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SECTION J – LIST OF ATTACHMENTS

ATTACHMENT A – LIST OF ACRONYMS

The following list of acronyms may be used in this contract.

ACWP

Actual Cost of Work Performed

ADR

Alternative Dispute Resolution

AFL-CIO
American Federation of Labor-Congress of Industrial Organizations

ALARA

As Low As Reasonably Achievable

ASME

American Society of Mechanical Engineers

ANSI

American National Standards Institute

BCWP

Budgeted Cost of Work Performed

BCWS

Budgeted Cost of Work Scheduled

B&R

Budgeting and Reporting

CD-ROM
Compact Disc-Read Only Memory

CERCLA
Comprehensive Environmental Response, Compensation, and Liability Act of 1980
CFR

Code of Federal Regulations

CO

Contracting Officer

COR

Contracting Officer Representative

CPI

Cost Performance Index

CPIF

Cost Plus Incentive Fee

CSPI

Cost and Schedule Performance Index

DEAR

Department of Energy Acquisition Regulation

DNFSB

Defense Nuclear Facilities Safety Board

DOE

U.S. Department of Energy

DQO

Data Quality Objectives

ECOLOGY
Washington State Department of Ecology

EMR

Experience Modification Rate

EPA

U.S. Environmental Protection Agency

EPCRA

Emergency Planning and Community Right-To-Know Act of 1986
ERISA

Employee Retirement Income Security Act of 1974
ES&H

Environment(al), Safety and Health

ESQ&H

Environment(al), Safety, Quality and Health

FAR

Federal Acquisition Regulation

FOCI

Foreign Ownership, Control or Influence

FY

Fiscal Year

HCA

Head of the Contracting Activity

HLW

High-Level Waste

HUBZone
Historically Underutilized Business Zone

HWMA

Hazardous Waste Management Act
ICD

Interface Control Document

ISMS

Integrated Safety Management System

JOBBS

Job Opportunities Bulletin Board System

LAW

Low Activity Waste

LDR

Land Disposal Restrictions

MEPP

Multiple Employer Pension Plan

MS

Mail Stop

MSDS

Material Safety Data Sheet

MTG

Metric Tons of Glass

NEPA

National Environmental Policy Act of 1969
NQA

Nuclear Quality Assurance

NOC

Notice of Construction

NOV

Notice of Violation

NOAV

Notice of Alleged Violation

NRC

Nuclear Regulatory Commission

NTE

Not to Exceed

OCI

Organizational Conflict of Interest

ORP

U.S. Department of Energy, Office of River Protection

OSHA

Occupational, Safety and Health Administration

PBS

Project Breakdown Structure

PSD

Prevention of Significant Deterioration

PAAA

Price Anderson Amendments Act of 1988
PL

Public Law

PCB

Polychlorinated biphenyls

PPA

Pollution Prevention Act of 1990
ppm

Parts Per Million

QARD

Quality Assurance Requirements and Description for the Civilian Radioactive Waste Management Program

RCRA

Resource Conservation and Recovery Act of 1976
RFP

Request for Proposal

RL

U.S. Department of Energy, Richland Operations Office

ROD

Record of Decision

RPP

River Protection Project

SAS

Safeguards and Security

SEB

Source Evaluation Board

SF

Standard Form

SIC

Standard Industrial Classification

SPI

Schedule Performance Index

SRD

Safety Requirements Document

TBD

To Be Determined

TIN

Taxpayer Identification Number

TPA

Hanford Federal Facility Agreement and Consent Order (also known as Tri-Party Agreement)

TRU

Transuranic (waste)

TSCA

Toxic Substances Control Act of 1976

TSR

Technical Safety Requirements

UCNI

Unclassified Controlled Nuclear Information

USC

United States Code

WAC

Washington Administrative Code

WBS

Work Breakdown Structure

WDOH

Washington State Department of Health

WTP

Hanford Tank Waste Treatment and Immobilization Plant
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ATTACHMENT B
Reserved

SECTION J – LIST OF ATTACHMENTS

ATTACHMENT C

GOVERNMENT-FURNISHED PROPERTY AND GOVERNMENT-FURNISHED EQUIPMENT
Government-Furnished Property and Government-Furnished Equipment as referenced in Section C.9, Interface Control Documents.
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ATTACHMENT D – SMALL BUSINESS SUBCONTRACTING PLAN
Hanford Waste Treatment and Immobilization Plant

[image: image1.jpg]Subcontracting Opportunities

HUBZone

SDB

WOSB

Computer equipment

Office furniture

Office supplies

Communication equipment

Electrical and electronic supplies

Fuel and petroleum products

Lab equipment and supplies

Small tools

Construction equipment

Building materials

Site preparation

Temporary construction

Structural steel construction

Batch plant construction

Yard piping

Nondestructive examination

Civil testing

Surveying services

Security services

Insulation

Cooling towers D/B

Building siding

Roofing

HVAC

Administration building D/B

Finish grading

Fire protection

Facilities maintenance and repair

Road maintenance and repair

Maintenance services
(janitorial/equipment)

Technical and personal services

Computer service/maintenance

Administrative services
(printing/copying/advertising)

Figure d.1-2. Principal Categories of

Subcontracting Opportunities.
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ATTACHMENT E – LIST OF APPLICABLE DIRECTIVES (LIST B-DEAR 970.5204.78)

(a) Environmental, safety and health (ES&H) requirements appropriate for work conducted under this Contract that have been determined by a DOE approved process to evaluate the work and the associated hazards and identify an appropriately tailored set of standards, practices and controls:

	DOCUMENT NUMBER
	DATE
	TITLE

	BNFL-5193-SRD-01 
	Latest Revision
	Tank Waste Remediation System Privatization Project-Safety Requirements Document

	DOE/RL-96-0003
	02/01
	DOE Regulatory Process for Radiological, Nuclear and Process Safety Regulation of the RPP Waste Treatment Plant Contractor

	DOE/RL-96-0004
	02/01
	Process for Establishing a Set of Radiological, Nuclear and Process Safety Standards and Requirements for the RPP Waste Treatment Plant Contractor

	DOE/RL-96-0005
	02/01
	Concept of the DOE Regulatory Process for Radiological, Nuclear and Process Safety Regulation of the RPP Waste Treatment Plant Contractor

	DOE/RL-96-0006
	02/01
	Top-Level Radiological, Nuclear and Process Safety Standards and Principles for the RPP Waste Treatment Plant Contractor

	RL/REG-97-04
	08/02


	Policy for Openness and Openness Plan for the Office of Safety Regulation

	RL/REG-97-05
	07/19/01
	Regulatory Unit Management Directives

	RL/REG-97-13
	07/17/00
	Regulatory Unit Position on Contractor-Initiated Changes to the Authorization Basis

	RL/REG-98-05
	07/01/99
	Inspection Program Description for the Regulatory Oversight for the RPP-WTP Contractor

	RL/REG-98-06
	06/30/99
	Corrective Action/Enforcement Action Program Description

	RL/REG-98-14
	06/29/98
	Regulatory Unit Position on New Safety Information and Back-fits

	RL/REG-99-17
	04/25/01
	Review Guidance for the Limited Construction Authorization Request

	RL/REG 2000-03
	05/04/01
	Review Guidance for the Nonradiological Worker Safety and Health Plan

	DOE O 470.2B
	10/31/02
	Contractor Requirements Document (CRD), “Independent and Performance Assurance Program”


(b) Additional Directives applicable to this Contract.  The directive(s) or applicable section(s) of the directive(s) are applied as specified in other Sections of this Contract.

	DOCUMENT NUMBER
	DATE
	TITLE

	DOE M 140.1-1B
	03/30/01
	Interface with Defense Nuclear Facilities Safety Board

	DOE M 231.1-1
	01/28/00
	Environment, Safety and Health Reporting Manual

	DOE O 231.1A (M033)
	08/19/03 (M033)
	Environment, Safety, and Health Reporting (M033)

	DOE M 435.1-1
	07/09/99
	Radioactive Waste Management Manual

	RL/REG-2000-04 (M033)
	07/03 (M033)
	Industrial Health and Safety Oversight Plan (M033)

	DOE N 231.1
	01/15/02
	Environment, Safety, and Health Reporting Notice

	DOE N 471.3
	04/13/01
	Reporting Incidents of Security Concern

	DOE O 221.1
	03/22/01
	Reporting Fraud, Waste, and Abuse to the Office of Inspector General 1

	DOE O 221.2
	03/22/01
	Cooperation with the Office of Inspector General 1 

	 (M033)
	 (M033)
	 (M033)

	DOE O 241.1
	08/17/98
	Scientific and Technical Information Management

	DOE O 350.1
	05/08/98
	Contractor Human Resource Management Program

	DOE O 414.1A
	09/29/99
	Quality Assurance

	DOE O 425.1C  (M033)
	03/13/03 (M033)
	Start and Restart of Nuclear Facilities

	DOE O 430.1A
	10/14/98
	Life-Cycle Asset Management

	DOE O 442.1A & Supplemented Rev. 1
	02/01/99
	Department of Energy Employee Concerns Program

	DOE O 551.1A Chg 1 2
	11/08/02
	Official Foreign Travel

	DOE/EM-0093
	12/96
	Waste Acceptance Product Specifications for Vitrified High Level Waste Forms (WAPS)

	DOE/ORP-2000-06
	09/27/00
	River Protection Project, Project Management Plan

	DOE/RL-88-21
	10/01/96

12/21/99
	Double-Shell Tank Unit Permit Application

	DOE/RL-94-02
	04/95
	Hanford Emergency Response Plan

	DOE/RL-96-0002
	02/96
	Top-Level Safeguards and Security Requirements for TWRS Privatization

	DOE/RW-0333P
	
	Quality Assurance Requirements and Description for the Civilian Radioactive Waste Management Program (QARD) – Revision 13 (M033)

	DOE/RW-0351P
	04/99
	Waste Acceptance System Requirements Document (WASRD)

	HFID 232-1B
	09/08/99
	Notification and Reporting of Operations Information

	PL-W375-MG00004
	02/22/00
	Safeguards and Security Program


1
 Footnote to DOE O 221.1 and DOE O 221.2:  The Contractor shall implement these Orders into all new subcontract awards beginning January 1, 2003, except for those acquisitions for commercial items and for any new acquisition awards under $100,000.  Flow down of the requirements of these Orders to Subcontractors using these criteria meets the intent of ensuring compliance with the Orders’ requirements.

2
This Order included by Modification No. A029 and deemed to be the “subsequent version of the order in effect at the time of award” per DEAR 952.247-70.
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ATTACHMENT F – KEY PERSONNEL
	Name
	Position

	
	

	James P. Henschel (M033)
	Project Director

	Jimmy P. Betts
	Project Manager

	Alan K. Beckman  (M033)
	Deputy Project Manager  (M033)

	James Q. Hicks
	Area Project Manager, Balance of Facilities

	Phillip W. Schuetz
	Area Project Manager, High-Level Waste

	William T. Clements
	Area Project Manager, Low-Activity Waste

	Robert E. Lawrence
	Area Project Manager, Pretreatment

	Fred Beranek
	E&NS

	George T. Shell
	Quality Assurance

	Stephen F. Piccolo
	Operations Manager

	Walter L. Tamosaitis
	Research and Technology

	Kenneth J. Rueter
	Process Technology

	Neil Brosee
	Commissioning

	Richard J. Tossetti
	Engineering Manager

	Timothy L. Horst
	Construction Manager

	John R. (Jack) Monrean
	Labor Relations

	C. Ed Rogers
	Business/Project Controls Manager

	  (M033)
	  (M033)

	Timothy C. Green
	Human Resources
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ATTACHMENT G – PERFORMANCE GUARANTEE AGREEMENT

For value received, and in consideration of: and in order to induce the United States (the Government) to enter into Contract DE-AC27-01RV14136 for the design, construct, and commission of the Waste Treatment and Immobilization Plant (WTP) to treat and immobilize Hanford tank waste (Contract dated, December 11, 2000), by and between the Government and Bechtel National, Inc. (Contractor), the undersigned, Bechtel National, Inc.(Guarantor), a corporation incorporated in the State of Nevada with its principle place of business at 45 Fremont Street, San Francisco, CA 94105, hereby unconditionally guarantees to the Government (a) the full and prompt payment and performance of all obligations, accrued and executory, which Contractor presently or hereafter may have to the Government under the Contract, and (b) the full and prompt payment and performance by Contractor of all obligations and liabilities of Contractor to the Government, fixed or contingent, due or to become due, direct or indirect, now existing or hereafter and howsoever arising or incurred under the Contract, and Guarantor further agrees to indemnify the Government against any losses the Government may sustain and expenses it may incur as a result of the enforcement or attempted enforcement by the Government of any of its rights and remedies under the Contract, in the event of a default by Contractor hereunder, and/or as a result of the enforcement or attempted enforcement by the Government of any of its rights against Guarantor hereunder.


Guarantor has read and consents to the signing of the Contract. Guarantor further agrees that Contractor shall have the full right, without any notice to or consent from Guarantor, to make any and all modifications or amendments to the Contract without affecting, impairing, or discharging, in a whole or in part, the liability of Guarantor hereunder.


Guarantor hereby expressly waives all defenses which might constitute a legal or equitable discharge of a surety or guarantor, and agrees that this Performance Guarantee Agreement shall be valid and unconditionally binding upon Guarantor regardless of (i) the reorganization, merger, or consolidation of Contractor into or with another entity, corporate or otherwise, or the liquidation or dissolution of Contractor, or the sale or other disposition of all or substantially all of the capital stock, business or assets of Contractor to any other person or party, or (ii) the institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership proceedings by or against Contractor, or adjudication of Contractor as a bankrupt, or (iii) the assertion by the Government against the Contractor of any of the Governments rights and remedies provided for under the Contract, including any modifications or amendments thereto, or under any other document(s) or instrument(s) executed by Contractor, or existing in the Government’s favor in law, equity, or bankruptcy.


Guarantor further agrees that its liability under this Performance Guarantee Agreement shall be continuing, absolute, primary, and direct, and that the Government shall not be required to pursue any right or remedy it may have against Contractor or other Guarantors under the Contract, or any modifications or amendments thereto, or any other document(s) or instrument(s) executed by Contractor, or otherwise.  Guarantor affirms that the Government shall not be required to first commence any action or obtain any judgment against Contractor before enforcing this Performance Guarantee Agreement against Guarantor, and that Guarantor will, upon demand, pay the Government any amount, the payment of which is guaranteed hereunder and the payment of which by Contractor is in default under the Contractor or under any other document(s) or instrument(s) executed by Contractor as aforesaid, and that

Guarantor will, upon demand, perform all other obligations of Contractor, the performance of which by Contractor is guaranteed hereunder.


Guarantor agrees to assure that it shall cause this Performance Guarantee Agreement to be unconditionally binding upon any successor(s) to its interests regardless of (i) the reorganization, merger, or consolidation of Guarantor into or with another entity, corporate or otherwise, or the liquidation or dissolution of Guarantor, or the sale or other disposition of all or substantially all of the capital stock, business, or assets of Guarantor to any other person or party, or (ii) the institution of any bankruptcy, reorganization, insolvency, debt agreement, or receivership proceedings by or against Guarantor, or adjudication of Guarantor as a bankrupt.


Guarantor further warrants and represents to the Government that the execution and delivery of this Performance Guarantee Agreement is not in contravention of Guarantor’s Articles of Organization, Charter, bylaws, and applicable law; that the execution and delivery of this Performance Guarantee Agreement, and the performance thereof, has been duly authorized by the Guarantor’s Board of Directors, Trustees, or any other management board which is required to participate in such decisions; and that the execution, delivery, and performance of this Performance Guarantee Agreement will not result in a breach of, or constitute a default under, any loan agreement, indenture, or contract to which Guarantor is a party or by or under which it is bound.


No express or implied provision, warranty, representation or term of this Performance Guarantee Agreement is intended, or is to be construed, to confer upon any third person(s) any rights or remedies whatsoever, except as expressly provided in this Performance Guarantee Agreement.


In witness thereof, Guarantor has caused this Performance Guarantee Agreement to be executed by its duly authorized officer, and its corporate seal to be affixed hereto on.

Bechtel National, Inc.

Original Signed By

T. F. Hash, President



GUARANTEE AGREEMENT ON

BEHALF OF GUARANTOR

I, D.W. Price, certify that I am the Assistant Secretary of the corporation named as Guarantor herein; that T.F. Hash who signed this certificate on behalf of the Guarantor, was then President of said corporation; that said certificate was duly signed for and in behalf of said corporation, and is within the scope of its corporate powers; that I have caused the corporate seal to be affixed hereto.

Original Signed By 


D. W. Price, Assistant Secretary
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ATTACHMENT H

TANK FARM CONTRACTOR STAFF AND SUBCONTRACTORS EMPLOYED ON THE WTP PROJECT
Staffing

The Tank Farm Contractor hired a total of 183 staff from BNFL Inc. and Bechtel National Inc. that were previously supporting the Waste Treatment and Immobilization Plant (WTP) activities; approximately 138 are currently identified as available for transition to the WTP Contractor.  Discipline and experience are as follows:

	INTERIM DESIGN CONTRACTOR EMPLOYEES EXPERIENCE 

	SUMMARY AS OF 8/30/00

	
	
	
	
	AVERAGE

	
	SENIOR
	JUNIOR
	YEARS
	YEARS

	DISCIPLINE
	LEVEL
	LEVEL (1-5 Years)
	EXPERIENCE
	EXPERIENCE

	Engineers:
	
	
	
	

	Managers
	2
	0
	18-30
	18

	Process Engineers
	9
	2
	1-33
	16

	Civil/Structural
	7
	1
	1-35
	23

	Mechanical
	17
	5
	1-33
	18

	HVAC
	21
	0
	7-35
	25

	Elect, I&C
	18
	0
	9-39
	24

	Architectural
	2
	1
	1-21
	13

	Construction Engineering
	1
	0
	9
	9

	Quality Assurance
	2
	0
	25-30
	28

	Layout/Design
	2
	0
	18-35
	27

	
	
	
	
	

	Subtotal
	81
	9
	
	

	
	
	
	
	

	Designers:
	
	
	
	

	Civil/Structural
	3
	1
	4-36
	21

	Mechanical
	19
	2
	3-34
	21

	HVAC
	5
	0
	7-20
	16

	Piping
	5
	0
	10-25
	22

	Elect, I&C
	2
	0
	14-35
	23

	Layout
	9
	2
	2-15
	7

	
	
	
	
	

	Subtotal
	43
	5
	
	

	
	
	
	
	

	
	
	
	
	

	Total
	124
	14
	
	

	
	
	
	
	

	Total Interim Design
	138
	
	
	


Subcontracts

The Tank Farm Contractor placed subcontracts with 27 firms; providing about 260 total staff supporting the design, science and technology, and ongoing operations roles.  Most of the staff augmentation contracts will be available for transition to the WTP Contractor.  Summary of contracts, scope, and numbers of staff identified includes:

	Subcontractor
	Current Scope
	Number of Staff

	Associated Western Universities
	Summer Interns
	5

	EnergX
	Staff Augmentation
	2

	ESG (ESG Technical Services)
	Staff Augmentation
	3

	Enabling Technology
	Staff Augmentation
	1

	Fircroft
	Staff Augmentation
	51

	Global Environmental
	Staff Augmentation
	1

	GTS-Duratek
	Staff Augmentation
	19

	Individual Consultants (7 each)

Doug Campbell

Gary Dukelow

Mike Fox

Bruce Hensley

William Roe

Gene Schroeder

John Deichman
	Staff Augmentation
	7

	Kelly Temporary Services
	Staff Augmentation
	31

	LATA (Los Alamos Technical Associates)
	Staff Augmentation
	8

	Manpower
	Staff Augmentation
	3

	MCE (Mid-Columbia Engineering)
	Staff Augmentation
	7

	MH Chew
	Staff Augmentation
	2

	Noramtec
	Staff Augmentation
	30

	Onsite Engineering
	Staff Augmentation
	15

	Project Time & Cost
	Staff Augmentation
	3

	SAIC (Science Applications International Corp.)
	Staff Augmentation-

safety, permitting, and design
	44

	Scientech
	Staff Augmentation
	2

	SCM
	Staff Augmentation
	8

	TRI (Technical Resources International)
	Staff Augmentation
	13

	Vista Engineering
	Staff Augmentation
	5


Science and Technology Support

The Tank Farm Contractor will have established work orders with Savannah River Technology Center (SRTC), GTS-Duratek (including the Vitreous State Laboratory (VSL) at Catholic University), Pacific Northwest National Laboratory, and IBC, Inc. for significant Science and Technology (S&T) support to the WTP Project in the following areas:

	S&T Provider
	Scope

	SRTC
	Chemical and radiochemical separations, waste form qualification

	PNNL
	Chemical and radiochemical separations, waste form qualification

	GTS-D
	Pilot melter testing, melter testing, and glass development

	IBC, Inc.
	Ion exchange media development and testing
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ATTACHMENT I – FUNDING PROFILE

	Fiscal Year (FY)
	Budget Authority ($1M)*

	2001
	$ 362

	2002
	$ 690

	2003
	$ 690

	2004
	$ 690

	2005
	$ 690

	2006
	$ 690

	2007
	Funding requirements for FY 2007 and beyond will be determined based on the Waste Treatment and Immobilization Plant (WTP) Project Baseline, and cannot exceed $690M in any FY.

	2008
	

	2009
	


*Includes Contractor Fee
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ATTACHMENT J

ADVANCE UNDERSTANDING ON COSTS
1.
Allowable costs for WTP project-specific travel and relocation shall be in accordance with the Bechtel Systems & Infrastructure, Inc. (BSII) policy dated January, 2001 (Revision 0) submitted under BNI letter CCN 017879 dated January 29, 2001.  However, payments made under 3.7 d) therein for tax assistance “gross up” shall be an unallowable cost prior to July 29, 2002, and an allowable cost thereafter.

2. Allowable costs for WTP project-specific BSII Corporate employee permanent assignment compensation benefit shall be in accordance with the BSII Project Assignment Incentive (PAI), Revision 5.  However, the tax assistance portion "gross-up" of the PAI shall be an unallowable cost.  The minimum 150-mile limit for recruited college students from Washington State University (Pullman Campus only) and Eastern Washington University (Cheney campus only) is waived and PAI payments for such eligible recruited employees shall be allowable, subject to other allowability tests required under the contract.

3. During 2001, BNI implemented an internal Six Sigma Program to provide a clear means of work process measurement and continuous process improvement that is expected to result in a net overall reduction in incurred costs under the Contract.  Costs to implement the BNI Six Sigma Program are considered allowable costs under the Contract, subject to other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.

4. Costs to implement the BNI Sharing For Success Program to enhance craft productivity and reduce overall project costs are considered allowable costs under the Contract, subject to other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.

5. Effective from the date of Contract award, facilities capital cost of money shall be an allowable cost under the Contract, provided the criteria for allowability in FAR 31.205-10 are met.

6. Costs to implement the BNI Employee Recognition Program to support individual and team accomplishments and encourage the achievement of Project goals are considered allowable costs under the Contract, subject to other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.

7. Costs incurred in connection with hedging contracts entered into in connection with foreign currency purchases, including but not limited to the purchase cost, rollover costs to adjust a hedging contract to a new date in the event the payment date is delayed, and closure costs in the event a procurement is canceled, are considered allowable costs under the Contract, subject to other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.

8. Costs to implement the BNI Vanpool Program to encourage project craft and nonmanual vanpooling are considered allowable costs under the Contract, subject to other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.

9. Costs incurred in connection with the Washington State Retrospective Rating Program connected with Workers Compensation, including but not limited to surcharges, are considered allowable costs under the Contract, subject to other required tests of allowability under the Contract, the Federal Acquisition Regulation, and the Department of Energy Acquisition Regulation.

10. Multiple Employer Pension Plan (MEPP)

a. The costs and expenses of the Contractor’s participation in the Multiple Employer Pension Plan (MEPP) are allowable contract costs to the same extent as those costs are allowable under Contract No. DE-AC06-96RL13200. 

b. In the event that the Contractor withdraws from the MEPP, in accordance with the terms of the MEPP, the Contractor's withdrawal liability, if any, shall be an allowable cost of the Contract subject to availability of funds under the contract. 

c. In the event that the MEPP is overfunded at the time of the Contractor's withdrawal and the Contractor does not receive a cash disbursement of its share of such overfunding, ORP hereby waives the Contractor's obligations, if any, under FAR 52.215-15(b) to make payments to DOE, or otherwise adjust the Contractor's allowable costs, with respect to any amounts otherwise assessed in accordance with CAS 413-50(c)(12). 

d. In the event that the Contractor becomes the last sponsoring employer of the MEPP, the Parties shall modify this agreement to address appropriate termination provisions and funding requirements. 

e. This Advance Understanding shall be revised from time to time to incorporate any changes in the those policies, practices, and procedures the related costs and expenses related to the MEPP.

11. The following Pending Items and Trends are incorporated by reference in Modification A029.

	Case No.
	Title

	
	Issued to ORP

	4 
	PI-24590-01-00065 Additional Security Badging Requirements

	18 
	PI-24590-01-00093 Model Recovery, Maintainability, and RAMI Development

	6 
	PI-24590-01-00099 Construction Emergency Response Plan (Addendum for FH site emergency preparedness program)

	21 
	PI-24590-01-00112 Addition of C2 Filtration (HEPA) to Pretreatment, LAW and HLW Facilities

	
	PI-24590-01-00117 Commissioning Maintenance Requirements

	17 
	PI-24590-01-00118 Plant Operator Qualification & Training Facility

	
	PI-24590-01-00119 Commissioning Materials & Vendor Support 

	
	PI-24590-01-00120 Commissioning Testing and Operations Requirements

	
	PI-24590-01-00121 Risk Assessment and Reporting

	19 
	PI-24590-01-00122 Analytical Laboratory and Temporary Laboratory Facilities

	
	PI-24590-01-00131 Hazards/Accident Analysis Post PSAR Submittal 

	
	PI-24590-01-00133 Commissioning Procedure Writers 

	
	PI-24590-01-00135 QC Support to Commissioning

	
	PI-24590-01-00136 Commissioning Training 

	
	PI-24590-01-00138 Environmental Interface 

	
	PI-24590-01-00140 Operation Authorization Request (OAR) Development and Authorization Basis Maintenance

	
	PI-24590-01-00142 Compliance with ISMS DEAR Clause, Safeguards and Security

	
	PI-24590-01-00143 Pilot Scale Facility

	10 
	PI-24590-01-00147 Pulsed Jet Mixer Testing 

	16 
	PI-24590-01-00150 LAW Canister Level Control

	
	PI-24590-01-00153 A1-Incomplete WTP Conceptual Design - NOC & Sanitary Sewer

	
	PI-24590-01-00153 A2 - Incomplete WTP Conceptual Design - SAP & CAR

	
	PI-24590-01-00153 B - Incomplete R&T WTP Conceptual Design work (5 PIs)

	19 
	PI-24590-01-00154 HLW Melter Cell Reconfiguration Due to LAB Reconfiguration 

	13 
	PI-24590-01-00165 Vitrification, Rheology & Regulatory Analysis for the Rework of AZ-102 (Envelope B)

	2 
	PI-24590-01-00170 LAW Annex Modifications

	23 
	PI-24590-01-00181 Operations & Maintenance C3 Area Temperatures

	23 
	PI-24590-01-00194 Study Associated with C3 Temperatures

	
	PI-24590-01-00197 Technical Integration Baseline Development Team

	
	PI-24590-01-00201 LAW Throughput Increase to 45 MTG 

	
	PI-24590-01-00246 ES&H Fire Protection Support Program

	27 
	PI-24590-01-00278 Change in LAW Concrete and Structural Steel Quality Class 

	
	PI-24590-01-00309 Revised Scale-Up Ion Exchange Resin Quantities

	
	PI-24590-01-00311 Radiological Safety Support

	3 
	PI-24590-02-00335 LAW Bubbler Failures Below the Melt Line

	
	

	
	2001 Approved Trends

	1 
	PI-24590-01-00173 Detailed Study & Process Plan for Resolving Mercury Issues in Waste Feed

	14 
	PI-24590-01-00174 Maximum Achievable Control Technology

	14 
	PI-24590-01-00316 Mercury mitigation for LAW Melter & Offgas

	14 
	PI-24590-01-00327 Incorporate Activated Carbon Column in HLW Melter Offgas

	
	PI-24590-01-00143 PT Integrated Pilot Facility - Infrastructure & Testing IX Processes

	
	

	
	2002 Approved Trends

	12 
	PI-24590-02-00341 Radiological Monitoring Standards Change from ANSI-N13.1-1969 to 1999

	7 
	PI-24590-02-00356 Critical Decision 3 - Extended Independent Review

	22 
	PI-24590-02-00358  Steam Reformer Technology Demonstration Acquisition

	20 
	PI-24590-02-00382 Evaluate and Test CS & TC Exchange Resins

	15 
	PI-24590-02-00395  DOE Order 420.1 Fire Safety Impact Assessment Study

	
	PI-24590-02-00396  Melt Pool Corrosion of LAW Bubblers (Part 2) 

	
	PI-24590-02-00398  Evaluation of Seismic Safety DOE 420.1 Impact

	
	PI-24590-02-00405 LAB - Cost Reductions

	
	PI-24590-02-00415  Initial Testing of Steam Reforming Waste Product

	
	PI-24590-02-00431  DWPA Phased Approach       

	
	PI-24590-02-00447 Pour Tunnel Catch Tank  

	
	PI-24590-02-00453  Increase Pour Cave Cooling

	
	PI-24590-02-00508  Sales and Use Tax

	25 
	PI-24590-02-00516 Regulatory Compliance Matrix

	
	PI-24590-02-00539  Lab Rad Effluent Line

	
	PI-24590-02-00550 Develop Implementation Plan & Start Testing of Alt. Resins

	
	PI-24590-02-00581 Mixing Tests and Computational Fluid Dynamic Modeling by R&T for PT and HLW

	
	PI-24590-02-00586 Delete BOF Encapsulation Facility from WTP

	
	PI-24590-02-00587 Modify BOF Spent Melter Staging Facility

	
	PI-24590-02-00589 Eliminate BOF Melter Assembly Building

	
	PI-24590-02-00590 Delete BOF Central Waste Storage Facility

	
	PI-24590-02-00591 Eliminate BOF Administration Building from WTP Site

	
	PI-24590-02-00601 Modification to HLW Melter Cave Support Handling System Shielding/Containment and Decontamination

	
	PI-24590-02-00635  Mercury - Sulfur Impregnation Carbon Tests 

	
	PI-24590-02-00637  Mercury R&T Studies 

	
	PI-24590-02-00665 Replace Welded Sealing of LAW Containers with Mechanical Sealing

	
	PI-24590-02-00666  Eliminate Tc Ion Exchange System  (pending approval)

	
	PI-24590-02-00688  Stage 1 Cs Alternative Resin Testing 

	
	PI-24590-02-00700  Develop Estimate for Implementing DOE Order 435.1

	
	PI-24590-02-00706 2 + 2 Melter Option 

	
	PI-24590-02-00723 Commissioning and Training Cost Savings Initiatives

	
	PI-24590-02-00725 Schedule Impact of Cumulative Changes

	
	PI-24590-02-00728 Alternate Cesium Ion Exchange Resin Testing:  Stages II & III

	
	PI-24590-02-00742  Develop Supplemental EIS Data Package

	
	PI-24590-02-00744 Include Battelle R&T Sample Residue Handling & Disposal 

	
	PI-24590-02-00754 Foreign Travel Coordinator DEAR 952-247-70

	
	PI-24590-02-00758 Replace Uniform Building Code with International Building Code for Fire Proofing Design

	
	PI-24590-02-00779 Trend Implementation Variance vs. Approved ROM 

	
	PI-24590-02-00782 R&T Testing of Ion Exchange Pressure Drop Issue


All items above may have subsequent update revisions, interpretations, or other clarifications that are agreed to by letter.  Such updates shall be deemed to be incorporated by reference where stated.

SECTION J – LIST OF ATTACHMENTS

ATTACHMENT K

LISTING OF WTP CONCEPTUAL DESIGN AND SUPPORTING INFORMATION
The following information associated with the Waste Treatment and Immobilization Plant (WTP) Conceptual Design and Supporting Information is provided at http://www.hanford.gov/orp/procure/solicitations/index.html. 

The information includes:

(a) Process and Facility Design Documentation and Analyses 

Facility Mass and Energy Balances

Process Description

Process and Facility Drawings

Systems Descriptions

Facility Descriptions

Facility Capability Studies

Facility Expansion Capability Study

Interface Control Documents

(b) Construction Planning

Engineering Execution Plan

Construction Strategy

Construction Mobilization Plan

Facility Acceptance Strategy

(c) Technology Planning and Testing Information 

Technology Development Plan

Tank Waste Sample Analyses

Technology Test Reports

(d) Waste Form Qualification Strategies

Products and Secondary Wastes Plan

IHLW Waste Compliance Plan

(e) Environmental Permitting Documentation

Dangerous Waste Permit Application

Environmental Plan

Risk Assessment Work Plan

Approach for Immobilized High Level Waste (HLW) Delisting

Approach for Immobilized Low Activity Waste (LAW) Land Disposal Restrictions (LDR)

Compliance

Environmental Report Revision

(f) Integrated Safety Management Program, Hazards and Safety Analysis Information 

Documentation prepared for, and correspondence between the DE-AC06-96RL13308 Contractor Organization and the U.S. Department of Energy (DOE) Regulatory Unit can be found at http://www.hanford.gov/osr/osr.asp. 

(g) Cost and Schedule Documentation 

Integrated Master Plan

Government Fair Cost Estimate

(h) Quality Assurance

Quality Assurance Program Description

SECTION J – LIST OF ATTACHMENTS

ATTACHMENT L

SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM TARGETS
A — Bechtel Washington

	SIC Code
	Description of SIC Major Group
	SDB Dollars
	Percentage**

	N/A
	
	
	


B — Subcontractors
	SIC Code
	Description of SIC Major Group
	SDB Dollars
	Percentage**

	23
	Apparel and other finished products made from fabrics
	$26,880
	.0007

	25
	Furniture and fixtures
	248,700
	.0063

	28
	Chemicals and allied products
	1,747,750
	.0441

	34
	Fabricated metal products
	9,564,827
	.2412

	36
	Electronic and other electrical equipment and components, except computers
	15,730,940
	.3967

	38
	Measuring, analyzing, and controlling instruments; photographic, medical, and optical goods; watches and clocks
	720,120
	.0182

	48
	Communications
	711,489
	.0179

	50
	Wholesale trade, durable goods
	3,340,970
	.0843

	51
	Wholesale trade, nondurable goods
	2,403,444
	.0606

	52
	Building materials, hardware, garden supply, and mobile home dealers
	491,220
	.0124

	73
	Business services
	125,468
	.0032

	87
	Engineering, accounting, research, management, and
related services
	16,046,472
	.4047

	89
	Miscellaneous services
	512,040
	.0129

	
	Subtotal ***
	$51,670,320
	1.3032


C — Total (A + B)

	SIC Code
	Description of SIC Major Group
	SDB Dollars
	Percentage**

	23
	Apparel and other finished products made from fabrics
	$26,880
	.0007

	25
	Furniture and fixtures
	248,700
	.0063

	28
	Chemicals and allied products
	1,747,750
	.0441

	34
	Fabricated metal products
	9,564,827
	.2412

	36
	Electronic and other electrical equipment and components, except computers
	15,730,940
	.3967

	38
	Measuring, analyzing, and controlling instruments; photographic, medical, and optical goods; watches and clocks
	720,120
	.0182

	48
	Communications
	711,489
	.0179

	50
	Wholesale trade, durable goods
	3,340,970
	.0843

	51
	Wholesale trade, nondurable goods
	2,403,444
	.0606

	52
	Building materials, hardware, garden supply, and mobile home dealers
	491,220
	.0124

	73
	Business services
	125,468
	.0032

	87
	Engineering, accounting, research, management, and
related services
	16,046,472
	.4047

	89
	Miscellaneous services
	512,040
	.0129

	
	Subtotal ***
	$51,670,320
	1.3032


Total Estimated Contract Value = $3,965,000,000

 *
SDB participation from industries eligible for the 10% Price Evaluation Adjustment

**
All percentages shown as a percent of the estimated total Target Cost 

*** 
Total SDB target cost 

SECTION J – LIST OF ATTACHMENTS

ATTACHMENT M

DAVIS-BACON WAGE DETERMINATION

General Decision Number WA010009 dated December 7, 2001 is hereby incorporated by reference.
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Name of Contractor: Bechtel National, Inc.


Address: 	45 Fremont Street�	San Francisco, CA 94105


Solicitation Number: DE-RP27-00RV14136


This subcontracting plan describes our approach to involving HUBZone small business, small business, small disadvantaged business, and women-owned small business concerns to the maximum extent practicable in the design, construction, and commissioning of Hanford’s Waste Treatment and Immobilization Plant (WTP) for DOE.


We support DOE’s strong, long-term commitment to diversity. We believe that diversity is much more than affirmative action in the workplace. For us, it is an operating principle of management that plays a key role in our success. Our belief in diversity—transformed into action—provides us with a competitive advantage over other organizations, both in the workplace and in the business community. Diversity in subcontracting provides vital links to the local community, increases our flexibility in meeting project goals, strengthens the local economy, creates new opportunities, is cost effective, and represents best business practices.


We have a long-established record of involving small business concerns in meaningful roles in government and commercial contracting. By building on our experience and by setting challenging and aggressive goals, we have made small business participation and development an integral aspect of our approach to project execution. We will follow this approach for the WTP project.


In executing the WTP project, we will comply with FAR 52.219-8 and 52.219-9, prime contract requirements, and current DOE policies and practices. Our policy is to aggressively encourage participation of small business concerns to the maximum extent practicable consistent with efficient performance of WTP scope of work. All procurements are reviewed to identify opportunities for including small business suppliers and contractors, developing good working relationships with them, and encouraging them to offer their products and services to the WTP project.





1. and 2. Goals (Percentages and Dollar Value)


Figure d.1-1 shows our small business, HUBZone business, small disadvantaged business, women-owned small business, and Native American business goals expressed in percentages of total planned subcontracting dollars as well as estimated dollars .


3. Potential Subcontracting Opportunities for Small Business


Figure d.1-2 lists the principal categories of subcontracting opportunities that will be made available for small business concerns. The categories shown are for general work groupings only. As additional opportunities are identified, the list will be expanded and goal percentages revised accordingly. Opportunities that are directed, or for which there is only a single supplier, are not considered available and are therefore not included in these goals.


4. Method Used to Develop �Subcontracting Goals


To establish our subcontracting goals and commitments, we gathered available WTP information, forecast probable acquisition needs, and analyzed project estimates. We also used our collective DOE experience to determine potential requirements and contingencies. Our subcontracting goals are both realistic and attainable.


5. Methods Used to Identify Potential Sources for Solicitation


We continually identify and review potential sources of supplies and services, including, but not limited to, the following:


Online access to U.S. Small Business Administration PRONET


Our proprietary Supplier Information System, which includes past performance data


National Minority Purchasing Council Vendor Information Services


Historical reports and data showing products and services obtained from small business concerns by other associate contractors


Various directories and source lists such as the:


Minority Supplier Development Council


Local U.S. Small Business Administration listings


National Association of Minority �Contractors


MBISYS (National Minority Supplier �Development Council database)





Dun & Bradstreet Procurement Planning�Directory for Small Business Products and Services


National Minority Business Directory, “Try Us!”


Minority Business Development Agency– Department of Commerce


“Funded Organizations,” published by U.S. Minority Business Development Agency


“National Directory of Minority-Owned Business Information System,” published by �Business Research Services, Inc.


“Minority and Women-Owned Business Information System,” published by Source Publications, Inc.


“Minority-Owned High Technology Business Directory,” published by Business Research Services, Inc.


Bechtel-sponsored small business fairs and forums designed to attract additional small business sources


6. Indirect Costs


Indirect costs are not included in the goals under this plan.


7. Administrator of Subcontracting Plan


Mr. Tom Doolittle, Procurement Manager, is designated to administer this Subcontracting Plan. He will manage the following activities and ensure they are performed efficiently and effectively:


Maintain source lists of potential small business subcontractors.


When the number of prospective sources is not adequate, seek out other small businesses through the use of mass media tools such as Internet bulletin boards.


Mentor existing small businesses currently under subcontract, enhancing their ability to provide timely, cost-effective, and quality services.


Advise and train project management personnel on the purposes of this plan and foster support.


Keep records measuring performance against the goals established here.


Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and SF 295, Summary Subcontract Report, in accordance with the prime contract and instructions provided by the DOE Contracting Officer.


Verify that subcontracts contain the flowdown clauses pertaining to small business concerns when required and maintain the policies and procedures required by the prime contract.


Maintain good working relationships with Small Business Administration representatives to obtain assistance and coordination in finding capable small businesses.


Maintain a close working relationship with DOE to ensure that our project objectives and activities are consistent with DOE programs.


Require lower-tier subcontractors to submit subcontracting plans and monitor for compliance with those plans.


Make monthly reports to our President and General Manager concerning progress toward achievement of goals under this program.


8. Implementation


The following additional functions will be performed to effectively implement this plan.


Package solicitations (including time for preparation, scope of work, quantities, specifications, and delivery schedules) to facilitate participation by small businesses in subcontracting opportunities and solicitation, offer, and proposal activities.


Establish and maintain contacts with small business trade associations and business development organizations.


Conduct internal workshops, seminars, and training programs to ensure that internal customers and buyers are acquainted with our policies and prime contract requirements, and to ensure that, externally, small businesses are familiar with requirements for doing business on the WTP project.


Maintain an effective outreach program by sponsoring and attending regional procurement conferences, trade fairs, and other functions, to locate additional qualified sources.


Implement an ongoing “inreach” program that gives small businesses access and exposure to key project planners and managers.


Develop a comprehensive small business source list (which includes past performance) that is easily accessible and useful to buyers.


Preselect and qualify small business concerns to perform specific scopes of work.





Structure the program to help develop the capabilities and quality of services provided by small business suppliers and subcontractors currently performing work on the WTP project.





9. Subcontract Terms and Conditions


We incorporate the flowdown clause requirements of FAR 52.219-9 as applicable into sub�contracts that offer further subcontracting opportunities. This requires all subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1 million for construction of any public facility) to adopt a similar plan. Our Procurement Manager will be responsible for implementing and monitoring this aspect of the Subcontracting Plan.





10. Reports, Studies, and Surveys


We will (i) cooperate in any studies or surveys as may be required; (ii) submit periodic reports to allow the government to determine the extent of our compliance with this Subcontracting Plan; (iii) submit SF 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary Subcontract Report, in accordance with the instructions on the forms as provided in agency regulations; and (iv) ensure that our subcontractors agree to submit SF 294 and SF 295.


11. Records


The types of records that will be maintained to demonstrate the procedures adopted to ensure compliance with the requirements and goals of the Subcontracting Plan include:


source lists (e.g., PROnet), guides, and other data that identify small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns;


organizations contacted in an attempt to locate sources that are small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns;


records on each subcontract solicitation resulting in an award of more than $100,000 indicating:


whether small business concerns were solicited and, if not, why not;


whether HUBZone small business concerns were solicited and, if not, why not;


whether small disadvantaged business concerns were solicited and, if not, why not; 


whether women-owned small business concerns were solicited and, if not, why not; and


if applicable, the reason award was not made to a small business concern;


records of any outreach efforts to contact


trade associations,


business development organizations,


conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small business sources;


records of internal guidance and encouragement provided to buyers through


workshops, seminars, training, etc., and


monitoring of performance to evaluate compliance with program requirements; and


on a contract-by-contract basis, records to support award data submitted by the offeror to the government, including the name, address, and business size of each subcontractor.








SUBMITTED BY:


Signature:�
(original signed by)�
�
Typed Name:�
Ron Naventi�
�
Title:�
Senior Vice President, �Bechtel National, Inc.�
�
Date:�
10/18/2000�
�
PLAN ACCEPTED BY:


Signature:�
(original signed by)�
�
Typed Name:�
Michael K. Barrett�
�
Title:�
Contracting Officer�
�
Date:�
December 11, 2000�
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Total estimated dollars available for subcontracting: $2,379,000,000 �
�
Category�
Percentage of �Total Estimated�Subcontracting Effort�
Dollar Amount�
�
Total planned and available for subcontracting to SB concerns�
46�
$1,094,340,000�
�
Total planned and available for subcontracting to HUBZone SB concerns (included in SB concern numbers)�
1.5�
35,685,000�
�
Total planned and available for subcontracting to SDB concerns (included in SB concern numbers)�
12�
285,480,000�
�
Total planned and available for subcontracting to �8(a)-certified SB concerns (included in SB concern numbers)�
3�
71,370,000�
�
Total planned and available for subcontracting to WOSB concerns (included in SB and partially in SDB concern numbers)�
5�
118,950,000�
�
Total planned and available subcontracting to NAB concerns (included in SB concern numbers)�
1�
23,790,000�
�
Total dollars to Washington/Oregon-based business concerns (includes large and small business)�
25�
594,750,000�
�
Total number of actions to Washington/Oregon-based �business concerns (includes large and small business)�
75�
N/A�
�
SBP Table 1


Figure d.1-1. Total Planned Subcontracting Dollars.
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