QUESTIONS AND ANSWERS 2ND RELEASE
CH2M HILL SOLICITATION NO. 112608 HANFORD MEDIUM/LOW CURIE

WASTE PRETREATMENT ALTERNAIVES PROJECT

Question No. 52.  On page 22, the Statement of Work (SOW) lists as the required Project Controls/Scheduling software P3.  Does CH2M HILL allow MS Project as an alternative to P3?
Answer No 52.  Yes, alternatives to P3 are acceptable.  In accordance with the SOW, Paragraph 14.0, “Reporting/Administration;” electronic deliverables may be generated using current versions of industry standard software.

Question No. 53.  The answer to Question No 17 indicated that the hyperlink has been fixed to have access to the correct General Provisions, entitled Services General Provisions Cost Reimbursement Contract Type, Revision 5, dated June 17, 2004, but as of September 16, 2004 the hyperlink contained “Revision 4, dated February 12, 2004.  If Revision 5 is the correct version how can the offerors obtain a copy?
Answer No. 53.  Revision 5, dated June 17, 2004 is the correct version of the Services General Provisions Cost Reimbursement Contract Type.  The hyperlink listed in the solicitation is wrong.  The correct hyperlink is listed below. http://www.hanford.gov/chgcp/termsandconditions.cfm
Question No. 54.  Table 5 in the SOW shows Phase II beginning August 30, 2005 and ending on August 8, 2006.  That is a 48 week duration and not the 40 weeks shown in the same table.  Could you please confirm that Phase II has a 40 week duration?

Answer No. 54.  CH2M HILL confirms that the Phase II has a 40 week duration as described in the narrative of Section 4.2.3 and 4.2.4 and in Table 5, particularly the column entitled "Due Date (in weeks)."  The parenthetical dates of August 30, 2005 and August 8, 2006 are for general information as to the early date the contracting process is likely to result in a Subcontract amendment to exercise the option for Phase II and the projected latest date that submittal of the approved Pretreatment Plan will occur.

