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F.1 PERIOD OF PERFORMANCE 

 

(a) After Contract award, the Contracting Officer will issue a Contract Notice to Proceed 
(which may be concurrent with or follow Contract award).  The Contractor shall not be 
entitled to allowable costs prior to the date of the Notice.  Work shall begin with the 
Transition Period beginning on August 1, 2008, and upon completion on September 30, 
2008, immediately start the Base Period of the Contract. 

 
(b) Performance of this Contract includes, unless sooner reduced, terminated or extended in 

accordance with the provisions of this Contract: 
 

(1) Transition Period – A 60-day period for transition of work from the existing 
Project Hanford Management Contract (PHMC) performed by Fluor Hanford, 
Inc.; the Tank Farm Contractor (TFC) performed by CH2M HILL Hanford Group, 
Inc.; and other DOE contractors, to the PRC.  If necessary, the Contracting 
Officer may direct a change in the PRC Transition Period or may direct support to 
the transition of the MSC and TOC;  

 

(2) Base Period – Five (5) year performance period, October 1, 2008, through 
September 30, 2013; and 

 
(3) Option Period (if exercised) -- One option period for a period of five (5) years, 

October 1, 2013, through September 30, 2018. 
 
(c) The maximum period of performance for the Contract (excluding the Transition Period), 

if extended beyond the Base Period of the Contract, shall not exceed ten (10) years. 
 
(d) The period of performance for the Recovery Act work specified in Section B shall be for 

the period of performance beginning on the effective date of modification A037, as 
specified on the Standard Form 30, block 3, through September 30, 2012.  

 
 
F.2 PRINCIPAL PLACE OF PERFORMANCE 
 
The principal place of performance of this Contract shall be the Hanford Site, near Richland, 
Washington, and other facilities as directed by the Contracting Officer. 
 
 

F.3 FAR 52.242-15, STOP-WORK ORDER (AUG 1989) -- ALTERNATE I (APR 1984)  
 
(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 

Contractor to stop all, or any part, of the work called for by this Contract for a period of 
90 days after the order is delivered to the Contractor, and for any further period to which the 
parties may agree.  The order shall be specifically identified as a stop-work order issued 
under this clause.  Upon receipt of the order, the Contractor shall immediately comply with 
its terms and take all reasonable steps to minimize the incurrence of costs allowable to the 
work covered by the order during the period of work stoppage.  Within a period of 90 days 
after a stop-work order is delivered to the Contractor, or within any extension of that period 
to which the parties shall have agreed, the Contracting Officer shall either:  
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(1) Cancel the stop-work order; or 
 

(2) Terminate the work covered by the order as provided in the Termination Clause 
of this Contract. 

 
(b) If a stop-work order issued under this Clause is canceled or the period of the order or 

any extension thereof expires, the Contractor shall resume work.  The Contracting 
Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, 
the fee, or a combination thereof, and in any other terms of the contract that may be 
affected and the contract shall be modified, in writing, accordingly, if: 
 
(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allowable to, the performance of any part of this 
contract; and 
 

(2) The Contractor asserts a claim for the adjustment within 30 days after the end of 
the period of work stoppage; provided that, if the Contracting Officer decides the 
facts justify the action, the Contracting Officer may receive and act upon the 
claim asserted at any time before final payment under this Contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for 

the convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement.  

 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 


