

**ATTACHMENT J-12 GOVERNMENT-FURNISHED SERVICES AND INFORMATION (GFS/I)**

<b>GFS/ Item</b>	<b>Scope Description</b>	<b>GFS/I Description</b>
C.4	Hanford Site Services	For all mandatory Hanford Site Services as described in Attachment J-13, <i>Hanford Site Services</i> , DOE will provide these services as GFS/I as described in Section C.4, <i>Government-Furnished Services and Information (GFS/I)</i> , and Attachment J-13, <i>Hanford Site Services</i> ..
C.8	Contract Deliverables	For all Contract deliverables described in the <i>Statement of Work</i> , DOE will execute its GFS/I responsibilities for review, approval, and/or certification actions following Contractor submission of an acceptable product.
The following items include all GFS/I contained in Section C.2 of the <i>Statement of Work</i> (excluding Hanford Site Services and the review, approval, and/or certification actions on Contract Deliverables):		
C.2.1	Transition	<p>DOE will coordinate with PHMC, ERC, PNNL, and JCI contractors to provide Contractor access to information required to support transition of work.</p> <p>DOE will require PHMC and ERC contractors to assign existing subcontracts upon Contractor request.</p> <p>DOE will conduct in-process verification of Contract transition.</p> <p>DOE will sign the Transition Agreement as the last party to sign.</p>

<b>GFS/ Item</b>	<b>Scope Description</b>	<b>GFS/ Description</b>
C.2.2	Remediation Design	<p>DOE may periodically conduct in-process assessments of the remediation design.</p> <p>If DOE elects to conduct technology evaluation and demonstration for the 600 Area Remediation, DOE will provide this information to the Contractor. The Contractor has full responsibility to evaluate and select technology(ies) for the 600 Area Remediation.</p>
C.2.3	Regulatory and Supporting Documentation	<p>DOE will operate as an owner in coordination with the regulators to reach agreement on Contractor-prepared regulatory and supporting documentation.</p> <p>DOE will operate as an owner in coordination with the regulators to reach agreement on innovations that require changes to the regulatory approach. The Contractor shall not assume that each innovation will result in a change to the regulatory approach.</p> <p>DOE will review, approve, and/or certify as required, all regulatory and supporting documentation.</p> <p>DOE will direct other Hanford contractors to provide the Contractor: 1) access to groundwater program information, and 2) the regulatory and supporting documentation for the groundwater operable units.</p> <p>DOE will prepare any additional NEPA analyses and/or documentation that may be required.</p> <p>DOE will provide the existing Safety Basis documentation for Hazard Category 2 and 3 Facilities.</p>
C.2.4	Deactivate, Decontaminate, Decommission, and Demolish Facilities (D4)	<p>DOE will coordinate with PHMC, ERC, PNNL, and JOCO contractors to provide all available historical information and current documentation on facilities for D4.</p> <p>DOE will coordinate with other Hanford Site contractors for turnover of facilities with delayed release shown in Section C.2.4, D4 Facilities, Constraint(s).</p> <p>DOE will allow the Contractor to reuse existing office and other facilities located in the RC prior to D4; the Contractor has full responsibility to provide required services and maintain these facilities.</p>

<b>GFS/ Item</b>	<b>Scope Description</b>	<b>GFS/ Description</b>
C.2.5	Reactor Interim Safe Storage	DOE will coordinate with the ERC contractor to provide all available historical information and current documentation for the nine former production reactors.  DOE will coordinate with the ERC contractor to provide the existing ISS design information for C, D, DR, F, and H Reactors.
C.2.6	Field Remediation	DOE will coordinate with PHMC, ERC, and PNNL contractors to provide all available historical information and current documentation on facilities for field remediation sites.
C.2.7	Waste Operations	DOE will direct the PHMC to coordinate with the Contractor, and receive wastes at CWC.  DOE will direct the PHMC to coordinate with the Contractor, and receive ERDF leachate at the 200 Area Effluent Treatment Facility.
C.2.8	Operate and Close Utility Systems	None
C.2.9	Surveillance and Maintenance	None
C.2.10	Miscellaneous Restoration	None
C.2.11	Closure and Long-Term Stewardship	DOE will furnish one of the independent experts for the closure review(s).