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C.2.1 Transition DOE will coordinate with the Contractor to provide access to 
information and facilities required to support transition of work. 

C.2.1 Transition 
DOE will coordinate with PHMC, MSC, TOC/TFC, RCC, PNNL, 
and Johnson Controls, Inc. (JCI) to provide Contractor access to 
information required to support transition of work; 

C.2.1 Transition 
DOE will require PHMC, MSC, RCC[?] and TOC/TFC 
contractors to assign existing subcontracts upon Contractor 
request; 

C.2.2.3.1 
PBS-11 - 3013 
Container De-
Inventory 

DOE will provide necessary NNSA resources and Safeguards 
Transporters (SGTs) for de-inventory of the 3013s. 

C.2.3.6 

PBS-13, 
Transuranic 
Waste 
Certification 

WIPP provides shipping resources and manages the schedule 
for transportation of these containers to WIPP.  The schedule is 
variable and the number of shipments is controlled by DOE HQ 
on a complex-wide priority.  Cost for shipment of TRU waste 
offsite is borne by the Carlsbad Field Office (CBFO). 

C.3.2 ISMS DOE will provide guidance on ISMS within 45 days following 
contract award. 

 


