

ATTACHMENT J-11

GOVERNMENT-FURNISHED SERVICES AND INFORMATION

This page intentionally left blank

Table of Contents

Tables

Table J-11.1. Government-Furnished Services and Information..... J-11-1

This page intentionally left blank

Table J-11.1. Government-Furnished Services and Information

GFS/I	GFS/I Due	Contract Section
DOE will provide existing Programmatic and Management System Documents needed to support execution of the PWS	Within 5 days after notice to proceed (NTP)	C.1
DOE will provide a listing and assessment of property and equipment condition	Within 5 days after NTP	C.1
DOE will provide direction to address potential changes based on the listing of material differences and pre-existing conditions	After negotiations of the final listing of materials and preexisting conditions	C.1
DOE will provide the Material Control and Accountability (MC&A) Plan	Upon Contract transition	C.1
DOE will provide the Laboratory Information Management System (LIMS)	Upon Contract transition	C.2.1.3
DOE will provide the DSA, TSR, and Shipping Authorizations for the assigned hazard Category 3 nuclear facility and the associated transportation activities	Upon Contract transition	C.3.1.2
DOE will provide the Sitewide Safety Programs including, but not limited to: the Workplace Substance Abuse Program, and the Emergency Management Program	Upon Contract transition	C.3.2.4
DOE will provide the Fire Protection Program	Upon Contract transition	C.3.2.8
DOE will provide the Hanford Site Procedure Management system	Upon Contract transition	C.3.3.3
DOE will provide the Sitewide Business Standard for Requirements Management	Upon Contract transition	C.3.3.3
DOE will provide the Contractor Assurance System Software Business Enterprise Suite	Upon Contract transition	C.3.3.4
DOE will provide Safeguards and Security and the Emergency Services Program	Upon Contract transition	C.3.4.1
DOE will provide the Central Electronic Communications Network (HLAN)	Upon Contract transition	C.3.4.2
DOE will provide the Property Management Database	Upon Contract transition	C.3.6.2
DOE will provide the Hanford Site Excess Personal Property Bulletin Board	Upon Contract transition	C.3.6.2
DOE will provide the Real Property Database FIMS	Upon Contract transition	C.3.6.2
DOE will provide the Approved Chemical Suppliers List	Upon Contract transition	C.3.6.2
DOE will review the 12-month and quarterly advance projects of the GFS/I Requests	Following review of 12 month and quarterly advance projections	C.3.6.3
DOE will provide the Certified Electronic Records Management System, IDMS	Upon Contract transition	C.3.6.3
DOE will provide the RIDS Database	Upon Contract transition	C.3.6.3

Table J-11.1. Government-Furnished Services and Information

GFS/I	GFS/I Due	Contract Section
DOE will provide direction in the timing, substance and form of Public Information	Upon Contract transition	C.3.6.5
DOE = U.S. Department of Energy DSA = Documented Safety Analysis FIMS = Facility Information Management System GFS/I = Government-Furnished Services and Information HLAN = Hanford Local Area Network HMESC = Hanford Mission Essential Services Contract IDMS = Integrated Document Management System ISMS = Integrated Safety Management System LIMS = Laboratory Information Management System PWS = Performance Work Statement RIDS = Records Inventory and Disposition Schedule TSR = Technical Safety Requirements		