Hanford Mission Essential Services Contract Section J
Contract No. 89303320DEMO000031 Attachment J-15 Request for Services and Task Order Tables Modification PO0054

Attachment J-15

Request for Services and Task Order Tables

J-15-i



Hanford Mission Essential Services Contract Section J
Contract No. 89303320DEMO000031 Attachment J-15 Request for Services and Task Order Tables Modification PO0054

This page intentionally left blank.

J-15-ii



Hanford Mission Essential Services Contract
Contract No. 89303320DEM000031

Attachment J-15 Request for Services and Task Order Tables

CLIN 0004/1004/2004 - Request for Services

Section J

Modification P00054

L. . Completion . ., Total Price minus . . . HMESC .
RFS No. WFO No. |RFS Revision Requestor Title Start Date Dl;te Cost FAC Fixed Fee Total Price FAC obligated funding| unobligated appr./non appro. Reason for Change Modification Requisition Status
H21001 421656 0 Energy Northwest De-lcer 1/25/2021 9/30/2021 | $ 2,60831 | $ s 17049 s 2,778.80 | $ 2,778.80 | $ 509.08 | $ - non. appropriated Award P00033 21EMO000658 Open
H21001 421656 1 Energy Northwest De-lcer 1/25/2021 9/30/2021 | $ BE E BE BE BE 81.00 | $ 2,188.72 | non. appropriated Funding P00047 21EMO000695 Open
H21002 421672 0 Energy Northwest Snow Removeal 1/25/2021 9/30/2021 | $ 7,588.80 | ~ |S  49.06 S 8,084.86 | $ 8,084.86 | $ 8,084.86 | $ - non. appropriated Award P00033 21EMO000658 Open
H21003 421834 0 Department of HAZMAT Training Module |, /¢ o)1 9/30/2021 |'$ 25,457.08 | $ . s 25,457.08 | $ 25,457.08 | $ 18,893.53 | $ 6,563.55 appropriated Award PO0034 21EM000659 Open
Transportation for PHMSA
H21004 421797 0 Department of PHMSA Support to Online |, /> ) 9/30/2021 | $ 9,963.97 | $  298.92 |$ - s 10,262.89 | $ 9,963.97 | $ 10,262.89 | $ (298.92) appropriated Award P00035 21EM000660 Open
Transportation Training Modules
Department of .
H21005 421833 0 Transportation HMR LMS Support 1/25/2021 9/30/2021 S 20,514.07 | $ - S - S 20,514.07 | $ 20,514.07 | $ 2,951.99 | $ 17,562.08 appropriated Award P00036 21EMO00061 Open
H21006 421827 0 D5 PHMSA HAZMAT Rail 1/25/2021 9/30/2021 | '$ 1,203.78 | ¢ 36.11 | $ - s 1,239.89 | ¢ 1,203.78 | ¢ 1,239.89 | ¢ (36.11) appropriated Award P00036 21EM00061 Open
Transportation Response TRIPR
Deoartment of PHMSA HAZMAT Rail
H21007 421838 0 Tr;:]s o Response Hazardous 1/25/2021 9/30/2021 |'$ 10,495.24 | $ - s s 10,495.24 | $ 10,495.24 | $ 1,281.97 | $ 9,213.27 appropriated Award PO0035 21EM000660 Open
P Material
H21008 421821 0 Department of PHMSA Oil Spill Response | - /¢ )51 9/30/2021 |'$ 49,896.86 | $ - s - s 49,896.86 | $ 49,896.86 | $ 44,894.68 | $ 5,002.18 appropriated Award P00035 21EMO000660 Open
Transportation Plans Support
H21009 421837 0 Department of LNG Commodity Fact 1/25/2021 5/20/2021 | $ 66,730.73 | $  2,001.92 | $ - 68,732.65 | $ 66,730.73 | $ 51,676.53 | $ . appropriated Award P00035 21EMO000660 Open
Transportation Sheet
H21009 421837 1 Department of LNG Commodity Fact 1/25/2021 5/20/2021 | $ - s - s - s - s - s - s 15,054.20 appropriated POP on SOW & P00052 21EM000697 Open
Transportation Sheet Estimate Update
H21010 421841 0 Department of Continuity of Operations | ;)¢ »q5 9/30/2021 |$  132,084.77 | $ - s - |s 13208477 (%  132,084.77 | 76,624.66 | $ 55,460.11 appropriated Award PO0034 21EM000659 Open
Transportation Plan (COOP)
H21011 421667 0 US Ecology 'Pn;/s';’:nﬁd"’b'oassay(’f 1/25/2021 9/30/2021 |$ 546432 | $ - |s 382508 5,846.82 | $ 5,846.82 | $ 303.14 | $ 5,543.68 | non. appropriated Award P00033 21EM000658 Open
H21012 421669 0 Westinghouse Electric :)“;/S'(‘j’snﬁd"’b"’assayo‘c 1/25/2021 9/30/2021 | '$ 1,024.57 | ¢ - 7172 | $ 1,096.29 | ¢ 1,096.29 | ¢ 1,058.07 | ¢ 38.22 | non. appropriated Award P00033 21EM000658 Open
H21013 421668 0 Permafix 'Pn;/s';’:nﬁd"’b'oassay(’f 1/25/2021 9/30/2021 | '$ 23,223.51 | $ - |s 1625653 24,849.16 | $ 24,849.16 | $ 8,141.91 | $ 16,707.25 | non. appropriated Award P00033 21EM000658 Open
H21014 421670 0 Framatome :)“;/S'(‘j’snﬁd"’b"’assayo‘c 1/25/2021 9/30/2021 | '$ 68,577.71 | $ - |$ 4800448 73,378.15 | $ 73,378.15 | $ 23,588.95 | ¢ 49,789.20 | non. appropriated Award P00033 21EM000658 Open
H21015 421671 0 Energy Northwest 'Pn;/s';’:nﬁd"’b'oassay(’f 1/25/2021 9/30/2021 |$ 819.64 | $ - s 5738 | $ 877.02 | $ 877.02 | $ 877.02 | $ - non. appropriated Award P00033 21EM000658 Open
H21016 421726 0 LIGO IT Services 1/25/2021 9/30/2021 | $ 10,584.12 | $ E BE 10,584.12 | $ 10,584.12 | $ 4921 % - non. appropriated Award P00033 21EMO000658 Open
H21016 421726 1 LIGO IT Services 1/25/2021 9/30/2021 S - S - S - S - S - S 10,534.91 | $ - non. appropriated Funding P00047 21EM000695 Open
H21017 421733 0 ?L?”"Federalse”"ces IT Services 1/25/2021 9/30/2021 | '$ 426057 |  127.82|$ - 4,388.39 | $ 4,260.57 | $ 5132 | $ 4,209.25 | non. appropriated Award P00033 21EM000658 Open
H21017 421733 1 SL?”OFEderalsew'ces IT Services 1/25/2021 9/30/2021 |$ - s - s - s - s - s 4,209.25 | $ - non. Appropriated Funding P00052 21EMO000697 Open
H21018 421736 0 Columbia Industries IT Services 1/25/2021 9/30/2021 | § 149.49 | $ 448 | S BE 153.97 | $ 149.49 | $ 049 % - non. appropriated Award P00033 21EMO000658 Open
H21018 421736 1 Columbia Industries IT Services 1/25/2021 9/30/2021 | S - S - S - S - S - S 149.00 | $ - non. appropriated Funding P00052 21EM000697 Open
H21019 421737 0 Atkins Energy Inc IT Services 1/25/2021 9/30/2021 | $ 1,663.51 | $ 4991 | $ BE 1,713.42 | $ 1,663.51 | $ 189.55 | $ - non. appropriated Award P00033 21EMO000658 Open
H21019 421737 1 Atkins Energy Inc IT Services 1/25/2021 9/30/2021 S - S - S - S - S - S 1,473.96 | S - non. appropriated Funding P00052 21EM000697 Open
H21020 421764 0 US Probation Office IT Services 1/25/2021 9/30/2021 | § 149.49 | $ 448 S BE 153.97 | $ 149.49 | $ 049 S - non. appropriated Award P00033 21EMO000658 Open
H21020 421764 1 US Probation Office IT Services 1/25/2021 9/30/2021 | S - S - S - S - S - S 149.00 | $ - non. appropriated Funding P00052 21EM000697 Open
H21021 421729 0 SPS?—EPA_DHs'CE—DHS Hanford Site IT Services 1/25/2021 7/30/2021 S 8,319.24 | $ 24958 | S - S 8,568.82 | $ 8,319.24 | $ 8,319.24 | $ - appropriated Award P0O0050 21EM000856 Open
H21025 421774 0 Terragraphics IT Services 1/25/2021 9/30/2021 | $ 1,420.19 | S 42615 BE 1,462.80 | S 1,420.19 | S 11329 - non. appropriated Award PO0033 21EMO000658 Open
H21025 421774 1 Terragraphics IT Services 1/25/2021 9/30/2021 S - S - S - S - S - S 1,408.87 | $ - non. appropriated Funding P00052 21EMO000697 Open
H21027 421856 0 BPA and BPA Portland  |Hanford Site IT Services 1/25/2021 9/30/2021 |$ 5919.92 | § - s - s 5919.92 | $ 5919.92 | $ 5,919.92 | $ ; appropriated Award PO0051 21EM000857 Open
H21028 421780 0 ARES Corporation IT Services 1/25/2021 9/30/2021 | $ 1,420.19 | $ 42615 BE 1,462.80 | $ 1,420.19 | $ 23.87 | $ - non. appropriated Award P00033 21EMO000658 Open
H21028 421780 1 ARES Corporation IT Services 1/25/2021 9/30/2021 S - S - S - S - S - S 1,396.32 | $ - non. appropriated Funding P00052 21EM000697 Open
H21029 421744 0 Intermech, Inc IT Services 1/25/2021 9/30/2021 | $ 298.98 | $ 8975 BE 307.95 | $ 298.98 | $ 27027 | $ 28.71| non. appropriated Award P00033 21EMO000658 Open
H21030 421766 0 Westech International Inc|IT Services 1/25/2021 9/30/2021 | S 335.33 (S 10.06 | $ - S 345.39 [ $ 335.33 [ $ 345.39 [ $ (10.06)[ non. appropriated Award P00033 21EMO000658 Open
. Receiving Inspector .
H21031 421807 0 VNS Federal Services LLC Training & Certification 1/25/2021 9/30/2021 S 1,015.67 | $ - S - S 1,015.67 | $ 1,015.67 | $ 124,52 | $ 891.15 non. appropriated Award P00033 21EM000658 Open
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Hanford Mission Essential Services Contract
Contract No. 89303320DEM000031

Attachment J-15 Request for Services and Task Order Tables

CLIN 0004/1004/2004 - Request for Services

Section J

Modification P00054

L. . Completion . ., Total Price minus . . . HMESC .
RFS No. WFO No. |RFS Revision Requestor Title Start Date P Cost FAC Fixed Fee Total Price obligated funding| unobligated appr./non appro. Reason for Change . Requisition Status
Date FAC Modification
Lex Center Rad Con .
H21034 421845 0 LIGO Support 1/25/2021 2/28/2021 | $ 22,541.31 | $ - |s 1420738 23,962.04 | $ 23,962.04 | $ 23,962.04 . non. appropriated Award P00033 21EM000658 Open
H21034 421845 1 LIGO ;’;Ss:erRad con 1/25/2021 3/31/2021 | $ - s - s - s - s - s - - non. appropriated POP extension PO0052 21EM000697 Open
Emergency Fire and .
H21035 421840 0 LIGO Y 1/25/2021 9/30/2021 |'$ 97,786.54 | $ - s - s 97,786.54 | $ 97,786.54 | $ 89,320.00 8,466.54 | non. appropriated Award P00033 21EM000658 Open
H21037 421607 0 ENW Road Maintenance 1/25/2021 9/30/2021 | $ 51,002.23 | $ ~ |$ 357646 54,668.69 | $ 54,668.69 | $ 48,594.50 6,074.19 | non. appropriated Award PO0033 21EMO000658 Open
H21040 0421842 0 Department of Onshore Pipeline Oil Spill |, )¢ 1555, 9/30/2021 |$  263,216.22 | $ - s - |s 26321622 S 26321622 |$ 26321622 - appropriated Award PO0034 21EM000659 Open
0421843 Transportation Response Support
H21042 0 NNSA RAP 1/25/2021 9/30/2021 |$  1,763,842.58 | $ E BE BE S 293,369.49 - appropriated Award P00039 21EMO000664 Open
H21042 1 NNSA RAP 1/25/2021 9/30/2021 | $ (3,495.28)| $ S - |$ 176034730 |$ 1,760,347.30 | $  1,466,977.81 - appropriated F”:j;:fti\e/:l“e P00052 21EM000697 Open
H21043 0 HQ Eido'l_cl;“omb'ned RSS 1/25/2021 9/30/2021 | '$ 173,579.54 | $ S - |$ 17357954 (% 173,579.54 | $ 173,579.54 . appropriated Award PO0041 21AU000060 Open
HAMMER OE ISER .
H21044 0 HQ A 1/25/2021 9/30/2021 |$  1,750,875.22 | $ - s - |$ 175087522 |$ 1,750,875.22 | $  1,500,000.00 250,875.22 appropriated Award P00038 21EM000663 Open
OPEXShare Conversion .
H21047 0 HQ Support 1/25/2021 3/31/2021 | $ 4,095.56 | $ - |s 269698 4,365.25 | $ 4,365.25 | $ 4,365.25 ; appropriated Award PO0047 21EM000695 Open
H21048 0 HQ gzjn’:((’z'ﬁt\‘;)'ﬁ‘;izary 1/25/2021 9/30/2021 | '$ 35,000.00 | $ S S 35,000.00 | $ 35,000.00 | $ 25,000.00 10,000.00 appropriated Award PO0052 21EM000697 Open
HRHB64 421854 0 HQ E:C'\AMERBla”kEtW/O 1/25/2021 9/30/2021 |$ - s - s - s - s - s - - non. appropriated Award PO0033 21EM000658 Open
HAMMER Blanket Non-
HRHB65 421855 0 HQ Fed Customer with 3% 1/21/2021 9/30/2021 S - S - S - S - S - S - - non. appropriated Award P00033 21EM000658 Open
FAC
HRHB66 0 HQ :'ixrlE;nz':Z:tN"”' 1/25/2021 9/30/2021 |'$ 19,730.00 | $ - s s 19,730.00 | $ 19,730.00 | $ 19,730.00 . appropriated Award PO0037 21EM000662 Open
Totals 43 50 $ 4,639,453.98 | 5 2,877.47 | 5 12,871.12 | $ 4,655,202.57 | $ 4,652,325.10 | $ 4,193,211.92 463,322.43 50 50
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Hanford Mission Essential Services Contract

Contract No. 89303320DEM000031

Attachment J-15 Request for Services and Task Order Tables

CLIN 0007/1007/2007 - Reliability Project Task Orders

Section J
Modification P00054

Task Order RPTO Completion obligated HMESC Mod
Title Start Date o CPAF/FFP Cost FAC Award Fee Fixed Fee Total Price = : unobligated appr./non appro. Reason for Change Requisition Status
No. Mod No. Date funding No.
Request for P Is with
RPTO-001 |Project L-612 RFP 1/25/2021 5/20/2024 CPAF | $ 11,100,000.00 | $ - s - s - |'$ 11,200,000.00 | $ 11,100,000.00 | $ . appropriated R S P00031 21EM000633 | Undefinitized
NTE and start up funding
RPTO-002 | rojects L-897, L-850, and L-839 RFP 1/25/2021 2/28/2024 CPAF | $ 10,000,000.00 | $ - s - s - |'$ 10,000,000.00 | $ 3,500,000.00 | $ 6,500,000.00 appropriated | cauest for Proposals with P00031 21EM000633 | Undefinitized
Construction NTE and start up funding
Request for P Is with
RPTO-003 |Project L-861 RFP 1/25/2021 12/16/2021 CPAF | $  500,000.00 | $ - s - s - |$  50000000|$ 30000000 |$  200,000.00 appropriated SR FeleRels o P00029 21EM000564 | Undefinitized
NTE and start up funding
RPTO-004 |Project L-907 Fleet Complex Design RFP 1/25/2021 9/30/2022 CPAF  |$  450,000.00 | $ - s - s - |s  45000000|$ 30000000|$ 150,000.00 appropriated | cauest for Proposals with P00029 21EM000564 | Undefinitized
NTE and start up funding
Various Road Projects Construction (L-883 Request for P Is with
RPTO-00s | /arious Road Projects Construction (L-883, | - ¢, 1/25/2021 12/31/2021 FFP |'$ 4,000,000.00 |$ - s - s - |'$ 400000000 |$ 1,400,000.00|$ 2,600,000.00 appropriated R S P00031 21EM000633 | Undefinitized
L-534, L-934, L-603, L-789) NTE and start up funding
RPTO-006 | rojects L-834 and L-895 Construction, L- RFP 1/25/2021 4/30/2023 CPAF | $ 4,000,000.00 | $ - s - s - |$ 4,00000000|$ 140000000 |$ 2600,000.00 appropriated | cauest for Proposals with P00031 21EM000633 | Undefinitized
849 Design NTE and start up funding
Non-DFLAW Electrical Utilities (L-707, L- Request for P Is with
RPTO-007 | o" ectrical Utilities (L-707, RFP 1/25/2021 4/9/2024 FFP | $ 2,800,000.00 | $ - s - s - |'$ 280000000 |$ 1,100,000.00 | $ 1,700,000.00 appropriated R S P00031 21EM000633 | Undefinitized
720, L-801, L-791, & L-905) NTE and start up funding
RPTO-008 |Project L-919 Construction RFP 1/25/2021 11/17/2021 CPAF | $ 1,300,000.00 | $ s s - |s 130000000 % 22200000 |$ 1,078,000.00 appropriated | cauest for Proposals with P00029 21EM000564 | Undefinitized
NTE and start up funding
Request for P Is with
RPTO-008  |Project L-921 Construction RFP 1/25/2021 11/17/2021 CPAF | $  500,000.00 | $ - s - s - |$  50000000|$ 47800000 |$  22,000.00| appropriated R S P00029 21EM000564 | Undefinitized
NTE and start up funding
Total 9 | $ 34,650,000.00 | $ - | - | - |'$ 34,650,000.00 | $ 19,800,000.00 | $ 14,850,000.00 9 9
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Hanford Mission Essential Services Contract
Contract No. 89303320DEM000031

Attachment J-15 Request for Services and Task Order Tables

CLIN 0008/1008/2008 - DOE Directed Work Scope Task Orders

Section J

Modification P00054

Task Order . DDTO Completion . . . . . HMESC Mod .
Title Start Date P Type Cost Fixed Fee Total Price obligated funding unobligated appr./non appro. Reason for Change Requisition Status
No. Mod No. Date No.

Request for P Is with NTE

DDTO-001  |RL-PD Funded Activities RFP 1/25/2021 9/30/2021 | Cost-NoFee |$  147,100.00 | $ - |$ 14720000 | $ 50,000.00 | $ 97,100.00 appropriated a:gus‘::rt 3; f[ﬁ‘;‘i’sz swWi P00030 21EM000634 | Undefinitized
Request for P Is with NTE

DDTO-002  |ORP-PD Funded Activities RFP 1/25/2021 9/30/2021 | Cost-NoFee |$  338300.00 | $ - |$  33830000|$  100,000.00 | $ 238,300.00 appropriated asgus‘::rt Z; fLi‘;?ZZ swWi P00030 21EM000634 | Undefinitized
Request for P Is with NTE

DDTO-003  |RL Project Funded Activities RFP 1/25/2021 9/30/2021 CPFF $  1,678,200.00 | $ - |$ 167820000 |$  1,300,000.00 | $ 378,200.00 appropriated a:gus‘::rt 3; f[ﬁ‘;‘i’sz swWi P00030 21EM000634 | Undefinitized
Request for P Is with NTE

DDTO-004  |ORP Multi-Project Funded Activities RFP 1/25/2021 9/30/2021 | Cost-NoFee |$  618,000.00 | $ - |$ 61800000 |$  370,800.00 | $ 247,200.00 appropriated asgus‘::rt Z; fLi‘;?ZZ swWi P00030 21EM000634 | Undefinitized
Request for P Is with NTE

DDTO-005  |Tank Farm Project-Funded Activities RFP 1/25/2021 9/30/2021 | Cost-NoFee |$  15500.00 | $ - s 15,500.00 | $ 9,300.00 | $ 6,200.00 appropriated a:gus‘::rt 3; f[ﬁ‘;‘i’sz swWi P00030 21EM000634 | Undefinitized
Request for P Is with NTE

DDTO-006  |Waste Treatment Project-Funded Activities RFP 1/25/2021 9/30/2021 | Cost-NoFee |$  110,300.00 | $ - |$  110300.00 | $ 66,180.00 | $ 44,120.00 appropriated asgus‘::rt Z; fLi‘;?ZZ swWi P00030 21EM000634 | Undefinitized

Totals 6 | $ 2,907,400.00 | $ - |$ 2,907,400.00 | $ 1,896,280.00 | $ 1,011,120.00 | | 6 | 6
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Hanford Mission Essential Services Contract

Contract No. 89303320DEM000031

Attachment J-15 Request for Services and Task Order Tables

CLIN 0008/1008/2008 - Portfolio Management Task Orders

Section J

Modification P00054

Completion obligated HMESC
Task Order No. Scope Title Mod No. Requestor Start Date P Cost Fixed Fee Total Price . : unobligated appr./non appro. Reason for Change . Requisition Status
Date funding Modification

Request for P Is with NTE

PMT0-001 IDIQ TO SIA / Kaizen RFP A. Wirkkala 1/27/2021 4/232021 | $ 12,500.00 | $ - |s 1250000|$ 12,500.00 | ; appropriated ajg‘;‘:‘:n ‘:; fL?mZ?;ZSWI P00043 21EM000694 | Undefinitized
PMTO-001 definitization and

PMTO-001 IDIQ TO SIA / Kaizen P00054 A. Wirkkala 1/27/2021 4/23/2021 |$ 842653 |$ 1,38053|%  9,807.06|$  9,807.06 | $ ; appropriated full fonding etinitization an PO0054 21EM000968 | Definitized

Totals 2 $20,926.53 | $ 1,380.53 | $ 22,307.06 | $ 22,307.06 | $ - 2 2
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