

Part I – The Schedule

Section F

Deliveries or Performance

This page intentionally left blank.

Contents

F.1 FAR 52.242-15, Stop-Work Order (Aug 1989) – Alternate I (Apr 1984).....	F-1
F.2 DOE-F-2002 Place of Performance – Services (Oct 2014).....	F-1
F.3 DOE-F-2003 Period of Performance – Alternate I and Alternate II (Oct 2014) (Revised)	F-1

This page intentionally left blank.

F.1 FAR 52.242-15, Stop-Work Order (Aug 1989) – Alternate I (Apr 1984)

- (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this Contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work order is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either—
- (1) Cancel the stop-work order; or
 - (2) Terminate the work covered by the order as provided in the Termination clause of this contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if:
- (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and
 - (2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.
- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

F.2 DOE-F-2002 Place of Performance – Services (Oct 2014)

The principal place of performance of this Contract shall be the United States Department of Energy Hanford Site, near Richland, Washington, and other facilities as directed by the Contracting Officer.

F.3 DOE-F-2003 Period of Performance – Alternate I and Alternate II (Oct 2014) (Revised)

- (a) Definitions.
- (1) “Contract Award Date” means the date the contract is signed by the Contracting Officer (CO), noted in Block 28 of the Standard Form 33, *Solicitation, Offer and Award*.
 - (2) “Contract Transition Period” means the 161 day transition.
 - (3) “Notice to Proceed (NTP)” means the authorization issued by the CO to start performance on this Contract.

(b) The Contractor shall commence performance of this contract in accordance with the contract terms and conditions on the date the NTP is issued for the 161 day Transition Period, and then continue through the end of the Base Period for a total of five (5) years. DOE may delay issuing NTP after contract award for up to six (6) months. The five (5) year Base Period includes the 161 day Transition Period. Periods of performance for Contract Line Item Numbers will be accomplished in accordance with the schedule below:

Periods of Performance		
Period	Start	End
Transition Period and Base Period CLINs (5 years Including 161 day Transition)		
Transition CLIN (161 days)	August 17, 2020	January 24, 2021
Base Period Excluding Transition Period CLIN (4 years and 7 months)	January 25, 2021	August 16, 2025
Option Period CLINs		
Option Period 1 CLINs (3 years)	August 17, 2025	August 16, 2028
Option Period 2 CLINs (2 years)	August 17, 2028	August 16, 2030
CLIN = Contract Line Item Number		

(c) The period of performance of this contract may be extended pursuant to unilateral options or other clauses that provide for the extension of the Contract. In the event that the Government elects to exercise its right pursuant to such options(s) or other clauses, the period of performance shall be revised to reflect such extensions.