

Part I – The Schedule

Section F

Deliveries or Performance

This page intentionally left blank

Contents

F.1	DOE-F-2002 Place of Performance – Services (Oct 2014)	F-1
F.2	Hours of Service	F-1
F.3	DOE-F-2003 Period of Performance – Alternate I and Alternate II (Oct 2014)	F-1
F.4	FAR 52.242-15 Stop-Work Order (Aug 1989) (Applies to Fixed-Price)	F-2
F.5	FAR 52.242-15 Stop-Work Order (Aug 1989) – Alternate I (Apr 1984) (Applies to Cost Reimbursable)	F-2

This page intentionally left blank.

- (b) The Period of Performance of this Contract may be extended pursuant to unilateral options or other clauses that provide for the extension of the Contract. In the event that the Government elects to exercise its right pursuant to such option(s) or other clauses, the Period of Performance shall be revised to reflect such extensions. The Period of Performance does not include the option to extend services per Section I clause, FAR 52.217-8 entitled, *Option to Extend Services*.

F.4 FAR 52.242-15 Stop-Work Order (Aug 1989) (Applies to Fixed-Price)

- (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this Contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either—
- (1) Cancel the stop-work order; or
 - (2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the Government, clause of this contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if—
- (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and
 - (2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.
- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

F.5 FAR 52.242-15 Stop-Work Order (Aug 1989) – Alternate I (Apr 1984) (Applies to Cost Reimbursable)

- (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of 90-days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage.

Within a period of 90-days after a stop-work is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either—

- (1) Cancel the stop-work order; or
 - (2) Terminate the work covered by the order as provided in the Termination clause of this Contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if—
- (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this Contract; and
 - (2) The Contractor asserts its right to the adjustment within 30-days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this Contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.
- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.