
REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Vendor:Please Direct Inquiries To:
KAREN L FUENTES
TITLE Procurement Specialist 

509-372-3909

Authorized Signature
___________________________________________

___________________________________________
Vendor Signature

RFQ Type STANDARD RFQ Quote Duration -
0.0%  0.0 Days     Net  0.0 DaysPayment Terms

Line Items

0001 1.00 EA 0000712334 3Catalog ID ______________________
Line Quantity UP Item Description Unit Price

______________________________________ ___
Need Date 7/29/21 Destination RICHLAND WA
ASSEMBLY, ASSEMBLE AND FABRICATE AP-01A

Line Comments
COVER PLATE PER H-14-111032
VENDOR TO PROVIDE
ALL MATERIALS REQUIRED; Vendor to
provide the following documentation:
Fabrication/Inspection/Test Plan
(QA Clause B13) with source inspection
(QA Clause B16) hold points (to be
established at contract initiation) and
weld map(s); Nonconformance
documentation and reporting (QA Clause
B22), as required; Certified Weld
Inspector (CWI) documentation (QA
Clause B25); Welding Procedures (WPSs)
and Welding Procedure Qualification
Record  (PQRs) (QA Clause B28);
Nondestructive  Examination Process
(NDE) procedures and personnel
qualifications (QA Clause B31);
Certified Material Test Reports (QA
Clause B49); Packaging, Storage,
Shipping, and Handling (PSSH) Plan
(QA Clause B85);and Final
Documentation Package including
potentially suspect or counterfeit item
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Comments
statement (QA Clause B76) and
certificate of conformance (QA Clause
B79). All welds are to be inspected by
an AWS QC-1 certified weld inspector.
Weld records shall be submitted for all
welding performed. NDE records shall be
submitted for all non-destructive
examinations performed. Vendor shall
give at least a 5-day notice to Buyer
when source inspection(s) are ready
to be performed.  The PSSH plan shall
include all plans, procedures, and
drawings that address how items will be
packaged, stored, delivered, and handled
in accordance with the requirements
of DOE/RL-92-36 and other applicable
DOT standards. Requests for Information
(RFIs) shall be utilized for requesting
and documenting the engineering
approval of changes to the fabrication
and testing related documents, unless
otherwise specified.  Changes to the
design that have cost and/or schedule
implications must be approved by the
Buyer prior to proceeding with RFI
direction.

Manufacturer Data
Manufacturer UNKNOWN
Model
Part N/A

Lead Time Days Method of Shipment FOB FOB Point
_______________ ___________________________ _______________ _______________

Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B013 001 P Y FABRICATION/INSPECTION/TEST
PLAN (TRAVELER)

B016 000 P Y SOURCE INSPECTION
B022 002 P Y NONCONFORMANCE DOCUMENTATION

AND REPORTING
B025 000 P Y CERTIFIED WELD INSPECTOR (CWI)
B028 001 P Y WELDING PROCEDURES AND

QUALIFICATIONS
B031 004 P Y NONDESTRUCTIVE EXAMINATON

PROCESS
B049 002 P Y CERTIFIED MATERIAL TEST REPORT
B076 004 P Y PRCMT OF POTENTIALLY SUSPECT

OR COUNTERFEIT ITEMS
B079 006 P Y CERTIFICATE OF CONFORMANCE
B085 002 P Y PACKAGING/SHIPPING PROCEDURES
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items

0002 9.00 EA 0000712445 3Catalog ID ______________________
Line Quantity UP Item Description Unit Price

______________________________________ ___
Need Date 7/29/21 Destination RICHLAND WA
ASSEMBLY, ASSEMBLE AND FABRICATE HOSE BARN COVER ASSEMBLY PER H-14-110460.

Line Comments
VENDOR
TO PROVIDE ALL MATERIALS
REQUIRED;
Vendor to provide
the following documentation:FABRICATION
Inspection/Test Plan (QA Clause B13)
with source inspection (QA Clause B16)
hold points (to be established at
contract initiation) and weld map(s);
Nonconformance documentation and
 reporting (QA Clause B22), as required;
Certified Weld Inspector (CWI)
 documentation (QA Clause B25); Welding
Procedures (WPSs) and Welding
 Procedure Qualification Record  (PQRs)
 (QA Clause B28); Nondestructive
Examination Process (NDE) procedures and
 personnel qualifications (QA Clause
B31); Certified Material Test Reports
(QA Clause B49); Packaging, Storage,
Shipping, and Handling (PSSH) Plan (QA
Clause B85);and Final Documentation
Package including potentially
suspect or counterfeit item statement
(QA Clause B76) and certificate of
conformance (QA Clause B79). All welds
are to be inspected by an AWS QC-1
certified weld inspector. Weld
records shall be submitted for
all welding performed. NDE records shall
 be submitted for all non-destructive
examinations performed. Vendor shall
 give at least a 5-day notice to Buyer
when source inspection(s) are ready to
 be performed.  The PSSH plan shall
include all plans, procedures, and
drawings that address how items will be
 packaged, stored, delivered, and
handled in accordance with
the requirements of DOE/RL-92-36 and
other applicable DOT standards. Requests
 for Information (RFIs) shall be
utilized for requesting and documenting
the engineering approval of changes to
the fabrication and testing related
 documents, unless otherwise specified.
Changes to the design that have cost and
/or schedule implications must be
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Comments
approved by the Buyer prior to
proceeding with RFI direction.

Manufacturer Data
Manufacturer NOT APPLICABLE
Model
Part NA

Lead Time Days Method of Shipment FOB FOB Point
_______________ ___________________________ _______________ _______________

Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B013 001 P Y FABRICATION/INSPECTION/TEST
PLAN (TRAVELER)

B016 000 P Y SOURCE INSPECTION
B022 002 P Y NONCONFORMANCE DOCUMENTATION

AND REPORTING
B025 000 P Y CERTIFIED WELD INSPECTOR (CWI)
B028 001 P Y WELDING PROCEDURES AND

QUALIFICATIONS
B031 004 P Y NONDESTRUCTIVE EXAMINATON

PROCESS
B049 002 P Y CERTIFIED MATERIAL TEST REPORT
B076 004 P Y PRCMT OF POTENTIALLY SUSPECT

OR COUNTERFEIT ITEMS
B079 006 P Y CERTIFICATE OF CONFORMANCE
B085 002 P Y PACKAGING/SHIPPING PROCEDURES

0003 1.00 EA 0000712447 3Catalog ID ______________________
Line Quantity UP Item Description Unit Price

______________________________________ ___
Need Date 7/29/21 Destination RICHLAND WA
ASSEMBLY, ASSEMBLE AND FABRICATE DISTRIBUTOR BOX SHIELD BOX ASSEMBLY PER

Line Comments
PER H-14-111030. VENDOR TO PROVIDE
ALL MATERIALS REQUIRED;
Vendor to provide the
following documentation: Fabrication/
Inspection/Test Plan (QA Clause B13)
with source inspection (QA Clause B16)
hold points (to be established at
contract initiation) and weld map(s);
Nonconformance documentation and
reporting (QA Clause B22), as required;
Certified Weld Inspector (CWI)
documentation (QA Clause B25);
Welding Procedures (WPSs) and Welding
Procedure Qualification Record  (PQRs)
(QA Clause B28); Nondestructive
Examination Process (NDE) procedures
and personnel qualifications (QA Clause
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Comments
B31); Certified Material Test Reports
(QA Clause B49);  Packaging, Storage,
Shipping, and Handling (PSSH) Plan
(QA Clause B85);and Final Documentation
Package including potentially suspect or
counterfeit item statement (QA Clause
B76) and certificate of conformance (QA
Clause B79) . All welds are to be
inspected by an AWS QC-1 certified weld
inspector. Weld records shall be
submitted for all welding performed. NDE
records shall be submitted for all
for all non-destructive examinations
performed. Vendor shall give at least
a 5-day notice to Buyer when source
inspection(s) are ready to be performed.
The PSSH plan shall include all plans,
procedures, and drawings that address
how items will be packaged, stored,
delivered, and handled in accordance
with the requirements of DOE/RL-92-36
and other applicable DOT standards.
Requests for Information (RFIs) shall be
utilized for requesting and documenting
the engineering approval of changes to
the fabrication and testing related
documents, unless otherwise specified.
Changes to the design that have cost and
/or schedule implications must be
approved by the Buyer prior to
proceeding with RFI direction.

Manufacturer Data
Manufacturer UNKNOWN
Model
Part N/A

Lead Time Days Method of Shipment FOB FOB Point
_______________ ___________________________ _______________ _______________

Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B013 001 P Y FABRICATION/INSPECTION/TEST
PLAN (TRAVELER)

B016 000 P Y SOURCE INSPECTION
B022 002 P Y NONCONFORMANCE DOCUMENTATION

AND REPORTING
B025 000 P Y CERTIFIED WELD INSPECTOR (CWI)
B028 001 P Y WELDING PROCEDURES AND

QUALIFICATIONS
B031 004 P Y NONDESTRUCTIVE EXAMINATON

PROCESS
B049 002 P Y CERTIFIED MATERIAL TEST REPORT
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B076 004 P Y PRCMT OF POTENTIALLY SUSPECT
OR COUNTERFEIT ITEMS

B079 006 P Y CERTIFICATE OF CONFORMANCE
B085 002 P Y PACKAGING/SHIPPING PROCEDURES

0004 6.00 EA 0000712449 3Catalog ID ______________________
Line Quantity UP Item Description Unit Price

______________________________________ ___
Need Date 7/29/21 Destination RICHLAND WA
ASSEMBLY, ASSEMBLE AND FABRICATE HEAT TRACE FEED THROUGH SHIELD BOX ASSEMBLY

Line Comments
PER H-14-111022. VENDOR TO PROVIDE
ALL MATERIALS REQUIRED;
Vendor to provide the
following documentation: Fabrication/
Inspection/Test Plan (QA Clause B13)
with source inspection (QA Clause B16)
hold points (to be established at
contract initiation) and weld map(s);
Nonconformance documentation and
reporting (QA Clause B22), as required;
Certified Weld Inspector (CWI)
documentation (QA Clause B25);
Welding Procedures (WPSs) and Welding
Procedure Qualification Record  (PQRs)
(QA Clause B28); Nondestructive
Examination Process (NDE) procedures
and personnel qualifications (QA Clause
B31); Certified Material Test Reports
(QA Clause B49);  Packaging, Storage,
Shipping, and Handling (PSSH) Plan
(QA Clause B85);and Final Documentation
Package including potentially suspect or
counterfeit item statement (QA Clause
B76) and certificate of conformance (QA
Clause B79) . All welds are to be
inspected by an AWS QC-1 certified weld
inspector. Weld records shall be
submitted for all welding performed. NDE
records shall be submitted for all
for all non-destructive examinations
performed. Vendor shall give at least
a 5-day notice to Buyer when source
inspection(s) are ready to be performed.
The PSSH plan shall include all plans,
procedures, and drawings that address
how items will be packaged, stored,
delivered, and handled in accordance
with the requirements of DOE/RL-92-36
and other applicable DOT standards.
Requests for Information (RFIs) shall be
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Comments
utilized for requesting and documenting
the engineering approval of changes to
the fabrication and testing related
documents, unless otherwise specified.
Changes to the design that have cost and
/or schedule implications must be
approved by the Buyer prior to
proceeding with RFI direction.

Manufacturer Data
Manufacturer UNKNOWN
Model
Part N/A

Lead Time Days Method of Shipment FOB FOB Point
_______________ ___________________________ _______________ _______________

Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B013 001 P Y FABRICATION/INSPECTION/TEST
PLAN (TRAVELER)

B016 000 P Y SOURCE INSPECTION
B022 002 P Y NONCONFORMANCE DOCUMENTATION

AND REPORTING
B025 000 P Y CERTIFIED WELD INSPECTOR (CWI)
B028 001 P Y WELDING PROCEDURES AND

QUALIFICATIONS
B031 004 P Y NONDESTRUCTIVE EXAMINATON

PROCESS
B049 002 P Y CERTIFIED MATERIAL TEST REPORT
B076 004 P Y PRCMT OF POTENTIALLY SUSPECT

OR COUNTERFEIT ITEMS
B079 006 P Y CERTIFICATE OF CONFORMANCE
B085 002 P Y PACKAGING/SHIPPING PROCEDURES

0005 1.00 EA 0000712450 3Catalog ID ______________________
Line Quantity UP Item Description Unit Price

______________________________________ ___
Need Date 7/29/21 Destination RICHLAND WA
ASSEMBLY, ASSEMBLE AND FABRICATE SLURRY DISTRIBUTOR BOX ASSEMBLY

Line Comments
PER H-14-111029. VENDOR TO PROVIDE
ALL MATERIALS REQUIRED;
Vendor to provide the
following documentation: Fabrication/
Inspection/Test Plan (QA Clause B13)
with source inspection (QA Clause B16)
hold points (to be established at
contract initiation) and weld map(s);
Nonconformance documentation and
reporting (QA Clause B22), as required;
Certified Weld Inspector (CWI)
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Comments
documentation (QA Clause B25);
Welding Procedures (WPSs) and Welding
Procedure Qualification Record  (PQRs)
(QA Clause B28); Nondestructive
Examination Process (NDE) procedures
and personnel qualifications (QA Clause
B31); Certified Material Test Reports
(QA Clause B49);  Packaging, Storage,
Shipping, and Handling (PSSH) Plan
(QA Clause B85);and Final Documentation
Package including potentially suspect or
counterfeit item statement (QA Clause
B76) and certificate of conformance (QA
Clause B79) . All welds are to be
inspected by an AWS QC-1 certified weld
inspector. Weld records shall be
submitted for all welding performed. NDE
records shall be submitted for all
for all non-destructive examinations
performed. Vendor shall give at least
a 5-day notice to Buyer when source
inspection(s) are ready to be performed.
The PSSH plan shall include all plans,
procedures, and drawings that address
how items will be packaged, stored,
delivered, and handled in accordance
with the requirements of DOE/RL-92-36
and other applicable DOT standards.
Requests for Information (RFIs) shall be
utilized for requesting and documenting
the engineering approval of changes to
the fabrication and testing related
documents, unless otherwise specified.
Changes to the design that have cost and
/or schedule implications must be
approved by the Buyer prior to
proceeding with RFI direction.

Manufacturer Data
Manufacturer UNKNOWN
Model
Part N/A

Lead Time Days Method of Shipment FOB FOB Point
_______________ ___________________________ _______________ _______________

Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B013 001 P Y FABRICATION/INSPECTION/TEST
PLAN (TRAVELER)

B016 000 P Y SOURCE INSPECTION
B022 002 P Y NONCONFORMANCE DOCUMENTATION

AND REPORTING
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B025 000 P Y CERTIFIED WELD INSPECTOR (CWI)
B028 001 P Y WELDING PROCEDURES AND

QUALIFICATIONS
B031 004 P Y NONDESTRUCTIVE EXAMINATON

PROCESS
B049 002 P Y CERTIFIED MATERIAL TEST REPORT
B076 004 P Y PRCMT OF POTENTIALLY SUSPECT

OR COUNTERFEIT ITEMS
B079 006 P Y CERTIFICATE OF CONFORMANCE
B085 002 P Y PACKAGING/SHIPPING PROCEDURES

0006 1.00 EA 0000712451 3Catalog ID ______________________
Line Quantity UP Item Description Unit Price

______________________________________ ___
Need Date 7/29/21 Destination RICHLAND WA
ASSEMBLY, ASSEMBLE AND FABRICATE SUPERNATE PUMP PIT SHIELD BOX ASSEMBLY

Line Comments
PER H-14-111034. VENDOR TO PROVIDE
ALL MATERIALS REQUIRED;
Vendor to provide the
following documentation: Fabrication/
Inspection/Test Plan (QA Clause B13)
with source inspection (QA Clause B16)
hold points (to be established at
contract initiation) and weld map(s);
Nonconformance documentation and
reporting (QA Clause B22), as required;
Certified Weld Inspector (CWI)
documentation (QA Clause B25);
Welding Procedures (WPSs) and Welding
Procedure Qualification Record  (PQRs)
(QA Clause B28); Nondestructive
Examination Process (NDE) procedures
and personnel qualifications (QA Clause
B31); Certified Material Test Reports
(QA Clause B49);  Packaging, Storage,
Shipping, and Handling (PSSH) Plan
(QA Clause B85);and Final Documentation
Package including potentially suspect or
counterfeit item statement (QA Clause
B76) and certificate of conformance (QA
Clause B79) . All welds are to be
inspected by an AWS QC-1 certified weld
inspector. Weld records shall be
submitted for all welding performed. NDE
records shall be submitted for all
for all non-destructive examinations
performed. Vendor shall give at least
a 5-day notice to Buyer when source
inspection(s) are ready to be performed.
The PSSH plan shall include all plans,
procedures, and drawings that address
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Comments
how items will be packaged, stored,
delivered, and handled in accordance
with the requirements of DOE/RL-92-36
and other applicable DOT standards.
Requests for Information (RFIs) shall be
utilized for requesting and documenting
the engineering approval of changes to
the fabrication and testing related
documents, unless otherwise specified.
Changes to the design that have cost and
/or schedule implications must be
approved by the Buyer prior to
proceeding with RFI direction.

Manufacturer Data
Manufacturer UNKNOWN
Model
Part N/A

Lead Time Days Method of Shipment FOB FOB Point
_______________ ___________________________ _______________ _______________

Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B013 001 P Y FABRICATION/INSPECTION/TEST
PLAN (TRAVELER)

B016 000 P Y SOURCE INSPECTION
B022 002 P Y NONCONFORMANCE DOCUMENTATION

AND REPORTING
B025 000 P Y CERTIFIED WELD INSPECTOR (CWI)
B028 001 P Y WELDING PROCEDURES AND

QUALIFICATIONS
B031 004 P Y NONDESTRUCTIVE EXAMINATON

PROCESS
B049 002 P Y CERTIFIED MATERIAL TEST REPORT
B076 004 P Y PRCMT OF POTENTIALLY SUSPECT

OR COUNTERFEIT ITEMS
B079 006 P Y CERTIFICATE OF CONFORMANCE
B085 002 P Y PACKAGING/SHIPPING PROCEDURES

0007 1.00 EA 0000712648 3Catalog ID ______________________
Line Quantity UP Item Description Unit Price

______________________________________ ___
Need Date 7/29/21 Destination RICHLAND WA
ASSEMBLY, ASSEMBLE AND FABRICATE FLOOR DRAIN SEAL ASSEMBLY, WITH ITEM 3 OPTION

Line Comments
(H-14-107429-010) PER H-14-107429.
VENDOR TO PROVIDE ALL MATERIALS REQUIRED
Vendor to provide the following
documentation: Fabrication/Inspection/
Test Plan (QA Clause
B13) with source inspection
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Comments
(QA Clause B16) hold points
(to be established at contract
 initiation) and weld map(s);
 Nonconformance documentation and
reporting (QA Clause B22), as required
Certified Weld Inspector (CWI)
documentation (QA Clause B25); Welding
Procedures (WPSs) and Welding
Procedure Qualification Record  (PQRs)
(QA Clause B28); Nondestructive
Examination Process (NDE) procedures
and personnel qualifications (QA Clause
B31); fied Material Test Reports (QA
Clause B49);  Packaging, Storage,
Shipping, and Handling (PSSH) Plan
(QA Clause B85);and Final Documentation
Package including potentially suspect
or counterfeit item statement (QA Clause
B76) and certificate of conformance (QA
 Clause B79) . All welds are to be
 inspected by an AWS QC-1 certified weld
inspector. Weld records shall be submitt
 for all welding performed. NDE records
shall be submitted for all
non-destructive examinations performed.
Vendor shall give at least a 5-day
notice to Buyer when source inspection
are ready to be performed.  The PSSH
plan shall include all plans, procedures
and drawings that address how items will
be packaged, stored, delivered, and
handled in accordance with the
requirements of DOE/RL-92-36 and other
applicable DOT standards. Requests for
Information (RFIs) shall be utilized for
for requesting and documenting the
engineering approval of changes to the
fabrication and testing related document
 unless otherwise specified.  Changes
to the design that have cost and/or
schedule implications must be approved
 by the Buyer prior to proceeding with
 RFI direction.

Manufacturer Data
Manufacturer NOT APPLICABLE
Model
Part N/A

Lead Time Days Method of Shipment FOB FOB Point
_______________ ___________________________ _______________ _______________

Line Terms and Conditions
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REQUEST FOR QUOTATION
THIS IS NOT AN ORDER!

Return RFQ Responses To:
WASHINGTON RIVER PROTECTION
SOLUTIONS, LLC
PO BOX 850  MSIN H6-16
RICHLAND WA  99352

RFQ Number 00055908
Issue Date 3/14/21

3/29/21Due Date

4:00 PMDue Time

Line Items
Line Terms and Conditions
Facility Standard Name Revision S/P Text Description  -  Text at End

B013 001 P Y FABRICATION/INSPECTION/TEST
PLAN (TRAVELER)

B016 000 P Y SOURCE INSPECTION
B022 002 P Y NONCONFORMANCE DOCUMENTATION

AND REPORTING
B025 000 P Y CERTIFIED WELD INSPECTOR (CWI)
B028 001 P Y WELDING PROCEDURES AND

QUALIFICATIONS
B031 004 P Y NONDESTRUCTIVE EXAMINATON

PROCESS
B049 002 P Y CERTIFIED MATERIAL TEST REPORT
B076 004 P Y PRCMT OF POTENTIALLY SUSPECT

OR COUNTERFEIT ITEMS
B079 006 P Y CERTIFICATE OF CONFORMANCE
B085 002 P Y PACKAGING/SHIPPING PROCEDURES
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  RFQ NO:  55908 

 

 13 of 31 

 
1.0 Solicitation 
 

1. Proposals are to be received by: 
  

  4:00 p.m. PDT, Monday, March 29, 2021 and as noted on the above RFQ 
 

2. Other Proposal Methods 
 

Proposals, upon approval by the authorized procurement representative, may be 
submitted by electronic mail, telephone, or facsimile.  When requested, the 
original proposal and certifications shall be sent to the authorized procurement 
representative as confirmation. 
 

3. Late Proposals 
 

Any proposal received at the office designated in the solicitation after the exact 
time specified for receipt will not be considered unless it is received before award 
is made, and: 
 
a. It was sent by registered or certified mail not later than the fifth calendar 

day prior to the date specified for receipt of offers (e.g., an offer submitted 
in response to a solicitation requiring receipt of offers by the 20th of the 
month must have been mailed by the 15th or earlier); or 
 

b. It was sent by mail, telephone, telegram or facsimile as specified by the 
authorized procurement representative and it is determined that the late 
receipt was due solely to mishandling upon receipt; or 

 
c. It is the only proposal received. 

 
4. Proposal Changes 
 

Any modification of a proposal, including a modification resulting from the 
authorized procurement representative’s request for a “best and final offer” is 
subject to the same conditions as in the “Late Proposals” section above. 
 

5. Withdrawal of Proposals 
 

Proposals may be withdrawn by written or electronic notice received at any time 
prior to award.  An Offeror or its authorized representative may withdraw 
proposals in person, provided its identity is made known and he signs a receipt for 
the proposal prior to award. 



  RFQ NO:  55908 

 

 14 of 31 

 
 6. Questions Regarding the Request For Quotation 
 

 The Offeror must submit any comments or questions regarding the solicitation by 
 email to the Procurement Specialist no later than 4:00 P.M. PDT, Monday, 
 March 22, 2021.  The Offeror may transmit questions and comments via fax or 
 e-mail.  The Procurement Specialist will answer all questions in writing for the 
 benefit of all prospective Offerors. Oral explanations or instruction given before 
 the award of the contract will not be binding. 
 

1.1  Solicitation Amendments 
 The Procurement Specialist may issue one or more amendments to the solicitation to make 
 changes or to resolve any problems regarding this solicitation. The Procurement specialist 
 will issue the amendment in time for prospective Offerors to incorporate any changes into 
 their proposals. If this solicitation is amended, then all terms and conditions that are not 
 amended will remain unchanged. YOUR FAILURE TO ACKNOWLEDGE THE 
 RECEIPT OF THE AMENDMENT AT THE DESIGNATED LOCATION BY THE 
 SPECIFIED DATE AND TIME MAY RESULT IN REJECTION OF YOUR OFFER. 
 For those Solicitations that are posted to the WRPS external website 
 https://www.hanford.gov/tocpmm/ Current Requests for Proposal, all amendments 
 will be updated on that same site. Potential Bidders are responsible for 
 checking the postings for the updates and amendments. 
 
1.2 Notification of Intent to Propose 
 

WRPS requests that each prospective Offeror notify the procurement specialist by email 
no later than Monday, March 22, 2021 whether the Offeror intends to submit a proposal 
in response to this Solicitation.  Transmit the notification to the Procurement Specialist 
via e-mail. 
 

1.3 North American Industry Classification System (NAICS) Code and Size Standard 
 

The authorized procurement representative has determined that North American Industry 
Classification System (NAICS) Code 332999 applies to this acquisition.  Therefore, the 
size standard for determining whether an Offeror is a small business in regard to this 
solicitation is 750 employees.  The small business size standard for a concern which 
submits an offer in its own name, other than on a construction or service contract, but 
which proposes to furnish a product which it did not itself manufacture, is five hundred 
(500) employees. 
 

 

http://www.hanford.gov/tocpmm/
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1.4  Representations and Certifications   
 

WRPS, relies upon Subcontractor’s current representations and certifications within a 
Federal web-based system, the System for Award Management (SAM), that centralizes 
and standardizes the collection, storage and viewing of many of the representations and 
certifications required by the Federal Acquisition Regulations.  
 
1. The representation and certification information within SAM is still current; 

 
2. All statements and explanatory documentation submitted are current and accurate; 

 
3. Subcontractor complies with all requirements of State of Washington statutes, 

ordinances, rules and regulations, codes, and orders related to equal employment 
opportunity and operation of non-segregated facilities; 

 
4. All Subcontractor employees who may work on WRPS’s premises or on the 

Hanford Site are not under the influence of controlled substances, drugs, or 
alcohol. Subcontractor agrees to the testing of assigned employees under WRPS’s 
program for controlled substances; 

 
5. Subcontractor’s information in the WRPS’s registration system is current (no 

more than 12 months old); and 
 
6. Subcontractor will update SAM on an annual basis. 
 
In addition, the Offeror will need to be registered with WRPS through its vendor 
registration website and have obtained a vendor identification number and form number 
(password).  If assistance is required, please contact WRPS Contract Support at 
WRPS_Procurement@rl.gov. 
 

1. 5 Identification and Delivery 
 
 Address a proposal sent via the U.S. Postal Service to: 

 
Response to Solicitation No. RFQ55908 
Karen Fuentes, MSIN H1-24  
Washington River Protection Solutions, LLC  
P.O. Box 850 
Richland, WA 99352 

 
 
 
 

https://www.hanford.gov/tocpmm/page.cfm/VendorRegistration
https://www.hanford.gov/tocpmm/page.cfm/VendorRegistration
mailto:WRPS_Procurement@rl.gov


  RFQ NO:  55908 

 

 16 of 31 

The address for a proposal sent via another delivery service is: 
 

851 Smartpark Street 
Richland, WA  99354 
 
Procurement Specialist Contact Information: 
Name:    Karen Fuentes 
Phone Number: (509)372-3909 
Email Address: karen_l_fuentes@rl.gov  
 

NOTE:  Communications with any WRPS personnel except the above named 
Procurement Specialist concerning any aspect of this Solicitation may be grounds for 
disqualifying an Offeror from being considered for award. 
 

1.6 Delivery Date Evaluation 
 
Delivery by the desired delivery date will be a principal consideration in evaluating 
Proposals.  You are hereby requested to submit two priced Proposals.  One Proposal shall 
be based on delivery by the desired delivery date or best delivery date available.  The 
second priced Proposal shall provide the lowest price with the delivery date specified.  
The authorized procurement representative will evaluate these Proposals on the basis of 
which best serves the interest of WRPS and the Department of Energy. 
 
Desired Delivery Date :  July 29, 2021 
 

1.7 Buyer Not Obligated – Irregularities and Notifications 
 

WRPS is not obligated to pay any costs incurred in the preparation and submission of 
Offeror’s proposal, nor required to enter into a subcontract or any other arrangement with 
Offeror. 
 

2.0  Proposal Instructions 
 

2.1  General Proposal Requirements 
 
Organize the proposal as outlined below.  Prepare the proposal simply and economically 
and provide a straightforward and concise presentation of the information requested in 
the Solicitation Request.  Proposals submitted electronically must consist of separate files 
for the Technical Proposal and the Business and Price Proposal.  Additional information 
requested shall include the following: 
- What key requirements are cost/schedule drivers? 
- What specification changes could result in significant cost and/or risk reduction? 
 

mailto:karen_l_fuentes@rl.gov
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NOTE:  Consolidation of RFIs- when preparing RFI consolidate 
comments/questions to a single RFI per work task. Issuing multiple RFI on the same 
line items for the same task is more efficient and cost effective. RFIs shall be part of 
your proposal. Costs of preparation and submittal of said RFIs shall be included. 

 
2.1.1 Volume I – Technical Proposal  

 
WRPS will evaluate Offeror’s technical capabilities/qualifications as well as its pricing 
for the requirements specified in the above pages.  Offeror’s proposal must address the 
following including its technical qualifications and capabilities and should not exceed 100 
pages:  

 
• An acknowledgement that the requirements of the Request for Quote are fully 

understood and that Offeror has resources qualified to perform the work. 
 

• A detailed explanation of the approach to accomplishing the requirements.  This also 
includes the commitment of the Offeror to assure the technical adequacy of products 
provided in the specified timeframe. 
 

• Past Performance and Work Experience:  Offeror shall provide prior experience in the 
form of previous purchase orders, details of work, etc. concerning these types of 
fabrications. Offeror may also provide information of comparable complexity to that 
detailed in the Request for Quote. 
 

• Offeror shall provide a detailed description of the proposed fabrication at a minimum 
depicting the following: 
 
0 Schedule for completion of this project Delivery Date Evaluation-Delivery by 

the desired delivery date of July 29, 2021 will be a principal consideration in 
evaluating Proposals. 

 
• Firm’s capabilities and resources for completing the requirements. 

 
• Provide a detailed schedule for the project.  

 
• An acknowledgement of compliance with the Buy American Act 

 
• An acknowledgement Offeror is enrolled in E-Verify 

 
• Validate that your firm is registered in the System for Award Management (SAM, 

www.sam.gov) 
 

• Exceptions to Specification/Alternate Proposals 

http://www.sam.gov/
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• Any clarifications or changes to the design media need to be submitted with the 

proposal 
 

2.1.2  Volume II – Business and Price Proposal  
 
Please provide detailed description on cost/pricing information (i.e., hourly rate 
breakdown, all labor categories, etc.).  Standard payment terms are Net 30.  Prompt 
payment discounts will be considered and should be included in the proposal.  Fill out 
completely and include with your proposal the Basis of Proposal sheets. The worksheet is 
for the line item in the solicitation and you will need to provide the labor rates for all 
possible labor categories that possibly may be used in the fulfilment of a subcontract.  
These labor rates will be incorporated into the subcontract for any change orders.  The 
worksheets also provide an area to identify any pricing assumptions.   
 

2.1.3 Volume III – Quality Assurance Manual 
 

The Offeror shall submit their quality assurance program manual that addresses the QA 
programs identified herein. This manual is required at the time of the proposal submittal. 
Failure may disqualify you from bidding. If you have submitted your QA Manual 
previously and there are no changes, please note when and what contract or solicitation 
number you submitted it under.   
 

2.1.4  Proposal Validity Period 
 
 Offeror’s proposal shall remain firm for 120 days after the proposal due date 

 
2.1.5  Notification of Cost or Pricing Data Requirement 

 
This is not a request for cost or pricing data, but notification to all Offerors that this 
information may be required prior to award unless the Subcontract/Purchase Order is 
determined by the authorized procurement representative to be exempt from the 
requirements of PL 87-653 (10 USC Sec. 2306a). 
 

2.1.6 Economic Price Adjustment 
 
      TBD (vendor’s name)      certifies that the unit prices, types of steel, and quantities of 
 steel as stated in Request For Quotation 00055908 are accurate and current based upon 
 the steel vendor's quoted price used to prepare the proposal submitted by     TBD  .      
 However, the steel price portion of this proposal may be adjusted,  either upward or 
 downward, in an amount equal to the difference between the steel unit pricing quoted in 
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 the proposal and the actual unit price of steel as purchased (based upon at least three 
 responsive vendor quotes) for future awards. 
 
        TBD (vendor’s name)         shall submit to Washington River Protection Solutions 
 (WRPS) documentation to establish the price of steel used in proposal for RFQ00055908. 
 The price of steel used in proposal will become the base price for future adjustments. 
        TBD (vendor’s name)       shall provide to the Buyer a copy of the actual purchase 
 order(s) for steel on future awards along with a request for steel price adjustment. Any 
 difference between the price of steel used for the original award and the actual price of 
 the steel for future awards shall result in an upward or downward price adjustment to the 
 contract for material only. (For example, if the unit price of steel used for the original 
 award was $1.00/lb and the actual price of the steel for a future award is $1.25/lb, then 
 the contract shall be adjusted upward by the $.25 times the number of pounds of steel 
 purchased. Likewise, if the priced dropped to $.78/lb the adjustment would be downward 
 by the $.22 times the number of pounds of steel purchased.) 
 
2.1.7 Small Business Subcontracting Plan 

 
Include a Small Business Subcontracting Plan with the proposal if the proposed amount 
is more than $700,000 and Offeror is not considered a small business per the size 
standard shown in the Representations and Certifications.  The Plan should contain the 
information specified and be in the format described in the Federal Acquisition 
Regulation (FAR Clause 52.219-9, Small Business Subcontracting Plan) 
 

2.1.8 Financial Capability Determination 
 

WRPS reserves the right, prior to award, to request any or all Offerors to submit data 
which will be used to make a determination of financial capability to perform on any 
resultant Subcontract.  Such data may include, however not be limited to, current annual 
reports, lines of credit with financial institutions and suppliers, and/or any other such data 
as may be required to make a determination of the Offerors’ financial capabilities. 
 

2.1.9 Basis of Award – Lowest Price 
 

The award under this solicitation shall be made to the Offeror submitting the lowest 
evaluated price among offers that meets all requirements of the solicitation. 
 

2.1.10 Buy American Certificate (May 2014)    
 

(a) The offeror certifies that each end product, except those listed in paragraph (b) of this 
provision, is a domestic end product and that for other than COTS items, the offeror 
has considered components of unknown origin to have been mined, produced, or 
manufactured outside the United States. The offeror shall list as foreign end products 
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those end products manufactured in the United States that do not qualify as domestic 
end products, i.e., an end product that is not a COTS item and does not meet the 
component test in paragraph (2) of the definition of “domestic end product.” The 
terms “commercially available off-the-shelf (COTS) item,” “component,” “domestic 
end product,” “end product,” “foreign end product,” and “United States” are defined 
in the clause of this solicitation entitled “Buy American—Supplies.” 
 

(b) Foreign End Products: 
 

Line Item No.: Country of Origin: 
  

[List as necessary] 
 
2.1.11 Employment Eligibility Verification (E-Verify) 
 

WRPS anticipates that this award will be subject to the Employment Eligibility 
Verification requirements established in Federal Acquisition Regulations (FAR) clause 
52.222-54.which requires the successful Offeror to enroll and utilize the E-Verify 
program.  Enrollment is done via the Internet at the Department of Homeland Security 
Web site at http://www.dhs.gov/E-Verify.  This requirement is applicable to awards that 
are more than $3,500 and considered commercial or noncommercial Services (except for 
commercial Services that are part of the purchase of a Commercial Off the Shelf (COTS) 
item (or an item that would be a COTS item, but for minor modifications) performed by 
the COTS provider, and are normally provided for that COTS item) or Construction.  
Subcontractors who are only suppliers are not subject to E-Verify. 
  
WRPS reserves the right, prior to award, to require Offeror to submit information which 
WRPS will use to make a determination whether Offeror has successfully enrolled in the 
E-Verify program.  Such information may include a copy of the last three (3) pages of the 
enrollment form (i.e., pages 11, 12, and 13) and any other information that may be 
required to make the appropriate determination. 
 

2.1.12 Facility Closure Notice – Holiday and Work Schedules  
 
Notice: Daily work schedules and facility operations are NOT consistent on the Hanford 
Site.  Many organizations and facilities observe Friday closures (10 hour days, Monday 
thru Thursday). 
 
Accordingly, BEFORE scheduling deliveries or any work on the Hanford Site, the 
Subcontractor shall make specific schedule arrangements with the WRPS Procurement 
Specialist and/or others such as BTR, Facility Manager, Delivery Warehouse Manager, 
and Building Manager as applicable.  
 

http://www.dhs.gov/E-Verify
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The Buyer will not be liable for the cost of any delays, demurrage, layover, extra travel 
days, etc. which result from the Subcontractor’s failure to obtain a specific delivery or 
work schedule in advance. 
 

2.1.13 Foreign Nationals 
 

SUBCONTRACTORS intending to propose use of any Foreign National (non-US 
citizens), shall indicate their intent as part of the SUBCONTRACTOR’S proposal 
submission.  After being selected for Subcontract Award but prior to start of 
performance:  Foreign National requests will be processed in accordance with Hanford 
Site Security procedures, DOE Order 142.3a entitled Unclassified Foreign Visits & 
Assignment Program and Mission Support Alliance (MSA) Procedure 
MSC-PRO-SEC-392 entitled Unclassified Visits & Assignment by Foreign Nationals.  
Information for processing requests shall be submitted regardless if the Foreign National 
works on the Hanford site or elsewhere.  Processing of any request are required to be 
completed/approved prior to commencement of any work.  The lead time for processing 
Foreign National requests can take up to several months depending upon the country of 
origin and the subject matter involved.  If Foreign Nationals are considered for use at any 
time under a Subcontract, SUBCONTRACTORS shall notify the Procurement Specialist 
and Hanford Security of the change.  SUBCONTRACTORS shall adhere to the 
requirements for processing and approval as identified above for any changes in Foreign 
National use. 

 
3.0  QA/Inspection Requirements 
 
3.1  Fabrication/Inspection/Test Plan (Traveler) 
 

(B13)    Rev. 1    12/03/02 
 
The Supplier shall prepare a detailed fabrication/inspection/test plan (Traveler) for 
insertion of Buyer-designated source inspection/witness notification points.  Prior to 
starting work, the plan shall be submitted to the Buyer for review, approval and insertion 
of Buyer’s designated inspection/witness notification points unless otherwise specified in 
procurement documents.  The plan shall include the following: 
 
1. Traceability to Buyer’s Purchase Order/ Contract Order document number. 
2. Description of items to be fabricated/tested/inspected (e.g., components, 

subassemblies, assemblies). 
3. Sequential fabrication/process steps. 
4. Sequential points for inspection and tests to be performed during 

fabrication/processing. 
5. Method/procedure to be used for performance of inspection/test/fabrication, 

including: 
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a. Each characteristic or attribute to be evaluated, 
b. The report form to be utilized, 
c. Specific Codes/Standard requirements as specified by procurement 

documents i.e., ASME, ASTM, ANSI, etc., and 
d. Sampling plans for final characteristics (e.g., AQL, lot size, inspection 

level), where applicable. 
 
Subsequent revisions/modifications to the fabrication/inspection/test plan document 
require review and approval by the Buyer prior to implementation of the change.  When 
subcontracting any portion of this Purchase Order/Contract Order, the Supplier is 
required to invoke the applicable quality assurance program requirements on the 
subcontractor. 
 

3.2 Source Inspection 
 

(B16)    Rev. 0    02/22/00 
 
All items are subject to inspection at the Supplier’s facility or Supplier’s subcontractor’s 
facility by a Buyer’s quality representative.  Supplier shall notify Buyer at least 5 
working days in advance of the time items will reach any inspection hold point 
established by the Buyer in the procurement package. 
 

3.3 Nonconformance Documentation and Reporting 
 

(B22)   02/23/2010 
 
All nonconformances identified at the Supplier's facility with a proposed disposition of 
"Accept" or "Repair" shall be approved by the Buyer before any corrective action is taken 
by the Supplier on the nonconformance. 
 

Accept: A disposition that a nonconforming item will satisfactorily perform its 
intended function without repair or rework. 

 
Repair:  A disposition requiring the processing of a nonconforming item so that its 

characteristics meet the requirements listed in the disposition statement of 
the nonconformance report. 

 
A Supplier Nonconformance exists when; 
 
(1) A Purchaser’s technical or material requirement, or a requirement in a Purchaser 

approved Supplier document is violated; and 
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(2) The nonconformance cannot be corrected by continuation of the original 
manufacturing process or by rework; or 
 

(3) The item does not conform to the original requirement but can be restored to a 
condition such that the capability of the item to function is unimpaired. 

 
Nonconformances shall be documented by the Supplier on the Supplier's 
nonconformance form.  After documenting the nonconformance, disposition and 
technical justification, the form shall be forwarded to the Buyer. 
 
After the recommended disposition has been evaluated by the Buyer, the form shall be 
returned to the Supplier with a disposition of approval or rejection.  The Supplier may 
take corrective action on the nonconformance only after the form is approved. 
 
The Supplier's nonconformance form shall be shipped with the affected item. 
 

3.4 Certified Weld Inspector (CWI) 
 
(B25)    Rev. 0    02/9/00 
 
Supplier personnel performing weld inspections shall be certified as a Certified Weld 
Inspector (CWI) in accordance with the requirements specified in AWS QC-1. 
 
The following documentation shall be submitted prior to the start of fabrication: 
 
1. Current AWS CWI certificates. 
2. Current and valid visual acuity examination.  The examination must be performed 

annually. 
3. Visual weld inspection procedures. 
 
Approval shall be obtained from the Buyer prior to start of fabrication. 
 

3.5 Welding Procedures and Qualifications 
 
(B28)    Rev. 1    12/03/02 
 
Welding procedures and personnel shall be qualified in accordance with the applicable 
AWS or ASME specifications as specified in the Purchase Order/Contract order.  The 
Supplier shall submit copies of all welding procedures, Procedure Qualification Records, 
and Welder Qualification Records to be employed in the performance of this Purchase 
Order/Contract Order.  Buyer approval is required prior to the start of fabrication. 
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Changes and revisions to welding documentation shall be submitted to the Buyer for 
review and approval prior to use.  When subcontracting any portion of this Purchase 
Order/Contract Order, the Supplier is required to invoke the applicable quality assurance 
program requirements on the subcontractor. 
 

3.6 Nondestructive Examination Process 
 

(B31)    Rev. 4    01/31/2013 
 
Nondestructive examination (NDE) personnel shall be qualified and certified in 
accordance with the recommended guidelines of the American Society of Nondestructive 
Testing's (ASNT) ANSI/ASNT CP-189 or ASNT SNT-TC-1A, unless otherwise 
specified in the ordering data. 
 
The Supplier is not authorized to begin fabrication until the following documentation has 
been reviewed and approved by the Buyer:   
 
a. NDE qualification and certification procedures 
b. Personnel Level I, II, and III qualifications and certifications which include 

objective evidence of NDE training, formal education, examinations, experience, 
date of hire, and current eye examination 

c. NDE method/examination procedures that are in accordance with the applicable 
codes/standards specified in procurement documents. 

 
All NDE reports and radiographs shall be traceable to the item examined, include all 
essential examination parameters, and signed and dated by the NDE examiner.  All NDE 
reports and radiographs shall accompany or precede shipment of material.  Radiographs, 
and radiographic technique and examination reports shall be subject to approval by the 
Buyer prior to shipment of completed items. 
 
When subcontracting any portion of this Purchase Order/Contract Order, the Supplier is 
required to invoke the applicable quality assurance program requirements on the 
subcontractor. 
 

3.7 Certified Material Test Report 
 

(B49)    Rev. 2    03/17/06 
 
The Certified Material Test Report (CMTR) shall include actual results of all chemical 
analysis, tests, examinations, and treatments required by the material specification and 
this Purchase Order/Contract order.  The CMTR shall be legible, reference applicable 
specification number and year of edition, and be traceable to the material furnished by 
heat or lot number.  All reports are subject to review and acceptance by the Buyer. 
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One copy of the documentation, unless otherwise specified, shall accompany the 
applicable item(s) shipped.  

 
3.8 Procurement of Potentially Suspect or Counterfeit Items 
 

(B76)    Rev. 3    10/14/2013 
 
Notwithstanding any other provisions of this agreement, the Supplier warrants that all 
items provided to the Contractor shall be genuine, new and unused unless otherwise 
specified in writing by the Contractor.  Supplier further warrants that all items used by 
the Supplier during the performance of work for the Hanford Site, include all genuine, 
original, and new components, or are otherwise suitable for the intended purpose.  
Furthermore, the Supplier shall indemnify the Contractor, its agents, and third parties for 
any financial loss, injury, or property damage resulting directly or indirectly from 
material, components, or parts that are not genuine, original, and unused, or not otherwise 
suitable for the intended purpose.  This includes, but is not limited to, materials that are 
defective, suspect, or counterfeit; materials that have been provided under false pretenses; 
and materials or items that are materially altered, damaged, deteriorated, degraded, or 
result in product failure. 
 
Types of material, parts, and components known to have been misrepresented include 
(but are not limited to) fasteners; hoisting, shackles, turnbuckles, cable clamps, wire rope, 
rigging, and lifting equipment; cranes; hoists; valves; pipe and fittings; electrical 
equipment and devices; plate, bar, shapes, channel members, and other heat treated 
materials and structural items; welding rod and electrodes; and computer memory 
modules.  The Supplier's warranty also extends to labels and/or trademarks or logos 
affixed, or designed to be affixed, to items supplied or delivered to the Contractor.  In 
addition, because falsification of information or documentation may constitute criminal 
conduct, the Contractor may reject and retain such information or items, at no cost, and 
identify, segregate, and report such information or activities to cognizant Department of 
Energy officials. 
 
Supplier shall provide a written statement that all items furnished under this Purchase 
Order/Contract Order are genuine (i.e., not counterfeit) and match the quality, test 
reports, markings and/or fitness for use required by the Purchase Order/Contract Order. 
 
The statement shall be on supplier letterhead and signed by an authorized agent of the 
supplier. 
 
Any materials furnished as part of this Purchase Order/Contract Order which have been 
previously found to be suspect/counterfeit by the Department of Energy shall not be 
accepted.  For further information on suspect/counterfeit items, reference the Department 
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of Energy (DOE) Guidance at:  http://energy.gov/ehss/policy-guidance-
reports/databases/suspectcounterfeit-and-defective-items.   
 
Additional information may also be found by referring to:  Managing Suspect and 
Counterfeit Items (SCI) in the Nuclear Industry; International Atomic Energy Agency 
Guide IAEA-TECDOC-1169. 
 

3.9 Certificate of Conformance 
 

(B79)    Rev. 5    09/21/2016 
 
The Supplier shall provide a legible/reproducible Certification of Conformance.  
Supplier’s authorized representative responsible for quality shall sign the Certification of 
Conformance. 
 
This Certification of Conformance shall, as a minimum: 
 
1. Identify the appropriate Purchase Order/Contract Order number under which the 

material, equipment, item or service is being supplied. 
 

2. Each Order/shipment shall include a C of C unique to that shipment. 
 

3. The quantity of each Line Item shipped shall be identified on the C of C. 
 

4. The COC shall identify the specific procurement requirements to be met by the 
purchased item or service.  The procurement requirements identified shall include 
any approved changes, waivers, or deviations applicable to the item or service. 
 

5. The COC shall also identify any procurement document requirements that have 
not been met, together with an explanation and the means for resolving the 
nonconformances. 
 

6. The COC shall be signed or otherwise authenticated by a supplier’s 
representative.  For OCRWM-related and Quality Level 1 & 2 items and services; 
the person signing the COC shall be the one who is responsible for this QA 
function and whose responsibilities and position are described in the supplier’s 
QA program. 
 

One copy of the documentation, unless otherwise specified, shall accompany the 
applicable item shipped.  For subsequent shipments on this Purchase Order/Contract 
order, reference may be made to documentation provided with earlier shipments, instead 
of duplicating such documentation. 
 

http://energy.gov/ehss/policy-guidance-reports/databases/suspectcounterfeit-and-defective-items
http://energy.gov/ehss/policy-guidance-reports/databases/suspectcounterfeit-and-defective-items
http://www-pub.iaea.org/MTCD/Publications/PDF/te_1169_prn.pdf
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3.10 Packaging/Shipping Procedures 
 

(B85)    Rev. 2    09/21/2016 
 
The Supplier shall prepare and submit for approval, prior to use, a procedure or plan for 
the packaging and shipping of items during the performance of this Purchase 
Order/Contract Order.  The procedure(s) shall include as appropriate cleanliness 
inspections prior to packaging, use of preservatives and coatings, descriptions of 
specially designed shipping containers, handling and rigging procedures, final 
inspections, and the type of transfer and shipping vehicles, as applicable to the work 
scope.  Examples of the packing and shipping inspection forms shall be included in the 
procedure or plan.  Additional guidance may be found in ASME NQA-1-2008, w/ 2009 
Addenda, Quality Assurance Requirements for Nuclear Facility Applications, Subpart 
2.2, Quality Assurance Requirements for Packaging, Shipping, Receiving, Storage, and 
Handling of Items for Nuclear Power Plants. 
 

4.0 Packaging and Marking 
 
4.1 Packaging and Protection 
 

Items provided under this Subcontract shall be protected from corrosion, rust or other 
deterioration during shipping.  Packaging shall include protection against damage due to 
moisture, vibration, condensation and other shipping hazards.  
 
When desiccants are utilized, the SUBCONTRACTOR shall identify this fact and the 
number of packs on the exterior of the shipping container/package.  A humidity indicator 
located behind an inspection window shall be included in every water-vapor proof 
envelope.  Threaded fasteners shall be packaged with thread protectors or other means to 
prevent thread damage.  For bearings, welded preparations, or machined surfaces, 
packaging will be designed to prevent damage during shipping and handling.  
 
All openings and pipe shall be protected and sealed during shipping to prevent damage 
and internal contamination.  Caps, plugs, and covers shall be colored and designed to 
prevent loss within the pipe or component. 
 
Unprotected carbon steel shall be painted or coated with rust preventing contact 
preservative prior to packaging.   
 
Material must exhibit end caps, to preclude the entry of detrimental contaminants.  
Material must also be adequately packaged in such a way to ensure prevention of carbon 
steel contamination and damage while in transit to WRPS’s facility. 
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4.2 Biodegradable/Recyclable Packaging Materials 
 

It is the preference of WRPS that the SUBCONTRACTOR packages the 
material/equipment in biodegradable or recyclable packaging materials.  Cardboard 
and/or paper containers, in place of plastic, shall be used whenever possible and practical.  
Paper and/or popcorn may be used for internal container protection instead of plastics, 
foam or polyurethane chips.  This preference is not intended to transfer any liability to 
WRPS for damage during shipping or prior to receipt by WRPS.  The 
SUBCONTRACTOR shall be solely responsible for determining whether such 
substitution is practical, safe for its intended use, or in violation of any commercial or 
manufacturer’s warranty that WRPS may otherwise receive.  Although this preference is 
not a prerequisite for award of this Subcontract, the SUBCONTRACTOR’s packaging 
methods may become a consideration for future awards. 
 

5.0 Transportation/Receiving Instructions 
 
5.1 FOB Designation 
 

Responses are invited on both a FOB Origin and FOB Destination basis.  Offerors will be 
evaluated for award (either FOB Origin or FOB Destination) based on the lowest overall 
price to WRPS.  Please complete the information below and include the total charges as 
applicable to meet the solicitation’s requirements. 

 
FOB Origin:  Insert the exact shipping location, weights, and dimensions for each item or 
shipping lots.  Include an explanation of any special factors that could affect loading, 
shipping or handling. 
 
FOB Destination:  Delivery to WRPS’s address as specified with all transportation 
charges paid by the Offeror.  The total price shown on the Offeror’s proposal is an all-
inclusive firm fixed price. 
 

6.0 Contract Administration 
 
6.1 Document Transmittals – Master Submittal Register (MSR) 
 

The SUBCONTRACTOR shall utilize the BUYER’s document transmittal system for the 
exchange of data and information during the performance of Work under this 
Subcontract.  Master Submittal Register (MSR) Form A-6005-317 is included as an 
attachment to the Subcontract and identifies the required SUBCONTRACTOR 
submittals.  SUBCONTRACTOR information shall be transmitted using TOC Incoming 
Letter of Transmittal (form A-6005-315) to the address indicated therein. 
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A Master Submittal Register (MSR) is included as an attachment to the Subcontract and 
identifies the required SUBCONTRACTOR submittals. SUBCONTRACTOR 
information shall be transmitted using TOC Incoming Letter of Transmittal to the address 
indicated therein. 

 
Submittals must be transmitted electronically to the email address identified on the MSR 
or as directed via the BUYER’s designated File Transfer Protocol (FTP) site.  All 
transmittal subject headings shall contain, at a minimum, the subcontract number, 
submittal number, and submittal description.  Document transmittals shall not include 
password protected files. 
 
Failure to complete and transmit submittals in accordance with the MSR, may 
result in the delay of invoice payments and final subcontract closeout.  
 

6.2 Authorized Procurement Representatives 
 

Only the following named WRPS individuals are authorized to make changes to this 
document: 

 
Karen Fuentes, Procurement Specialist 
Alice Hendrickson, Procurement Specialist 
Michael Voss, Manager, Material Procurement 
J. M. Legarreta, Manager, Procurement Services  

 
6.3 Manufacturing Schedule Submittal 
 

The SUBCONTRACTOR shall submit for WRPS’s approval a firm-manufacturing 
schedule within three weeks after receipt of Subcontract.  The approved schedule shall 
become a part of the Subcontract. 
 
The schedule shall show the estimated percentage of physical completion for the entire 
Subcontract requirement and each major component thereof by calendar weeks starting 
with receipt of the Subcontract to completion and shipment of all requirements of the 
Subcontract.  Separate bar charts shall be furnished to indicate the manufacturing 
schedule for each major component. 
 
The schedule shall be in sufficient detail to permit close administrative control of 
engineering, material deliveries, work in progress, and major Subcontracts.  This 
schedule shall be updated by the SUBCONTRACTOR and furnished to the authorized 
procurement representative on the first day of each month, and continue throughout the 
life of the Subcontract. 
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6.4 Notice of Delivery 
 

Vendor shall notify the Authorized Procurement Representative (Buyer) of the date and 
time material(s) were delivered to the Hanford Site Warehouse location identified in the 
Purchase Order.  Notification shall be provided to the Buyer within 24 hours after 
delivery is made.  Buyer Notification of the delivery shall be provided by Phone Call or 
email within the 24 hour time frame. 
 

6.5  Proprietary Data Submittals 
 

If the SUBCONTRACTOR submits any data under this Subcontract, which is considered 
by the SUBCONTRACTOR to be “Proprietary Data,” the document transmitting the data 
or which contains the data, shall be boldly marked indicating that the data included in the 
submission is considered to be proprietary. 
 

6.6 Conditions and Risks of Work 
 

The SUBCONTRACTOR represents that it has carefully examined the drawings and 
specifications for the Work and has fully acquainted itself with all other conditions 
relevant to the Work and the SUBCONTRACTOR assumes the risk of such conditions 
and will, regardless of such conditions, the expense, difficulty of performing the Work, or 
negligence, if any, of the BUYER, fully complete the Work for the stated Subcontract 
3price without further recourse to BUYER. 

 
7.0 List of Attachments 
 

The following attachments are incorporated herein.  The General Provisions and On-Site 
Work Provisions, if applicable, listed below are hereby incorporated into and made a part 
of this Subcontract.  They shall have the same force and effect as if written into the body 
of the contract.  Subcontractor is responsible for downloading and complying with the 
applicable revision as identified below.  
 
The documents identified with an asterisk below can be downloaded from the following 
website:  http://www.hanford.gov/tocpmm/page.cfm?page=11 

 
Title  Revision Date 
* General Provisions  8 08/06/19 
* Firm Fixed Price Contract Type Supplemental Provisions  7 05/15/19 
H-14-107429, Sheet 1 – DST Pit Floor Drain Seal 
Assembly 

6 10/23/18 

H-14-107429, Sheet 2 – DST Pit Floor Drain Seal 
Assembly 

4 04/30/20 

http://www.hanford.gov/tocpmm/page.cfm?page=11
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H-14-110460, Sheet 1 – AY-102 Recovery AY-102 Hose 
Barn Cover 

0 05/07/15 

H-14-111022, Sheet 1 – A-Farm Retrieval Heat Trace Feed 
Through Shield Box 

0 09/17/19 

H-14-111029, Sheets 1, 2, 3, 4, 5, 6, 7, 8 and 9 – A-Farm 
Retrieval Slurry Distributor  

0 09/17/19 

H-14-111030, Sheets 1, 2, 3 and 4 – A-Farm Retrieval 
Distributor Box Shield Box Assembly 

0 09/17/19 

H-14-111032, Sheet 1, 2, 3, 4, 5, 6 and 7 – A-Farm 
Retrieval AP-01A Cover Plate Assembly 

1 09/09/20 

H-14-111034, Sheets 1, 2, 3 and 4 – A-Farm Retrieval 
Supernate Pump Pit Shield Box Assembly 

0 09/19/19 

Master Submittal Register (MSR), A-6005-317 – 
MR22349 

2 03/03/21 

TOC Vendor Incoming Letter of Transmittal, A-6005-315             
TOC Vendor ILOT Instructions   
Request for Information (RFI), A-6003-417             
Request for Information Instructions   
RFQ55908 Basis of Proposal   
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