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SUBCONTRACT FLOW-DOWN REQUIREMENTS

SUBCONTRACTOR shall bind all lower-tier Subcontractors, regardless of tier level, to the provisions of this Subcontract where
indicated with an asterisk (*) as a required flow-down or as stated in the clause text.

DEFINITIONS

Whenever used in this document, the following definitions apply unless the content indicates otherwise.

BTR — The term BTR refers to the Buyer’s Technical Representative

Buyer — The term Buyer means the CH2M HILL designated Procurement Representative or Subcontract Administrator.

Government — T  he term Government shall mean the United States of America and includes the U.S. Department of Energy
(DOE) or any duly authorized representative thereof, including the Contracting Officer.

Lower-Tier Subcontractors - The term “lower-tier Subcontractors” includes purchase orders and rental agreements for materials
or equipment, and other services not performed by the SUBCONTRACTOR under this Subcontract agreement.

SUBCONTRACTOR - The term SUBCONTRACTOR means the individual or entity that has entered into this Subcontract with
CH2M HILL.
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Subcontract — The term Subcontract shall mean this Subcontract between CH2M HILL and SUBCONTRACTOR; and also
includes task orders, releases and other agreements under this Subcontract.

ARTICLE 1.0 CONTRACT TYPE

Cost Reimbursement Contract Type: The “contact type” is identified and provided for in the body of this Subcontract. The

provisions that pertain to the contract type identified will be the basis for performance administration. CH2M HILL will make
payments to the SUBCONTRACTOR in amounts determined to be allowable by CH2M HILL in accordance with Federal
Acquisition Regulation (FAR) Subpart 31.2 in effect on the date and the terms of this Subcontract.

1.1
A.

B.

Cost Plus Fixed Fee

Fixed Fee Value: CH2M HILL shall pay the SUBCONTRACTOR for performing this Subcontract the fixed fee specified in the Compensation
Schedule in accordance with Federal Acquisition Regulation (FAR) 52.216-8 (March 1997).

Fixed Fee Payment: Payment of the fixed fee shall be made as specified in the Payment Schedule; provided, that after payment of 85 percent of
the fixed fee, CH2M HILL may withhold further payment of fee until a reserve is set aside in an amount that CH2M HILL considers necessary to
protect CH2M HILL's interest. This reserve shall not exceed 15 percent of the total fixed fee, or $100,000, whichever is less. CH2M HILL shall
release 75 percent of all fee withholds under this Subcontract after receipt of the certified final indirect cost rate proposal covering the year of
physical completion of this Subcontract, provided the SUBCONTRACTOR has satisfied all other Subcontract terms and conditions, including
the submission of the final patent and royalty reports, and is not delinquent in submitting final invoices on prior years’ settlements. CH2M HILL
may release up to 90 percent of the fee withholds under this Subcontract based on the SUBCONTRACTOR’s past performance related to the
submission and settlement of final indirect cost rate proposals.

Cost Plus Incentive Fee

Incentive Fee Value: CH2M HILL shall pay the SUBCONTRACTOR for performing this Subcontract a fee determined as
provided in this Subcontract.

Target Cost and Target Fee: The target cost and target fee specified in the Compensation Schedule are subject to adjustment if
the Subcontract is modified based on equitable adjustment.

1. Target Cost, as used in this Subcontract, means the estimated cost of this Subcontract as initially negotiated, adjusted in
accordance with paragraph (D) below.

2. Target Fee, as used in this Subcontract, means the fee initially negotiated on the assumption that this Subcontract would
be performed for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph (D) of this
clause.

Withholding of Fee Payment: Normally, CH2M HILL shall pay the fee to the SUBCONTRACTOR as specified in the
Subcontract. However, when CH2M HILL considers that performance or cost indicates that the SUBCONTRACTOR will not
achieve target, CH2M HILL shall pay on the basis of an appropriate lesser fee. When the SUBCONTRACTOR demonstrates
that performance or cost clearly indicates that the SUBCONTRACTOR will earn a fee significantly above the target fee,
CH2M HILL may, at the sole discretion of CH2M HILL, pay on the basis of an appropriate higher fee. After payment of 85
percent of the applicable fee, CH2M HILL may withhold further payment of fee until a reserve is set aside in an amount that
CH2M HILL considers necessary to protect CH2M HILL's interest. This reserve shall not exceed 15 percent of the applicable
fee, or $100,000, whichever is less. CH2M HILL shall release 75 percent of all fee withholds under this Subcontract after
receipt of the certified final indirect cost rate proposal covering the year of physical completion of this Subcontract, provided
the SUBCONTRACTOR has satisfied all other Subcontract terms and conditions, including the submission of the final patent
and royalty reports, and is not delinquent in submitting final invoices on prior years’ settlements. CH2M HILL may release up
to 90 percent of the fee withholds under this Subcontract based on the SUBCONTRACTOR’s past performance related to the
submission and settlement of final indirect cost rate proposals.

Equitable Adjustments: When the scope of work under this Subcontract is increased or decreased by a modification to this
Subcontract or when any equitable adjustment in the target cost is authorized under any other clause, equitable adjustments in
the target cost, target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a modification to this Subcontract.
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Fee Payable:

1. The fee payable under this Subcontract shall be in accordance with the Compensation Schedule stipulated in the
Subcontract or Release.

2. The fee shall be subject to adjustment, to the extent provided in paragraph (D) above, and within the minimum and
maximum fee limitations in subparagraph (1) of this clause, when the total allowable cost is increased or decreased as a
consequence of (i) payments made under assignments or (ii) claims excepted from the release as required.

3. If this Subcontract is terminated in its entirety, the portion of the target fee payable shall not be subject to an increase or
decrease as provided in this paragraph. The termination shall be accomplished in accordance with other applicable clauses
of this Subcontract.

4. For the purpose of fee adjustment, "total allowable cost" shall not include allowable costs arising out of:

a.

Any of the causes covered by excusable delays to the extent that they are beyond the control and without the fault or
negligence of the SUBCONTRACTOR or any lower-tier Subcontractor;

The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that results
in the SUBCONTRACTOR being required to pay or bear the burden of any tax or duty or rate increase in a tax or
duty;

Any direct cost attributed to the SUBCONTRACTOR's involvement in litigation as required by CH2M HILL
pursuant to a clause of this Subcontract, including furnishing evidence and information requested pursuant to the
Notice and Assistance Regarding Patent and Copyright Infringement clause;

The purchase and maintenance of additional insurance not in the target cost and required by CH2M HILL, or claims
for reimbursement for liabilities to third persons pursuant to the Insurance Liability to Third Persons clause;

Any claim, loss, or damage resulting from a risk for which the SUBCONTRACTOR has been relieved of liability by
the Government Property clause; or

Any claim, loss, or damage resulting from a risk defined in the Subcontract as unusually hazardous or as a nuclear risk
and against which the Government has expressly agreed to indemnify the SUBCONTRACTOR.

5. All other allowable costs are included in "total allowable cost" for fee adjustment

Subcontract Modification: The total allowable cost and the adjusted fee determined as provided in this provision shall be

evidenced by a modification to this Subcontract signed by the SUBCONTRACTOR and CH2M HILL.

Inconsistencies: In the event of any language inconsistencies between this clause and provisioning documents or CH2M HILL
options under this Subcontract, compensation for spare parts or other supplies and services ordered under such documents shall
be determined in accordance with this provision.

Cost Reimbursement — No Fee

Fee Payable: CH2M HILL shall not pay the SUBCONTRACTOR a fee for performing this Subcontract.
Withholding of Cost: After payment of 80 percent of the total estimated cost shown in the Subcontract, CH2M HILL may withhold further

payment of allowable cost until a reserve is set aside in an amount that CH2M HILL considers necessary to protect CH2M HILL's interest. This
reserve shall not exceed one percent of the total estimated cost shown in the Subcontract, or $100,000, whichever is less.

In a Subcontract for research and development with an educational institution or a nonprofit organization, for which CH2M HILL
has determined that withholding of a portion of allowable costs is not required, paragraph (B) of the basic clause is not applicable.



CH2M HILL HANFORD GROUP, INC
CONSTRUCTION GENERAL PROVISIONS
Cost Reimbursement Contract Type

August 12, 2004
Rev. 4

ARTICLE 2.0 ORDER OF PRECEDENCE

In the event of a discrepancy among any of the Subcontract terms, conditions, clauses, provisions, written direction and
instructions, and documents (collectively, the 'Subcontract'), the following order of precedence shall govern resolution: (i) CH2M
HILL’s written Subcontract, modifications/amendments, directions, and instructions; (ii) Special Provisions; (iii) General
Provisions; (iv) Statement of Work ('SOW"); (v) Technical Specifications; and (vi) Drawings.

Nothing recited above shall be construed as superseding or deleting any applicable statute, rule, ordinance, or regulation
(collectively, the 'Laws'). In the event of a conflict with Laws, the specific conflicting term of the Subcontract shall be considered
null and without effect, Laws shall govern. All remaining terms unaffected by said Laws should continue in force.

ARTICLE 3. 0 TERMS OF PAYMENT

31
3.1.1

3.14
3.1.5

3.1.6

General Invoice Requirements

Invoice Submission Requirements: Original invoices and supporting documentation shall be submitted no more than once a
month per calendar month to CH2M HILL’s Accounts Payable organization at the address below.

CH2M HILL HANFORD GROUP, INC.
Accounts Payable Mail Stop: H6-09
P.O. Box 1500

Richland, WA 99352

Email electronic invoices to: ch2m_ap_invoices @rl.gov

Invoice Payment Terms: SUBCONTRACTOR shall prepare all invoices in a form satisfactory to and approved by CH2M
HILL. Except to the extent expressly stated elsewhere in this Subcontract, the invoice is payable thirty (30) calendar days
after receipt by CH2M HILL of a properly marked and submitted invoice. Discounts are expected for earlier payments and
shall be specifically incorporated in the Subcontract. All unit pricing and payments made shall be in United States dollars
only, in the forms of cash, check or electronic transfer as may be agreed upon. Remittance will be made only to the
remittance address on file for the SUBCONTRACTOR. Invoices from third parties or with different remittance instructions
or addresses will not be processed. Invoices may be submitted electronically, if in an acceptable format. All invoice
requirements still apply to electronic invoices.

Invoice Certification: Submittal of an invoice constitutes SUBCONTRACTOR’s certification that materials, work and/or
services have been delivered as specified on the invoice in accordance with the Subcontract.

Separate Invoice Requirements: Each Subcontract or Subcontract Release shall be invoiced separately.

Minimum Invoice Requirements: The invoice shall identify the following information:
= SUBCONTRACTOR’s name, invoice number, Subcontract number, and Release number.
= SUBCONTRACTOR’s name and telephone number of a representative available to respond to invoice questions.

= The total amount due for the billing period (this amount shall be separate from cumulative amounts or subtotals included
on the invoice).

= A cost summary identifying all cost elements being invoiced with all indirect cost (rate) allocations clearly identified.
= A synopsis of services performed during the billing period and the associated amount.
= A corresponding description of each item billed and the associated amount.

Provisional Indirect Billing Rates: Until final annual indirect cost rates are established for any period, CH2M HILL shall
reimburse the SUBCONTRACTOR at provisional billing rates established by CH2M HILL or the Contracting Officer or by
an authorized representative (the cognizant auditor), subject to adjustment when the final indirect rates are established. These
provisional indirect billing rates:

= Shall be the anticipated final rates; and

= May be prospectively or retroactively revised by mutual agreement, at either party's request, to prevent substantial
overpayment or underpayment.
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3.1.7 Reimbursement of Costs: Reimbursable costs will be determined allowable by CH2M HILL in accordance with Federal
Acquisition Regulation (FAR) Subpart 31.2 in effect on the date of this Subcontract and the terms of this Subcontract.

1.

For the purpose of reimbursing costs (except as provided in subparagraph (2) below, with respect to pension, deferred
profit sharing, and employee stock ownership plan contributions), the term "costs" includes only:

a. Those recorded costs that, at the time of the request for reimbursement, the SUBCONTRACTOR has paid by cash,
check, or other form of actual payment for items or services purchased directly for the Subcontract;

b. When the SUBCONTRACTOR is not delinquent in paying costs of Subcontract performance in the ordinary course
of business, costs incurred, but not necessarily paid, for:

i. Materials issued from the SUBCONTRACTOR’s inventory and placed in the production process for use on the
Subcontract;

ii. Direct labor;
iii. Direct travel;
iv. Other direct in-house costs; and

v. Properly allocable and allowable indirect costs, as shown in the records maintained by the SUBCONTRACTOR
for purposes of obtaining reimbursement under Government contracts; and

c. The amount of progress payments that have been paid to the SUBCONTRACTOR's lower-tier Subcontractors
under similar cost standards.

SUBCONTRACTOR contributions to any pension or other postretirement benefit, profit-sharing or employee stock
ownership plan funds that are paid quarterly or more often may be included in indirect costs for payment purposes;
Provided, that the SUBCONTRACTOR pays the contribution to the fund within 30 days after the close of the period
covered. Payments made 30 days or more after the close of a period shall not be included until the
SUBCONTRACTOR actually makes the payment. Accrued costs for such contributions that are paid less often than
quarterly shall be excluded from indirect costs for payment purposes until the SUBCONTRACTOR actually makes the
payment.

Not withstanding the audit and adjustment of invoices or vouchers allowable indirect costs under this Subcontract shall
be obtained by applying indirect cost rates established in accordance with the section titled Provisional Indirect Billing
Rates.

Any statements in specifications or other documents incorporated in this Subcontract by reference designating
performance of services or furnishing of materials at the SUBCONTRACTOR's expense or at no cost to CH2M HILL
or the Government shall be disregarded for purposes of cost-reimbursement under this clause.

3.1.8 Rejection of Invoices: Any invoice submitted, which fails to comply with the terms of this Subcontract, including the
requirements of form and documentation, may be returned to the SUBCONTRACTOR. Any costs associated with the
resubmission of a proper invoice shall be to SUBCONTRACTOR's account.

Withholding Invoice Payments: CH2M HILL may, at its sole discretion, withhold payment due for, but not limited to, the
following reasons:

3.2

Substandard Work or delays in the Work not corrected promptly.
Evidence that a claim has been or will be filed against SUBCONTRACTOR.
Evidence that lower tier SUBCONTRACTOR’s or suppliers have not been properly paid.

Failure to provide accrual reports by the 15th of each month as specified in the Subcontract provisions

Small Business Concerns

Upon receiving written approval from CH2M HILL, a small business concern may be paid more frequently than the cited payment
terms and may invoice and be paid for recorded costs for items or services purchased directly for the Subcontract, even though the
concern has not yet paid for those items or services.
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33 Final Indirect Cost Rates

Final annual indirect cost rates and the appropriate bases shall be established in accordance with Subpart 42.7 of the Federal
Acquisition Regulations (FAR) in effect for the period covered by the indirect cost rate proposal.

The SUBCONTRACTOR shall, within 180 days after the expiration of each of its fiscal years, or by a later date approved by
CH2M HILL, submit to the cognizant Buyer responsible for negotiating its final indirect cost rates and, if required by agency
procedures, to the cognizant audit activity proposed final indirect cost rates for that period and supporting cost data specifying the
Subcontract and/or Subcontract to which the rates apply. The proposed rates shall be based on the SUBCONTRACTOR's actual
cost experience for that period. The appropriate Buyer or Government representative and SUBCONTRACTOR shall establish the
final indirect cost rates as promptly as practicable after receipt of the SUBCONTRACTOR's proposal.

The SUBCONTRACTOR and the appropriate Buyer or Government representative shall execute a written understanding setting
forth the final indirect cost rates. The understanding shall specify (i) the agreed-upon final annual indirect cost rates, (ii) the bases
to which the rates apply, (iii) the periods for which the rates apply, (iv) any specific indirect cost items treated as direct costs in the
settlement, and (v) the affected Subcontract, identifying any with advance agreements or special terms and the applicable rates. The
understanding shall not change any monetary ceiling, Subcontract obligation, or specific cost allowance or disallowance provided
for in this Subcontract. The understanding is incorporated into this Subcontract upon execution.

Failure by the parties to agree on a final annual indirect cost rate shall be a dispute within the meaning of the Disputes provision.

34 Quick-Closeout Procedures
Quick-closeout procedures are applicable when the conditions in Federal Acquisition Regulation (FAR) 42.708(a) are satisfied.

3.5  Audit

At any time or times before final payment, CH2M HILL may have the SUBCONTRACTOR's invoices or vouchers and statements
of cost audited. Any payment may be (1) reduced by amounts found by CH2M HILL not to constitute allowable costs or (2)
adjusted for prior overpayments or underpayments.

3.6  Final Payment

The SUBCONTRACTOR shall submit a completion invoice or voucher, designated as such, promptly upon completion of the
Work, but no later than one year (or longer, as the Buyer may approve in writing) from the completion date. Upon approval of that
invoice or voucher, and upon the SUBCONTRACTOR’S compliance with all terms of this Subcontract, CH2M HILL shall
promptly pay any balance of allowable costs and that part of the fee (if any) not previously paid.

The SUBCONTRACTOR shall pay to CH2M HILL any refunds, rebates, credits, or other amounts (including interest, if any)
accruing to or received by the SUBCONTRACTOR or any assignee under this Subcontract, to the extent that those amounts are
properly allocable to costs for which CH2M HILL has reimbursed the SUBCONTRACTOR. Reasonable expenses incurred by the
SUBCONTRACTOR for securing refunds, rebates, credits, or other amounts shall be allowable costs if approved by the Buyer.
Before final payment under this Subcontract, the SUBCONTRACTOR and each assignee whose assignment is in effect at the time
of final payment shall execute and deliver --

A. An assignment to CH2M HILL, in form and substance satisfactory to CH2M HILL, of refunds, rebates, credits, or other
amounts (including interest, if any) properly allocable to costs for which the SUBCONTRACTOR has been reimbursed by
CH2M HILL under this Subcontract; and

B. A release discharging CH2M HILL and the Government, their officers, agents, and employees from all liabilities,
obligations, and claims arising out of or under this Subcontract, except:

1. Specified claims stated in exact amounts, or in estimated amounts when the exact amounts are not known;

2. Claims (including reasonable incidental expenses) based upon liabilities of the SUBCONTRACTOR to third parties
arising out of the performance of this Subcontract; provided, that the claims are not known to the SUBCONTRACTOR
on the date of the execution of the release, and that the SUBCONTRACTOR gives notice of the claims in writing to
CH2M HILL within 6 years following the release date or notice of final payment date, whichever is earlier; and
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3. Claims for reimbursement of costs, including reasonable incidental expenses, incurred by the SUBCONTRACTOR under
the patent clauses of this Subcontract, excluding, however, any expenses arising from the SUBCONTRACTOR’S
indemnification of the Government against patent liability.

C. Any invoice submitted, which fails to comply with the terms of this Subcontract, including the requirements of form and
documentation, may be returned to SUBCONTRACTOR. Any costs associated with the resubmission of a proper invoice
shall be to SUBCONTRACTOR's account. Final payment shall not relieve the SUBCONTRACTOR of any obligation under
this Subcontract.

D. CH2M HILL may, at its sole discretion, withhold payment due for, but not limited to, the following reasons:
= Substandard work or delays in the Work not corrected promptly.
= Evidence that a claim has been or will be filed against SUBCONTRACTOR

= Evidence that lower-tier Subcontractors have not been properly paid.

3.7 Cash Discounts
Cash discounts will apply from the date a correct, properly supported invoice is received by CH2M HILL.

3.8 Limitation of Cost

The parties estimate that performance of this Subcontract, exclusive of any fee, will not cost CH2M HILL more than (1) the
estimated cost specified in the Subcontract or, (2) if this is a cost-sharing Subcontract, CH2M HILL’s share of the estimated cost
specified in the Subcontract. The SUBCONTRACTOR agrees to use its best efforts to perform the Work specified in the
Subcontract and all obligations under this Subcontract within the estimated cost, which, if this is a cost-sharing Subcontract,
includes both CH2M HILL’s and the SUBCONTRACTOR’S share of the cost.

The SUBCONTRACTOR shall notify CH2M HILL in writing whenever it has reason to believe the authorized cost limitation will
be exceeded. This SUBCONTRACTOR notification shall be completed when (1) the estimated costs the SUBCONTRACTOR
expects to incur under this Subcontract in the next 60 days, when added to all costs previously incurred, will exceed 75 percent of
the estimated cost specified in the Subcontract; or (2) the total cost for the performance of this Subcontract, exclusive of any fee,
will be either greater or substantially less than had been previously estimated. As part of the notification, the SUBCONTRACTOR
shall provide CH2M HILL a revised estimate of the total cost of performing this Subcontract.

Except as required by other provisions of this Subcontract, specifically citing and stated to be an exception to this clause: CH2M
HILL is not obligated to reimburse the SUBCONTRACTOR for costs incurred in excess of (i) the estimated cost specified in the
Subcontract or, (ii) if this is a cost-sharing Subcontract, the estimated cost to CH2M HILL specified in the Subcontract.

The SUBCONTRACTOR is not obligated to continue performance under this Subcontract (including actions under the
Termination clause of this Subcontract) or otherwise incur costs in excess of the estimated cost specified in the Subcontract, until
CH2M HILL (i) notifies the SUBCONTRACTOR in writing that the estimated cost has been increased and (ii) provides a revised
estimated total cost of performing this Subcontract. If this is a cost-sharing Subcontract, the increase shall be allocated in
accordance with the formula specified in the Subcontract.

No notice, communication, or representation in any form other than that specified above, or from any person other than CH2M
HILL, shall affect this Subcontract’s estimated cost to CH2M HILL. In the absence of the specified notice, CH2M HILL is not
obligated to reimburse the SUBCONTRACTOR for any costs in excess of the estimated cost or, if this is a cost-sharing
Subcontract, for any costs in excess of the estimated cost to CH2M HILL specified in the Subcontract, whether those excess costs
were incurred during the course of the Subcontract or as a result of termination.

If the estimated cost specified in the Subcontract is increased, any costs the SUBCONTRACTOR incurs before the increase that are
in excess of the previously estimated cost shall be allowable to the same extent as if incurred afterward, unless CH2M HILL issues
a termination or other notice directing that the increase is solely to cover termination or other specified expenses.

Change orders shall not be considered an authorization to exceed the estimated cost to CH2M HILL specified in the Subcontract,
unless they contain a statement increasing the estimated cost.

If this Subcontract is terminated or the estimated cost is not increased, CH2M HILL and the SUBCONTRACTOR shall negotiate
an equitable distribution of all property produced or purchased under the Subcontract, based upon the share of costs incurred by
each party.
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3.9 Reimbursement of Travel Expenses

When authorized as part of the Statement of Work, the SUBCONTRACTOR will be reimbursed travel expenses incurred in
performance provided that the expenses are for costs incurred for lodging, meals, and incidental expenses considered reasonable,
allowable, and allocable to the extent that they do not exceed the maximum per diem rates in effect at the time of travel as set forth
in Federal Travel Regulations (FTR) for travel within the 48 states. The following are links for referencing the travel guidelines.

Federal Travel & Per Diem GSA Rates Page

Federal Travel Regulations

Additional guidance can be referenced through the Joint Travel Regulations (JTR) for travel in Alaska, Hawaii, the Commonwealth
of Puerto Rico, and territories and possessions of the United States; or the Standardized Regulations (SR) for travel allowances in
foreign areas.

A per diem will be paid to SUBCONTRACTOR employees only who are assigned to a project site for twelve (12) months (365
days) or less. SUBCONTRACTOR employees assigned to a project for more than sixty (60) days will be expected to vacate hotel
lodging and move into residential accommodations.

3.9.1 Short-Term Assignments: Per diem and lodging will be paid in accordance with the rates established by the Federal Travel
Regulations unless otherwise specified in this Subcontract. Home visits for less than four (4) consecutive weeks of
assignment (on travel status) are not authorized.

3.9.2 Temporary Work Assignments (Sixty (60) Days or Less): Expenses associated with temporary work assignments that are

sixty (60) days or less will be reimbursed under the following guidelines

3.9.2.1 Transportation Other than Airline: Reimbursement of transportation costs will be at the current FTR per mile rate,
for travel made by automobile, or actual fares for other public conveyance, reasonably incurred by
SUBCONTRACTOR’s personnel in traveling by the shortest and most direct route from his/her home office to
(Hanford Site) Richland, Washington, or to other such locations and return, at the request of CH2M HILL. When
travel is by automobile the most direct route shall be determined in accordance with the Rand McNally Standard
Distance Chart. Local mileage costs while at the Hanford Site will not be reimbursed, unless specifically
authorized by CH2M HILL.

3.9.2.2 Transportation by Airline: Every effort shall be made to plan required travel to obtain the lowest fares available.
Actual receipts must document all airfare costs being invoiced under this Subcontract.

3.9.2.3 Car Rental: Compact size cars are to be used as a first choice. Should a compact size vehicle not be available, use
of a more expensive vehicle must include a certification by the employee of the effort made to obtain the compact
vehicle. Actual receipts must document all car rental and fuel costs.

3.9.2.4 Lodging: Lodging will be reimbursed at the current FTR rate or at the actual cost if less than the allowable FTR
rate. Actual receipts must document all lodging costs being invoiced under this Subcontract.

3.9.2.5 Meals and Incidental Expenses (M&IE): M&IE will be reimbursed at a flat rate per day; not to exceed the limits
specified for the geographical location in the FTR. The daily living expense (M&IE) shall be prorated per the
FTR during the first and last day of travel, inclusive of weekend trips home. Weekend stay-over(s) are paid when
continued work is required during the following week.

3.9.3 Temporary Work Assignments — More Than Sixty (60) Days, But Less Than Three Hundred Sixty-five (365) Days
Effective the sixty-first day of the work assignment, the following modifications become effective: CH2M HILL will pay a
reduced per diem rate of $30 per day to compensate lodging/subsistence expenses. Receipts will not be required for
lodging/subsistence while under the reduced per diem rate allowance.

Instead of using a rental car, a SUBCONTRACTOR owned vehicle may be used if determined to be more cost effective.
However, shipping cost and arrangements must be pre-approved by the Buyer. CH2M HILL assumes no liability for
accidents when SUBCONTRACTOR owned or rental vehicles are used.

10
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One trip home, to the primary residence, after each four (4) consecutive weeks of assignment (on travel status) to the
Subcontract will be reimbursed when approved in advance by CH2M HILL as follows:

= Fourteen (14) day advanced coach airfare via the most direct route in accordance with FTR guidelines. If the project
work assignment or an urgent situation prevents the SUBCONTRACTOR employee from obtaining the fourteen- (14)
day airfare; approval must be obtained from CH2M HILL. If a personal vehicle is used to return to the primary
residence, mileage and lodging will be paid at the current FTR rates, not to exceed the fourteen (14) day advance airfare
rate.

=  While traveling and at home, per-diem expenses are not reimbursable.

=  The trips home are neither “bankable,” transferable nor cumulative.

394 Work Assignments - Three Hundred Sixty-five (365) Days and Over: Unless pre-approved by CH2M HILL, work

assignments of more than three hundred sixty-five (365) consecutive days are considered permanent. Any incurred travel and
living expenses, after three hundred sixty-five (365) consecutive days, are not reimbursable without written pre-approval
from CH2M HILL. This provision shall also apply to SUBCONTRACTOR’s employees who transfer to another
Subcontract. The number of consecutive days for a transferred employee shall not restart with the new Subcontract but shall
continue from the original Subcontract assignment date.

3.10 Identification of Uncompensated Overtime

Uncompensated overtime means the hours worked without additional compensation in excess of an average of 40 hours per week
by direct charge employees who are exempt from the Fair Labor Standards Act. Compensated personal absences such as holidays,
vacations, and sick leave shall be included in the normal work week for purposes of computing uncompensated overtime hours.

The SUBCONTRACTOR’s reporting of uncompensated overtime must be consistent with its established accounting practices used
to accumulate and report uncompensated overtime hours.

3.11 Accruals

The SUBCONTRACTOR shall provide monthly to Accounts Payable an estimate of the total billable cost from inception of the
Subcontract through the current calendar month end. This information must be provided by email (preferred), fax, or mail by the
15™ of each month. This data must be provided for each Subcontract release until all payments are received and the Subcontract is
complete.

Email: Accruals-CHG@rl.gov
Fax: (509) 372-8036

Mailing Address:

CH2MHILL Hanford Group, Inc.

ATTN: Accounts Payable / MSIN H6-09

PO Box 1500

Richland, WA 99352

Monthly Subcontract-to-Date Cost Estimate Form can be obtained at the following Internet Address:

http://www.hanford.gov/chgcp/Subcontract.cfm

3.12 Taxes

All applicable Federal, State, County, Municipal or other taxes must be included in the Subcontract amount. If as a result of this
Subcontract, the SUBCONTRACTOR becomes eligible for Washington State Business and Occupation Tax Credit for Research
and Development spending, the SUBCONTRACTOR shall take such tax credit and assign such tax credit to CH2M HILL. The
SUBCONTRACTOR shall fully cooperate with CH2M HILL in any tax audits or any tax assessment reviews or challenges.

11
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3.13 Right to Offset

CH2M HILL, without waiver or limitation of any rights or remedies of CH2M HILL, shall be entitled from time to time to deduct
from any amounts due or owing by CH2M HILL to SUBCONTRACTOR in connection with this Subcontract (or any other
Subcontract with CH2M HILL), any and all amounts owed by SUBCONTRACTOR to CH2M HILL or the Government in
connection with this Subcontract.

3.14 Interest Payment

No interest is payable to SUBCONTRACTOR for any claim it may have, except that specifically imposed by a court of competent
jurisdiction on any judgment, and then only from the date of the entry of judgment.

3.15 Liens

SUBCONTRACTOR will promptly pay for all services, labor, materials, and equipment used or employed in the Work and will
maintain the materials, equipment, structures, buildings, and premises, free and clear of mechanics or other liens.
SUBCONTRACTOR will, upon completion of the Work and before final payment is due, furnish CH2M HILL, on a form CH2M
HILL may require, with reasonable evidence that all services, labor, materials, and equipment have been paid in full.

ARTICLE 4. 0 OBLIGATIONS OF SUBCONTRACTOR
4.1 Independent SUBCONTRACTOR*

SUBCONTRACTOR is an independent contractor and shall maintain complete control of and responsibility for its employees,
lower-tier Subcontractors, and agents. SUBCONTRACTOR shall also be solely responsible for the means and methods for
carrying out the Scope of Work and for the safety of its employees. Nothing contained in this SUBCONTRACT will create any
contractual relationship between Government and SUBCONTRACTOR.

4.2 Buyer Authorization for Lower-Tier Subcontracting*

SUBCONTRACTOR shall not further Subcontract performance of all or any portion of the Work under this Subcontract without
first notifying CH2M HILL and obtaining CH2M HILL’s written acceptance (consent) for subcontracting the work scope and
approval of the lower-tier Subcontractor.

4.3 Right of Access*

CH2M HILL, its Clients, or agents shall have the right to inspect and evaluate SUBCONTRACTOR’s facilities at any time during
the procurement process and performance (from Subcontract award through final payment). CH2M HILL, its Clients, or agents
shall have the right of access to lower-tier Subcontractors for the purpose of verifying the quality of their work. Access to lower-
tier Subcontractors shall be coordinated through the SUBCONTRACTOR and verification may be performed jointly with the
SUBCONTRACTOR.

44 SUBCONTRACTOR Responsibility*

SUBCONTRACTOR agrees that it is as fully responsible to CH2M HILL for the acts and omissions of its lower-tier
Subcontractors and of persons either directly or indirectly employed by them as it is for the acts and omissions of persons directly
employed by SUBCONTRACTOR. SUBCONTRACTOR shall not be relieved of its responsibility for the Work by virtue of any
lower-tier Subcontracts it may place regardless of CH2M HILL’s acceptance of such lower-tier Subcontract.

The SUBCONTRACTOR is responsible for the quality of work, material, and equipment supplied under the term of this
Subcontract. The SUBCONTRACTOR shall be responsible for assuring that all lower-tier Subcontractors implement adequate
quality and process control commensurate with importance to safety, cost, schedule, and success of the program, of the products
supplied or services rendered. All applicable technical and quality requirements imposed by this Subcontract shall be flowed down
to lower-tier Subcontractors through appropriate procurement documents. The SUBCONTRACTOR retains the responsibility for
the quality of all work, material, and equipment provided by lower-tier Subcontractors.

The SUBCONTRACTOR shall hold a pre-fabrication conference with CH2M HILL prior to starting fabrication of items by
SUBCONTRACTOR and/or its lower-tier Subcontractors.

Nothing contained in this Subcontract will be construed to create any contractual relationship between any lower-tier Subcontractor
and CH2M HILL or the Government.

12
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4.5 SUBCONTRACTOR Certification*

SUBCONTRACTOR will provide certification that the lower-tier Subcontractor has the necessary permits and licenses for the
Scope of Work proposed. The SUBCONTRACTOR guarantees that its lower-tier Subcontractors will comply fully with the terms
of this Subcontract applicable to the portion of the Work performed by them. If any portion of the Work, which has been
subcontracted by SUBCONTRACTOR, is not performed in accordance with this Subcontract, on request by CH2M HILL, the
lower-tier Subcontractor will be replaced at no additional cost to CH2M HILL and will not be employed again on the Subcontract.

4.6 SUBCONTRACTOR Assignment*

SUBCONTRACTOR shall include a provision in every lower-tier Subcontract that authorizes assignment of such lower-tier
Subcontracts to CH2M HILL or the Government without requiring further consent from such lower-tier Subcontractor.

4.7 SUBCONTRACTOR Communications®

CH2M HILL shall have the right from time to time to contact lower-tier Subcontractors, upon notification of the
SUBCONTRACTOR, to discuss the lower-tier Subcontractor’s progress.

4.8 Organizational Conflicts of Interest*

SUBCONTRACTOR warrants that, to the best of his knowledge and belief, and except as otherwise disclosed, there are no relevant
facts which could give rise to organizational conflicts of interest during performance of Work under this Subcontract, or that
SUBCONTRACTOR has disclosed all such relevant information to CH2M HILL prior to award of this Subcontract.

4.9 Inspection of Construction

A. The SUBCONTRACTOR shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the Subcontract conforms to Subcontract requirements. The SUBCONTRACTOR shall maintain
complete inspection records and make them available to CH2M HILL. All work shall be conducted under the general
direction of the Buyer and is subject to CH2M HILL inspections and tests at all places and at all reasonable times before
acceptance to ensure strict compliance with the terms of the Subcontract.

B. Inspections and tests are for the sole benefit of CH2M HILL and do not --
=  Relieve the SUBCONTRACTOR of responsibility for providing adequate quality control measures;
= Relieve the SUBCONTRACTOR of responsibility for damage to or loss of the material before acceptance;
=  Constitute or imply acceptance; or
= Affect the continuing rights of CH2M HILL after acceptance of the completed work under paragraph (i) of this section.

C. The presence or absence of a CH2M HILL inspector does not relieve the SUBCONTRACTOR from any Subcontract
requirement, nor is the inspector authorized to change any term or condition of the specification without the Buyer’s written
authorization.

D. The SUBCONTRACTOR shall promptly furnish, at no increase in Subcontract price, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by CH2M HILL.
CH2M HILL may charge to the SUBCONTRACTOR any additional cost of inspection or test when work is not ready at the
time specified by the SUBCONTRACTOR for inspection or test, or when prior rejection makes reinspection or retest
necessary. CH2M HILL shall perform all inspections and tests in a manner that will not unnecessarily delay the work.
Special, full size, and performance tests shall be performed as described in the Subcontract.

E. The SUBCONTRACTOR shall, without charge, replace or correct work found by CH2M HILL not to conform to
Subcontract requirements, unless in the public interest CH2M HILL consents to accept the work with an appropriate
adjustment in Subcontract price. The SUBCONTRACTOR shall promptly segregate and remove rejected material from the
premises.

F. If the SUBCONTRACTOR does not promptly replace or correct rejected work, CH2M HILL may:
= By contract or otherwise, replace or correct the work and charge the cost to the SUBCONTRACTOR; or
=  Terminate for default the SUBCONTRACTOR’s right to proceed.
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G. If, before acceptance of the entire work, CH2M HILL decides to examine already completed work by removing it or tearing
it out, the SUBCONTRACTOR, on request, shall promptly furnish all necessary facilities, labor, and material. If the work is
found to be defective or nonconforming in any material respect due to the fault of the SUBCONTRACTOR or its lower-tier
Subcontractors, the SUBCONTRACTOR shall defray the expenses of the examination and of satisfactory reconstruction.
However, if the work is found to meet Subcontract requirements, CH2M HILL shall make an equitable adjustment for the
additional services involved in the examination and reconstruction, including, if completion of the work was thereby
delayed, an extension of time.

H. Unless otherwise specified in the Subcontract, CH2M HILL shall accept, as promptly as practicable after completion and
inspection, all work required by the Subcontract or that portion of the work CH2M HILL determines can be accepted
separately. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or
CH2M HILL’s rights under any warranty or guarantee.

4.10 Notice of Completion and Final Acceptance

When SUBCONTRACTOR deems the Work fully completed, including satisfactory completion of such inspections, tests and
documentation as are specified in this Subcontract, SUBCONTRACTOR shall, within ten (10) working days thereafter, give a
written Notice of Completion of the Work to CH2M HILL, specifying the Work completed and the date it was completed. Within
thirty (30) calendar days after receipt of said Notice of Completion, CH2M HILL may inspect the Work and shall either reject the
Notice of Completion and specify defective or uncompleted portions of the Work, or shall give the SUBCONTRACTOR a written
Notice of Acceptance of the Work either for the purpose of final payment only, or for the purposes of final payment and final
acceptance.

In the event CH2M HILL rejects the Notice of Completion and specifies defective or uncompleted portions of the Work,
SUBCONTRACTOR shall, within five (5) working days, provide for CH2M HILL review and approval, a schedule detailing when
all defects will be corrected and/or the Work will be completed and shall proceed to remedy such defective and uncompleted
portions of the Work. Thereafter, SUBCONTRACTOR shall again give CH2M HILL a written Notice of Completion of the Work,
specifying a new date for the completion of the Work based upon the date such defective or uncompleted portions of the Work
were corrected. The foregoing procedure shall apply again and successively thereafter untii CH2M HILL has given
SUBCONTRACTOR written Notice of Acceptance for purposes of final payment and final acceptance.

Any failure by CH2M HILL to inspect or to reject the Work or to reject SUBCONTRACTOR’s Notice of Completion as set forth
above, shall not be deemed to be acceptance of the Work for any purpose by CH2M HILL nor imply acceptance of, or agreement
with, said Notice of Completion.

4.11 Non-Conformance Reports (NCRs)

Nonconformance Reports (NCRs) generated by SUBCONTRACTOR, lower-tier Subcontractors and suppliers of items with the
proposed disposition of “Use as is”” or “Repair” shall be submitted for approval to CH2M HILL Design Authority, Engineering, and
Quality Assurance before SUBCONTRACTOR initiates any remedial action on the nonconformance.

4.12 Price Anderson Amendment Act (PAAA)

As a government Prime Contractor providing nuclear safety-related services to the Department of Energy, CH2M HILL is required by
contract to comply with the nuclear safety rules contained in the following regulations:

= 10 CFR 820, Procedural Rules for DOE Nuclear Activities,
= 10 CFR 830, Nuclear Safety Management,

= 10 CFR 835, Occupational Radiation Protection, and

= 10 CFR 708, Contractor Employee Protection.

One or more of the nuclear safety regulations identified above have been determined to apply to the Statement of Work and therefore
compliance is incumbent upon the SUBCONTRACTOR. The SUBCONTRACTOR will flow down these PAAA requirements to its
lower-tier Subcontractors for work performed under this Subcontract.

The SUBCONTRACTOR will accurately, completely, and voluntarily report the nature and actions taken in response to any non-
compliances with the nuclear safety rules and will take prompt and comprehensive corrective action to prevent recurrence. The
SUBCONTRACTOR has stated, as part of the proposal for this Subcontract, the intention of self-reporting non-compliance to the
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nuclear safety rules in accordance with 10 CFR 820 using the Department of Energy maintained Noncompliance Tracking System
(NTS).

In addition, during the period of performance for this Statement of Work the Subcontractor will notify the CH2M HILL PAAA
Director, via the Buyer, of NTS reported actions to any of the above 10 CFR requirements related to items or services provided to
CH2M HILL on a not to delay basis.

Any changes to the Subcontractor PAAA program description must be submitted to the CH2M HILL PAAA Director, via the Buyer,
for review and concurrence prior to implementation unless otherwise authorized under the Subcontract.

4.13 Indemnification*

SUBCONTRACTOR agrees to defend, indemnify, and hold harmless, CH2M HILL and the Government, the affiliated companies
of each, and all of their directors, officers, employees, agents, and representatives, from and against:

A. Any claim, demand, cause of action, liability, loss or expense arising by reason of SUBCONTRACTOR’s failure to comply with
any law, ordinance, regulation, rule or order. This clause includes, but is not limited to, fines or penalties by Government
authorities and claims arising from SUBCONTRACTOR’s actual or asserted failure to pay taxes.

B. Any claim, demand, cause of action, liability, judgment or damages arising from actual or asserted violation or infringement of
rights in any patent, copyright, proprietary information, trade secret or other property right caused or alleged to be caused by the
use or sale of goods, materials, equipment, methods, processes, designs or information, including construction methods,
construction equipment, and temporary construction facilities, furnished by SUBCONTRACTOR or its lower-tier Subcontractors
in performance of the Work. Should any goods or services provided by SUBCONTRACTOR become, or appear likely to
become, the subject of a claim of infringement of a patent, copyright or other property right, SUBCONTRACTOR shall, at CH2M
HILL’s option, either procure for CH2M HILL and the Government the right to continue using such goods or services, replace
same with equivalent, non-infringing goods or services, or modify the goods or services so that the use thereof becomes non-
infringing, provided that any such modification or replacement is of equal quality and provides equal performance to the infringing
good or services.

C. Any claim, demand, cause of action, liability, judgment or damages arising from SUBCONTRACTOR’s negligence or acts or
omissions which results in injury to or death of persons (including employees of CH2M HILL, the Government,
SUBCONTRACTOR and SUBCONTRACTOR’s lower-tier Subcontractors) or results in damage to or loss of property
(including the property of CH2M HILL or the Government). SUBCONTRACTOR's defense and indemnity obligations hereunder
include claims and damages arising from non-delegable duties of CH2M HILL or arising from use by SUBCONTRACTOR of
construction equipment, tools, scaffolding or facilities furnished to SUBCONTRACTOR by CH2M HILL or the Government.

D. Any claim, demand, cause of action, liability, judgment or damages arising out of any act or omission by SUBCONTRACTOR
that results in contamination, pollution, or public or private nuisance.

E. SUBCONTRACTOR's defense and indemnity obligations shall include the duty to reimburse any attorney's fees and expenses
incurred by CH2M HILL or the Government for legal action to enforce SUBCONTRACTOR's indemnity obligations.

F. In the event that the indemnity provisions in this Subcontract are contrary to the law governing this Subcontract, then the indemnity
obligations applicable hereunder shall be construed to be to the fullest extent allowable by applicable law.

G. With respect to claims by employees of SUBCONTRACTOR or its lower-tier Subcontractors, the indemnity obligations created
under this clause shall not be limited by the fact of, amount, or type of benefits or compensation, payable by or for
SUBCONTRACTOR, its lower-tier Subcontractors or suppliers under any workers compensation, disability benefits, or other
employee benefits acts or regulations, and SUBCONTRACTOR, specifically and knowingly, waives any limitation of liability
arising from workers' compensation or such other acts or regulations.

4.14 Limitation of Liability*

Except to the extent that the SUBCONTRACTOR is expressly responsible under this Subcontract for deficiencies in the services
required to be performed under the Subcontract (including any materials furnished in conjunction with those services), the
SUBCONTRACTOR shall not be liable for loss of or damage to property of the Government that (1) occurs after CH2M HILL
acceptance of services performed under this Subcontract and (2) results from any defects or deficiencies in the services performed
or materials acceptably furnished.
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The limitation of liability shall not apply when a defect or deficiency in, or CH2M HILL's acceptance of, services performed or
materials furnished results from willful misconduct or lack of good faith on the part of any of the SUBCONTRACTOR's managerial
personnel. The term "SUBCONTRACTOR's Managerial Personnel”, as used in this clause, means the SUBCONTRACTOR's
directors, officers, and any of the SUBCONTRACTOR's managers, superintendents, or equivalent representatives who have
supervision or direction of:

=  All or substantially all of the SUBCONTRACTOR's business;

=  All or substantially all of the SUBCONTRACTOR's operations at any one plant, laboratory, or separate location at which
the Subcontract is being performed; or

= A separate and complete major industrial operation connected with the performance of the Subcontract.

If the SUBCONTRACTOR carries insurance, or has established a reserve for self-insurance, covering liability for loss or damage
suffered by the Government or CH2M HILL through the SUBCONTRACTOR's performance of services or furnishing of material
under this Subcontract, the SUBCONTRACTOR shall be liable to the Government or CH2M HILL, to the extent of such insurance or
reserve, for loss of or damage to property of the Government occurring after CH2M HILL's acceptance of, and resulting from any
defects and deficiencies, in services performed or materials furnished under this Subcontract.

The SUBCONTRACTOR shall include this clause, including this paragraph, supplemented as necessary to reflect the relationship
of the subcontracting parties, in all lower-tier Subcontracts over $25,000.*

4.15 Codes, Laws, and Regulations*

SUBCONTRACTOR shall comply strictly with local, municipal, state, federal, and governmental laws, orders, codes, and
regulations applicable to SUBCONTRACTOR's operations in the performance of the Work hereunder. Prior to offering the item or
service for acceptance, the SUBCONTRACTOR shall verify and document that the item or service being furnished complies with
the procurement requirements. Where required by code, regulation, or Subcontract requirement, documentary evidence that items
conform to procurement documents shall be available at the facility site prior to installation or use.

SUBCONTRACTOR shall not, under any circumstances apply to or enter into negotiations with any governmental authority or
agency for acceptance of variations from or revisions to safety or health, or environmental laws or regulations relating to this
Subcontract or to the performance thereof, without CH2M HILL’s prior written approval.

SUBCONTRACTOR shall not, under any circumstances, cause or permit, in connection with the Work to be performed hereunder,
the discharge, emission or release of any hazardous substance and/or waste, pollutant, contaminant or other substance in violation
of any applicable laws, rules or regulations which are now or hereafter promulgated by any governmental authorities having
jurisdiction over the Work. SUBCONTRACTOR shall comply with all regulatory requirements applicable to the Work performed
under this Subcontract and shall be responsible for compliance with all hazardous waste, health and safety, notice, training, and
environmental protection laws, rules, regulations, and requirements. "Hazardous waste" includes all substances, which are or may
be identified as such in applicable Federal or State laws and regulations. SUBCONTRACTOR shall submit to CH2M HILL
material safety data sheets (OSHA Form 20) as required by applicable regulation. As an inducement to award of this Subcontract,
SUBCONTRACTOR warrants full compliance and that it will adhere to all applicable project hazardous waste procedures and, if
necessary, obtain or arrange for, at its expense and in accordance with the terms of this Subcontract, all identification numbers,
permits, applications, and other requirements in connection with the Work. SUBCONTRACTOR agrees that it will not store any
hazardous wastes at the jobsite for periods in excess of ninety (90) days or in violation of the applicable jobsite storage limitations
imposed by law, the Government or CH2M HILL, whichever shall be more restrictive. SUBCONTRACTOR further agrees that it
will not permit any accumulation in excess of the small quantity generator exclusion of 40 CFR, Part 261, or other applicable laws,
as amended. SUBCONTRACTOR agrees to take, at its expense all actions necessary to protect third parties, including without
limitation, employees and agents of the Government, and CH2M HILL from any exposure to, or hazards of, hazardous and/or toxic
wastes or substances generated or utilized in SUBCONTRACTOR's operations. SUBCONTRACTOR agrees to report to the
appropriate governmental agencies all discharges, releases, and spills of hazardous substances, and/or wastes required to be
reported by law and to immediately notify CH2M HILL of the same.
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4.16 Foreign Ownership, Control, and Influence*

For purposes of this provision, a foreign interest is defined as any of the following:

= A foreign government or foreign government agency;
= Any form of business enterprise organized under the laws of any country other than the United States or its possessions;
= Any form of business enterprise organized or incorporated under the laws of the United States, or a State or other

jurisdiction within the United States, which is owned, controlled, or influenced by a foreign government, agency, firm,
corporation or person; or

. Any person who is not a United States citizen.

Foreign ownership, control, or influence (FOCI) means the situation where the degree of ownership, control, or influence over a
SUBCONTRACTOR by a foreign interest is such that a reasonable basis exists for concluding that compromise of classified
information or special nuclear material, as defined in 10 CFR Part 710, may result.

The SUBCONTRACTOR shall immediately provide CH2M HILL written notice of any changes in the extent and nature of FOCI
over the SUBCONTRACTOR, which would affect the SUBCONTRACTOR’s status. Further, notice of changes in ownership or
control, which are required to be reported to the Securities and Exchange Commission, the Federal Trade, Commission, or the
Department of Justice shall also be furnished concurrently to CH2M HILL.

In those cases where a SUBCONTRACTOR has changes involving FOCI, the DOE must determine whether the changes will pose
an undue risk to the common defense and security. In making this determination, CH2M HILL shall consider proposals made by the
SUBCONTRACTOR to avoid or mitigate foreign influences.

If CH2M HILL at any time determines that the SUBCONTRACTOR is, or is potentially, subject to FOCI, the
SUBCONTRACTOR shall comply with such instructions as CH2M HILL shall provide in writing to safeguard any classified
information or significant quantity of special nuclear material.

The SUBCONTRACTOR agrees to insert terms that conform substantially to the language of this clause including this paragraph in
all lower-tier Subcontracts under this Subcontract that will require access to classified information or a significant quantity of
special nuclear material. Additionally, the SUBCONTRACTOR shall require such lower-tier Subcontractors to submit a completed
certification prior to award of a lower-tier Subcontract. Information to be provided by a lower-tier Subcontractor pursuant to this
clause may be submitted directly to CH2M HILL.

Information submitted by the SUBCONTRACTOR or any affected lower-tier Subcontractor as required pursuant to this clause
shall be treated by CH2M HILL to the extent permitted by law, as business or financial information submitted in confidence to be
used solely for purposes of evaluating FOCI.

The requirements of this provision are in addition to the requirement that a SUBCONTRACTOR obtain and retain the security
clearances required by the Subcontract. This provision shall not operate as a limitation on the DOE's rights, including its rights to
terminate this Subcontract.

CH2M HILL may terminate this Subcontract for default either if the SUBCONTRACTOR fails to meet obligations imposed by this
provision (e.g., provide the information required by this provision, comply with CH2M HILL's instructions about safeguarding
classified information or make this provision applicable to lower-tier Subcontractors) or if, in CH2M HILL's judgment, the
SUBCONTRACTOR creates an FOCI situation in order to avoid performance or a termination for default. CH2M HILL may
terminate this Subcontract for convenience if the SUBCONTRACTOR becomes subject to FOCI and for reasons other than
avoidance of performance of the Subcontract, cannot, or chooses not to, avoid or mitigate the FOCI problem.

417  Publicity*

SUBCONTRACTOR will not disclose the nature of its Work under this Subcontract or engage in any other publicity or public
media disclosures with respect to this Subcontract without the prior written consent of CH2M HILL and the Government.

4.18 Key Personnel

Certain SUBCONTRACTOR employees, as identified in the Special Provisions, may be designated as Key Personnel in this
Subcontract. SUBCONTRACTOR agrees those individuals determined to be key individuals will not be changed or reassigned
without the written agreement of CH2M HILL. If any of the designated key personnel become unavailable for assignment for
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Work under this Subcontract, the SUBCONTRACTOR, with the prior approval of CH2M HILL, will replace them with an
individual substantially equal in abilities or qualifications.

4.19 Suspension of Work

CH2M HILL may at any time during Subcontract performance, and from time to time, by written notice to SUBCONTRACTOR
suspend further performance of all or any portion of the Work by SUBCONTRACTOR. Said notice of suspension shall specify the
date of suspension and the estimated duration of the suspension. Such suspensions under this Subcontract shall not exceed one
hundred eighty (180) consecutive calendar days each nor aggregate more than two hundred seventy (270) calendar days. Upon
receiving any such notice of suspension, SUBCONTRACTOR shall promptly suspend further performance of the Work to the
extent specified, and during the period of such suspension shall properly care for and protect all Work in progress and materials,
supplies and equipment SUBCONTRACTOR has on hand for performance of the Work. Upon the request of CH2M HILL,
SUBCONTRACTOR shall promptly deliver to CH2M HILL copies of outstanding Subcontracts of SUBCONTRACTOR, and shall
take such action relative to such Subcontracts as may be directed by CH2M HILL. SUBCONTRACTOR shall use its best efforts
to utilize its material, labor, and equipment in such a manner as to mitigate costs associated with suspension. CH2M HILL may at
any time withdraw the suspension of performance of the Work as to all or part of the suspended Work by written notice to
SUBCONTRACTOR specifying the effective date and scope of withdrawal, and SUBCONTRACTOR shall resume diligent
performance of the Work for which the suspension is withdrawn on the specified effective date of withdrawal.

If SUBCONTRACTOR believes that any such suspension or withdrawal of suspension justifies modification of the Subcontract price
or time of completion, SUBCONTRACTOR shall comply with the “Changes” provision. SUBCONTRACTOR shall not be entitled
to any prospective profits or any damages because of such suspension or withdrawals of suspension.

4.20 Suspect and Counterfeit Items*

CH2M HILL reserves the right to question and/or require SUBCONTRACTOR to certify and/or furnish proof regarding the
quality, authenticity, application, or fitness for use of the items supplied by the SUBCONTRACTOR under this Subcontract. The
SUBCONTRACTOR shall establish and implement appropriate measures to prevent the procurement and incorporation of suspect
and counterfeit parts into the deliverable for this Subcontract. In addition, the SUBCONTRACTOR shall report the discovery of
suspect and counterfeit items in sufficient details to establish all circumstances relative to the occurrence.

Any items furnished as part of this Subcontract and which have been previously found by CH2M HILL, the Department of Energy,
or the Department of Commerce to be counterfeit or which are listed by the Department of Commerce to be suspect will be deemed,
without more proof, to be subject to the above requirement of further proof or certification. CH2M HILL also reserves the right to
question the circumstances and make available a report of any such review to the Government. All costs associated with
conducting inquiries into and reporting on, components determined to be counterfeit, shall be recovered by CH2M HILL from
SUBCONTRACTOR.

4.21 SUBCONTRACTOR Generated Documentation

Documents that furnish evidence of the quality of items and/or activities affecting quality are considered quality assurance records
and shall be prepared and controlled in accordance with approved procedures. Submittal of these documents to CH2M HILL shall
be accomplished as specified in the Statement of Work or other procurement documents.

4.22 Acquisition of Real Property

Notwithstanding any other provision of this Subcontract, the SUBCONTRACTOR will obtain prior approval from CH2M HILL
Procurement Representative when, in performance of this Subcontract, the SUBCONTRACTOR acquires or proposes to acquire
use of real property by lease when the Government will ultimately assume the liability for, or will otherwise pay for the obligation
under the lease as a reimbursable Subcontract cost.

4.23 Management of SUBCONTRACTOR-Held Government-Owned Property*

This provision applies only if Government-furnished property is specifically identified elsewhere in the Subcontract. The
SUBCONTRACTOR shall establish and maintain a system for the management of Government-owned personal property. As a
minimum, the management system shall provide for the following:

= Adequate records.
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=  Controls over acquisitions.

= Identification as Government-owned personal property.
=  Physical inventories.
=  Proper care, maintenance, and protection.

= Controls over personal property requiring special handling (i.e., nuclear-related, proliferation-sensitive, hazardous, or
contaminated property).

= Reporting, redistribution, and disposal of excess and surplus personal property.
= Accounting for personal property that is lost, damaged, destroyed, stolen, abandoned, or worn out.
= Periodic reports, including physical inventory results and total acquisition cost of Government property.

= An internal surveillance program, including periodic reviews, to ensure that personal property is being managed in accordance
with established procedures.

4.24 Holiday and Work Schedules

Daily work schedules and facility operations are NOT consistent on the Hanford Site. In addition, some organizations and facilities
observe alternate Friday closures. Accordingly, BEFORE scheduling deliveries, the SUBCONTRACTOR shall make specific
schedule arrangements for the delivery of materials with the Buyer, Facility Manager, Delivery Warehouse Manager, Building
Manager, etc. The Buyer will not be liable for the cost of any delays, demurrage, layover, extra travel days, etc. which result from
SUBCONTRACTOR's failure to obtain a specific schedule in advance. Current Hanford Site Facility Closure days are: New Year’s
Day, President’s Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day (and following Friday), Christmas Eve
and Christmas Day.

4.25 SUBCONTRACTOR’s Personnel and Notification

Any employee of the SUBCONTRACTOR deemed by CH2M HILL, in their sole judgment, to be objectionable shall be removed
from the job-site immediately upon Buyer request and shall be promptly replaced by the SUBCONTRACTOR at no extra expense
to CH2M HILL. The SUBCONTRACTOR shall nevertheless retain all authority and control over its employees, including
responsibility for all costs arising from providing reasonable accommodations for its employees.

Upon verbal or written notification by the Buyer that a SUBCONTRACTOR employee’s services are no longer required under this
Subcontract, the SUBCONTRACTOR shall notify the impacted employee within twenty-four (24) hours of receiving Buyer
notification. The SUBCONTRACTOR then shall confirm in writing within twenty-four (24) hours to the Buyer that notification
has been given to the impacted employee.

If requested by the Buyer, The SUBCONTRACTOR shall furnish CH2M HILL with the names and addresses of lower-tier
Subcontractors and others who have performed or are performing the Work under this Subcontract.

4.26 Possession Prior to Completion

CH2M HILL and/or the Government shall have the right to move into SUBCONTRACTOR working and storage areas and the
right to take possession of or use any completed or partially completed part of SUBCONTRACTOR’s Work as CH2M HILL or the
Government deems necessary for their operations. In the event CH2M HILL or the Government desires to exercise the foregoing
right, CH2M HILL will so notify SUBCONTRACTOR in writing. Such possession or use shall not constitute acceptance of
SUBCONTRACTOR’s Work.

4.27 Labor and Work Rules

At all times during the course of the Work, SUBCONTRACTOR shall provide at the jobsite a qualified, competent and responsible
supervisor who shall be satisfactory to CH2M HILL. The supervisor shall have the authority to represent the SUBCONTRACTOR
and directions given to the supervisor shall be binding on the SUBCONTRACTOR. Upon CH2M HILL written request,
SUBCONTRACTOR shall give the supervisor, in writing, complete authority to act on behalf of, and to bind SUBCONTRACTOR
in all matters pertaining to the Work and this Subcontract. If requested, SUBCONTRACTOR shall furnish CH2M HILL a copy of
the authorization. SUBCONTRACTOR shall not transfer or remove any of its supervisory or key personnel from performance of
Work without the prior written approval of CH2M HILL.
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SUBCONTRACTOR agrees that all labor employed by it, its agents, and/or lower-tier Subcontractors for Work on the jobsite shall
be in harmony with and be compatible with all other labor used by CH2M HILL and other contractors. Whenever
SUBCONTRACTOR has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely
performance of the Work, SUBCONTRACTOR shall immediately give CH2M HILL notice thereof including all relevant
information.

The SUBCONTRACTOR shall comply strictly with all CH2M HILL and Government rules governing the conduct of the
SUBCONTRACTOR and SUBCONTRACTOR’s employees, agents, and lower-tier Subcontractors at and about the jobsite. The
SUBCONTRACTOR agrees that it shall ensure that its supervisory personnel, employees, agents, and lower-tier Subcontractors at
the jobsite comply strictly with such rules. CH2M HILL reserves the right to, from time to time, revise any such rules and
SUBCONTRACTOR shall comply fully with such rules as revised in accordance with the foregoing provisions.

4.28 Hazardous or Toxic Substances*

If the Work under this SUBCONTRACT involves hazardous or toxic substances, SUBCONTRACTOR will comply with all safety
or training requirements promulgated by law or regulation.

4.29 Inspection, Testing, and Quality Control

SUBCONTRACTOR shall inspect all materials, supplies, and equipment, which are to be incorporated in the Work. In addition,
SUBCONTRACTOR shall conduct a continuous program of quality control for all Work. If required in the Subcontract Statement
of Work, SUBCONTRACTOR’s quality control program and inspection procedures for the foregoing may be required to be
submitted to CH2M HILL for review. However, neither review nor acceptance of SUBCONTRACTOR’s quality control program
or inspection procedures shall relieve SUBCONTRACTOR of its obligation to conduct comprehensive inspections of the Work, to
furnish materials, to perform acceptable Work, and to provide adequate safety precautions in conformance with this Subcontract.

Documents that furnish evidence of the quality of items and/or activities affecting quality are considered quality assurance records
and shall be prepared and controlled in accordance with approved procedures. Submittal of these documents to CH2M HILL shall
be accomplished as specified in the Statement of Work or other procurement documents.

SUBCONTRACTOR shall, during the course of performance of the Work hereunder, without additional compensation, make or
cause to be made all tests required by this Subcontract. CH2M HILL may require additional inspections and tests.
SUBCONTRACTOR shall furnish CH2M HILL with satisfactory documentation of the results of all inspections and tests. CH2M
HILL shall be given not less than five (5) working days notice of any tests to be made by SUBCONTRACTOR or
SUBCONTRACTOR’s lower-tier Subcontractors in order that CH2M HILL may witness any such tests.

CH2M HILL and the Government and their representatives, and others as may be required by applicable laws, ordinances, and
regulations, shall have the right at all reasonable times to inspect the Work and all material, supplies, and equipment for the Work.
SUBCONTRACTOR shall provide, or cause to be provided access and sufficient, safe, and proper facilities for such inspections.
Neither the failure to make such inspection nor to discover defective workmanship, materials or equipment, nor approval of or
payment to SUBCONTRACTOR for such Work, materials or equipment shall prejudice the right of CH2M HILL or the
Government.

If SUBCONTRACTOR covers any portion of the Work prior to any inspection or test provided for in the specifications, inspection
schedule, or as previously requested by CH2M HILL, the cost of uncovering and covering the Work to allow for such inspection or
test shall be borne by the SUBCONTRACTOR.

CH2M HILL may order reexamination of any Work. In the event of such reexamination, if any material, equipment or any part of
the Work is determined by CH2M HILL to be defective, SUBCONTRACTOR shall not be reimbursed for uncovering, repair or
corrective and restoration costs. If such Work is found to be in accordance with the Subcontract requirements upon such
reexamination, CH2M HILL shall pay SUBCONTRACTOR the cost of uncovering and restoration.

Rejection by CH2M HILL of any or all parts of defective Work for failure to conform to this Subcontract shall be final and binding.
Such rejected Work shall be promptly corrected or replaced by SUBCONTRACTOR at SUBCONTRACTOR’s expense. If
SUBCONTRACTOR fails to commence and diligently continue correction or replacement of such rejected Work immediately after
receipt of written notice from CH2M HILL to correct or replace the rejected Work, CH2M HILL may, at its option, remove, and
replace the rejected Work and SUBCONTRACTOR shall promptly reimburse CH2M HILL for the costs of such removal and
replacement of defective Work.
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4.30 Schedules, Progress Reports, and Coordination

The SUBCONTRACTOR must meet the schedule specified in the Subcontract. When requested by CH2M HILL,
SUBCONTRACTOR will prepare and submit to CH2M HILL a progress schedule identifying the completion of the Work outlined
in this SUBCONTRACT, within the deadlines and milestones established herein.

During the progress of the Work, SUBCONTRACTOR will maintain material deliveries and employ sufficient workers and
equipment to accomplish the Work in conformance with the submitted schedule or deadlines and milestones established.

If requested by CH2M HILL, SUBCONTRACTOR will forward to CH2M HILL a summary report of the progress of the various
parts of the Work, stating the existing status, rate of progress, estimated time of completion, and cause of delay, if any.

SUBCONTRACTOR recognizes that CH2M HILL, the Government, and other SUBCONTRACTORs and lower-tier
Subcontractors may be working concurrently at the jobsite. SUBCONTRACTOR agrees to cooperate with CH2M HILL, the
Government, and other SUBCONTRACTORSs, and lower-tier Subcontractors so that the project as a whole will progress with a
minimum of delays. CH2M HILL reserves the right to direct SUBCONTRACTOR to schedule the order of performance of its
Work in such manner as not to interfere with the performance of others.

If the completion of any part of the Work or the delivery of materials is behind schedule, SUBCONTRACTOR will submit in
writing a plan for bringing the Work within the schedule. CH2M HILL may require that one or more of the following courses of
action be taken by SUBCONTRACTOR to accelerate the schedule:

. Increase the working week to 6 or 7 days

. Increase the labor force

. Provide and utilize additional equipment

. Increase the working day to 10 hours or more.

SUBCONTRACTOR will remain on such accelerated work schedule until such time as, in the opinion of CH2M HILL, the degree
of completion of the Work complies with the original schedule. All extra costs of any accelerated work schedule will be borne by
SUBCONTRACTOR.

Failure to comply with such an accelerated work schedule may result in no further monthly progress payments until such time as the
degree of completion of the Work complies with the approved schedule or CH2M HILL has approved a revised schedule.

4.31 Permits, Licenses, and Fees
SUBCONTRACTOR will obtain and pay for all applicable permits and licenses required by law that are associated with the Work.
4.32 Safety*

SUBCONTRACTOR is solely responsible for health and safety of its employees and its lower-tier Subcontractors.
SUBCONTRACTOR shall have a health and safety plan fully compliant with health and safety laws and consistent with CH2M
HILL Integrated Environment, Safety and Health Management System (ISMS). SUBCONTRACTOR shall provide all applicable
safety training and equipment required in the health and safety plans. SUBCONTRACTOR is responsible for ensuring that its
lower-tier Subcontractors comply with this provision. Visits and observations made by CH2M HILL will not relieve the
SUBCONTRACTOR of its obligation to conduct comprehensive safety inspections of the site and provide adequate safety in
conformance with this SUBCONTRACT.

4.33 Protection of Work and Property

SUBCONTRACTOR will at all times safely guard and protect from damage the Work and adjacent property. All loss or damages
arising out of the nature of the Work to be done under this SUBCONTRACT, including, but not limited to, action of the elements,
will be the responsibility of SUBCONTRACTOR.

SUBCONTRACTOR will confine its equipment, the storage of materials, and the operation of its workers to limits shown on the
Drawings or indicated by law, ordinances, permits, or directions of CH2M HILL and will not unreasonably encumber the premises
with its materials.
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4.34 Insurance

(This clause is in addition to the INSURANCE provision found in the On-Site Work Provisions.)

SUBCONTRACTOR shall procure and maintain the insurance policies and coverage limits found in the on-site work provisions
including additional coverage as described below unless such policies and limits are waived in writing by CH2M HILL.
SUBCONTRACTOR shall ensure that lower-tier Subcontractor agreements, if lower-tier Subcontractors will perform work on site, at
least duplicate the insurance policies and coverage limits required of SUBCONTRACTOR unless waived by CH2M HILL. CH2M
HILL’s wavier shall not apply to insurance required by statute. SUBCONTRACTOR agrees to provide insurance certificate
identifying the insured, Subcontract Number and the Buyer’s name and company.

. Builder’s “All Risk” insurance covering damage to SUBCONTRACTOR’s Work during construction. The insurance
shall include coverage for material and equipment during inland transit and in temporary storage (both onsite and
offsite) and shall include the insurer’s waiver of subrogation in favor of CH2M HILL and the U.S. Department of
Energy (DOE).

4.35 Responsibility of SUBCONTRACTOR to Act in Emergency™*

In emergencies affecting the safety of persons, Work or property at the site and adjacent thereto, SUBCONTRACTOR will act,
without previous instructions from CH2M HILL, as the situation warrants. SUBCONTRACTOR will notify CH2M HILL
immediately thereafter. SUBCONTRACTOR will submit the name, address, and phone number of a responsible individual or
individuals who will be available on a 24-hour basis to handle emergency situations in connection with the Work.

4.36 Equipment, Materials, and Appliances*

Unless otherwise stipulated, SUBCONTRACTOR will provide and pay for all materials, labor, water, tools, equipment, heat, light,
power, transportation, telephone, temporary facilities, and other facilities, and incidentals necessary for the execution and
completion of the Work. Unless otherwise specified, all materials will be new, and both workmanship and materials will be of good
quality.

In selecting and/or approving equipment for installation, the SUBCONTRACTOR assumes all responsibility for injury or claims
resulting from failure of the equipment to comply with applicable national, state, and local safety codes or requirements, or the
safety requirements of a recognized agency, or SUBCONTRACTOR defective workmanship or materials.

4.37 Copies of Data

One legible copy each of all notes, field notes, drawings, including record drawings, prints, plans, reports, and other applicable
documents prepared under the Provisions of this SUBCONTRACT will be delivered by SUBCONTRACTOR to CH2M HILL
upon completion of the Work and prior to final payment.

4.38 Environmental Responsibility

The SUBCONTRACTOR shall provide documentation of services, processes, and business practices that are protective of the
natural environment.

4.39 Conditions and Risks of Work

The SUBCONTRACTOR represents that it has carefully examined the drawings and specifications for the Work and has fully
acquainted itself with all other conditions relevant to the Work, and its surroundings, and SUBCONTRACTOR assumes the risk of
such conditions and will, regardless of such conditions, the expense, difficulty of performing the Work, or negligence, if any, of
CH2M HILL, fully complete the Work for the stated Subcontract Price without further recourse to CH2M HILL. Information on
the site of the Work and local conditions at such site furnished by CH2M HILL in specifications, drawings or otherwise is not
guaranteed by CH2M HILL and is furnished only for the convenience of SUBCONTRACTOR.

4.40 Overtime

Unless expressly stated elsewhere in this Subcontract, Work at the jobsites shall be compatible with CH2M HILL’s starting and
quitting times, or other times approved by CH2M HILL. CH2M HILL must approve scheduled overtime work by
SUBCONTRACTOR in advance and in writing. The SUBCONTRACTOR shall notify CH2M HILL in advance of any incidental
spot overtime that SUBCONTRACTOR elects to work due to such operations as concrete placement, nondisruptable work
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activities and emergencies to protect life and/or property. Overtime work, whether scheduled or incidental, shall be to
SUBCONTRACTOR'’s account unless the compensation therefore is specifically authorized in writing by CH2M HILL. In the
event CH2M HILL approves compensation of SUBCONTRACTOR’s overtime in advance, such compensation as separately
authorized shall be limited to the actual cost to SUBCONTRACTOR of the premium portion only of all applicable wages, craft
fringe benefits, and payroll burdens imposed by any governmental authority and measured by the compensation payable to
employees. To establish the amount of payment, SUBCONTRACTOR shall submit supporting documents satisfactory in form and
content to CH2M HILL for its verification and approval.

ARTICLE 5.0 OBLIGATIONS OF CH2M HILL
5.1 Changes

The Scope of Work shall be subject to change by additions, deletions, or revisions thereto by CH2M HILL. SUBCONTRACTOR
will be notified of such changes by receipt of additional and/or revised drawings, specifications, exhibits, or other written
notification.

SUBCONTRACTOR shall submit to CH2M HILL within ten (10) working days after receipt of notice of a change, a detailed
estimate with supporting calculations and pricing for the change together with any requested adjustments in the schedule. The
pricing shall be itemized as required by CH2M HILL and shall be in sufficient detail to permit an analysis of all labor, material and
equipment and shall cover all work involved in the change, whether such work was deleted, added or modified. Amounts related to
Subcontracts shall be supported in similar detail. In addition, if the proposal includes a time extension, justification therefore shall
also be furnished.

SUBCONTRACTOR shall not perform changes in the Work in accordance with the Subcontract provisions until CH2M HILL has
approved in writing the pricing for the change and any adjustment in the schedule for performance of the Work. Upon receiving
such written approval from CH2M HILL, SUBCONTRACTOR shall diligently perform the change in strict accordance with this
Subcontract.

SUBCONTRACTOR shall not suspend performance of this Subcontract during the review and negotiation of any change, except as
may be directed by CH2M HILL pursuant to the “Suspension of Work” provision. In the event CH2M HILL and
SUBCONTRACTOR are unable to reach timely agreement regarding any change, SUBCONTRACTOR shall then comply with the
“Claims” provision.

SUBCONTRACTOR shall not comply with verbally directed changes in the Work. If SUBCONTRACTOR believes that any oral
notice or instruction received from CH2M HILL will involve a change in the cost, time to perform, or integrity of Work, it shall
require that the notice or instruction be given in writing and shall comply with the Subcontract provisions. Any costs incurred by
SUBCONTRACTOR to perform verbally directed changes shall be at SUBCONTRACTOR’s expense and SUBCONTRACTOR
waives any and all rights to claim from CH2M HILL for such costs or additional time to perform the Work as a result of
compliance by SUBCONTRACTOR with such verbally directed changes.

5.2 Technical Representative Responsibilities

CH2M HILL has elsewhere in this Subcontract designated the Buyer’s Technical Representative (BTR). The BTR is responsible
for monitoring and providing technical guidance for this Subcontract and should be contacted regarding questions or problems of a
technical nature. The BTR is also responsible for appropriate surveillance of the SUBCONTRACTOR while on site. In no event,
however, will an understanding or agreement, modification, change order, or any deviation from the terms of this Subcontract be
effective or binding upon CH2M HILL unless formalized by proper Subcontract documents executed by the CH2M HILL Buyer
prior to completion of this Subcontract. On all matters that pertain to Subcontract terms, the SUBCONTRACTOR shall contact the
CH2M HILL Buyer specified within this Subcontract. When in the opinion of the SUBCONTRACTOR, the BTR requests or
directs efforts outside the existing scope of the Subcontract, the SUBCONTRACTOR shall promptly notify the CH2M HILL Buyer
in writing. No action shall be taken until the CH2M HILL Buyer has issued an appropriate modification to the Subcontract.

53 Observation of the Work

CH2M HILL reserves the right to inspect or otherwise evaluate the Work during the various stages to observe the progress and
quality of the Work and to determine, in general, if the Work is proceeding in accordance with the intent of this SUBCONTRACT.
CH2M HILL will not be required to make comprehensive or continuous inspections to check quality or quantity of the Work. Visits
and observations made by CH2M HILL will not relieve SUBCONTRACTOR of its obligation to conduct comprehensive
inspections of the Work, to furnish materials, to perform acceptable Work, and to provide adequate safety precautions in
conformance with this SUBCONTRACT.
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54 Limitations of CH2M HILL’s Responsibilities*

CH2M HILL will not be responsible for SUBCONTRACTOR's means, methods, techniques, sequences or procedures of the Work,
or the safety precautions including compliance with the programs incident thereto. CH2M HILL will not be responsible for
SUBCONTRACTOR's failure to perform the Work in accordance with this SUBCONTRACT.

5.5 CH2M HILL's Right to do Work

If SUBCONTRACTOR, in the opinion of CH2M HILL, neglects to prosecute the Work properly or neglects or refuses at its own
cost to take up and replace Work rejected by CH2M HILL, then CH2M HILL will, without prejudice to any other right which
CH2M HILL may have under this SUBCONTRACT, take over that portion of the Work which has been improperly executed and
make good the deficiencies and deduct the cost from the Subcontract’s value thereof from the payments then or thereafter due
SUBCONTRACTOR.

ARTICLE 6.0 GENERAL LEGAL PROVISIONS
6.1 Confidential and Proprietary Information

CH2M HILL possesses information of a confidential and proprietary nature about businesses, products, services, and processes of
CH2M HILL and the Government. This information, which relates to designs, technical experience, classified information,
software, processing systems, databases, financial and other data, intellectual property including trade secrets, customers and
vendors, personnel records, research, development, inventions, construction plans, manufacturing, engineering, accounting, bid
data, sales and marketing including Subcontract terms, and any information generated pursuant to Work performed in accordance
with the Subcontract (collectively, Confidential Information), constitutes a commercial asset of considerable value to CH2M HILL
and the Government. SUBCONTRACTOR shall use such Confidential Information only for the purpose of performing Work in
accordance with the Subcontract and not disclose such Confidential Information to any other person (including the media for
purposes of publicity), partnership, venture, firm, government, or corporation without the express written consent of CH2M HILL
or the Government, as appropriate. SUBCONTRACTOR further shall make all reasonable efforts to require its employees and any
others, including lower-tier Subcontractors, to maintain such Confidential Information in strictest confidence.

Confidential information shall not include the following:

. Information that is acquired by SUBCONTRACTOR from others who have no confidential commitment to CH2M HILL or
the Government; or

. Information that is part of the public domain or becomes, without fault or participation of SUBCONTRACTOR, part of the
public domain, by publication or otherwise; or

. Information that is in SUBCONTRACTOR’s possession prior to CH2M HILL's or the Government's disclosure to it; or
. Information that is developed independently by SUBCONTRACTOR; or

. Information that is required to be publicly disclosed under operation of law, for which SUBCONTRACTOR will provide at
least five (5) days notice to CH2M HILL or the Government, as appropriate, before disclosure.

All drawings, specifications, prints, financial and other data, and any other written or electronically encoded materials (collectively,
'Documentation’) furnished by CH2M HILL and the Government to SUBCONTRACTOR shall remain CH2M HILL's property. In
addition, all Documentation developed by SUBCONTRACTOR in the performance of Work in accordance with the Subcontract
shall become CH2M HILL 's property. Upon completion of Work, SUBCONTRACTOR shall either destroy or return such
Documentation and any other Confidential Information reduced to tangible or electronic form, including copies thereof, to CH2M
HILL unless CH2M HILL consents to otherwise.

Nothing contained in the Subcontract, or in any disclaimer made by CH2M HILL or the Government, shall be construed to grant
SUBCONTRACTOR any license or other rights in or to disclosed Confidential Information or any patent, trademark, or copyright
that has been or may be issued unless expressly conveyed by written agreement exclusive of the Subcontract.

In the event that Work performed by SUBCONTRACTOR in accordance with the Subcontract involves the collection or generation
of data on persons or associations, SUBCONTRACTOR shall maintain strict confidentiality of records in accordance with the
Privacy Act of 1974 (5 U.S.C. 552a), provisions of the Fair Credit Reporting Act (15 U.S.C. 1681), and applicable federal and state
agency regulations. Violations of these statutes may result in criminal penalties."
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6.2 Claims for Extra Work

In any case where SUBCONTRACTOR anticipates additional compensation will become due, SUBCONTRACTOR will notity
CH2M HILL, in writing, of its intention to make claim for such compensation before it begins the Extra Work on which it bases the
claim. If such notification is not given or SUBCONTRACTOR fails to keep strict account of actual cost, then SUBCONTRACTOR
hereby waives any claim for such additional compensation. Such notice by SUBCONTRACTOR, and the fact that CH2M HILL has
kept account of the cost, will not be construed as proving the validity of the claim. Claims for additional compensation shall be
made in detail and submitted, in writing, to CH2M HILL within 10 days following completion of that portion of the Extra Work for
which SUBCONTRACTOR bases its claim. If the claim is found to be just, it will be allowed and paid for as provided in this
Subcontract.

6.3  Assignment

SUBCONTRACTOR shall not assign any of the duties or rights or any claim arising out of or related to this SUBCONTRACT,
whether arising in tort, Subcontract or otherwise, without the written consent of CH2M HILL. Any unauthorized assignment is void
and unenforceable. These conditions and the entire SUBCONTRACT are binding on the heirs, successors, and assigns of the
SUBCONTRACTOR.

CH2M HILL may assign this Subcontract, in whole or in part to the U. S. Department of Energy (DOE) or to such party as DOE
may designate to perform CH2M HILL’s obligations hereunder. Upon receipt by SUBCONTRACTOR of written notice that the
DOE or a party so designated by DOE or CH2M HILL has accepted an assignment of this Subcontract, CH2M HILL shall be
relieved of all responsibility hereunder and SUBCONTRACTOR shall thereafter look solely to such assignee for performance of
CH2M HILL’s obligations.

6.4 Termination

6.4.1 Termination for Convenience: CH2M HILL may terminate all or part of this Subcontract for its convenience. In such event,
SUBCONTRACTOR will be entitled to compensation for Work performed up to the date of termination and reasonable
termination expenses as determined within the discretion of CH2M HILL. SUBCONTRACTOR will not be entitled to
compensation or profit on Work not performed. The termination process will be conducted in accordance with FAR Part 49 and
FAR 52.249-6.

6.4.2 Termination for Default: CH2M HILL may, by written notice, terminate the whole or any part of this Subcontract for default
in the event that SUBCONTRACTOR fails to perform any of the provisions of this Subcontract, or fails to make progress as
to endanger performance of this Subcontract in accordance with its terms, or, in the opinion of CH2M HILL, becomes
financially or legally incapable of completing the Work and does not correct such to CH2M HILL's reasonable satisfaction
within a period of seven (7) days after receipt of notice from CH2M HILL specifying such failure. If, after notice of
termination, it is determined for any reason that SUBCONTRACTOR was not in default or that the default was excusable,
the rights and obligations of the parties will be the same as if the notice of termination had been issued pursuant to
"TERMINATION FOR CONVENIENCE OF CH2M HILL.” In the event of termination for default, SUBCONTRACTOR
will not be entitled to termination expenses.

Regardless of the cause of termination, the SUBCONTRACTOR shall deliver to CH2M HILL legible copies of all completed or
partially completed work products and instruments of service and all materials and equipment previously paid for by CH2M HILL.

In no case shall termination for any cause constitute a claim for consequential damages or damages based on loss of anticipated profits.

The rights and remedies of CH2M HILL provided in this provision are not exclusive and are in addition to any other rights and
remedies provided by law or equity or under this Subcontract.

6.5 Governing Law

Irrespective of the place of performance, this Subcontract will be construed and interpreted according to the Federal Government
Contract Law as enunciated and applied by Federal judicial bodies, Boards of Contract Appeals and quasi-judicial agencies of the
Federal Government. To the extent that this law is not dispositive, the law of the State of Washington shall apply. In the event that
either party hereto must resort to litigation to enforce a right or remedy conferred by law, equity or the provisions of this
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Subcontract, the parties hereby consent to the action being brought in the court of competent jurisdiction in the State of
Washington.

6.6  Severability and Survival

If any of the provisions contained in this SUBCONTRACT are held invalid, illegal, or unenforceable, the enforceability of the
other remaining provisions shall not be affected or impaired thereby. Limitations of liability, indemnities, and other express
representations shall survive termination of this SUBCONTRACT for any cause.

6.7 Authorization to Proceed

Execution of this SUBCONTRACT by CH2M HILL will be authorization for SUBCONTRACTOR to proceed with the Work
unless otherwise provided for in this SUBCONTRACT or until all applicable bonding and insurance requirements have been met
for onsite performance.

6.8 No Third-Party Beneficiaries

This SUBCONTRACT conveys no rights or benefits to anyone other than SUBCONTRACTOR and CH2M HILL, and has no
third-party beneficiaries.

6.9 Work

The word "Work" includes all material, labor, tools, and all appliances, machinery, and transportation, necessary to perform and
complete the Scope of Work, and such additional items not specifically indicated or described that can be reasonably inferred as
belonging to the item described or indicated and as required by good practice to provide a complete and satisfactory system. As
used herein, "provide" will be understood to mean "furnish and install, complete in-place."

6.10 Arbitration

In the event that CH2M HILL is required to arbitrate a dispute with a third party, which dispute arises out of or is directly related to
this Subcontract, SUBCONTRACTOR agrees to join in such arbitration proceeding as CH2M HILL may direct and shall submit to
such jurisdiction and be finally bound by the judgment rendered in accordance with the arbitration rules as may be established
therein.

6.11 Disputes

In the event that the parties cannot, through negotiations, reach agreement on any issue arising out of the SUBCONTRACT, the
issue will be considered a dispute and shall be resolved in accordance with the following:

If efforts at resolution through good faith discussions and/or negotiations fail to resolve the dispute, the parties agree that before
taking any other action, they will consider the use of Alternate Dispute Resolution (ADR). In the event that non-binding mediation
or arbitration is agreed upon, the site of the proceedings shall be Richland, Washington, unless otherwise agreed in writing by the
parties. The rules for mediation or arbitration and the selection of the arbitrator shall be determined by mutual agreement of the
parties. The mediator or arbitrator shall allocate cost, except that there shall be no pre-decisional interest costs, and each party shall
bear its discretionary costs.

In the event ADR fails or is not used, primary jurisdiction for the resolution of any claim arising under this SUBCONTRACT shall
reside in the United States Federal District Court for the Eastern District of Washington. If the requirements for jurisdiction in the
United States District Court are not met, the litigation shall be brought in a Court of competent jurisdiction in Benton County,
Washington. This SUBCONTRACT shall be enforced and interpreted, irrespective of the place of performance, in accordance
with the Federal law of government contracts. To the extent that Federal law is not dispositive of an issue, the laws of the State of
Washington shall be applied.

Unless otherwise directed in writing by CH2M HILL, SUBCONTRACTOR shall proceed diligently with the performance of the
SUBCONTRACT pending final resolution of the dispute.

6.12 Waiver

CH2M HILL's failure to insist on performance of any term, condition, or instruction, or to exercise any right or privilege included
in this Subcontract, or its waiver of any breach, shall not thereafter waive any such term, condition, instruction, and/or any right or
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privilege. No asserted waiver of any right or benefit by CH2M HILL shall be valid unless such waiver is in writing, signed by
CH2M HILL, supported by consideration and specifies the extent and nature of the rights or benefits being waived.

6.13 Gratuities

The SUBCONTRACTOR, its employees, agents or representatives shall not offer or give to an officer, official or employee of CH2M
HILL or the Government, gifts, entertainment, payments, loans or other gratuities to influence the award of a Subcontract or obtain
favorable treatment under a Subcontract.

Violation of this clause may be deemed by CH2M HILL to be a material breach of this Subcontract and any other Subcontract with CH2M HILL and
subject all Subcontracts with SUBCONTRACTOR to Termination for Default, as well as any other remedies at law or in equity.

6.14 Interpretation

Heading and titles of Clauses, Sections, paragraphs or other subparts of this Subcontract are for convenience of reference only and
shall not be considered in interpreting the text of this Subcontract. No provision in this Subcontract is to be interpreted for or
against any party because that party or its counsel drafted such provision.

6.15 Notices

Any notices provided for hereunder shall be in writing and may be served either personally on the authorized representative of the
receiving party at the jobsite or by registered mail to the address of that party, as shown on the face of the Subcontract or as such
address may have been changed by written notice.

6.16 Subcontract Interpretation

All questions concerning interpretation of clarification of this Subcontract, including the discovery of conflicts, errors, or
omissions, or the acceptable performance thereof by SUBCONTRACTOR, shall be immediately submitted in writing to CH2M
HILL for resolution. All determinations, instructions, and clarifications of CH2M HILL shall be final and conclusive unless
determined by a court of competent jurisdiction to have been fraudulent or capricious, or arbitrary, or so grossly erroneous as
necessarily to imply bad faith, or not supported by substantial evidence. At all times SUBCONTRCTOR shall proceed with the
Work in accordance with the determinations, instructions, and clarifications of CH2M HILL. SUBCONTRCTOR shall be solely
responsible for requesting instructions or interpretations and shall be solely liable for any costs and expenses arising from its failure
to do so.

6.17 Title to Materials Found

The title to water, soil, rock, gravel, sand, minerals, timber, and any other materials developed or obtained in the excavation or
other operations of SUBCONTRACTOR or any of its lower-tier Subcontractors and the right to use said materials or dispose of
same is hereby expressly reserved by the US Department of Energy. Neither SUBCONTRACTOR, its lower-tier Subcontractors,
not any of their representatives or employees shall have any right, title, or interest in said materials, not shall they assert or make
any claim thereto. SUBCONTRACTOR may, at the sole discretion of the US Department of Energy, be permitted, without charge,
to use in the Work any such materials that meet the requirements of this Subcontract.

6.18 Survey Control Points and Layouts

Survey control points, as shown on the drawings, will be established by CH2M HILL.

SUBCONTRACTOR shall complete the layout of all Work and shall be responsible for all requirements necessary for the Work
execution in accordance with the locations, lines, and grades specified or shown on the drawings, subject to such modifications as
CH2M HILL may require as Work progresses.

If SUBCONTRACTOR or any of its lower-tier Subcontractors or any of their representatives or employees move or destroy or
render inaccurate any survey control point, such control point shall be replaced by CH2M HILL at SUBCONTRACTOR’s expense.
No separate payment will be made for survey Work performed by SUBCONTRACTOR.
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6.19 Delays and Extension of Time

If SUBCONTRACTOR intends to file a claim for extension of time for a delay, it will, within 48 hours of the occurrence, give
written notice of claim to CH2M HILL stating the circumstances, the possible extension involved, and the reasons for the claim.
Within 7 days after the cause of delay has been remedied, SUBCONTRACTOR will give written notice to CH2M HILL of the
actual time extension requested.

Within 15 days after SUBCONTRACTOR submits to CH2M HILL a specific written request for an extension of time, CH2M
HILL will present its written opinion to Government as to whether an extension of time is justified, and, if so, a recommendation as
to the number of days for time extension. Upon Government approval, CH2M HILL will make the final decision on the request for
extension of time.

No extension of time will be considered for weather conditions normal to the area in which the Work is being performed. Unusual
weather conditions, if determined by CH2M HILL to be of a severity that would stop all progress of the Work, may be considered
as cause for an extension of completion time.

Delays in delivery of equipment or material purchased by SUBCONTRACTOR or its lower-tier Subcontractors (including CH2M
HILL-selected equipment) or failure of SUBCONTRACTOR or its lower-tier Subcontractors to perform will not be considered as a
just cause for delay. SUBCONTRACTOR shall be fully responsible for the timely ordering, scheduling, expediting, delivery, and
installation of all equipment and materials.

6.20 Consequential Damages

Neither Party shall be responsible or held liable to the other for indirect or consequential damages, including, but not limited to,
loss of profit, loss of investment, loss of product or business interruption. Except for the obligation to make payments, neither
Party shall be in default hereunder to the extent such default is caused by a cause beyond each Party’s reasonable control. The
warranties, obligations, liabilities and remedies of the parties, as provided herein, are exclusive and in lieu of any options available
at law or in equity. Releases from, and limitations of liability and waivers of subrogation shall apply notwithstanding the fault,
negligence (whether active, passive, joint or concurrent), strict liability or other theory of legal liability of the Party released or
whose liability is limited and shall be effective to, and apply to, the maximum extent allowable by law and in the event such
provision is determined to exceed the maximum scope allowed by law, said provision shall be interpreted and enforced so as to
preserve, release or limitation to the maximum extent allowable. The Parties agree to look solely to each other with respect to
performance of this agreement.

ARTICLE 7.0 GENERAL LIMITATIONS, REQUIREMENTS, AND WORKING CONDITIONS
7.1  Orientation

Prior to entry by the SUBCONTRACTOR onto the Worksite, the SUBCONTRACTOR's supervisory employees shall attend a
general orientation (to be conducted by the Buyer) to acquaint themselves with the working conditions and requirements to be
imposed at the Worksite. It shall be the responsibility of the SUBCONTRACTOR to orient all its other employees, its lower-tier
subcontractors and their employees, as to such working conditions and requirements.

7.2  Overhead Restrictions

Under no conditions shall the SUBCONTRACTOR operate or move cranes, hoists or similar equipment within twenty (20) feet of
overhead electrical conductors, guy wires, or substations, unless prior authorization for such operations is obtained from CH2M
HILL, giving full details of the method of equipment operations. Authorization from CH2M HILL shall also be obtained when
transporting materials, machinery, or other equipment which establishes a height exceeding fourteen (14) feet from the road and/or
ground surface.

7.3  Oversize/Overweight Requirements

Shippers shall require vehicle operators to obtain a permit when the vehicle or non-reducible load exceeds the following
dimensions and or weight:

Legal Dimensions:
. Width: 8 feet, 6 inches
. Height: 14 feet

28



CH2M HILL HANFORD GROUP, INC
CONSTRUCTION GENERAL PROVISIONS
Cost Reimbursement Contract Type

August 12, 2004
Rev. 4
Length: with or without load

. Single unit: 40 feet

. Single trailers: 53 feet
Combination:

- Truck and trailer: 75 feet

- Two trailers: 61 feet
Legal Weights:

. Single axle: 20,000 pounds
. Tandem axles: 34,000 pounds
. Steering axles: tire size x 600 pounds per inch of width

Permits for overweight loads may be obtained for a higher gross weight if the load concentration upon the road surface does not
exceed 600 pounds per inch width of tire, 22,000 pounds on a single axle or 43,000 pounds on tandem axles.

Movement of any oversize or overweight load within the Hanford Site boundaries shall be in accordance with the Washington
Administrative Code (WAC) and Revised Code of Washington (RCW).

Oversize/overweight Load Permits shall be obtained by calling 376-9167 or Fax 376-8156 before transporting oversize or
overweight loads on Hanford Site roads.

If oversize or overweight loads are transported off the Hanford Site over state or county roads, an oversize load permit must be
obtained from the Washington State Department of Transportation (fees apply).

Weather permitting, Hanford Site over-dimensional load movement is restricted Monday through Friday to the hours of 8:30 a.m.
through 3:00 p.m., with other days and times as stated in the permit.

Oversize load signs (at least 7 feet long and 18 inches high with black lettering at least 10 inches high in 1.41 inch brush stroke on
yellow background) will be mounted on the front of the towing vehicle and on the rear of the load or trailing unit. Such signs are to
be displayed only when the unit is in transit and must be removed or retracted at all other times. Signs are not required on loads
that are overweight only.

All flags shall be clean, bright red flags at least 12 inches square. They shall be displayed so as to wave freely on all four corners of
over-width objects and at the extreme ends of all protrusions, projections, or overhangs.

Escort car requirements:

. When vehicle, vehicles or load is over 11 feet in width, escort cars (both front and rear) are required on a two-lane
highway.

= When vehicle, vehicles or load is over 14 feet wide, one escort car in the rear is required on multiple-lane highway.

. When vehicle, vehicles or load is over 20 feet wide, escort cars in both front and rear are required when the highway
is a multiple-lane, undivided highway.

. When overall length of load, including vehicles, exceeds 100 feet or when rear overhang of load measured from the
last axle exceeds one-third of the total length, one escort car is required on two-lane highways. The permit may

authorize a riding flag person in lieu of an escort car.

. If required by Site Transportation, escort cars shall be used when they are necessary to protect the traveling public.
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Both towing unit and escort vehicles shall have two-way radio capabilities, adequate to provide communications between drivers at
all times during which the oversize unit is in motion.

Prior to travel, for vehicles more than 14 feet high, a route with safe overhead clearances must be selected and reviewed with the
driver. Routing and schedules shall be coordinated with Utility Operations (373-2077 or 373-2352) and Railroad Operations (376-
6753).

Road closures require advising Hanford Patrol 373-3800, Fire Department 373-2745, and the Benton County Sheriff's office (376-
1022) or email: *Benton County Sheriff Office)

Rubber-tired heavy equipment with road capability traveling on highways must be equipped with "SLOW MOVING VEHICLE"
signs on the rear. Buckets, forkheels, etc., shall be kept as low as possible; if they extend more than 3 feet ahead of the vehicle,
they shall be flagged for daylight use and marked with yellow lights in darkness. Tracked units, i.e., bulldozers, are not to be
operated on paved roads except for approved crossings.

Special permits do not authorize the operation of any vehicle without having the load securely fastened and protected against
shifting or falling in accordance with the Code of Federal Regulation, Title 49, part 393.100, RCW 46.61.655, WAC 468-38-200.

7.4  Explosives
The use of explosives requires express written authorization from CH2M HILL.
7.5 Heavy Equipment

Heavy equipment will not be allowed to cross existing paved roadways unless such roadway is protected by rubber tires or other
adequate protection such as heavy planking. Movement of heavy equipment equipped with crawler-type treads on existing paved
surfaces is forbidden and such equipment must be transported to the Worksite on rubber-tired trailers. Upon completion of the
Work, the equipment shall be promptly removed from the Worksite.

7.6  Work Area Housekeeping

The SUBCONTRACTOR shall at all times keep the Work area, including storage areas used by it, in an orderly condition free
from accumulations of waste materials or rubbish. All materials shall be kept in neat piles and protected from the elements until
installed. Prior to or upon completion of the Work, the SUBCONTRACTOR shall remove from the Worksite all rubbish, and all
tools, scaffolding, equipment and materials not the property of the Government or CH2M HILL. Upon completion of the Work,
the SUBCONTRACTOR shall leave the construction area in a clean, neat condition, satisfactory to CH2M HILL.

7.7 Work Area Limitations

The SUBCONTRACTOR shall restrict its personnel and operations to the limits of the Work area. Any changes and or
modifications to existing installations located at the outer limits of the Work area shall be permitted only after specific approval is
received from CH2M HILL.

7.8  System Outages

Work which requires any existing building utility system (excluding fire protection) to be taken out of service shall be scheduled
and performed so that the length of time the utility is out of service is held to a minimum. All material for alteration and tie-in work
shall be on hand when each utility service interruption is scheduled. The SUBCONTRACTOR shall notify CH2M HILL not less
than fourteen (14) calendar working days prior to each required utility shutdown. All tie-in work shall be scheduled and performed
so that the shutdown time will not exceed four (4) hours for water and two (2) hours for electrical or fire alarm. Methods of
performing the tie-in work shall be approved by CH2M HILL prior to any utility system outage. Prior approval must be obtained
for connection to and use of existing fire hydrants.

7.9 Removal and Disposal of Existing Equipment and/or Materials

All miscellaneous items removed by the SUBCONTRACTOR and not specified to be reused shall remain the property of the
Government, and shall be placed at a location adjacent to the Worksite as directed in the field by the Buyer.
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7.10 Special Excavation Requirements

. Where required, the SUBCONTRACTOR shall provide cribbing for excavation to prevent undermining or movement of any
load bearing concrete slabs or footings. All excavations shall require a special permit and comply with OSHA and WISHA
regulations.

= In the event any underground pipe line, conduit or other object not shown on the drawings or otherwise indicated in the
Specifications is encountered, the SUBCONTRACTOR shall immediately stop work and notify CH2M HILL.

= Except as otherwise specified, protection (and restoration) of existing facilities shall be as specified in Section 7.0. All

underground piping, conduits, ducts, and other utilities shall be safely shored, braced and/or guyed as specified in the above
referenced section.

7.11 Fire Protection Outages.

Work that requires a fire alarm system, fire sprinkler system or fire hydrant to be taken out of service shall be scheduled so that the
length of reduced system performance is minimized. If the outage is due to alteration or tie-in, all materials required to complete
the work shall be on hand before the start of the alteration or tie-in. The SUBCONTRACTOR shall notify CH2M HILL at least
five (5) working days before starting work that will require a system outage. Notification shall identify portions of the system that
will be affected. The Buyer will coordinate the outage with the SUBCONTRACTOR and others, and arrange for fire department
standby if required. If a fire alarm system is to be out of service for more than four (4) consecutive hours, a CH2M HILL approved
fire watch shall be provided by the SUBCONTRACTOR, for those areas of a building affected by the outage. If a fire sprinkler
system is to be out of service for more than four (4) consecutive hours, a building shall either be evacuated or a CH2M HILL
approved fire watch shall be provided by the SUBCONTRACTOR. The building evacuation or fire watch shall be maintained until
the fire alarm or sprinkler system is returned to service.

7.12 Railroad Right of Way.

Any construction activity within 25 feet of the centerline of railroad tracks extending to 100 feet in some areas must be coordinated
with CH2M HILL's Railroad Operations.

7.13 Cultural Ecological Resources Awareness

SUBCONTRACTOR shall comply with the provisions of the Native American Graves Protection Act 25 USC 3001-3013. This act
establishes statute provisions for the treatment of Native American remains and cultural objects. If during the performance of this
Subcontract, SUBCONTRACTOR discovers Native American remains and/or cultural objects, SUBCONTRACTOR shall
immediately cease work in the affected work area, take reasonable efforts to protect the items discovered, and notify the
Subcontract Technical Representative. Work in the affected area may be prohibited for a period not to exceed thirty (30) days.
Cessation of work under the provisions of this article for periods of up to thirty (30) days shall not be cause for an excusable delay
and no additional compensation shall be warranted.

Cultural resources are known to exist on the Hanford Reservation. The SUBCONTRACTOR shall use previously disturbed areas,
whenever possible, while conducting work activities. The SUBCONTRACTOR shall also ensure workers are trained to recognize
culturally significant resources. CH2M HILL provides a one (1) hour training class for SUBCONTRACTORS employees.
SUBCONTRACTOR Is responsible for all labor costs associated with this training. All workers shall be directed to visually
inspect for cultural resources during all work activities, particularly in undisturbed areas. If any cultural resources are encountered,
work in the vicinity of the discovery shall be suspended immediately. In the even of any such discoveries, the
SUBCONTRACTOR shall immediately notify the CH2M HILL onsite representative.

All Ground disturbing work requires a current ecological review by CH2M HILL. If no nesting birds or other sensitive species are
identified in the proximity of the excavation area, work can proceed. If evidence of a curlew nest or other species are found, the
SUBCONTRACTOR’s Work may proceed at a location away from the nest location depending on site conditions, upon approval
from CH2M HILL , at no additional cost or schedule extension to CH2M HILL.
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ARTICLE 8.0 WORK AND OPERATIONS AT THE WORKSITE REQUIRING SPECIFIC APPROVAL

8.1 Working Hours

The SUBCONTRACTOR shall not perform Work at the Worksite on other than regular day shift, as set out in the Specifications,
unless it has given prior approval to the Buyer and has received written notification in advance.

The SUBCONTRACTOR shall give the Buyer at least two (2) hours prior notice if its employees are to be working after the
normal shift period Monday through Friday. The SUBCONTRACTOR shall give the Buyer notice on the prior working day if its
employees will be working before normal shift hours, Monday through Friday, or will be working at any time on Saturday, Sunday,
or holidays. The notice shall include the type of work to be performed, location of work, date and hours of work, and description of
any heavy equipment to be used. CH2M HILL advance approval is required any time Work is to be performed at other than normal
shift periods.

8.2 Moving of Equipment

The SUBCONTRACTOR shall notify CH2M HILL at least two (2) working days prior to the date it proposes to move any heavy
equipment into or from the Worksite and shall not move any such equipment in or from the Worksite until receipt of written
approval from CH2M HILL.

8.3 Electrical System Tie-Ins and Equipment Testing

When a tie-in is required to the existing plant electrical systems of four hundred eighty (480) volts or higher, the
SUBCONTRACTOR shall contact CH2M HILL at least fourteen (14) working days prior to the desired tie-in date and shall not tie-
in until receipt of CH2M HILL's approval.

After acceptance but prior to final energization, CH2M HILL will perform certain necessary testing, not included in this
Subcontract, of new service equipment and facilities. These tests will include high voltage D.C., tests of power cable, Dobie test of
transformers and switchgear insulation, oil sampling, transformer turn ratio, etc.

8.4 Receipt of SUBCONTRACTOR Supplies and/or Equipment at Site

The SUBCONTRACTOR shall not schedule supplies and/or equipment for delivery to the Hanford Site until such time as the
SUBCONTRACTOR is mobilized to receive or accept their property at the Worksite. The SUBCONTRACTOR shall not be
permitted to use the Buyer's mailing address and in no case shall material or equipment be addressed in care of the Buyer. It is
recognized that special conditions may exist that would warrant assistance in the delivery of equipment or materials by the Buyer.
However, the SUBCONTRACTOR must have explicit prior written permission and authorization from the Buyer prior to delivery.
Any deviation from this requirement will result in a back-charge to the SUBCONTRACTOR for any costs incurred by the Buyer
for coordinating the delivery.

8.5 Protection of Products and Work

The SUBCONTRACTOR shall protect and preserve all products of every description (including products which may be Buyer
furnished or Government owned) and all Work performed. Until the Work is accepted as completed, SUBCONTRACTOR shall
have the risk of loss for damage to, loss or destruction of the Work, and for such products. If, as determined by CH2M HILL,
products and Work performed are not adequately protected by the SUBCONTRACTOR they may be protected by CH2M HILL
and the cost incurred by CH2M HILL charged to or deducted from any payments due the SUBCONTRACTOR.

8.6 Protection of Existing Facilities

The existing facilities that are shown on the drawings, identified in the specifications, marked in the field, or the location of which
are reasonably determinable by the SUBCONTRACTOR shall be protected from damage by the SUBCONTRACTOR and if
damaged, shall be reported immediately to CH2M HILL. Any required repairs shall then be made by the SUBCONTRACTOR, or
by others, in a manner approved by CH2M HILL, at the SUBCONTRACTOR expense.

The SUBCONTRACTOR shall protect from damage all existing improvements and utilities (1) at or near the Worksite and (2) on
adjacent property of a third party, the locations of which are made known to or should be known by the SUBCONTRACTOR. The
SUBCONTRACTOR shall repair any damage to those facilities, including those that are the property of a third party, resulting
from failure to comply with the requirements of this Subcontract or failure to exercise reasonable care in performing the Work. If
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the SUBCONTRACTOR fails or refuses to repair the damage promptly, CH2M HILL may have the necessary work performed and
charge the cost to the SUBCONTRACTOR.

When underground facilities which are not shown on the drawings, identified in the specifications, marked in the field, or the
locations of which are not reasonably determinable by the SUBCONTRACTOR, are encountered by the SUBCONTRACTOR,
work at such locations shall be stopped immediately and CH2M HILL notified. Work at such locations shall not continue until
released by CH2M HILL.

Any damage to existing facilities that are not shown on the drawings, identified in the specifications, marked in the field, or the
locations of which are not reasonably determinable by the SUBCONTRACTOR in sufficient time to avoid damage shall be
reported immediately to CH2M HILL. Work at such locations shall not continue until released by CH2M HILL. Any required
repairs shall be made by the SUBCONTRACTOR, or by others, in a manner approved by CH2M HILL. If the repairs are made by
the SUBCONTRACTOR, an equitable adjustment shall be made and the Subcontract shall be modified in writing accordingly. If
other extra expense is incurred by the SUBCONTRACTOR due to the existence of facilities that are not shown on the drawings,
identified in the specifications, marked in the field, or the locations of which are not reasonably determinable by the
SUBCONTRACTOR at the time of bidding, an equitable adjustment will be made and the Subcontract modified in writing
accordingly.

When excavation work endangers the stability of known existing facilities, the SUBCONTRACTOR shall provide adequate
shoring, bracing and temporary guying to protect the facilities until backfilling is completed. This protection shall be in the
SUBCONTRACTOR's responsibility.

8.7 Hanford Site Stabilization Agreement

The Site Stabilization Agreement for all construction work for the DOE at the Hanford Site consists of a Basic Agreement dated
September 10, 1984, plus an Appendix A. The Site Stabilization Agreement will be made a part of this Subcontract by reference
upon award. The SUBCONTRACTOR shall be required to comply with the most current Site Stabilization Agreement, and as
modified throughout performance of the Subcontract. nCH2M HILL may from time to time provide notice to the
SUBCONTRACTOR of any changes in wages, fringe benefits, and other employee compensation, as the Site Stabilization
Agreement, including all current appendices thereto, may be modified by the parties thereto. SUBCONTRACTOR shall not be
entitled to any change in the Subcontract price due to any such changes in wages, or fringe benefits or other employee
compensation pursuant to modification of the Site Stabilization Agreement during the term of this Subcontract.

This Clause applies to employees performing work under this Subcontract or subcontracts subject to the Davis-Bacon Act, in the
classifications set forth in the Site Stabilization Agreement for work performed at the Hanford Site.

SUBCONTRACTORs and Subcontractors at all tiers who are parties to an agreement(s) for construction work with a local union
having jurisdiction over RL construction work performed at the Hanford Site, or who are parties to a national labor agreement for
such construction work, shall become signatory to the Site Stabilization Agreement and shall abide by all of its provisions,
including its Appendix A. Subcontractors, at all tiers, who have Subcontracts with a signatory SUBCONTRACTOR or lower-tier
Subcontractors shall become signatory to the Site Stabilization Agreement and shall abide by all of its provisions, including its
Appendix A.

SUBCONTRACTORs and subcontractors at all tiers who are not signatory to the Site Stabilization Agreement and who are not
required under these provisions above to become signatory to the Site Stabilization Agreement shall pay not less and no more than
the wages, fringe benefits, and other employee compensation set forth in Appendix A and shall adhere, except as otherwise directed
by CH2M HILL, to the following provisions of the Site Stabilization Agreement:

=  Article VII Employment, Section 2 only

= Article XII Non-Signatory Contractor Requirements

= Article XIII Hours of Work, Shifts, and Overtime

= Article XIV Holidays

= Article XV Wage Scales and Fringe Benefits, Sections 1 & 2 only
= Article XVII Payment of Wages-Checking In & Out, Section 3 only
= Article XX General Working Conditions

33



CH2M HILL HANFORD GROUP, INC
CONSTRUCTION GENERAL PROVISIONS
Cost Reimbursement Contract Type

August 12, 2004
Rev. 4
= Article XXI Safety and Health

The SUBCONTRACTOR agrees to make no contributions in connection with this Subcontract to Industry Promotion Funds, or
similar funds, except with the prior approval of CH2M HILL.

The obligation of the SUBCONTRACTOR and its lower-tier Subcontractors to pay fringe benefits shall be discharged by making
payments required by this Subcontract in accordance with the provisions of the amendments to the Davis-Bacon Act contained in
the Act of July 2, 1964, (Public Law 88-349-78 Stat. 238-239) and the Department of Labor regulations in implementation thereof
(29 CFR, Parts 1, 3, 5).

CH2M HILL may direct the SUBCONTRACTOR to pay amounts for wages, fringe benefits, and other employee compensation if
the Site Stabilization Agreement, including its Appendix A, is modified by the involved parties.

In the event of failure to comply with these provisions, or failure to perform any of the obligations imposed upon the
SUBCONTRACTOR and its lower-tier Subcontractors, CH2M HILL may withhold any payments due to the SUBCONTRACTOR
and may terminate the Subcontract for default.

The rights and remedies of CH2M HILL and the Government provided in these provisions above shall not be exclusive and are in
addition to any other rights and remedies of CH2M HILL and the Government provided by law or under this Subcontract.

The requirements of this paragraph are in addition to, and shall not relieve the SUBCONTRACTOR of any obligation imposed by
other paragraphs of this Subcontract, including those entitled "Davis-Bacon Act", "Contract Work Hours and Safety Standards Act-
Overtime Compensation”, "Payrolls and Basic Records", "Compliance with Copeland Act Requirements", "Withholding of Funds",
and "Contract Termination--Debarment".

The SUBCONTRACTOR agrees to maintain its bid or proposal records showing rates and amounts used for computing wage and
other compensation, and its payroll and personnel records during the course of work subject to this Clause, and to preserve such
records for a period of three years thereafter for all employees performing such work. Such records will contain the name, address,
social security number of each such employee, correct classification, rate of pay, daily and weekly number of hours worked, and
dates and hours of the day within which work was performed, deductions made, and amounts for wages and other compensation
covered by these provisions. The SUBCONTRACTOR agrees to make these records available for inspection by CH2M HILL and
the Government and will permit employee interviews during working hours on the job.

The SUBCONTRACTOR agrees to insert this provision, in all lower-tier Subcontracts for the performance of work subject to the
Davis-Bacon Act.

ARTICLE 9.0 SUPPLEMENTAL TERMS AND CONDITION

General Intent. This Agreement is subject to the terms and conditions of CH2M HILL’s Prime Contract Number
DE-AC27-99RL14047. The general intent of these provisions is to incorporate into the purchase order or Subcontract all required
Federal Acquisition Regulation (FAR) and Department of Energy Acquisition Regulation (DEAR) flow-down Subcontract clauses,
and any other state or federally-mandated contract clauses, which are required to be so incorporated either by the FAR, DEAR,
CH2M HILL’s Prime Contract or applicable state or federal law.

To reference the cited FAR and DEAR flowdown clauses, the following web addresses are provided:
http://farsite.hill.af.mil/
http://farsite.hill.af.mil/vfdoea.htm

Substitution of the Parties. Wherever required to make any FAR, DEAR, or Prime Contract clause incorporated herein to be
meaningful, the term “Contractor” shall be read “SUBCONTRACTOR,” and the term “Government” or “Contracting Officer” shall
be read “CH2M HILL” with the exception of DEAR 952.250-70, Nuclear Hazards Indemnity Agreement (June 1996).

Specific Incorporated Clauses. Without in any way limiting the FAR, DEAR, or Prime Contract clauses to be incorporated
herein, the following FAR and DEAR Contract Clauses are hereby specifically incorporated herein by reference with the same
force and effect as if they were given in full text.
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Federal Acquisition Regulation (48 CFR Chapter 1) Clauses and Department of Energy Acquisition Regulation

FAR 52.202-1
FAR 52.211-5
FAR 52.224-1
FAR 52.224-2
FAR 52.227-4
FAR 52.227-14
FAR 52.227-16
FAR 52.236-18
FAR 52.236-19

. FAR 52.242-1
. FAR 52.244-6
. FAR 52.247-67

DEAR 952.204-2
DEAR 952.204-70

DEAR 952.204-71
DEAR 952.208-70
DEAR 952.227-9

DEAR 952.227-11

DEAR 952.227-13

DEAR 952.247-70
DEAR 952.250-70
DEAR 970.5204-1
DEAR 970.5204-3
DEAR 970.5215-4
DEAR 970.5227-1
DEAR 970.5227-8
DEAR 970.5229-1
DEAR 970.5232-3
DEAR 970.5245-1

Definitions (Dec 2001) (As Supplemented by DEAR 952.202-1

Material Requirements (Oct 1997)*

Privacy Act Notification (Apr 1984)*

Privacy Act (Apr 1984)*

Patent Indemnity — Construction Contracts (Apr 1984)*

Rights in Data-General (Modified per DEAR 927.402(a)) (Jun 1987) (Alternate V)*
Additional Data Requirements (June 1987)*

Work Oversight in Cost Reimbursement Construction Contracts (Apr 1984)*
Organization and Direction of the Work (Apr 1984)*

Notice of Intent to Disallow Costs (Apr 1984)*
Subcontracts for Commercial Items and Commercial Components (Oct 1998)*

Submission of Commercial Transportation Bills to the General Services Administration for Audit (Jun
1997)*

Security (May 2002)*
Classification/Declassification (May 2002)*

Sensitive Foreign Nations Controls (Apr 1994)*

Printing (Apr 1984)*

Refund of Royalties (Feb 1995)*

Patent Rights — Retention by the Contractor (Short Form) (Feb 1995)* (Applies to Subcontracts for

experimental, research, developmental, or demonstration work when the Subcontractor is a domestic small business or
nonprofit organization as defined at FAR 27.301)

Patent Rights — Acquisition by the Government (Sep 1997)* (Applies to Subcontracts for experimental, research,
developmental, or demonstration work when the Subcontractor is a domestic large business.)

Foreign Travel (Dec 2000)*

Nuclear Hazards Indemnity Agreement (Jun 1996)*
Counterintelligence (Dec 2000)*

Access to and Ownership of Records (Dec 2000)*
Cost Reduction (Dec 2000)*

Rights in Data — Facilities (Dec 2000)*

Refund of Royalties (Dec 2000)*

State and Local Taxes (Dec 2000)*

Accounts, Records, and Inspection (Dec 2000)*
Property (Dec 2000)*

Applicable to all orders over $2,000

30.

FAR 52.222-6

Davis-Bacon Act (Feb 1995)*
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31. FAR 52.222-7 Withholding of Funds (Feb 1988)*
32. FAR 52.222-8 Payrolls and Basic Records (Feb. 1988)*
33. FAR 52.222-9 Apprentices and Trainees (Feb 1988)*
34. FAR 52.222-10 Compliance with Copeland Act Requirements (Feb 1988)*
35. FAR 52.222-11 Subcontracts (Labor Standards) (Feb 1988)*
36. FAR 52.222-12 Contract Termination - Debarment (Feb 1988)*
37. FAR 52.222-13 Compliance with Davis-Bacon and Related Act Regulations (Feb 1988)*
38. FAR 52.222-14 Disputes Concerning Labor Standards (Feb 1988)*
39. FAR 52.222-15 Certification of Eligibility (Feb 1988)*
Applicable to all orders over $2,500
40. FAR 52.222-3 Convict Labor (Aug 1996)*
41. FAR 52.225-13 Restrictions on Certain Foreign Purchases (Feb 2000)*
Applicable to all orders over $10,000
42. FAR 52.222-20 Walsh-Healy Public Contracts Act (Dec 1996)*
43. FAR 52.222-21 Prohibition of Segregated Facilities (Feb 1999)*
44. FAR 52.222-26 Equal Opportunity (Feb 1999)*
45. FAR 52.222-27 Affirmative Action Compliance Requirements for Construction (Feb 1999)*
46. FAR 52.222-35 Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (Apr 1998)*
47. FAR 52.222-36 Affirmative Action for Workers with Disabilities (Jun 1998)*
48. FAR 52.222-37 Employment Reports on Disabled Veterans and Veterans of the Vietnam Era (Jan 1999)*
Applicable to all orders over $25.000
49. FAR 52.209-6 Protecting the Government's Interest when Subcontracting with Contractors Debarred, Suspended, or

Proposed for Debarment (Jul 1995)*
Applicable to all orders over $100,000

50. FAR 52.203-5 Covenant Against Contingent Fees (Apr 1984)

51. FAR 52.203-6 Restrictions on Subcontractor Sales to the Government (Jul 1995)*

52. FAR 52.203-7 Anti-Kickback Procedures (Jul 1995)*

53. FAR 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity (Jan 1997)
54. FAR 52.203-12 Limitation on Payments to Influence Certain Federal Transactions (Jun 1997)*

55. FAR 52.215-2 Audit and Records-Negotiation (Jun 1999)*

56. FAR 52.222-4 Contract Work Hours and Safety Standards Act-Overtime Compensation (Sep 2000)*
57. FAR 52.223-14 Toxic Chemical Release Reporting (Oct 2000) *

58. FAR 52.227-1 Authorization and Consent (Jul 1995)

59. FAR 52.227-2 Notice and Assistance Concerning Patent and Copyright Infringements (Aug 1996)*
60. FAR 52.242-13 Bankruptcy (Jul 1995)*

61. DEAR 970.5227-4  Authorization and Consent (Aug 2002)*
62. DEAR 970.5227-5  Notice and Assistance Regarding Patent and Copyright Infringement (Aug 2002)*

Applicable to all orders over $500,000
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63.
64.
65.
66.
67.

FAR 52.230-2
FAR 52.230-3
FAR 52.230-6
DEAR 952.226-74
DEAR 970.5226-2

CH2M HILL HANFORD GROUP, INC
CONSTRUCTION GENERAL PROVISIONS
Cost Reimbursement Contract Type

August 12, 2004
Rev. 4
Cost Accounting Standards (Apr 1998)* - Small Business Exempted

Disclosure and Consistency of Cost Accounting Practices (Apr 1998)* - Small Business Exempted
Administration of Cost Accounting Standards (Nov 1999)* - Small Business Exempted
Displaced Employee Hiring Preference (Jun 1997)*

Workforce Restructuring Under Section 3161 of the National Defense Authorization Act for Fiscal Year
1993 (Dec 2000)*

Applicable to all orders over $550,000

68

69.
70.
71.
72.

73.
74.

. FAR 52.215-10
FAR 52.215-11
FAR 52.215-12
FAR 52.215-13
FAR 52.215-15

FAR 52.215-18
FAR 52.215-19

Price Reduction for Defective Cost or Pricing Data (Oct 1997)*

Price Reduction for Defective Cost or Pricing Data-Modifications (Oct 1997)*
Subcontractor Cost or Pricing Data (Oct 1997)*

Subcontractor Cost or Pricing Data-Modification (Oct 1997)*

Pension Adjustments and Asset Reversions (Dec 1998)*

Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other Than Pensions (Oct 1997)*
Notification of Ownership Changes (Oct 1997)*

Applicable to all orders over $1,000,000

75

. FAR 52.219-9

Small Business Subcontracting Plan (Oct 2000) (Alternate II — Oct 2000)* - Small Business Exempted

Applicable to all orders over $6,481,000

76

. FAR 52.225-11

Buy American Act-Balance of Payments Program — Construction Materials under Trade Agreements (Feb
2000)
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