PART I – THE SCHEDULE

SECTION C
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[bookmark: _Toc234829499]C.1  Project Hanford Management Contract Overview
The Hanford Site has two major missions: (1) cleanup, and (2) science and technology.  There are two major U.S. Department of Energy (DOE) Office of Environmental Management (EM) programs associated with cleanup.  One is the River Protection Project (RPP), which entails cleanup of Hanford Site tank waste, and is managed by the DOE Office of River Protection (ORP).  The other is Project Hanford, which entails cleanup of the remainder of the Hanford Site, and is managed by the DOE Richland Operations Office (RL).  The DOE Office of Science through the Pacific Northwest Site Office (PNSO) manages the science and technology mission.  This Contract pertains to support of DOE and DOE’s contractors performing the cleanup activities associated with Project Hanford.  This work shall be accomplished in a manner that achieves high levels of quality; protects the environment, the safety and health of workers and the public; and complies with requirements. 
DOE and the Contractor recognize that under terms of the Contract clauses entitled, Withdrawal of Work and Optional Services, DOE may exercise its rights to modify this Statement of Work.  DOE and the Contractor agree to negotiate a reasonable transition period for each change to minimize the impact on existing work being performed.

The following Sections provide an overview of the activities included in the Contractor Scope of Work.  Details are contained in Sections C.2 through C.5.  Each Section includes a table(s) as shown below, which contains a description of the scope, requirements associated with performing the scope, deliverables and/or completion points, and Government Furnished Services or Information (GFS/I). 

If no specific due date or periodic requirement is identified, deliverables/completion points shall be completed by September 30, 2009.  For deliverables/completions due dates with only a month specified, the due date will be at the end of the specified month.

	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Continue Hanford Mission support performing work scope not transferred to the CPRC.
	Contractor's key or unique requirements for work associated with funded scope during the Contract period of performance, including acceptance criteria where available.  Requirements for additional scope that may be added during the Contract period if funding is provided at the compliance level are identified as “Unfunded Scope.”  

Requirement source documents are identified in Section J, Appendix C.  
	Contractor endpoints, work scope completions, products, reports, or commitments that will be delivered prior to end of contract.
	Government furnished services or information that the Contractor needs to complete assigned work scope and deliverables/completion points.



[bookmark: C.1.1][bookmark: _Toc234829500]C.1.1  Hanford Site Cleanup Overview
The Hanford Site encompasses approximately 580 square miles and is divided into a number of areas.  The 100 Area served as the irradiation area where fuel rods were placed in reactors and irradiated by nuclear fission reactions.  The 200 Area served as the chemical-processing area where plutonium and uranium were separated from the residual activation and fission products using liquid chemical processes, and the 300 Area served as the fabrication area where uranium metal billets were fabricated into jacketed fuel rods suitable for loading into nuclear reactors.  The 600 Area includes portions of the Hanford Site not included in the 100, 200, or 300 Areas and served primarily as transportation corridors and buffer zones between the fabrication, irradiation, and chemical-processing areas.  Other designated areas of the Hanford Site include the 400 Area (Fast Flux Test Facility [FFTF]), 700 and 3000 Areas (DOE and contractor offices in Richland, Washington), and the 1100 Area (equipment maintenance). 

[bookmark: C.1.2]Section J, Appendix E provides a listing of the facilities and waste sites that will be managed in accordance with Section C, Statement of Work.  The facilities and waste sites are summarized in two tables containing information for the facility/waste site identifier, geographic area, and reference to the applicable Statement of Work section(s) that briefly describes the remaining scope associated with the facility/waste site during the contract.  The two tables are:

· Table E-1: EXISTING STRUCTURES
· Table E-2: WASTE SITES
[bookmark: C.1.3][bookmark: _Toc234829501]C.1.2  Infrastructure and Hanford Site Services
Maintain a viable site infrastructure to support the Hanford mission.  Support the Hanford Site cleanup and science and technology missions by providing site services to all site contractors.  The Contractor shall provide “ready to serve capacity” to perform the Scope in this Contract.  Key activities include: 

	Analytical Services:  Activities necessary to acquire samples and accurately describe the composition or other qualities.  This includes expertise in chemistry and data quality, field and sampling services, and waste and environmental sample analysis. 

	Emergency Response:  Activities necessary to respond to events, such as, fire, medical, rescue, and hazardous materials emergencies. 

	Information Resource Management:  Activities necessary to provide telecommunications, computer software, hardware, and programming support; and operate the business systems. 

	Maintenance:  Activities necessary to sustain performance and serviceability of equipment, vehicles, roads, grounds, and general-purpose facilities, including support to other contractors as identified in Section C.6. 

	Property Disposition:  Activities necessary to disposition property determined to be excess and devalued to zero ($0). 

	Safeguards and Security:  Activities necessary to provide qualified security officers, provide special nuclear material (SNM) control and accountability, protect site assets, control access, track radioactive shipments, and provide round-the-clock threat response. 

[bookmark: C.1.4]	Utilities:  Activities necessary to provide electricity, water, sanitary sewer, and solid sanitary waste disposal. 
[bookmark: _Toc234829502]C.1.3  Other Work Scope
[bookmark: C.1.5]The work scope also includes Environment, Safety, Health & Quality (ESH&Q) support; and Emergency Management and Preparedness for Contract activities and assigned facilities; Contractor Project Management activities and products; and support provided to DOE and other Hanford Prime Contractors; and request-for-service activities. 
[bookmark: _Toc234829503]C.1.4  Other Prime Contractors
[bookmark: C.1.6]The Contractor may provide services to and receive services from other prime contractors by memoranda of agreement.  The Contractor is responsible for interfacing and coordinating with other Hanford Site prime contractors in the performance of its work.  

In support of the goals of the Department of Energy’s Transformational Energy Action Management (TEAM) initiative, and the goals and objectives contained in Executive Order 13423, Strengthening Federal Environmental, Energy, and Transportation Management, the contractor shall provide full and open access to the maximum extent practicable to DOE contracted Energy Service Companies (ESCOs) under Energy Savings Performance Contracts (ESPCs), facilitate on-site assessments of opportunities to improve the Site’s energy efficiency, water reduction and renewable energy improvements, and shall provide assistance in reviewing ESCO recommendations.  The contractor shall define requirements necessary to be placed in ESPCs and participate in the creation of ESPCs.  The contractor shall ensure ESCO personnel are granted access pursuant to contractual requirements; monitor ESCO activities to ensure that site safety and security requirements are adhered to; promptly provide information requested by ESCO personnel to assist them in developing viable recommendations; and, assist in the monitoring and execution of ESPC projects.  When ESCO is working in facilities under the control of the contractor, the ESCO shall work under the facility contractor’s work control and safety program.
[bookmark: _Toc234829504][bookmark: C.2]C.1.5  Government Furnished Services or Information (GFS/I)
The Contractor shall provide the DOE Contracting Officer quarterly projections of required GFS/I.  Amendments to the projection, if any, will be provided to the DOE Contracting Officer 45 days in advance of the need date (Note: all durations in this Section refer to "calendar" days).  DOE will review each Contractor quarterly or individual projection.  Within 15 days of receipt, DOE will notify the Contractor whether it will accept the requested GFS/I.  If DOE cannot provide GFS/I identified in this Section and Sections C.2 through C.5 of this Contract, then it will be treated as a change in accordance with the "Change – Cost-Reimbursement" Clause in this Contract. A technically defensible basis for documentation shall be provided by the Contractor.  

[bookmark: _Toc234829505]C.1.6  Services Performed by the Contractor Related to the Scope of the Mission Support Contract
For services performed by the Contractor related to the scope of the Mission Support Contract (MSC) as defined in the MSC Statement of Work, the Contractor shall provide services to the Plateau Remediation Contract (PRC) contractor and the Tank Operations Contract (TOC) contractor commensurate with the needs represented in the PRC and TOC Statements of Work.  Cost allocations for these services shall be consistent with Attachment J-3, Hanford Site Services and Interface Requirements Matrix of the MSC solicitation. Services performed by the Contractor for the PRC and TOC are identified in the J-3 Matrix as either "mandatory" or “optional” for use by the PRC and TOC.  When a service provided by the Contractor is identified as “mandatory”  the PRC and TOC are required to only obtain that service from the Contractor.  When a service provided by the Contractor is identified as “optional”,  within the bounds defined by the J-3 Matrix,  use of the service by the PRC and TOC is not compulsory. General Site Services are services performed by the Contractor for the benefit of one or more Other Hanford Site Contractors as identified in the J-3 Matrix.  For General Site Services whose cost is identified as being borne by the MSC in the J-3 Matrix, the Contractor will be provided direct funding for the PRC and TOC scope, except for the Usage Based Services funding so indicated in the J-3 Matrix. For Other Hanford Contractors, the Contractor will continue to do business consistent with FY 2008 cost allocations.  Funding for the J-3 Matrix’s Usage-Based Services, performed by the Contractor will be on a cost-reimbursement basis funded by the PRC, TOC, and Other Hanford Contractors.  Costing assumptions for General Site Services and Usage Based Services performed by the Contractor are identified in the scope portion of the PHMC Statement of Work.

[bookmark: OLE_LINK3][bookmark: _Toc234829506]
C.2  Reserved
[bookmark: C.3]
[bookmark: _Toc234829507]C.3  Reserved
[bookmark: _Toc118008375][bookmark: _Toc234829508]
C.4  Infrastructure and Services
[bookmark: C.4.1][bookmark: _Toc118008376][bookmark: _Toc234829509]C.4.1  Infrastructure Reliability
Consistent with provided funding (the Contractor Obligations Notice), for facilities, equipment, and systems assigned to the Contractor, the Contractor shall institute a condition-based maintenance, major repair, and replacement program to achieve the minimum acceptable condition.

For facilities, equipment, and systems assigned to the Contractor, the Contractor shall institute a maintenance program that allows "run to failure" without compromising safety, health, environmental compliance, and cleanup milestones.  However, if the “run to failure” creates a situation where a penalty under the Conditional Payment of Fee and Profit clause (CPOF) could be a result, strong consideration in review of the Contractor’s mitigation will be given.

The contractor shall remove assigned assets form service when no longer needed to support Hanford Site cleanup and science and technology missions for disposition.  Assets no longer required for these missions that are facilities, waste sites, or radioactively contaminated equipment and systems will be transferred to the Plateau Remediation Contractor for disposition.

[bookmark: _Toc234829510]C.4.1.1  Infrastructure Reliability
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide essential replacements, renovations, and upgrades to the water system, sewer system, electrical distribution system, transportation system, telecommunications system, emergency services system (Fire Department, and Emergency Operations Center), and General Purpose Facilities, including contracting and project management functions.  Provide capital equipment replacements (e.g., emergency response vehicles, cranes, or other equipment that exceeds thresholds for expense funding, currently $50,000) for non-project specific, Contractor provided service and general infrastructure mission activities. 

Upgrades to the Contractor managed systems and utilities are to be provided at no cost to Other Hanford Contractors.  Direct, mission-related Infrastructure Reliability upgrade projects are paid for by the Site contractor requiring the upgrade unless directed otherwise by DOE.







	
	CD0660
PBI-4.3d:  Definitive design and bid packgage complete for roof replacement for 339A and 3220
Due:  August 23, 2009
	None Identified

	
	
	CD0661
PBI-4.3e:  Definitive design for the 200E Fueling Station renovation reviewed and approved
Due:  August 23, 2009
	None Identified

	
	
	CD0662
PBI-2.2f1:  Design, acquisition, and installation of the 200 area HLAN switches
Due:  July 15, 2009
	None Identified

	
	
	CD0735
PBI-2.2f2:  Design, acquisition, and installation of the 100 and 300 Area HLAN switches
Due:  August 23, 2009
	None Identified

	
	
	CD0664
PBI-2.2g:  Design and bid and contract release preparation and purchase order isssued to LMSI for HLAN Phase II upgrades
Due:  July 15, 2009
	GF0200
DOE will provide letter of direction and the funding guidance needed by July 12, 2009



[bookmark: C.4.2][bookmark: _Toc118008377]

[bookmark: _Toc234829511]C.4.1.2  Condition Assessment Surveys (CAS)
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Manage the Hanford Site CAS/CAIS and provide for the administration of and execution of the CAS inspection program in order to accurately evaluate the existing state of specific facilities and identifying the deferred maintenance liability.  

Make the CAS data available to the other Hanford Contractors.

The desired outcome is a FIMS containing accurate data that assists in the planning and management of real property assets.

The Contractor bears the cost burden of program administration; Other Hanford Site Contractors bear internal implementation costs and allow access to the PHMC for conducting on-site condition assessments.

	The Contractor shall perform the established minimum requirements for conducting CAS facility inspections on an annual 20% rotating cycle.  The Contractor shall: 
· Perform CASs on all agreed upon real property assets at least once in any 5-year period and provide these to the DOE.
· Upload the data collected from these inspections into the FIMS.  
· Provide a list of facilities to be CAS inspected each fiscal year to DOE for the facility no later than November 15 of any given year.  
· Provide a list of facilities that have been CAS inspected each fiscal year to DOE no later than October 31 of any year.
· Provide annually, but no later than March 31 of any year a list of facilities that no longer meet the useful life inspection criteria of greater than five (5) years.  
· Coordinate all of the necessary inspection activities with the various site contractors that have eligible facilities for CAS inspections.  
· Ensure that the inventory of facilities that need to be inspected through the CAS program is complete, current and reconciled with the data contained within FIMS.
·  Ensure CASs are performed on real property that supports the FIMS data entries and validation process.
	CD0657
List of Facilities to be CAS Inspected
Due: Annually by November 15
	GF0174
DOE to review list of facilities to be inspected and comment within 30 days

	
	
	CD0658
List of Facilities that have been CAS Inspected
Due: Annually by October 31
	GF0175
DOE to review list of facilities that have been inspected and comment within 30 days

	
	
	CD0659
List of Facilities that no Longer meet the Useful Life Inspection Criteria
Due: Annually by March 31
	GF0176
DOE to review list of facilities no longer needing inspection and comment within 30 days

	
	
	
	



[bookmark: _Toc234829512]C.4.1.3  Facilities Information Management System (FIMS)
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Manage FIMS, meeting specific, annual reporting requirements.

The desired outcome is reliable FIMS that provides current, complete, and accurate information on real property holdings, enabling informed decision making in the planning, budgeting, operation, maintenance, and disposal of real property.
The Contractor bears the cost burden of program administration; Other Hanford Site Contractors bear internal implementation costs.

Other Hanford Site contractors and other site users will deliver input to the Contractor, as applicable. 

	In addition to the requirements of CRD O 430.1B, Real Property Asset Management, the Contractor shall: 
· Meet the data calls and reporting timelines associated with three (3) annual Chief Financial Officer specific reporting requirements.  The three annual reporting requirements are deferred maintenance, annual required maintenance and annual actual maintenance.  
· Provide input for DOEs submittal for an annual Excess Facilities Banking Report.
· Provide information to meet new construction off-set requirements.
· Conduct a source data/FIMS data validation effort as specified by CRD O 430.1B and report the scorecard results (red, yellow or green) to DOE on an annual basis.  
· Maintain FIMS data as complete and current throughout the life-cycle of real property assets, including real property related to institutional controls. 
· The Contractor shall ensure that the total capital financial data in FIMS is 95% accurate, or greater by reconciling FIMS with financial data residing in property accounting (SAMS) on a quarterly basis and documenting reconciliation in a file to be maintained by the FIMS Database Administrator. 
· Provide annual updates to the FIMS Quality Assurance Plan for approval by DOE (the Quality Assurance Plan is an informal mechanism to assist in the management of this work scope).
· Collect data from Hanford Site contractors in order to meet all mandatory reporting requirements.  
	CD0670
FIMS (Source)/Data Validation
Due: Annually 
	None Identified

	
	
	CD0671
Deferrred Maintenance Report
Due: Annually by September 30
	None Identified

	
	
	CD0672
Actual Maintenance Report
Due: Annually by October 30
	None Identified

	
	
	CD0673
Required Maintenance Report
Due: Annually by December 30
	None Identified


[bookmark: _Toc234829513]C.4.2  Infrastructure Services
The Contractor shall provide the following services that may be used by all site contractors.  Services used by others will be in accordance with documented agreements containing provisions requiring 90-day notice of any change in the amount of services required of, or that can be provided by, the Contractor. 

The Contractor shall provide the requisite managerial ability and technical expertise to provide infrastructure services that support the site mission requirements. 
[bookmark: _Toc234829514]C.4.2.1  Analytical Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide a full range of organic, inorganic, and radiochemical analytical capabilities. Support site programs and projects at the Waste Sampling and Characterization Facility (WSCF) with the analysis of process control accredited environmental and accredited industrial hygiene, environmental, and industrial hygiene samples with low radioactivity levels.  Operate and maintain the WSCF in compliance with applicable directives and regulatory documents.

Sample analysis is a mandatory usage based service required to be used by the PRC and TOC reimbursed by the user; WSCF Laboratory fixed costs for maintaining the facility in a ready-to-serve capacity are borne by the Contractor at no cost to Other Hanford Site contactors.

	The Contractor shall maintain laboratory accreditation for the WSCF Laboratory. 
The Contractor shall provide a full range of organic, inorganic, and low level radiochemical analytical capabilities.
Unfunded Scope:
The Contractor shall establish a Hanford Analytical Services Quality Assurance Requirements Document (HASQARD) Focus Group for the purpose of identifying, consolidating, and providing guidance on analytical and sampling quality assurance requirements for the Hanford Site through the HASQARD, DOE/RL-96-68.  The Contractor shall lead the HASQARD Focus Group to first ensure HASQARD is updated; and the second priority is for the HASQARD Focus Group to evaluate the Department of Energy Consolidated Audit Program (DOECAP) and determine what aspects of the DOECAP should be incorporated into the HASQARD and implement the changes to HASQARD
The Contractor shall: 
· Provide a chairperson for the focus group.  
· Provide all administrative support necessary to maintain HASQARD, run the HASQARD Focus Group meetings, update and issue HASQARD focus group charter, and issue HASQARD revisions.  
· Provide analytical technical and quality assurance representation to the focus group.  
· Request participation in the HASQARD focus group from all relevant Hanford Site Contractors and regulators.  
The HASQARD charter shall be concurred on by all Hanford Site Contractors willing to participate in the focus group and approved by the RL and ORP Analytical program managers.  Any revision to HASQARD requires concurrence from all Hanford Site contractors participating in the HASQARD Focus Group and approval from RL and ORP analytical services program managers.  

	 CD0665
PBI-3.3a:  Three replacement hoods installed in the WSCF Laboratory
Due:  July 15, 2009
	None Identified

	
	
	CD0666
PBI-3.3b:  Counter calibration complete and operational in the WSCF
Due:  July 15, 2009
	None Identified

	
	
	
	



[bookmark: _Toc234829515]C.4.2.2  Asset Disposition (Investment Recovery Operations)
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide receipt and disposition services for personal property assets no longer required in support of the Hanford Site mission.  Provide processes and support services for DOE mandated donations/transfers (i.e., School Gift Program, Energy Related Laboratory Equipment Program, Economic Development, etc.).

The Contractor bears the cost burden of program administration. Other Hanford Site contractors bear internal implementation costs and any costs associated with delivery and turn-over of excess property for disposition.

	The Contractor shall provide receipt and disposition services for personal property assets no longer required in support of the Hanford Site Mission. 

The Contractor shall support asset transfers from the Site to potential customers via the Tri-Cities Asset Reinvestment Company, LLC (TARC).
	CD0097
Utilization and Disposal of Excess & Surplus Personal Property Report 
Due:  Annually
	None Identified



[bookmark: _Toc234829516]C.4.2.3  Badging
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Process and account for permanent security badges and the Hanford Site temporary (self-expiring) security badge program for employees, contractors, visitors, vendors and others for access to Site contractors and facilities.  Issue badges for foreign nationals and verify security clearance levels for cleared visitors from other DOE sites.  Manage the DOE and Hanford Site badging system – Personnel Security Clearance Reports Plus (PSCR+).

Badging will be provided by the Contractor consistent with the current Contractor’s badging process at no cost to Other Hanford Site contractors.
	The Contractor shall manage the DOE and Hanford Site badging system – PSCR+.
	None Identified
	None Identified


[bookmark: _Toc234829517]C.4.2.4  Biological Control Program
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide a biological control program that is systematically integrated with environmental, safety, health and quality principles across the Contract, and with other Hanford Prime Contractors.  This includes the control of noxious weeds, industrial weeds, other vegetation, and animal pests for the purposes of protecting employees, the public, and Site cultural and environmental (including biological) resources. 

Base program is to be provided by the Contractor at no cost to Other Hanford Site contractors. Hanford Site contractors may negotiate additional services at their cost beyond direct funded basic service.

	The Contractor shall provide a biological control program to control noxious weeds, industrial weeds, other vegetation, and animal pests.
	None Identified
	None Identified



[bookmark: _Toc234829518]C.4.2.5  Calibration Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for the calibration of non-radiological measuring and test equipment (M&TE) that requires calibration to meet quality, safety or compliance requirements.  Provide In-Situ calibration services.  Does not include the calibration of Radio Services' instruments that are used to "tune" radio controllers, and occupational radiation instruments and repair. 

The Contractor will bear the burden of administering the service and maintaining the infrastructure required to perform this service.  The Contractor, PRC, and TOC will bear the burden of calibrating and repairing pooled non-radiological M&TE monitoring equipment and In Situ calibration, apportioned by usage.  

	The Contractor shall provide for the calibration of non-radiological M&TE. 
	None Identified
	None Identified



[bookmark: _Toc234829519]C.4.2.6  Centralized Consolidated Recycling Center (CCRC)
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Operate and maintain the CCRC.  The following materials are aggregated for recycling at CCRC:  aerosol products; mercury and mercury containing equipment; universal waste lamps and batteries; crushed fluorescent lamps; lead-acid batteries; electric ballasts or capacitors; used shop towels; used oil, spent antifreeze cathode ray tubes, and miscellaneous electronic media. 

Minimize hazardous waste disposal through reuse of chemicals and/or recycling performed by off site vendors.

	The Contractor shall support the Environmental Management System and reporting of sustainable environmental stewardship goals as defined under C.5.1.1.
	None Identified
	None Identified



[bookmark: _Toc234829520]C.4.2.7  Classified Document Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide document control and management services for active and inactive classified material generated or received by DOE and Hanford contractors.  Includes receiving classified matter, assigning control numbers, maintaining the classified document tracking system, copy distribution, record copy retention and retrieval, providing pickup and delivery service, destruction, and conducting inventories. 

The Contractor will bear the cost of administering the service.  Other Hanford Contractors bear internal implementation costs.

	The Contractor shall provide document control and management services for active and inactive classified material generated or received by DOE and Hanford contractors.
	None Identified
	None Identified



[bookmark: _Toc234829521]C.4.2.8  Courier Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide support for priority/emergency documents and materials.  Provide support to the medical aid stations in transporting serum blood samples, medical supplies and pickup and delivery of instruments being calibrated. 

Basic services are funded by the Contractor at no cost to PRC and TOC. Services to Other Hanford Contractors and additional service to PRC and TOC beyond Base service are to be funded by the requesting contractor.

	The Contractor shall provide pickup and delivery support for priority/emergency documents and materials.
	None Identified
	None Identified



[bookmark: _Toc234829522]C.4.2.9  Crane and Rigging
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide management, administrative, and planning and scheduling support for movable cranes and Crane and Rigging Services operations.  Coordinate rental and movement of cranes ranging from 9 to 250 ton capacity. Support preventive maintenance inspections and schedule necessary repairs.  Provide technical support and guidance in the procurement of hoisting and rigging equipment.  Perform critical lift planning (develop alternative and innovative methods for lifting and scaffolding tasks).  Supervise crane crews, riggers (performing complex rigging, ironwork, and scaffold erection and dismantling), crane operators, and drivers (performing heavy hauling and forklift operations). 

Crane and Rigging is a mandatory service required to be used by the PRC and TOC.  

Provide technical support and maintain Site hoisting and rigging requirements, including equipment maintenance and consumables, and provide operations support to maintain the Rigging Services Facility in a ready-to-serve capability. These are provided at no cost to Hanford site contractors.   
 
Equipment and labor provided for services including hoisting, rigging, scaffolding erection, inspections, load tests, equipment hauling, below the hook fabrications, and guzzler operations are usage based services reimbursed by the user.

	The Contractor shall provide: 

· Operations of movable cranes; 
· Critical lift planning; 
· Complex rigging, ironwork, and scaffold erection and dismantling; and 
· Heavy hauling and forklift operations.
	None Identified
	None Identified



[bookmark: _Toc234829523]C.4.2.10  Desktop Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide a single point of contact for technical support for software and hardware via e-mail, web, or telephone for Hanford contractors on the HLAN and telephone system.  Provide dispatch for problems that cannot be resolved by help desk staff.  Provide for computer maintenance, software, computer network, business machine repair, computer support, redeployment of computer hardware, integration, desk side software support, PC procurement support, PC and related peripheral maintenance, moves/adds/changes, installation of new standard and nationalized PCs and related peripherals and related services. 

Desktop Services are a usage based service reimbursed by the user.

	The Contractor shall provide technical support for PC software and hardware.
	 CD0667
PBI-1.2f:  Report showing CTS Help Desk call resolution rate
Due:  Monthly
	None Identified



[bookmark: _Toc234829524]C.4.2.11  Occurrence Reporting
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Support the Occurrence Reporting process.
	 
	CD0401
Performance Analyses and Identification of Recurring Occurrences (Quarterly)
	None Identified




[bookmark: _Toc234829525]C.4.2.12  Engineering Drawing Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Manage an engineering drawing repository and provide associated services to DOE and all Hanford contractors.  Maintain the Hanford drawing accountability system, assignment of unique drawing identification numbers for new drawings, maintenance and storage services for original site drawings and drawing aperture cards for site distribution and record capture, and maintenance of custody control and drawing checkout to authorized personnel for revision. 

Base service is funded by the Contractor and provided at no cost to Other Hanford Site Contractors.  Other Hanford Site Contractors bear internal implementation costs.

	The Contractor shall manage an engineering drawing repository and provide associated services.
	CD0668
PBI-2.1c:  Enterprise Informatics eB software and services purchased
Due:   July 15, 2009
	None Identified



[bookmark: _Toc234829526]C.4.2.13  Reserved

[bookmark: _Toc234829527]C.4.2.14  Fire Department
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide a full range of emergency services for DOE Assets.  These services include incident management, fire suppression, fire systems testing, fire prevention, technical rescue, emergency medical service and patient transport, and hazardous materials and chemical/biological/radiological emergency response.  Deal with and terminate emergency situations that could threaten the operations, employees, the general public, or interest of the DOE-operated Hanford Site.  Respond to surrounding fire departments/districts under mutual aid and state mobilization agreements and fire fighting; hazardous materials.  Provide site fire marshal overview authority, building tours and inspections, ignitable and reactive waste site inspections, pre-fire planning, hazardous chemical inventory updates, and employee fire prevention education. 

Fire Department services are provided to the PRC and TOC at no cost.  Cost for Fire Department Services to Other Hanford Site Contractors will be recovered consistent with FY 2008 charging practices.

EXCLUSION:  No liability will be accepted nor will any services be provided to the Waste Treatment and Immobilization Plant (WTP) with the exception of those services covered under either: 

1) an authorized RFS accepted by the Contractor, or 

2) a Contractor accepted task order from Bechtel National, Inc. (BNI) or a contract release from TOC.

	The Contractor shall provide emergency services including incident management, fire suppression, fire systems testing and maintenance, fire prevention, technical rescue, emergency medical service and patient transport, and hazardous materials and chemical/biological/radiological emergency response. 

The Contractor shall respond to surrounding fire departments/districts under mutual aid and state mobilization agreements. 

The Contractor shall provide Site fire marshal overview authority.

The Contractor shall provide fire protection engineers to develop justification documents for technical equivalencies and exemption as allowed under NFPA and provide to the DOE Authority Having Jurisdiction (AHJ) for approval. As referenced in 10CFR851 Appendix A Item 2(b).
	CD0099
Summary of Fire and Other Property Damage Experience/Report 
Due:  Annually or as required
	GF0143
A notice or letter identifying who is (are) responsible to be the Authority Having Jurisdiction (AHJ) as defined in NFPA, and referenced in the Federal Register Volume 71, Number 27, page 6912, paragraph 2, and implemented through 10CFR851 Appendix A Item 2(b).
Due: As Required



[bookmark: _Toc234829528]C.4.2.15  Fire Systems Maintenance
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide corrective and preventive maintenance (includes deactivation/reactivation services) and functional tests on fire life safety protection systems, including all components of these systems, and maintain factory certification for all brands of systems. 

Fire Systems Maintenance is a mandatory service required to be used by all Hanford contractors (for WTP RFAR only). The Contractor is direct-funded to maintain fire alarm systems for PRC and TOC only.  Fire systems maintenance for Other Hanford Site Contractors will be at their cost.  Hanford Site contractors are required to provide their own fire systems hardware projects.

	The Contractor shall provide corrective and preventive maintenance and functional tests on fire life safety protection systems.
	None Identified
	None Identified



[bookmark: _Toc234829529]C.4.2.16  Fleet Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide management, maintenance, and repair of General Services Administration (GSA) vehicles/equipment and Fleet vehicles/equipment with property numbers beginning with the letters "HO".  Provide engineering support, technical procedures, control of suspect/counterfeit fasteners, equipment modification control and facility safety (OSHA), fuel costing and invoicing, fuel delivery to areas not accessible to on-site fueling stations, and commercial equipment rental contracts. 

The 6291 Fuel Facility and associated equipment (e.g., fuel pumps, underground storage tanks) are provided as government furnished property as an asset to maintain, operate, and provide fuel services to government operations on the Hanford Site. 

The Contractor shall provide facility maintenance, consumables & operations support to maintain the Fleet Equipment Maintenance Shop, associated buildings, and Materials Storage Building in a ready-to-serve capability at no cost to PRC and TOC; Other Hanford Contractors reimburse these costs based on usage.

Coordination of acquisition, control, assignment, and disposal of DOE fleet equipment is also at no cost to Other Hanford Site contractors.  Coordination of acquisition will include: a) purchased, leased, or rental of any vehicle or device pulled by a vehicle over Hanford or public roads (including any motorized device, electric or natural fuel, costing over $5000) and b) processing and obtaining DOE approval on the Special Equipment Requests prior to implementing the acquisition.  

The Contractor will process its own and other Hanford Contractors' Special Equipment Requests for any special equipment that will be added to the Fleet. 

Funding of the acquisition of vehicles and equipment will be provided by the requesting Project as part of their baseline.

Providing fuel, fuel delivery, and maintenance parts and labor for DOE-owned equipment is a usage based service reimbursed by the user.  Maintenance labor and parts for vehicles leased from GSA will be reimbursed by GSA based on GSA service rates.  If the GSA maintenance costs are not fully reimbursed by the GSA, the user shall reimburse the Contractor for the “overage” above the GSA rates.

	The Contractor shall provide maintenance and repair of GSA and HO coded vehicles/equipment. 

The Contractor shall provide fuel delivery services to areas not accessible to on-site fueling stations. 

Fuel management and consumption requirements are subject to the Energy Policy Act, Executive Order 13423, and the Office of Management and Budget’s fiscal year Transportation Scorecard.
	CD0101
Input to Federal Automotive Statistical Tool (FAST) Report
Due:  Annually As Requested
	GF0144
The FAST system must be opened for Contractor input 30 calendar days prior to the required completion date.

	
	
	CD0102
Annual Motor Fleet Report
Due:  Annually As Requested
	GF0145
DOE guidance must be provided to the Contractor 30 calendar days prior to the required completion date.

	
	
	CD0578
Motor Vehicle Statement
Due:  Annually As Requested
	GF0177
DOE guidance must be provided to the Contractor 30 calendar days prior to the required completion date.

	
	
	CD0579
Replacement of GSA leased vehicles
Due:  Annually in December
	GF0146
GSA must provide the Contractor with a list of vehicles eligible for replacement 30 calendar days prior to the required completion date.

	
	
	CD0580
Fleet reports in support of the Energy Policy Act and Office of Management and Budget’s fiscal year Transportation Scorecard..
Due:  Annually As Requested
	GF0160
DOE provides the Office of Management and Budget’s fiscal year Transportation Scorecard annually.



[bookmark: _Toc234829530]C.4.2.17  Forms Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Administer a forms management system and process, and design electronic forms for interactive use as well as conventional hard copy forms for the Contractor, PRC, and TOC only.  Develop/design/ revise electronic and hard copy forms, eliminate obsolete or duplicate forms, maintain forms historical records, and maintain a system for centralized configuration management of electronic and conventional hard copy forms. 

The Contractor will provide this service at no cost to PRC and TOC.

	 
	None Identified
	None Identified



[bookmark: _Toc234829531]C.4.2.18  Grounds Maintenance
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide maintenance of common grounds and grounds directly associated with Site Occupancy Pool facilities. Includes perimeter fence maintenance, lawn and landscape care, annual inspection of facilities, management and maintenance of gravel pits, parking lot and sidewalk cleanup, washing down facilities, signage, and general area cleanup for structures and areas assigned to the Contractor.  Provide surveillance and maintenance to ensure the safety and environmental integrity of the common grounds of the 200, 300 and 600 Areas assigned to the Contractor.  Provide radiological surveillance and monitoring of the road system assigned to the Contractor; annual high and low-water riverbank inspection to ensure environmental integrity; and support to spill responses to assure environmental safety. 

Basic Grounds Maintenance services are funded through the Contractor and provided at no cost to PRC and TOC.  For Other Hanford Site contractors the cost of this service is allocated based on usage. Hanford Site contractors may negotiate additional services for facility specific services at the cost of the requester.

	The Contractor shall provide grounds maintenance for 712, 712B, and 760 building parking lots and lawn areas.

The Contractor shall provide Grounds Maintenance for the portions of the 200, 300, 400, and 600 Areas associated with site services.

The Contractor shall provide grounds maintenance for MO-404 Radio Maintenance. 
	None Identified
	None Identified



[bookmark: _Toc234829532]C.4.2.19  Hanford Site Benefit Plans for Employees and Retirees
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide administration for various medical, dental, disability, other insurances, pension and savings plans to the employees and retirees of several site contractors.  Administer Hanford Site-wide, market-based, and legacy pension plans.  Administrative costs shall be costs of each plan and those costs not allocated to the plans will be allocated to participating contractors.
	The Contractor shall make no change to a pension plan, nor take any other action (such as termination, merger, spin-off) affecting a plan without approval of the Contracting Officer.

The Contractor shall maintain a sufficient number of trained and qualified personnel to perform all of the Plan functions.

The Contractor shall render all ordinary and normal administrative services and functions as designated by the committees which may be reasonably required.

The Contractor shall manage Plan assets in a prudent manner as designated by the committees.  Investments yields will be benchmarked against measures appropriate to their investment class on a quarterly basis.  It is expected that investment yields will meet or exceed the Investment Manager Watch List criteria included in the Hanford Site Pension Plans Savings & Investment Plans Investment Performance Review.   For each quarter that an Investment Manager remains on the Watch List, the status will be reported to the Committees.  Actions that may result from the Watch List shall be documented in the Committees’ meeting Minutes.

The Contractor shall establish and maintain plans as qualified pension plans under the regulations of the Internal Revenue Code.

The plans and trust documents and any amendments thereto which affect changes to the plans are subject to Contracting Officer approval.

 Administrative costs not allocated to the Plans will be allocated to participating Contractors.

The Contractor shall provide an itemization of plan costs as requested.

Employee forfeitures of accrued non-vested benefits shall be in accordance with the terms of the Plan and such forfeitures shall be used to reduce Contractor contributions made on behalf of remaining participating employees.

Actuarial gains and losses developed by annual valuations shall be used for purposes of establishing contributions to the Plan as soon as reasonably possible and consistent with the requirements of the Employee Retirement Income Security Act of 1974, amendments thereto, and other applicable laws.

The aggregate annual contribution to the pension fund may range from the minimum specified by the Internal Revenue Code (IRC) Section 412(b) to the amount necessary to fully fund the year-end expected current liability.  However, the aggregate annual contribution to each plan shall be no less than the minimum specified by IRC Section 412(b) nor greater than the tax-deductible limit specified by IRC Section 404.  All contributions to each pension plan shall equal the total amount currently attributable to participants in the plans.  These contributions shall be based on the actuarial valuation as determined by the Employee Retirement Income Security Act of 1974, as amended for the most recent plan year.

Any DOE-reimbursed assets awaiting transfer to a successor trustee or to DOE will be actively managed by the Contractor until the successor trustee or DOE is able to assume stewardship of those assets.

The Contract shall request prior approval from DOE for each special program, plan loan feature, employee contribution refund, asset reversion, or incidental benefit which increase costs.   Such costs are unallowable unless specifically approved by the Contracting Officer.
Unless otherwise required by federal law or the collective bargaining process, or approved by the Contracting Officer, no amendment to any pension plan will result in allowable costs under this contract if any such amendment is adopted within 12 months of contract termination or expiration.

	CD0581
Hanford Site Pension Plans and Savings and Investment Plans – Investment Performance Review Report 
Due: 60 days following the end of each quarter.
	None Identified

	
	
	CD0582
Meeting Minutes of the Quarterly Pension and Savings Committees meetings. 
Due: Quarterly following approval of the Committees Meeting Minutes.
	None Identified

	
	
	CD0171
August Update to FY 200X Contractor Post Retirement Benefits Other Than Pension (PRB) for DOE Financial Statement Disclosures (FAS 106)
Due:  Annually
	None Identified

	
	
	CD0172
August Update to Fiscal Year 200X Contractor Pension Data for DOE Financial Statement Disclosures (FAS 87)
Due: Annually
	None Identified

	
	
	CD0177
U.S. Department of Labor Form 5500 – Annual Return of Fiduciary of Employer Benefit Trust
Due:  Annually 
	None Identified

	
	
	CD0275
Fiscal Year 200X Contractor Post Retirement Benefits Other Than Pension (PRB) for DOE Financial Statement Disclosures (FAS 106)
Due:  Annually
	None Identified

	
	
	CD0276
Fiscal Year 200X Contractor Pension Data for DOE Financial Statement Disclosures (FAS 87)
Due:  Annually
	None Identified

	
	
	CD0406
Multi Employer Pension Plan Actuarial Valuation Report
Due:  Annually
	None Identified

	
	
	
	



[bookmark: _Toc234829533]C.4.2.20  Reserved







[bookmark: _Toc234829534]C.4.2.21  Hanford Local Area Network (HLAN) Operation, Maintenance, and Integration
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for the engineering, operation and maintenance of the Hanford Local Area Network (HLAN) infrastructure.  Provide Network Administration, coordinate HLAN Intranet and Internet website configuration control and standards, Network Operations Center (NOC), UNIX/MS Windows SQL/WEB server administration, file server backup and recovery, E-Mail Administration and Support, Internet Support, dial-up and VPN Remote Access Services, Maintenance and Software Management, Technology Support for Hardware and Software, maintain virus protection software, electronic distribution and deployment of software applications running in the HLAN environment, and testing and evaluation of new computer and information technologies. HLAN network services include Network Management and Network Maintenance. 

HLAN Operation, Maintenance, and Integration is a usage based service reimbursed by the user.

	
	CD0669
PBI-3.2-1:  WiMax Pilot on the Central Plateau implemented
Due:  June 1, 2009

	None Identified

	
	
	CD0692
PBI-3.2-2:  WiMax Pilot implementation on the Central Plateau verified to RL
Due:  July 15, 2009
	None Identified

	
	
	CD0693
PBI-1.2a:  Report showing internet availability rate
Due:  Monthly
	None Identified

	
	
	CD0694
PBI-1.2b:  Report showing remote access availability rate
Due:  Monthly
	None Identified

	
	
	CD0695
PBI-1.2c:  Report showing network availability rate
Due:  Monthly
	None Identified



[bookmark: _Toc234829535]C.4.2.22  Hanford Patrol
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide security services to the Hanford Site (including those of the Pacific Northwest National Laboratory [PNNL], but excluding the WTP construction-site.  Once construction of the WTP is complete, Hanford Patrol will provide protective force service for the WTP), and respond to alarms and other emergencies/incidents 24 hours a day, seven days a week.  Provide qualified Security Police Officers for protection of Site targets, government assets, and access control at Site Barricades.  Provide the certified explosive detection K-9 and Search Teams.  Mutual aid of K-9 or law enforcement backup support units may be made available on a non-mission interference basis to local, regional, state, and federal police agencies and to school systems in response to threats of violence.  Provide 911 dispatch and emergency communications, and operate Washington State "ASSESS" law enforcement computer systems, and dispatch of the Benton County Sheriffs Office on the Hanford Site.  Provide the mandated minimum number of responders as stipulated in the Site Safeguards and Security Plan (SSSP) to maintain protection for Site facilities.  Provide alarm and duress monitoring for Hanford Site alarmed facilities as required.  Provide in-region tracking for radioactive shipments and single point of contact for all outbound Hanford-related radioactive/hazardous material shipments.  Provide Hanford Site Emergency Alerting System activations (e.g. telephone notification system, sirens, computer generated notifications, etc.) and traffic and crowd control during emergencies.  Provide access control, conduct badge checks, issue temporary badges, and search for prohibited articles.  These provided services must interface directly with DOE, and in the event of an emergency involving the Site Safeguards and Security forces, DOE may assume command and control of the forces and the event, if the Emergency Operations Center is activated. 
	The Contractor shall provide security services to the Hanford Site. 

The Contractor shall provide qualified staff for protection of site targets, government assets and access control. 

The Contractor shall provide the certified explosive detection. 

The Contractor shall provide 911 dispatch and emergency communications. 

The Contractor shall implement the Site Safeguards and Security Plan (SSSP). 

The Contractor shall provide in-region tracking for radioactive shipments. 

The Contractor shall provide Hanford Site Emergency Alerting System activations (e.g. telephone notification system, sirens, computer generated notifications, etc.) and traffic and crowd control. 

The Contractor shall provide access control.

	None Identified
	None Identified



[bookmark: _Toc234829536]C.4.2.23  Industrial Hygiene Laboratory
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Calibrate and repair various monitoring equipment used by safety and industrial hygiene for evaluating worker protection.  Provide evaluations of equipment and technical assistance to support projects with specific sampling process needs.
	 
	None Identified
	None Identified



[bookmark: _Toc234829537]C.4.2.24  Information Resource Management (IRM)
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Manage, operate and maintain site applications and services, without enhancements or upgrades, that support Hanford.

IRM is funded through the Contractor and provided at no cost to Other Hanford Site Contractors with HLAN access. IRM services to Other Hanford Site Contractors not on HLAN are at their cost and subject to the Contractor being able to support the request without compromising IRM and HLAN standards.
	The Contractor shall manage, operate and maintain the following existing Site applications and services:
· Hanford Identification (HID)
· Hanford PeopleCore (HPC)
· Hanford Information Systems Inventory (HISI)
· Electronic Software Acquisition (ESA)
· Employee Search
· PopFon, Internet phone/e-mail, yellow pages
· Automated Distribution List System (ADLS)
· Project Hanford Management Contract and Hanford Recreation Association (HERO)  Website
· Hanford Intranet Search Portal
· Survey Website
· Configuration Management- MKS/Source Integrity Suite support, etc.
· Intranet configuration, Google and SmarterStats Web Metrics

The Contractor shall provide UNIX applications hosting services for the following systems:
· Solid Waste Tracking System (SWITS)
· Hanford Data Integrator (HANDI)
· Access Control Entry System (ACES)
· Liquid Effluent Monitoring Information System (LEMIS)
· Waste Receiving and Processing (WRAP)
· QWEST (COMIT)
· DOE Personnel Security System (SEC)
· Hanford Document Tracking System (HDTS)
· Caretaker and CAIS site facilities
· HP Open View
· Chemical Tracking Information System (CTIS)

	CD0696
PBI-2.2b:  Unified Messaging and provision for associated statistics implemented
Due:   July 15, 2009
	None Identified

	
	
	CD0704
PBI-2.2c:  Thin Client Pilot demonstraction activities implemented
Due:   July 15, 2009
	None Identified

	
	
	CD0705
PBI-2.2d1:  Instant Messaging and Live Meeting software deployed for limited number of users
Due:   July 15, 2009
	None Identified

	
	
	CD0706
PBI-2.2d2:  Communications and training provided for Instant Messaging and Live Meeting software
Due:   August 23, 2009
	None Identified

	
	
	CD0707
PBI-2.2e:  SharePoint Governance Board and charter established, FH Chief Information Officer demonstration site, and one or more demonstration Team Sites developed
Due:   July 15, 2009
	None Identified

	
	
	CD0708
PBI-1.2e:  Report showing key application availability index rate
Due:  Monthly
	None Identified

	
	
	CD0709
PBI-2.2a2  Microsoft Office upgrade implemented
Due:  July 15, 2009
	None Identified



[bookmark: _Toc234829538]C.4.2.25  Reserved

[bookmark: _Toc234829539]C.4.2.26  Land-Use Planning and Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES
COMPLETIONS
	GFS/I

	Perform management of real property at the Hanford Site for DOE and coordinate the use of real property among Hanford Site contractors.  Perform a range of real property activities, such as conducting land-use planning for areas and specific parcels; conducting reviews and integrating land-use requests for all new facilities, infrastructure systems, land improvements, or change of land use; conducting land management activities, including day-to-day implementation of the CLUP; managing land use requirements and beneficial reuse of land; and conducting real estate activities in the out-grant and disposal of real property or interests therein. 

The desired outcome is an integrated, CLUP-compliant Land Use Planning and Management program for the Hanford Site that is protective of human health, safety and cultural/natural resources and sustained good stewardship.

The Contractor bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.

	Comprehensive Land-Use Plan - The Contractor shall implement the CLUP as directed or interpreted by DOE.  The Contractor shall assess the need for updating the existing or developing new Area Management Plans and Resource Management Plans.  In coordination with other Hanford Site contractors, the Contractor shall develop new plans and update existing plans where applicable and submit them to the DOE for approval.  The Contractor shall maintain, implement, and distribute approved plans to Hanford Site contractors.  The Contractor shall develop and maintain a web site for communicating real property asset management and resource management information including land use decisions to Hanford Site contractors.

Land Use Planning and Management - The Contractor shall perform land-use planning and management at the Hanford Site.  The Contractor shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and characterizing land, monitor misuse of property or encroachments, identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites), dispositioning non-permitted activities; and tracking and documenting land-use occurrences and activities.

The Contractor shall:
· Perform land use planning, site selection and excavation permits for the Hanford Site.  
· Monitor and assess the use of real property to assure compliance with restrictions, such as institutional controls.
· Ensure land use actions of one project do not impede safety, or completion of other projects.
· Obtain from DOE and other Site contractors data and information necessary for performing Hanford Site land use planning and management, e.g., input to the Land Management Tracking and Documentation System, participation in the Site Selection and Excavation Permit process, and input to the Ten Year Site Plan.
· Develop, maintain, and implement an integrated, comprehensive Land Management Tracking and Documentation System in accordance with CRD O 430.1B, Real Property Asset Management 
· Support DOE in the correction of boundary encroachments (trespasses).
· Administer and manage the Site Selection and Excavation Permit process.
· Miscellaneous removal of abandoned vehicles, mass dumping of household garbage, tree stumps, building material, car parts, household furniture, concrete, etc.
· Construct and place barricades, gates and short lengths of fencing, install information signs and special signage on the Hanford Site, including signs to protect natural and cultural resources.
· Conduct cadastral land surveys as directed by DOE.
· Develop and administer out-grants (easements, licenses, permits, leases), transfers and supporting utilization surveys, and plan for and administer property transfers on the Hanford Site.
· Maintain all real estate records identified by DOE.
· Prepare real estate reports as identified in the 41 CFR 102, Property Management Regulations, for the Stewart M. McKenny – Vento Homeless Assistance Act Title V – Identification and Use of Surplus Federal Property, (300 and 400 Areas complete).
· Prepare real property assets for disposition, including potential reuse for other missions when DOE identifies that a program mission is no longer required.  Identify real property assets that are likely to be declared as excess in a 10-year planning horizon and the anticipated current year of excess.  This information must be included in Facility Information Management System (FIMS) and the Ten-Year Site Plan (TYSP) in accordance with CRD O 430.1B, Real Property Asset Management.
· Coordinate and develop the TYSP for the Hanford Site in accordance with CRD O 430.1B, Real Property Asset Management.
· Assist DOE in the acquisition of leased space from the private sector to include market surveys, advertising, appraisals, and lease preparations, etc.
· Develop information required for the Integrated Facility and Infrastructure budget and ensure that this information is included in FIMS and the TYSP, in accordance with CRD O 430.1B, Real Property Asset Management.

	CD0638
Draft Hanford Ten-Year Site Plan submitted to DOE
Due: Annually, by March 30, or as directed by DOE

	GF0198
DOE to review Ten-Year Site Plan and provide comments within 30 days of receipt

	
	
	CD0697
Real Property Asset Management Web Site
Due: September 30, 2009
	GF0178
DOE to review asset management web site and provide comments within 45 days of receipt

	
	
	CD0698
Area Management Plans and Resource Management Plans Assessed for Implementation of the Comprehensive Land Use Plan (CLUP)
Due: June 1, 2009
	GF0179
DOE to review plan assessments and provide comments within 45 days of receipt

	
	
	CD0699
Land Management Tracking and Documentation System 
Due:  September 30, 2009
	GF0180
DOE to review land management tracking system and provide comments within 45 days of receipt



[bookmark: _Toc234829540]C.4.2.27  Locksmith Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provides locksmith support for the installation, replacement and maintenance of locks, keys and access control systems for the protection of SNM, nuclear materials, classified matter and government property. 

Base Locksmith Services shall be provided to Other Hanford Site Contractors at no cost to them. Locksmth Services associated with physcial security upgrades to a facility may be shared costs between the Contractor and the Hanford Site Contractor responsible for the facility. 
	This work scope shall be done in compliance with:

CRD M 470.4-2, Chg 1 (Sup Rev 3), Physical Protection.
	None Identified
	None Identified




[bookmark: _Toc234829541]C.4.2.28  Longterm Stewardship
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for integrated planning of long-term stewardship (LTS) for the entirety of the Hanford Site and interim execution of LTS for portions of the Site assigned to the Contractor.  

The Contractor bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. Costs for sites transferred (post-remediated) to the Contractor are the responsibility of the Contractor within approved funding limits.  Transition costs are the responsibility of the respective Hanford Site Contractor.

	The Contractor shall update the Sitewide Institutional Controls Plan. Due within 180 Days of Publication of a CERCLA Decision Document that requires an update to the plan.

The Contractor shall:
· Execute LTS for those portions of the Site assigned to the Contractor in accordance with the Hanford Long-Term Stewardship Plan, the Long Term Surveillance and Maintenance Plan, and the Hanford Long-Term Stewardship Information Management Plan.
· Conduct well-organized, economical, and thorough transitions from other Site contractors of newly-assigned land into the Contractor’s LTS program in accordance with the Hanford Long-Term Stewardship Plan Transition Checklist, and the Cleanup-to-Stewardship Transition Checklist Process. 
· Coordinate with other Site contractors to compile and prepare Hanford Site-wide assessments of institutional controls in accordance with Hanford Site CERCLA Decision.
· Coordinate with other Site contractors to compile and prepare the Hanford Site-wide CERCLA 5-year reviews including comment response.
· Notify DOE of discoveries with the potential to affect human health and the environment requiring significant remediation actions (newly identified or previously closed waste sites) for those portions of the Site assigned to the Contractor.  DOE will direct the subsequent remediation, as appropriate.
· Maintain Hanford’s LTS web site.

	CD0700
Hanford Long Term Stewardship Plan and Updates
Due: TBD based upon DOE evaluation of Long Term Stewardship Program 
	GF0199
DOE will provide direction on Long-Term Stewardship deliverables and completions
Due:  TBD

	
	
	CD0701
Long Term Surveillance and Maintenance Plan
Due: TBD based upon DOE evaluation of Long Term Stewardship Program 
	

	
	
	CD0702
Hanford Long Term Stewardship Information Management Plan
Due: TBD based upon DOE evaluation of Long Term Stewardship Program 
	

	
	
	CD0703
Site-Wide Institutional Controls Plan
Due: Within 180 days of new CERCLA Decision Document
	GF0181
DOE will approve the Site Wide Institutional Control Plan within 45 days of submittal

	
	
	
	GF0182
DOE will direct contractors to notify FH when a CERCLA decision document requires an Institutional Controls Plan update and is published

	
	
	CD0674
Site-Wide Assessment of Institutional Controls
Due: Annually by September 30 
	None Identified



[bookmark: _Toc234829542]C.4.2.29  Mail
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide delivery and pickup of interplant and U.S. Postal mail; maintenance of the mail stop identification number (MSIN); obtain and maintain receipts on accountable mail (registered, certified, priority and insured); and address services for mail distribution. 

On-site pick-up and delivery service is provided to PRC and TOC at no cost.  Other Hanford Site Contractors using this service pay a usage based service fee.  Postage is a user based service born by the using contractor.

	 
	None Identified
	None Identified




[bookmark: _Toc234829543]C.4.2.30  Geospatial Information Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide general and business-specific Hanford Site maps and act as a central geospatial clearing-house to coordinate, capture, manage and share geospatial information for the DOE and Hanford Site contractors.

The Contractor bears the cost burden of program administration and preparation of general use maps. Hanford Site contractors bear internal implementation costs and custom map preparation costs.

	The Contractor shall:
· Manage the Hanford Geographic Information System and provide a central geospatial clearinghouse to coordinate, capture, manage, and share geospatial information.
· Ensure that the geospatial information/data is collected in an accurate and timely manner, and stored in a usable and easily retrievable form.
· Establish a minimum set of information that must be captured, specify the format, accuracy and frequency of update, and establish a storage/retrieval process.  The process shall define the minimum set of data by business function; business rules for the collection, sharing, reporting, storage of key data; official sources of data; and expected degree of pedigree/confidence in data reported to DOE and Hanford Site contractors.
· Coordinate with other Hanford Site contractors to make their geospatial data/information available in an agreed upon format and address geospatial concerns. 
· Maintain the official record copy of the data and establish process controls to maintain accurate configuration.
· Provide mapping services that develop, manage, maintain and publish geospatially-defined data sets of the Hanford Site.  
· Make electronic copies of standard maps and the geospatial data sets available to DOE and Hanford Site contractors.  
· Maintain the current Hanford facility numbering system, including assignment of new facility numbers.
· Develop and implement a comprehensive Draft Hanford Geospatial Information Strategy and Implementation Plan to ensure that all spatial data, information and documentation required for accomplishing the Hanford Site missions are captured, managed, and preserved. The plan shall establish the process for maintaining accurate configuration of, and the standards for, data/information format.
· Operate and maintain a geospatial data clearinghouse web site.
· Provide leadership of a steering committee to direct the management of the Hanford Geographic Information System.
· Serve as the DOE point-of-contact and provide geospatial information for off-site requests.

	CD0675
Draft Hanford Geospatial Information Strategy and Implementation Plan
Due:  September 30, 2009

	GF0183
DOE will provide direction to other Hanford Site contractors, as required, to support geospatial data needs.



[bookmark: _Toc234829544]C.4.2.31  Occupancy Pool – Government Owned/Leased Facilities
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide management, maintenance, and custodial services for government-owned (office space, mobile structures, and other general purpose facilities), commercial and GSA leases for general-purpose facilities (office, training spaces, etc.) that can be used to house programs/contractors.  Occupancy Pool includes facilities as approved by DOE RL and ORP. 

This is a user based service born by the Hanford Contractors occupying the facilities in the Occupancy Pool.
	 
	None Identified
	None Identified



[bookmark: _Toc234829545]C.4.2.32  Paging Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide pager services including engineering, maintenance, operation radio spectrum licensing, and other related services for the on-site, Government-owned Hanford Site pager infrastructure.  Provide administration of the regional paging contract and the national paging contract. 

The base pager services infrastructure and Emergency Response related pagers are funded by the Contractor.  Purchase of new pagers and repair of existing pagers is a usage based service reimbursed by the user.

	The Contractor shall provide pager services.
	None Identified
	None Identified



[bookmark: _Toc234829546]C.4.2.33  Reserved

[bookmark: _Toc234829547]C.4.2.34  Property System and Spare Parts Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for the maintenance and operations of the site property management system (Sunflower Asset Management System) jointly utilized by the Contractor, PRC, TOC,  and RCCC for the integrated reporting of the DOE-owned property located on the Hanford Site.  Support to the WTP contractor and PNNL is not included. Manage DOE-owned property in the Contractors custody per contractual and regulatory requirements.

The Contractor is responsible for administering and physically managing spare parts inventories only for the Contractor and the PRC – per DOE requirements and industry management principles, practices, and consensus standards.  The PRC is responsible for identifying parts, items, materials, etc., required for operational activities.  The PRC bears the procurement costs for purchasing any parts, items, materials, etc., carried in their spare parts inventories.

The Contractor bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs and any costs associated with delivery and turn-over of excess property for disposition.  

	The Contractor shall provide for the maintenance and operations of the Site property management system. 

The Contractor shall provide for the management and operations of the Contractor’s spare parts inventories.

	CD0111
Physical Inventory Report 
Due:  Annually
	None Identified

	
	
	CD0588
Input to Property Information Data System (PIDS) database 
Due:  Annually by December 15th
	None Identified

	
	
	CD0589
Contractor Personal Property Management Balanced Scorecard Plan
Due:  Annually by September 30th
	None Identified

	
	
	CD0590
Contractor Personal Property Management Balanced Scorecard Report
Due:  Annually by December 15th beginning December 15, 2007
	None Identified

	
	
	CD0591
Input to GSA Non-Federal Recipients Report and Exchange/Sale Report
Due:  Annually by November 15th
	None Identified



[bookmark: _Toc234829548]C.4.2.35  Radio Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide engineering, maintenance and operations for radio communication services including two-way, fire dispatch, safety and emergency preparedness, and security systems and infrastructure services including spectrum licensing and management and National Telecommunications and Information Administration (NTIA) registration of radio frequencies. 

Emergency Radio Services (Hanford Patrol, Hanford Fire Department,and Emergency Preparadness) are funded through the Contractor and provided at no cost to Other Hanford Site contractors. Equipment (radios, antennas, etc.) costs are the responsibility of the using Hanford Site contractor.  Commercial Radio Services are a user based service paid by the requesting Contractor.

	The Contractor shall provide radio communications services.
	None Identified
	None Identified



[bookmark: _Toc234829549]C.4.2.36  Records Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Manage the vital records program, provide records restoration, and records/document management systems.  

Records Management is funded by the Contractor at no cost to PRC and TOC based upon FY08 support and service levels.  For Other Hanford Site Contractors Records Management is funded consistent with FY 2008 charging practices. For Major Collection Management the Contractor bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs for Records Management and Major Collection Management.

	The Contractor shall provide records management services for government records.

The Contractor shall collect the volumetric printing/duplicating information and load it into the electronic media for the annual Joint Committee on Printing (JCP) Report and the annual report on copying activities to the Office of Scientific and Technical Information (OSTI).
	CD0710
PBI-2.1b:  Preventive maintenance work packages entered into IDMS
Due:  July 15, 2009
	None Identified



[bookmark: _Toc234829550]C.4.2.37  Records Storage
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide long-term records storage services for government records generated by DOE and Hanford contractors.  Includes receipt of boxed records for inactive retention, processing for storage, search and retrieval for use, and eventual disposition.  Administer the local records holding area storage facility and associated systems, and maintenance of the interface with the Federal Records Center in Seattle, Washington for effective inventory management. 

The Contractor bears the cost burden of program administration and costs associated with long-term records storage for the Contractor, PRC, and TOC.  For Other Hanford Site Contractors long-term records storage is a user based service with the costs paid by the users.  Hanford site contractors bear internal implementation costs.

	The Contractor shall provide long-term records storage services for government records.
	None Identified
	None Identified



[bookmark: _Toc234829551]C.4.2.38  Refrigerated Equipment Services (RES)
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide corrective and preventive maintenance of government owned refrigeration/heating equipment (including Refrigerant Gas removal from deactivated equipment).  Maintain documentation as required by the U.S. Environmental Protection Agency.  Operate a repository for refrigerant gases. 

	The Contractor shall provide corrective and preventive maintenance of government owned refrigeration/heating equipment. 

The Contractor shall maintain and operate a refrigerant gases repository.
	None Identified
	None Identified



[bookmark: _Toc234829552]C.4.2.39  Respiratory Protection
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide factory certified maintenance, inspection, and testing for all self contained breathing apparatus, and breathing air carts. 

This service is provided at no cost to PRC and TOC.  For Other Hanford Site Contractors this service is usage based and reimbursed by the user.

	 
	None Identified
	None Identified



[bookmark: _Toc234829553]C.4.2.40  Road Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide accident and spill cleanup, grading and sweeping of roads and shoulders, removal of road debris, minor road maintenance, including crack sealing, patching, minor paving of potholes, road striping, and snow removal from primary and secondary roads, except Gable Mountain Roads.  Establish snow removal priorities each season.

Certain emergency access work may be necessary during adverse weather conditions for the Rattlesnake Mountain Road.  Those conditions are identified in the requirements of this section. 

Basic service is funded through the Contractor and provided at no cost to PRC and TOC.  For Other Hanford Site contractors it is a usage based service allocated to the users.   Other Hanford Site contractors may negotiate additional services for facility specific services at their cost.
	The Contractor shall maintain site roads with the exceptions of Route 2S from the Wye barricade to Route 11A and Route 11A) from Route 2S to gate 810 until the roads are transferred from ORP back to RL.  Additional exceptions are the primary roads (SR-225 and Routes 4N and 11A) to the mountain summits.

Rattlesnake Mountain Emergency Access Requirements are:

The Contractor will provide for emergency access to Rattlesnake Mountain for DOE and 
DOE’s tenants with facilities on the mountain during adverse weather conditions for the purpose of providing access to equipment for emergency maintenance or repair.  Providing this service shall be integrated and prioritized with other site adverse weather condition road maintenance and snow-removal activities consistent with the Hanford site road emergency road maintenance and snow-removal priority system.  Providing access to Rattlesnake Mountain may include but not limited to plowing the Rattlesnake Mountain access road.

The Contractor shall notify the DOE Realty Officer of any and all emergency access provided, effective October 1, 2008 through the term of this contract.

	None Identified
	None Identified


[bookmark: _Toc234829554]C.4.2.41  Safeguards & Security (SAS)
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for the protection of SAS interests involving the use, identification, processing, possession, receipt, shipment, storage and disposition of SNM, classified and sensitive matter, and protection of personnel and government property.  Integrate security operations on the Hanford Site. 

Provide program planning and administration: (e.g., vulnerability assessments, safeguards and security plans, SAS strategic plans, technical analysis/security upgrade cost estimates, and special studies to ensure cost-effective SAS applications); protection program management (physical security, security systems, badging); information security (protect classified and unclassified sensitive information generated, processed, and stored on the Hanford Site from loss, damage, and unauthorized disclosure; provide operational and enhancement support of the Richland Clearance Information Management System; and integrate operations security, classified information systems security, classified matter protection and control, the classification office, unclassified cyber security, telecommunications security, technical surveillance countermeasures, and the foreign national visits and assignments program); and safeguards/material control and accountability, security awareness, and personnel security. 

Provide technical expertise and emergency response personnel and equipment for the mitigation and joint incident command and control with site security forces for the control of any weapons of mass destruction and chemical/biological weapons incidents affecting the interest of the Government. 

The Contractor shall be the primary point-of-contact and coordinate with the involved Hanford Site Contractors on IAEA-related activities.  

Base programs for OUO, Cyber Security, and Classified Document Management are funded through the Contractor and provided at no cost to Other Hanford Site Contractors.  Hanford Site Contractors bear internal implementation costs of the OUO, Cyber Security, and Classified Document Management programs.
	The Contractor shall implement the applicable Design Basis Threat/Graded Security Protection, to comply with DOE DBT/GSP requirements, and any specialized instructions or direction from DOE for this contract work scope. 

The Contractor, in cooperation with other affected Hanford Site contractors, shall provide information flow between them and the DOE/IAEA; host and escort IAEA inspectors while on the Hanford site; organize and plan IAEA related activities; organize IAEA related briefings; maintain copies of all IAEA inspector records related to radiation exposure, training, and access authorization, and create and maintain inspection copies of records.  The Contractor shall prepare IAEA nuclear material records, prepare and distribute reports on inspection activities, and maintain the Design Information Questionnaire report.

The Contractor shall install and maintain security sensors, alarm reporting and communications systems, and automated access control equipment.
	CD0114
Nuclear Material Accountability Transaction Data Report
Due:  Monthly
	None Identified

	
	
	CD0115
Nuclear Material Balance Report
Due:  Monthly
	None Identified

	
	
	CD0120
Category of Ending Inventory Report
Due:  Annually
	None Identified

	
	
	CD0119
Classification Officers Report 
Due:  Quarterly
	None Identified

	
	
	CD0117
Site Safeguards and Security Plan 
Due:  As Required
	None Identified

	
	
	CD0116
Status Report on DOE Findings
Due:  Quarterly
	None Identified

	
	
	CD0121
Security Incident Response Plan
Due:  Annually
	GF0201
DOE approval of the SIRP

	
	
	CD0711
PBI-2.3:  Notification to DOE documenting full readiness for implementation of SIRP
Due:  June 15, 2009
	None Identified

	
	
	
	



[bookmark: _Toc234829555]C.4.2.42  Sanitary Waste Disposal
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for the collection and disposal of sanitary solid waste from the Hanford Site and for the disposal of non-radioactive non-dangerous drummed waste, medical waste, and asbestos waste.  Monitor and maintain the closed Hanford Solid Waste Landfill including periodic inspections, soil gas monitoring and leachate management and monitoring.  Operate the inert landfill at Pit 9 and administer contracts for disposal of solid waste, asbestos, medical waste, and drummed non-hazardous waste.

Sanitary Waste Disposal is provided at no cost to PRC and TOC.  It is a usage based service for Other Hanford Site Contractors funded by the user.
	The Contractor shall dispose of sanitary solid waste, non-radioactive, non-dangerous drummed waste, medical waste, and asbestos waste.
	CD0123
Solid Waste Landfill Monitoring Report
Due:  Annually
	None Identified



[bookmark: _Toc234829556]C.4.2.43  Site Structures and Waste Sites Lists
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Administer and maintain a list of all site structures and waste sites. The lists will include, but are not limited, to information on identification, geographic location, ownership, size, current status, descriptive notes,and  relation to other structures and waste sites.

The Contractor bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
	The Contractor shall maintain a list of the structures and waste sites at the Hanford Site (now in the Hanford Site Technical Database).

The Contractor shall obtain updated information from Hanford Site Contractors and DOE relative to the structures and waste sites.  
	CD0684
Updated Site Structure and Waste Site List
Due:  Every 4 months starting April 30, 2009
	GF0195
DOE will provide facility and waste site performance metric data updates (PBS, metric list, planned comletion year) 10 days before CD0684 due date



[bookmark: _Toc234829557]C.4.2.44  Telecommunication Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide engineering, operation and maintenance of the Hanford Site telephone exchange services (voice, data, special circuits, 911 support, FTS and commercial long-distance features, and attendant/operator services) including inside plant and outside plant wiring, transport (backbone) systems, switching equipment, infrastructure, and associated equipment. 

Telecommnication Services are a usage based service reimbursed by the user.
	The Contractor shall provide engineering, operation and maintenance of the Hanford Site telephone exchange services.
	CD0712
PBI-2.1a:  Voice-over-Internet Protocol activation and operation for a pilot group
Due:  July 15, 2009
	None Identified

	
	
	CD0713
PBI-1.2d:  Report showing telephone switch availability rate
Due:  Monthly
	None Identified



[bookmark: _Toc234829558]C.4.2.45  Reserved

[bookmark: _Toc234829559]C.4.2.46  Traffic Engineering
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide technical direction for traffic control related issues applicable to the Hanford roads.
	The Contractor shall provide technical direction for traffic control applicable to the Hanford roads.
	None Identified
	None Identified



[bookmark: _Toc234829560]C.4.2.47  Traffic Manager
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Function as the Hanford Site Traffic Manager for the Contractor, PRC and TOC by:

· Functioning as the traffic department and acting as the central point of contact  for all traffic management activities.
· Managing the inbound shipments of materials including radioactive and hazardous materials and hazardous wastes.
· Managing inbound and outbound freight including, but not limited to, less than truckload (LTL), truckload (TL) and air.
· Managing overnight and small package delivery.
· Coordinating the import/export of all international shipments.
· Coordinating relocation of household goods for personnel  related to the work performed by the contractors or their subcontractors.
· Negotiating freight rates with commercial carriers and act as the point of contact for filing tenders with commercial carriers.
· Handling all freight-related damage claims to include coordinating damage inspections and filing of freight claims with commercial carriers.
· Perform pre-payment audit of freight bills and coordinate the payment of freight bills. (Note:  Each contactor is responsible for the actual payment of the freight bills through their respective accounts payable organization.)
· Operate the DOE HQ Automated Transportation Management System (ATMS) including the input of freight bills for auditing and running DOE HQ Office of Transportation Reports.
· Participating in the DOE HQ Office of Transportation (EM-63) Transportation Management Council as the Hanford representative for traffic management activities.
· Function as the final check-point for review of all off-site shipments of radioactive materials, hazardous materials and wastes. (Note:  The Contractor does not assume the responsibilities of the offeror (shipper) as defined in 49 CFR 171.8)

Serve as agent for the government as the designated shipper for Contractor-generated hazardous shipments.

The Contractor bears the cost burden of program administration and providing service to the Contractor, PRC, and TOC.  Traffic Management support to the RCCC, and PNNL are a usage based service reimbursed by the requesting contractor.

	The Contractor shall assist PRC and TOC in meeting all DOT, EPA, NRC, state and international transportation requirements.
	CD0676
ATMS Reports 
Due: As Requested.
	None Identified

	
	
	CD0677
Freight charge report in accordance with Contract Clause I.135.
Due:  TBD
	None Identified





[bookmark: _Toc234829561]C.4.2.48  Site Resource Pilot Program COMPLETE
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	The contractor shall establish a Site Resource Pilot Program (SRPP).  The SRPP is intended to provide surge capacity to the Hanford Site for EM funded cleanup activities.  The transition of the Plateau Remediation and Tank Operation Contracts warrarnts a pilot program to ensure overall site resources are available as those contractors finalize their organization and execution strategies.  The provision of SRPP services shall be funded by the Contractor and be available for use by the Contractor and other EM funded contractors.  SRPP services provided to other contractors shall be at no charge on an as available basis.  The SRPP is expected to last a minimum of 90 days.
	The Contractor shall provide a SRPP Execution Plan containing the following provisons: 

· Organization Structure
· Interface requirements with EM-funded contractors, such as Memorandum of Agreements
· Work planning process
· Work request and authorization process
· Work control processes
· Cost collection and control process
· Pilot program evaluation process.

The SRPP may include, but is not limited to the following:
 
· Operate equipment in accordance with operational procedures
· Assist in the storage, treatment, stabilization, retrieval, and disposal of waste
· Stabilize, decontaminate, dissassemble  and/or package items including any property, facility, structure, equipment or system such as piping; machine; electrical; and ventilation
· Perform remediation of contaminated soil sites and facilities
· Provide contamination and radiation exposure control including conduct of radiological surveys
· Perform surveys, surveillances, and inspections in accordance with procedures
· Assist in the preparation of work procedures and radiation control documents such as radiation work procedures and ALARA management worksheets
· Prepare records and documentation of work performed and submit records/documentation to the  requesting contractor.

	CD0654
Draft Site Resource Pilot Program (SRPP) Execution Plan
Due:  October 15, 2008
	GF0173
DOE provide comments on the Draft SRPP Execution Plan
Due:  October 31, 2008

	
	
	CD0655
Final SRPP Execution Plan
Due:  November 15, 2008
	None Identified



[bookmark: _Toc234829562]C.4.2.49  Tri-Party Agreement/Site Administrative Record/Public Information Repositories
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Establish the Hanford Administrative Record.  Obtain, receive and manage the Administrative Record (AR) documents generated as a result of permitting or closure of Hanford TSD or Operable Units or expedited response action (ERA) that are required by the TPA and other legal requirements, such as RCRA, and CERCLA to be maintained in the Hanford Site AR File and Public Information Repositories (PIR).  Establish a documented review process for determining documents to be included in the AR.  Establish, manage files, retrieve records, and make records available to the public, including maintaining the four PIRs in the Pacific Northwest.

The Contractor bears the cost burden of program administration.  Other Hanford Site contractors bear internal implementation costs.   
	The Contractor shall manage documents that are required by the Tri-Party Agreement (TPA) and other legal requirements.

Unfunded Scope:

The Contractor shall develop certification and implementing procedures.  DOE will be responsible for obtaining final regulatory approval of procedures, if necessary.

The Contractor shall manage, and maintain action-specific and site-wide AR files to include making reasonable efforts to obtain documentation.

On a quarterly basis, formally transmit a letter to DOE to request documents required by the TPA Action Plan be submitted to the Administrative Record from RL, ORP, EPA, Ecology, and the other Prime contractors.

The Contractor shall establish a documented review process for determining documents to be included in the AR.

	None Identified
	None Identified



[bookmark: _Toc234829563]C.4.2.50  Utilities Operations and Maintenance – Electrical Utilities
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for the safe and reliable operation of the Hanford Site electrical transmission and distribution (T&D) system in the 100, 200, 400, and 600 Areas. Interface with the Bonneville Power Administration (BPA) to ensure that electrical power and transmission related needs are met.  Use meter reading and BPA cost allocation to determine customer billing. 

Basic service is funded through the Contractor and provided at no cost to Other Hanford Site contractors.  Direct, mission-related upgrade projects are paid by the requesting Hanford Site contractor.  Electric power consumption is a usage-based service.
	The Contractor shall operate the Hanford Site electrical T&D system.

The Contractor shall collect the necessary electrical load forecast information from all Hanford Site contractors.

The Contractor shall provide mitigation plan status reports of the progress being made to achieve compliance with reliability standards.

	CD0594
Breakdown (by contractor) of BPA power and transmission billing.
Due:  Monthly
	None Identified

	
	
	CD0652
Reliability Standards Reporting
Due:  Quarterly
	None Identified

	
	
	CD0125
Hanford Site 10-Year Load Forecast
Due:  Annually
	None Identified

	
	
	CD0714
PBI-1.3a:  Report showing unplanned electrical outage duration
Due:  Monthly
	None Identified

	
	
	CD0715
PBI-1.3b:  Report  that demonstrates the duration for incorporating Facility Modification Plans for essential electrical drawings
Due:  Monthly
	None Identified



[bookmark: _Toc234829564]C.4.2.51  Utilities Operations and Maintenance – Sewer Utilities
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for the safe and reliable operation of assigned sanitary sewer systems including Subsurface Absorption Systems (SSAS), temporary holding tanks, distribution piping, and the 400 Area sanitary sewer line that runs to Energy Northwest. 

Basic Service, which includes routine maintenance and replacement in kind and excludes modifications or capital upgrades, is provided to PRC and TOC at no cost.  For Other Hanford Site Contractors, Basic Service is a user based service. Hanford Site-wide sewer upgrades are provided at no cost to Other Hanford Site Contractors. Direct, mission-related modifications or capital upgrade projects are paid for by the Hanford Site Contractor requiring the upgrade.

	The Contractor shall operate, maintain, and repair assigned sanitary sewer systems. Assigned systems include active systems except those located in the following areas: 1) 100 Areas, 2) 300 Area, 3) 400 Area, 4) ERDF, 5) Inside 200 Area Tank Farm fences. In addition to the septic systems listed as waste sites in Section J, Appendix E, Table E2 Waste Sites, this includes the following septic systems:  6607-4, W-519 Holding Tank.
	CD0126
Inspection Record Reports (Sewer System O&M Activities to DOH)
Due:  Annually
	None Identified

	
	
	CD0716
PBI-4.3c:  Strategy Document for sanitary sewage service to support existing Hanford work scope and ARRA work scope
Due:  July 15, 2009
	None Identified

	
	
	
	



[bookmark: _Toc234829565]C.4.2.52  Utilities Operations and Maintenance – Water Compliance and Sampling
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Maintain a drinking water program that includes source, production, distribution, monitoring, and cross-connection control programs in accordance with federal drinking water laws and the Site applicable WAC. 

Drinking water program for water systems assigned to the Contractor is a base service provided to Other Hanford Contractors at no cost.  For water systems not assigned to the Contractor, water system contaminant monitoring management is a usage-based service reimbursed by the user.

	The Contractor shall maintain a drinking water program for the Hanford Site.
	CD0286
Lead and Copper Monitoring Report
Due:  Tri-Yearly
	None Identified

	
	
	CD0300
200E, 200WArea Drinking Water Report
Due:  Monthly
	None Identified



[bookmark: _Toc234829566]C.4.2.53  Utilities Operations and Maintenance – Water Utilities
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide for the safe and reliable operation and maintenance of the 100 Area Export Water System, 200, and 600 Area water treatment and distribution systems and facilities on the Hanford site.

A 30 inch concrete line supplying the 100 F and 100 H Areas is excluded from the scope of this contract.  In addition, all distribution piping connected to the concrete main water lines (export water system) supplying the 100 F, 100 H, 100 D, 100 N, and 100 B Areas are excluded from the scope of this Contract. 

Basic Service is provided to PRC and TOC at no cost.  For Other Hanford Site Contractors Basic Service is a user based service.  Direct, mission-related upgrade projects are paid for by the Site Contractor requiring the upgrade.
	The Contractor shall operate and maintain water treatment and distribution systems and facilities on the Hanford site.
	CD0130
Water Facility Inventory Report Forms
Due:  Annually
	None Identified

	
	
	CD0717
PBI-4.3a:  Installed 12-in potable water line to the T-Plant Complex
Due:  July 15, 2009
	None Identified

	
	
	CD0718
PBI-4.3b:  Potable and raw water lines in 200W cleaned, inspected and mortar lined per PBI-4.3b criteria
Due: July 15, 2009
	None Identified

	
	
	CD0719
PBI-1.3c:  Report showing the average unplanned water outage duration
Due:  Monthly
	None Identified

	
	
	CD0720
PBI-1.3d:  Report showing facility cross connection inspections completed compared to planned inspections
Due:  Monthly
	None Identified


[bookmark: C.5][bookmark: _Toc118008378]

[bookmark: _Toc234829567]C.4.2.54  Responsibilities for Sponsorship, Management and Administration of Legacy Contractor Employee Pension and Post Retirement Benefit (PRB) Plans
Based upon the desire of Fluor Fernald, Inc. and Fluor Hanford, Inc. (Contractor) to transfer sponsorship, management and administration of certain pension and benefit plans from Fluor Fernald, Inc. to the Contractor, the Department of Energy authorizes the Contractor to support the transfer of, and accept sponsorship and responsibility for, the management and administration of the Fluor Fernald, Inc. pension and PRB plans described below (Legacy Plans).  Upon transfer of sponsorship, management and administration responsibilities, the Contractor shall manage and administer the Legacy Plans in accordance with all applicable laws, regulations, DOE Directives and in accordance with the provisions and requirements of this Contract, including, but not limited to, applicable requirements of Section H, Clause H.26 entitled, Legacy Pension and Post Retirement Benefit (PRB) Plans, and Section H, Clause H.27 entitled, Actions Required Regarding Legacy Pension and Post Retirement Benefit (PRB) Plans at Contract Termination or Expiration. The Legacy Plans shall be managed separately from the Hanford Site Multi-Employer Pension Plan (HSPP), the Hanford Site Savings Plans (HSSP), and the Hanford Employee Welfare Trust (HEWT) and in a manner so as to preserve the Legacy Plans’ separate and distinct identities.
The benefits involved are included in the Fernald Employees’ Health and Life Insurance Master Plan.  Benefits covered under this Master Plan include:
Fernald Medical Plan A for Salaried Retirees Fernald Medical Plan A for IGUA Retirees
Fernald Medical Plan A for FAT&LC Retirees
Fernald Medical PPO Plan for Salaried Retirees, FAT&LC and IGUA Retirees
Traditional Dental Plan for COBRA eligible participants only
Fernald Retiree Life Insurance Plans for salaried, FAT&LC and IGUA Retirees.
Fernald Employees’ Defined Benefit Retirement plan. 
The scope, requirements, deliverables and any GFS/I are shown below:

	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	The contractor shall provide administrative functions and oversight of the Fernald Post-Closure benefit programs.  This is to include day-to-day administration, regulatory/legislative compliance and all related duties.  The Contractor shall become sponsor of the medical, dental and life insurance programs.  

The Plans are as follows:

Medical/Dental/Retiree Life Insurance

Currents plans/programs in place:

Medical Plan A for Salaried Retirees.  Medical Plan A for FAT&LC and IGUA Retirees (self-insured)  
· Covers Salaried Retirees and Fernald Atomic Trade and Labor Counsel (FAT&LC) and International Guard Union of America (IGUA) Retirees

Fernald PPO Plan (self-insured)
· Covers Salaried Retirees and Fernald Atomic Trade and Labor Counsel (FAT&LC) and International Guard Union of America (IGUA) Retirees

Traditional Dental Plan (self-insured)
· Covers COBRA participants only

Retiree Life Insurance
· Covers Salaried, FAT&LC and IGUA Retirees

Defined Benefit Retirement Plan

The following subcontracts from the Fluor Fernald, Inc. Contract No. DE-AC24-01OH20115, are in place and hereby assigned to Fluor Hanford, Inc. for benefit administration of the Fernald Medical/Dental/Life Insurance plans:

HRCEL
· Benefit plans support Service Desk Administrator for medical/dental and life insurance plans – vendor interface, premium administration, maintain database, customer service to participants, life insurance claims, DWA/COBRA administration, retiree administration and contributions

United Medical  Resources (UMR) – subcontracts HealthSpan (PPO Network) and ESI (prescription vendor)
· Benefit plans support Medical and Dental claims administration

CIGNA Life Insurance
· Benefit plans support Retiree life insurance carrier

Neace Lekens
· Benefit plans support Broker/consultant support

The Contractor shall provide oversight and contract administration of the assigned subcontracts in accordance with the requirements of the prime contract and applicable federal acquisition regulations.  The following minimum efforts will be needed in overseeing the Medical/Dental/Life Insurance Plan subcontracts:
· Oversight and contract administration of service desk vendor
· Oversight and contract administration of carrier vendors – claims administration (medical and dental), pharmacy program, PPO network, life insurance coverage
· Oversight and contract administration of broker/consultant vendor
· Medicare Part D administration
· Service desk vendor invoice review and payment
· Premium review and payment
· Audit support
5500 and related filings (service desk under contract to prepare)
· DOE required reports, data call responses
· Appeal reviews and responses
· Assist service desk with any issues with vendors and participants
· Oversight of plan termination process and activity
· Coordinate any necessary plan amendments, board resolution, etc.
· Respond and participate as necessary in DCAA or related audits
· Respond to service desk, participant and vendor inquiries
· Any other related duties to being sponsor and administrator of         health/welfare plans
	The Contractor shall fulfill the responsibilities of management and sponsorship of the programs in accordance with the applicable requirements in Section H., Clause H.26, entitled Legacy Pension and Post Retirement Benefit (PRB) Plans and Section H., Clause H.27, entitled Actions Required Regarding Legacy Pension and Post Retirement Benefit (PRB) Plans at Contract Termination or Expiration.

The Contractor shall administer the plans in full compliance with Internal Revenue Code and Employee Retirement Income Security Act (ERISA) requirements including, but not limited to, non-discrimination testing and includes submitting Form 5500, as required.

During the final six (6) months of the Contract, the Contracting Officer shall provide written direction to the Contractor regarding continued provisions on certain post-employment employee benefits systems, such as pension systems, post-retirement medical insurance systems, and post-retirement life insurance systems.

To the extent that the Contractor incurs costs under this contract in implementing the Contracting Officer direction regarding the benefits plans systems identified above, the Contractor’s allowable costs will be reimbursed according to the Allowable Cost and Payment provisions of this Contract.



	CD0640
Cost Management and Status Report for each Legacy Plan (See H.26(a)(10))
Due: Quarterly
	None Identified

	
	
	CD0641
Itemization of Cost Incurred for Administration of each Legacy Plan (See H.26(a)(7))
Due: Within 60 days of the end of each plan year
	None Identified

	
	
	CD0642
U.S. Department of Labor Form 5500s – Annual Return of Fiduciary of Employer Benefit Trust (See H.26(a)(10))
Due:  Annually
	None Identified

	
	
	CD0643
[Fernald Legacy] Fiscal Year 200X Contractor Pension Data for DOE Financial Statement Disclosures (FAS 87) (See H.26(b)(1)(i))
Due:  Annually
	None Identified

	
	
	CD0644
[Fernald Legacy] August Update to Fiscal Year 200X Contractor Pension Data for DOE Financial Statement Disclosures (FAS 87)(See H.26(b)(1)(i)) 
DUE:  Annually
	None Identified

	
	
	CD0645
Pension Plan Actuarial Valuation Report (See H.26(a)(10))
Due:  Annually
	None Identified

	
	
	CD0646
[Fernald Legacy] August Update to FY 200X Contractor Post Retirement Benefits Other Than Pension (PRB) for DOE Financial Statement Disclosures (FAS 106) (See H.26(b)(2)(i)) 
Due:  Annually
	None Identified

	
	
	CD0647
[Fernald Legacy] Fiscal Year 200X Contractor Post Retirement Benefits Other Than Pension (PRB) for DOE Financial Statement Disclosures (FAS 106) (See H.26(b)(2)(i))
Due:  Annually
	None Identified

	
	
	CD0648
Pension Trust Statement (See H.26(b)(1)(ii))
Due: Quarterly
	None Identified

	
	
	CD0649
Meeting Minutes of the Fernald Benefits Quarterly Committee meetings.
Due:  Quarterly
	None Identified

	
	
	
	



[bookmark: _Toc234829568]C.4.2.55  Railroad Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	The Contractor shall assume responsibility for the inactive and active components of the Hanford Rail System as defined in the DOE Property Management System as assigned to the Contractor.  The Contractor shall maintain the active component of the Hanford Rail system, including associated railroad right-to-way (35 feet on center of the rail track) and ballast, to meet the requirements of FRA Class 2 in a readiness-to-service future Site railroad operations. The active portion of the Rail system begins at the south right-of-way line of Horn Rapids Road, consists of approximately 55 miles of active track and signal systems and ends in the 200E and 200W Areas. The rail system is identified by section numbers on a map titled “Hanford Rail System”, dated 8-8-78. The active sections are B-07 through B-16, B-18, B-21 through B-24, C-01, E-01, E-02 and up to the perimeter fences of the 200 East and 200 West areas.  The sections of track inside the 200 East and 200 West areas shall be evaluated and maintained as needed prior to any rail shipments.  The majority of those spurs are out of service and will not need any additional repairs.

The Contractor shall be responsible for the remainder of the inactive railroad system as a property custodian only and not conduct any maintenance to the inactive portions of the systems.

Coordinate with Hanford Site contractors and projects prior to and during any on-site 
rail movements, including placement of “flaggers” at necessary intersections, taking proper security actions, and making on-site Hanford notifications.
	Unfunded Scope:

Maintain active portion of the track to  FRA Class 2, and signal crossing system to US Department of Transportation Federal Railroad Administration regulations, and any applicable State laws or regulations.  

The contractor shall develop a plan to provide the scope, price, and schedule to maintain the system in an FRA Class 2 ready-to-serve state with appropriate inspection documentation/certifications within 120 days of acceptance of scope

	None Identified
	None Identified


[bookmark: _Toc234829569]C.4.2.56  Motor Carrier Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	The Contractor shall provide a ready-to-serve, centralized pool of vehicles and drivers for the Contractor and PRC for the on-site or local transportation of freight and hazardous material including radioactive materials and radioactive/mixed waste. 
Management and administration oversight of transportation services is provided at no cost to PRC.  The Contractor shall provide Motor Carrier Services to the TOC on an FH resource availability basis. Labor and materials provided for specified services are usage-based and will be reimbursed by the user.

Exclusion:
This service excludes preparation of cargo or waste for transport including shipper/ receiver agreement documents, transportation documents for packaging, transportation and receipt by the receiving facility, which is provided by other contractors who are the customers of this service.
	The Contractor shall:
· Manage, schedule, and conduct motor carrier services.
· Maintain and operate a centralized pool of vehicles and drivers for the on-site and limited local transportation of freight including hazardous and radioactive materials at the Hanford Site.

	None Identified
	None Identified



[bookmark: _Toc234829570]C.4.2.57  Historic Artifacts and Support of CREHST Contract
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide interface with Columbia River Exhibition of History, Science and Technology (CREHST) in its support role to U.S. DOE.  CREHST currently holds a subcontract with U.S. DOE to collect, inventory, document, store, curate and display for educational purposes historic articfacts from the Hanford Site for the Manhattan Project and Cold War periods (1943-1990). The Contractor shall perform tasks to include regular meetings and inspections of physical conditions, inventories, program and display planning as well as expertise and advice in programming to improve public educational and communications value derived from the artifacts.

Provide a collection service and a central staging facility for collecting items that are still outstanding in the RL curation plan.
	
	 CD0678
4732A opened as a staging area
Due:  July 15, 2009
	GF0184
Issue a letter to each of the other primary site contractors informing them of PHMC’s provision of an artifact pick-up service for items 
Due:June 17, 2009

	
	
	CD0721
PBI-3.3c:  Collection and staging services for Hanford Curation provided to Other Hanford Contractors
Due:  July 15, 2009

	GF0202
DOE will formally notify CREHST of the technical oversight role FH will assume for RL by June 17, 2009



[bookmark: _Toc234829571]C.4.2.58  B Reactor
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	The Contractor shall provide support to DOE for  near term public access to B-Reactor and long term decision making on the feasibility of preserving B-Reactor as a public museum.

The Contractor shall provide operations, S&M and facility upgrades as required.  

The Contractor shall provide tour management for the facility.


	The Contractor shall perform project planning, make or buy decisions and execution of upgrades to the facility. 

The Contractor shall identify facility systems, prepare work packages and perform maintenance. 

The Contractor shall perform safety upgrades as required to allow public viewing of facility using a project phased approach.   

The Contractor shall prepare a draft Execution Plan for the B Reactor Tour Program.

The Contractor shall:
· Establish a website for accommodating registration for tours as well as collateral information as appropriate
· Establish  a schedule for the tours 
· Make transportation provisions for visitors
· Provide qualified tour guides for the B Reactor 
· Propose improvements to the historical exhibits and artifact display, interpretation, and security for the historical elements and nature of the Reactor.
· Provide VIP tours of B-Reactor at DOE’s request

	CD0679
Strategy Plan for S&M
Due:  March 20, 2009
	None Identified

	
	
	CD0680
Life-Safety Code Upgrades Plan
Due:  March 20, 2009
	None Identified

	
	
	CD0681
Draft Tour Execution Plan
Due: March 20, 2009
	GF0185
Approve Tour Execution Plan within 30 days after submittal

	
	
	CD0722
PBI-1.5a1:  Hanford site public and B Reactor Saturday tours conduced as scheduled through July 15th
Due:  July 15, 2009
	None Identified

	
	
	CD0736
PBI-1.5a2:  Hanford site public and B Reactor Saturday tours conduced as scheduled through August 23rd
Due:  August 23, 2009
	None Identified

	
	
	CD0723
PBI-1.5b:  B Reactor exhaust and supply fan areas made available for public access
Due:  August 23, 2009
	None Identified

	
	
	CD0724
PBI-1.5c:  Draft Regulatory Strategy Document for B Reactor preservation
Due:  August 23, 2009
	None Identified


[bookmark: _Toc234829572]
C.5  Other Work Scope
[bookmark: C.5.1]The work scope also includes Environment, Safety, Health and Quality (ESH&Q) support; Emergency Management and Preparedness for Contract activities and assigned facilities; Contractor Project Management activities and products; and support provided to other DOE and other Hanford Prime Contractors; and request-for-service activities. 
[bookmark: _Toc118008379][bookmark: _Toc234829573]C.5.1  Environment, Safety, Health and Quality Assurance (ESH&Q)
[bookmark: _Toc234829574]C.5.1.1  Environmental Regulatory Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide an environmental compliance program that includes preparation/coordination of regulatory required site-wide environmental reports, permits, permit applications; environmental regulatory agency inspection coordination tracking of regulator issues; performance of near-field monitoring; and federal/state/local agency rulemaking involvement, coordination, and regulatory analysis as a technical lead for DOE.  

Ensure compliance with applicable environmental laws and regulations. 

	The Contractor shall manage assigned facilities and operable units to assure compliance with environmental permits, requirements, and agreements. 

The Contractor shall provide legally and regulatory required environmental monitoring of near facility, air, and liquid effluents. 

The Contractor shall collect, compile, and integrate environmental monitoring data from operations and activities under its control and from other Hanford Site Contractors.  This data will be used in preparation of mandatory state and Federal environmental reports for the Hanford Site. 

The Contractor shall provide technical support to manage the TPA. 

The Contractor shall evaluate the impacts of new environmental laws and regulations and provide an assessment of the cost of implementation.

The Contractor shall compare the monitoring data with regulatory and/or permit standards and provide reports to the other contractors for their use in assessing compliance with the standards.  The data shall also be compiled, collated, and/or consolidated, as necessary, into the mandatory state and Federal environmental reports for the Hanford Site.

The Contractor shall provide appropriate environmental data for its facilities and operable units to support Hanford Site assessments and preparation for the Hanford Site Environmental Report.

The Contractor shall prepare, maintain and comply with Hanford site-wide environmental requirements and permits, as directed by DOE.  This includes required site-wide regulatory analysis associated with the Hanford environmental program.

The Contractor shall provide technical support to manage the Hanford site-wide permits and assist in resolving regulatory agency enforcement actions.



	CD0155
Annual BCAA Asbestos Notification of Intent
Due:  Annually
	None Identified

	
	
	CD0139
Annual Environmental Release Report
Due:  Annually
	None Identified

	
	
	CD0153
Annual Noncompliance Report
Due:  Annually
	None Identified

	
	
	CD0150
Annual Criteria and Toxic Air Pollutants Air Emissions Inventory
Due:  Annually
	None Identified

	
	
	CD0164
Annual Radionuclide Air Emissions Report
Due:  Annually
	None Identified

	
	
	CD0142
Air Operating Permit (AOP) Annual Compliance Certification Report
Due:  Annually
	None Identified

	
	
	CD0159
Class V Underground Injection Control Well Registration 
Due:  As Required
	None Identified

	
	
	CD0160
Environmental Monitoring Plan (EMP) to PNNL
Due:  Every Three Years
	None Identified

	
	
	CD0146
Emergency Planning and Community Right-To-Know Act of 1986 (EPCRA) Section 312 Tier Two Emergency and Hazardous Chemical Inventory Report 
Due:  Annually 
	None Identified

	
	
	CD0158
EPCRA Section 313 TRI Report 
Due:  Annually
	None Identified

	
	
	CD0151
Hanford AOP Semi-Annual Report
Due:  Semi-Annually
	None Identified

	
	
	CD0157
Hanford Site Annual Dangerous Waste and Annual Waste Treatability Study Report
Due:  Annually
	None Identified

	
	
	CD0141
Hanford Site Annual Polychlorinated Biphenyl (PCB) Document Log
Due:  Annually
	None Identified

	
	
	CD0163
Hanford Site Annual PCB Report
Due:  Annually
	None Identified


	
	
	CD0154
RCRA Permit Class I Modification Notification
Due:  Quarterly
	None Identified

	
	
	CD0148
RCRA Pipe Mapping and Marking Report
Due:   Annually
	None Identified

	
	
	CD0143
RCRA Section 3016 Report
Due:  Biennially 
	None Identified

	
	
	CD0152
Portable and Temporary Radioactive Air Emission Units (PTRAEU) & Heating & Ventilation Units (HVU Annual) Report 
Due:  Annually
	None Identified

	
	
	CD0161
Underground Storage Tank Master License Renewal Application 
Due:  Annually
	None Identified

	
	
	CD0595
Class V Underground Injection Control Wells Updates to Ecology
Due:  Annually
	None Identified

	
	
	CD0682
Hanford Site Risk Management Plan (5-year renewal)
Due:  June 19,  2009
	None Identified

	
	
	CD0613
TPA Milestone M-26-01: Annual Hanford Land Disposal Restrictions Summary Report
Due:  Annually between full reports (every 5 years) 
by April 30th
	None Identified

	Establish an Environmental Management System (EMS) that encompasses the environmental aspects of site operations and activities, including environmental aspects of energy and transportation functions, to promote the long-term stewardship of Hanford’s natural and cultural resources throughout the design and construction, operation, closure, and post-closure life cycle.

	Consistent with EO 13423, the Contractor shall develop a Site Wide EMS Program Management Plan to address Site Wide elements of EMS that encompasses required elements specified in CRD O 450.1A and integration on behalf of DOE. The Program Plan will be updated to reflect the addition of contractors, as directed by DOE.

The developed EMS will describe the existing environmental protection and compliance program, including reference (e.g., appendix) for validated contractor-specific EMS within the overall DOE Hanford structure/framework.
Consistent with EO 13423, the Contractor shall develop a FH EMS Management Plan to encompasses required elements specified in CRD O 450.1A, including interfaces and/or a cross-walk that describes integration with the existing Integrated Safety Management (ISM) for the existing environmental protection and compliance program for FH.  

	CD0683
FH Site Wide Environmental Management System (EMS) Management Plan
Due: September 30, 2009

	GF0186
Provide approval of Integrated Site Wide Plan within 30 days from submittal

	
	
	
	GF0187
DOE letter of direction to affected Hanford Site contractors to submit their specific EMS Management Plan to FH 45 days before plan due date, or no later than August 17, 2009

	
	
	CD0685
FH Environmental Management System (EMS) Management Plan (can be appendix of EMS Program Plan)
Due: September 30, 2009

	GF0188
Provide approval of FH Plan within 30 days from submittal


	Integrate/establish Site Wide EMS sustainable environmental stewardship CY goals from Hanford contractors with EMS drivers/ requirements in their contracts that advances sustainable practices for enhancing environmental, energy, and transportation management performance objectives stipulated under Executive Order 13423.


	The Contractor shall develop EMS sustainable environmental stewardship goals for reporting, as directed by DOEpursuant to Executive Order 13423 and CRD O 450.1A.


	TBD

Due:  (FY2010)

	GF0189
DOE letter of direction to affected (450.1A) Hanford Site contractors to submit/provide concurrence on the CY2009 Hanford Site EMS Sustainabiliy Goals to FH no later than June 1, 2009

	
	
	
	GF0190
DOE will submit the Hanford Site EMS Sustainability Goals Report to H.Q.
Due:  December 15, 2009 (Annually)



[bookmark: _Toc234829575]C.5.1.2  Integrated Safety Management (ISM) System
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Maintain an FH contract   ISM system.
	 
	CD0132
Performance Objectives, Measures, and Commitments Report
Due:  Annually
	GF0089
Approve updates to the Annual Performance Objectives, Measures, and Commitments Report within 30 days of submittal



[bookmark: _Toc234829576]C.5.1.3  Nuclear Safety
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Maintain a Nuclear  Safety Price-Anderson Amendment Act of 1988 (PAAA) Enforcement Program.
	 The Contractor shall manage and maintain a Price-Anderson Amendment Act of 1988 (PAAA) Enforcement Program.
	None Identified
	None Identified



[bookmark: _Toc234829577][bookmark: C.5.2]C.5.1.4  Occupational Safety & Health
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Develop, implement, and maintain a worker safety and health program that complies with 10 CFR 851.

Develop a plan that demonstrates the standardized process to implement site wide common safety processes/programs and training requirements for affected on site contractors.
	The Contractor shall meet applicable occupational safety and health requirements for site-related operations and conditions. 

The Contractor shall provide management of chemicals in accordance with DOE Orders and directives.

The Contractor shall interface with the Site Occupational Medical contractor for occupational health services as described in the Contractor’s 10 CFR 851, Worker Safety and Health Program Document.

The Contractor shall submit Variances as required in accordance with 10 CFR 851 Subpart D Variances Sections 851.30 and 851.31

The Contractor shall meet the requirements of the Contractor’s 10 CFR 851, Worker Safety, and Health Program Document for site related operations and conditions.

The Contractor shall produce a Common Safety Process/Program Implementation Plan
for affected on site contractors.

The Contractor will address the following safety processes/programs before September 30, 2009: 
· Chronic Beryllium Disease Prevention Program
· Respiratory Protection Program

 The Contractor will provide for the maintenance and operation of the following safety related systems for use by the Contractor, PRC, and TOC.  Internal implementation of these systems and the cost of functionality of any other safety related systems not currently supported by the Contractor will be paid by the using contractor.
· JCS
· AJHA
· ACES
· Material Safety Data Sheet (MSDS) Repository
· Chemical Inventory Tracking System
· The Contractor’s Occupational Health and Safety (OH&S) Database

The Contractor will provide at no cost to Other Hanford Site Contractors Program administration for the common safety processes listed below. Other Hanford Site contractors bear internal implementation costs.  Contractor specific requested changes to associated databases will be funded by the requesting contractor.

Worker Safety Requirement
1. Lockout/tagout of hazardous energy as required by 29 CFR 1910.147, CRD O 5480.19 (Chg. 2 Chapter IX and Rev.3), Conduct of Operations Requirements for DOE Facilities.
1. Permit required confined space entry as required by 29 CFR 1910.146.
1. Chronic Beryllium Disease Prevention Program (CBDPP) as required by 10 CFR 850. 
1. Respiratory protection program as required by 29 CFR 1910.134 and ANSI Z88.
1. Hoisting and rigging in accordance with the Hanford Site Hoisting and Rigging Manual (DOE/RL-92-36 Release 30) and 29 CFR 1910 and 1926.
1. Fall protection as required by 29 CFR 1910 and 1926.
1. Electrical safety as required by National Fire Protection Association (NFPA) 70 and 70E and 10 CFR 851 Appendix A Section 10.
1. Radiation Safety as required by 10 CFR 835 (e.g., Radiological Worker I and II and Radiological Control Technician training).
1. Industrial hygiene exposure records including the generation, common database, and storage as required by 10 CFR 851 Appendix A, Section 6.
1. Employee job task analysis (EJTA) as required by 10 CFR 851 Appendix A Section 8 and as being implemented on the Hanford site at the present time.
1. Excavation permits as required by 29 CFR 1926.651 with emphasis on the existing Hanford site system for obtaining excavation permits.
1. Hazardous Chemical Reporting: Community Right-to-Know as required by 40 CFR 370.41 with the Contractor responsible for obtaining data from other Hanford site contractors, compiling and submitting the required data.

In addition, for the following site-wide safety related programs not specifically identified in the MSC SOW or J3 table, the Contractor bears the burden of the associated program administration, Hanford Site contractors bear internal implementation costs:

1. Site Authority Having Jurisdiction for National Electrical Code
1. NRTL/NEC Inspections program
	CD0598
The Contractor’s 10 CFR 851 Worker Safety and Health Program Document
Due: Annually (12 months after last approval)
	GF0191
Field Office approval of the Contractor worker safety and health program 
Due: Within 90 days of submittal 

	
	
	CD0599
List of closure facility hazards and established controls within 90 days of hazard identification 
Due:  As Required
	GF0149
Provide acceptance of hazard controls or direct additional actions within 90 days of receipt of the Contractor list(s).

	
	
	CD0686
PBI-1.4a:  Hanford Site-Wide Safety Program Plan
Due:  June 3, 2009
	GF0192
DOE RL and ORP will formally notify Other Hanford Site Contractors by April 30, 2009 of FH’s lead role for integration of site-wide common safety processes/programs and DOE’s expectation for Other Hanford Contractors to provide timely cooperation and support to these activities

	
	
	CD0687
PBI-1.4c:  Portions of Draft Site wide Respiratory Protection Program
Due:  August 23, 2009.
	None Identified

	
	
	CD0688
PBI-1.4b:  Hanford Site-Wide Chronic Beryllium Disease Prevention Program Plan (CBDPP)
Due:  June 1, 2009
	GF0193
DOE to approve the Site-Wide CBDPP    
Due:  Within 90 days from date of submittal

	
	
	
	



[bookmark: _Toc234829578][bookmark: OLE_LINK11][bookmark: OLE_LINK12]C.5.1.5  Quality Assurance 
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Maintain and implement a Quality Assurance Program.
	This work scope shall be done in compliance with:
· CRD O 414.1C, Quality Assurance
· 10 CFR 830, Subpart A, Quality Assurance Requirements

	CD0136
Update to the approved Quality Assurance Program Description (QAPD)
Due:  Annually
	GF0090
Approve updates to the Quality Assurance Program Description within 30 days of submittal



[bookmark: _Toc234829579]C.5.1.6  Radiation Protection
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Maintain an environmental and occupational radiation protection program.

Manage the Contractor’s Radioactive Sealed Sources.

	 The Contractor will update the Radioactive Sealed Source Procedure, modify the Contractor’s Radiological Control Manual, and identify additional training requirements.
	CD0138
Updated FH Radiation Protection Program Plan 
Due:  Annually by September 30 
	



[bookmark: _Toc118008380]
[bookmark: _Toc234829580]C.5.1.7  Acquisition Verification Services
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide source and receiving inspection of procured items for the Contractor, PRC, and TOC as an optional usage base service. This service includes inspections to ensure the procured items meet specified requirements and performance criteria, maintaining an updated Evaluated Suppliers List (ESL) with their qualifications, and reviewing the quality level of procurements prior to order placement.
	 
	None Identified
	None Identified 


[bookmark: _Toc234829581]C.5.2  Emergency Management/Preparedness
[bookmark: _Toc234829582]C.5.2.1  Emergency Management/Preparedness
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide an emergency response capability for assigned facilities that implements the Hanford Emergency Management Plan, DOE/RL-94-02.
	
	None Identified
	None Identified


[bookmark: C.5.3][bookmark: _Toc118008381][bookmark: _Toc234829583]C.5.3  Management Products and Controls
This Section describes the management products and controls required during the Contract period. 
[bookmark: _Toc234829584]C.5.3.1  Accounting System
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Maintain a Contractor accounting system.
	The Contractor’s accounting system must have the electronic capability to generate and transmit by acceptable mode, the periodic detailed accounting information, at a minimum monthly and at year-end, to the DOE’s Primary Accounting System for reporting financial activity under this contract in accordance with DOE requirements and the DOE Accounting Handbook, except for Chapters 3, 5, 8, 14, 16, 18, 19, and 20.

NOTE:  RL has modified, with DOE Headquarters knowledge and approval, the instructions in Accounting Handbook Chapter 21, “Financial Closeout.”  These guidelines are followed, except that the final audit is not completed by DOE; rather it is completed by the Defense Contract Audit Agency.  Consistent with Federal Acquisition Regulations (FAR) and Department of Energy Acquisition Regulations (DEAR) requirements, the final audit and contractor certifications are received and the Contracting Officer prepares a final contract modification and closing documentation.  DOE Finance retires records according to DOE guidelines for that contract.

The Contractor shall maintain and administer a financial management system as described in the Contractor Management Plan that 

(1) is suitable to provide proper accounting in accordance with Generally Accepted Accounting Principles, and Cost Accounting Standards, except as modified by DOE requirements; 
(2) supports financial planning and budget formulation, validation, execution, and the recasting or changing of DOE funding or task codes such as Budget and Reporting Numbers (B&R), Project Baseline Summary (PBS), and local projects/tasks; 
(3) maintains proper funding authorization including  when Approved Funding Program changes between PBS’s or changes between Operating, Capital Equipment, or General Plant Projects within a PBS are required; 
(4) notifies DOE as soon as possible when potential reprogrammings are anticipated or required; 
(5) integrates and reports the financial information for subcontractors; and 
(6) provides all other necessary financial reports, which shall include accumulating and reporting indirect and support costs by function. 

The Contractor shall continue to operate the classified Departmental Inventory Management System (DIMS), which reports the financial aspects of special nuclear material inventory changes and status.

The Contractor shall report cost information for all contract funds, including work for others. (FY04 to FY09)

The financial management systems of Assigned Personnel employers shall have the same level of detail required of the Contractor and be consistent with the requirements of this clause.
The use of overtime is authorized under this Contract if the overtime premium cost does not exceed 12% of total payroll.

	CD0267
Estimated Property Valuation
Due:  Annually
	None Identified

	
	
	CD0405 
Planned Conference Activity January - March
Due:  Annually
	None Identified

	
	
	CD0179
Contract Funds Status Report
Due:  Monthly
	None Identified

	
	
	CD0271
Depreciation Charges
Due:  Monthly
	None Identified

	
	
	CD0181
Disclosure Statement
Due:  As Required
	None Identified

	
	
	CD0273
Erroneous Payment Report 
Due:  Quarterly
	None Identified

	
	
	CD0173
Financial Information System (FIS) Standard Accounting & Reporting System (STARS) 
Due:  Month-End Deadlines
	None Identified

	
	
	CD0278
Fiscal Year 200X Workman’s Compensation with Rate of 2% 
Due:  As Required
	None Identified

	
	
	CD0279
Fiscal Year 200X Year-End Requirements and FY200X Planning Requirements
Due:  Annually
	None Identified

	
	
	CD0277
Fiscal Year 200X Travel Report 
Due:  Semi Annual as requested
	None Identified

	
	
	CD0281
Fluor Hanford, Inc., Cost Submittal FHXXXX
Due:  Monthly
	None Identified

	
	
	CD0282
Functional Support Cost Reporting (FSCR) for FY200X 
Due:  Annually
	None Identified

	
	
	CD0414
Supplemental Compensation Report 
Due:  Annually
	None Identified



[bookmark: _Toc234829585]C.5.3.2 Baseline Scope
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Maintain an integrated, traceable scope, schedule, and cost contract baseline as directed by the Contracting Officer, in accordance with CRD O 413.3A, Project Management for the Acquisition of Capital Assets.
	The Contractor shall develop an integrated scope, schedule, and cost Contract Baseline for FY09.

The Contractor shall maintain vertical and horizontal traceability between technical, schedule and cost at all levels of the WBS structure.

The Contractor shall maintain vertical and horizontal traceability between technical, schedule and cost at all levels of the WBS structure.

The baseline shall contain the following elements:

1. General
a. An electronic baseline available in HANDI
2. Technical Baseline
a. WBS Hierarchy
b. PBS Mission Objectives
c. WBS Dictionaries
d.  Functions and Requirements by PBS
e. RAM Tables for Waste Sites and Facilities
3. Schedule Baseline

4. Cost Baseline
a. Cost Profiles by WBS at Contractor Control Level (CCL)
 
Contract period planning shall be based on the scope requirements, interfaces, endpoints, and funding provided in this Contract. 

Contract period planning shall be maintained through rigorous change control. 

The Contractor shall maintain the Hanford Site Technical baseline data (now in the Hanford Site Technical Database) for the Contractors work.

The Contractor shall incorporate all GFS/Is that are critical path to achieving performance incentives into baseline schedules.

The Contractor shall provide support to DOE for the occasional budgetary ("what if") exercises.  Budgetary exercises include, but not limited to: 

· Scope changes and scope transfers 
· Funding level changes 
· Mission objective changes 
· Schedule changes 
	CD0284
GFS/I Report
Due:  Quarterly
	None Identified

	
	
	CD0167
Contract Baseline(s)
Due: As Requested
	None Identified


	
	
	CD0725
PBI-1.1b2:  Baseline development for FY010 and beyond in support of MSA commitment
Due:  July 15, 2009
	None Identified

	
	
	CD0726
PBI-1.1b1:  Revised User Based service rate projections for Other Hanford Contractors for 2010 to 2015
Due:  July 15, 2009
	GF0203
RL will provide Notification to Site Contractors of PHMC role and expectations for support by May 15, 2009


	
	
	
	




[bookmark: _Toc234829586]C.5.3.3  Change Control
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Maintain baseline configuration control using disciplined change control.
	The Contractor shall develop an integrated scope, schedule, and cost Contract Baseline for FY09.  The Contract Baseline shall be used as the reference for all baseline changes.

Baseline changes that result in one or more of the following must be submitted for disposition:

1) Changes to the contract statement of work; 
2) Changes to performance incentive objectives, definitions, or completion criteria; 
3) Changes to end-state definitions;

The Contractor may implement baseline changes that are directed and funded by DOE or are self-funded by the Contractor.  These BCRs will be provided to DOE for information and review.  Any changes resulting from DOE’s review will be incorporated in subsequent BCRs.
	CD0168
Baseline Change Requests
Due:  As Required
	None Identified

	
	
	
	



[bookmark: _Toc234829587]C.5.3.4  Contract Reporting
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Report performance for the technical work scope, schedule, and cost profile defined in the Contract Baseline. 

The Contractor shall provide DOE with the necessary contract performance information to support budget planning, execution, and reporting; project planning and execution; audit and evaluation; and other DOE performance assessment and information needs.
	Each month, the Contractor shall prepare and transmit to DOE the Contractors’ Performance Report at the WBS CCL or higher.  This report shall include the Contractor information to support the DOE Environmental Management Performance Report.

The Contractor shall conduct contract status meetings each month to include issues, and overall cost and schedule performance at the WBS CCL or higher.

The Contractor shall submit Monthly WBS CCL Contract Performance Reports for DOE review that contain the following minimum information for the current month, current quarter, and cumulative-to-date:

1.  Evaluation of safety performance (including safety metrics and all recordable injuries, lost-time injuries, and near-misses).

2.  Evaluation of performance (including identification of performance trends, required corrective actions, and corrective action status).

3.  Evaluation of Contract scope baseline accomplishments, significant accomplishments, and regulatory commitments.

4.  Evaluation of contract schedule baseline performance, and variances.

5. Evaluation of contract cost baseline performance and variances.

6.  Analysis of funds expenditure,.

The Contractor shall submit to DOE the accident reports provided for by Revised Code of Washington (RCW) Title 51, Section 51.28.010 (as required) .
Conduct a review, at least yearly, of all supervisors’ adherence to and performance under the Contractor's equal employment policy and affirmative action obligations.

The Contractor shall support and attend periodic RL/Contractor Performance Management Meetings.

The Contractor shall report subcontracting activity in accordance with the agreed subcontracting plan, as required in FAR 52.219-9 using the SBA ESRS System.

The Contractor shall report all environmental, safety, and health events and information as required in CRD M 231.1-1A, Environment, Safety, and Health Reporting; DOE O 450.1, Environmental Protection Program; and DOE O 5400.5, Radiation Protection of the Public and the Environment.  The Contractor shall flow down the applicable reporting requirements to all levels of self-performed work and all tiers of subcontracted work performance.  The Contractor shall consolidate all information and serve as a single point of reporting to DOE for all environmental, safety, and health events and information.  

The Contractor shall provide all required support for the preparation of annual and/or periodic consolidated Hanford Site reports for all Contract activities, including summaries of work performed, monitoring and assessment, compliance status, identification and resolution of problems, and other related activities.

	CD0309
Annual Report on Contractor Workforce Restructuring
Due:  Annually
	None Identified

	
	
	CD0290
Procurement Balanced Scorecard 
Due:  Annually
	None Identified

	
	
	CD0272
Equal Employment Opportunity (EEO)1 Report – Required by and sent to the U.S. Department of Labor 
Due:  Annually
	None Identified

	
	
	 CD0283 
FY200X Annual Audit
Activities Report
Due:  Every January
	None Identified


	
	
	 CD0285
Internal Audit Quarterly
Status Report
Due:  20 Days After FY Quarter End
	None Identified

	
	
	CD0311
Internal Audit Reports
Due: As Completed.
	None Identified

	
	
	CD0295
Report of Compensation (Forms DOE-F-3230.6a and DOE-F-3230.6b) 
Due:  Annually
	None Identified

	
	
	CD0169
Contract Performance Report
Due:  Monthly
	None Identified

	
	
	CD0410
Annual Experience Report of Claims for Automobile and Commercial General Liability 
Due:  Annually
	None Identified

	
	
	CD0298
VETS-100 Report – Required by and sent to the U.S. Department of Labor 
Due:  Annually
	None Identified

	
	
	CD0178
Fiscal Year (FY)200X Contractor Assurance on the Adequacy of the Internal Management Control Program
Due:  Annually every August
	None Identified

	
	
	CD0183
Diversity Plan Update
Due:  Annually
	None Identified

	
	
	CD0184
Minority and Female Personnel Inventory and Evaluation for Promotional Opportunities Report
Due:  Annually
	None Identified

	
	
	CD0186
Salary Guidance
Due:  Annually
	None Identified

	
	
	CD0187
Compensation Increase Plan
Due:  Annually
	None Identified

	
	
	CD0188
Recruitment and Retention Pool Amount Update
Due:  Annually
	None Identified

	
	
	CD0193
Small Business Subcontracting Plan
Due:  Annually
	None Identified

	
	
	CD0268
Wage Increase Expenditure Report, DOE-F-3220.8 and Recruitment and Retention Report
Due:  Annually
	None Identified

	
	
	CD0310
FY 200X Internal Audit Annual Plan
Due:  June 200X
	None Identified

	
	
	CD0600
Contractor Employment and Separation Data
Due:  Annually
	None Identified

	
	
	CD0601
Davis-Bacon Semi-Annual Enforcement Report
Due:  Semi-Annually by the 1st Friday of April and October
	None Identified

	
	
	CD0602
Updated Labor Relations Module in the Work Force Information System
Due:  Annually by January 15th
	None Identified



[bookmark: _Toc234829588]C.5.3.5  Interface Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Serve as the lead Hanford Site Contractor responsible for organization, and integration of interfaces between the PHMC, PRC, RCCC, TOC, and other Hanford Site prime contractors.   Scope does not include interfaces that occur solely between two Hanford site prime contractors that do not involve the PHMC.  Obtain input from the PRC, RCCC, TOC, and other Hanford contractors to establish contractor interface management processes and controlling agreements that assure effective control of technical, administrative, and regulatory interfaces between Hanford contractors.  

The desired outcome of the Hanford Site Interface Management function is a well defined and controlled set of interfaces between the PHMC, PRC, RCCC, and TOC, that prevents misunderstandings and impacts associated with service delivery. 
	Interface control documentation shall clearly define the roles and responsibilities of the various parties (DOE and Contractor) with respect to the interface. 

In concert with TOC and PRC, the Contractor shall facilitate the development and maintenance of a Hanford Site Interface Management Plan. The Plan shall provide the content for and processes to:

· Identify the various interfaces, define the scope of each interface, provide a brief description of the required deliverables (products, documents, procedures, services, etc.), define interface requirements, and cite applicable source documents for each interface.
· Implement changes to controlling agreements through the appropriate change control process and, if necessary, to initiate changes to the Contract.
· Identify, track, and elevate issues for management review on a regular basis.

The Plan shall include:

· Organizational points of contact for participants and their responsibilities.
· Associated controlling agreements (e.g., an MOA). 

The Plan shall be signed by the contractor, PRC, and TOC.  The contractor shall submit the document to DOE for review and approval.  The Plan shall be reviewed at least annually, and if updated, submitted to DOE for approval.

The Contractor shall involve appropriate organizations and Hanford contractors in the integration, review and approval of interface requirements and changes.

The contractor shall provide an Annual Forecast of Services provided by the Contractor to Other Hanford Contractors.  The forecast shall reflect the estimated levels of services required as forecast by the PHMC, PRC, TOC, and RCCC contractors.
	CD0690
PBI-1.1a:  Draft Hanford Site Interface Management Plan
Due:June 15, 2009

	 GF0204
RL will provide notification to Hanford Site Contractors of the PHMC role and expectations for support by May 15, 2009

	
	
	CD0691
Annual Forecast of Services and Infrastructure
Due: August 1, 2009
	None Identified

	
	
	None Identified
	GF0197
DOE RL and ORP will formally notify Other Hanford Site Contractors by April 30, 2009 of FH’s lead role for integration of Hanford Prime Contractor interfaces and DOE’s expectation for Other Hanford Contractors to provide timely cooperation and support to these activities.



[bookmark: _Toc234829589]C.5.3.6  Project Controls and Estimating Systems (PCES) 
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Implement, maintain and use project controls systems and work processes that support successful execution and completion of the contract work scope.
	The PCES shall follow the guidelines of ANSI EIA-748-A-1998, Earned Value Management Systems,  and this Contract.
	None Identified
	None Identified


[bookmark: C.5.4][bookmark: _Toc118008382]
[bookmark: _Toc234829590]C.5.3.7  Project and Business Systems
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	The Contractor shall provide for the maintenance and operation of Hanford Site-wide information systems (Project and Business Functions) for use by the Contractor, PRC, and TOC. Internal implementation of these systems and the cost of functionality of any other Project and Business Functions Systems not currently supported by the Contractor will be funded by the using contractor.
	Scope of this activity is limited to the maintenance and operation of the following information systems shared by the Contractor, PRC, and TOC (assuming they will continue to utilize these systems):
· PHMC Business Management Systems (BMS)
· COBRA
· HANDI
· Primavera (P6)
· HSTD
· HPIC
· MAESTRO
· PMRS
· CMM
· Pert Master
	 CD0727
PBI-2.2a1:  BMS PeopleSoft Financials and Enterprise Reporting Application updgraded 
Due:   July 15, 2009
	None Identified


[bookmark: _Toc234829591]C.5.4  Legal Services and Litigation Management
[bookmark: _Toc234829592]C.5.4.1  Legal Services and Litigation Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide legal services to Contractor staff and managers; control the risk of litigation in operation of this Contract; and administer the Contractor Legal and Ethical Conduct Program.
	Legal Services shall be provided to staff and managers to enable them to make informed decisions and to operate within the applicable laws and regulations. 

Litigation Services for the Contractor shall be provided in cases of actual or threatened litigation, regulatory matters, or third-party claims in accordance with the Legal Resources Management Plan.

The Contractor shall submit the  Annual Lessons Learned Report to DOE for review, as necessary.

The Contractor shall manage litigation actions, and provide DOE Law Report updates and an annual budget submission in accordance with the Legal Resources Management Plan.

The Contractor shall submit Subject Inventions/Patents Reports as necessary.
	CD0194
Legal Resources Management Plan update
Due:  As Necessary 
	GF0098
Identify deficiencies in the Legal Resources Management Plan within 30 days of submittal.

	
	
	
	GF0099
State objections to staffing and resource plan within 30 days of submittal.

	
	
	CD0603
Subject Inventions/Patents Reports
Due:  As Necessary
	None Identified

	
	
	
	


[bookmark: C.5.5][bookmark: _Toc118008383][bookmark: _Toc234829593][bookmark: C.5.6][bookmark: _Toc118008384]C.5.5  SIF Interim Disposition Program 
[bookmark: _Toc234829594]C.5.5.1  Safeguards and Security SIF Support 
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide safeguards and security related technical guidance, expertise, and functional support to the PRC in planning for relocation and storage of Slightly Irradiated Fuel at the 200 Area ISA.. 

See the FH/PRC MOU regarding the SIF Project roles and responsibilities:   Memorandum of Agreement, Management of the Slightly Irradiated Fuel Interim Disposition Program, Rev. 1, Fluor Hanford, dated June 6, 2008 (Official Use Only).  Supplement signed September 18, 2008, extending the MOU under the PRC contract.
	 The Contractor shall manage the planning and execution of safeguards and security preparations for SIF storage at the ISA.

The Contractor shall manage interfaces with DOE, PRC, and other contractors to ensure that all SAS requirements for the SIF Project are fully addressed.

The Contractor shall provide transportation security during relocation of the SIF.
	CD0728
PBI-4.1:  Safeguards and Security Force-On-Force Plan
Due: July 15, 2009
	None Identified

	
	
	CD0729
PBI-4.2a:  Final termination of sensors and data gathering panels at the Interim Storage Area Protected Area
Due:  July 15, 2009
	

	
	
	CD0730
PBI-4.2b:  Alignment of fixed and pan-tilt zoom cameras at the Interim Storage Area Protected Area
Due:  July 15, 2009
	

	
	
	CD0731
PBI-4.2c:  Completion of acceptance test plan for the fiber loop communication testing and acceptance for the Interim Storage Area Protected Area
Due:  July 15, 2009
	None Identified


[bookmark: _Toc234829595]C.5.6  Training
[bookmark: _Toc234829596]C.5.6.1  Training Program 
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Develop, implement and manage  performance based site training services program providing training curriculum, and delivery services to Federal, contractor, and subcontractor employees in support of the Hanford missions consistent with DOE, local, state, and Federal workforce training requirements.  The program is to enable accomplishment of the customers’ missions:  (1) without injury to the workers or the public; (2) while meeting regulatory requirements; and (3) consistent with the principles of quality assurance, Integrated Safety Management (ISM), and the Voluntary Protection Program (VPP).  

Site Training Services are usage-based service reimbursed by the user.


	
	CD0732
PBI-3.1a  Recovery Act courses scheduled versus completed report through July 15th
Due:  July 15, 2009
	GF0205
DOE RL and ORP sucessfully negotiate the HAMMER use of the VIT simulator Building for classroom space.

	
	
	CD0737
PBI-3.1b  Recovery Act courses scheduled versus completed report through August 23rd
Due:  August 23, 2009
	None Identified


[bookmark: C.5.7][bookmark: _Toc118008385][bookmark: _Toc234829597]C.5.7  HAMMER (Hazardous Materials Management and Emergency Response)
[bookmark: _Toc234829598]C.5.7.1  HAMMER
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	 Maintain the Volpentest Hazardous Materials Management and Emergency Response (HAMMER) Training and Education Center in a “ready-to-serve” capacity as the primary training facility for the Hanford Site.  Additionally, HAMMER shall be fostered as a national and regional training asset that serves other non-DOE, local, State, regional, and national needs in such areas as disaster recovery, emergency response, transportation, fire protection, law enforcement, and military readiness.  

The Contractor shall provide HAMMER ready to service capability at no cost to Other Hanford Site Contractors.

	The Contractor shall manage, operate and maintain the Law Enforcement and Security Training Center (LESTC) (as an integral part of HAMMER) in such a manner that the Hanford Site's protective force, Hanford Patrol, has first priority in the use of the facilities/ranges to meet mandated training. 

The Contractor shall coordinate and schedule off-site law enforcement and private security entities to utilize excess capacity of the LESTC.
	None Identified
	None Identified


[bookmark: C.5.8][bookmark: _Toc118008386][bookmark: _Toc234829599]C.5.8  Architect Engineer/Construction Management
[bookmark: _Toc234829600]C.5.8.1  Architect Engineering and Construction Services 
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide Architect Engineering and Construction Management services necessary to accomplish the contract scope of work.
	 
	None Identified
	None Identified


[bookmark: C.5.9][bookmark: _Toc118008387][bookmark: _Toc234829601]C.5.9  Direct Support to DOE/RL (U.S. Department of Energy, Richland Office)
[bookmark: _Toc234829602]C.5.9.1  Communications and Media Support
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide a wide range of communications support to include, but not be limited to, media relations, printed materials, electronic products (including audio, video and CD productions), the Hanford website, Tribal Government participation, public participation and outreach, tours, employee communications, and emergency preparedness planning and execution.
	Press releases and media briefings shall be coordinated with DOE and be factual, proactive, and incorporate the Hanford key messages and cleanup outcomes. 

Publications and websites shall be developed in consultation with DOE and shall be identified as a Hanford Site product. 

All communications activities shall comply with the DOE Openness Policy, DOE American Indian and Alaska Native Tribal Government Policy, and the Hanford Site TPA Public Involvement Community Relations Plan. 

The Contractor shall ensure that interactions with Tribal Nations are consistent with the principles of the DOE American Indian and Alaska Native Tribal Government Policy and are open, up-front, and coordinated with the RL Indian Nations Program manager. 

The Contractor shall fully coordinate with DOE on interactions with Congressional, state, local government, and elected officials regarding its Contract scope. 

The Contractor shall provide a timely, accurate, thorough and detailed response to information requested by DOE to comply with Freedom of Information Act and Privacy Act requirements regarding its Contract scope. 

The Contractor shall provide support for emergency communications activities, including ensuring well-trained communications staff is available for the Joint Information Center (JIC) or Emergency Operations Center (EOC) in the event of an emergency. 

The Contractor shall support tours of the site which includes both DOE sponsored tours and Hanford site public tours (60).  Transportation, tour guides, and food/beverages will be provided as appropriate to support  DOE.  DOE will continue to provide personnel to support public tours.    

The Contractor shall coordinate emergency communication with the Hanford Site contractors that have responsibility for impacted facilities or waste sites.

When facilities or waste sites are visited on tours the Contractor shall coordinate the provision of site contractors’ guides/speakers, and handouts, as appropriate, when the tour involves respective Hanford Site contractor work-scope.
 
The Contractor shall assist DOE in preparations for the Congressional Cleanup Caucus. 

The Contractor shall provide strategic communication products, as requested, up to one half FTE annually.

	None Identified
	None Identified




[bookmark: _Toc234829603]C.5.9.2  Direct RL Support
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	The Contractor shall provide support to RL on specific activities.
	The Contractor shall provide Litigation Services support to DOE in cases of actual or threatened litigation, regulatory matters, or third-party claims in accordance with the DOE Office of General Counsel, Legal Services and Litigation Management Policies and Procedures, as requested by the Contracting Officer. 

Support DOE in preparing/submitting regulatory documents to meet local, state, and Federal regulations.

The Contractor shall support DOE in the coordination, presentation, and integration of the Contractor’s activities as they relate to Hanford Site initiatives and other DOE prime contractors, regulators, advisory boards, tribal governments, and/or stakeholders (up to ½ FTE annually).
	None Identified
	None Identified 



[bookmark: _Toc234829604]C.5.9.3  Emergency Preparedness (EP)
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide support to DOE on specific activities.  Provide operational, technical and administrative emergency management services.  Coordinate with DOE EP and DOE Office of Communications (includes ORP) staff in supporting the Hanford EOC; maintain and operate the JIC and Occurrence Notification Center (ONC); and manage the Radiological Assistance Program and the Transportation Emergency Preparedness Program.  In support of the DOE EP Program, integrate Hanford's Site-wide EP Program, including maintenance of the Hanford Emergency Management Plan and implementing procedures, managing the Hanford Site Emergency Exercise Program, maintaining the Site Emergency response organization and facilities, maintaining the Hanford Site Emergency Alerting System, training site emergency response members, assisting DOE in program management, assisting in the off site interface program, and provide support in managing the emergency public information program. 

The Contractor bears the cost burden of progam administration for PRC and TOC.  For Other Site Contractors program administration is a usage based service which is allocated.  Hanford Site Contractors bear internal implementation costs.  The EOC is staffed and paid for by volunteers from each Hanford Contractor.
	The Contractor shall assist DOE with EP program management. 

The Contractor shall assist DOE with integration of Hanford's Sitewide EP Program. 

The Contractor shall maintain Hanford's Emergency Management Plan and implementing procedures. 

The Contractor shall assist DOE in managing Hanford's Site Emergency Exercise Program. 

The Contractor shall maintain 24 hour capability of the Hanford EOC, JIC, and ONC. 

The Contractor shall maintain the capability of the Hanford Site Emergency Alerting System. 

The Contractor shall train the Site emergency response members. 

The Contractor shall assist DOE in managing the off-site interface program. 

The Contractor shall assist DOE in managing emergency public information. 

The Contractor shall assist DOE in managing the Transportation Emergency Preparedness Program.

The Contractor shall provide required information for the DOE Emergency Readiness Assurance Plan/Report (ERAP)

The Contractor shall support DOE preparation of the annual Emergency Preparedness Field Exercise and quarterly limited exercise Evaluation Reports

The Contractor shall support DOE preparation of the evaluation reports for declared emergencies.
The Contractor shall provide Quarterly FH Emergency Management Metrics Data

	None Identified
	None Identified



[bookmark: _Toc234829605]C.5.9.4  Energy Management
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Manage the Contractor’s facilities and activities in an energy efficient manner and in accordance with the Contractor’s Energy Management Plan, and support DOE in gathering Hanford Site energy resource cost and consumption data.

Exclusion:
This excludes energy management and water usage data for Office of Science facilities.

	The Contractor shall complete an annual Energy Management Report (consistent with guidance from the DOE Federal Energy Management Program) and submit the Report to DOE.

The Contractor shall collect the required energy resource (e.g., electrical, natural gas, fuel oil, etc.) cost and consumption data and input the data no later than 40 days after the end of each fiscal year quarter into the DOE Federal Energy Management Program (FEMP) Energy Management System (EMS) database (i.e., Quarterly Energy Conservation Performance Report); notify DOE Energy Manager upon completion of each quarter data entry.  The data shall also be included in the Annual Energy Management Report. 

The Contractor shall collect the required water usage data and include the information in the Annual Energy Management Report.

The Contractor shall utilize the DOE Guidance and Metering Plans to provide electric metering system information, and develop and implement the Hanford Site Electric Metering Plan.

	CD0210
FH Annual Energy Management Report
Due:  Annually
	GF0152
DOE guidance for Annual Energy Management Report must be provided 60 calendar days prior to the required completion date.

	
	
	
	



[bookmark: _Toc234829606]C.5.9.5  Reserved

[bookmark: _Toc234829607]C.5.9.6  Site-Wide DOE Support
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Provide support to DOE for site-wide activities related to maintenance of the Automated Transportation Management System (ATMS) and emergency preparedness. (Emergency Preparedness is described above.)

	The Contractor shall maintain the Automated Transportation Management System (ATMS) for the site.

	None Identified
	None Identified 



[bookmark: _Toc234829608]C.5.9.7  TPA Support
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Support DOE in the management of the TPA.
	Support DOE and Hanford Site Contractor Project staff in TPA negotiations. 

The Contractor shall obtain a letter of direction from the DOE Contracting Officer on all approved TPA change packages prior to proceeding with evaluations of impact to potentially affected work scope. 

Develop strategy, process, and procedures for TPA change packages for DOE approval.  Assist the responsible project in the development of the change packages and discussions with the lead regulatory agency. 
Support the TPA dispute resolution process.  Develop strategy, process and procedures for the TPA dispute resolution process for DOE approval.  Assist DOE and the responsible Hanford Site contractor Project Offices in the development of the Statement of Dispute to ensure TPA and other regulatory requirements are not impacted by the proposed resolution contained in the Statement of Dispute. 

Unfunded Scope:

Incorporation in the Hanford TPA Handbook of strategy, process, and procedures for the TPA dispute resolution process.

Incorporation in the Hanford TPA Handbook of strategy, process and procedures for the TPA change packages.

	CD0604
TPA milestone status reports and statistics
Due:  Monthly
	None Identified

	
	
	
	


[bookmark: C.5.10][bookmark: _Toc118008388][bookmark: _Toc234829609]C.5.10  Request for Services Support
[bookmark: _Toc234829610]C.5.10.1  Request for Services Support
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	Manage and administer the Request for Services (RFS) and Work for Others program.
	Develop a Statement of Work with an associated cost estimate, when requested by DOE. 

Review request for resource availability and impact to on-going work and transmit package to DOE for approval.
	CD0214
DOE approval request and RFS package
Due:  As Required
	None Identified


[bookmark: C.5.11][bookmark: _Toc118008389][bookmark: _Toc234829611]C.5.11  Mutual Aid Agreements 
The Contractor shall make certain personnel available on a non-mission interference basis in response to requests for aid and assistance from those entities outside of the Hanford Site with which DOE has signed Mutual Aid Agreements (MAAs).  Services for aid and assistance include, but are not limited to, fire protection/suppression, emergency medical services, and police assistance.  Contract Section J, Appendix C contains the current list of MAAs. 
[bookmark: C.5.12]When such request for aid and assistance impacts the Contractor's ability to perform work in support of required deliverables/completion dates or performance incentives, they may be considered a "change" in accordance with the Clause entitled, "Changes – Cost Reimbursement" of the Contract. 
[bookmark: _Toc118008390][bookmark: _Toc234829612]C.5.12  Contract Transition and Closeout
[bookmark: _Toc234829613]C.5.12.1  Contract Transition
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	DOE and the Contractor recognize that prior to the end of the Contractor's performance period, a transition period will be necessary to allow a transition to a new Contractor.  The Contractor agrees to work with DOE and the Mission Support Contractor to establish an acceptable transition plan that supports the MSC in assuming their Contract responsibilities.  DOE agrees that any requirements placed upon the incumbent Contractor to perform any transition activities will not impact funding or the Contractor's ability to earn fee.
	DOE will authorize additional funding for the incumbent Contractor to perform transition activities.

Support the MSC to develop a single integrated transition plan.  

Submit a revised BCR if there are considerable changes to the previously submitted BCR as a result of the integrated transition plan.

Manage the PHMC transition activities in  support of the Mission Support Contract transition in accordance with the transition plan and schedule submitted to DOE.
	CD0733
Revised Baseline Change Request
Due:  As required
	None Identified


[bookmark: C.6][bookmark: _Toc118008391]
[bookmark: _Toc234829614]C.5.12.2  Contract Closeout
	SCOPE
	REQUIREMENT(S)
	DELIVERABLES/
COMPLETIONS
	GFS/I

	DOE and the Contractor recognize that following the end of the Contractor's performance period and full transition to the MSC, it will be necessary to closeout the existing PHMC.  The Contractor agrees to work with DOE to establish an acceptable closeout plan upon receipt of Contracting Officer direction. 

The closeout plan will include the direction, guidance and requirements provided by the Contracting Officer for the functional and administrative activities required to complete the PHMC and the estimated budget and schedule for completion of the contract.  

Closeout of the PHMC will begin the day after transition to the MSC is complete. 
	The Contracting Officer will issue a letter of guidance and direction to the Contractor within 7 days of the date established to proceed with contract transition for planning, development, and preparation of a closeout plan including any requirements to be incorporated, any financial guidance to be considered and authorization to commence mobilization tasks.    

The Contractor will be required to submit a Closeout Plan for RL approval 60 days after receipt of the Contracting Officer letter of direction to include the functional and administrative activities, the estimated budget and schedule  required to complete the PHMC closeout.   

Manage the end of contract closeout activities in accordance with the plan and schedule.
	CD0734
PHMC Closeout Plan
Due:  July 30, 2009  
	GF0206
Contracting Officer Letter of Direction
Due:  June 2, 2009

	
	
	
	GF0207
Contracting Officer Approval of the PHMC Closeout Plan
Due:  10 days after plan submittal





[bookmark: _Toc234829615]C.6  Other Contractors
The Contractor may provide services to, and receive services from, other prime contractors by Memoranda of Agreement (MOA).  An MOA is used to establish a solid framework for providing work between prime contractors to clarify the responsibilities and processes, and to create consistency among the parties.  The MOA will include standard definitions, work request elements, generalized decision analysis, and a rigorous dispute-resolution process.  The use of an MOA, and/or the use of any term contained within, does not create a subcontractor or supplier relationship. 

Those services, equipment or supplies that the contractor chooses to use or those DOE directs the contractor to use, shall be costed and reimbursed under the terms of this Contract. 

When services between prime contractors are offered and accepted, DOE does not expect the requesting prime contractor to review or otherwise validate top-level crosscutting quality control, health, safety and/or environmental protection requirements mandated by the performing contractor’s contract.  The requesting prime contractor may assume that such contract requirements (e.g., Integrated Safety Management System, Quality Program/Plan) are acceptable to DOE.

However, the contractor requesting services is responsible for oversight of requirements related to the specific work task(s) to ensure that the performing contractor delivers a product or service that will meet the requirements of the requesting contractor.  When ordering products or services from a prime contractor source, the requesting contractor can use and rely on existing information from DOE or the performing prime contractor to develop and implement oversight protocols, using a graded approach, that are appropriate to the relevant task.  The performing contractor shall be expected by DOE and the requesting Contractor to provide products or services in a manner that is consistent with the requirements of the performing prime contractor’s contract, including quality assurance, health and safety and environmental compliance requirements, and the task instructions provided by the requesting contractor.  Potential conflicts, questions, and/or issues that may be unclear or otherwise confusing should be discussed and resolved by both parties in advance.

The requesting prime contractor is obligated to provide sufficient specifications, requirements, hazard information and unique quality, technical, safety and environmental requirements for the work to be performed.  The performing prime contractor is expected to seek clarification of requirements that conflict with, or are greater than, its own baseline requirements.

The requesting prime contractor shall notify the performing prime contractor of issues regarding the services provided by the performing prime contractor, including issues relative to delivery of specific services or the quality of the specific services provided.  The prime contractors should work together to resolve these issues promptly.  DOE should be promptly notified if the issue remains unresolved.  For outstanding issue resolution, DOE senior management should involve the contractor principals, or designees, to quickly provide resolution.

[bookmark: C.6.1]The performing prime contractor should operate in accordance with the requirements of its prime contract, including but not limited to, requirements associated with environmental compliance, safety, health, and quality, in executing the specific activities identified by the requesting prime contractor as well as meeting any specific requirements identified and required by the requesting prime contractor.  If meeting the requested requirements would be inconsistent with the performing prime contractor’s contract with DOE, then the conflict should be brought to the attention of DOE and resolution developed prior to performance of the work. 
[bookmark: _Toc234829616]C.6.1  Advanced Technologies and Laboratories International, Inc. (ATL)
Advanced Technologies and Laboratories International, Inc. (ATL), under a separate prime contract to ORP, is responsible for providing analysis of highly radioactive samples in support of PHMC Projects.  These services will be performed in the 222-S Laboratory Complex located in the 200 Area of Hanford. 

ATL is responsible for the following:  receiving samples, which are potentially highly radioactive; preparing samples, which are potentially highly radioactive for analysis; recording and tracking all samples and related waste materials; performing chemical and radionuclide analyses using necessary quality control and quality assurance; reporting the results and archive sample remainders as required by the customer; and providing Standards Laboratory services for the Hanford Site.
[bookmark: C.6.5][bookmark: _Toc118008396][bookmark: _Toc234829617]C.6.2  AdvanceMed Hanford (AMH)
AdvanceMed Hanford (AMH), under a separate prime contract to DOE manages the Site Occupational Medical Contract to provide occupational health services through health risk management and occupational health services to personnel at Hanford.  Through these services, AMH strives to maximize the health and safety of Hanford personnel while minimizing personal and occupational health risks.  AMH has the lead to coordinate Health Risk Management program teams with the Site in identifying and analyzing the hazards that Hanford personnel face in the work environment and brings an awareness of health and safety issues to DOE, Hanford Site contractors, and others as designated in writing by the Contracting Officer or designee.  
AMH provides the following, but is not limited to these types of services:  medical monitoring and qualification examinations, including the controlled substances/alcohol testing program (mandatory use); diagnosis and treatment of occupational injury or illness; monitored care; legacy health issues; employee counseling and health promotion; occupational health process improvement; human reliability testing; records management; emergency and disaster preparedness; health care cost management; field/facility visits; case management; records and data extraction; other occupational medical services; reporting; and supporting transition.
[bookmark: C.6.6][bookmark: _Toc118008392][bookmark: _Toc234829618][bookmark: _Toc118008397]C.6.3  Battelle Memorial Institute (BMI)
Battelle Memorial Institute (BMI), under a separate prime contract to DOE, operates the Pacific Northwest National Laboratory (PNNL).  PNNL is one of five Office of Science multi-program laboratories that conduct research and development activities. Some of the programs conducted at PNNL are part of the Office of Science laboratory system and require no integration with Hanford's Environmental Management (EM) programs; however, many of the research and technology development programs have direct relevance to the Hanford cleanup mission.  As applicable, the Contractor is encouraged to utilize the scientific and technical capabilities available from PNNL and work directly with PNNL to maximize the benefit to Hanford from the National research and development program. 

PNNL monitors the Hanford environment to protect the public safety and the Hanford Site ecological and cultural resources.  This includes providing real-time localized weather information for routine safety operations and emergency response, performing Hanford Site and off-site environmental monitoring, and determining radiological exposure to the public and the environment. 

PNNL provides the following services: 
	Calibration of hand-held and small portable radiological instruments 
	Coordination and control of all aviation activities on the Hanford Site.  Assists in validation of Site compliance with Federal Aviation Administration rules for hazards to aviation
	Meteorological data and forecasting information
	Management of the public reading room of DOE literature
	Services related to the monitoring and assessment of employee exposure to radiation at the Site 
	Management of the Technical Library located at the Richland WSU Campus.
[bookmark: _Toc118008394][bookmark: _Toc234829619]C.6.4  Bechtel National, Inc. (BNI)
Bechtel National, Inc. (BNI), under a separate prime contract to ORP, is responsible for designing, constructing, and commissioning the Waste Treatment and Immobilization Plant (WTP).  The WTP will treat the tank wastes being managed by CH2M HILL Hanford Group, Inc. 
[bookmark: _Toc118008400][bookmark: _Toc234829620]C.6.5  Confederated Tribes of the Umatilla Indian Reservation (CTUIR)
The Confederated Tribes of the Umatilla Indian Reservation (CTUIR), under a separate Cooperative Agreement with DOE, and their subcontractor WillowStick, performs geophysical data collection.  The primary objective of the work, WillowStick’s AquaTrack Groundwater Mapping investigation, is to identify the preferential groundwater flow paths under the 100-N Areas of the Hanford Site.  The final product deliverable will be a plan-view conceptual model of the groundwater preferential flow paths.
[bookmark: _Toc234829621]C.6.6  Johnson Controls, Inc. (JCI)
Johnson Controls, Incorporated (JCI), under a separate prime contract, is responsible for the Energy Savings Performance Contract (ESPC), which currently includes steam service to support heating and other operations at the Site and air compressors for twenty 300 Area facilities.  JCI can also propose additional energy conservation measures.  These may include, but are not limited to, lighting system upgrades; pumping system upgrades; automation; heating, ventilation, and air conditioning upgrade; and addition of utility monitoring and control systems.
[bookmark: C.7][bookmark: _Toc118008393][bookmark: _Toc234829622][bookmark: _Toc118008401]C.6.7  Washington Closure Hanford (WCH)
[bookmark: C.6.3]Washington Closure Hanford (WCH), under separate prime contract (RCCC) to DOE, is responsible for performing River Corridor (RC) closure activities in four major geographic areas:  100, 300, 400, and 600 Areas.  RC closure includes completion of all activities required to:  deactivate, decontaminate, decommission, and demolish excess facilities; place former production reactors in an interim safe and stable condition; remediate waste sites and burial grounds; meet regulatory requirements; and transition to long-term stewardship in the 100, 300, 400, and 600 Areas.

RC closure includes the following 11 major activities:  1) Transition, 2) Remediation Design, 3) Regulatory and Supporting Documentation, 4) Deactivate, Decontaminate, Decommission, and Demolish (D4) Facilities, 5) Reactor Interim Safe Storage, 6) Field Remediation, 7) Waste Operations, 8) Operate and Close Utility Systems, 9) Surveillance and Maintenance, 10) Miscellaneous Restoration, and 11) Final Closure and Stewardship.
[bookmark: _Toc118008399][bookmark: _Toc234829623]C.6.8  Vista Engineering Technologies, LLC (Vista Engineering)
[bookmark: _Toc118008402]Vista Engineering Technologies, LLC, under a separate prime contract with DOE, is responsible for carbon tetrachloride source term location in the 200 West Area of the Hanford Site.  Vista Engineering will select and deploy innovative, yet reliable, technologies for characterizing and quantifying the remaining carbon tetrachloride as dense nonaqueous phase liquid (DNAPL) in the subsurface.  The data obtained from this work will be a major element in the decision matrix for selecting the final remedial solution for carbon tetrachloride contamination at Hanford. 
[bookmark: _Toc234829624]C.6.9  CH2M HILL Plateau Remediation Company, LLC (CHPRC)
CH2M Hill Plateau Remediation Company, LLC (CHPRC), under separate prime contract (PRC) to DOE, is responsible for the completion of the Plutonium Finishing Plant (PFP) project; non-tank farm waste disposal activities:  groundwater monitoring and remediation; facility and waste site characterization, surveillance and maintenance, regulatory document preparation, and remediation.
[bookmark: _Toc234829625]C.6.10  Mission Support Alliance, LLC. (MSA)
Mission Support Alliance (MSA), under separate prime contract (MSC) to DOE, is responsible for providing direct support to DOE-RL, DOE-ORP and its contractors with cost-effective infrastructure and site services integral and necessary to accomplish the Hanford Site environmental cleanup mission.  The MSC scope includes five primary functions:  1) Safety, Security and Environment, 2) Site Infrastructure and Utilities, 3) Site Business Management, 4) Information Resources/Content (Records) Management, and 5) Portfolio Management.  In addition to these functions, the MSC will play a key role in ensuring that interfaces with and between Hanford Site customers (DOE Offices, Hanford Site contractors, etc.) that affect their scope of work are managed in a manner which encourages open and proactive communication, collaboration, and cooperation.
[bookmark: _Toc234829626][bookmark: OLE_LINK34][bookmark: OLE_LINK35]C.6.11  Washington River Protection Solutions, LLC (WRPS)
Washington River Protection Solutions, LLC (WRPS), under separate prime contract (TOC) to ORP, provides operations and construction activities necessary to store, retrieve and treat Hanford tank waste, store and dispose of treated waste, and begin to close the Tank Farm waste management areas to protect the Columbia River. 
[bookmark: _Toc234829627]
C.7  Abbreviations and Acronyms
	ALE
	(Fitzner Eberhardt) Arid Lands Ecology (Reserve)

	AMH
	AdvanceMed Hanford

	AOP
	Air Operating Permit

	AR
	Administrative Record

	ATL
	Advanced Technologies and Laboratories International, Inc.

	BCRs
	Baseline Change Requests

	B&R
	Budget and Reporting Numbers

	BNI
	Bechtel National, Inc.

	BMI
	Battelle Memorial Institute

	BPA
	Bonneville Power Administration

	CAS
	Condition Assessment Survey

	CCRC
	Centralized Consolidated Recycling Center

	CDI
	Canyon Disposition Initiative

	CERCLA
	Comprehensive Environmental Response, Compensation, and Liability Act of 1980

	CFR
	Code of Federal Regulations

	CHPRC
	CH2M HILL Plateau Remediation Company

	CH-TRU
	Contact Handled-Transuranic Waste

	CH-TRUM
	Contact Handled-Transuranic Mixed Waste

	CPOF
	Conditional Payment of Fee

	CRD
	Contractor Requirements Document

	CSB
	Canister Storage Building

	CTUIR
	Confederated Tribes of the Umatilla Indian Reservation

	CVDF
	Cold Vacuum Drying Facility

	CVP
	Cleanup Verification Package

	CY
	Calendar Year

	CWC
	Central Waste Complex

	D4
	Deactivation, Decontamination, Decommissioning, and Demolishing

	D&D
	Decontamination and Decommissioning

	DEAR
	Department of Energy Acquisition Regulations

	DNAPL
	Dense Nonaqueous Phase Liquid

	DNFSB
	Defense Nuclear Facilities Safety Board

	DOD
	U.S. Department of Defense

	DQO
	Data Quality Objective

	DOE
	U.S. Department of Energy

	DOECAP
	U.S. Department of Energy Consolidated Audit Program

	DSA
	Documented Safety Analysis

	EDA
	Economic Development Administration

	EE/CA
	Engineering Evaluation/Cost Analysis

	EEO
	Equal Employment Opportunity

	EIS
	Environmental Impact Statement

	EM
	U.S. Department of Energy, Office of Environmental Management

	EMP
	Environmental Monitoring Plan

	EMS
	Energy Management System

	EOC
	Emergency Operations Center

	EP
	Emergency Preparedness

	EPCRA
	Emergency Planning and Community Right-to-Know Act of 1986

	ERDF
	Environmental Restoration Disposal Facility

	ESH&Q
	Environment, Safety, Health & Quality Assurance

	ESPC
	Energy Savings Performance Contract

	ETF
	Effluent Treatment Facility

	ERA
	Expedited Response Action

	FAR
	Federal Acquisition Regulations

	FAST
	Federal Automotive Statistical Tool

	FEMP
	Federal Energy Management Program

	FFTF
	Fast Flux Test Facility

	FIMS
	Facility Information Management System

	FSAR
	Final Safety Analysis Report

	FTE
	Full-time Equivalent

	FY
	Fiscal Year

	GFS/I
	Government-Furnished Services or Information

	GSA
	General Services Administration

	HAMMER
	Hazardous Materials Management and Emergency Response Training and Education Center

	HASQARD
	Hanford Analytical Services Quality Assurance Requirements Document

	HEIS
	Hanford Environmental Information System

	HISI
	Hanford Information System Inventory

	HLAN
	Hanford Local Area Network

	HLV
	High-Level Vault

	HLW
	High-Level Waste

	HRR
	High-Resolution Resistivity

	IAEA
	International Atomic Energy Agency

	IHLW
	Immobilized High-Level Waste

	INL
	Idaho National Laboratory

	IRC
	Internal Revenue Code

	ISA
	Interim Storage Area

	ISC
	Interim Storage Cask

	ISM
	Integrated Safety Management

	JCP
	Joint Committee on Printing

	JIC
	Joint Information Center

	JCI
	Johnson Controls, Inc.

	KE
	100 K East

	KW
	100 K West

	LAMPRE
	Los Alamos Molten Plutonium Reactor Experiment

	LERF
	Liquid Effluent Retention Facility

	LESTC
	Law Enforcement and Security Training Center

	LLBG
	Low-Level Waste Burial Grounds

	LLNL
	Lawrence Livermore National Laboratory

	LLV
	Low-Level Vault

	LLW
	Low-Level Waste

	LTL
	Less-than-truckload-lot

	LTS
	Long-Term Stewardship

	LWR
	Light-Water Reactor

	M&TE
	Measuring and Test Equipment

	MAA
	Material Access Area

	MARS
	Management & Reporting System

	MBA
	Material Balance Area

	MCL
	Maximum Contamination Level

	MCO
	Multi-Canister Overpack

	MGR
	Monitored Geologic Repository

	MSC
	Mission Support Contractor

	MLLW
	Mixed Low-Level Waste

	MOA
	Memorandum of Agreement

	MSIN
	Mail Stop Identification Number

	MWDT
	Mixed Waste Disposal Trenches

	NDE/NDA
	Nondestructive Examination/Nondestructive Analysis

	NEPA
	National Environmental Policy Act of 1969

	NF
	Nuclear Fuel

	NHPA
	National Historic Preservation Act of 1966

	NM
	Nuclear material

	NMMSS
	Nuclear Materials Management and Safeguards System

	NPDES
	National Pollution Discharge Elimination System

	NOC
	Network Operations Center

	NOC
	Notice of Construction

	NPL
	National Priorities List

	NTIA
	National Telecommunications and Information Administration

	OMB
	U.S. Office of Management and Budget

	ORP
	U.S. Department of Energy, Office of River Protection

	ORR
	Operational Readiness Review

	OSHA
	U.S. Occupational Safety and Health Administration

	OST
	Office of Science and Technology

	OSTL
	Office of Scientific and Technical Information

	PAAA
	Price Anderson Amendment Act of 1988

	PARS
	Project Assessment & Reporting System

	PBS
	Project Baseline Summary

	PC
	Personal Computer

	PCB
	Polychlorinated Biphenyl

	PCES
	Project Controls and Estimating Systems

	PCSR+
	Personnel Security Clearance Reports Plus

	PUREX
	Plutonium-Uranium Extraction Facility

	PFP
	Plutonium Finishing Plant

	PHMC
	Project Hanford Management Contract

	PIR
	Public Information Repositories

	PNNL
	Pacific Northwest National Laboratory

	PNSO
	U.S. Department of Energy, Pacific Northwest Site Office

	PRC
	Plateau Remediation Contract

	PTE
	Potential to Emit

	QAPD
	Quality Assurance Program Description

	REDOX
	Reduction Oxidation (S Plant) Facility

	RC
	River Corridor

	RCCC
	River Corridor Closure Contract

	RCRA
	Resource Conservation and Recovery Act of 1976

	RCW
	Revised Code of Washington

	RD/RA
	Remedial Decision/Remedial Action

	REC
	Radiochemical Engineering Cells

	RES
	Refrigerated Equipment Services

	RI/FS
	Remedial Investigation/Feasibility Study

	RFS
	Request for Services

	RINM
	Reactor Irradiated Nuclear Material

	RL
	U.S. Department of Energy, Richland Operations Office

	ROD
	Record of Decision

	RPP
	River Protection Project

	RSW
	Retrievably stored waste

	RTD
	Remove, treat and dispose

	S&M
	Surveillance and Maintenance

	SAC
	System Assessment Capability

	SAFKEG
	Safekeg, radioactive materials packaging

	SALDS
	State Authorized Liquid Discharge System

	SAMS
	Sunflower Asset Management System

	SARP
	Safety Analysis Report for Packaging

	SAS
	Safeguards and Security

	SEPA
	State Environmental Policy Act of 1971

	SNF
	Spent Nuclear Fuel

	SNFAC
	SNF Acceptance Criteria

	SNM
	Special Nuclear Material

	SRS
	Savannah River Site

	SSAS
	Subsurface Absorption Systems

	SSF
	Sodium Storage Facility 

	SSSP
	Site Safeguards and Security Plan

	SST
	Single-Shell Tank

	STARS
	Standard Accounting and Reporting System

	SWITS
	Solid Waste Information Tracking System

	T&D
	Transportation and Distribution

	TARC
	Tri-Cities Asset Reinvestment Company, LLC

	TEDF
	Treated Effluent Disposal Facility

	TID
	Tamper Indicating Devices

	TL
	Truckload

	TOC
	Tank Operations Contract

	TPA
	Tri-Party Agreement, officially known as the Hanford Federal Facility Agreement and Consent Order

	TRAMPAC
	TRUPACT II Authorized Methods for Payload Control

	TRIGA
	Training, Research, Isotopes, General Atomics

	TRU
	Transuranic

	TRUM
	Transuranic Mixed Waste

	TRUPACT
	Transuranic Package Transporter

	TSR
	Technical Safety Requirement

	TSD
	Treatment, Storage, and Disposal

	Vista Engineering
	Vista Engineering Technologies, LLC

	WAC
	Washington Administrative Code

	WCH
	Washington Closure Hanford

	WESF
	Waste Encapsulation and Storage Facility

	WIPP
	Waste Isolation Pilot Plant

	WRAP
	Waste Receiving and Processing Facility

	WRPS
	Washington River Protection Solutions 

	WSCF
	Waste Sampling and Characterization Facility

	WTP
	Waste Treatment and Immobilization Plant




