

**PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS**  
**SECTION J -- LIST OF ATTACHMENTS**  
**TABLE OF CONTENTS**

| <b>Attachment Number</b> | <b>Title of Attachment</b>  | <b>Revision Number</b> | <b>Pages</b> |
|--------------------------|---|------------------------|--------------|
| J-1.                     | ABBREVIATIONS AND ACRONYM LIST  | 000                    | 4            |
| J-2.                     | REQUIREMENT SOURCES AND IMPLEMENTING DOCUMENTS  | 304                    | 9            |
| J-3.                     | HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX   | 249                    | 108          |
| J-4.                     | PERFORMANCE EVALUATION AND MEASUREMENT PLAN   |                        |              |
| a                        | FY 2010 PERFORMANCE EVALUATION & MEASUREMENT PLAN   | 052                    | 19           |
| b                        | FY 2011 PERFORMANCE EVALUATION & MEASUREMENT PLAN   | 145                    | 10           |
| c                        | FY 2012 PERFORMANCE EVALUATION & MANAGEMENT PLAN  | 215                    | 13           |
| d                        | FY 2013 PERFORMANCE EVALUATION & MANGEMENT PLAN   | 298                    | 10           |
| J-5.                     | PERFORMANCE GUARANTEE AGREEMENT   | 000                    | 7            |
| J-6.                     | SMALL BUSINESS SUBCONTRACTING PLAN  | 257                    | 11           |
| J-7.                     | SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM TARGETS  | 000                    | 2            |
| J-8.                     | ADVANCE UNDERSTANDING OF COSTS  | 262                    | 8            |
| J-9.                     | SPECIAL FINANCIAL INSTITUTION ACCOUNT AGREEMENT   | 108                    | 8            |
| J-10.                    | WAGE DETERMINATIONS – SERVICE CONTRACT ACT, DAVIS-BACON ACT, AND COLLECTIVE BARGAINING AGREEMENTS | 249                    | 23           |
| J-11.                    | CONTRACT DELIVERABLES   | 303                    | 19           |
| J-12.                    | GOVERNMENT FURNISHED SERVICES AND   | 134                    | 4            |

|       |   |            |    |
|-------|---|------------|----|
|       | INFORMATION   |            |    |
| J-13. | HANFORD SITE STRUCTURES LIST  | 164        | 31 |
| J-14. | HANFORD WASTE SITE ASSIGNMENT LIST  | 164        | 70 |
| J-15. | Be SAMPLING PROTOCOL FOR BUILDINGS  | 059        | 5  |
| J-16. | PORTFOLIO MANAGEMENT TASK ORDERS  |            |    |
|       | Task 09-001 Hammer Budget Analysis  | 006        | 1  |
|       | Task 11-001 200W Pump & Treat Independent Review  | 077        | 1  |
|       | Task 11-002 Assessment of the 618-10 Burial Ground<br>Characterization                                | 080        | 2  |
|       | Task 11-003 Consulting Support to HQ EM-2.1   | 148        | 5  |
|       | Task 11-004 PIC Support for Project Controls System<br>Description                                    | 144        | 3  |
|       | Task 12-001 Project Management and Project Controls<br>Support for the River Corridor Closure Project | 157<br>220 | 2  |
|       | Task 12-002 PMB review support to the Plutonium<br>Finishing Plant Project                            | 159        | 1  |
|       | Task 13-001 Project Management and Project Controls<br>Support for the River Corridor Closure Project | 223        | 2  |
|       | Task 13-002 DOE-HQ Security Systems Review and<br>Assessment  | 280        | 2  |
|       | Task 13-003_R1 DOE-RL AMB HGET Training Approval<br>Process SIA                                       | 310        | 2  |
|       | Task 13-004 DOE-RL Groundwater Sampling Structured<br>Improvement Activity                            | 306        | 2  |