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SECTION J

APPENDIX A
KEY PERSONNEL:  


Cornelius M. Murphy


President & CEO


George W. Jackson


Executive Vice President & Chief Operating Officer


Peter M. Knollmeyer*


Vice President, K-Basins Closure Project


D. Bruce Klos



Vice President, PFP Closure Project


Dale E. McKenney


Vice President, Waste Stabilization & 







 Disposition Project


Bruce H. Ford



Vice President, Soil &Water Remediation/  







Groundwater Vadose Zone


Richard G. Slocum


Vice President, Closure Services & Infrastructure


Robert E. Wilkinson


Vice President, Deactivation & Decommissioning
 *Throughout KE bulk sludge transfer, and KW sludge containment, then replace with Mark W. Peres.
APPENDIX B

ADVANCE UNDERSTANDING ON PERSONNEL COSTS

POLICIES AND PROCEDURES

1.0
INTRODUCTION
This Advance Understanding sets forth the basis for determining the allowability of Contractor and Assigned Personnel (under teaming arrangements) human resource management policies and related expenses that have cost implications under the Contract.  This understanding is intended to cover the majority of the human resources costs incurred by the Contractor for work performed by employees assigned to work tasks authorized by the Richland Operations Office (RL) in accordance with this Contract.  Costs not specifically addressed in this advance understanding will be treated in accordance with applicable FAR cost principles.
The Contractor shall select, employ, manage, and direct the work force; and, apply the policies set forth herein in general conformity with the methods used in the Contractor’s private operations insofar as those methods are consistent with this Contract.  The Contractor shall use effective management review procedures and internal controls to assure that the allowable costs set forth herein are not exceeded, and that areas which require prior approval of the DOE Contracting Officer or designated representative are reviewed and approved prior to incurrence of costs. 

The Contractor will utilize Assigned Personnel (under teaming arrangements) to perform work under the authority of the PHMC. Other corporate affiliate personnel may also be assigned to perform work under the PHMC as directed by the Contractor. Assigned Personnel shall follow all facility safety, quality, security, technical and other facility and project specific and general policies, requirements and procedures applicable to Contractor employees in the performance of their work.
The Contractor shall promptly furnish all reports and information required or otherwise indicated in this Appendix B to the Contracting Officer or designated representative.  The Contractor and the DOE recognize that other data requests may be made from time to time and the parties agree to cooperate in meeting such requests.

2.0
GENERAL
Subject to the specific limitations, conditions, and exclusions of Subpart 31.2 of the Federal Acquisition Regulations (FAR) as supplemented by DOE Acquisition Regulation (DEAR) 931.2, and to the special conditions set forth below, personnel and related costs incurred for work under this contract by the Contractor and Assigned Personnel (under teaming arrangements) in accordance with the Contractor’s corporate-wide policies consistently and uniformly applied throughout the corporation’s domestic operations, and which have been furnished to and accepted by DOE-RL, are allowable.  Such policies will be summarized and submitted in the form of a Personnel Policies Manual applicable to this Contract.

Revisions to corporate-wide or contract-only policies and employee benefit plans which increase costs will be provided to DOE-RL for review for allowability prior to incurrence of costs.
3.0
DEFINITIONS
Contractors

The Contractor – Fluor Hanford, Inc. 

Assigned Personnel – Duratek Federal Services of Hanford, Inc. and Numatec Hanford, Inc. employees and any other corporate affiliates* working for a PHMC project.


*Corporate affiliates do not fall under the guidelines of Direct Compensation and Travel and Relocation Costs set forth below. 
Credited Service – Length of service for employees shall mean employment with the Contractor, Duratek Federal Services of Hanford, Inc. and Numatec Hanford, Inc. including recognized credited service with predecessor DOE Hanford Contractors.  Service credit will be applied in accordance with this Contract and the Contractor’s service credit policies regarding leave accrual, severance pay, and other benefit programs.

FAR – Federal Acquisition Regulation
Workweek – The basic (or regular) workweek shall be 40 hours.  Alternative workweeks may be established with the approval of the Contracting Officer.

4.0
DIRECT COMPENSATION
The Contractor shall submit its Compensation Program applicable to work under this Contract to the Contracting Officer for initial approval.  Proposed Compensation Program design changes which affect costs will also be submitted for review and approval by the Contracting Officer.

4.1
ADMINISTRATION OF WAGES AND SALARIES OF NONREPRESENTED EMPLOYEES 

Administration of Wages and Salaries of Nonrepresented Employees shall be carried out in accordance with sound wage and salary administration principles and in a manner which shall provide for equitable treatment of personnel on a definitive, systematic basis consistent with economic business practices and judicious expenditure of public funds and which shall result in payment of total compensation to individual employees conforming to the standards of reasonableness as contemplated by FAR Subpart 31.205‑6.

4.1.1
Compensation Increase Plan for exempt employees and a Compensation Increase Plan for non-exempt, non-bargaining employees for review and approval.  The funds are calculated as a percentage of exempt and non-exempt, non-bargaining base payroll at the end of the prior salary year, expressed as an annualized amount.  The plans will include a separate fund for retention and recruitment incentives as defined under 4.1.8.

All increases are charged to the fund on an annualized basis.  Once an individual’s salary increase is charged to the fund, reuse of that amount, i.e., recovery, for any other purpose during the salary year is unallowable.  If an individual terminates before receiving an increase, the portion of the fund allocated for that increase may remain in the fund.


The Contractor shall also provide a copy of the annually developed salary guidelines prepared for supervisory use, indicating the parameters for granting various increases based on employee performance and current salary.


 The dollar amounts of the funds shall be subject to review and adjustment by the Contracting Officer upon a significant reduction in Contractor employment levels, as in a reduction-in-force.

4.1.2
Top Management Official Salary Approval – The base annual salary for the Contractor's Top Management Official is reimbursable only to the extent the salary has been approved on DOE Form 3220.5, Application for Contractor Compensation Approval, or other approved form, by the Contracting Officer.


The Contractor will provide supporting information with DOE Form 3220.5 (or other approved form) 30 days in advance of the effective date.

4.1.3
Incentive Compensation, Bonuses and Project Assignment Allowances – Except as specifically set forth in 4.1.8 "Recruitment and Retention Incentives", other forms of Incentive Compensation, Bonuses, and Project Assignment Allowances will not be allowable costs under this Contract unless specifically approved in advance by the Contracting Officer. 

4.1.4
Salary Structures – The Contractor shall establish separate salary structures containing position grades, classifications, and salary ranges for exempt and for non-exempt, non-bargaining employees who are assigned to work on the Contract.  The structures shall be submitted to the Contracting Officer for review and approval in advance of incurrence of costs.  No salary above the maximum of the salary range shall be allowable except in those cases where a “red circle” rate is authorized by the Contracting Officer.
4.1.5
Overtime Control Plan – If the overtime premium cost exceeds 12 percent of total payroll, the Contractor shall submit to the Contracting Officer for approval an annual overtime control plan that includes at a minimum (1) an overtime premium fund (maximum dollar amount); (2) specific controls for casual overtime for nonexempt employees; and (3) an evaluation of alternatives to the use of overtime.

The Overtime Control Plan shall also include the following historical data for non-exempt and exempt employees:



(1)  Total cost of overtime;



(2)  Total cost of straight-time;



(3)  Overtime cost as a percentage of straight-time cost;



(4)  Total overtime hours;



(5)  Total straight-time hours; and

(6) Overtime hours as a percentage of straight-time hours.

Exempt employees are not eligible for overtime pay except as approved by the Contracting Officer.


The Contractor shall submit to the Contracting Officer for approval any additional overtime premium funds or plan changes based on mission requirements.

The Contractor shall submit any request for an extended workweek to the Contracting Officer for approval.  An extended workweek is a workweek regularly scheduled and established in excess of the basic workweek of 40 hours and for a period of more than four consecutive weeks.


Overtime pay shall be based on a 40-hour workweek.


Overtime work performed by employees of affiliate companies of the Contractor and Assigned Personnel (under teaming arrangements) assigned to Contract work on a temporary basis, will be administered and paid in accordance with the policies of the affiliate.

4.1.6
Premium Pay – The Compensation Program shall contain provisions for any established premium payments to employees, such as overtime, shift differential and special qualification or certification pay.

4.1.7 Compensation Reports – The Contractor shall submit reports and information relating to the administration of wages, salaries and benefits as the Contracting Officer may require from time-to-time to evaluate the reasonableness of the Contractor’s total compensation program.

4.1.8 Recruitment and Retention Incentives – Recruitment and retention incentives are considered necessary to attract and retain certain core critical skills under current market conditions.  A plan for recruitment and retention will be included as a component of a variable pay plan within the annual compensation increase plan.  The recruitment and retention plan will contain projected critical skill needs, with justification for each critical skill.  In the event critical skill needs change during the year, after Contracting Officer review and approval of the compensation increase plan, the Contractor shall submit a request for Contracting Officer review and approval to modify critical skill needs in the plan.

The Contractor will establish an annual pool exclusive of any merit funds for which incurred costs are allowable under the Contract subject to the following conditions:

1.
The Contractor will submit an annual report for actual recruitment/retention incentives paid during the calendar year to include identification of the individual, previous annual salary, proposed annual salary, amount of incentive incurred, and brief description of rationale supporting the necessity.  The annual report will be a part of the annual salary reporting required by DOE Order 350.1.

2.
The Contractor will annually review the approved annual pool amount to determine if a material change in the annual amount for recruitment/retention incentives is necessary.  If so, the Contractor shall formally request advance approval from the Contracting Officer.

3.
The Contractor will establish a separate account for recording all retention/recruitment incentive costs subject to this provision.

4.
Recruitment or retention incentives may be provided for both exempt and non-exempt employees based upon a critical need.  The lump sum amount of incentives should not exceed 20 percent of the employee’s annual salary, however, if necessary, the Contractor may exceed that target ceiling when written approval has been obtained from the Contracting Officer.

5.
Recruitment incentives shall not be used for attracting a prospective employee that predominately works on another DOE Contract.  Exceptions may be approved in advance by the Contracting Officer.

6.
Contractor employees will receive the recruitment/retention incentives in the form of a one-time lump sum payment and/or in the form of a one-time increase to their personal time bank. 

7.
Employees who receive recruitment incentives and voluntarily leave within 12 months of receipt of the incentive will be required to pay back the incentive.  Employees transferring from the PHMC to an affiliate company will be considered as a voluntary termination and will be required to reimburse the recruitment incentive in accordance with this provision.  

8.
PHMC employees, who receive a retention incentive and voluntarily leave before the end of the period for which the retention incentive was provided, will be required to pay back the full amount of the paid incentive.  Employees transferring from the PHMC to an affiliate company will be considered as a voluntary termination and will be required to reimburse the retention incentive in accordance with this provision.

9.
Regardless of the Contractor’s ability to collect recruitment/retention amounts from employees who have voluntarily terminated employment, such amounts are unallowable under the Contract.  In addition, attorney and collection service fees in pursuit of collection of retention/recruitment amounts are unallowable.

4.2
COMPENSATION – EMPLOYEE WELFARE AND OTHER BENEFIT PLANS 

4.2.1
General 


Net costs of employer payments for the following non-statutory employee benefit plans, as related to work under this Contract, are allowable subject to the limitations and conditions set out in FAR 31.2.  The initial terms and conditions of the plans shall be submitted to and must be approved by the Contracting Officer. Copies of employee communications, such as Summary Plan Descriptions, shall be provided to DOE when issued.  Costs incurred in the administration of the following plans are allowable:



Life Insurance (Basic, AD&D, Personal Accident, Dependent, other)



Disability Plans (Short Term and Long Term)



Medical Insurance Plan (Indemnity, HMO, PPO, other)



Dental Insurance Plans



Vision Plan



Retiree Medical and Life Insurance Plans 



Other Benefit Plans


Flexible Spending Account(s) and similar programs (e.g. VEBAs)



Employee Assistance Program



Other supplemental employee paid plans such as Group Universal Life, Long Term Care
4.2.2
Separation Pay

A.
The cost of separation pay allowances for employees with one (1) or more years of continuous service, who are involuntarily separated, will be allowable in accordance with the Contractor’s policy.  The initial policy, and any changes thereto which increase costs, require the approval of the Contracting Officer.

1. In the event that responsibility for performance of work and services or operation of part or all of the government-owned facilities under this Contract (including standby protection and maintenance functions) is assumed by another Contractor or Government agency, employees who are transferred to the employ of, or who are offered employment within their same classification or at positions of comparable responsibility by such Contractor or agency, which employment will commence within thirty (30) days after being laid off, will not be paid any separation pay allowance.

4.2.3
FAS 106 Valuation – The Contractor will provide a copy of the FAS 106 Valuation annually to the DOE.

4.2.4 Multiple Employer Welfare Arrangement (MEWA) – The Contractor shall, as a separate legal entity, administer the Hanford Employee Welfare Trust.

4.3
GROUP PENSION PLANS
4.3.1
General – Costs of the Contractor’s and Assigned Personnel (under teaming arrangements) participation with other Hanford Site Contractors in the Operations and Engineering Pension Plan, the Hanford Contractors Multi-Employer Pension Plan for HAMTC Represented Employees, and the Hanford Guards Union Pension Plan, or other plans as approved by the Contracting Officer, will be allowable for the purpose of providing retirement benefits only to employees under the Contract, and former employees of predecessor Hanford Contractors, who are eligible to participate in one or more of the plans in accordance with their terms.  The plans must be established and maintained as qualified defined benefit pension plans under the regulations of the Internal Revenue Code (IRC).  Any new Pension Plan Documents, including pension trust documents, and any changes thereto, require approval by the Contracting Officer prior to implementation.  With respect to each of the plans, the parties agree as follows:

4.3.2
Administration of the Plans

A.
Costs of employer contributions incurred under the terms of said plans and costs incurred in the course of their administration are allowable to the extent approved by the Contracting Officer.  At DOE’s request, the Contractor shall provide an 

itemization of costs incurred for administration.   Administrative costs not allocated to the Plans will be allocated to participating contractors.

B.
The Contractor will provide to DOE copies of the following annual reports:

(1) Accounting reports and annual actuarial valuations.  The reports and valuations will include at least the information specified in DOE Order 350.1, Chapter VI.

(2) DOL Form 5500 with schedules and attachments, as submitted to the Department of Labor each year.

(3) Financial Accounting Standards Board (FASB) Statement 87 Report.  A copy of the FASB 87 report is prepared each year to satisfy the expense-reporting requirement of the Office of Management and Budget.



The final accounting period shall end with the effective date of Contract termination or expiration.


C.
Actuarial gains and losses developed by annual valuations will be taken into account for purposes of establishing contributions to the Plan as soon as reasonably possible and consistent with requirements of the Employee Retirement Income Security Act of 1974, amendments thereto, and any other applicable laws.

D. The aggregate annual contribution to the pension fund may range from the minimum specified by the Internal Revenue Code (IRC) Section 412(b) to the amount necessary to fully fund the year-end expected current liability.  However, the aggregate annual contribution to each plan shall be no less than the minimum specified by IRC Section 412(b) nor greater than the tax-deductible limit specified by the IRC Section 404.  All contributions to each pension fund shall equal the total amount currently attributable to participants in the plans.  These contributions will be based on the actuarial valuation, as determined by the Employee Retirement Income Security Act of 1974, as amended valuation for the most recent plan year.  The fund shall be a trust.


E.
If requested by DOE to do so, the Contractor will participate in pension plans established on a multiple or multi-employer basis applicable to some or all DOE prime cost-type Contractors on the Hanford Site.


F.
The Contractor will take no action concerning the termination, merger, or spin-off or other action affecting the status of the plans as separate contract-only plans without the approval of the Contracting Officer.  If the Contractor and DOE agree to terminate a defined benefit pension plan, the provisions of Sections 4.3.3 and 4.3.4 below will apply.


G.
Unless otherwise required by federal law or resulting from the collective bargaining process, no amendment to any of the pension plans shall result in allowable costs under this contract if the adoption date of such amendment is later than twelve (12) months before the termination or expiration date of the Contract.

4.3.3
Actions Required at Contract Termination or Expiration

A.
No Replacement Contractor – If this contract expires or terminates without a replacement contractor, the DOE and the Contractor shall meet to determine the ultimate disposition of all pension, post-retirement welfare, and post-employment plans.


B.
Replacement Contractor Situation – In the event of reassignment of all or a portion of the Contractor’s work under this contract to a replacement Contractor(s) or upon termination or expiration of said contract followed by a replacement Contractor(s) the Contractor will assist DOE in the necessary arrangements for the replacement Contractor(s) to take over the plans, plan assets and plan liabilities.  Such arrangements shall include preserving for these employees their accrued pension benefit and vesting service time under the Contract by carrying forward Contractor pension service time to the replacement Contractor.  Granting of such service credits shall not result in duplicate benefits for the same service time.


C.
Change of Plan Sponsor – The DOE shall have the unilateral right to change a plan sponsor upon termination or expiration of the Contract.


D.
Determination of Contract Service Pension Plan Assets and Liabilities
(1) Contract Service Assets – Contract Service Assets shall be determined in accordance with 4.3.2 B(1) above and shall include all assets attributable to DOE-funded employer contributions (including investment earnings thereon) and the employee accumulations (including investment earnings thereon) determined at current market value until the date of payment or transfer.



(2)
Liabilities for Present and Future Benefits – The Contractor’s actuary shall quantify liabilities for employee plan benefits as of the contract termination or expiration date.  

4.3.4
Financial Requirements – Funds to be paid or transferred to any party as a result of settlements relating to pension plan termination or spin-off shall be placed in short-term investment funds from a date stipulated by the Contracting Officer until the actual date of funds transfer.  


Successor Contractor.  Any DOE-reimbursed assets awaiting transfer to a successor trustee or to DOE shall be actively managed by the Contractor until the successor trustee or DOE is able to assume stewardship of those assets.  

4.3.5
Special Programs – The Contractor shall request DOE prior approval for each early-out program, window benefit, disability program, plan-loan feature, employee contribution refund, asset reversion, or incidental benefit.  Such costs are unallowable until specifically approved by the Contracting Officer.

4.4
GROUP SAVINGS PLANS

The Contractor and Assigned Personnel (under teaming arrangements) will maintain three savings plans for employees who are eligible to participate in accordance with their terms; two plans for bargaining unit employees and one plan for non-bargaining employees (exempt and nonexempt).  The plans must be established and maintained as qualified defined contribution plans under the regulations of the Internal Revenue Code.  The plan and trust documents and any amendments thereto which effect substantive changes or increase costs are subject to the approval of the Contracting Officer.  With respect to the Plans, the parties agree as follows:


A.
Costs of employer matching contributions incurred and accrued under the terms of the plans are allowable.   Administrative costs not allocated to the Plans will be allocated to participating contractors.

B.
The contractor will provide DOE with annual accounting reports and a copy of IRS Form 5500 as submitted to the Department of Labor each year.

C.
Employee forfeitures of accrued benefits shall be in accordance with the terms of the Plan and such forfeitures shall be used to reduce Contractor contributions made on behalf of remaining participating employees.


D.
In the event of Contract expiration or termination, the Contractor, if requested by DOE to do so, will transfer to a replacement Contractor the Plan, plan assets and plan liabilities. 


E.
The Contractor will take no action concerning termination, merger, spin-off, or other action affecting the status of the plans as separate, contract-only plans without the approval of DOE.  
4.5
PAID ABSENCES
4.5.1
Personal Time Off – A Personal Time Bank (PTB) is established for eligible employees.  Absences for leisure time off, personal time off, facility closure days (holidays), time away from work due to illness or injury, family emergencies or medical/dental appointments will be charged to the employee’s PTB account if the employee wishes to receive pay for the absence.  All absences for exempt employees will be charged to the PTB account in full day increments.


Eligible Employee:
Regular full-time or part-time exempt and salaried non-exempt employees.


Pay Rate:
Hours taken as time off will be paid at the employee’s base salary rate in effect at the time of absence.


Composition:

Accrual rates will include the following:

Vacation:
0-5 years service

80 hrs/yr


>5 years service


120 hrs/yr


>10 years service

160 hrs/yr


>20 years service

200 hrs/yr

Holidays:
72 hours designated as facility closure


Days; 8 hours designated by employee as floater


The facility closure days include New Year’s Day,


President’s Day*, Memorial Day*, July 4th, Labor Day,


Thanksgiving Day, Friday After Thanksgiving,
December 24, and Christmas Day.


*These days are observed on the day specified by Federal Law

Sick Personnel:
Exempt


40 hrs/yr


Salaried non-exempt
56 hrs/yr

Time Not Included:
Absences for the following will not be taken from an employee’s PTB account:  Death in the Family (up to 5 days per event); absences of less than full day increments for exempt employees, excused absence (EA) Time (8 hours per year for employees who work north of the Wye Barricade), Jury Duty, Military, Road Conditions, Plant Injury, Volunteerism, and miscellaneous absences as defined in the PTB Policy.


Cash Out Provision:
Effective December 8, 2005, through December 31, 2005, employees may cash out all but 40 PTB hours (a minimum of 40 hours must remain in the employees account).  No PTB cash out requests will be permitted after December 31, 2005.  Payment to employees may occur during the month of January 2006, depending upon when requests are received.  

· The rate of cash out will be at the base salary at the time of cash out.  Cash out will be in one-hour increments.

· Employees may opt to put the cash directly into their after-tax Savings Plan account.


Maximum PTB Hours:
An employee may accumulate up to a maximum number of PTB hours as follows:

· In 2000



900 hours

· In 2001 through 2005


1000 hours

· In 2006 and thereafter


2080 hours

EXEMPT ACCRUALS (hours per biweekly pay period)


2000 and thereafter

0-5 years of service
         7.69

5-10 years of service
         9.23

10 to 20 years of service
       10.77

More than 20 years of service
       12.31

SALARIED NONEXEMPT ACCRUALS (hours per biweekly pay period)







2000 and thereafter

0-5 years of service                                                 8.31

5-10 years of service



         9.85

10-20 years of service



       11.38

More than 20 years of service


       12.92

4.6
CORPORATE EMPLOYEES

Certain employees of the Contractor and Assigned Personnel (under teaming arrangements) transferred from an affiliate to work under the Contract may continue to participate in their corporate group insurance, pension and savings, and severance pay plans.  Costs for such continued participation while assigned to work under the Contract shall be billed to the Contract pursuant to applicable FAR cost principles and/or Cost Accounting Standards.  The DOE shall have no further obligation for costs incurred by the parent organizations on behalf of such employees after reassignment or termination from Contract work.

5.0
TRAVEL AND RELOCATION COSTS

Necessary and reasonable expenses incurred by employees and prospective employees for travel and relocation at the request of the company in connection with work under this Contract are allowable, subject to applicable provisions of FAR Subpart 31.2.  Project Assignment Allowances and outbound relocation costs upon termination or expiration are unallowable beyond that recognized under Section 3161.  In accordance with these regulations, Contractor employees and Assigned Personnel (under teaming arrangements) transferred from corporate entities will be administered under the Contractor’s common Relocation and Travel policies which are subject to the review and approval of the Contracting Officer.  Special allowances for relocation of employees of Numatec shall be as set out in Schedule I., attached hereto.

6.0
COLLECTIVE BARGAINING AGREEMENTS

The Contractor will consult with DOE on all parameters before and during negotiations.

7.0
WORK FORCE RESTRUCTURING

When the contractor determines that a reduction of force is necessary, the Contractor shall notify the Contracting Officer and seek approval, if required under applicable DOE guidance.  The Contractor shall provide such information as directed by the Contracting Officer in support of the reduction of force effort and to enable compliance with Section 3161 of the National Defense Authorization Act for Fiscal year 1993 and any other DOE guidance pertaining to employees who may be eligible for provisions of the Act.  The Contractor shall comply with the Hanford Site Workforce Restructuring Plan, as amended from time to time and shall supply workforce restructuring related information and reports as needed by DOE.  The Contractor shall extend displaced employees hiring preference in accordance with Section I clause entitled DEAR 952.226-74 Displaced Employee Hiring Preference (Jun 1997). 
8.0
EMPLOYEE MORALE, RECREATION, SERVICE AWARDS, AND WELFARE PROGRAMS

Costs incurred for such programs are allowable in an amount not to exceed thirty-five dollars ($35.00) per employee per year.


SCHEDULE 1


SPECIAL ALLOWANCES FOR COGEMA/SGN EMPLOYEES 


ASSIGNED TO NUMATEC
Costs incurred for such programs are allowable in an amount not to exceed thirty-five dollars ($35.00) per employee per year.
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APPENDIX C

REQUIREMENT SOURCES AND IMPLEMENTING DOCUMENTS

This appendix lists the Federal, State and local laws and regulations, DOE Directives, Site-specific manuals for functions and programs, and other agreements that contribute to the planning basis required for the work scope set forth in Section C.  The list of laws and regulations is not comprehensive.  Omission of any applicable law or regulation from this list does not affect the obligation of the Contractor to comply with such law or regulation. 

The Contractor will use a "graded approach" to determine applicable sets of requirements for use in design, management and operation of the individual facilities, and execution of projects and programs, with due consideration for industry standards, elimination of redundant requirements, value added, and the level of risk associated with each facility or program. 

New requirements or changes to the requirements identified below will be assessed for impact by the Contractor. The Contractor will as appropriate, request elimination, a waiver or submit a Baseline Change Request before incorporating and working to the new or changed requirement. 

The requirements listed in this section will be applied to discrete work activities as the Contractor determines to be applicable. The Contractor will maintain an applicability matrix to manage requirements in direct support of cleanup and closure work. The matrix will be limited to requirements corresponding to the 20 functional areas identified in HNF-8663, Operational Activities Requirements Applicability Matrix (RAM).  These functional areas contain environmental, safety health, quality, safeguards and security requirements directly applicable to performance of fieldwork.  The matrix will be subject to RL assessment.  Facility-specific agreements will establish the work specific applicability. 

J.C.1 FEDERAL, STATE AND LOCAL LAWS AND REGULATIONS

J.C.1.1 Code of Federal Regulations (CFR)

	Document Number
	Title

	10 CFR 71
	Packaging And Transportation Of Radioactive Material

	10 CFR 72
	Licensing Requirements For The Independent Storage Of Spent Nuclear Fuel

	10 CFR 73
	Physical Protection Of Plants And Materials

	10 CFR 436
	Federal Energy Management And Planning Programs

	10 CFR 707
	Workplace Substance Abuse Programs At DOE Sites

	10 CFR 708
	DOE Contractor Employee Protection Program

	10 CFR 710


	Criteria And Procedures For Determining Eligibility For Access To Classified Matter Or Special Nuclear Material

	10 CFR 712
	Human Reliability Program

	10 CFR 820
	Procedural Rules For DOE Nuclear Activities

	10 CFR 830
	Nuclear Safety Management

	10 CFR 824
	Procedural Rules for the Assessment of Civil Penalties for Classified Information Security Violations

	10 CFR 835
	Occupational Radiation Protection

	10 CFR 850

10 CFR 851
	Chronic Beryllium Disease Prevention Program

Worker Safety and Health Program

	10 CFR 1021
	National Environmental Policy Act Implementing Procedures

	29 CFR 1904
	Recording And Reporting Occupational Injuries And Illnesses

	29 CFR 1910
	Occupational Safety And Health Standards

	29 CFR 1926
	Safety And Health Regulations For Construction

	36 CFR 1220
	Federal Records, General

	36 CFR 1222
	Creation And Maintenance Of Federal Records

	36 CFR 1228
	Disposition Of Federal Records

	36 CFR 1232
	Audiovisual Records Management

	36 CFR 1234
	Electronic Records Management

	36 CFR 1236
	Management of Vital Records

	36 CFR 60
	National Register Of Historic Places

	40 CFR 61
	National Emission Standards for Hazardous Air Pollutants

	40 CFR 82
	Protection of Stratospheric Ozone

	40 CFR 122
	EPA Administered Permit Programs: The National Pollutant Discharge Elimination System

	40 CFR 261
	Identification and Listing of Hazardous Waste

	40 CFR 262
	Standards Applicable To Generators Of Hazardous Waste

	40 CFR 264
	Standards For Owners And Operators Of Hazardous Waste Treatment, Storage, And Disposal Facilities

	40 CFR 265
	Interim Status Standards For Owners And Operators Of Hazardous Waste Treatment, Storage, And Disposal Facilities

	40 CFR 268
	Land Disposal Restrictions

	40 CFR 300-372
	Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA)

	40 CFR 302
	Designation, Reportable Quantities, and Notification

	40 CFR 355
	Emergency Planning And Notification

	40 CFR 370
	Hazardous Chemical Reporting: Community Right-To-Know

	40 CFR 372
	Toxic Chemical Release Reporting: Community Right-To-Know

	40 CFR 761
	Polychlorinated Biphenyls (PCBs) Manufacturing, Processing, Distribution in Commerce, and use Prohibitions

	40 CFR 763
	Asbestos

	40 CFR 60.150
	Standards Of Performance For New Stationary Sources

	41 CFR 101
	Federal Property Management Regulations

	41 CFR 102-192
	Mail Management

	48 CFR 970
	DOE Management and Operating Contracts

	48 CFR 52.243.1
	Changes-Fixed-Price

	48 CFR Subpart 31.2
	Contract Cost Principles and Procedures

	48 CFR 42.708(a)
	Quick-Closeout Procedure

	49 CFR 40
	Procedures For Transportation Workplace Drug Testing Programs

	49 CFR 130
	Oil Spill Prevention and Response Plans

	49 CFR 107
	Hazardous Materials Program Procedures

	49 CFR 171
	General Information, Regulations, and Definitions

	49 CFR 172
	Hazardous Materials Table, Special Provisions, Hazardous Materials Communications, Emergency Response Information and Training Requirements

	49 CFR 173
	Shippers -- General Requirements for Shipments and Packagings

	49 CFR 174
	Carriage By Rail

	49 CFR 177
	Carriage by Public Highway.

	49 CFR 178
	Specifications For Packagings

	49 CFR 179
	Specifications For Tank Cars

	49 CFR 180
	Continuing Qualification And Maintenance Of Packagings

	49 CFR 383
	Commercial Driver's License Standards, Requirements and Penalties

	49 CFR 387
	Minimum Levels Of Financial Responsibility For Motor Carriers

	49 CFR 390
	Federal Motor Carrier Safety Regulations: General

	49 CFR 391
	Qualifications of Drivers

	49 CFR 392
	Driving of Commercial Motor Vehicles

	49 CFR 393
	Parts and Accessories Necessary for Safe Operations

	49 CFR 395
	Hours Of Service Of Drivers

	49 CFR 396
	Inspection, Repair and Maintenance

	49 CFR 397
	Transportation of Hazardous Materials, Driving and Parking Rules


J.C.1.2 U.S. Code (USC)

	Document Number
	Title

	5 USC Chapter 57
	Travel, Transportation, and Subsistence 

	17 USC 506
	Copyright Infringement and Remedies, Criminal Offences

	18 USC 1913
	Lobbying with Appropriated Moneys

	18 USC 2319
	Stolen Property, Criminal Infringement of a Copyright

	33 USC 1251-1376
	Clean Water Act

	42 USC 7256(c)
	Leasing of Excess Department of Energy Property / Hall Amendment to National Defense Authorization Act of 1994

	42 USC 13101
	Findings & Policy

	42 USC 13106
	Source Reduction & Recycling Data Collection

	42 USC 2011-2259
	Atomic Energy Act of 1954, as amended

	42 USC 6962
	Resource Conservation And Recovery Act (RCRA) Of 1976

	42 USC 7401
	Clean Air Act

	43 USC 1701
	Federal Land Policy And Management Act Of 1976

	44 USC 3103
	Transfer Of Records To Records Center

	44 USC 3105
	Safeguards

	44 USC 3309
	Preservations of Claims of Government Until Settled in General Accounting Office; Disposal Authorized Upon Written Approval of Comptroller General

	44 USC 3312
	Photographs or Microphotographs of Records Considered as Originals; Certified Reproductions Admissible in Evidence

	44 USC 3506
	Federal Agency Responsibilities

	5 USC 552
	Public Information; Agency Rules, Opinions, Orders, Records, and Proceedings

	5 USC 552A
	Records Maintained on Individuals


J.C.1.3 Executive Orders

	Document Number
	Title

	Executive Order 12516
	Final Guidance on Administrative Records for Selecting CERCLA Response Actions

	Executive Order 13101
	Greening the Government Through Waste Prevention, Recycling, and Federal Acquisition

	Executive Order 13123
	Greening the Government Through Efficient Energy Management

	Executive Order 13148
	Greening the Government Through Leadership in Environmental Management

	Executive Order 13221
	Energy Efficient Standby Power Devices


J.C.1.4 Office of Management and Budget Circulars (OMB)

	Document Number
	Title

	OMB Circular A-130
	Management of Federal Information Resources


J.C.1.5 Washington Administrative Code (WAC)

	Document Number
	Title

	WAC 46-48
	Transportation Of Hazardous Materials

	WAC 173-200
	Water Quality Standards for Ground Waters of the State of Washington

	WAC 173-216
	State Waste Discharge Permit Program

	WAC 173-218
	Underground Injection Control Program

	WAC 173-240
	Submission of Plans and Reports for Construction of Wastewater Facilities

	WAC 173-303
	Dangerous Waste Regulations

	WAC 173-304
	Minimum Function Standards for Solid Waste Handling

	WAC 173-340
	Model Toxics Control Act -- Cleanup

	WAC 173-360
	Underground Storage Tank Regulations

	WAC 173-400
	General Regulations For Air Pollution Sources

	WAC 173-401
	Operating Permit Regulation

	WAC 173-460
	Controls for New Sources of Toxic Air Pollutants

	WAC 173-480
	Ambient Air Quality Standards and Emission Limits for Radionuclide

	WAC 197-11
	SEPA Rules

	WAC 246-247
	Radiation Protection -- Air Emissions

	WAC 246-272
	On-Site Sewage Systems

	WAC 246-290
	Public Water Supplies

	WAC 246-291
	Group B Public Water Systems

	WAC 246-292

WAC 296-17
	Water Works Operator Certification Regulations

Washington Workers’ Compensation Insurance

	WAC 296- 65
	Asbestos Removal and Encapsulation

	WAC 446-65
	WAC Commercial Motor Vehicle Regulations

	WAC 470-12
	Transporting Rules


J.C.1.6 Permits

	Document Number
	Title

	AOP 00-05-006
	Hanford Site Air Operating Permit

	WA-000374-3
	National Pollutant Discharge Elimination System Permit for the 100 K Area Water Treatment Plant

	WA-002591-7
	National Pollutant Discharge Elimination System Permit for the 300 Area TEDF

	WA780008967
	Hanford Facility Resource Conservation and Recovery Act (RCRA) Permit


J.C.1.7 Local Laws and Regulations

	Document Number
	Title

	BCAA REGULATION
	County Air Pollution Control Authority


J.C.2 DOE DIRECTIVES AND AGREEMENTS

J.C.2.1 Directives, Regulations, Policies, and Standards

	Document Number
	Title

	CRD M 140.1-1B
	Interface with the Defense Nuclear Facilities Safety Board

	CRD O 142.1
	Classified Visits Involving Foreign Nationals

	CRD O 142.2
	Safeguards Agreement and Protocol with the International Atomic Energy Agency

	CRD O 151.1C
	Comprehensive Emergency Management System (Implement per RL letter 06-SES-0206, dated 10/17/06)

	CRD O 205.1A
	DOE Cyber Security Management Program (Implement per FH-0700984 R1, dated 5/14/07)

	CRD N 205.3
	Password Generation, Protection, and Use

	CRD O 210.2
	DOE Corporate Operating Experience Program (Implement per RL letter 07-OOD-0053, dated 3/16/07)

	CRD O 221.1
	Reporting Fraud, Waste, and Abuse to the Office of Inspector General

	CRD O 221.2
	Cooperation With the Office of the Inspector General

	CRD M 231.1-1A, Chg 1
	Environment, Safety, and Health Reporting Manual (Implement per RL letter 04-PRO-0565, dated 9/2/04, and RL letter 05-SED-0138, dated 6/17/05)

	CRD O 241.1
	Scientific and Technical Information Management

	CRD M 251.1-1B
	Departmental Directives Program (Except for Sections 3 and 4.b of Appendix A)

	CRD O 350.1, Chg 1
	Contractor Human Resources Management Program

	CRD O 413.1A
	Management Control Program

	CRD O 413.3A
	Project Management for the Acquisition of Capital Assets (Implement per RL letter 07-PRO-0133, dated 1/30/07)

	CRD O 414.1C
	Quality Assurance

	CRD O 433.1
	Maintenance Management Program for DOE Nuclear Facilities

	CRD M 442.1-1
	Differing Professional Opinions Manual for Technical Issues (Implement per RL letter 07-AMA-0080, dated 3/29/07)

	CRD O 450.1, Chg 2
	Environmental Protection Program (Implement per RL letter 07-SED-0095, dated 2/8/07)

	CRD M 450.4-1
	Integrated Safety Management System Manual  (Implement per FH-0700852A R1, dated 4/23/07)

	CRD O 460.1B
	Packaging and Transportation Safety

	CRD O 460.2, Chg 1
	Contractor Requirements Document Departmental Materials Transportation & Packaging Management

	DOE O 470.3A
	Design Basis Threat Policy

	CRD M 470.4-5
	Personnel Security

	CRD M 471.3-1
	Manual for Identifying and Protecting Official Use Only Information (Implement per RL letter 05-PRO-0180, dated 3/15/05, and 05-SES-0155 dated 6/17/05)

	CRD M 475.1-1A
	Identifying Classified Information

	CRD O 522.1
	Pricing of Departmental Materials & Services

	CRD O 580.1
	Department of Energy Personal Property Management Program

	DOE 1340.1B
	Management of Public Communications Publications and Scientific, Technical and Engineering Publications

	DOE 5400.5, Chg 1&2
	Radiation Protection of the Public and the Environment

	CRD 5480.20A
	Personnel Selection, Qualifications, and Training Requirements of DOE Nuclear Facilities

	DOE 5530.3, Chg 1
	Radiological Assistance Program

	DOE 5610.2, Chg 1
	Control of Weapon Data


J.C.2.2 DOE-RL Supplemented Contractor Requirement Documents

	Document Number
	Title

	CRD O 110.3 (5/8/00)
	Conference Management

	CRD O 142.3 (Supp Rev 0)
	Unclassified Foreign Visits and Assignments

	CRD O 200.1 (Supp Rev 3)
	Information Management Program

	CRD M 205.1-1 (Supp Rev 0)
	Incident Prevention, Warning, and Response (IPWAR) Manual

	CRD N 206.3 (Supp Rev 0)
	Personal Identity Verification

	CRD O 225.1A (Supp Rev 0)
	Accident Investigations

	CRD O 226.1 (Supp Rev 0)
	Implementation of Department of Energy Oversight Policy

	CRD M 231.1-2 (Supp Rev 6)
	Occurrence Reporting and Processing of Operations Information  (Implement per FH-0700792A R1, dated 4/23/07)

	CRD O 420.1B (Supp Rev 1)
	Facility Safety (Implement per FH-0601223A R1, dated August 4, 2006)

	CRD O 425.1C (Supp Rev 1)
	Startup And Restart Of Nuclear Facilities

	CRD O 430.1A (Supp Rev 2)
	Life Cycle Asset Management

	CRD O 435.1, Chg 1 (Supp Rev 0)
	Radioactive Waste Management

	CRD O 440.1A (Supp Rev2) 
	Worker Protection Management of DOE Federal and Contractor Employees (Except for Section B - Clarifications)

	CRD M 440.1-1A (Supp Rev 0)
	DOE Explosives Safety Manual

	CRD O 440.2A (Supp Rev 1)
	Aviation Management and Safety

	CRD O 442.1A (Supp Rev 1)
	Department Of Energy Employee Concerns Program

	CRD O 461.1A (Supp Rev 0)
	Packaging and Transfer or Transportation of Materials of National Security

	CRD O 470.2B (Supp Rev 2)
	Independent Oversight and Performance Assurance Program (Implement per RL letter 03-PRO-0590, dated 7/18/03)

	CRD M 470.4-1, Chg 1 (Supp Rev 1)
	Safeguards and Security Program Planning and Management

	CRD M 470.4-2, Chg 1 (Supp Rev 1)
	Physical Protection

	CRD M 470.4-3, Chg 1 (Supp Rev 1)
	Protective Force 

	CRD M 470.4-4 (Supp Rev 0)
	Information Security

	CRD M 470.4-6, Chg 1 (Supp Rev 0)
	Nuclear Material Control and Accountability

	CRD O 471.1A (Supp Rev 0)
	Identification and Protection of Unclassified Controlled Nuclear Information

	CRD M 471.2-2 (Supp Rev 0)
	Classified Information Systems Security Manual

	CRD O 471.3 (Supp Rev 1)
	Identifying and Protecting Official Use Only Information (Implement per RL letter 05-PRO-0180 dated 3/15/05, and RL letter 05-SES-0155, dated 6/17/05)

	CRD O 481.1B (Supp Rev 0)
	Work for Others (Non Department of Energy Funded Work)

	CRD O 551.1B (Supp Rev 0)
	Official Foreign Travel

	CRD O 5480.19 Chg 2 (Supp Rev 3)
	Conduct of Operations Requirements for DOE Facilities


J.C.2.3 DOE-RL Implementing Documents

	Document Number
	Title

	DOE-0223
	RL Emergency Implementing Procedures

	DOE/RL-2001-0036, REV. 1
	Hanford Sitewide Transportation Safety Document

	DOE/RL-2002-12
	Hanford Radiological Health and Safety Document

	DOE/RL-2003-39, Rev 0
	Hanford Long Term Stewardship Program and Transition: Preparing for Environmental Management Cleanup Completion

	DOE/RL-2004-29
	Sampling and Analysis Plan for the Plutonium Finishing Plant Above-Grade Structures

	DOE/RL-2005-13
	Action Memorandum for the Plutonium Finishing Plant Above-Grade Structures Non-Time Critical Removal Action

	DOE/RL-2005-14
	Removal Action Work Plan or the Plutonium Finishing Plant Above-Grade Structures: Facility Deactivation

	DOE/RL-2005-15
	Removal Action Work Plan or the Plutonium Finishing Plant Above-Grade Structures: Ancillary Facility Demolition

	DOE/RL-2005-16
	Plutonium Finishing Plant Above-Grade Structures Waste Management Plan

	TPA-CN-150
	Change Notice for Modifying Approved Tri-Party Agreement Document DOE/RL-2005-15

	DOE/RL-89-10
	Hanford Federal Facility Agreement and Consent Order (Tri-Party Agreement)

	DOE/RL-94-02
	Hanford Emergency Management Plan

	DOE/RL-96-68, Rev 2
	Hanford Analytical Services Quality Assurance Requirements Document

	DOE/RL-96-82, Rev 1
	Hanford Facility Dangerous Waste Closure Plan, 241-Z Treatment and Storage Tanks

	DOE/RW-0333P, Rev. 8
	Office of Civilian Radioactive Waste Management - Quality Assurance Requirements and Description for the Civilian Radioactive Waste Management Program.

	SCSP, July 5, 2005
	Richland Regional Office Site Counterintelligence Support Plan, Hanford Site CI Support Plan (SCSP)


J.C.2.5 Record of Decisions (ROD)

	Document Number
	Title

	(none)

(none)

(none)

(none)
	200-ZP-1 Interim Action Declaration of the ROD

Action Memorandum: Expedited Response Proposal for 200 West Carbon Tetrachloride Plume (200-ZP-2 Action Memorandum)

Record of Decision 221-U Facility (Canyon Disposition Initiative) Hanford Site, Washington; dated September 30, 2005
100–HR-3 ROD Amendment

	53 FR 12449, April 14, 1988, No. 72, pp. 12449
	Disposal of Hanford Defense High-Level, Transuranic, and Tank Waste Environmental Impact Statement, Hanford Site, Richland, Washington: Record of Decision (ROD)

	61 FR 10736, March 15, 1996, Doc. 96-6291
	Record of Decision: Management of Spent Nuclear Fuel From the K Basins, as amended June 2005 

	61 FR 36352, July 10, 1996, Doc. 96-17561
	Record of Decision for the Plutonium Finishing Plant Stabilization

	61 FR 41956, August 9, 1996, Doc. 96-20237
	Record of Decision for the Disposal of Decommissioned, Defueled Cruiser, Ohio Class, and Los Angeles Class Naval Reactor Plants

	62 FR 3014, January 21, 1997, Doc. 97-1355
	Record of Decision for the Storage and Disposition of Weapons-Usable Fissile Materials Final Programmatic Environmental Impact Statement

	63 FR 3623, January 23, 1998, Doc. 98-1653
	Record of Decision for the Waste Isolation Pilot Plant Disposal Phase

	63 FR 3629, January 23, 1998, Doc. 98-1654
	Record of Decision for the Waste Management Program: Treatment and Storage of Transuranic Waste

	63 FR 41810, August 5, 1998, Doc. 98-20895
	Record of Decision for the Waste Management Program: Treatment of Non-wastewater Hazardous Was

	63 FR 43386, August 13, 1998, Doc. 98-21744
	Amended Record of Decision for Storage and Disposition of Weapons-Usable Fissile Materials

	64 FR 46661, August 26, 1999, Doc. 95-29313
	Record of Decision; Safe Interim Storage of Hanford Tank Wastes

	64 FR 46661, August 26, 1999, Doc. 99-22149
	Record of Decision for the DOE Waste Management Program: Storage of High-Level Radioactive Waste

	64 FR 61615, November 12, 1999, Doc. 99-29325
	Record of Decision: Hanford Comprehensive Land-Use Plan Environmental Impact Statement (HCP EIS)

	65 FR 10061, February 25, 2000, Doc. 00-4439
	Record of Decision for the Waste Management Program: Treatment and Disposal of Low-Level Waste and Mixed Low-Level Waste; Amendment of the Record of Decision for the Nevada Test Site

	DOE/EA-0987
	Disposition of Alkali Metal Test Loops, Hanford Site, Richland, Washington

	DOE/EA-0993
	Environmental Assessment, Shutdown of the Fast Flux Test Facility, Hanford Site, Richland, Washington

	DOE/EA-1185
	Management of Hanford Site Non-Defense Production Reactor Spent Fuel

	DOE/EA-1319
	Disposition of Surplus Hanford Site Uranium, Hanford Site, Richland Washington

	DOE/EIS-0222-F
	Comprehensive Land Use Plan EIS

	DOE/EIS-0244-FS-1
	Supplement Analyses

	DOE/EIS-0244-FS-2
	Supplement Analyses

	DOE/EIS-0244-FS-3
	Supplement Analyses

	DOE/EIS-0244-FS-4
	Supplement Analyses

	DOE/EIS-0244-FS-5
	Supplement Analyses

	DOE/EIS-0244-FS-6
	Supplement Analyses

	DOE/EIS-0244-FS-7
	Supplement Analyses

	DOE/EIS-0244-FS-8
	Supplement Analyses

	DOE-EIS-0244-FS-9
	Supplement Analyses

	DOE/EIS-0244F
	Record of Decision for Plutonium Finishing Plant Stabilization Final EIS, June 1996

	DOE/EIS-0245-SA1
	Supplemental Analysis for EIS-0245F

	DOE/EIS-0283
	Record of Decision for the Surplus Plutonium Disposition Final EIS, January 2000

	DOE/EIS-0310
	Final Programmatic Environmental Impact Statement for Accomplishing Expanded Civilian Nuclear Energy Research and Development and Isotope Production Missions in the United States Including the Role of the Fast Flux Test Facility

	(none)
	Interim Action ROD for the 200-UP-1 Operable Unit

	(none)
	Interim Action ROD for the DOE Hanford 100-HR-3 and 100-KR-4 Operable Units

	(none)
	Interim Action ROD for the DOE Hanford 100-NR-1 and 100-NR-2 Operable Units

	(none)
	Interim Action ROD for the DOE Hanford 300-FF-2 Operable Unit, April 2001


J.C.2.6 Authorization Agreements (latest implemented revision)
	Document Number
	Title

	HNF-10611
	WESF Authorization Agreement

	HNF-9830
	Plutonium Finishing Plant Authorization Agreement

	HNF-11186
	B Plant Authorization Agreement

	HNF-11187
	Plutonium-Uranium Extraction Authorization Agreement (Includes PUREX Facility and PUREX Storage Tunnels)

	HNF-5356
	K Basin Closure Project Authorization Agreement

	HNF-9612
	FFTF Authorization Agreement

	HNF-19225
	U Plant Authorization Agreement

	HNF-20747
	Reduction and Oxidation Facility (REDOX)

	HNF-25842
	Solid Waste Operations Complex (SWOC) Authorization Agreement

	HNF-29132
	Canister Storage Area and the 200 Area Interim Storage Areas Authorization Agreement


J.C.2.7 Acceptance Criteria

	Document Number
	Title

	BHI-00139
	Environmental Restoration Disposal Facility Waste Acceptance Criteria

	CAO-94-1012
	Quality Assurance Program Document (QAPD)

	DOE-STD-3013
	Stabilization, Packaging and Storage of Plutonium - Bearing Materials

	DOE/RW-0351 Rev 3
	Waste Acceptance System Requirements Document, E000000000-00811-1708-0001 REV 03

	DOE/WIPP-02-3122 Rev. 6
	Transuranic Waste Acceptance Criteria for the Waste Isolation Pilot Plant

	HNF-2599, Rev. 6
	Hanford Site Transuranic Waste Characterization Quality Assurance Project Plan

	G-ESR-G-00035, Rev. 1, dated July 26, 2000
	Savannah River Site Stabilization and Packaging Requirements for Plutonium Bearing Materials in Storage

	HNF-2600, Rev. 7
	Hanford Site Transuranic Waste Certification Plan

	HNF-3172
	Hanford Site Liquid Waste Acceptance Criteria

	HNF-EP-0063
	Hanford Solid Waste Acceptance Criteria

	HNF-SD-SNF-OCD-001, Rev. 6
	Spent Nuclear Fuel Project Product Specification

	LA-UR-00-3245
	Integrated Surveillance Program in Support of Long-Term Storage of Pu-Bearing Materials

	SNF-4894
	Spent Nuclear Fuel Project Acceptance Criteria for LWR Spent Fuel Storage System

	SNF-7199
	Shippingport PWR Core 2 Blanket Fuel Assemblies Acceptance Criteria

	WHC-SD-SNF-TI-001
	Hanford Spent Fuel Inventory Baseline


J.C.2.8 Mutual Aid Agreements

	Document Number
	Title

	(none)
	The Memorandum Of Understanding Between The U.S. Fish And Wildlife Service (FWS) And The U.S. Department Of Energy, Richland Operations Office, (DOE-RL) For The Operation Of The Fitzner-Eberhardt Arid Lands Ecology Reserve At The Hanford Site

	(none)
	Memorandum of Understanding for Mutual Law Enforcement Assistance

	0103719/01-SES-293
	Air Tanker Support

	(none)
	Tri-County Mutual Aid Agreement

	(none)
	Mutual Aid Agreement Between Fort Lewis and Fluor Hanford, Inc For Mutual Aid in Fire Prevention, the Protection of Life and Property From Fire, and Firefighting.

	13700-2-J0595
	Cooperative Agreement Between U.S. Fish And Wildlife Service, Hanford Reach National Monument/Saddle Mountain National Wildlife Refuge And Columbia National Wildlife Refuge And The DOE/RL Hanford Fire Department.

	(none)
	Mutual Aid Agreement between Yakima County Fire District #4 and the US Department of Energy

and the Hanford Fire Department

	(none)
	Letter Of Agreement Between U.S. Department Of Energy, Richland Operations Office (RL) And National Weather Service (NWS) For Possible Response To An Emergency At The Hanford Site

	(none)
	Memorandum Of Understanding Between Energy Northwest And U.S. Department Of Energy, Richland Operations Office For Emergency Preparedness and Response

	(none)
	Memorandum Of Understanding Between Siemens Power Corporation And U.S. Department Of Energy, Richland Operations Office

	(none)
	Memorandum Of Understanding (MOU) Between The U.S. Department Of Energy, Richland Operations Office (RL) And Kadlec Medical Center (KMC)

	(none)
	Memorandum Of Understanding Between The United States Department Of Energy-Richland Operations Office (RL) And Kennewick General Hospital

	(none)
	Memorandum Of Understanding Between The United States Department Of Energy-Richland Operations Office (RL) And Our Lady of Lourdes Medical Center

	(none)
	Memorandum Of Understanding Between U.S. Department Of Energy, Richland Operations Office And Benton County Emergency Services For Emergency Preparedness

	(none)
	Memorandum Of Understanding Between U.S. Department Of Energy, Richland Operations Office And Franklin County For Emergency Preparedness

	(none)
	Memorandum Of Understanding Between U.S. Department Of Energy Richland Operations Office And Grant County For Emergency Preparedness

	(none)
	Memorandum Of Understanding Between U.S. Department Of Energy, Richland Operations Office, And Hanford Environmental Health Foundation And Energy Northwest For Treatment Of Radiologically Contaminated Persons

	(none)
	Memorandum Of Understanding Between U.S. Department Of Energy, Richland Operations Office And Hanford Environmental Health Foundation And Allied Technology Group, Inc. For The Use Of The Emergency Decontamination Facility

	(none)
	Memorandum Of Understanding Between U.S. Department Of Energy, Richland Operations Office And Hanford Environmental Health Foundation And Siemens Power Corporation For The Use Of The Emergency Decontamination Facility December 1999

	(none)
	Memorandum Of Understanding Between U.S. Department Of Energy, Richland Operations Office And The State Of Oregon For Emergency Preparedness

	(none)
	Memorandum Of Understanding Between U.S. Department Of Energy, Richland Operations Office And Washington State For Emergency Preparedness

	(none)
	Memorandum Of Understanding Between The Washington State Department Of Agriculture, Adams County Noxious Weed Control Board, Benton County Noxious Weed Control Board, Franklin County Noxious Weed Control Board, Grant County Noxious Weed Control Board and United States Department Of Energy Richland Field Office For Management Of Noxious Weed And Undesirable Plants.


PERFORMANCE OBJECTIVES, MEASURES,

EXPECTATIONS AND INCENTIVES

SECTION J

APPENDIX D

FY 2007 – FY 2008

PI
PHMC Modification
Description

RL-0011

(Rev. 3)

Modification A311
NM Stabilization and Disposition – PFP

RL-0012

(Rev. 1)

Modification A270
SNF Stabilization and Disposition – KBC

RL-0013

(Rev. 3)

Modification A316
Solid Waste Stabilization and Disposition

RL-0030

(Rev. 7)

Modification M306
Soil and Water Remediation – GWVZ Nuclear


Facility

RL-0040
Modification A255
Nuclear Facility D&D – Remainder of Hanford

RL-0042

(Rev. 1)

Modification A270
Nuclear Facility FFTF

RL-Composite

(Rev. 2)

Modification M258
Composite Performance

FHI-Cost

Underrun

Funded

Modification M252(1)
Cost Underrun Funded Performance Incentive

Interpretive Letters:
(1)Letter, K. A. Klein to R. G. Gallagher, “Contract No. DE-AC06-96RL13200 -- Request for Equitable Adjustment on Underrun Funded Performance Objective 12, RL-040-Complete 212-N Nuclear Facility Hazard Reduction and Downgrade”, 07-AMCP-0134, dated April 4, 2007.

(2) Letter, S. A. Sieracki to C. M. Murphy, “Contract No. DE-AC06-96RL13200 – Clarification Of The Completion Criteria For Project Hanford Management Contract Section J, Appendix D, Performance Incentive RL-0012, Performance Objective 4a, “Complete Removal Of The Superstructure Of The KE Facility By September 30, 2008,” 08-AMCP-0164, dated April 23, 2008. 

(3) Letter, D. A. Brockman to C. M. Murphy, “Contract No. DE-AC06-96RL13200 – Fiscal Year (FY) 2007 – FY 2008 FHI Performance Incentive; PBS RL-0040; Performance Objective 2b,” 08-PRO-0005, dated October 12, 2007.

Note:  This letter provides clarification to GF0139, identifying that it is no longer relevant to CD0521.

(4)Letter, C. M. Murphy to D. A. Brockman, “Change of Scope Resulting From Clarification of Performance Incentive RL-0012, Performance Objective 4A”, FH-0801191 REISSUE, dated May 15, 2008. 

(5)Email, S. A. Sieracki to M. S. Strickland, “RL-040 Performance Objective PO 5a, GFS Requirement Change,” 0801334, dated May 23, 2008.


Note:  This email modifies the due date for GF0159 from May 12, 2008 to June 2, 2008.

 The following  letter extends the date for specific fee incentives beyond the 9/30/06 completion date of the former PI’s.

Letter,  K. A. Klein to R. G. Gallagher, “Contract No. DE-AC06-96RL13200 -- Request for Approval of Proposed Revision to Contract Deliverables and RL-30 Performance Incentive Objective for Installation of a Sequestration Barrier at 100-NR-2”, 07-PRO-0175, dated March 2, 2007.
	FY 2007 - FY 2008 FHI PERFORMANCE INCENTIVE

	Rev. 1, June 6, 2007

	PBS: RL-0011 Nuclear Material Stabilization and Disposition (PFP Closure Project)

	Allocated Fee: $20.2M of the fee available in PHMC Clause B.4

	

	PERFORMANCE OBJECTIVE 1:  Continue to make progress toward Deactivation, Decommissioning, Decontamination and Dismantlement of the PFP Complex facilities in support of the 2016 end point.

	

	Performance Objective 1a: Accelerate internal cleanout of 234-5Z glove boxes.

	

	$2.1M may be earned as progress payment in three increments for clean-out of up to three 234-5Z glove boxes to be identified by FH.

$3.0M may be earned as progress payment in three increments for clean-out of up to three 234-5Z glove boxes to be mutually agreed to by FH and DOE.

$3.0M may be earned as progress payment in three increments for clean-out of up to three 234-5Z glove boxes to be mutually agreed to by FH and DOE.

$1.9M may be earned as progress payment for clean-out of 234-5Z glove box HA-23.

	

	If de-inventory activities are initiated, partial payment of fee will be made based on the EVMS percent complete. Remaining unearned fee will be reallocated to de-inventory activities in Contingent Objective 1b.

	

	Completion Criteria:

· Glove box cleanout is considered complete when all internal process equipment has been removed and waste has been dispositioned.

	

	Government Furnished Services/Items:

None identified.

	

	CONTINGENT OBJECTIVE 1b:  PFP De-inventory

	

	Performance Objective 1b: Achieve progress toward de-inventory of PFP DOE-STD-3013 containers and unirradiated fuel by September 30, 2009.

	

	$TBD may be earned as progress payment in TBD increments for shipment of TBD 3013 containers to an offsite receiving facility.

	

	Once de-inventory activities are initiated, any unearned fee from Performance Objective 1a will be allocated to Performance Objective 1b and the number of increments and shipments will be established.  

	

	Completion Criteria:

· SNM shipment is considered completed when the shipment leaves the PFP PA.

	

	Government Furnished Services/Items:

· DOE will initiate procurement of approximately 1000 additional 9975 shipping containers (at an estimated cost of $8,602 per container) within 30 days of authorization to ship with delivery in time to support required 3013 shipping schedule.
· DOE will provide the necessary SGTs to support completion of 3013 de-inventory by 2009 with no more than 3 SGT convoy shipments in any one month.

· DOE will provide the contractor authorization to ship 3013 containers 3 months prior to the start of shipments.

· DOE will provide NNSA-OST Arm/Disarm training within 30 days of authorization to ship.

· DOE will provide approval of the pending revision to the Shipper-Receiver Agreement within 30 days of authorization to ship.

· DOE will certify the Hanford Un-irradiated Fuel Package (HUFP) for use by February 28, 2008.

· DOE will authorize early procurement of the HUFP by December 31, 2007.

	

	PERFORMANCE OBJECTIVE 2: Demolish PFP consistent with the Action Memoranda, including disposal of all waste generated during D&D and demolition activities.

	

	Performance Objective 2a: Transition and dismantle the 241-Z complex per the PFP Complex End Point Criteria, Removal Action Work Plan, and in accordance with TPA Milestone M-083-42 by September 30, 2007.

	

	$0.5M may be earned as progress payment upon submittal of Operator Certification and Professional Engineer Certification on the RCRA 241-Z Closure by March 30, 2007.

$2.5M may be earned as progress payment upon transition of the 241-Z high-level waste storage tank facility to demolition ready by June 30, 2007.

$2.5M may be earned as progress payment for demolition of 241-Z/ZA to slab-on-grade by September 30, 2007.

	

	Completion Criteria:

· The Operator Certification and Professional Engineer Certification are complete upon submittal to DOE.
· 241-Z is considered ready for demolition in accordance with the approved Removal Action Work Plan for Above Grade Structures: Ancillary Facility Demolition (DOE/RL-2005-15).
· Transition of 241-Z is complete when the facility specific end point criteria have been met consistent with the end point criteria document and signed off complete and submitted to RL in accordance with the TPA Milestone.

	

	Government Furnished Services/Items:

None identified.

	

	

	

	

	

	

	

	

	Performance Objective 2b: Submit the necessary regulatory documentation to initiate transition of 216-Z-9 Crib Complex.

	

	$0.2M may be earned as progress payment upon submittal of the Removal Action Work Plan for 216-Z-9 Crib Complex by September 30, 2008.

$0.5M may be earned as progress payment upon completion of the 216-Z-9 facility condition analysis by September 30, 2008.

	

	Completion Criteria:

· The Removal Action Work Plan is complete upon submittal to RL.
· The 216-Z-9 facility condition analysis is considered complete when the analysis field work has been completed and a sub-project execution plan has been submitted to RL.

	

	Government Furnished Services/Items:

None identified.

	

	Performance Objective 2c: Implement the necessary lay-up activities to place PFP in a safe configuration until D&D resumes.

	

	$2.0M may be earned in equal progress payments for completion of the following lay-up activities:

· 26” vacuum demister #1

· Sampling of 26” vacuum

· 242-Z Airlock lay-up scope

· Drain liquids in Pulser glove box

· Stabilize the 291-Z duct

	

	Completion Criteria:

· Remove the tar like substance from the glass vessel in Demister 1: removal of the demister is not required (Lay-up plan action 3).

· Collect 4 samples from the polycube effected portion of the 26 inch vacuum line (Lay-up plan action 4).

· Remove the lead-acid batteries from the manlift in airlock west of the 242-Z tank room (Lay-up plan action 59) and remove the combustible containment tent on the west side of 242-Z (Lay-up plan action 60).

· Remove and package the liquid on the floor of the pulser glove box in 236-Z room 43 (Lay-up plan action 67).

· Stabilize the galvanized duct section in building 291-Z that used to connect the 232-Z ventilation system to 291-Z.  The duct will be stabilized in a manner to provide containment during lay-up (Lay-up plan action 62).

	

	Government Furnished Services/Items:

None identified.

	

	OVER TARGET FUNDED

	Performance Objective 1:  Continue to make progress toward Deactivation, Decommissioning, Decontamination and Dismantlement of the PFP Complex facilities in support of the 2016 end point.

Performance Objective 1c:  Continue internal cleanout of 234-5Z and Plutonium Reclamation Facility (PRF) glove boxes.

$1.5M may be earned as progress payment in equal increments for internal clean-out of ten  glove boxes/conveyors in 234-5Z.  The glove boxes and conveyers to be completed are HA-46, HA-15, HA-14DC, HA-14CC, HC-15 A, B, C, and conveyers HA-28, HC-5, and HC-2.  Substitution of other 234-5Z glove boxes may be made upon mutual agreement between FH and RL.

$0.15M may be earned as progress payment for internal clean-out of one glove box in PRF.

If de-inventory activities are initiated, partial payment of fee will be made based on the EVMS percent complete.  Remaining unearned fee will be reallocated to de-inventory activities in Contingent Objective 1b.

Completion Criteria:

· Glove box cleanout is considered complete when internal process equipment has been removed and waste has been dispositioned.  Internal clean out of the glove boxes will be consistent with FH letter FH-0602865 from R. G. Gallagher, FH to K. A. Klein, RL, “Completion Criteria for Plutonium Finishing Plant Glovebox Fiscal Year 2007 and Fiscal Year 2008 Performance Incentives,” dated November 27, 2006, with the following exceptions:

· Large plates and rods in HC-15 A,B,C would remain in the glove box

· The scale on top of HA-15 is not part of the glove box and is therefore excluded from this PI

· Only conveyor belts will be removed from HC-5, HC-2 and HA28.

Performance Objective 2d: Complete remaining FY 2008 lay-up work scope per the Lay-up Plan.

	a. Install HEPA Filter on Drain Roof Vent.

b. Install HEPA Filter on Rigid Containment Room 1.

c. Drain hydrofluoric acid.

d. Drain vent nitric acid feed lines.

e. Mitigation of open emergency exhaust valve.

	

	$0.35M may be earned as progress payment in equal increments for completion of the following lay-up activities:

c. Drain B-acid feed lines.

d. Drain vertical nitric acid feed lines.

If de-inventory activities are initiated, partial payment of fee will be made based on the EVMS percent complete.  Remaining unearned fee will be reallocated to de-inventory activities in Contingent Objective 1b.

Completion Criteria: 

· Drain B-acid feed lines between 234-5Z and 236-Z and from the down leg in corridor 31 in 236-Z (Lay-up plan action 66).

· Drain vertical nitric acid feed lines from the duct level to the glove boxes in the RMA and RMC process lines (Lay-up plan actions 63 and 64).

Government Furnished Services/Items:

None identified.

	

	

	Signatures:



	C. M. Murphy, President & Chief Executive Officer

Date

Fluor Hanford, Inc.

M. J. Weis, Acting Manager Richland Operations Office

Date




	FY 2007 - FY 2008 FHI PERFORMANCE INCENTIVE

	Rev. 1, June 6, 2007

	PBS: RL-0012 SNF Stabilization and Disposition (K-Basins Closure Project)

	Allocated Fee: $8.9M of the fee available in PHMC Clause B.4

	

	PERFORMANCE OBJECTIVE 1:  Deactivate and Remove K-East Basin

	

	Performance Objective 1a: Complete removal of found fuel and scrap from K-East Basin by 31 May 2007.

	

	$1.0M may be earned as progress payment upon completion of Performance Objective 1a by 31 May 2007.

	

	Completion Criteria:

· The Fuel Transfer System cask containing K-East found fuel and scrap is removed from K-East Basin and K-East Basin is declared fuel free by FH Safeguards.

	

	Government Furnished Services/Items:

None identified.

	

	Performance Objective 1b: Complete transfer of sludge from K-East Basin in accordance with DNFSB Commitment 122E and TPA Milestone M-034-34 by 31 May 2007.

	

	$2.0M may be earned as progress payment upon completion of Performance Objective 1b by 31 May 2007.

	

	Completion Criteria:

· Final sludge transfers through the Hose-in-Hose System have been completed.

	

	Government Furnished Services/Items:

None identified.

	

	PERFORMANCE OBJECTIVE 2: Deactivate K-West Basin.

	

	Performance Objective 2a: Complete K-West sludge containerization in accordance with DNFSB commitment 119W and TPA Milestone M-034-35A by 31 July 2007.

	

	$3.0M may be earned as progress payment upon completion of Performance Objective 2a by 30 June 2007, decreasing linearly to 50% of fee by 31 July 2007.

	

	Completion Criteria:

· The entire basin and pit floor surface has been completely vacuumed to expose the concrete floor.
· Any identifiable spent nuclear fuel discovered during vacuuming of sludge will be characterized, segregated and scheduled for removal from the K-West Basin. 
· All debris in the basin shall have been washed to remove visible surface sludge.

	

	Government Furnished Services/Items:

· The bulk sludge end point criteria document is approved by RL within 60 days of FH submittal. 

	

	

	PERFORMANCE OBJECTIVE 3:  Treat K Basin Sludge

Performance Objective 3a: Complete Sludge Treatment Project Cold Vacuum Drying Facility (CVDF) major modifications by 30 September 2007 as necessary to begin installation of the Contractor’s Stabilization and Packaging System major systems.

	

	$0.525M may be earned as progress payment upon completion of Performance Objective 3a by 30 September 2007.

Note:  The $0.525M fee allocation to PO 3a reflects an equitable adjustment for progress to date prior to the activity being stopped.  The remaining $1.975M is reallocated to PO 4a below.  (Ref RL letter 07-KBC-0033 dated March 30, 2007 and FH letter FH-0700856A R2 dated May 15, 2007)

	

	Completion Criteria:

· Completion of construction of 15 Facility Modification Packages (FMPs) required to permit initiation of installation of the Contractor’s Stabilization and Packaging System major systems (Corrosion System, Assay System, and MOSS) in the CVDF.  The 15 specific FMPs are as identified below:
a. HNF-FMP-06-30718-R0, Modify Bay 2 South Mezzanine Fire Protection

b. HNF-FMP-06-29992-R0, Relocate Bay 2 Crane Controls and Relocate/Remove Conduit at Mezzanine.

c. HNF-FMP-05-27939-R0, Remove CVDF Bay 2 South Mezzanine

d. HNF-FMP-06-29993-R0, Remove/Relocate CVDF Bay 2 Conduit

e. HNF-FMP-06-29991-R0, Relocate CVDF Seismic System

f. HNF-FMP-05-27981-R0, Provide CVDF Electrical Panel(s) With Disconnect(s)

g. HNF-FMP-06-TBD, Relocate CVDF Bay 1 Storage Cabinet

h. HNF-FMP-05-27981, Remove and Store CVDF Spare SCIC Cabinets

i. HNF-FMP-TBD, Modify CVDF Fire Protection System

j. HNF-FMP-TBD, Bridge Crane Structural Modifications

k. HNF-FMP-TBD, Bridge Crane Electrical Modifications

l. HNF-FMP-TBD, Install Air Inlet Into Bay 1

m. HNF-FMP-TBD, Relocate CVD Bay 2 & 3 Spare Piping

n. HNF-FMP-06-30300-R0, Remove CVDF Bay 1 PWC Equipment

o. HNF-FMP-TBD, Provide Large Wall Penetration Between CVDF Bays 2 and 3

	

	Government Furnished Services/Items:

None identified

	

	OVER TARGET FUNDED

	Performance Objective 2b: Complete removal of all found fuel and scrap from the 105KW basin, process it at the CVDF, and transport to the CSB by September 30, 2008.

	

	$0.2M may be earned as progress payment upon completion of packaging the first MCO with found fuel and scrap, drying it at the CVD, and transporting it to the CSB.  An additional $0.2M may be earned if all found fuel and scrap in the KW Basin is packaged, dried, and transported to the CSB by September 30, 2008.

	

	Completion Criteria:

· Found fuel and scrap stored at 105KW has been processed through the Fuel Retrieval System at KW, dried at the CVDF, and transported to the CSB.
Government Furnished Services/Items:

· All WCH fuel to be processed via CVDF has been transported to and placed in wet storage at the 105KW Facility by April 1, 2008.

	

	Performance Objective 4a:  Complete removal of the superstructure of the KE Facility by September 30, 2008.

$1.975M may be earned as progress payment upon completion of Performance Objective 4a by September 30, 2008.

Completion Criteria - Per HNF-20632, End Point Criteria for the K Basins Interim Remedial Action.

· Superstructure waste has been packaged and shipped to ERDF per WAC BHI-00139 and BHI-000X-DC-W0001 (Supplemental) revisions as of June 1, 2007. 

Government Furnished Services/Items:
· Sufficient ERDF roll off containers provided and removed on a schedule to support the demolition

· DOE approves the downgrade of the K East Basin to a less than a Hazard Category III nuclear facility in accordance with DOE-STD-1027-92, Hazard Categorization and Accident Analysis Techniques for Compliance with DOE Order 5480.23, Nuclear Safety Analysis Reports, after FH has submitted a Final Hazard Categorization document.  This serves as the basis for determining the applicability of 10 CFR 830, Subpart B, and associated resources.  This action is scheduled to occur shortly after grouting of pits containing hydrolase spoils, IXCs and Sand Filter is complete. 

· Authorization to use the haul road east of 100K (WCH haul road)



	Signatures:



	C. M. Murphy, President & Chief Executive Officer

Date

Fluor Hanford, Inc.

M. J. Weis, Acting Manager Richland Operations Office

Date




	FY 2007 - FY 2008 FHI PERFORMANCE INCENTIVE

	Rev. 1, June 6, 2007

	PBS: RL-0013 Solid Waste Stabilization and Disposition

	Allocated Fee: $33.3M of the fee available in PHMC Clause B.4

	

	PERFORMANCE OBJECTIVE 1:  Reduce the risk of continued interim storage of TRU waste.

	

	Performance Objective 1a: Certify or ship 448 m3 (2,909 m3 cumulative toward TPA Milestone M-91-42) of TRU by 30 September 2008.

	

	$1.5M may be earned as progress payment for certification of a cumulative total of 2,729 m3 of TRU waste towards TPA Milestone M-91-42 by 30 September 2008.

$1.2M may be earned as progress payment for certification of each of three additional increments of 60 m3 to a cumulative total of 2,909 m3 of TRU waste 30 September 2008.

	

	Performance Objective 1b: Certify 80% of legacy TRU waste (placed in storage prior to January 2003) in storage at the Solid Waste Operations Complex by 30 September 2008. 

	

	$1.0M may be earned as progress payment for certification of 80% of legacy TRU waste (placed in storage prior to January 2003) in storage at the Solid Waste Operations Complex by 30 September 2008.

	

	Completion Criteria for 1a and 1b:

· Certify TRU for subsequent shipment to WIPP.

	Note the following: 

	· Certification is defined as waste containers that meet all acceptance criteria for WIPP and are input to WWIS.

· One 55-gallon drum is defined as 0.208 m3 of TRU.

· One 85-gallon drum is defined as 0.322 m3 of TRU.

· One standard waste box is defined as 1.8 m3 of TRU.

· FHI Cost Underrun Funded Performance Incentives bring the M-91-42 cumulative total to 2,461 m3.

· A point adjustment from 0.2 m3 per drum to 0.208 m3 per drum will be applied to both increments and cumulative volumes.

	

	Government Furnished Services/Items:

None identified.

	

	PERFORMANCE OBJECTIVE 2:  Remove the threat of release to the environment of suspect TRU per TPA Milestone M-91-40. 

	

	Performance Objective 2a: Retrieve 4,125 m3 (9085 m3 cumulative toward TPA Milestone M-91-40) of suspect TRU by 30 September 2008.

	

	$20.9M may be earned as progress payment for retrieval of 11 increments of 375 m3 of suspect TRU (4,125 m3 total) towards a cumulative total of 9,085 m3 towards TPA Milestone M-91-40 by 30 September 2008.

	

	

	Performance Objective 2b: Complete TPA Milestone M-91-40E (7,200 m3 cumulative total) by 31 December 2007.

	

	$1.0M may be earned as progress payment for completion of a cumulative total of 7,200 m3 towards TPA Milestone M-91-40E by 31 December 2007.

	

	Completion Criteria for 2a and 2b:

· Retrieve suspect TRU from those locations as defined in the Hanford Federal Facility Agreement and Consent Order M-91 Series (Settlement Agreement).

	Note the following: 

	· Retrieval is defined as removing the drums or boxes from the stack, making a determination as to TRU or non-TRU, performing designation, and transportation to a TSD or other compliant disposal facility. For purposes of completing this Performance Incentive, TRU and TRUM (TRU Mixed) are considered synonymous.

· One 55-gallon drum is defined as 0.208 m3 of TRU.

· One 85-gallon drum is defined as 0.322 m3 of TRU.

· One standard waste box is defined as 1.8 m3 of TRU.

· A point adjustment from 0.2 m3 per drum to 0.208 m3 per drum will be applied to both increments and cumulative volumes.

	

	Government Furnished Services/Items:

None identified.

	

	PERFORMANCE OBJECTIVE 3: Reduce the risk of continued interim storage of Mixed Low Level Waste.

	

	Performance Objective 3a: Treatment and/or disposition of 415 m3 (5,615 m3 cumulative total toward TPA Milestone M-91-42) of Mixed Low-Level Waste by 30 September 2008.

	

	$1.25M may be earned as progress payment for treatment and/or disposition of 5 increments of 83 m3 each (415 m3 total) for a cumulative total of 5,615 m3 of MLLW towards TPA Milestone M-91-42 by 30 September 2008.

	

	Performance Objective 3b: Treatment and/or disposition of 300 m3 cumulative total toward TPA milestone M-91-43.  This will be done by establishing and demonstrating contact-handled MLLW treatment capability for 106 m3 of oversize containers sized between 10 and 35 m3 by 30 September 2008.

	

	$0.1M may be earned as progress payment for treatment and/or disposition of a cumulative total of 300 m3 of contact-handled MLLW towards TPA Milestone M-91-43 by 30 September 2008.

	

	Performance Objective 3c: Complete TPA Milestone M-91-12 by 16 November 2007.

	

	$0.1M may be earned as progress payment for completion of TPA Milestone M-91-12 by 16 November 2007.

	Completion Criteria 3a-c:

· Treatment and/or disposition of Mixed Low-Level Waste.

	Note the following: 

	· Mixed Low-Level Waste that has been treated by the generator may be directly disposed and counted towards the required volumes of this Performance Incentive.

· Volumes under this Performance Incentive are pretreatment volumes and consistent with M-91 Milestones.

· Waste currently categorized as MLLW, and in storage, may be counted towards the required volumes of this Performance Incentive if regulatory requirements for disposal are met. 

· Decommissioned Naval Reactor Compartments may not be counted towards the required volumes of this Performance Incentive.

· Establish an off-site treatment contract and treatment and/or disposal of 106 m3 of containers between 10 and 35 m3 CH-MLLW.

· One 55-gallon drum is defined as 0.208 m3 of TRU.

· One 85-gallon drum is defined as 0.322 m3 of TRU.

· One standard waste box is defined as 1.8 m3 of TRU.

· A point adjustment from 0.21 m3 per drum to 0.208 m3 per drum will be applied to both increments and cumulative volumes.

	

	Government Furnished Services/Items:

None identified.

	

	Performance Objective 3d: Complete a report for designation and treatment path forward of MLLW stored in the Solid Waste Operations Complex facilities on 30 September 2006 by 30 September 2007.

	

	$0.2M may be earned as progress payment for completion of a report for designation and treatment path forward of MLLW in storage at Solid Waste Operations Complex by 30 September 2007.

	

	Completion Criteria for 3d:

· Submittal of report to RL for Performance Objective 3d by 30 September 2007.

	

	Government Furnished Services/Items:

None identified.

	

	PERFORMANCE OBJECTIVE 4:  Process inventory in LERF Basin 44.

	

	Performance Objective 4a:  Process LERF Basin 44 inventory of ~4 million gallons by 30 September 2008.

	

	$1.05M may be earned as progress payment for processing Basin 44 inventory of ~4 million gallons in six increments of ~670,000 gallons each by 30 September 2008.

	

	Completion Criteria:

· The amount of water in Basin 44 on 30 September 2008 is at the empty level that has been negotiated with the regulatory agencies plus volumes received during FY 2007 and FY 2008.

	

	Government Furnished Services/Items:

None identified.

	

	OVER TARGET FUNDED

	

	Performance Objective 1a.1 Certify, ship or repackage an additional 400 m3 (3,309 m3 cumulative) of TRU waste by 30 September 2008.

$2.7M may be earned as progress payment for certification of five increments of 60 m3 for a cumulative total of 3,209 m3 of certified TRU waste by 30 September 2008.

$1.0M may be earned as progress payment for certification or repackaging of two increments of 50 m3 for a cumulative total of 3,309 m3 of certified or repackaged TRU waste by 30 September 2008.

$150K may be earned for submitting the required documentation, including Acceptable Knowledge/Waste Stream Profile Form, Defense Determination, and solid sampling and analysis results, required for certification of treated NLOP sludge.

$150K may be earned for establishment of TRU Standard Waste Box repackaging capability and submission of a report on SWB vs. drum repackaging efficiency.  

Completion criteria: repackage a minimum of 40 m3 of TRU waste into SWBs.
Completion Criteria: 

· Certification: Same as 1a above.

· Repackaging:  Repackaging of drums at either WRAP or T Plant into a compliant container acceptable for shipment to the WIPP and transfer of the container back to the WRAP (CWC) storage buildings.

Government Furnished Services/Items:

· Solid sampling and lab analysis at no cost to FH in support of the NLOP sludge within 120 days of shipment of the selected drums to INEEL

	Performance Objective 3a.3:  Treatment and/or disposition of an additional 1,000 m3 (6,615 m3 cumulative) of Mixed Low-Level Waste by 30 September 2008.



	$1.0M may be earned as progress payment for treatment and/or disposition of four increments of 250 m3 each (1,000 m3 total) for a cumulative total of 6,615 m3 of MLLW towards TPA Milestone M-91-42 by 30 September 2008.
Completion Criteria: 

· Same as 3a above.

Government Furnished Services/Items:

None identified.



	SUPERSTRETCH: Additional fee may be earned for TRU certification of quantities in excess of the 3,309 m3 identified in Performance Objective 1a.1 above, up to a cumulative total of 5,400 m3 through September 30, 2008.  In accordance with contract clause H.33.K, Fluor may propose superstretch incentives/expectations as appropriate; any such proposal(s) shall be in increments of 100 m3.



	Signatures:



	C. M. Murphy, President & Chief Executive Officer

Date

Fluor Hanford, Inc.

M. J. Weis, Acting Manager Richland Operations Office

Date




	FY 2007 - FY 2008 FHI PERFORMANCE INCENTIVE

	Rev. 1, June 6, 2007

	PBS: RL-0042 Nuclear Facility FFTF

	Allocated Fee: $2.5M of the fee available in PHMC Clause B.4

	

	PERFORMANCE OBJECTIVE 1:  Fast Flux Test Facility (FFTF) Complex Hazard Reduction 

	

	Performance Objective 1a: Transition the FFTF and support facilities to a low cost surveillance.

	

	Performance Objective 1a.1: Transfer of mixed oxide test pins (ACO-3 & FO-2) to INL by March 31, 2007.

	

	$0.03M may be earned as progress payment upon completion of Performance Objective 1a.1 by March 31, 2007.

	

	Government Furnished Services/Items:

· DOE will ensure that the INL Facility is ready for receipt of the test pins by March 10, 2007.

	

	Performance Objective 1a.2: Complete excess of spare parts by September 26, 2008.

	

	$0.07M may be earned as progress payment upon completion of Performance Objective 1a.2 by  September 26, 2008.

	

	Completion Criteria:

· FFTF spare parts have been removed from Buildings 4732-A, 4732-B and 4732-C as evidenced by inventory records and visual inspection. Selected spare parts for equipment to support final shutdown and interim S&M have been segregated and stored. Other remaining spares have been excessed. FFTF materials have been removed from Buildings 4814 and 4843.

	

	Government Furnished Services/Items:

None identified.

	

	Performance Objective 1a.3: Complete sodium bonded fuel pins transfer from PFP to FFTF by December 31, 2006.

	

	$0.1M may be earned as progress payment upon completion of Performance Objective 1a.3 by December 31, 2006.

	

	Completion Criteria:

· 87 sodium bonded fuel pins have been transferred from PFP to FFTF.

	

	Government Furnished Services/Items:

None identified.

	

	CARRYOVER FUNDED 

	

	Performance Objective 1a.4:  Complete sodium bonded fuel transfer to INL by May 31, 2008.

	

	$0.9M may be earned as progress payment in six increments (two shipments each) for completion of sodium bonded fuel transfers to INL by May 31, 2008.

	Completion Criteria:

· All sodium bonded fuel has been transferred to the INL Facility. This includes:

· 87 fuel pins previously transferred from PFP to FFTF (three pin containers).

· Unirradiated test assembly MFF-8A.

· Five intact, irradiated fuel assemblies.

· Irradiated sodium bonded metal fuel pins from disassembled fuel assemblies (three pin containers).

	

	Government Furnished Services/Items:

· DOE will ensure that the INL Facility is ready to initiate receipt of the sodium bonded fuel by March 30, 2007.
· DOE will ensure the T-3 Cask is available to ship the complete sodium bonded fuel assemblies by August 30, 2007.

	

	Performance Objective 1a.5:  Complete IEM cell and fuel handling equipment layup by September 30, 2008.

	

	$0.3M may be earned as progress payment upon completion of IEM cell and fuel handling equipment layup by September 30, 2008.

	

	Completion Criteria:

· Required remote operations for the IEMC in support of IEMC and FHE Deactivation have been completed as follows:

· Loaded waste containers removed from the IEMC.

· Bulk sodium receptacles containing sodium removed from the IEMC and FHE and stored for future disposition (CLEM drip pots, BLTC drip cups, and Ident 15 and 17 drip containers).

· 16 IEMC HEPA filters have been removed from the IEMC.

· IEMC motor and gearbox fluids drained and removed to the extent practical.

	

	Government Furnished Services/Items:

· DOE will ensure that the INL Facility is ready to initiate receipt of the sodium bonded fuel by March 30, 2007.
· DOE will ensure the T-3 Cask is available to ship the complete sodium bonded fuel assemblies by August 30, 2007.
· DOE will provide approval of the Disposable Solid Waste Cask OTRS by May 15, 2007. 

	

	Performance Objective 1a.6:  Complete transition of FFTF and support facilities to low cost surveillance and maintenance mode by September 30, 2008. 

	

	$0.1M may be earned as progress payment upon transition of FFTF and support facilities to low cost surveillance and maintenance mode by September 30, 2008. 

	Completion Criteria:

· All nuclear fuel has been removed from the facility to approved on-site or off-site locations.

· All bulk sodium has been drained to the Sodium Storage Facility.

	Government Furnished Services/Items:

· DOE will ensure that the INL Facility is ready to initiate receipt of the sodium bonded fuel by March 30, 2007.
· DOE will ensure the T-3 Cask is available to ship the complete sodium bonded fuel assemblies by August 30, 2007.
· DOE will provide approval of the Disposable Solid Waste Cask OTRS by May 15, 2007.

	

	Performance Objective 1b: Disposition of FFTF sodium.

	

	$1.0M may be earned as progress payment upon completion of draining sodium pools from the primary MHTS large sodium valves by September 30, 2007. 

	

	Performance Objective 1b.1:  Complete draining sodium pools from the primary MHTS large sodium valves by September 30, 2007. 

	

	Completion Criteria:

· The sodium pools have been removed from each of the three primary MHTS hot leg isolation valves (approximately 125 gallons each), each of the three primary MHTS cold leg isolation valves (approximately 70 gallons each), and each of the three primary MHTS loop check valves (approximately 35 gallons each) to the maximum extent practical.

	

	Government Furnished Services/Items:

None identified.

	

	Signatures:



	C. M. Murphy, President & Chief Executive Officer

Date

Fluor Hanford, Inc.

M. J. Weis, Acting Manager Richland Operations Office

Date




	FY 2007 - FY 2008 FHI PERFORMANCE INCENTIVE

	Rev. 1, August 14, 2007

	PBS: RL-0030 Soil and Water Remediation – GWVZ Nuclear Facility 

	Allocated Fee: $9.572 of the fee available in PHMC Clause B.4

	PERFORMANCE OBJECTIVE 1:  Implement Groundwater Remedies.

	

	Performance Objective 1a: Install and complete three months of operation of the 100-K West pump and treatment system averaging at least 50 gallons per minute to address the groundwater chromium plume by 31 July 2007.

	

	$1.7M may be earned as progress payment upon completion of Performance Objective 1a by 31 July 2007.

	

	Completion Criteria:

· The pump and treatment system shall have a nominal treatment capacity of 100 gallons per minute with extraction from at least four wells and injection into at least two wells. Submit a letter certifying that FH has completed three months of pump and treatment system operations at 100-K West at an average rate of 50 gallons per minute.

	

	Government Furnished Services/Items:

None identified.

	

	Performance Objective 1b: Complete two months of treatability testing using the electro coagulation treatment in the 100-D area averaging at least 25 gallons per minute to address the groundwater chromium plume by 30 September 2007.

	

	$1.0M may be earned as progress payment upon completion of Performance Objective 1b by 30 September 2007.

	

	Completion Criteria:

· The pump and treatment system shall have a nominal treatment capacity of 50 gallons per minute. Submit a letter certifying that FH has completed two months of electro coagulation system operations in the 100-D Area at an average rate of 25 gallons per minute.

	

	Government Furnished Services/Items:

None identified.

	

	PERFORMANCE OBJECTIVE 2: Develop and implement a field investigation plan to locate significant sources of chromium contamination within the 100-D Area by 30 September 2008.

	

	$0.6M may be earned as progress payment upon completion of Performance Objective 2 by 30 September 2008.

	

	Completion Criteria:

· The field investigation plan has been written and approved.

· The approved field investigation plan has been implemented.

· FH has submitted a letter report to RL documenting the status of the implementation of the approved field investigation plan. The letter report will clearly state the field investigation approaches and methods used; it will document the well drilling and sampling completed; and it will document the preliminary findings, conclusions, and recommendations.

	

	Government Furnished Services/Items:

· DOE-RL’s approval of the field investigation plan within 30 days of submittal by FH.

	

	PERFORMANCE OBJECTIVE 3: Ensure the Protectiveness of Remedial Actions

	

	Performance Objective 3a: Complete the installation of a minimum of 15 wells from the TPA Milestone M-24 list and attain the CY07 TPA Milestone M-24-57M by 15 December 2007.

	

	$0.8M may be earned as progress payment upon completion of Performance Objective 3a by 15 December 2007.

	

	Performance Objective 3b: Complete the installation of a minimum of 15 wells during FY08 and attain the CY08 TPA Milestone M-24-57P by 30 September 2008.

	

	$0.8M may be earned as progress payment upon completion of Performance Objective 3b by 30 September 2008.

	

	Completion Criteria for 3a and 3b:

· Complete drilling wells and submit a letter that documents completion of TPA Milestone M-024-57 and that certifies the wells are sample-ready.

	

	Government Furnished Services/Items:

None identified.

	

	Performance Objective 3c: Submit the 200-BP-5 and 200-PO-1 Groundwater Remedial Investigation (RI) Draft A Work Plans to RL by 31 March 2007 and 30 September 2007, respectively. 

	

	$0.5M may be earned as progress payment upon completion of the 200-BP-5 RI Draft A Work Plan by 31 March 2007.

$0.5M may be earned as progress payment upon completion of the 200-PO-1 RI Draft A Work Plan by 30 September 2007.

	

	Completion Criteria:

· Submittal of Draft A of the 200-BP-5 and 200-PO-1 Remedial Investigation Work Plans to RL by 31 March 2007 and 30 September 2007, respectively.

	

	Government Furnished Services/Items:

None identified.

	

	Performance Objective 3d: Submit the Draft A 200-ZP-1 Feasibility Study/Proposed Plan to RL by 30 September 2007. 

	

	$0.8M may be earned as progress payment upon submittal of the Draft A 200-ZP-1 Feasibility Study/ Proposed Plan to RL by 30 September 2007.

	

	Completion Criteria:

· Submittal of the Draft A 200-ZP-1 Feasibility Study/Proposed Plan to RL by 30 September 2007.

	

	Government Furnished Services/Items:

None identified.

	

	PERFORMANCE OBJECTIVE 4:  Complete the transition and integration of Groundwater Monitoring work scope from PNNL and perform Groundwater Monitoring in support of RCRA, CERCLA, and AEA Compliance.

	

	Performance Objective 4a: Submit the annual Hanford Site Groundwater Monitoring Report by 01 March 2007 and complete ninety percent (90%) of the groundwater monitoring well samples, as identified in the FY 2007 Integrated Sampling Schedule, by 30 September 2007.

	

	$0.4M may be earned as progress payment upon completion of the Hanford Site Groundwater Monitoring Report by 01 March 2007.

$0.5M may be earned as progress payment upon completion of Performance Objective 4a by 30 September 2007.

	

	Performance Objective 4b: Submit the annual Hanford Site Groundwater Monitoring Report by 01 March 2008 and complete ninety percent (90%) of the groundwater monitoring well samples, as identified in the FY 2008 Integrated Sampling Schedule, by 30 September 2008. 

	

	$0.3M may be earned as progress payment upon completion of the Hanford Site Groundwater Monitoring Report by 01 March 2008.

$0.4M may be earned as progress payment upon completion of Performance Objective 4b by 30 September 2008.

	

	Completion Criteria for 4a and 4b:

· Submit the annual Hanford Site Groundwater Monitoring Report.
· Perform required well sampling and submit a letter that transmits a field sampling summary table documenting the wells sampled and the completion percentage in support of the groundwater monitoring integrated sampling schedule.

	

	Government Furnished Services/Items:

None identified.

	

	OVER TARGET FUNDED

	

	Performance Objective 1c:  Expand the 100-KR-4 pump and treatment system to address the chromium groundwater plume by 30 September 2008.

$0.35M may be earned as progress payment upon completion of construction of the 100-KR-4 System Expansion extraction/injection/monitoring wells.

	

	$0.65M may be earned as progress payment upon completion of construction of a 250 gpm system expansion and the start of acceptance testing.

Completion Criteria:

· The design of the pump and treatment system expansion shall be based on a final nominal treatment capacity of 600 gallons per minute. Submit a letter documenting that FH has completed the design and issued the DCN Drawings and Specifications to Procurement.
· Complete construction of 18 100-KR-4 System Expansion extraction/injection/monitoring wells and submit a letter documenting that the wells are complete.
· Complete 100-KR-4 System expansion and submit documentation of the start of ATP demonstrating a 250 gpm capacity for 5 consecutive days.  A lower flow rate will be acceptable if the approved well network will not support the specified flow rate.

	

	Government Furnished Services/Items:

None identified.

	PERFORMANCE OBJECTIVE 5:  Complete decommissioning of 100 wells by 30 September 2008.

	

	$0.2M may be earned upon decommissioning 100 wells to support site closure by 30 September 2008.

	

	Completion Criteria:

· Decommission 100 (cumulative 530) wells in accordance with the WAC.  Well selection shall have concurrence from DOE and the Regulators.  Completion will be documented with field activity reports and submission of decommissioning documentation to the Washington State Department of Ecology.
Government Furnished Services/Items:

None identified.



	PERFORMANCE OBJECTIVE 6:  Complete Tie-in of two T Tank Farm wells into ETF transfer line to address Technetium-99 in the groundwater by 30 September 2007.

	

	$0.072M may be earned upon completion of the tie-in of two T Tank Farm wells into the ETF transfer line 30 September 2007.

	

	Completion Criteria:

· Complete construction of the tie-in to the two wells and initiate the pumping of groundwater to ETF for treatment.

	Signatures:



	C. M. Murphy, President & Chief Executive Officer

Date

Fluor Hanford, Inc.

D. A. Brockman, Manager Richland Operations Office

Date




PART III - LIST OF DOCUMENTS

EXHIBITS AND OTHER ATTACHMENTS

SECTION J

APPENDIX E

LISTING OF STRUCTURES/BUILDINGS AND WASTE SITES

TABLE E-1 
EXISTING STRUCTURES

TABLE E-2
DEMOLISHED STRUCTURES WITH REMAINING SLABS/

POTENTIAL HAZARDS
TABLE E-3
WASTE SITES
TABLE E-4
WASTE SITES TO BE DISPOSITIONED THROUGH FACILITY D&D
TABLE E-5
CLOSED WASTE SITES WITH POST CLOSURE ACTIVITIES

TABLE E-6
GROUNDWATER OPERABLE UNITS   
	TABLE E-1 - EXISTING STRUCTURES

	Facility ID
	Title
	Area
	Applicable SOW Sections For Contract Period Scope
	Remaining Scope Beyond FY08

	105KE Basin
	Spent Fuel Storage Basin
	100K
	C.2.1.1.1.1
	Complete Transition of Basin & Turn over to RCC for final disposition

	105KE Water Tunnels
	105-KE \ Water Tunnels
	100K
	C.2.1.1.1.1
	Turn over to RCC for Final Disposition

	105KW Basin
	Spent Fuel Storage Basin
	100K
	C.2.1.1.1.1
	Complete Transition of Basin & Turn over to RCC for final disposition

	1112NA
	Microwave Tower Annex
	100N
	C.4.2.44
	Complete Transition & Disposition

	119KE
	119-KE Exhaust Air Sampling Bldg
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	142K
	Cold Vacuum Drying Facility
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	142KA
	CVDF Generator Building
	100K
	C.2.1.1.1.1
	Complete Disposition

	1506K1
	Fiber Optics Computer Hut
	100K
	C.2.1.1.1.1
	Turn over to RCC for Final Disposition

	151K
	Electrical Substation (230 kV)
	100K
	C.4.2.50
	Complete Disposition

	151KE
	Electrical Substation (230 kV)
	100K
	C.4.2.50
	Complete Disposition

	151KW
	Electrical Substation (230 kV)
	100K
	C.4.2.50
	Complete Transition & Disposition

	1601D
	Pump and Treat Transfer Building
	100D
	C.2.5.4
	Complete Transition & Disposition

	1601H
	Transfer Building
	100H
	C.2.5.4
	Complete Transition & Disposition

	1604K
	100-KR-4 Pump and Treat
	100K
	C.2.5.4
	Complete Transition & Disposition

	1606K
	Transfer Building KR3
	100K
	C.2.5.4
	Complete Transition & Disposition

	1607K
	Transfer Building 1
	100K
	C.2.5.4
	Complete Transition & Disposition

	1614K3
	Environmental Monitoring Station
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	165KE
	KE Power Control Building
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	166AKE
	Oil Storage Facility
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	167K
	Crosstie Tunnel Building
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1705KE
	Effluent Water Treatment Pilot Plant
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1706KE
	1706KE Water Studies Semiworks
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1706KEL
	Development Laboratory
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1706KER
	Water Studies Recirculation Bldg
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1713H
	Warehouse
	100H
	C.2.5.4
	Complete Transition & Disposition

	1713KE
	Shop Building
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1713KER
	Warehouse
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1713KW
	Warehouse
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1714KE
	Oil and Paint Storage Shed
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1714KW
	Oil & Paint Storage Shed
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1717K
	Maintenance Transportation Shop
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1724K
	Maintenance Shop
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1724KA
	Storage Shed
	100K
	C.2.1.1.1.1
	Complete Disposition

	1724KB
	Gas Bottle Storage Facility
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	181B
	River Pump House (Serves B & C)
	100B
	C.4.2.53
	Complete Transition & Disposition

	181D
	River Pump House (Serves DR)
	100D
	C.4.2.53
	Complete Transition & Disposition

	181KE
	River Pump House
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	182B
	Reservoir and Pump House
	100B
	C.4.2.53
	Complete Transition & Disposition

	182D
	Reservoir and Pump House
	100D
	C.4.2.53
	Complete Transition & Disposition

	183.1KE
	Headhouse, Cl, Alum & Chem Storage
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	183.2KE
	KE Sedimentation Basins
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	183.3KE
	KE Filter Basin
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	183.4KE
	KE Reservoir & Clearwells
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	183.5KE
	Lime Feeder Building
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	183.6KE
	Lime Feeder Building
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	183.7KE
	183KE Pipe Tunnel
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	183D
	Filter Plant Power Operation Facility
	100D
	C.2.2.2.1
	Complete Transition & Disposition

	183KE
	Chlorine Vault
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	185K
	Potable Water Treatment Plant
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1901Y
	Export Water Line Valve House
	600
	C.4.2.53
	Complete Transition & Disposition

	1901Z
	Export Line Valve House
	600
	C.4.2.53
	Complete Disposition

	1902D
	Elevated Water Tank
	100D
	C.4.2.53, Turn over to RCC for Final Disposition
	 

	1908K
	Outfall Structure
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	1908KE
	Effluent Water Monitoring Station
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	190KE
	Main Pump House
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	200CC-BA
	Construction Complex Boiler Annex
	200W
	C.6.7
	Complete Transition & Disposition

	200E SALDS
	State-Approved Land Disposal Structure
	200E
	C.3.6.1
	Complete Transition & Disposition

	201W
	Vegetation and Animal Control Shop SE CRN 200W
	200W
	C.4.2.4
	Complete Transition & Disposition

	2025E
	Effluent Treatment Facility -200E
	200E
	C.3.6.1
	Complete Transition & Disposition

	2025EA
	Effluent Treatment Office Bldg
	200E
	C.3.6.1
	Complete Transition & Disposition

	2025EC
	Containment Pit and Sump
	200E
	C.3.6.1
	Complete Transition & Disposition

	2025EC71
	ETF LCU Building
	200E
	C.3.6.1
	Complete Transition & Disposition

	2025ED
	ETF Truck Load-in Facility
	200E
	C.3.6.1
	Complete Transition & Disposition

	202A
	PUREX Canyon and Service Facility
	200E
	C.2.2.2.1
	Complete Disposition

	202A417
	Steam Condensate Pump Pit
	200E
	C.2.2.2.1
	Complete Disposition

	202S
	REDOX Canyon
	200W
	C.2.2.2.1
	Complete Disposition

	203A
	Acid Pump House
	200E
	C.2.2.2.1
	Complete Disposition

	203UX
	Gas Storage Building
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	204A
	Acid Storage Vault, U Cell below Grade
	200E
	C.2.2.2.1
	Complete Disposition

	206A
	Vacuum Acid Fractionator Building
	200E
	C.2.2.2.1
	Complete Disposition

	207B
	Cooling Water Retention Basin
	200E
	C.2.2.2.1
	Complete Disposition

	207BA
	CBC Sampler Building
	200E
	C.2.2.2.1
	Complete Disposition

	207U
	Water Retention Basins, Sample Pit & Equip. Enclosure
	200W
	C.2.2.2.1
	Complete Disposition

	209E
	Tank Farm Waste Support Facility
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	209EA
	90 Day Storage Pad with Metal Roof
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	2101M
	Spare Parts Warehouse, Office Bldg
	200E
	C.4.2.31
	Complete Transition & Disposition

	2102M
	Storage Shed
	200E
	C.4.2.50
	Complete Transition & Disposition

	2102N
	Storage Shed
	200E
	C.4.2.50
	Complete Transition & Disposition

	2104M
	Truck Shed
	200E
	C.4.2.16
	Complete Transition & Disposition

	2104N
	Breezeway
	200E
	C.4.2.50
	Complete Transition & Disposition

	210A
	Oil Drum Storage (PUREX)
	200E
	C.2.2.2.1
	Complete Disposition

	210E
	Cement Storage
	200E
	C.4.2.31
	Complete Transition & Disposition

	211A
	Chemical Makeup Tank Farm, Pump House
	200E
	C.2.2.2.1
	Complete Disposition

	211B
	Chemical Makeup Tank Farm
	200E
	C.2.2.2.1
	Complete Disposition

	211BA
	BCE Neutralization
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	211BA151
	BCE Diversion / Pump Station
	200E
	C.2.2.1.3.1
	Complete Disposition

	211BB
	Motor Control Center Building
	200E
	C.2.2.2.1
	Complete Disposition

	211S
	Cold Chemical Makeup Tank Farm
	200W
	C.2.2.2.1
	Complete Disposition

	211T
	Cold Chemical Makeup Tank Farm
	200W
	C.3.4.1
	Complete Transition & Disposition

	211T52
	Instrumentation Building
	200W
	C.3.4.1
	Complete Transition & Disposition

	211U
	Cold Chemical Makeup Tank Farm
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	211UA
	Cold Chemical Makeup Tank Farm Addition
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	2120WA
	CWC Equipment Storage Building
	200W
	C.3.2.1
	Complete Transition & Disposition

	2120WB
	CWC Equipment Storage Building
	200W
	C.3.2.1
	Complete Transition & Disposition

	2125E
	ETF North End Storage Facility
	200E
	C.3.6.1
	Complete Transition & Disposition

	212A
	Fission Product Loadout Station
	200E
	C.2.2.2.1
	Complete Disposition

	212B
	Fission Product Loadout, Cask Transfer Building
	200E
	C.2.2.2.1
	Complete Disposition

	212H
	Canister Storage Building
	200E
	C.3.1.1
	Complete Transition & Disposition

	212N
	Storage Building
	600
	C.2.2.2.1
	Complete Disposition

	212P
	Electrical Storage & Transformer Shop
	600
	C.2.2.2.1
	Complete Transition & Disposition

	212R
	Storage Building
	600
	C.2.2.2.1
	Complete Disposition

	212T
	T Plant Storage
	200W
	C.3.4.1
	Complete Disposition

	213A
	Fission Product Load-in Station
	200E
	C.2.2.2.1
	Complete Disposition

	213E
	Storage Shed
	200E
	C.4.2.26
	Complete Transition & Disposition

	214A
	PUREX Warehouse
	200E
	C.2.2.2.1
	Complete Disposition

	214T
	Metal Chemical Storage Building
	200W
	C.3.4.1
	Complete Transition & Disposition

	215C
	Gas Preparation Building
	200E
	C.2.2.2.1
	Complete Disposition

	216A29A
	Ditch Control Structure
	200E
	C.2.2.2.1
	Complete Disposition

	216A524
	Crib Control Structure
	200E
	C.2.2.2.1
	Complete Disposition

	216E28B
	Contingency Pond Bypass Control Structure
	600
	C.2.2.2.1
	Complete Transition & Disposition

	216E28C
	PUREX Cooling Water Line Flow Meter
	600
	C.2.2.2.1
	Complete Disposition

	216E43A
	Pond A at 200 Area TEDF
	600
	C.3.7.1
	Complete Transition & Disposition

	216E43B
	Pond B at 200 Area TEDF
	600
	C.3.7.1
	Complete Transition & Disposition

	216Z9A
	Contaminated Soil Removal Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	216Z9B
	Z-9 Mining Facility Operator's Cubicle
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	216Z9C
	216-Z-9 Weather Enclosure
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	216ZP1
	MAIN PROCESS FACILITY 200-ZP-1
	200W
	C.2.5.4
	Complete Transition & Disposition

	216ZP1A
	Injection Manifold Building
	200W
	C.2.5.4
	Complete Transition & Disposition

	216ZP1B
	Extraction Manifold Building
	200W
	C.2.5.4
	Complete Transition & Disposition

	216ZP1C
	Extraction Manifold Building
	200W
	C.2.5.4
	Complete Transition & Disposition

	217A
	SAMSCONS Surveillance for Deactivating PUREX Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	217B
	Demineralizer Building
	200E
	C.2.2.2.1
	Complete Disposition

	218B
	Emergency Equipment Storage Shed
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	218E14
	PUREX Plant Storage Tunnel #1
	200E
	C.2.2.2.1
	Complete Disposition

	218E15
	PUREX Plant Storage Tunnel #2
	200E
	C.2.2.2.1
	Complete Disposition

	218E7
	Dry Burial Vaults - behind 222B, inactive
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	218W5-252
	Electrical Control Building - Trench 31
	200W
	C.3.10.1
	Complete Transition & Disposition

	218W5-252A
	Electrical Control Building - Trench 34
	200W
	C.3.10.1
	Complete Transition & Disposition

	218W5T31T1
	Leachate Storage Tank-Trench 31
	200W
	C.3.10.1
	Complete Disposition

	218W5T34T1
	Leachate Storage Tank-Trench 34
	200W
	C.3.10.1
	Complete Disposition

	219C
	Liquid Waste Processing Storage Unit
	200E
	C.3.6.1
	Complete Transition & Disposition

	219D
	Liquid Waste Processing Storage Unit
	200E
	C.3.6.1
	Complete Transition & Disposition

	220A
	Steam Condensate Sampler Pit
	200E
	C.2.2.2.1
	Complete Disposition

	221A
	Former KEH Pipefitter Shop
	200E
	C.2.2.2.1
	Complete Disposition

	221B
	B Plant Canyon
	200E
	C.2.2.2.1
	Complete Disposition

	221BA
	Cooling Water Monitoring Station
	200E
	C.2.2.2.1
	Complete Disposition

	221BB
	Process Steam and Condensate Building
	200E
	C.2.2.2.1
	Complete Disposition

	221BC
	SWP Change House
	200E
	C.2.2.2.1
	Complete Disposition

	221BD
	Laundry Storage Building
	200E
	C.2.2.2.1
	Complete Disposition

	221BF
	Condensate Effluent Discharge Facility at B Plant
	200E
	C.2.2.2.1
	Complete Disposition

	221BG
	B Plant Cooling Water Sampling Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	221BK
	B Plant Canyon Ventilation Instrument Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	221T
	T Plant Canyon
	200W
	C.3.4.1
	Complete Transition & Disposition

	221TA
	Fan House
	200W
	C.3.4.1
	Complete Transition & Disposition

	221U
	U Plant Canyon Building
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	2220E
	Telephone Exchange Building
	200E
	C.4.2.44
	Complete Transition & Disposition

	2220W
	Telephone Exchange
	200W
	C.4.2.44
	Complete Disposition

	222B
	Office Building
	200E
	C.2.2.2.1
	Complete Disposition

	222S-BA
	222S Boiler Annex
	200W
	C.6.7
	Complete Transition & Disposition

	222T
	Office Administration Building
	200W
	C.2.2.2.1
	Complete Transition & Disposition

	2230E
	Materials Receiving and Distribution Warehouse
	200E
	C.4.2.31
	Complete Transition & Disposition

	2231E
	Storage Building
	200E
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	2232E
	Storage Building (Ladders)
	200E
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	2233E
	Storage Building
	200E
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	224B
	Plutonium Concentration Facility
	200E
	C.2.2.2.1
	Complete Disposition

	224T
	Transuranic Storage and Assay Facility
	200W
	C.2.2.2.1
	Complete Transition & Disposition

	224U
	UO3 Plant Concentration and Loadout Building
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	224UA
	UO3 Calcination and Loadout Facility
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	2259W
	Pipefitters Storage
	200W
	C.4.2
	Complete Disposition

	225B
	Waste Encapsulation & Storage Facility
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	225BA
	K1 Filter Pit Encapsulation Facility
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	225BB
	K3 Filter Pit Encapsulation Facility
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	225B-BA
	225B Boiler Annex
	200E
	C.6.7
	Complete Transition & Disposition

	225BC
	Encapsulation Compressor Facility
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	225BD
	Encapsulation Waste Monitoring & Sample Bldg
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	225BE
	Encapsulation Maintenance Shop
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	225BF
	WESF Tanker Loadout Station
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	225BG
	WESF Closed Loop Cooling Equipment Building
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	225BG-GEN1
	Backup Generator & Diesel Fuel Tanks
	200E
	C.2.2.1.3.1
	Complete Disposition

	225E
	TEDF Pump Station 2
	200E
	C.3.7.1
	Complete Transition & Disposition

	225EC
	TEDF - Local Control Unit 55C-13
	200E
	C.3.7.1
	Complete Disposition

	225W
	TEDF Pump Station 1
	200W
	C.3.7.1
	Complete Transition & Disposition

	225WA
	Treated Effluent Monitoring Bldg at T Plant
	200W
	C.3.4.1
	Complete Transition & Disposition

	225WC
	PFP Wastewater Sampling Facility
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2262W
	Painters Storage Building
	200W
	C.4.2.31
	Complete Transition & Disposition

	2263W
	Storage Building (Bottles)
	200W
	C.4.2.31
	Complete Transition & Disposition

	2265W
	Storage Building (Ice Storage)
	200W
	C.4.2.31
	Complete Transition & Disposition

	2300W
	Electrician Shop / Office (Skid Shack)
	200W
	C.4.2.31
	Complete Transition & Disposition

	2304W
	Pipefitter Shop (Skid Shack)
	200W
	C.4.2.31
	Complete Transition & Disposition

	2305W
	Ladder Storage Rack
	200W
	C.4.2.50
	Complete Transition & Disposition 

	2306W
	Gas Bottle Storage Skid Shack
	200W
	C.4.2
	Complete Disposition

	2307W
	Pipefitter Storage Skid Shack
	200W
	C.4.2
	Complete Disposition

	2308W
	Carpenters Shop (Skid Shack)
	200W
	C.4.2.31
	Complete Transition & Disposition

	2309W
	Sheetmetal Shop (Skid Shack)
	200W
	C.4.2.31
	Complete Transition & Disposition

	2310W
	Material Storage
	200W
	C.4.2.31
	Complete Transition & Disposition

	2314W
	Bench Stock Storage (Skid Shack)
	200W
	C.2.2.2.1
	Complete Disposition

	2315W
	Ice House (Skid Shack)
	200W
	C.2.2.2.1
	Complete Disposition

	2316W
	Heavy Equipment Operator Shack
	200W
	C.4.2.31
	Complete Transition & Disposition

	2318W
	Painter Shop
	200W
	C.4.2.31
	Complete Transition & Disposition

	231W151
	Sump Tank and Well
	200W
	C.2.2.2.1
	Complete Disposition

	231Z
	Pu Metallurgy Lab
	200W
	C.2.2.2.1
	Complete Disposition

	2336W
	Waste Receiving & Processing Facility
	200W
	C.3.3.1
	Complete Transition & Disposition

	234-5Z
	PFP Pu Processing & Storage
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	234-5ZA
	PFP Change Room Addition
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	234-5Z-BA
	PFP Boiler Annex
	200W
	C.6.7
	Complete Transition & Disposition

	236Z
	Plutonium Reclamation Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2401W
	PCB/RMW Storage at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402W
	Mixed Waste Storage Facility at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WB
	Mixed Waste Storage Facility at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WC
	Mixed Waste Storage Facility at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WD
	Mixed Waste Storage Facility at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WE
	Mixed Waste Storage Facility at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WF
	Mixed Waste Storage Facility at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WG
	RMW Storage Facility #7
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WH
	RMW Storage Facility #8
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WI
	RMW Storage Facility #9
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WJ
	RMW Storage Facility #10
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WK
	RMW Storage Facility #11
	200W
	C.3.2.1
	Complete Transition & Disposition

	2402WL
	RMW Storage Facility #12
	200W
	C.3.2.1
	Complete Transition & Disposition

	2403WA
	RMW Storage Facility
	200W
	C.3.2.1
	Complete Transition & Disposition

	2403WB
	RMW Storage Facility
	200W
	C.3.2.1
	Complete Transition & Disposition

	2403WC
	RMW Storage Facility
	200W
	C.3.2.1
	Complete Transition & Disposition

	2403WD
	RMW Storage Facility
	200W
	C.3.2.1
	Complete Transition & Disposition

	2404WA
	CWC Storage Building
	200W
	C.3.2.1
	Complete Transition & Disposition

	2404WB
	CWC Storage Building
	200W
	C.3.3.1
	Complete Transition & Disposition

	2404WC
	Long Term Drum Storage Bldg at CWC
	200W
	C.3.3.1
	Complete Transition & Disposition

	241A201
	Emergency Cooling Water Storage Tanks SE of PUREX
	200E
	C.2.2.2.1
	Complete Disposition

	241CX40
	Grout Removal Building
	200E
	C.2.2.2.1
	Complete Disposition

	241CX70
	Mixed Waste Storage Tank
	200E
	C.2.2.2.1
	Complete Disposition

	241CX71
	Acidic Waste Neutralization Tank
	200E
	C.2.2.2.1
	Complete Disposition

	241CX72
	Self Concentrator Tank
	200E
	C.2.2.2.1
	Complete Disposition

	241CXV
	Self Concentrator Vault
	200E
	C.2.2.2.1
	Complete Disposition

	241WR
	Vault - Thorium Storage
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	241Z
	Tank Farm Waste Disposal Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	241ZA
	Waste Disposal Sample Loadout Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	241ZB
	Bulk Chemical Storage Tank & Loadout Slab
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2420W
	German Logs Storage Pad at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	242AL11
	LERF Storage Building
	200E
	C.3.5.1
	Complete Transition & Disposition

	242AL42
	LERF Basin (PUREX PDD/ASD Stream Retention Basin #2)
	200E
	C.3.5.1
	Complete Transition & Disposition

	242AL43
	LERF Basin (Evaporator Stream Retention Basin #1)
	200E
	C.3.5.1
	Complete Transition & Disposition

	242AL44
	LERF Basin (Evaporator Stream Retention Basin #2)
	200E
	C.3.5.1
	Complete Transition & Disposition

	242AL71
	Effluent Treatment Facility Instrument Bldg
	200E
	C.3.5.1
	Complete Transition & Disposition

	242B
	Radioactive Particle Research Laboratory
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	242BL
	Cask Loading Building
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	242Z
	Waste Treatment & Americium Extraction Facility
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	243Z
	Low-Level Waste Treatment Facility
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	243ZA
	Low Level Waste Storage Facility
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	243ZB
	Cooling Towers and Concrete Pad
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	246S
	200 Interim Storage Area (ISA)
	200E
	C.3.1.1
	Complete Transition & Disposition

	2503Z
	13.8kV Switch Yard at 234-5Z
	200W
	C.4.2.50
	Complete Transition & Disposition 

	2506E1
	Telecommunications Hub
	200E
	C.4.2.44
	Complete Transition & Disposition

	2506E2
	Telecommunications Hub
	200E
	C.4.2.44
	Complete Transition & Disposition

	2506E3
	Telecommunications Hub
	200E
	C.4.2.44
	Complete Transition & Disposition

	2506W1
	Telecommunications Hub
	200W
	C.4.2.44
	Complete Transition & Disposition

	251E
	Substation A6 Switchgear Bldg at Vit Plant
	200E
	C.4.2.50
	Complete Transition & Disposition

	251W
	Primary 230kV Switching Station
	600
	C.4.2.50
	Complete Transition & Disposition

	252A
	Electrical Switching Transformer 13.8kV
	200E
	C.4.2.50
	Complete Disposition

	252AB
	PUREX Electrical Substation
	200E
	C.2.2.2.1
	Complete Disposition

	252AC
	PUREX Mini Electrical Substation
	200E
	C.2.2.2.1
	Complete Disposition

	252E
	Electrical Switching Station 13.8kV
	200E
	C.2.2.2.1
	Complete Disposition

	252W
	Electrical Switching Station -13.8kV
	200W
	C.2.2.2.1
	Complete Disposition

	252Z
	Electrical Switching Station at PFP
	200W
	C.4.2.50
	Complete Transition & Disposition

	253E
	Laydown Yard for Electrical Utilities
	200E
	C.4.2.50
	Complete Transition & Disposition

	2620W
	Maintenance Facility
	200W
	C.3.3.1
	Complete Transition & Disposition

	267Z
	Fire Riser #9 Valve House
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2701AB
	PUREX Badge House
	200E
	C.2.2.2.1
	Complete Disposition

	2701EC
	Guard Station for 209E
	200E
	C.2.2.2.1
	Complete Disposition

	2701HV
	Office Building
	200E
	C.4.2.31
	Complete Transition & Disposition

	2701M
	Office Building
	200E
	C.2.2.2.1
	Complete Disposition

	2701ZA
	Patrol Central Alarm Monitoring Station /Z-Plant
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2701ZD
	PFP Badge House
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2702Z
	Microwave Tower and Support Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2704W
	Office Building
	200W
	C.2.2.2.1
	Complete Disposition

	2704Z
	Office Administration Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2705Z
	PFP Operations Control Facility
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2706T
	Equipment Decontamination Building
	200W
	C.3.4.1
	Complete Transition & Disposition

	2706TA
	Equipment Decontamination Annex
	200W
	C.3.4.1
	Complete Transition & Disposition

	2706TB
	Holding Tanks Building
	200W
	C.3.4.1
	Complete Transition & Disposition

	2707W
	Change House
	200W
	C.4.2.31
	Complete Transition & Disposition

	2708S
	Insulator Shop / Storage Building
	200W
	C.2.2.2.1
	Complete Disposition

	270E
	Underground Condensate Neutralization Tank
	200E
	C.2.2.2.1
	Complete Disposition

	270W
	Underground Condensate Neutralization Tank
	200W
	C.2.2.2.1
	Complete Disposition

	270Z
	PFP Operations Support Bldg
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2710E
	Coal Handlers Shelter
	200E
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	2710S
	Inert Gas Generator Building
	200W
	C.2.2.2.1
	Complete Disposition

	2710W
	Coal Handlers Shelter
	200W
	C.2.2.2.1
	Complete Disposition

	2711A
	Air Compressor Building
	200E
	C.2.2.2.1
	Complete Disposition

	2711B
	Breathing Air Compressor Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	2711E
	2E Garage
	200E
	C.4.2.16
	Complete Transition & Disposition

	2711E66
	Petroleum Tank (Waste Oil)
	200E
	C.4.2.16
	Complete Disposition

	2711E66A
	Petroleum Tank (Waste Oil)
	200E
	C.4.2.16
	Complete Disposition

	2711EA
	Regulated Equipment Maintenance Shop
	200E
	C.4.2.16
	Complete Transition & Disposition

	2711EB
	2711 Heavy Mobile Equipment Maintenance Shop
	200E
	C.4.2.16
	Complete Transition & Disposition

	2711EC
	Equipment Shed for 200E Garage
	200E
	C.4.2.16
	Complete Transition & Disposition

	2711ED
	Heavy Equipment Washdown Carport
	200E
	C.4.2.16
	Complete Disposition

	2711EF
	Heavy Equipment Washdown Supply Bldg w/Catch Tk
	200E
	C.4.2.16
	Complete Disposition

	2711S
	Stack Gas Monitoring Station
	200W
	C.2.2.2.1
	Complete Disposition

	2712A
	Pump House
	200E
	C.2.2.2.1
	Complete Disposition

	2712Z
	Stack Sampling & Monitoring Station
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2713W
	Regulated Garage - Heavy Equipment
	200W
	C.4.2.4
	Complete Transition & Disposition

	2713WC
	Pesticide Washwater Recovery Facility
	200W
	C.4.2.4
	Complete Disposition

	2714A
	Dry Chemical Warehouse
	200E
	C.2.2.2.1
	Complete Disposition

	2715B
	Paint Storage Building
	200E
	C.2.2.2.1
	Complete Disposition

	2715EC
	Paint Shop
	200E
	C.4.2.31
	Complete Transition & Disposition

	2715ED
	Paint Storage Facility
	200E
	C.4.2.31
	Complete Transition & Disposition

	2715M
	Paint Storage Building
	200E
	C.2.2.2.1
	Complete Disposition

	2715S
	Oil Storage Building
	200W
	C.2.2.2.1
	Complete Disposition

	2715T
	Paint Storage/Materials Building
	200W
	C.3.4.1
	Complete Transition & Disposition

	2715Z
	Oil & Solvent Storage Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2715ZL
	Oil Storage Building
	200W
	C.2.2.2.1
	Complete Disposition

	2716B
	RM Checkout Station, RR Tunnel
	200E
	C.2.2.2.1
	Complete Disposition

	2716E
	Power Maintenance Storage Building
	200E
	C.4.2.31
	Complete Transition & Disposition

	2716T
	RM Checkout Station Near Tunnel
	200W
	C.3.4.1
	Complete Transition & Disposition

	2718E
	Critical Mass Laboratory Fissile Storage Building
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	2718S
	Sand Filter Sampler Monitoring Station
	200W
	C.2.2.2.1
	Complete Disposition

	2719EA
	Medical Aid Station
	200E
	C.4.2.31
	Complete Transition & Disposition

	2719WB
	Modular First Aid Station
	200W
	C.4.2.31
	Complete Transition & Disposition

	271AB
	PUREX Maintenance Support Facility
	200E
	C.2.2.2.1
	Complete Disposition

	271B
	B Plant Support Building
	200E
	C.2.2.2.1
	Complete Disposition

	271BA
	Laundry Storage Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	271T
	Office/Main Building
	200W
	C.3.4.1
	Complete Transition & Disposition

	271U
	U Plant Admin Bldg
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	2721E
	Patrol Headquarters (Central Alarm Facility)
	200E
	C.4.2.31
	Complete Transition & Disposition

	2721EA
	Fire Systems Maintenance North
	200E
	C.4.2.15
	Complete Transition & Disposition

	2721Z
	Emergency Generator Service Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2722W
	Welding Laboratory Building
	200W
	C.4.2
	Complete Disposition

	2723W
	Mask Laundry and Office Building
	200W
	C.2.2.2.1
	Complete Disposition

	2724WB
	Storage Building
	200W
	C.4.2.31
	Complete Transition & Disposition

	2726S
	Propane Storage Yard
	200W
	C.4.2
	Complete Disposition

	2727E
	Safeguards and Security Offices
	200E
	C.4.2.31
	Complete Transition & Disposition

	2727W
	Sodium Storage Building
	200W
	C.3.2.1
	Complete Transition & Disposition

	2727Z
	Supply Storage Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2728W
	Dimensional Inspection Building
	200W
	C.2.2.2.1
	Complete Transition & Disposition

	2729Z
	Storage Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	272B
	Electrical Maintenance Shop
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	272BA
	Dry Material Storage Building
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	272BB
	Insulation Shop
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	272E
	Fabrication, Mockup Shop Building
	200E
	C.2.2.2.1
	Complete Disposition

	272HV
	CSB Change Room Facility and Office Bldg
	200E
	C.4.2.31
	Complete Transition & Disposition

	272W
	Machine Shop Building
	200W
	C.2.2.2.1
	Complete Transition & Disposition

	272W-BA
	Construction Complex Boiler Annex
	200W
	C.6.7
	Complete Transition & Disposition

	2731ZA
	Container Storage Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2734EA
	Gas Cylinder Storage Building
	200E
	C.2.2.2.1
	Complete Disposition

	2734ZA
	Gas Storage
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2734ZB
	Gas Storage
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2734ZC
	Gas Storage
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2734ZD
	Process Gas Storage
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2734ZJ
	Liquid Nitrogen Storage Pad & Tank
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2734ZK
	Gas Cylinder Storage
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2734ZL
	Hydrogen Fluoride Facility
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2735Z
	Chemical Storage Tanks and Catch Basin
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2736Z
	Plutonium Storage Building
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2736ZA
	Plutonium Storage Ventilation Structure
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2736ZB
	Plutonium Storage Support Facility
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2736ZC
	Cargo Restraint Transport Dock
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	2736ZD
	Fuel Storage Cask Structure
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	273E
	Material Storage Building
	200E
	C.4.2.16
	Complete Transition & Disposition

	273W
	Material Storage
	200W
	C.4.2.31
	Complete Transition & Disposition

	2740W
	WRAP Office Building
	200W
	C.3.3.1
	Complete Transition & Disposition

	274E
	Landlord and Maintenance Shop
	200E
	C.4.2.31
	Complete Transition & Disposition

	2751E
	Office Building
	200E
	C.4.2.31
	Complete Transition & Disposition

	2753E
	Office Building West of 2750E
	200E
	C.4.2.31
	Complete Transition & Disposition

	2754W
	200W Hanford Patrol Center
	200W
	C.4.2.22
	Complete Transition & Disposition 

	275E
	Carpenter Shop Building
	200E
	C.4.2.31
	Complete Transition & Disposition

	275EA
	Warehouse Essential Materials
	200E
	C.4.2.31
	Complete Disposition

	275W
	Heavy Equipment Shop
	200W
	C.4.2.16
	Complete Transition & Disposition

	276A
	Cold Solvent Storage Building, R Cell
	200E
	C.2.2.2.1
	Complete Disposition

	276B
	Paint Shop
	200E
	C.2.2.2.1
	Complete Disposition

	276C
	Solvent Handling Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	276S
	Cold Solvent Storage & Makeup Building
	200W
	C.2.2.2.1
	Complete Disposition

	276S141
	Hexone Storage Tank-Underground
	200W
	C.2.2.2.1
	Complete Disposition

	276S142
	Hexone Storage Tank-Underground
	200W
	C.2.2.2.1
	Complete Disposition

	276U
	Solvent Recovery Tanks
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	277T
	Blow Down Building
	200W
	C.3.4.1
	Complete Transition & Disposition

	277W
	Fabrication Shop
	200W
	C.4.2.31
	Complete Transition & Disposition

	278WA
	Tank Farm Document Control Center
	200W
	C.4.2.31
	Complete Transition & Disposition

	281A
	Backup Generator Facility
	200E
	C.2.2.2.1
	Complete Disposition

	282B
	Water Pump House South
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	282BA
	Water Pump House North
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	282E
	Pump House and Reservoir
	200E
	C.4.2.53
	Complete Transition & Disposition

	282EA
	Water Reservoir Inlet House, North
	200E
	C.4.2.53
	Complete Transition & Disposition

	282EB
	Water Reservoir Inlet House, South
	200E
	C.4.2.53
	Complete Transition & Disposition

	282EC
	EW Booster SW of Fire Pump House
	200E
	C.4.2.53
	Complete Transition & Disposition

	282ED
	Standby Generator Enclosure
	200E
	C.4.2.53
	Complete Transition & Disposition

	282W
	Reservoir and Pump House
	200W
	C.4.2.53
	Complete Transition & Disposition

	282WA
	Water Inlet House
	200W
	C.4.2.53
	Complete Transition & Disposition

	282WB
	Water Plant Seepage & Settling Pond
	200W
	C.4.2.53
	Complete Transition & Disposition

	282WC
	EW Booster SW of Fire Pump House
	200W
	C.4.2.53
	Complete Transition & Disposition

	282WD
	Standby Generator Enclosure
	200W
	C.4.2.53
	Complete Transition & Disposition

	283E
	Water Filtration Plant
	200E
	C.4.2.53
	Complete Transition & Disposition

	283EA
	Sanitary Water Tank
	200E
	C.4.2.53
	Complete Transition & Disposition 

	283E-BA
	Construction Complex Boiler Annex
	200E
	C.6.7
	Complete Transition & Disposition

	283W
	Water Filtration Plant
	200W
	C.4.2.53
	Complete Transition & Disposition

	283WA
	Sanitary Water Tank
	200W
	C.4.2.53
	Complete Transition & Disposition 

	283WB
	Equalization Basin & Pump Station
	200W
	C.4.2.53
	Complete Transition & Disposition

	283WC
	Solid Contact Clarifier Tank
	200W
	C.4.2.53
	Complete Disposition

	283WD
	Recycle Pump Station
	200W
	C.4.2.53
	Complete Transition & Disposition

	283WE
	Sludge Lagoons
	200W
	C.4.2.53
	Complete Transition & Disposition

	283WF
	Sample Building
	200W
	C.4.2.53
	Complete Transition & Disposition

	284E
	284E Power House & Steam Plant
	200E
	C.2.2.2.1
	Complete Disposition

	284EA
	Salt Brine Storage Tank (Fiberglass)
	200E
	C.2.2.2.1
	Complete Disposition

	284EB
	Power House Filtration Building
	200E
	C.2.2.2.1
	Complete Disposition

	284W
	284W Power House Steam Plant
	200W
	C.2.2.2.1
	Complete Disposition

	284WB
	Package Boiler Plant (200W)
	200W
	C.2.2.2.1
	Complete Disposition

	285W
	Backflow Prevention Building
	200W
	C.3.2.1
	Complete Transition & Disposition

	286W
	RMW Backflow Preventer Bldg
	200W
	C.3.2.1
	Complete Transition & Disposition

	287W
	Reduced Pressure Backflow Assembly No. 2
	200W
	C.4.2.53
	Complete Disposition

	289W
	Reduced Pressure Backflow Assembly No 1
	200W
	C.4.2.53
	Complete Disposition

	2901A
	Elevated Water Storage Tank-PUREX
	200E
	C.2.2.2.1
	Complete Disposition

	2901S
	Elevated Water Storage Tank-REDOX
	200W
	C.2.2.2.1
	Complete Transition & Disposition 

	2901T
	Export Water Line Valve Vault
	600
	C.4.2.53
	Complete Disposition

	2901U
	Export Water Line Valve Vault
	600
	C.4.2.53
	Complete Disposition

	2901W
	Export Water Line Valve Vault
	600
	C.4.2.53
	Complete Disposition

	2901X
	Export Water Line Valve House
	600
	C.4.2.53
	Complete Disposition

	2901Y
	Export Water Line Valve House
	600
	C.4.2.53
	Complete Transition & Disposition

	2901Z
	Export Water Line Valve House
	600
	C.4.2.53
	Complete Disposition

	2902B
	Elevated Water Storage Tank-B Plant
	200E
	C.2.2.2.1
	Complete Disposition

	2902E
	200E Elevated Water Storage Tank
	200E
	C.4.2.53
	Complete Disposition

	2902HV80
	Fire Water Storage Tank
	200E
	C.2.2.1.3.1
	Complete Disposition

	2902HV82
	Fire Water Pump House
	200E
	C.2.2.1.3.1
	Complete Disposition

	2902HV83
	RWX/SWX Manifold Shelter
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	2902W
	200W Elevated Water Storage Tank
	200W
	C.4.2.53
	Complete Disposition

	2904S160
	Control Structure
	200W
	C.2.2.2.1
	Complete Disposition

	2904S170
	Weir Structure
	200W
	C.2.2.2.1
	Complete Disposition

	2904S171
	Weir Control Structure
	200W
	C.2.2.2.1
	Complete Disposition

	2904S172
	Weir Control Structure
	200W
	C.2.2.2.1
	Complete Disposition

	2904SA
	Cooling Water Sampling Bldg
	200W
	C.2.2.2.1
	Complete Disposition

	291A
	Exhaust Air Filter & Stack Plenum
	200E
	C.2.2.2.1
	Complete Disposition

	291A001
	Stack, 202A Main
	200E
	C.2.2.2.1
	Complete Disposition

	291AA
	Filter Cell #3
	200E
	C.2.2.2.1
	Complete Disposition

	291AB
	Exhaust Air Sampler House
	200E
	C.2.2.2.1
	Complete Disposition

	291AC
	Exhaust Air Sampler House
	200E
	C.2.2.2.1
	Complete Disposition

	291AD
	Filter Pit and Stack
	200E
	C.2.2.2.1
	Complete Disposition

	291AE
	Filter Cell #4
	200E
	C.2.2.2.1
	Complete Disposition

	291AF
	#2 Filter and Drain Tank
	200E
	C.2.2.2.1
	Complete Disposition

	291AG
	Sample Station #2
	200E
	C.2.2.2.1
	Complete Disposition

	291AH
	AOG Sample Station
	200E
	C.2.2.2.1
	Complete Disposition

	291AJ
	Sample Station #3
	200E
	C.2.2.2.1
	Complete Disposition

	291AK
	Tunnel Spray Enclosure with 2 Caissons
	200E
	C.2.2.2.1
	Complete Disposition

	291B
	Exhaust Air Control House, Sand Filter & Stack
	200E
	C.2.2.2.1
	Complete Disposition

	291B001
	Stack, 221B Main
	200E
	C.2.2.2.1
	Complete Disposition

	291BA
	Exhaust Air Sample House
	200E
	C.2.2.2.1
	Complete Disposition

	291BB
	Instrument Bldg - A & B Filters
	200E
	C.2.2.2.1
	Complete Disposition

	291BC
	A & B Filters & C & D Filter Access Control Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	291BD
	C Filter and Instrument Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	291BF
	D Filter
	200E
	C.2.2.2.1
	Complete Disposition

	291BG
	291BG Filter Vault & Instrument Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	291BH
	291BG Filter Plug Cover
	200E
	C.2.2.2.1
	Complete Disposition

	291BJ
	B Plant Instrument Bldg - F Filter
	200E
	C.2.2.2.1
	Complete Disposition

	291BK
	Instrument Bldg - E & F Filters
	200E
	C.2.2.2.1
	Complete Disposition

	291S
	Exhaust Fan Control House and Stack
	200W
	C.2.2.2.1
	Complete Disposition

	291S001
	Stack (202S Main)
	200W
	C.2.2.2.1
	Complete Disposition

	291T
	Exhaust Fan, Sand Filter and Stack
	200W
	C.3.4.1
	Complete Transition & Disposition

	291T001
	Stack, 221T Main
	200W
	C.3.4.1
	Complete Disposition

	291U
	Exhaust Fan Containment House, Sand Filter
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	291U001
	Exhaust Air Stack (221 Main)
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	291Z
	Ventilation Exhaust Fan House
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	292AA
	PR Stack Sample House
	200E
	C.2.2.2.1
	Complete Disposition

	292AB
	PUREX Gases Effluent Monitoring Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	292B
	Stack Monitor Station
	200E
	C.2.2.2.1
	Complete Disposition

	292S
	Jet Pit House
	200W
	C.2.2.2.1
	Complete Disposition

	292T
	Building Laboratory
	200W
	C.3.4.1
	Complete Transition & Disposition

	292U
	Stack Monitoring Station
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	293A
	Off Gas Treatment Facility
	200E
	C.2.2.2.1
	Complete Disposition

	293S
	Acid Recovery and Off Gas Treatment Facility
	200W
	C.2.2.2.1
	Complete Disposition

	294A
	Off Gas Treatment and Monitoring Station
	200E
	C.2.2.2.1
	Complete Disposition

	294B
	Backflow Preventer Building
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	295A
	ASD Sample Station
	200E
	C.2.2.2.1
	Complete Disposition

	295AA
	SCD Sample and Pumpout Station
	200E
	C.2.2.2.1
	Complete Disposition

	295AB
	PDD Sample Station
	200E
	C.2.2.2.1
	Complete Disposition

	295AC
	CSL Sample Station
	200E
	C.2.2.2.1
	Complete Disposition

	295AD
	SWL Sample Station
	200E
	C.2.2.2.1
	Complete Disposition

	295AE
	PDD Monitoring Bldg
	200E
	C.2.2.2.1
	Complete Disposition

	296A001
	Stack, 202A N & Q Cells Exhaust
	200E
	C.2.2.2.1
	Complete Disposition

	296A002
	Stack, 202A Gallery Hoods Exhaust
	200E
	C.2.2.2.1
	Complete Disposition

	296A003
	Stack, 202A Sample Gallery Exhaust
	200E
	C.2.2.2.1
	Complete Disposition

	296A006
	Stack, 202A Sample Gallery and U Cell Exhaust
	200E
	C.2.2.2.1
	Complete Disposition

	296A007
	Stack, PUREX West Sample Gallery and R Cell Exhaust
	200E
	C.2.2.2.1
	Complete Disposition

	296A008
	Stack, PUREX Plant Pipe, Operating Gallery, and White Room Exhaust
	200E
	C.2.2.2.1
	Complete Disposition

	296A014
	Stack, 29EA Off Gas Treatment and Recovery Building
	200E
	C.2.2.2.1
	Complete Disposition

	296A024
	Stack, Ammonia-Scrubber Waste Concentrator
	200E
	C.2.2.2.1
	Complete Disposition

	296A05A
	Stack, 202A Laboratory Hoods Exhaust
	200E
	C.2.2.2.1
	Complete Disposition

	296A05B
	Stack, 202A Laboratory Hoods Exhaust
	200E
	C.2.2.2.1
	Complete Disposition

	296B002
	Filter Vault Passive Vent Stack
	200E
	C.2.2.2.1
	Complete Disposition

	296B005
	Stack, 221BB B Plant Process Condensate Building
	200E
	C.2.2.2.1
	Complete Disposition

	296B010
	WESF Stack Exhaust
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	296B013
	Stack, 221BF Condensate Effluent Discharge Facility Ventilation
	200E
	C.2.2.2.1
	Complete Disposition

	296B021
	Retired Pipe Gallery Exhauster
	200E
	C.2.2.2.1
	Complete Disposition

	296B022
	Gallery Exhauster for 221B Pipe Gallery Cell 8
	200E
	C.2.2.2.1
	Complete Disposition

	296B023
	Gallery Exhauster for 221B Pipe Gallery Cells 12-16
	200E
	C.2.2.2.1
	Complete Disposition

	296B024
	Gallery Exhauster for 221B Pipe Gallery Cells 20-24
	200E
	C.2.2.2.1
	Complete Disposition

	296B025
	Gallery Exhauster for 221B Pipe Gallery Cell 28
	200E
	C.2.2.2.1
	Complete Disposition

	296B026
	Gallery Exhauster for 221B Pipe Gallery Cell 32
	200E
	C.2.2.2.1
	Complete Disposition

	296B027
	Gallery Exhauster for 221B Pipe Gallery Cells 36-40
	200E
	C.2.2.2.1
	Complete Disposition

	296K142
	Cold Vacuum Drying Facility Main Stack
	100K
	C.2.1.1.1.1
	Complete Transition & Turn Over to RCC for Final Disposition

	296S001
	Stack
	200W
	C.2.2.2.1
	Complete Disposition

	296S002
	Stack (202S REDOX)
	200W
	C.2.2.2.1
	Complete Disposition

	296S004
	Stack (202S REDOX)
	200W
	C.2.2.2.1
	Complete Disposition

	296S006
	Stack (202S REDOX)
	200W
	C.2.2.2.1
	Complete Disposition

	296S012
	Stack
	200W
	C.2.2.2.1
	Complete Disposition

	296U010
	Stack
	200W
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	307
	300 Area Process Sewer Retention Basins
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	310
	Treated Effluent Disposal Facility
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	310S
	Drum Storage Area at 300 TEDF
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	310T1
	Equalization Tank T1-TEDF
	300
	C.3.8.1
	Complete Disposition

	310T2
	Diversion Tank T2 - TEDF
	300
	C.3.8.1
	Complete Disposition

	310T3
	Diversion Tank T3 - TEDF
	300
	C.3.8.1
	Complete Disposition

	310T7A
	Clarifier T7A - TEDF
	300
	C.3.8.1
	Complete Disposition

	310T7B
	Clarifier T7B - TEDF
	300
	C.3.8.1
	Complete Disposition

	310V
	Valve Vault TEDF
	300
	C.3.8.1
	Complete Disposition

	340
	Waste Neutralization Facility.
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	340A
	Waste Retention Building
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	340B
	Waste Loadout Building
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	342
	Waste Collection Sump 1
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	342A
	300 TEDF Electrical / Instrumentation Building
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	342B
	Transformer Pad / Vault - TEDF
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	342C
	Generator Pad - TEDF Sump
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	351
	Substation, 115kV
	300
	C.4.2.50
	Turn over to RCC for Final Disposition

	351A
	Meter and Testing Building
	300
	C.4.2.50
	Turn over to RCC for Final Disposition

	351B
	Meter Testing and Switchgear Facility
	300
	C.4.2.50
	Turn over to RCC for Final Disposition

	352E
	Switch Station East Side
	300
	C.4.2.50
	Turn over to RCC for Final Disposition

	352F
	Electrical Substation 13.8kV
	300
	C.4.2.50
	Turn over to RCC for Final Disposition

	3707F
	Radiation Monitoring Bldg
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	3709A
	Fire Station
	300
	C.4.2.14
	Turn over to RCC for Final Disposition

	3709B
	Fire Equipment Storage
	300
	C.4.2.14
	Turn over to RCC for Final Disposition

	3906
	Sanitary & Process Lift Station
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	402
	Sodium Storage Facility
	400
	C.2.3.1.1
	Complete Transition & Disposition

	403
	Fuel Storage Facility
	400
	C.2.3.1.1
	Complete Transition & Disposition

	405
	FFTF Reactor Containment Building
	400
	C.2.3.1.1
	Complete Transition & Disposition

	408A
	Main Heat Dump, East
	400
	C.2.3.1.1
	Complete Transition & Disposition

	408B
	Main Heat Dump, South
	400
	C.2.3.1.1
	Complete Transition & Disposition

	408C
	Main Heat Dump, West
	400
	C.2.3.1.1
	Complete Transition & Disposition

	409A
	Closed Loop Heat Dump, East #1
	400
	C.2.3.1.1
	Complete Transition & Disposition

	409B
	Closed Loop Heat Dump, East #2
	400
	C.2.3.1.1
	Complete Transition & Disposition

	427
	Fuels and Materials Examination Facility (FMEF)
	400
	C.2.3.1.1
	Complete Transition & Disposition

	427A
	Argon / Hydrogen Mixing Bldg
	400
	C.2.3.1.1
	Complete Transition & Disposition

	432A
	ISA Covered Equipment Storage
	400
	C.2.3.1.1
	Complete Transition & Disposition

	436
	Training Facility
	400
	C.2.3.1.1
	Complete Transition & Disposition

	437
	Maintenance & Storage Facility (MASF)
	400
	C.2.3.1.1
	Complete Transition & Disposition

	440
	90-day Covered Storage Pad
	400
	C.2.3.1.1
	Complete Transition & Disposition

	451A
	FFTF Substation, 115/13.8kV
	400
	C.2.3.1.1
	Complete Transition & Disposition

	451B
	FFTF Substation, 115/13.8kV
	400
	C.2.3.1.1
	Complete Transition & Disposition

	453A
	Transformer Station, East DHX A1 2.4kV
	400
	C.2.3.1.1
	Complete Transition & Disposition

	453B
	Transformer Station, South DHX A2 2.4kV
	400
	C.2.3.1.1
	Complete Transition & Disposition

	453C
	Transformer Station, West DHX A3 2.4kV
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4607
	Septic Tank
	400
	C.2.2.2.1
	Complete Disposition

	4608B
	Control Structure & Process Sewer Sampling Station
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4621E
	Auxiliary Equipment Building, East
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4621W
	Auxiliary Equipment Building, West
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4701A
	Former FFTF Guard Station
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4703
	FFTF Control Building
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4704N
	Security Maintenance Shop
	400
	C.4.2.22
	Turn over to RCC for Final Disposition

	4704S
	400 Area Fire Station
	400
	C.4.2.14
	Turn over to RCC for Final Disposition

	4710
	FFTF Office Bldg
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4713A
	Riggers & Drivers Operations Facility
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4713B
	FFTF Maintenance Shop
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4713C
	Contaminated Storage Warehouse
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4713D
	Interim Maintenance and Storage Facility
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4716
	FFTF Rigging Loft
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4717
	Reactor Service Building
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4718
	400 Area Interim Storage Area Pad
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4721
	FFTF Emergency Generator Building
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4734A
	FFTF Argon/Nitrogen DEWAR Pad
	400
	C.2.3.1.1
	Complete Transition & Disposition

	480A
	Water Supply Well House (P-14)
	400
	C.2.3.1.1
	Complete Transition & Disposition

	480B
	Water Supply Well House (P-15)
	400
	C.2.3.1.1
	Complete Transition & Disposition

	480D
	Water Supply Well House (P-16)
	400
	C.2.3.1.1
	Complete Transition & Disposition

	481
	Water Pump House
	400
	C.2.3.1.1
	Complete Transition & Disposition

	481A
	Water Pump House
	400
	C.2.3.1.1
	Complete Transition & Disposition

	482A
	Water Storage Tank (T-58)
	400
	C.2.3.1.1
	Complete Transition & Disposition

	482B
	Water Storage Tank (T-87)
	400
	C.2.3.1.1
	Complete Transition & Disposition

	482C
	Water Storage Tank (T-330)
	400
	C.2.3.1.1
	Complete Transition & Disposition

	483
	Cooling Towers and Chemical Addition Bldg
	400
	C.2.3.1.1
	Complete Transition & Disposition

	483A
	FMEF Cooling Tower
	400
	C.2.3.1.1
	Complete Transition & Disposition

	483B
	FMEM Water Treatment Building
	400
	C.2.3.1.1
	Complete Transition & Disposition

	484
	FFTF In-Containment Chiller Water Equipment Bldg
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4842A
	451B Electrical Substation - Switchgear
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4842B
	Switchgear Bldg for Pump Houses
	400
	C.2.3.1.1
	Complete Transition & Disposition

	4852
	Gas Bottle Storage-FMEF
	400
	C.2.3.1.1
	Complete Disposition

	4862
	FMEF Office Wing
	400
	C.2.3.1.1
	Complete Transition & Disposition

	491E
	HTS Service Building, East
	400
	C.2.3.1.1
	Complete Transition & Disposition

	491S
	HTS Service Building, South
	400
	C.2.3.1.1
	Complete Transition & Disposition

	491W
	HTS Service Building, West
	400
	C.2.3.1.1
	Complete Transition & Disposition

	506B
	Telephone Storage Building
	600
	C.4.2.44
	Complete Transition & Disposition

	506BA
	Telecommunications Facility North
	600
	C.4.2.44
	Complete Transition & Disposition

	6010
	Emergency Vehicle Operations Course (EVOC)
	600
	C.4.2.22
	Complete Disposition

	604A
	Yakima Barricade Patrol Sentry House
	600
	C.4.2.22
	Complete Transition & Disposition

	607
	Storage Shed
	600
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	609
	Central Fire Station - 100 Areas
	600
	C.4.2.14
	Turn over to RCC for Final Disposition

	6091
	HAMMER - Administration Building
	600
	C.5.7.1
	Complete Disposition

	6092
	HAMMER - Training Support Building
	600
	C.5.7.1
	Complete Disposition

	6092A
	HAMMER - Training Tower Structure
	600
	C.5.7.1
	Complete Disposition

	6092B
	HAMMER - Burn Structure Prop
	600
	C.5.7.1
	Complete Disposition

	6092C
	HAMMER - HAZMAT Pad
	600
	C.5.7.1
	Complete Disposition

	6092D
	HAMMER - Pipeline Pad
	600
	C.5.7.1
	Complete Disposition

	6092E
	HAMMER - 90 Day Storage Pad
	600
	C.5.7.1
	Complete Disposition

	6092F
	HAMMER - LPG Burn Pad
	600
	C.5.7.1
	Complete Disposition

	6092G
	HAMMER - Flammable Liquid Burn Pad
	600
	C.5.7.1
	Complete Disposition

	6092H
	HAMMER - Comfort Station
	600
	C.5.7.1
	Complete Disposition

	6092I
	HAMMER - Pump House
	600
	C.5.7.1
	Complete Disposition

	6092J
	HAMMER - Confined Space/Fall Protection Pad
	600
	C.5.7.1
	Complete Disposition

	6092K
	HAMMER - Waste Tank Prop
	600
	C.5.7.1
	Complete Disposition

	6092L
	HAMMER - Tanks Prop Pad
	600
	C.5.7.1
	Complete Disposition

	6092M
	HAMMER - Rail Tank Prop
	600
	C.5.7.1
	Complete Disposition

	6092N
	HAMMER - LPG Gas Storage Pad
	600
	C.5.7.1
	Complete Disposition

	6092O
	HAMMER - Rail/Truck Tank Burn Pad
	600
	C.5.7.1
	Complete Disposition

	6092P
	HAMMER - SCBA Search & Rescue Training Pad
	600
	C.5.7.1
	Complete Disposition

	6092Q
	HAMMER - Trench Prop
	600
	C.5.7.1
	Complete Disposition

	6092R
	HAMMER - Crane & Rigging Training Pad
	600
	C.5.7.1
	Complete Disposition

	6092S
	HAMMER - Dept of State Port of Entry Training Facility
	600
	C.5.7.1
	Complete Disposition

	6092U
	HAMMER - Vehicle Burn Prop
	600
	C.5.7.1
	Complete Disposition

	6092V
	HAMMER - Tactical Maze Training Bldg
	600
	C.5.7.1
	Complete Disposition

	6093
	HAMMER - Storage Building
	600
	C.5.7.1
	Complete Disposition

	6094
	HAMMER - Training Support Building (TSB) Annex
	600
	C.5.7.1
	Complete Disposition

	609A
	Fire Station - 200 Areas
	600
	C.4.2.14
	Complete Transition & Disposition

	609B
	Storage Building
	600
	C.4.2.14
	Complete Transition & Disposition

	609D
	Fire Department Training Tower
	600
	C.4.2.14
	Complete Transition & Disposition

	609G
	Fire Alarm and Testing Office Facility
	600
	C.4.2.14
	Complete Transition & Disposition

	609H
	Emergency Vehicle Storage
	600
	C.4.2.14
	Complete Transition & Disposition

	609K
	Fire Station Storage Building
	600
	C.4.2.14
	Complete Disposition

	609K
	Fire Station Storage Building
	600
	C.4.2.14
	Complete Transition & Disposition

	610
	Office Chlorinator Storage Shelter Near 609 Bldg
	600
	C.4.2.14
	Complete Transition & Disposition

	613
	Storage Shelter
	600
	C.4.2.14
	Complete Transition & Disposition

	614A1
	Water Sampling Station
	600
	C.4.2.53
	Complete Transition & Disposition

	614B1
	Water Sampling Station
	600
	C.4.2.53
	Complete Transition & Disposition

	622D
	Environmental Support Storage Building
	600
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	622F
	Environmental Support Field Office Bldg
	600
	C.4.2.31
	Complete Transition & Disposition

	622G
	Atmosphere Science Annex
	600
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	623
	Seismic Relay Building
	600
	C.4.2.24
	Complete Transition & Disposition

	623A
	Plant Radio Relay Building
	600
	C.4.2.44
	Complete Transition & Disposition

	623B
	Backup Radio Repeater Bldg, Gable Mountain
	600
	C.4.2.44
	Complete Transition & Disposition

	6265
	Utility Building WSCF
	600
	C.4.2.1
	Complete Transition & Disposition

	6265A
	WSC Covered Solid Waste Storage Pad
	600
	C.4.2.1
	Complete Transition & Disposition

	6266
	Environmental Support Laboratory
	600
	C.4.2.1
	Complete Transition & Disposition

	6266A
	Contaminated Liquid Waste Retention Vault
	600
	C.4.2.1
	Complete Transition & Disposition

	6266B
	VAS Pump Bldg
	600
	C.4.2.1
	Complete Transition & Disposition

	6267
	WSCF Cold Sample Archiving Facility
	600
	C.4.2.1
	Complete Transition & Disposition

	6268
	WSCF Sample Equipment Cleaning Facility
	600
	C.4.2.1
	Complete Transition & Disposition

	6269
	WSCF Mobile Laboratory Storage Facility
	600
	C.4.2.1
	Complete Transition & Disposition

	6270
	Environmental Data Remedial Tracking System Facility
	600
	C.4.2.1
	Complete Transition & Disposition

	6290
	Rigging Services Facility
	600
	C.4.2.9
	Complete Transition & Disposition

	6291
	Fueling Facility
	600
	C.4.2.16
	Complete Disposition

	6292
	Rigging Loft Storage Building South of 6290
	600
	C.4.2.9
	Complete Transition & Disposition

	6293
	Crane & Rigging Change Room & Meeting Bldg
	600
	C.4.2.9
	Complete Transition & Disposition 

	630
	Plant Microwave Tower/Equipment Facility
	600
	C.4.2.44
	Complete Transition & Disposition

	652
	Sub-station / Riverland
	600
	C.4.2.50
	Complete Transition & Disposition

	661A
	Target Range Control Building
	600
	C.4.2.22
	Complete Transition & Disposition

	662
	Patrol Training Building
	600
	C.4.2.22
	Complete Transition & Disposition

	662A
	Patrol Exercise & Training Facility
	600
	C.4.2.22
	Complete Transition & Disposition

	6652C
	Space Science Laboratory
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652CSHED
	Storage Building
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652D
	Pump House
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652G
	ALE Field Storage Building
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652H
	ALE Laboratory 1
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652I
	ALE Headquarters
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652J
	ALE Laboratory II
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652L
	Gravitational Experiments Research Facility
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652M
	Fallout Laboratory
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652T
	Fire Protection Lower Pump House
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6652U
	Rattlesnake Mountain Upper Pump House
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6653
	Sample & Monitoring Building
	600
	C.3.7.1
	Complete Transition & Disposition

	6653A
	TEDF Pump Station #3
	600
	C.3.7.1
	Complete Transition & Disposition

	668
	Instrument Calibration Monitoring Station
	600
	C.2.2.2.1
	Complete Transition & Disposition

	6701
	WYE Barricade Guard House
	600
	C.4.2.22
	Complete Transition & Disposition

	6701A
	Guardhouse WYE Barricade
	600
	C.4.2.22
	Complete Transition & Disposition

	6701B
	Rattlesnake Barricade SR240/Beloit Access
	600
	C.4.2.22
	Complete Transition & Disposition

	6701C
	Rattlesnake Barricade off Highway 240
	600
	C.4.2.22
	Complete Transition & Disposition

	671
	Central Landfill Disposal Storage 
	600
	C.2.2.2.1
	Complete Transition & Disposition

	676
	Communications Support Building
	600
	C.4.2.44
	Complete Transition & Disposition

	712
	Records Center Printing and Reproduction Plant
	700
	C.4.2.24
	Complete Transition & Disposition

	712B
	IRM Litigation Support Facility
	700
	C.4.2.44
	Complete Transition & Disposition

	Alkali Metal Waste Storage Modules
	Alkali Metal Waste Storage Modules at CWC
	200W
	C.3.2.1
	Complete Transition & Disposition

	C8S49
	Main B Plant 291-B Area Substation
	200E
	C.2.2.2.1
	Complete Disposition

	C8S77
	291B Area Substation
	200E
	C.2.2.2.1
	Complete Disposition

	MO001
	Mobile Office at PTA
	600
	C.4.2.22
	Complete Transition & Disposition

	MO002
	Mobile Office at PTA
	600
	C.4.2.22
	Complete Transition & Disposition

	MO005
	Mobile Office HTS Pipe Yard
	600
	C.4.2.31
	Complete Transition & Disposition

	MO011
	Mobile Office - 200W Patrol HQ at PFP
	200W
	C.4.2.22
	Complete Transition & Disposition

	MO014
	Mobile Office at PFP
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	MO015
	Mobile Office at PFP
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO016
	Mobile Office at PFP
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO017
	Mobile Office at PFP
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO029
	Mobile Office at 271B
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	MO031
	Mobile Office at PFP 
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO032
	Mobile Office at PFP 
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO040
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO048
	Construction Lunch Room, AKA 1733KE
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO060
	Operations Training Facility
	100K
	C.2.1.1.1.1
	Turn over to RCC for Final Disposition

	MO101
	Mobile Office -Document Control
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO102
	Mobile Office -Ops Analysis & Waste Handling
	100K
	C.2.1.1.1.1
	Turn over to RCC for Final Disposition

	MO104
	Mobile Office at 2719E
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	MO107
	Mobile Office at 224U
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO110
	Mobile Office at Sub Burial Pit
	200E
	C.3.2.1
	Complete Transition & Disposition

	MO214
	Mobile Office -Job Control
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO215
	Mobile Office
	200W
	C.2.2.2.1
	Complete Transition & Disposition

	MO222
	Mobile Office -Gun Cleaning
	600
	C.4.2.22
	Complete Transition & Disposition

	MO223
	Change Trailer North of 272WA Along Fence
	200W
	C.3.2.1
	Complete Transition & Disposition

	MO232
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO234
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO235
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO236
	Mobile Office -Ops/HPT Change
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO237
	Mobile Office -Construction Forces
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO240
	Mobile Office -Change Room/Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO244
	Mobile Office -200W Patrol Change at 234-5Z
	200W
	C.4.2.22
	Complete Transition & Disposition

	MO245
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO246
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO247
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO248
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO249
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO250
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO251
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO252
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO253
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO254
	Mobile Office at 622G
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO256
	Mobile Office East of 2711E
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO257
	Mobile Office East of 2711E
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO259
	Mobile Office Classroom at HAMMER
	600
	C.5.7.1
	Complete Disposition

	MO260
	Mobile Office at HAMMER
	600
	C.5.7.1
	Complete Disposition

	MO261
	Mobile Office at HAMMER
	600
	C.5.7.1
	Complete Disposition

	MO264
	Mobile Office
	200W
	C.3.2.1
	Complete Disposition

	MO269
	Change Trailer East of Sub Burial Ground
	200E
	C.3.2.1
	Complete Transition & Disposition

	MO273
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO276
	Mobile Office at 2753E
	200E
	C.4.2.31
	Complete Disposition

	MO277
	Mobile Office at 2753E
	200E
	C.4.2.31
	Complete Disposition

	MO278
	Mobile Office West of 275W
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO279
	Mobile Office West of 275W
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO280
	Mobile Office
	600
	C.4.2.31
	Complete Transition & Disposition

	MO281
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO285
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO286
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO287
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO288
	Mobile Change Facility at Central Waste Complex
	200W
	C.3.2.1
	Complete Transition & Disposition

	MO289
	Mobile Change Facility at 224T
	200W
	C.3.4.1
	Complete Transition & Disposition

	MO290
	Mobile Office - Computer Hub
	200W
	C.4.2.44
	Complete Disposition

	MO292
	Mobile Office
	600
	C.4.2.14
	Complete Transition & Disposition

	MO293
	Mobile Office -Projects & Training /Procedures
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO294
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO302
	Mobile Office -Armorer Shop
	600
	C.4.2.22
	Complete Transition & Disposition

	MO312
	Laundry Storage at225B
	200E
	C.2.2.1.3.1
	Complete Transition & Disposition

	MO315
	Mobile Office -Storage
	600
	C.4.2.31
	Complete Transition & Disposition

	MO323
	CVD Change Trailer
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO354
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO369
	Mobile Office W of 222T
	200W
	C.4.2.31
	Complete Disposition

	MO370
	Mobile Office at 272E
	200W
	C.4.2.31
	Complete Disposition

	MO384
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO386
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO387
	Continuous Air Monitor Equipment Storage at 224T
	200E
	C.2.2.2.1
	Complete Disposition

	MO388
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO399
	Field Change Trailer, 222S
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO400
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO401
	Mobile Office -K Basins Ops/Admin
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO402
	Mobile Office -K Basins Engineering
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO404
	Mobile Office AKA 2445A Stevens Dr
	1100
	C.4.2.44
	Complete Disposition

	MO405
	Mobile Office
	200E
	C.2.2.2.1
	Complete Disposition

	MO406
	Mobile Office -Change /Lunchroom
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO407
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO408
	Mobile Office
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	MO410
	Mobile Office
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	MO412
	Mobile Office -Mask Cleaning Station
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO413
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO414
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO420
	Vehicle Inspection Mobile at PFP
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO428
	Mobile Office
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	MO429
	Mobile Office
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	MO432
	Mobile Office
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	MO433
	Mobile/Change Office at 271T (T Plant)
	200W
	C.3.4.1
	Complete Transition & Disposition

	MO434
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO437
	Mobile Office at 272WA
	200W
	C.3.2.1
	Complete Transition & Disposition

	MO438
	Mobile Office at 272WA
	200W
	C.3.2.1
	Complete Transition & Disposition

	MO441
	Sanitary Waste Facility at Yakima Barricade
	600
	C.4.2.31
	Complete Transition & Disposition

	MO442
	Mobile Office -Training Classrooms
	100K
	C.2.1.1.1.1
	Turn over to RCC for Final Disposition

	MO443
	Mobile Office
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	MO444
	Mobile Office at WRAP
	200W
	C.3.3.1
	Complete Disposition

	MO446
	Mobile Office at WRAP
	200W
	C.3.3.1
	Complete Disposition

	MO459
	Women's Change Trailer at 271T
	200W
	C.3.4.1
	Complete Transition & Disposition

	MO495
	CVD Change Trailer
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO500
	Mobile Office
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO501
	Restroom Trailer S of 278WA
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO502
	Mobile Office -Storage
	600
	C.4.2.31
	Complete Transition & Disposition

	MO505
	Mobile Office at WYE Barricade
	600
	C.4.2.31
	Complete Transition & Disposition

	MO506
	CVD Lunch Room
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO507
	CVD Conference Room
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO539
	Field Trailer Next to 274E
	200E
	C.4.2.31
	Complete Disposition

	MO546
	Field Trailer South of PFP
	200W
	C.2.5.4
	Complete Transition & Disposition 

	MO556
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO573
	Mobile Office -Change Room
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO575
	FFS Office Space (W side of AY Tank Farm)
	200E
	C.4.2.31
	Complete Disposition

	MO611
	Remote Venting Field Trailer 218W4C Burial Ground
	200W
	C.3.9.1
	Complete Disposition

	MO678
	Field Office N of 202S
	200W
	C.4.2.31
	Complete Disposition

	MO702
	Mobile Office HTS Pipe Yard
	600
	C.4.2.31
	Complete Transition & Disposition

	MO710
	Mobile Office Behind T Plant
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO720
	Mobile Office at 272WA at 19th & Dayton
	200W
	C.3.2.1
	Complete Transition & Disposition

	MO721
	Mobile Change Facility at 272WA at 19th & Dayton
	200W
	C.3.2.1
	Complete Transition & Disposition

	MO722
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO723
	Mobile Office
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO727
	Mobile at LERF Basins
	200E
	C.3.6.1
	Complete Transition & Disposition

	MO728
	Mobile Office - Operations Room
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO729
	SWP Laundry Facility at 231Z
	200W
	C.2.2.2.1
	Complete Transition & Disposition

	MO731
	Mobile Office
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	MO739
	SWP Change Trailer at 271T North West Side
	200W
	C.3.4.1
	Complete Transition & Disposition

	MO741
	HPT Office by 3762
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	MO743
	Mobile Office
	200W
	C.3.2.1
	Complete Transition & Disposition

	MO744
	Mobile Office at 310 TEDF
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	MO745
	Mobile Office
	300
	C.3.8.1
	Turn over to RCC for Final Disposition

	MO757
	Pump and Treat Mobile W of 1713H
	100H
	C.2.5.4
	Complete Disposition

	MO760
	Mobile Office S of 19th & Dayton at Burial Ground
	200W
	C.3.9.1
	Complete Disposition

	MO800
	Conference/Classroom for EVOC
	600
	C.4.2.22
	Complete Disposition

	MO837
	Mobile Office -Lunchroom
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO840
	Mobile Office -Receiving & Distribution
	200E
	C.4.2.31
	Complete Transition & Disposition

	MO841
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO842
	Mobile Office at PTA
	600
	C.4.2.22
	Complete Transition & Disposition

	MO847
	Mobile Office -Restroom
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO859
	Security Inspection Mobile
	100K
	C.4.2.22
	Complete Disposition

	MO892
	Mobile Office West of 271T
	200W
	C.3.4.1
	Complete Transition & Disposition

	MO906
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO907
	Mobile Office -Ops Analysis & Waste Handling
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO917
	CVD Administration
	100K
	C.4.2.31
	Complete Disposition

	MO928
	Mobile Office -Design /Drafting
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO939
	Mobile Office
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO943
	Mobile Office -Storage
	200E
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	MO955
	Operations Office
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO956
	Mobile Office -Lunchroom /Training
	200W
	C.4.2.31
	Complete Transition & Disposition

	MO969
	Mobile Office -Ops/HPT Change Trailer
	100K
	C.4.2.31
	Turn over to RCC for Final Disposition

	MO970
	Mobile Office at PFP
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	MO971
	Mobile Office at PFP
	200W
	C.2.2.1.2.2, C.2.2.1.2.4
	Complete Disposition

	MO972
	Mobile Office at Rattlesnake Barricade
	600
	C.4.2.22
	Complete Disposition

	MO991
	Mobile Office at 200E Unsecured Core Area
	200E
	C.2.2.2.1, C.2.2.1.1.1
	Complete Disposition

	MO996
	Mobile Office at 272AW
	200E
	C.2.2.2.1
	Complete Disposition 

	MO998
	Field Trailer at 241C
	600
	C.4.2.31
	Complete Transition & Disposition

	TC1301N
	N Springs Pump and Treat Facility Weather Protection
	100N
	C.2.5.4
	Complete Transition & Disposition

	X8
	Motor Car Shed
	200W
	C.2.2.2.1
	Complete Transition & Disposition


	TABLE E-2 - DEMOLISHED STRUCTURES WITH REMAINING SLABS/POTENTIAL HAZARDS

	Facility ID
	Title
	Area
	Applicable SOW Sections For Contract Period Scope
	Remaining Scope Beyond FY08

	203U
	Uranium Storage Tank Enclosure
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2200B
	Construction Portal Monitoring Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2201B
	Construction Ice House at 227B
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	221TB
	Laundry Storage Skid Shack
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	222U
	Office Administration Building
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2238E
	Electrical Supervisors Office
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2239E
	Carpenters Supervisors Office
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2240E
	Paint Shop
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2241B
	Laborer's Storage
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2242B
	Carpenter Shop
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2244B
	Multi Craft Fabrication Shop
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2245B
	Electrician's Lunchroom/Office
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2247B
	Ironworker's Shop
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2249B
	Bottle Storage
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2251E
	Storage Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2252E
	Storage Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2253E
	Storage Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2254E
	Storage Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2255E
	Bottle Dock
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2255EA
	CONNEX Box
	200E
	C.2.2.2.1
	Complete Transition & Disposition

	2256E
	Storage Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2257E
	Storage Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2264W
	Storage Building
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	232Z
	Waste Incinerator Facility
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	233S
	Plutonium Concentration Facility
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	233SA
	Exhaust Air Filter Building
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	234ZB
	Waste Material Storage Building
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	234ZC
	Waste Drum Storage and Loading Dock
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	241ZG
	Change Facility for 241-Z
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	241ZRB
	Retention Basin
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	2707E
	Change House
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2709A
	Change House at 2714U
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2713E
	Office Administration Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2714U
	Warehouse
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2715E
	Storage Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2715EA
	Drum Storage Shed
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2715U
	Oil Storage Shed
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2715UA
	Insulator Shop
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2716A
	RM Checkout Station
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2716U
	UO3 Plant Fire Protection Shed
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2719E
	Office Machine Storage
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2722E
	Office Building
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	2726U
	Propane Gas Tank Saddles
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	272BC
	Construction Multi-Craft Storage
	200E
	C.2.2.2.1
	Complete Remaining Disposition

	272U
	Hot Shop/Cold Maintenance Shop
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2731Z
	PR Can Storage Building
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	2734ZF
	Gas Storage
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	2734ZG
	Gas Storage
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	2734ZH
	Gas Storage
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	275UR
	Chemical Storage Warehouse
	200W
	C.2.2.2.1
	Complete Remaining Disposition

	2902Z
	Elevated Water Storage Tank and Tower
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	2904ZA
	Liquid Effluent Monitoring Station
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	2904ZB
	Monitoring Building
	200W
	C.2.2.1.2.2
	Complete Remaining Disposition

	2905P
	Deep Well House
	600
	C.2.2.2.1
	Complete Remaining Disposition

	2905R
	Deep Well House
	600
	C.2.2.2.1
	Complete Remaining Disposition


	TABLE E-3 - WASTE SITES

	Waste Site ID
	Title
	Area
	Applicable SOW Sections For Contract Period Scope
	Remaining Scope Beyond FY08

	100-K-35
	100-K-35, 183-KE Acid Neutralization Pit
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-36
	100-K-36, 1706-KE Chemical Storage Facility Dry Well
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-37
	100-K-37, 1706-KE Sulfuric Acid Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-38
	100-K-38, 1706-KE Caustic Soda Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-42
	100-K-42, 100 Area KE Basin, 105-KE Fuel Storage Basin, K East Basin, Irradiated Fissile Material Storage, Metal Storage Basin, 100-K-40
	100K
	C.2.1.1.1.1
	Remove Engineered Structures and Turn Over to RCC for Final Disposition

	100-K-43
	100-K-43, KW Basin, 105-KW Fuel Storage Basin, K West Basin, Irradiated Fissile Material Storage
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-46
	100-K-46, 119-KE French Drain, Drywell
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-47
	100-K-47, 1904-K Process Sewer
	100K
	C.2.1.1.1.1
	Remove Engineered Structures and Turn Over to RCC for Final Disposition

	100-K-50
	100-K-50, 1725-K & 1726-K Sanitary Sewer System Holding Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-67
	100-K-67, 165-KE Power Control Building
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-68
	100-K-68, 105-KE Pump Gallery and Catch Tank, D Sump
	100K
	C.2.1.1.1.1
	Remove Engineered Structures and Turn Over to RCC for Final Disposition

	100-K-69
	100-K-69, 105-KE Sump C
	100K
	C.2.1.1.1.1
	Remove Engineered Structures and Turn Over to RCC for Final Disposition

	100-K-70
	100-K-70, 105-KE Waste Storage Tank, Holding Tank
	100K
	C.2.1.1.1.1
	Remove Engineered Structures and Turn Over to RCC for Final Disposition

	100-K-71
	100-K-71, 105-KE Collection Box
	100K
	C.2.1.1.1.1
	Remove Engineered Structures and Turn Over to RCC for Final Disposition

	100-K-72
	100-K-72, 105-KW Pump Gallery and Catch Tank, D Sump
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-73
	100-K-73, 105-KW Collection Box
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-74
	100-K-74, 105-KW Waste Storage Tank, Holding Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-75
	100-K-75, 105-KW Sump C
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-77
	100-K-77, Underground Railroad Ties Southeast of 1706KE
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-81
	100-K-81, Contamination Area West of 116-K-3
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	100-K-82
	100-K-82, 105-KW Fuel Storage Basin leak
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	116-K-3
	116-K-3, 1904-K Outfall Structure, 1908-K Outfall Structure
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	116-KE-6A
	116-KE-6A, 1706-KE Condensate Collection Tank, 1706-KE Waste Treatment System
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	116-KE-6B
	116-KE-6B, 1706-KE Evaporation Tank, 1706-KE Waste Treatment System
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	116-KE-6C
	116-KE-6C, 1706-KE Waste Accumulation Tank, 1706-KE Waste Treatment System
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	116-KE-6D
	116-KE-6D, 1706-KE Ion Exchange Column, 1706-KE Waste Treatment System
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	120-KE-8
	120-KE-8, 165-KE Brine Pit, 165-KE Brine Mixing Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	126-KE-2
	126-KE-2, 183-KE Liquid Alum Storage Tank #2
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	1607-B6
	1607-B6, 1607-B6 Septic Tank System, 1607-B5, 1607-B5 Septic Tank System, 124-B-5, 1607-B5 Sanitary Sewer System
	100B
	C.4.2.51
	Complete Remedial Action

	1607-K1
	1607-K1, 1607-K1 Septic Tank and Associated Drain Field, 124-K-1, 1607-K1 Sanitary Sewer System, 1607-K1 Septic Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	1607-K2
	1607-K2, 1607-K2 Septic Tank and Associated Drain Field, 124-KE-1, 1607-K2 Sanitary Sewer System, 1607-K2 Septic Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	1607-K5
	1607-K5, 1607-K5 Septic Tank and Associated Drain Field, 124-KE-2, 1607-K5 Sanitary Sewer System, 1607-K5 Septic Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	1607-K6
	1607-K6, 1607-K6 Septic Tank and Associated Drain Field, 124-KW-1, 1607-K6 Sanitary Sewer System, 1607-K6 Septic Tank
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	200 CP
	200 CP, 200 Area Construction Pit, 200 Area Construction Waste Site, Hanford Site Gravel Pit 29
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-A TEDF
	200-A TEDF, 200 Area Treated Effluent Disposal Facility, TEDF, 600-145, 216-E-43A and 216-E-43B
	600
	C.3.7.1
	Complete Remedial Action

	200-E BP
	200-E BP, 200-E Burning Pit, 200 East Burn Pit
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E PD
	200-E PD 200-E Powerhouse Ditch, 200 East Powerhouse Pond
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-1
	200-E-1, 284-E Landfill
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-100
	200-E-100, Steam Trap 2P-Yard-MSS-TRP-019, Miscellaneous Stream #571
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-101
	200-E-101, 200 East Deep Lysimeter Site
	200E
	C.2.4.1
	Complete Remedial Action

	200-E-102
	200-E-102, Contaminated Soil Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-103
	200-E-103, Radiologically Controlled Area - South Side of PUREX, PUREX Stabilized Area
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-107
	200-E-107, Contamination Area East of PUREX, PUREX E Field
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-109
	200-E-109, Contaminated Tumbleweed Accumulation, Contamination Spread in Northeast Corner of 200 East Area
	200E
	C.3.6.1
	Complete Remedial Action

	200-E-110
	200-E-110, Contaminated Tumbleweed Dump Site
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-112
	200-E-112; B Plant Process Sewers, 2904-E-1- Pipeline from B Plant to 207-B Retention Basin;  2904-E-2 - Pipeline from B Plant to 207-B or 216-B Ditches
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-113
	200-E-113; Pipeline from PUREX to 216-A-30 Crib, 216-A-42C Valve Box
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-117
	200-E-117, Contamination Zone South of B Plant
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-118
	200-E-118, 216-B-3 Diverter Station and Shack, Main Diverter Structure #3
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-123
	200-E-123, Contamination Area South of 216-B-2 Stabilized Ditches.
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-124
	200-E-124, URM on East Side of 275-EA
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-125
	200-E-125, Contamination Area Northwest of 244-AR Building.
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-126
	200-E-126, Underground Pipeline From 207-B to 216-B-3 Ditch and B Pond Disposal System
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-127
	200-E-127, PUREX Cooling Water Line, Pipeline From PUREX to Gable and B-Ponds (216-A-25 and 216-B-3)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-128
	200-E-128, Radioactive Contamination "Hot Spot" Under Gravel Road
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-129
	200-E-129, Stabilized Area on East Side of B Plant Railroad Cut
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-13
	200-E-13, Rubble Piles from RCRA General Inspection #200EFY95 Item #7
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-130
	200-E-130, Stabilized Area on West Side of B Plant Chemical Spur
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-135
	200-E-135, Contamination Area South of 241-C Tank Farm
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-139
	200-E-139, Contamination Area North of C Farm
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-14
	200-E-14, 216-BC-201 Siphon Tank, 216-B-201, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-141
	200-E-141, 2715EC Paint Shop French Drain, Miscellaneous Stream #223
	200E
	C.4.2.31
	Complete Remedial Action

	200-E-142
	200-E-142, Paint Brush Cleaning Station
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-17
	200-E-17, 200 Area Liquid Effluent Retention Facility (LERF), LERF Basins
	200E
	C.3.5.1
	Complete Remedial Action

	200-E-2
	200-E-2, Soil Stains at the 2101-M SW Parking Lot, MO-234 parking Lot
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-24
	200-E-24, 6607-11, 2704-HV Septic System
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	200-E-25
	200-E-25, 272-BB French Drain, Insulation Shop French Drain, Miscellaneous Stream #659
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-26
	200-E-26, Heavy Equipment Storage Area, Diesel Fuel Contaminated Soil
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-28
	200-E-28, 221-B Building Steam Condensate Release
	200E
	C.2.2.2.1
	Complete Remedial Action

	200-E-29
	200-E-29, Unplanned Release From 241-ER-152 Diversion Box
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	200-E-4
	200-E-4, Critical Mass Laboratory Dry Well North, 209-E North Dry Well, Miscellaneous Stream #730
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	200-E-41
	200-E-41, Stabilized Hot Semiworks Area, UN-216-E-38, Strontium Semi-Works Stabilized Area
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-43
	200-E-43, Tank Car Storage Area, Regulated Equipment Storage Area, TC-4 Spur Tank Car Storage Area
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	200-E-44
	200-E-44, PUREX Railroad Cut
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-45
	200-E-45, HI Shaft, Health Instrument Shaft, Contaminated Pump Run-in Caisson
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-46
	200-E-46, RCRA Permit General Inspection #200EFY96 Item #3
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-5
	200-E-5, 2607-E2, 2607-E2 Septic Tank & Tile Field
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-53
	200-E-53, Contaminated Zone Adjacent to 218-E-12B and 218-E-8, Overground Storage Area, Above Ground Storage Area
	200E
	C.3.9.1, C.2.4.1
	Complete Remedial Action

	200-E-55
	200-E-55, Effluent Drain East of 291-B Sand Filter, Miscellaneous Stream #322
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-56
	200-E-56, 241-C Waste Line Leak adjacent to 201-C, Waste Line Leak #1
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-57
	200-E-57, 241-C Waste Line Leak east of 201-C, Waste Line Leak #2
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-58
	200-E-58, 216-A-5 Neutralization Tank, Tank A5, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-6
	200-E-6, Septic Tank, Sanitary Sewer Repair and Replacement 2607-E4
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-61
	200-E-61, 202A Building Stormwater Runoff, Miscellaneous Stream #467
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-62
	200-E-62, 202A Building Steam Condensate, Miscellaneous Stream #71, Injection Well (Z)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-63
	200-E-63, Line #8801 Steam Condensate, Miscellaneous Stream #72, Injection Well (AA)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-64
	200-E-64, Line #8801 Steam Condensate, Miscellaneous Stream #69, Injection Well (W)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-65
	200-E-65, 202A Building Steam Condensate, Miscellaneous Stream #466 Injection Well (R)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-67
	200-E-67, 202A Building Steam Condensate, Miscellaneous Stream #494
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-68
	200-E-68, 291A Control House Steam Condensate, Miscellaneous Stream #59, Injection Well (L)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-69
	200-E-69, Line #8801 Steam Condensate, Miscellaneous Stream #56, Injection Well (A)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-7
	200-E-7, 2607-EO Septic Tank & Tile Field
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-70
	200-E-70, Line #8801 Steam Condensate, Miscellaneous Stream #64, Injection Well (Q)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-71
	200-E-71, Line #8801 Steam Condensate, Miscellaneous Stream #63, Injection Well (O)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-72
	200-E-72, Line #8801 Steam Condensate, Miscellaneous Stream #60, Injection Well (G)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-73
	200-E-73, Line #8801 Steam Condensate, Miscellaneous Stream #61, Injection Well (M)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-74
	200-E-74, Line #8801 Steam Condensate, Miscellaneous Stream #62, Injection Well (N)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-75
	200-E-75, Line #8801 Steam Condensate, Miscellaneous Stream #57, Injection Well (B)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-76
	200-E-76, Line #8801 Steam Condensate, Miscellaneous Stream #67, Injection Well (U)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-77
	200-E-77, Line #8801 Steam Condensate, Miscellaneous Stream #65, Injection Well (S)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-78
	200-E-78, Line #8801 Steam Condensate, Miscellaneous Stream #70, Injection Well (Y)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-79
	200-E-79, Line #8801 Steam Condensate, Miscellaneous Stream #66, Injection Well (T)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-80
	200-E-80, Line #8801 Steam Condensate, Miscellaneous Stream #68, Injection Well (V)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-81
	200-E-81, MO-035 Facility Water Valve, Miscellaneous Stream #533
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-82
	200-E-82, Steam Trap 2P, Yard-MSS-TRP-040, Miscellaneous Stream #115
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-84
	200-E-84, 202A Building Steam Condensate, Miscellaneous Stream #58, Injection Well (C)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-85
	200-E-85, 202A Building Pump Seal Water, Miscellaneous Stream #459
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-88
	200-E-88, B Plant Yard Steam Condensate, Miscellaneous Stream #3
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-89
	200-E-89, B Plant Yard Steam Condensate, Miscellaneous Stream #4
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-9
	200-E-9, 2607-EN, 2727-E Septic System, 2607-EN Septic Tank/Pump Station
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-E-90
	200-E-90, B Plant Yard Steam Condensate, Miscellaneous Stream #5
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-91
	200-E-91, B Plant Yard Steam Condensate, Miscellaneous Stream #6
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-92
	200-E-92, B Plant Yard Steam Condensate, Miscellaneous Stream #7
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-93
	200-E-93, B Plant Yard Steam Condensate, Miscellaneous Stream #8
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-94
	200-E-94, B Plant Yard Steam Condensate, Miscellaneous Stream #9
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-95
	200-E-95, 222B Steam Condensate, Miscellaneous Stream #308
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-97
	200-E-97, 212B Building Steam Condensate, Miscellaneous Stream #470
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-98
	200-E-98, 271B Building Ice Machine Overflow, Miscellaneous Stream #490
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-E-99
	200-E-99, Steam Trap 2P-Yard-MSS-TRP-017, Miscellaneous Stream #570
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-N-3
	200-N-3, Ballast Pits
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-W ADB
	200-W ADB, 200-W Ash Disposal Basin
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-W BP
	200-W BP, 200-W Burning Pit, Pit 34
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-1
	200-W-1, REDOX Mud Pit West
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-102
	200-W-102, Pipeline from Laundry/Powerhouse to 216-U-14 Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-104
	200-W-104, 2714-U Building, UO3 Storage Warehouse, 2714-U Foundation
	200W
	C.2.2.2.1
	Complete Remedial Action

	200-W-106
	200-W-106, Soil Contamination Area Adjacent to 200-W-55
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-11
	200-W-11, Concrete Foundation South of 241-S,  S-Farm Foundation and Dump Site
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-W-112
	200-W-112, Miscellaneous Stream #52, Steam Condensate
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-113
	200-W-113, Miscellaneous Stream #54, North Steam Pit
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-115
	200-W-115, Miscellaneous Stream #138, Steam Condensate MSS-003, 063
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-116
	200-W-116, Miscellaneous Stream #139, Steam Condensate MSS-TRP-004
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-117
	200-W-117, Miscellaneous Stream #140, Steam Condensate MSS-TRP-005
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-118
	200-W-118, Miscellaneous Stream #141, Steam Condensate MSS-TRP-006
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-119
	200-W-119, Miscellaneous Stream #142, Steam Trap 007
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-12
	200-W-12, 201-W Soil Mound and Plastic Pipe
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-120
	200-W-120, Miscellaneous Stream #143, Miscellaneous Steam Trap 008
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-121
	200-W-121, Miscellaneous Stream #144, Miscellaneous Steam Trap 009
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-122
	200-W-122, Miscellaneous Stream #145, Miscellaneous Steam Trap 014
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-125
	200-W-125, 216-Z-1 Ditch Replacement Pipeline
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-127
	200-W-127, Surface Stabilized Area East of UPR-200-W-29/UPR-200-W-97 (UN-216-W-5)
	200W
	C.2.2.2.1
	Complete Remedial Action

	200-W-128
	200-W-128, Underground Radioactive Material Area East of 218-W-4A
	200W
	C.2.2.2.1
	Complete Remedial Action

	200-W-14
	200-W-14, 200 West Heavy Equipment Storage Area
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-W-15
	200-W-15, S Plant Project W-087 Hexone Discovery
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-16
	200-W-16, 292-T Underground Tanks, IMUST, Inactive Miscellaneous Underground Storage Tank, 292-TK-1, 292-TK-2
	200W
	C.3.4.1
	Complete Remedial Action

	200-W-2
	200-W-2, REDOX Berms West
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-20
	200-W-20,  T Plant Complex
	200W
	C.3.4.1
	Complete Remedial Action

	200-W-21
	200-W-21, 204-T Unloading Station, T Plant Waste Railcar Unloading Facility
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-22
	200-W-22,  203-S/204-S/205-S Stabilized Area
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-3
	200-W-3, 2713-W North Parking Lot, 220-W-1
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-W-33
	200-W-33, Solid Waste Dumping Area, Debris near 609 gate
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-W-42
	200-W-42, U Plant Radioactive Process Sewer from 221-U to 216-U-8 & 216-U-12 Cribs
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-55
	200-W-55, Dumping Area North of 231-Z
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-W-58
	200-W-58, Z-Plant Diversion Box #1
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	200-W-59
	200-W-59, Z-Plant Diversion Box #2
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	200-W-6
	200-W-6, 200-W Painter Shop paint solvent disposal area
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	200-W-63
	200-W-63, Contaminated Concrete Pad
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-64
	200-W-64, 2724-W Contaminated Laundry Facility Building Foundation
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-67
	200-W-67, Contaminated Soil at the Corner of Cooper and 16th Street
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-7
	200-W-7, 246-L, 241-S-TK-1, 243S-TK-1, 243-S-TK1, 200-W Personnel Decontamination Facility Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	200-W-71
	200-W-71, Undocumented Trench
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-75
	200-W-75, Radiological Logging System (RLS) Calibration Silos
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-77
	200-W-77, Posted Contamination Area East of 216-U-14 Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-79
	200-W-79; 216-T-36 Crib pipeline
	200W
	C.3.4.1
	Complete Remedial Action

	200-W-80
	200-W-80; Mound of Contaminated Soil Southwest of T Plant
	200W
	C.3.4.1
	Complete Remedial Action

	200-W-81
	200-W-81; Contaminated Tumbleweed Fragments  Along Railroad Track East of 218-W-3AE
	200W
	C.3.9.1, C.2.4.1
	Complete Remedial Action

	200-W-82
	200-W-82, Risers East of 216-TY-201 and 216-T-26, 216-T-27, and 216-T-28 Cribs, Crib Unloading Station
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-83
	200-W-83, Contamination Area North of 2727W
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-84
	200-W-84, U Plant Process Sewer
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-85
	200-W-85, Soil Contamination Area East of 2727 W
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-86
	200-W-86, Contamination Area Around Light Pole
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-87
	200-W-87, Unplanned Release on Chemical Spur Railroad Track Northwest of 221-U Plant
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-88
	200-W-88, T Plant Process Sewer Pipelines
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-89
	200-W-89, 252-U, U Plant Electrical Substation, C8S17 Substation, U-Cat Substation
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-9
	200-W-9, Project W291 Excavation VCP Contamination
	200W
	C.3.4.1
	Complete Remedial Action

	200-W-90
	200-W-90, Underground Radioactive Material Areas posted along 23rd Street in 200 West Area
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	200-W-92
	200-W-92, Contaminated Mound of Soil and Debris, Soil Mound West of 241-TY Tank Farm
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	202-A-WS-1
	202-A-WS-1, PUREX Waste Piles
	200E
	C.2.2.2.1
	Complete Remedial Action

	207-A-NORTH
	207-A-NORTH, 207-A, 207-A Retention Basin, 207-A-NORTH Retention Basin, 207-A North
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	207-A-SOUTH
	207-A-SOUTH, 207-A, 207-A Retention Basin, 207-A-SOUTH Retention Basin, 207-A South
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	207-B
	207-B, B Plant Retention Basin, 207-B Retention Basin
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	207-S
	207-S, REDOX Retention Basin, 207-S Retention Basin
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	207-T
	207-T, T Plant Retention Basin, 207-T, 207-T Retention Basin
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-1
	216-A-1, 216-A-1 Cavern, 216-A-1 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-10
	216-A-10, 216-A-10 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-11
	216-A-11 French Drain, Miscellaneous Stream #465
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-12
	216-A-12, Miscellaneous Stream #463
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-13
	216-A-13, 216-A-13 French Drain, Miscellaneous Stream #460
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-14
	216-A-14, French Drain - Vacuum Cleaner Filter Pit, Miscellaneous Stream #462
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-15
	216-A-15, Miscellaneous Stream #461
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-18
	216-A-18, 216-A-18 Excavation, 216-A-18 Grave, 216-A-18 Sump, 216-A-18 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-19
	216-A-19, 216-A-19 Test Hole, 216-A-19 Grave, 216-A-19 Sump, 216-A-19 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-2
	216-A-2, 216-A-2 Cavern, 216-A-2 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-20
	216-A-20, 216-A-20 Test Hole, 216-A-20 Grave, 216-A-20 Sump, 216-A-20 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-21
	216-A-21, 216-A-21 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-22
	216-A-22, 216-A-22 French Drain, 216-A-22 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-24
	216-A-24, 216-A-24 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-25
	216-A-25, Gable Mountain Swamp, 216-A-25 Swamp, Gable Mountain Pond
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-26
	216-A-26, 216-A-26 French Drain, 216-A-26B, Miscellaneous Stream #464
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-26A
	216-A-26A, 216-A-25 Crib, 216-A-26 French Drain, 291-A French Drain
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-27
	216-A-27, 216-A-27 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-28
	216-A-28, 216-A-28 French Drain, 216-A-28 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-29
	216-A-29, Snow's Canyon, PUREX Chemical Sewer (CSL)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-3
	216-A-3, 216-A-3 Cavern, 216-A-3 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-30
	216-A-30, 216-A-30 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-31
	216-A-31 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-32
	216-A-32, 216-A-32 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-33
	216-A-33, 216-A-33 Dry Well, 216-A-26B
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-34
	216-A-34, 216-A-34 Ditch, 216-A-34 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-35
	216-A-35 French Drain, 216-A-35 Dry Well
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-36A
	216-A-36A, 216-A-36 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-36B
	216-A-36B, 216-A-36 Crib, PUREX Ammonia Scrubber Distillate (ASD)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-37-1
	216-A-37-1, 216-A-37 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-37-2
	216-A-37-2, 216-A-37-2 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-38-1
	216-A-38-1, 216-A-38 Crib (See Subsites)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-4
	216-A-4, 216-A-4 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-41
	216-A-41, Crib, 291-AR Stack Drain, 296-A-13 Stack Drain
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-42
	216-A-42, 207-AA Retention Basin, 216-A-42 Trench, 216-A-42 Retention Basin
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-45
	216-A-45, 216-A-45 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-5
	216-A-5, 216-A-5 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-508
	216-A-508, Control Structure for 216-A-8 Crib, 216-A-8 Distribution Box
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-524
	216-A-524, 216-A-524 Control Structure, 216-A 524 Weir, 216-A-24 Control Structure
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-6
	216-A-6, 216-A-6 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-7
	216-A-7, 216-A-7 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-8
	216-A-8, 216-A-8 Crib and Overflow Pond
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-A-9
	216-A-9, 216-A-9 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-10A
	216-B-10A, 222-B-1 Crib, 216-B-10 Crib, 292-B
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-10B
	216-B-10B, 222-B-2 Crib, 216-B-10 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-11A&B
	216-B-11A&B, 216-B-11 Crib, 242-B-1 Crib, 216-B-11A & B, 216-B-11B
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-12
	216-B-12, 216-ER Crib, 216-ER-1,2,3 Cribs
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-13
	216-B-13, 216-B-13 French Drain, 291-B Crib, 216-B-B, 216-B-13 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-14
	216-B-14, 216-BC-1 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-15
	216-B-15, 216-BC-2 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-16
	216-B-16, 216-BC-3 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-17
	216-B-17, 216-BC-4 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-18
	216-B-18, 216-BC-5 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-19
	216-B-19, 216-BC-6 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-20
	216-B-20, 216-BC-7 Trench, 216-B-20 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-21
	216-B-21, 216-BC-8 Trench, 216-B-21 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-2-1
	216-B-2-1, 216-B-1, B Swamp Ditch, 216-B-2, B Ditch, 216-B-2W
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-22
	216-B-22, 216-BC-9 Trench, 216-B-22 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-2-2
	216-B-2-2, 216-B-2-2W, 216-B-1 Ditch
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-23
	216-B-23, 216-BC-10 Trench, 216-B-23 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-2-3
	216-B-2-3, B Pond Ditch, B Swamp Ditch, 216-B-2-2E
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-24
	216-B-24, 216-BC-11 Trench, 216-B-24 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-25
	216-B-25, 216-BC-12 Trench, 216-B-25 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-26
	216-B-26, 216-BC-13 Trench, 216-B-26 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-27
	216-B-27, 216-BC-14 Trench, 216-B-27 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-28
	216-B-28, 216-BC-15 Trench, 216-B-28 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-29
	216-B-29, 216-BC-16 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-3
	216-B-3, B Pond, B-3 Pond, 216-B-3 Main Pond, B Swamp, 216-B-3 Swamp, B Plant Swamp
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-30
	216-B-30, 216-BC-17 Trench, 216-B-30 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-31
	216-B-31, 216-BC-18 Trench, 216-B-31 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-3-1
	216-B-3-1, B Swamp Ditch, 216-B-2, 216-B-3 Ditch, 216-B-2E
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-32
	216-B-32, 216-BC-19 Trench, 216-B-32 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-3-2
	216-B-3-2, 216-B Ditch, 216-B-1 Ditch, B Swamp Ditch, 216-B-2-2E
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-33
	216-B-33, 216-BC-20 Trench, 216-B-33 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-3-3
	216-B-3-3, B Swamp Ditch, 216-B-3-3 Ditch
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-34
	216-B-34, 216-BC-21 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-35
	216-B-35, 241-BX-1 Grave, 216-BX-1 Trench, 216-B-35 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-36
	216-B-36, 241-BX-2 Grave, 216-BX-2 Trench, 216-B-36 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-37
	216-B-37, 241-BX-3 Grave, 216-BX-3 Trench, 216-B-37 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-38
	216-B-38, 241-BX-4 Grave, 216-BX-4 Trench, 216-B-38 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-39
	216-B-39, 241-BX-5 Grave, 216-BX-5 Trench, 216-B-39 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-3B RAD
	216-B-3B RAD, 216-B-3B Expansion Lobe Residual Radioactive Waste, East Expansion Lobe
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	216-B-3C RAD
	216-B-3C RAD, 216-B-3C Expansion Lobe Residual Radioactive Waste
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	216-B-4
	216-B-4, 216-B-4 French Drain, 216-B-4 Dry Well, 216-B-4 Reverse Well
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-40
	216-B-40, 241-BX-6 Grave, 241-BX-6 Trench, 216-B-40 Trench, 216-BX-6 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-41
	216-B-41, 241-BX-7 Grave, 216-BX-7 Trench, 216-B-41 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-42
	216-B-42, 241-BX-8 Grave, 216-BX-8 Trench, 216-B-42 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-43
	216-B-43, 216-BY-1 Crib, 216-BY-1 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-44
	216-B-44, 216-BY-2 Crib, 216-BY-2 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-45
	216-B-45, 216-BY-3 Crib, 216-BY-3 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-46
	216-B-46, 216-BY-4 Crib, 216-BY-4 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-47
	216-B-47, 216-BY-5 Crib, 216-BY-5 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-48
	216-B-48, 216-BY-6 Crib, 216-BY-6 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-49
	216-B-49, 216-BY-7 Crib, 216-BY-7 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-5
	216-B-5, 241-B-361 Reverse Well, 241-B-361 Dry Well, 241-B-5 Dry Well, 299-E28-29
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-50
	216-B-50, 216-BY-8 Crib, 216-BY-8 Cavern
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-51
	216-B-51, 216-BY-9 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-52
	216-B-52, 216-B-52 Trench, 216-BC-22
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-53A
	216-B-53A, 216-B-53A Trench, PRTR Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-53B
	216-B-53B, 216-B-53 Trench, 216-B-53B Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-54
	216-B-54, 216-B-54 Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-55
	216-B-55, 216-B-55 Enclosed Trench, 216-B-55 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-57
	216-B-57, 216-B-57 Enclosed Trench, Hanford Prototype Barrier
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-58
	216-B-58, 216-B-58 Trench, 216-B-59 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-59
	216-B-59, 216-B-58 Trench, 216-B-58 Ditch
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-59B
	216-B-59B, 216-B-59 Retention Basin
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-6
	216-B-6, 222-B-110 Reverse Well, 216-B-6 Dry Well, 216-B-6 Crib, 222-B-110 Dry Well
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-60
	216-B-60, 216-B-60 Crib
	200E
	C.2.2.1.3.1
	Complete Remedial Action

	216-B-62
	216-B-62, 216-B-62 Enclosed Trench, 216-B-62 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-63
	216-B-63, B Plant Chemical Sewer, 216-B-63 Trench, 216-B-63 Ditch
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-7A&B
	216-B-7A&B, 241-B-201 Crib, 216-B-7 Crib, 216-B-7A Sump, 216-B-7B Sump, 241-B-1 and 2 Cribs, 216-B-7A & B
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-8
	216-B-8, 241-B-3 Crib, 216-B-8, 216-B-8TF
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-B-9
	216-B-9, 241-B-361 Crib, 5-6 Crib and Tile Field, 216-B-361 Crib, 216-B-9TF
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-BY-201
	216-BY-201, 241-BY Flush Tank, 216-BY-47, Supernatant Disposal Flush Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-C-1
	216-C-1, 216-C-1 Crib, 216-C Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-C-10
	216-C-10, 216-C-10 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-C-2
	216-C-2, 291-C Dry Well, 216-C-2 Dry Well, 216-C-2 Reverse Well
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-C-3
	216-C-3, 201-C Leaching Pit, 216-C-3 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-C-4
	216-C-4, 216-C-4 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-C-5
	216-C-5, 216-C-5 Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-C-6
	216-C-6, 241-CX Crib
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-C-7
	216-C-7, 216-C-7 Crib
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	216-C-9
	216-C-9, 216-C-7 Swamp, Former 221-C Canyon Excavation, 216-C-9 Swamp, Semi-Works Swamp, 216-C-9 C Canyon Excavation Semiworks Swamp
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-N-1
	216-N-1, 212-N Swamp, 216-N-1 Swamp, 216-N-1 Covered Pond
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-N-2
	216-N-2, 212-N Storage Basin Crib #1, 212-N #1 Trench, 216-N-1 Trench, 216-N-2 Trench
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-N-3
	216-N-3, 212-N Storage Basin Crib #2, 212-N #2 Trench, 212-N #2 Grave, 212-N-2 Trench, 212-N-3 Trench
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-N-4
	216-N-4, 216-N-2, 216-N-4 Swamp, 212-P Swamp
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-N-5
	216-N-5, 212-P Storage Basin Crib, 212-P Trench, 212-P Grave, 216-N-5 Trench
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-N-6
	216-N-6, 212-R Swamp, 216-N-6 Swamp
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-N-7
	216-N-7, 212-R Storage Basin Crib, 212-R Trench, 212-R Grave, 216-N-7 Trench
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-N-8
	216-N-8, West Lake, West Pond, 216-N-8 Pond, Honeyhill Pond, Seepage Pond
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-1&2
	216-S-1&2, 216-S-5 Crib, 216-S-1 & 2
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-10D
	216-S-10D, 216-S-10D Ditch, 202 Chemical Sump #1 and Ditch, Chemical Sewer Trench, Open Ditch to the Chemical Sewer Trench, 216-S-10 Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-10P
	216-S-10P, 216-S-10P Pond, 202-S Chemical Sump #1 and Ditch, Chemical Sewer Trench
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-11
	216-S-11, 202-S Chemical Sump #2, Chemical Sewer Trenches, 216-S-11 Swamp
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-12
	216-S-12, UPR-200-W-30, 291-S Stack Wash Sump, REDOX Stack Flush Trench
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-13
	216-S-13, 276-S Crib, 216-S-6
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-14
	216-S-14, Buried Contaminated Hexone, Cold Organic Trench or Grave, 216-S-4 Burial Contaminated Hexone
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-16D
	216-S-16D, 202-S Swamp (New) and Ditch, 202-S Swamp #1, REDOX Pond #2, 216-S-24 Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-16P
	216-S-16P, 202-S Swamp and Ditch, 202-S Swamp #1, REDOX Pond #2
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-17
	216-S-17, 202-S Swamp, 202-S REDOX Swamp, 216-S-1 REDOX Pond No. 1, REDOX Swamp, 216-S-1
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-172
	216-S-172, 216-S-172 Weir Box and Control Structure, 2904-S-172 Weir, 216-S-172 Control Structure
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-18
	216-S-18, 241-SX Steam Cleaning Pit, 216-S-14 Steam Cleaning Pit
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-19
	216-S-19, 222-S Lab Swamp, 216-SL-1, REDOX Lab Swamp, 216-S-19 Pond
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-20
	216-S-20, 216-SL-1&2 Crib, 216-SL-2
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-21
	216-S-21, 216-SX-1, 216-SX-1 Cavern or Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-22
	216-S-22, 216-S-22 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-23
	216-S-23, 216-S-23 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-25
	216-S-25, 216-S-25 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-26
	216-S-26, 216-S-19 Replacement Facility, 216-S-26 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-4
	216-S-4, 216-S-7, 216-S-4 Sump or Crib, UN-216-W-1
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-5
	216-S-5, 216-S-5 Cavern #1, 216-S-6 Crib, 216-S-9
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-6
	216-S-6, 216-S-6 Cavern #2, 216-S-5 Crib, 216-S-13 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-7
	216-S-7, 216-S-7 Crib, 216-S-15
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-8
	216-S-8, Cold Aqueous Trench, Cold Aqueous Crib, 216-S-3, Unirradiated Uranium Waste Trench, Cold Aqueous Grave
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-S-9
	216-S-9 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-SX-2
	216-SX-2, 216-SX-2 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-1
	216-T-1, 221-T Ditch, 221-T Trench, 216-T-1 Trench
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-10
	216-T-10, Decontamination Trenches, Equipment Decontamination Area
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-11
	216-T-11, Decontamination Trenches, Equipment Decontamination Area
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-12
	216-T-12, 207-T Sludge Grave, 207-T Sludge Pit, 216-T-11
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-13
	216-T-13, 269-W Regulated Garage, 269-W Decontamination Pit or Trench, 216-T-12, 269-W Regulated Garage Decontamination Pit
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-14
	216-T-14, 241-T-1 Trench, 216-T-1 Grave, 216-T-13
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-15
	216-T-15, 241-T-2 Trench, 241-T-2 Grave, 216-T-14, 216-T-15 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-16
	216-T-16, 241-T-3 Trench, 241-T-3 Grave, 216-T-15, 216-T-16 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-17
	216-T-17, 241-T-4 Trench, 216-T-4 Grave, 216-T-16
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-18
	216-T-18, Test Crib for 221-U Building, Scavenged TBP Waste, 216-T-17, 241-T-17 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-19
	216-T-19, 241-TX-153 Crib and Tile Field, 216-TX-1, 241-TX-3, 216-T-19TF
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-2
	216-T-2, 222-T-110 Dry Well, 222-T Reverse Well
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-20
	216-T-20, 216-TX-2, 216-T-20 Crib, 241-TX-155 Contaminated Acid Grave
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-21
	216-T-21, 241-TX-1 Trench, 216-TX-1 Grave, 216-TX-3
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-22
	216-T-22, 241-TX-2 Trench, 216-TX-2 Grave, 216-TX-4
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-23
	216-T-23, 241-TX-3 Trench, 216-TX-3 Grave, 216-TX-5, 241-TX-3 Grave
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-24
	216-T-24, 241-TX-4 Trench, 216-TX-4 Grave, 216-TX-6
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-25
	216-T-25, 241-TX-5 Trench, 216-TX-5 Grave, 216-TX-7
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-26
	216-T-26, 216-TY-1 Cavern, 216-TY-1 Crib, 241-TX-1 Cavern, 216-TX-1 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-27
	216-T-27, 216-TY-2 Cavern, 216-TY-2 Crib, 216-TX-2 Cavern, 216-TX-2 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-28
	216-T-28, 216-TY-3 Cavern, 216-TY-3 Crib, 216-TX-3 Cavern, 216-TX-3 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-29
	216-T-29, 291-T Sand Filter Sewer, 216-T-29 French Drain
	200W
	C.3.4.1
	Complete Remedial Action

	216-T-3
	216-T-3, 241-T-361-A Reverse Well, 361-T Reverse Well
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-31
	216-T-31, 216-T-31 French Drain
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	216-T-32
	216-T-32, 241-T #1 & 2 Cribs, 216-T-6
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	216-T-33
	216-T-33, 216-T-33 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-34
	216-T-34, 216-T-34 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-35
	216-T-35, 216-T-35 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-36
	216-T-36 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-4-1D
	216-T-4-1D, 216-T-4 Ditch, 216-T-4 Swamp
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-4-2
	216-T-4-2, 216-T-4-2 Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-4A
	216-T-4A, 216-T-4 Swamp, 216-T-4-1 (P), 216-T-4-1 Pond
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-4B
	216-T-4B, 216-T-4 New Pond, 216-T-4-2 (P), 216-T-4-2 Pond
	200W
	C.3.4.1
	Complete Remedial Action

	216-T-5
	216-T-5, 216-T-5 Grave, 216-T-12, 216-T-5 Trench, 241-T-5 Trench
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-6
	216-T-6, 241-T-361 (1&2 Cribs), 216-T-5, 361-T-1&2 Cribs
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-7
	216-T-7, 216-T-7TF, 216-T-7 Tile Field, 241-T-3 Tile Field
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-8
	216-T-8, 222-T-1 & 2 Cribs
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-T-9
	216-T-9, Decontamination Trenches, Equipment Decontamination Area
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-TY-201
	216-TY-201, Supernatant Disposal Flush Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-1&2
	216-U-1&2, 361-WR (Crib 2), 216-U-3, 216-UR #1&2 Cribs, 216-U-1 & 2, 216-U-1, 216-U-2
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-10
	216-U-10, U Swamp, 216-U-1, 216-U-10 Pond, 231 Swamp
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-11
	216-U-11, U Swamp Extension Ditch, 216-U-12, 216-U-11 Trench, 216-U-11 Ditch, 216-U-11 (old ditch), 216-U-11 (new ditch)
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-12
	216-U-12, 216-U-12 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-13
	216-U-13, 216-U-13 Cribs, 216-U-13, Vehicle Steam Cleaning Pit
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-14
	216-U-14, 216-U-14 Ditch,  Laundry Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-15
	216-U-15, UN-216-W-10, 388-U Tank Dumping, UPR-200-W-125, UN-200-W-158, U-152 Interface Crud Burial
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-16
	216-U-16, UO3 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-17
	216-U-17, 216-U-17 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-3
	216-U-3, 216-U-11, 216-U-3 French Drain
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-4
	216-U-4, 222-U Dry Well, 222-U-110 Dry Well, 216-U-2, 216-U-4 Dry Well
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-4A
	216-U-4A, 216-U-4 Reverse Well Replacement French Drain, 216-U-4 Dry Well
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-4B
	216-U-4B, 216-U-4B Dry Well, 216-U-4B French Drain
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-5
	216-U-5, 216-U-4, 221-U Cold U Trench #2
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-6
	216-U-6, U Facility Unirradiated Uranium Waste Trench, 221-U Cold U Trench, 216-U Cold U Trench #1, 216-U-5, 221-U Cold U Grave #1
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-7
	216-U-7, 221-U Counting Box French Drain, 221-U Vessel Vent Blower Pit French Drain
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-8
	216-U-8, 216-WR-1,2,3 Cribs, 216-U-9
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-U-9
	216-U-9, U Swamp-S Swamp Ditch, 216-U-6
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-W-LWC
	216-W-LWC, 216-W-LC, Laundry Waste Crib, 216-W-LWC Crib, 216-W-1
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-1&2
	216-Z-1&2, 234-5 No. 1 Crib, 216-Z-7, 234-5 No. 2 Crib, 216-Z-1 & 2TF, 216-Z-1 and 216-Z-2 Cribs
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-10
	216-Z-10, 216-Z-2, 231-W Reverse Well, 231-W-151 Dry Well or Reverse Well, 231-Z Well, 299-W15-51, 231-W-150
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-11
	216-Z-11, 216-Z-11 Ditch, Z Plant Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-12
	216-Z-12, 241-Z-12 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-13
	216-Z-13, 234-5 Dry Well #1, 216-Z-13 Dry Well, Miscellaneous Stream #261, 216-Z-13 A and B
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	216-Z-14
	216-Z-14, 234-5 Dry Well #2, 216-Z-14 Dry Well, Miscellaneous Stream #262, 216-Z-14 A and B
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	216-Z-15
	216-Z-15, 234-5 Dry Well #3, 216-Z-15 Dry Well, Miscellaneous Stream #263
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	216-Z-16
	216-Z-16
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-17
	216-Z-17, 216-Z-17 Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-18
	216-Z-18, 216-Z-18 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-19
	216-Z-19, 216-U-10 Ditch, Z Plant Ditch, 216-Z-19 Ditch
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-1A
	216-Z-1A, 216-Z-1A Tile Field, 216-Z-7, 234-5 Tile Field, 216-Z-1AA, 216-Z-1AB, 216-Z-1AC
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-1D
	216-Z-1D, 216-Z-1, Drain Ditch to U Swamp, Z Plant Ditch
	200W
	C.2.2.1.2.2, C.2.2.2.1
	Complete Remedial Action

	216-Z-20
	216-Z-20, Z-19 Ditch Replacement Tile Field
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-3
	216-Z-3, 216-Z-3 Culvert, 216-Z-8, 234-5 No. 3 & 4 Cribs
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-4
	216-Z-4, 231-W-3 Pit, 231-W-3 Sump, 231-W-3 Crib, 216-Z-3, 216-Z-4 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-5
	216-Z-5, 231-W Sumps, 231-W-1 & 2 Cribs
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-6
	216-Z-6, 231-W-4 Crib, 231-Z-6, 216-W-4, 231-W Crib, 216-Z-4, 216-Z-6 & 6A Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-7
	216-Z-7, 231-W Crib, 231-W Trench, 216-Z-6
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-8
	216-Z-8, 234-5 Recuplex French Drain, 216-Z-9, 216-Z-8 Crib
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	216-Z-9
	216-Z-9, 216-Z-9 Cavern, 234-5 Recuplex Cavern, 216-Z-10, 216-Z-9 Crib, 216-Z-9 Covered Trench
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	218-C-9
	218-C-9, Dry Waste No.0C9, 218-C-9 Burial Ground
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-1
	218-E-1, 200 East Dry Waste No. 001
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-10
	218-E-10, 200 East Industrial Waste No. 10, Equipment Burial Ground #10
	200E
	C.3.9.1
	Complete Remedial Action

	218-E-12A
	218-E-12A, 200 East Dry Waste No. 12A
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-12B
	218-E-12B, 200 East Dry Waste No. 12B, 218-E-12B Burial Ground - Trench 94
	200E
	C.3.9.1
	Complete Remedial Action

	218-E-2
	218-E-2, 200 East Industrial Waste No. 002, Equipment Burial Ground #2
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-2A
	218-E-2A, Regulated Equipment Storage Site No. 02A, Burial Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-4
	218-E-4, 200 East Minor Construction No. 4, Equipment Burial Ground #4
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-5
	218-E-5, 200 East Industrial Waste No. 05, Equipment Burial Ground #5
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-5A
	218-E-5A, 200 East Industrial Waste No. 005A, Equipment Burial Ground #5A
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-7
	218-E-7, 200 East 222-B Vaults
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-8
	218-E-8, 200 East Construction Burial Grounds
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-E-9
	218-E-9, 200 East Regulated Equipment Storage Site No. 009, Burial Vault (HISS)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-1
	218-W-1, 200-W Area Dry Waste No. 001, Solid Waste Burial Ground #1
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-11
	218-W-11, Regulated Storage Site
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-1A
	218-W-1A, 200-W Area Industrial Waste Burial Ground #1, Equipment Burial Ground #1
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-2
	218-W-2, 200-W Area Dry Waste No. 002, Dry Waste Burial Ground No. 2
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-2A
	218-W-2A, Industrial Waste No. 02A, Equipment Burial Ground #2
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-3
	218-W-3, Dry Waste No. 003
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-3A
	218-W-3A, Dry Waste No. 003A
	200W
	C.3.9.1
	Complete Remedial Action

	218-W-3AE
	218-W-3AE, Industrial Waste No. 3AE, Dry Waste No. 3AE
	200W
	C.3.9.1
	Complete Remedial Action

	218-W-4A
	218-W-4A, Dry Waste No. 04A
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-4B
	218-W-4B, Dry Waste No. 04B
	200W
	C.3.9.1
	Complete Remedial Action

	218-W-4C
	218-W-4C, Dry Waste No. 004C, 218-W-4C Annex
	200W
	C.3.9.1
	Complete Remedial Action

	218-W-5
	218-W-5, Dry Waste Burial Ground, Low-Level Radioactive Mixed Waste Burial Grounds
	200W
	C.3.9.1
	Complete Remedial Action

	218-W-6
	218-W-6 Burial Ground
	200W
	C.3.9.1
	Complete Remedial Action

	218-W-7
	218-W-7, 222-S Vault
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-8
	218-W-8, 222-T Vault
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	218-W-9
	218-W-9, Dry Waste Burial Ground No. 9, Non-TRU Dry Waste No. 009
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	221-B-WS-1
	221-B-WS-1, B Plant Storage
	200E
	C.2.2.2.1
	Complete Remedial Action

	221-B-WS-2
	221-B-WS-2, B Plant Waste Piles
	200E
	C.2.2.2.1
	Complete Remedial Action

	231-W-151
	231-W-151, 231-W-151 Vault, 231-W-151-001 (Tank), 231-W-151-002 (Tank), 231-W-151 Sump, 231-Z-151 Sump, IMUST, Inactive Miscellaneous Underground Storage Tank (See Subsites)
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	232-Z
	232-Z, 232-Z Waste Incineration Facility, 232-Z Incineration Facility, 232-Z Incinerator
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	240-S-151
	240-S-151, 240-S-151 Diversion Box
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	240-S-152
	240-S-152, 240-S-152 Diversion Box
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	240-S-302
	240-S-302, 240-S-302 Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-A-151
	241-A-151, 241-A-151 Diversion Box
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-A-302A
	241-A-302A, 241-A-302-A Catch Tank
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-A-302B
	241-A-302B, 241-A-302-B Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-B-154
	241-B-154, 241-B-154 Diversion Box
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-B-302B
	241-B-302B, 241-B-302-B Catch Tank, 241-B-302, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-B-361
	241-B-361, 241-B-361 Settling Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	241-BX-154
	241-BX-154, 241-BX-154 Diversion Box
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-BX-155
	241-BX-155, 241-BX-155 Diversion Box
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-BX-302B
	241-BX-302B, 241-BX-302-B Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-BX-302C
	241-BX-302C, 241-BX-302-C Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-C-154
	241-C-154, 241-C-154 Diversion Box
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-CX-70
	241-CX-70, 241-CX-TK-70 Tank, Strontium Hot Semi-works, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	241-CX-71
	241-CX-71, 241-CX-TK-71, 241-CX Neutralization Tank, Strontium Hot Semi-works, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	241-CX-72
	241-CX-72, 241-CX-TK-72 Vault and Tank, 241-CX-72 Waste Self Concentrator, Strontium Hot Semi-works, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	241-ER-151
	241-ER-151, 241-ER-151 Diversion Box
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-ER-152
	241-ER-152, 241-ER-152 Diversion Box
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-ER-311
	241-ER-311, 241-ER-311 Catch Tank, 241-ER-311A Replacement Tank
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-ER-311A
	241-ER-311A, 241-ER-311A Catch Tank, old 241-ER-311, Original 241-ER-311 Catch Tank,  IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-EW-151
	241-EW-151, 241-EW-151 Vent Station Catch Tank, 241-EW-151 Vent Station, Vent Station, 200 Area East-West Vent Station
	600
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-SX-302
	241-SX-302, 241-SX-302 Catch Tank, SX-304, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-T-361
	241-T-361, 241-T-361 Settling Tank, 361-T-TANK, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	241-TX-152
	241-TX-152, 241-TX-152 Diversion Box
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-TX-154
	241-TX-154, 241-TX-154 Diversion Box
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-TX-155
	241-TX-155, 241-TX-155 Diversion Box
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-TX-302B
	241-TX-302B, 241-TX-302-B Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-TX-302BR
	241-TX-302BR, 241-TX-302BR Catch Tank, 241-TXR-302BR, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-TX-302C
	241-TX-302C, 241-TX-302-C Catch Tank
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-U-151
	241-U-151, 241-U-151 Diversion Box
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-U-152
	241-U-152, 241-U-152 Diversion Box
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-U-361
	241-U-361, 241-U-361 Settling Tank, 361-U-TANK, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	241-UX-154
	241-UX-154, 241-UX-154 Diversion Box
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-UX-302A
	241-UX-302A, 241-U-302 Catch Tank, 241-UX-302 Catch Tank, 241-UX-302
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	241-WR VAULT
	241-WR VAULT, 241-WR Vault (Tanks -001 through -009), 241-WR-01 thru 09, 241-WR Diversion Station Vault, 244-WR Vault, 296-U-6 Stack, IMUST, Inactive Miscellaneous Underground Storage Tank (See Subsites)
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	241-Z
	241-Z, 241-Z Treatment and Storage Tanks, 241-Z Tank Farm, 241-Z Treatment and Storage System, 241-Z-D-4, 241-Z-D-5, 241-Z-D-7, 241-Z-D-8, 241-Z Sump, 241-Z Tank Pit
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	241-Z-361
	241-Z-361, 241-Z-361 Settling Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	241-Z-8
	241-Z-8, 241-Z-TK-8, Silica Slurry Tank, 216-Z-8, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	2607-E12
	2607-E12, 2607-E12 Septic System
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	2607-E1A
	2607-E1A, 2607-E1A Septic System, L-272 Regional System
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-E3
	2607-E3, 2607-E3 Septic Tank and Drainfield, 2607-E3 Septic System, TFS of 218-E-4, Tile Field South of 218-E-4
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-E4
	2607-E4, 2607-E4 Septic Tank and Tile Field
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-E5
	2607-E5
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-E6
	2607-E6, Septic Tank and Tile Field
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-E7A
	2607-E7A, 2607-E7
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-E7B
	2607-E7B, 2607-E7B Septic System, 2607-E7
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-E8A
	2607-E8A, 2607-E8A Regional Septic System
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-E9
	2607-E9, 242B/BL Septic Tank and Drain Field, 2607-E9 Septic System
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-EA
	2607-EA, 2607-EA Septic Tank and Drywell
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	2607-EC
	2607-EC
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	2607-EE
	2607-EE, 2607-EE Septic System
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-EL
	2607-EL, 2607-EL Septic Tank/Pump Station
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-EM
	2607-EM
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-EP
	2607-EP
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-EQ
	2607-EQ
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-FSM
	2607-FSM, 609 Building Septic Tank 2607-FSM, 100 Area Fire Station Septic Tank, 1607-FSM, 6607-FSM
	600
	C.4.2.26
	Turn Over to RCC for Final Disposition

	2607-N
	2607-N, 212-N Septic Tank and Tile Field
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-P
	2607-P, 212-P Septic Tank and Tile Field
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-R
	2607-R, 212-R Septic Tank and Tile Field
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-W1
	2607-W1
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-W2
	2607-W2
	200W
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	2607-W3
	2607-W3
	200W
	C.3.4.1
	Complete Remedial Action

	2607-W4
	2607-W4, T Plant Septic Tank and Drain Field
	200W
	C.3.4.1
	Complete Remedial Action

	2607-W5
	2607-W5, Septic Tank and Drain Field
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-W7
	2607-W7, Septic Tank
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2607-W8
	2607-W8
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	2607-W9
	2607-W9, 2707-SX Septic Tank
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	2607-WA
	2607-WA
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	2607-WC
	2607-WC, 2607-WC Septic System
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	2607-WL
	2607-WL, 2607-WL Septic System
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	2607-WZ
	2607-WZ
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	2607-Z
	2607-Z
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	2607-Z1
	2607-Z1, Septic Tank and Drainfield
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	2704-C-WS-1
	2704-C-WS-1, 2704-C French Drain, Gatehouse French Drain
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	270-E-1
	270-E-1, 270-E CNT, 270-E Condensate Neutralization Tank, 216-ER-1, IMUST, Inactive Miscellaneous Underground Storage Tank
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	270-W
	270-W, 270-W Tank, 270-W Neutralization Tank, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2904-S-160
	2904-S-160, 2904-S-160 Control Structure, 2904-S-160 Weir
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2904-S-170
	2904-S-170, 2904-S-170 Weir Box, 2904-S-170 Control Structure
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	2904-S-171
	2904-S-171, 2904-S-171 Weir Box, 2904-S-171 Control Structure, 216-S-171
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	291-C-1
	291-C-1, 291-C-1 Stack, 291-C Stack Burial Trench
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	299-E24-111
	299-E24-111, Experimental Test Well Site, Miscellaneous Stream 803
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	300 RLWS
	300 RLWS, 300 Area RLWS, 300 Area Radioactive Liquid Waste Sewer
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	300 RRLWS
	300 RRLWS, 300 Area Retired RLWS, 300 Area Retired Radioactive Liquid Waste Sewer System, Crib Waste System, Contaminated Sewer, Intermediate Level Radioactive Liquid Waste System
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	300-15
	300-15, 300 Area Process Sewer System
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	307 RB
	307 RB, 307 Retention Basins
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	340 COMPLEX
	340 COMPLEX, 340 Radioactive Liquid Waste Handling Facility
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	400 PPSS
	400 PPSS, 400 Area Process Pond and Sewer System, 4904 Process Sewer System, 4904 Process Sewer Main, 4608 Percolation Pond, 4608B Control Structure and Process Sewer Sampling Site
	400
	C.2.3.1.1
	Complete Remedial Action

	600 CL
	600 CL, 600 Area Central Landfill, Central Landfill, Central Waste Landfill, CWL, Solid Waste Landfill, SWL, 671 Facility
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600 NRDWL
	600 NRDWL, 600 Area Nonradioactive Dangerous Waste Landfill, NRDW Landfill, Nonradioactive Dangerous Waste Landfill (Central Landfill), NRDWL
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	600 OCL
	600 OCL, 600 Area Original Central Landfill, Original CLF
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	600-117
	600-117, 300 Area Treated Effluent Disposal Facility (TEDF), 310 Building (See Subsites)
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	600-146
	600-146, Steel Structure on Northwest Side of Gable Mountain
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-187
	600-187, West Lake Honey Dump Station
	600
	C.2.2.2.1
	Complete Remedial Action

	600-211
	600-211, State Approved Land Disposal Site, SALDS, 616A, 616-A
	600
	C.3.6.1
	Complete Remedial Action

	600-212
	600-212, Relocatable Latrine Facility Holding Tank System
	600
	C.2.1.1.1.1
	Complete Remedial Action

	600-214
	600-214, 600 Area Purgewater Storage and Treatment Facility, MODU-Tanks, 600-PSTF
	600
	C.2.5.4
	Complete Remedial Action

	600-217
	600-217, H-61-H Anti-Aircraft Artillery Site Sewer System
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-218
	600-218, H-61-H Anti-Aircraft Artillery Site Dumping Area
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-220
	600-220, H-51 Anti-Aircraft Artillery Site Dumping Area
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-222
	600-222, H-60 Gun Site
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-226
	600-226, Gun Site H-42 Dumping Area
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-227
	600-227, H-40 Gun Site Building Foundations
	600
	C.4.2.26
	Complete Remedial Action

	600-228
	600-228, H-40 Gun Site Dumping Area
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-261
	600-261, Standard Gauge Railroad Track, 601 Structures
	600
	C.4.2.26
	Complete Remedial Action

	600-262
	600-262, West Lake Test Crib
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	600-272
	600-272, Petroleum-Contaminated Borehole, Well 699-43-2
	600
	C.2.5.4
	Complete Remedial Action

	600-275
	600-275, 218-W-14, Igloo Site, Army Ammo Site, Regulated Storage Area
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	600-281
	600-281, Scattered Debris South of Army Loop Road
	600
	C.2.2.2.1
	Complete Remedial Action

	600-282
	600-282, Wood and Coal Debris Piles
	600
	C.2.2.2.1
	Complete Remedial Action

	600-36
	600-36,  Ethel Railroad Siding (Burn Pit)
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-37
	600-37, Browns Wells, Johnson's Wells
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	600-38
	600-38, Railroad Siding Susie, 600-25, Susie Junction
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-40
	600-40, West of West Lake Dumping Area
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-51
	600-51, Chemical Dump, Pile of White Powder
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-61
	600-61, White Bluffs Substation
	600
	C.4.2.50
	Complete Remedial Action

	600-65
	600-65, 607 Batch Plant Drum Site
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-66
	600-66, 607 Batch Plant Orphan Drums
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	600-70
	600-70, Solid Waste Management Unit (SWMU) #2 - Miscellaneous Solid Waste
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	600-71
	600-71, 607 Batch Plant Burn Pit
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	622-R ST
	622-R ST, 622-R Septic Tank, 622-R Atmospheric Physics Laboratory Septic Tank
	600
	C.2.4.1
	Complete Remedial Action

	628-2
	628-2, 100 Area Fire Station Burn Pit
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	6607-1
	6607-1,  H-40 Gun Site Septic Tank
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	6607-16
	6607-16, Septic Tank, Project C-018H, ECN-C018H-040
	600
	C.3.6.1
	Complete Remedial Action

	6607-2
	6607-2, Gun Site H-42 Septic Tank
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	6607-3
	6607-3,  Anti-Aircraft Artillery Site H-51 Septic Tank
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	6607-5
	6607-5, 616 Building Septic System
	600
	C.3.6.1, C.2.4.1
	Complete Remedial Action

	6607-9
	6607-9, Septic Tank 6607-9 Large On-Site Sewage System, Project W-011H
	600
	C.4.2.1
	Complete Remedial Action

	B PLANT FILTER
	B PLANT FILTER, B Plant Filter, 221-B-TK-34-2 Decant Filter, Filter F-34-4
	200E
	C.2.2.2.1
	Complete Remedial Action

	CTFN 2703-E
	CTFN 2703-E, Chemical Tile Field North of 2703-E
	200E
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	HSVP
	HSVP, Hot Semiworks Valve Pit, 201-C Diversion Box, Semiworks Valve Pit
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	OCSA
	OCSA, Old Central Shop Area, Central Shop Area
	600
	C.4.2.26, C.2.4.1
	Complete Remedial Action

	UPR-100-K-1
	UPR-100-K-1, 105-KE Fuel Storage Basin leak, UN-100-K-1
	100K
	C.2.1.1.1.1
	Turn Over to RCC for Final Disposition

	UPR-200-E-1
	UPR-200-E-1, Waste Line Failure on South Side of 221-B
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-10
	UPR-200-E-10, Contaminated Purex Railroad Spur,  UN-200-E-10
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-101
	UPR-200-E-101, UN-216-E-30, UN-216-E-101, UN-200-E-101, Radioactive Spill Near 242-B Evaporator
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-103
	UPR-200-E-103, UN-200-E-103, BCS Line Leak South of R-17 at 221-B
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-11
	UPR-200-E-11, Railroad Track Contamination Spread, UN-200-E-11
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-112
	UPR-200-E-112, UN-200-E-112, Contaminated Railroad Track from B-Plant to the Burial Ground
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-12
	UPR-200-E-12, Contaminated PUREX Railroad Spur, UN-200-E-12
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-143
	UPR-200-E-143, Contamination Adjacent to 244-A Lift Station,  UN-216-E-43
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-E-144
	UPR-200-E-144, Soil Contamination North of 241-B, UN-216-E-44
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-17
	UPR-200-E-17, Overflow at 216-A-22,  UN-200-E-17
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-19
	UPR-200-E-19, Contamination Release at 216-A-6 Sampler, UN-200-E-19
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-2
	UPR-200-E-2, UN-200-E-2, Spotty Contamination Around the B and T Plant Stacks
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-20
	UPR-200-E-20, Contaminated PUREX Railroad Spur, UN-200-E-20
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-21
	UPR-200-E-21, 216-A-6 Overflow, UN-200-E-21
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-28
	UPR-200-E-28, Contamination Release Inside the PUREX Exclusion Area,  UN-200-E-28
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-29
	UPR-200-E-29, 216-A-6 Overflow, UN-200-E-29
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-3
	UPR-200-E-3, Line leak from 221-B to 241-BX-154,  UN-200-E-3
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-33
	UPR-200-E-33, Contaminated PUREX Railroad tracks, UN-200-E-33
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-35
	UPR-200-E-35, Buried Contaminated Pipe, UN-218-E-1, 218-E-13
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-37
	UPR-200-E-37, Contamination East of Hot Semi-Works,  UN-200-E-37, UN-216-E-37
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-39
	UPR-200-E-39, Release from 216-A-36B Crib Sampler (295-A), UN-200-E-39
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-42
	UPR-200-E-42, 241-AX-151 Release, UN-200-E-42
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-E-43
	UPR-200-E-43, Road Contamination near 241-BY Tank Farm, UN-200-E-43
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-44
	UPR-200-E-44, UN-200-E-44, BCS Waste Line Leak South of 221-B
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-45
	UPR-200-E-45, UN-200-E-45, Contamination Spread from the 241-B-154 Diversion Box
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-50
	UPR-200-E-50, Soil Contamination at the Overground Equipment Storage Yard, UN-200-E-50
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-52
	UPR-200-E-52, UN-200-E-52, Contamination Spread Outside the North Side of 221-B
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-54
	UPR-200-E-54, UN-200-E-54, Contamination Outside 225-B Doorway
	200E
	C.2.2.1.3.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-55
	UPR-200-E-55, UN-200-E-55, Contamination Spread South of B Plant
	200E
	C.2.2.1.3.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-56
	UPR-200-E-56, 216-A-24 Crib Excavation, Excavated Contamination Adjacent to 216-A-24 Crib, UN-200-E-56, UN-216-E-33
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-62
	UPR-200-E-62, Transportation spill near 200-E Burning Ground, UN-216-E-62, UN-200-E-62,
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-64
	UPR-200-E-64, Radioactive Soil and Ant Hills, UN-200-E-64, UN-216-E-36
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-66
	UPR-200-E-66, 216-A-42 Basin Contamination Release, UN-216-E-66, UN-200-E-66
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-69
	UPR-200-E-69, UN-216-E-69, Railroad Car Flush Water Radioactive Spill, UN-200-E-69
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-7
	UPR-200-E-7, UN-200-E-7, Cave-In Near 216-B-9 (241-B-361 Crib)
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-77
	UPR-200-E-77, UN-216-E-5, 241-B-154 Diversion Box Ground Contamination, UN-200-E-77
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-E-78
	UPR-200-E-78, UN-216-E-6, 241-BX-155 Diversion Box ground contamination, UN-200-E-78
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-E-79
	UPR-200-E-79, UN-216-E-7, 242-B to 207-B Line Break, UN-200-E-79
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-80
	UPR-200-E-80, UN-216-E-8, 221-B R-3 Line Break, R-3 Radiation Zone, UN-200-E-80
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-83
	UPR-200-E-83, UN-216-E-11, BC Cribs Controlled Area, BC Controlled Area, UN-200-E-83
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-84
	UPR-200-E-84,241-ER-151 Catch Tank Leak, UN-200-E-84, UN-216-E-12
	200E
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-E-85
	UPR-200-E-85, Line Leak at 221-B Stairwell R-13, UN-216-E-13, UPR-200-E-41, UN-200-E-85, UN-200-E-41
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-87
	UPR-200-E-87, UN-216-E-15, 224-B South Side Plutonium Ground Contamination, UN-200-E-87, 216-E-15
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-88
	UPR-200-E-88, TC-4 Spur Contaminated Railroad Track, UN-216-E-88, UN-216-E-16, UN-200-E-88. Ground Contamination Around the Western PUREX Railroad Spur
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-89
	UPR-200-E-89, UN-216-E-17, UN-200-E-89, Contamination Migration to the North, East & West of BX-BY Tank Farms
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-9
	UPR-200-E-9, Liquid Overflow at 216-BY-201, UN-200-E-9
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-95
	UPR-200-E-95, UN-216-E-23, UN-200-E-95, Ground Contamination Around RR Spur Between 218-E-2A and 218-E-2
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-96
	UPR-200-E-96, Ground Contamination SE of PUREX, UN-216-E-24, UN-200-E-96
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-E-98
	UPR-200-E-98, UN-216-E-26, Ground Contamination East of C Plant (Hot Semi Works), UN-200-E-98
	200E
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-N-1
	UPR-200-N-1, Unplanned Release at the 212-R railroad spur
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-N-2
	UPR-200-N-2, 200-N-2, Unplanned Release near Well Pumphouse No. 2, Well Pumphouse East of 212-R
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-101
	UPR-200-W-101, UN-216-W-9, 221-U Acid Spill R-1 through R-9, UN-200-W-101
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-102
	UPR-200-W-102, UN-216-W-12, UN-200-W-102, 224-T Underground Line Leak
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-103
	UPR-200-W-103, 216-Z-18 Line Break, UN-216-W-13, UN-200-W-103, Pipe Line Leak
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	UPR-200-W-108
	UPR-200-W-108, Line leak at 216-S-9 Crib, UN-216-W-18, UN-200-W-108
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-109
	UPR-200-W-109, Waste Line Leak near 218-W-9, UN-216-W-19, UN-200-W-109
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-110
	UPR-200-W-110, Contaminated Soil from 216-Z-1, UN-216-W-20 Spoil Trench
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-111
	UPR-200-W-111, Sludge Trench at 207-U, UN-216-W-21
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-112
	UPR-200-W-112, Sludge Trench at 207-U, UN-216-W-22
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-113
	UPR-200-W-113, Soil Contamination East of 241-TX, UN-216-W-23, Contamination Areas Around 241-TX-155 Diversion Box, UN-200-W-113
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-114
	UPR-200-W-114, UN-216-W-24, Ground Contamination East of 241-SX Tank Farm, UN-200-W-114
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-116
	UPR-200-W-116, UN-216-W-26, Ground Contamination North of 202-S, UN-200-W-116
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-117
	UPR-200-W-117, Railroad Track Contamination, 221-U Railroad Cut Contamination, UN-216-W-27, UN-200-W-117
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-118
	UPR-200-W-118, Contamination at 211-U, UN-216-W-28, UN-200-W-118
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-124
	UPR-200-W-124, Dike Break at the REDOX Pond, UN-200-W-124
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-130
	UPR-200-W-130, Line Leak at 231-W-151 Sump, UN-200-W-130
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-131
	UPR-200-W-131, Release from 241-TX-155
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-135
	UPR-200-W-135, Release from 241-TX-155, UN-200-W-135
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-138
	UPR-200-W-138, 221-U Vessel Vent Blower Pit French Drain, UN-216-W-11, UN-200-W-138, UN-200-W-22, UPR-200-W-22
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-14
	UPR-200-W-14, Waste Line Leak at 242-T Evaporator, UN-200-W-14
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-161
	UPR-200-W-161, UN-216-W-35, UN-200-W-161, Large Area east of 241-U Tank Farm
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-162
	UPR-200-W-162, Contaminated Area on East Side of 221-U, UN-216-W-37
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-164
	UPR-200-W-164, Overhead UNH Line Leak, UN-216-W-29
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-165
	UPR-200-W-165, Contamination Area East of 241-S, UN-216-W-30
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-166
	UPR-200-W-166, Contamination Migration from 241-T Tank Farm, UN-216-W-31
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-167
	UPR-200-W-167, Contamination Migration from 241-TY, UN-216-W-32
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-19
	UPR-200-W-19, 241-U-361 Overflow, UN-200-W-19
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-2
	UPR-200-W-2, UN-200-W-2, Underground Waste Line Leak
	200W
	C.3.4.1
	Complete Remedial Action

	UPR-200-W-23
	UPR-200-W-23, Waste Box Fire at 234-5Z, UN-200-W-23
	200W
	C.2.2.1.2.2
	Perform S&M; Complete Remedial Action

	UPR-200-W-28
	UPR-200-W-28, Release from 241-TX-155 Diversion Box, UN-200-W-28
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-29
	UPR-200-W-29, Transfer Line Leak, UN-200-W-29, UPR-200-W-27, UN-200-W-27, UN-216-W-5, 23rd and Camden Line Break
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-3
	UPR-200-W-3, Railroad Contamination, UN-200-W-3
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-32
	UPR-200-W-32, UNH Transfer Line Break, UN-200-W-32
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-33
	UPR-200-W-33, Ground Contamination at 224-U, UN-200-W-33
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-35
	UPR-200-W-35, Ground Contamination Near UNH Process Line, UN-200-W-35, REDOX to 224-U UNH Line Leak
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-36
	UPR-200-W-36, Groundwater Contamination at 216-S-1 and 216-S-2
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-39
	UPR-200-W-39, UN-200-W-39, 224-U Buried Contamination Trench
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-4
	UPR-200-W-4, Railroad Contamination, UN-200-W-4
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-41
	UPR-200-W-41, Railroad Contamination, UN-200-W-41, REDOX Railroad Cut Contamination
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-43
	UPR-200-W-43, Contaminated Blacktop East of 233-S, UN-200-W-43
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-44
	UPR-200-W-44, Railroad Track Contamination, UN-200-W-44
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-46
	UPR-200-W-46, Contaminated Railroad Track, H-2 Centrifuge Burial, UN-200-W-46
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-48
	UPR-200-W-48, Contaminated Railroad Track near 221-U, UN-200-W-48
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-5
	UPR-200-W-5, Overflow at 241-TX-155,  UN-200-W-5
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-51
	UPR-200-W-51, Release from 241-S Diversion Box, UN-200-W-51, UPR-200-W-52
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-55
	UPR-200-W-55, Uranium Powder Spill at 224-U, UN-200-W-55
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-56
	UPR-200-W-56, Contamination at the REDOX Column Carrier Trench, UN-200-W-56
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-57
	UPR-200-W-57, UPR-200-E-120 (error in area number assignment), UN-200-W-57, 233-S Fire
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-58
	UPR-200-W-58, Railroad Track Contamination, UN-200-W-58
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-6
	UPR-200-W-6, UN-200-W-6, Contamination Spread from 241-U-151 and 241-U-152 Diversion Boxes
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-60
	UPR-200-W-60, Railroad Contamination, UN-200-W-60
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-61
	UPR-200-W-61, REDOX Ground Contamination,  UN-200-W-61
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-63
	UPR-200-W-63, Road Contamination along the South Shoulder of 23rd Street, UN-200-W-63
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-64
	UPR-200-W-64, Road Contamination at 23rd and Camden, UN-200-W-64
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-65
	UPR-200-W-65, Contamination in the T Plant Railroad Cut,  UN-200-W-65
	200W
	C.3.4.1
	Complete Remedial Action

	UPR-200-W-67
	UPR-200-W-67, Contamination near 2706-T, UN-200-W-67
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-69
	UPR-200-W-69, Railroad Contamination, UN-200-W-69
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-70
	UPR-200-W-70, Contamination Found at the 200 West Burning Ground East of Beloit Ave.
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-71
	UPR-200-W-71, UN-200-W-71, Contamination Spread along 16th Street
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-73
	UPR-200-W-73, Contaminated Railroad Track at 221-T, UN-200-W-73
	200W
	C.3.4.1
	Complete Remedial Action

	UPR-200-W-78
	UPR-200-W-78, UO3 Powder Spill at 224-U, UN-200-W-78
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-8
	UPR-200-W-8, UN-200-W-8, 200-W-5, Old Burial/Burning Pit, U-Plant Burning Pit/Burial Ground
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-96
	UPR-200-W-96, UN-216-W-4, 233-S Floor Overflow, 233-SA Floor Overflow
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-200-W-97
	UPR-200-W-97, Transfer Line Leak, UN-216-W-5, UN-200-W-97
	200W
	C.2.4.1
	Remedial Action will be completed by Tank Farm Contractor

	UPR-200-W-98
	UPR-200-W-98, UN-216-W-6, 221-T Waste Line Break at R-19, UN-200-W-98
	200W
	C.3.4.1
	Complete Remedial Action

	UPR-200-W-99
	UPR-200-W-99, UN-216-W-7, 241-153-TX Diversion Box Contamination Spread, UN-200-W-99
	200W
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-300-1
	UPR-300-1, 316-1A, 307-340 Waste Line Leak, UN-300-1
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	UPR-300-11
	UPR-300-11, Underground Radioactive Liquid Line Leak, UN-300-11
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	UPR-300-2
	UPR-300-2, Releases at the 340 Facility, UN-300-2, UN-316-2
	300
	C.3.8.1
	Turn Over to RCC for Final Disposition

	UPR-600-12
	UPR-600-12, UN-600-12, UNH Spill to Route 4S
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action

	UPR-600-21
	UPR-600-21, Contamination found Northeast of 200 East Area, UN-216-E-31
	600
	C.2.2.2.1, C.2.4.1
	Complete Remedial Action


	TABLE E-4 – WASTE SITES TO BE DISPOSITIONED THROUGH FACILITY D&D

	Waste Site ID
	Title
	Area
	Associated Structure(s)

	200 ETF
	200 ETF, 200 Area Effluent Treatment Facility (ETF), 2025-E
	200E
	2025E, 2025EA, 2025EC, 2025EC71

	200-E-137
	200-E-137, 291-B Exhaust Stack, 291-B-1
	200E
	291B001

	200-E-138
	200-E-138, 296-B-1 Exhaust Stack, 291-B Replacement Stack, Canyon Exhaust System, Canyon Ventilation Upgrade
	200E
	296B001

	200-E-16
	200-E-16, B Plant Waste Concentrator, Low Level Waste Concentrator, Single-Stage Thermal Siphon Reboiler
	200E
	221B

	200-E-30
	200-E-30, 291-B Sand Filter, 221-B Stack Sand Filter
	200E
	291B

	200-W-36
	200-W-36, TK-SQ-143, EP 211-143
	200W
	211T

	200-W-40
	200-W-40, 292-T, Emission Control Lab, Stack Gas Sampling Building
	200W
	292T

	200-W-43
	200-W-43, 291-S Stack Sand Filter
	200W
	291S

	200-W-44
	200-W-44, 291-U Stack Sand Filter
	200W
	291U

	200-W-45
	200-W-45, 291-T Sand Filter, T Plant Stack Sand Filter
	200W
	291T

	201-C
	201-C, 201-C Process Building
	200E
	201C

	202-A NU
	202-A NU, 202-A Neutralization Unit, Elementary Neutralization Unit/202-A Building, PUREX
	200E
	202A

	202-A-E5
	202-A-E5, 202-A-TK-E5, PUREX Tank E5
	200E
	202A

	202-A-E-F11
	202-A-E-F11, 202-A-TK-E-F11, PUREX Tank E-F11
	200E
	202A

	202-A-F15
	202-A-F15, 202-A-TK-F15, PUREX Tank F-15
	200E
	202A

	202-A-F16
	202-A-F16, 202-A-TK-F16, PUREX Tank F16
	200E
	202A

	202-A-F18
	202-A-F18, 202-A-TK-F18, PUREX Tank F18
	200E
	202A

	202-A-G7
	202-A-G7, 202-A-TK-G7, PUREX Tank G7
	200E
	202A

	202-A-U3
	202-A-U3, 202-A-TK-U3, PUREX Tank U3
	200E
	202A

	202-A-U4
	202-A-U4, 202-A-TK-U4, PUREX Tank U4
	200E
	202A

	202-S
	202-S, 202-S REDOX, S Plant (See Subsites)
	200W
	202S

	205-A
	205-A, 205-A Silica Gel Facility
	200E
	205A

	207-U
	207-U, 207-U Retention Basin
	200W
	207U

	207-Z
	207-Z, 207-Z Retention Basin, 241-Z Retention Basin, 241-Z-RB
	200W
	241ZRB

	211-A NU
	211-A NU, 211-A Neutralization Unit, Elementary Neutralization Unit/211-A Building, PUREX
	200E
	211A

	212-N
	212-N, 212-N Building, Metal and Fuel Storage Basin Facility, 212-N Fissile Storage Facility
	600
	212N

	212-P
	212-P, 212-P Building PCB Storage Facility, 212-P Storage Facility
	600
	212P

	212-R
	212-R, 212-R Storage Facility
	600
	212R

	215-C
	215-C, 215-C Gas Preparation Building
	200E
	215C

	217-B NU
	217-B NU, 217-B Neutralization Unit, Elementary Neutralization Unit/217-B Building
	200E
	217B

	218-E-14
	218-E-14, PUREX Tunnel No. 1, PUREX Storage Tunnel
	200E
	218E14

	218-E-15
	218-E-15, PUREX Tunnel No. 2, PUREX Storage Tunnel
	200E
	218E15

	221-B SDT
	221-B SDT, 221-B Settle and Decant Tank, B Plant Settle and Decant Tank, 221-B-8-1 and 221-B-8-2, 221-B-TK-8-1 and 221-B-TK-8-2
	200E
	221B

	221-B-26-1
	221-B-26-1, 221-B-TK-26-1, B Plant Radioactive Organic Waste Solvent Tank 1
	200E
	221B

	221-B-27-2
	221-B-27-2, 221-B-TK-27-2, 221-B Tank 27-2
	200E
	221B

	221-B-27-3
	221-B-27-3, 221-B-TK-27-3, B Plant Radioactive Organic Waste Solvent Tank 2
	200E
	221B

	221-B-27-4
	221-B-27-4, 221-B-TK-27-4, B Plant Radioactive Organic Waste Solvent Tank 3
	200E
	221B

	221-B-28-3
	221-B-28-3, 221-B-TK-28-3, B Plant Radioactive Organic Waste Solvent Tank 4
	200E
	221B

	221-B-28-4
	221-B-28-4, 221-B-TK-28-4, B Plant Radioactive Organic Waste Solvent Tank 5
	200E
	221B

	221-B-29-4
	221-B-29-4, 221-B-TK-29-4, B Plant Radioactive Organic Waste Storage Tank #7, 221-B TK-29-4
	200E
	221B

	221-B-30-3
	221-B-30-3, 221-B-TK-30-3, B Plant Radioactive Organic Waste Solvent Tank #6, 221-B TK-30-3
	200E
	221B

	221-T-11-R
	221-T-11-R, 221-T-TK-11-R, Tank 11-R 221-T System, T Plant Complex
	200W
	221T

	221-T-15-1
	221-T-15-1, 221-T-TK-15-1, Tank 15-1 221-T System,  T Plant Complex
	200W
	221T

	221-T-5-6
	221-T-5-6, 221-T-TK-5-6, Tank 5-6 221-T System, T Plant Complex
	200W
	221T

	221-T-5-7
	221-T-5-7, 221-T-TK-5-7, Tank 5-7 221-T System, T Plant Complex
	200W
	221T

	221-T-5-9
	221-T-5-9, 221-T-TK-5-9, Tank 5-9 221-T System, T Plant Complex
	200W
	221T

	221-T-6-1
	221-T-6-1, 221-T-TK-6-1, Tank 6-1 221-T System, T Plant Complex
	200W
	221T

	221-U
	221-U, 221-U Canyon Building, 221-U Building, U Plant (See Subsites)
	200W
	221U

	224-B
	224-B, 224-B Concentration Facility
	200E
	224B

	224-T
	224-T, 224-T Canyon
	200W
	224T

	224-U CNT
	224-U CNT, 224-U Condensate Neutralization Tank, 224-U Process Condensate Neutralization Tank, Process Condensate Elementary Neutralization Unit, Tank TK-C-5, 224-U-TK-C-5
	200W
	224U

	233-S
	233-S, 233-S Plutonium Concentration Facility
	200W
	233S

	233-SA
	233-SA, 233-SA Exhaust Filter Building
	200W
	233SA

	242-B
	242-B, 242-B Evaporator
	200E
	242B

	2711-S
	2711-S, 2711-S Stack Monitoring Building
	200W
	2711S

	2718-S
	2718-S, 2718-S Sand Filter Monitor, 2718-S Sand Filter Sampler, 2718-S Filter Monitoring Building
	200W
	2718S

	271-U
	271-U, 271-U Office Building, 271-U Building
	200W
	271U

	276-S
	276-S, 276-S Solvent Handling Facility, 276-S Solvent Facility
	200W
	276S

	276-S-141
	276-S-141, 276-S-TK-141, 276-S-306A, 276-S-141 Solvent Storage Tank, Tank 276-141, Hexone Storage Tank, 244-SX-15, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	276S

	276-S-142
	276-S-142, 276-S-TK-142, 276-S-306B, 276-S-142 Solvent Storage Tank, Tank 276-142, Hexone Storage Tank, 244-SX-15, IMUST, Inactive Miscellaneous Underground Storage Tank
	200W
	276S

	276-U
	276-U, 276-U Solvent Handling Facility, 276-U Solvent Facility, 276-U Solvent Recovery Facility
	200W
	276U

	2904-SA
	2904-SA, 2904-SA Cooling Water Sampler Building, 2904-SA Sample Building
	200W
	2904SA

	291-C
	291-C, 291-C Filter/Fan House, 291-C Fan and Filter Building, 201-C Air Tunnel
	200E
	202S

	291-S
	291-S, 291-S Fan Control Building, 291-S Fan House, 291-S Fan and Filter Building
	200W
	291S

	291-S-1
	291-S-1, 291-S-1 Stack, REDOX Process and Canyon Exhaust
	200W
	291S001

	291-U
	291-U, 291-U Fan Control House
	200W
	291U

	291-U-1
	291-U-1, 291-U-1 Stack, 291-U Stack
	200W
	291U001

	292-S
	292-S, 292-S Fan and Filter Building
	200W
	292S

	293-S
	293-S, 293-S Offgas Treatment Facility, 293-S Off Gas Treatment, 293-S Off-Gas Treatment and Recovery
	200W
	293S

	296-S-7
	296-S-7, 296-S-7E, 296-S-7W, REDOX Product Building (233-S) Ventilation, Dual Stacks, 296-S-7 East and West Stacks
	200W
	296S007

	296-U-10
	296-U-10, 296-U-10 Stack
	200W
	271U

	437 MASF
	437 MASF, 400 Area Maintenance and Storage Facility, 437 Maintenance and Storage Facility (See Subsites)
	400
	437

	RMWSF
	RMWSF, Radioactive Mixed Waste Storage Facility, Hanford Central Waste Complex, 2401W, 2402W, 2402WB, 2402WC, 2402WD, 2402WE, 2402WF, 2402WG, 2402WH, 2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 2403WB, 2403WC, 2403WD, 2404WA, 2404WB, 2404WC
	200W
	2120WA, 2120WB, 2401W, 2402W, 2402WB, 2402WC, 2402WD, 2402WE, 2402WF, 2402WG, 2402WH, 2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 2403WB, 2403WC, 2403WD, 2404WA, 2404WB, 2404WC, 2420W, 2727W

	TRUSAF
	TRUSAF, 224-T TRUSAF, Transuranic Assay Facility
	200W
	224T

	WESF
	WESF, Waste Encapsulation and Storage Facility, 225-B (See Subsites)
	200E
	211BA, 218B, 225B, 225BA, 225BB, 225BC, 225BD, 225BE, 225BF, 225BG, 272B, 272BA, 272BB, 282B, 282BA, 294B

	WRAP
	WRAP, Waste Receiving and Processing Facility
	200W
	2336W, 2620W, 2740W

	200-E-136
	200-E-136, 202-A TSD, PUREX
	200E
	202A


	TABLE E-5 - CLOSED WASTE SITES WITH POST CLOSURE ACTIVITIES

	Waste Site ID
	Title
	Area
	Applicable SOW Sections For Contract Period Scope
	Remaining Scope Beyond FY08

	116-H-6
	116-H-6, 183-H Solar Evaporation Basins
	100H
	Perform Groundwater Monitoring
	Perform Groundwater Monitoring

	316-5
	316-5, 3904 Process Waste Trenches, 300 Area Process Trenches, 300 APT
	300
	Perform Groundwater Monitoring
	Perform Groundwater Monitoring

	HRD
	HRD, Horn Rapids Disposal, ITT Waste Disposal Landfill, Horn Rapid Landfill (HRL), Gravel Pit 4, Gravel Pit 5
	600
	Perform Groundwater Monitoring, Maintain Access Control
	Perform Groundwater Monitoring, Maintain Access Control


	TABLE E-6 – GROUNDWATER OPERABLE UNITS

	Operable Unit ID
	Title
	Applicable SOW Sections For Contract Period Scope
	Remaining Scope Beyond FY08

	100-BC-5
	100-BC-5 OU
	C.2.4.1
	Complete Remedial Action

	100-FR-3
	100-FR-3 OU
	C.2.4.1
	Complete Remedial Action

	100-HR-3
	100-HR-3 OU
	C.2.4.1, C.2.5.4
	Complete Remedial Action

	100-KR-4
	100-KR-4 OU
	C.2.4.1, C.2.5.4
	Complete Remedial Action

	100-NR-2
	100-NR-2 OU
	C.2.4.1, C.2.5.4
	Complete Remedial Action

	200-BP-5
	200-BP-5 OU
	C.2.6.1, C.2.4.1
	Complete Remedial Action

	200-PO-1
	200-PO-1 OU
	C.2.6.1, C.2.4.1
	Complete Remedial Action

	200-UP-1
	200-UP-1 OU
	C.2.6.1, C.2.5.4, C.2.4.1
	Complete Remedial Action

	200-ZP-1
	200-ZP-1 OU
	C.2.6.1, C.2.5.4, C.2.4.1
	Complete Remedial Action

	300-FF-5
	300-FF-5 OU
	C.2.6.1,  C.2.4.1
	Complete Remedial Action
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CONTRACT PERIOD TPA MILESTONE LIST

TABLE F-1
CONTRACT PERIOD TPA MILESTONE LIST

	Milestone Number
	Milestone Title
	Due Date
	SOW Section

	M-015-44B
	Submit 200-MW-1 OU Feasibility Study And Proposed Plan
	4/30/2007
	C.2.4.1

	M-015-45B
	Submit Pu/Organic Rich OU Feasibility Study And Proposed Plan
	9/30/2007
	C.2.4.1

	M-015-46B
	Submit 200 Area Chemical Laboratory Waste OUs Feasibility Study
	11/30/2006
	C.2.4.1

	M-015-48B
	Submit Draft A 200-ZP-1 CERCLA Feasibility Study/Proposed Plan
	5/31/2007
	C.2.4.1

	M-016-14A
	Complete construction of a 300 foot permeable reactive barrier for 100-NR-2.
	12/31/2006
	C.2.5.4

	M-024-57M
	DOE Shall Install A Cumulative Of 75 Wells By 12/31/2007
	12/31/2007
	C.2.5.2

	M-026-01Q
	Submit An Annual Hanford Land Disposal Restrictions Report
	4/30/2007
	C.3.11.1

	M-026-01R
	Submit An Annual Hanford Land Disposal Restrictions Report
	4/30/2008
	C.3.11.1

	M-034-34
	Complete Removal Of K East Sludge
	5/31/2007
	C.2.1.1.1.5

	M-034-35A
	All K West Bulk Sludge is Placed in Containers
	7/31/2007
	C.2.1.1.1.5

	M-034-35B
	Containerize KW Sludge - Complete Final Pass Cleanup
	1/31/2008
	C.2.1.1.1.5

	M-081-10-T01
	Submit Final Sodium Disposition Evaluation Report
	7/31/2007
	C.2.3.1.2

	M-091-03D
	Submit Revision Of TRUM And MLLW PMP To Ecology
	12/28/2006
	C.3.4.3

	M-091-05-T01
	Submit TRU/TRUM Facility ES/FDC To Ecology
	12/31/2007
	C.3.4.3

	M-091-12
	Complete Thermal Treatment Of 360 Cubic Meters Of CH-MLLW
	11/16/2007
	C.3.11.1

	M-091-40D
	Retrieve CH-RSW 4700 Cubic Meters (Cumulative)
	12/31/2006
	C.3.9.3

	M-091-40E
	Retrieve CH-RSW 7200 Cubic Meters (Cumulative)
	12/31/2007
	C.3.9.3

	M-091-40L
	Submit Quarterly Burial Ground Vent/Substrate Sampling Results
	 
	C.2.5.5

	M-091-40L-012
	Submit Jul-Sep 4th Qrtr FY06 Burial Ground Sample Results
	12/15/2006
	C.2.5.5

	M-091-40L-013
	Submit Oct-Dec 1st Qrtr FY07 Burial Ground Sample Results
	3/15/2007
	C.2.5.5

	M-091-40L-014
	Submit Jan-Mar 2nd Qrtr FY07 Burial Ground Sample Results
	6/15/2007
	C.2.5.5

	M-091-40L-015
	Submit Apr-Jun 3rd Qrtr FY07 Burial Ground Sample Results
	9/15/2007
	C.2.5.5

	M-091-40L-016
	Submit Jul-Sep 4th Qrtr FY07 Burial Ground Sample Results
	12/15/2007
	C.2.5.5

	M-091-40L-017
	Submit Oct-Dec 1st Qrtr FY08 Burial Ground Sample Results
	3/15/2008
	C.2.5.5

	M-091-40L-018
	Submit Jan-Mar 2nd Qrtr FY08 Burial Ground Sample Results
	6/15/2008
	C.2.5.5

	M-091-40L-019
	Submit Apr-Jun 3rd Qrtr FY08 Burial Ground Sample Results
	9/15/2008
	C.2.5.5

	M-091-40L-020
	Submit Jul-Sep 4th Qrtr FY08 Burial Ground Sample Results
	12/15/2008
	C.2.5.5

	M-091-40R
	Complete Retrieval Of Trench 4
	12/31/2006
	C.3.9.3

	M-091-42C
	Treat 4890 Cubic Meters CH-MLLW (Cumulative)
	12/31/2006
	C.3.11.1

	M-091-43B
	Begin Treating RH MLLW & Boxes & Large Containers of CH MLLW
	6/30/2008
	C.3.11.1

	M-091-45D
	Submit Report For RH Waste & Boxes Of RH/CH Waste
	9/30/2007
	C.3.4.3

	M-091-45E
	Submit Report For RH Waste & Boxes Of RH/CH Waste
	9/30/2008
	C.3.4.3

	M-092-05
	Include Cs/Sr Treatment &/Or Repackaging Parameters In DOE RFP
	6/30/2007
	C.2.2.1.3.2

	M-092-10
	Submit Hanford Site Sodium Disposition Evaluation Report
	7/31/2007
	C.2.3.1.2

	M-016-14B
	Submit a draft CERCLA Proposed Plan for 100-NR-2
	3/31/2008
	C.2.4.1

	M-034-32
	Complete Removal of the K East Basin Structure
	3/31/2007
	C.2.1.1.1.6

	M-091-15
	Complete Facilities/Initiate Treatment Of RH/CH-MLLW
	6/30/2008
	C.3.4.3

	M-091-42D
	Treat 6520 Cubic Meters CH-MLLW (Cumulative)
	12/31/2007
	C.3.11.1

	M-091-42E
	Treat 8150 Cubic Meters CH-MLLW (Cumulative)
	12/31/2008
	C.3.11.1

	M-091-42I, J, K
	Treat CH TRUM per schedule identified in milestone
	12/31/2006-08
	C.3.3.2

	M-015-00/00C
	Complete The RI/FS (Or RFI/CMS) Process For All Operable Units
	12/31/2008
	C.2.4.1

	M-020-00B
	Submit Closure/Post-Closure Plans For 216 & 241 Areas
	12/31/2008
	C.2.4.1

	M-020-54
	Submit 241-CX Tank System Closure/Postclosure Plan
	12/31/2008
	C.2.4.1

	M-024-57P
	DOE Shall Install A Cumulative Of 90 Wells By 12/31/2008
	12/31/2008
	C.2.5.2

	M-026-07
	Evaluation of Tritium Treatment Technology to EPA & Ecology
	3/31/2009
	C.3.6.1

	M-034-30
	Initiate Sludge Treatment
	12/31/2008
	C.2.1.1.1.8

	M-034-31
	Complete Sludge Treatment
	11/30/2009
	C.2.1.1.1.8

	M-091-40F
	Retrieve CH-RSW 9700 Cubic Meters (Cumulative)
	12/31/2008
	C.3.9.3
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GUIDANCE FOR

PREPARATION OF DIVERSITY PLAN

The purpose of this Guidance is to assist the Contractor in understanding the information being sought by the Department for each of the Diversity elements and where these issues may already be addressed in a contract package.  To the extent these issues are already addressed in a contract, the Contractor need only summarize or cross reference the parts of the Plan already developed elsewhere in the contract.  The Contractor shall submit to DOE an updated Diversity Plan each January.  

Work Force
This contract includes certain provisions on Equal Opportunity and Affirmative Action.  These provisions are found in clauses contained in Section I, entitled, FAR 52.222-26  Equal Opportunity (FEB 1999), FAR 52-222-27  Affirmative Action Compliance Requirements For Construction (FEB 1999),  FAR 52.222-35  Affirmative Action For Special Disabled Veterans And Veterans Of The Vietnam Era (APR 1998, FAR 52.222-36  Affirmative Action For Workers With Disabilities (JUN 1998), and FAR 52.222-37  Employment Reports On Disabled Veterans And Veterans Of The Vietnam Era (JAN 1999), and regulatory guidance is found at FAR Part 22 (48 CFR Part 22).  The Contractor should discuss its policies and plans for implementation of these provisions in its operations.  If the Contractor already has procedures in place, these should be discussed and copies of any policies provided.

Educational Outreach
The Contractor should outline or discuss any programs already provided, or which it intends to provide, which will provide employees an opportunity to improve their employment skills and opportunities.  These programs may already be discussed in the offer submitted under this RFP or in the executed contract and could include: educational assistance allowances, provision for outside training programs either during or outside regular work hours, and executive training programs for non-executive employees.  The Contractor should also discuss any plans to participate in any programs supporting Historically Black Colleges and Universities.

Employee training and educational opportunities may also be subject to collective bargaining agreements at the site.  If that is the case, it is not the Department’s intent that the Contractor develop an independent structure for employee training and educational opportunities.  In preparation of its Diversity Plan, the Contractor should outline the requirements already placed on it under existing bargaining agreements, discuss any proposals for changes to be raised at any future bargaining sessions, and discuss any educational or training programs which it operates, or will operate, independently of those provided by the unions.

Community Involvement and Outreach
An offer submitted under a RFP or contained in the executed contract may include a section already dealing with community involvement and outreach activities.  In that event, those sections may be cross-referenced and do not need to be repeated.  Contractor community relations activities could include support for the following activities:  support for science, mathematics and engineering education; support for community service organizations; assistance to governmental and community service organizations and for equal opportunity activities; and community assistance in connection with work force reduction plans.  The Contractor may provide support to these activities through direct sponsorship or making individual employees available to work with the specific community activity.  Depending upon the terms negotiated between the Department and the Contractor, some of these costs may be reimbursable.  The Contractor’s Diversity Plan should discuss the Contractor’s existing and planned activities promoting community involvement of its employees as well as the corporation.

Subcontracting
The RFP or finalized contract action will contain FAR 52.219-9 “Small Business Subcontracting Plan” (OCT 1999) and other small business related clauses.  (see Section I, Clauses entitled, FAR 52.219-8 Utilization Of Small Business Concerns (OCT 1999), FAR 52.219-9 Small Business Subcontracting Plan (OCT 1999), FAR 52.219-10 Incentive Subcontracting Program (JAN 1999), and FAR 52.219-16 Liquidated Damages--Subcontracting Plan (JAN 1999).  Additionally, the RFP contains additional guidance in an Appendix entitled “Small Business Subcontracting Plan” (see Section J, Appendix I).  If the Contractor has already met the requirements under the contract clause entitled, “Small Business Subcontracting Plan,” and the referenced Appendix, this information should be briefly summarized and/or provided as an attachment to the Diversity Plan.  If the Contractor is participating, or plans to participate, in the Department’s Mentor Protégé Program, this involvement, or planned involvement, should be summarized or discussed.  Information concerning its subcontracting plans already developed and submitted by the Contractor does not need to be redeveloped or renegotiated by the Contractor. 

Economic Development (Including Technology Transfer)
Many of the Department’s contract actions include Technology Transfer provisions which may be found in the H Section, Special Contract provisions, or among the patent and intellectual property clauses of Section I, Standard Clauses.  Planning or activities developed under the Technology Transfer clause may apply to this element of the Contractor’s Diversity Plan.  Additionally, some of the subcontracting activities planned by the Contractor with small business or small disadvantaged businesses may be entered into for the purpose of assisting the economic development of or transferring technology to such a business.  The Contractor’s Diversity Plan should outline and discuss its planned activities promoting economic diversification of the local community.
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SMALL, SMALL HUBZONE, SMALL DISADVANTAGED AND WOMAN-OWNED SMALL BUSINESS SUBCONTRACTING PLAN FOR FY 2007
FH advises that meeting the DOE-HQ goals would be challenging and could require significant changes in the contracting arrangements we currently have in place.  FH is currently working to meet the FY 2006 subcontracting plan as agreed with RL and included herein.  The FY 2007 subcontracting plan will be prepared to establish FY 2007 goals, as negotiated with RL, and submitted in accordance with FAR 52.219-9 by September 30, 2006.
SMALL, SMALL HUBZONE, SMALL DISADVANTAGED AND WOMAN-OWNED SMALL BUSINESS SUBCONTRACTING 
PLAN FOR FISCAL YEAR 2006

Revised September 2005

SUBCONTRACTING PLAN 

1. 
Address:
Name of Prime Contractor:

Fluor Hanford, Inc.





Post Office Box 1000, MSIN H7-10





Richland, Washington 99352

2.
Contract of Solicitation No.:

DE-AC06-96RL13200

Total Amount of Contract:

$7.88 Billion   
Period of Performance:

October 1, 1996 through September 30, 2006

Place of Performance:

Richland, WA

Description of Contract Requirements: Fluor Hanford, Inc. (FH) shall provide all materials, supplies, services and transportation necessary to perform the Statement of Work (SOW) as Management Contractor for DOE, Richland Operations Office.

Items 3 through 7 are based on fiscal year (FY) 2006 dollars only.  The 30% is based on $600 million of FH estimated cost for FY 2006.

3.
Total amount of planned subcontracting:



$180,000,000
Percentage of total amount of contract:


 30%  
4.
Total planned for subcontracting to Small Business


$54,000,000
(Small Business) (Including item 5, 6, 7, 8 and 9 below):



Percentage of total amount of planned

subcontracting:





 30%  
5.
Total planned for subcontracting to Small Dis-

advantaged Business (part of item 4):



$9,000,000
Percentage of total amount of planned

subcontracting: (part of item 4)



 5.0%  
6. Total planned for subcontracting to HUBZone Small 

Business (part of item 4):





$2,700,000



Percentage of total amount of planned


Subcontracting: (part of item 4)



 1.5%
7.
Total planned for subcontracting to Woman-Owned

Small Business (part of item 4)




$10,800,000 

Percentage of total amount of planned



subcontracting: (part of item 4)



 6.0% 

8.
Total planned for subcontracting to Disabled Veteran

Small Business (part of item 4)




$180,000
Percentage of total amount of planned

subcontracting: (part of item 4)



 0.1% 

9.
Total planned for subcontracting to Veteran-Owned


Small Business (part of item 4)




$1,800,000


Percentage of total amount of planned



Subcontracting: (part of item 4)


      
 1.0%
10.
Items to be subcontracted under this contract 

and the types of businesses supplying them

are: (Check all that apply)

	Subcontracting Items
	Large Business
	SB
	SDB
	HUBZone
	Veteran- Owned
	Disabled Veteran
	WOSB

	Office Supplies/Equipment & Safety
	
	X
	X
	X
	
	
	X

	Subcontracted Labor Services
	X
	X
	X
	X
	X
	X
	X

	D&D Services
	X
	X
	X
	
	X
	
	X

	Fuels
	
	X
	X
	
	
	
	

	Maintenance Repair Operation Equipment & Supplies
	
	X
	X
	X
	
	
	X

	Real Estate
	X
	X
	
	
	
	
	

	Construction


	
	X
	X
	X
	X
	
	X

	IRM Services


	X
	X
	X
	X
	X
	
	X

	Drums


	
	X
	
	
	
	
	

	K-Basin Cleanup


	X
	X
	
	X
	X
	
	

	PFP Plutonium Cleanup


	X
	X
	
	
	X
	
	

	Waste Management


	X
	X
	X
	
	X
	
	

	Miscellaneous Services
	X
	X
	X
	
	X
	
	X


11.
FH’s FY 2006 subcontracting goals for Small, Small Disadvantaged, Small HUBZone, Woman-Owned Small Business, Disabled Veteran, and Veteran-Owned concerns were developed based on current funding guidance from the U.S. Department of Energy, Richland Operations Office (RL) for expected FY 2006 funding, and on historical data from FH’s accomplishments for FY 2005. 

12.
In addition, the following circumstances were considered:

· Due to an increase in self-performed work, FH anticipates a lower amount of dollars available for subcontracting in FY 2006.

· FH believes these small business goals are very aggressive particularly in the area of HUBZone and Disabled Veteran, and Veteran-Owned Small Businesses, where sources who can meet SOW technical requirements have proven difficult to find.

· Almost half ( ~ $87M) of the total estimated FY 2006 subcontracting dollars ($180M) are already committed primarily to large businesses for multi-year agreements or significant, complex scopes of work requiring large business resources.  
· Therefore, to meet the 30% goal, we will have to subcontract nearly 60% of the dollars to small businesses.  

13.
FH uses the following resources to identify potential vendors for solicitation purposes:

· Existing company source lists, including the Fluor Corporate database

· Small Business Administration regional and Headquarters database, 

· Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Woman-Owned Small Business trade associations; and networking with the small business community

· Trade Fairs; conferences/conventions; and workshops 

· The five local Chambers of Commerce, and TRIDEC

· In addition, in FY 2006, FH is holding routine conference calls with RL and our Small Business Administration point of contact to further enhance our efforts to identify potential small business sources.

14.
Indirect costs are (  ) are not (X) included in the above goals (check one).
15. 
The following individual will administer the subcontracting program:

Name:
Susan D. Stein

Title:
Small Business Advocate, Supplier Advocacy Office

Address:
P.O. Box 1000, MSIN H7-10


   
Richland, Washington 99352

Telephone:
(509) 376-6353


This individual's specific duties as they relate to the firm's subcontracting program are as follows:

a.
Ensuring, in FH’s acquisition of goods and services, that Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Women-Owned Small Businesses are provided the maximum opportunity practicable to compete for subcontracted work and purchased materials.

b.
Ensuring the establishment and maintenance of records of the total dollar value of solicitations and awards to Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Women-Owned Small Businesses, large business and total solicitations and awards.

c.
Reviewing and approving FH subcontractor small business plans to ensure goals are established in accordance with expected subcontracting opportunities.  

d. Preparing and submitting semi-annual reports (SF294s/SF295s) on direct procurements to the RL contracting officer.  Reviewing submittals by subcontractors to ensure accuracy and completeness.
e.
Developing and maintaining source files of Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned and Women-Owned Small Businesses for use by FH in preparing bidders lists for solicitations of direct and indirect goods and services.

f.
Participating or ensuring participation of company representatives in Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Women-Owned Small Business trade associations, seminars, and business opportunity workshops and outreach programs.

g.
Conducting or arranging for conduct of instructional and motivational workshops for procurement and contracts personnel and others in the duties and methods of enhancing the participation of Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Women-Owned Small Business firms in Project Hanford's acquisitions.

h.
Coordinating project activities during conduct of compliance reviews by federal agencies.

i.
Cooperating in any studies or surveys or submission of reports (in addition to those in Item C, above) as may be required by the Department of Energy or the Small Business Administration.

j.
Establishing and maintaining adequate records of the above activities to document compliance with this subcontracting plan.

k.    Assisting in implementing a procurement system, which uses the information highway to expand access by Small, Small Disadvantaged, Veteran-Owned, and Women-Owned Small Businesses to the procurement process.

l.   
Sharing small business information, sources and opportunities with other Hanford Contractors to maximize exposure and opportunity of small businesses.

m.
Sharing small business information with Fluor Corporation through Fluor’s Supplier and Contractor On-Line Registry E-Version (SCORE) corporate-wide small business database system.  

16.
The following provides an overview of FH’s FY 2005 efforts to assure that Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Woman-Owned Small Businesses have visibility of FH work to be subcontracted and an equitable opportunity to compete for subcontracts.

a.
The FH Small Business Advocate and other representatives have attended 15 Small Business outreach conference and matchmaking events to date throughout the U.S. to meet with Small Business representatives and share subcontracting opportunities.

b.
FH has provided financial as well as physical commitments to 10 Small Business outreach events.  FH has published quarterly ads in the two local business papers, as well as being listed as sponsor of Small Business events in other communities within the state of Washington.

c. FH has nominated six Small Businesses with whom FH has subcontracts for awards, and two of these Small Businesses have won.  Blue Star, a Small Disadvantaged Woman–Owned 8a Certified Business, won the Eastern Washington Small Business Advocate Small Business of the Year award. Monarch, a Small HUBZone business, won the Manufacturer of the Year Award.  FH has nominated a local Woman–owned Small Business for the Manufacturer of the year award which is to be announced at the TRIDEC Manufacturer of the Year lunch on October 20, 2005, in Kennewick Washington.   

d. FH has requested, and in March 2005 received, DOE approval of it’s mentor-protégé agreement with Randolph Construction, a Small Woman-Owned, 8a Certified construction firm, that has utilized this opportunity to do work for FH at Hanford to grow and develop their business.  Also as a result of this mentor-protégé agreement, Fluor Corporation has included Randolph in several of their proposals on both commercial and other government work.  The FH Small Business Advocate has also marketed Randolph Construction’s picture in the FH Small Business brochure and on the FH Small Business banner.

e. The FH Small Business Advocate and Procurement staff have held personalized meetings with 80+ Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Woman-Owned Small Businesses, counseling them to increase their understanding and visibility of FH’s subcontracting opportunities, and to assist them in developing their business acumen and knowledge of government contracting.  Additionally these companies are given 
FH Corporate contact introductions and information along with other community information that might further enhance their subcontracting opportunities.

f. FH maintains a monthly status report of our performance to our Small Business goals.  Small Business opportunities are discussed monthly in the Procurement Staff Meetings to maintain staff awareness and identify opportunities where non-competitive procurements to Small, Small HUBZone, Small–Disadvantaged, Disabled Veteran, Veteran–Owned, Woman-owned Small Businesses can be made.  Daily requests are made to the Small Business Advocate to assist in finding those lower tier category companies that have compatible capabilities.  As new Small Businesses meeting the lower tier requirements are identified, the Small Business Advocate invites them to meet with her and the Procurement staff to explore potential subcontracting opportunities.

g. The Procurement staff, working with various project customers, has issued a number of solicitations in which requirements were structured to allow for multiple awards to facilitate greater participation by small businesses.  For example, as the old Just-in-time (JIT) contracts expire, they are being re-competed using a “Market Place,” web-based concept, which allows several small businesses to be awarded a subcontract and listed as a source for specific products, e.g. office products.  The office products subcontract was set aside for small local businesses and was awarded to three small, HUBZone and Woman-owned businesses.  Using this new “Market Place” web-based concept allows more small businesses to participate and provides FH a wider selection in procuring those goods we need as well as providing competitive pricing and availability.  In addition, FH has a staff augmentation Basic Ordering Agreement (BOA) in place with over 60+ businesses, providing a greater opportunity for small business participation, with an emphasis on small local businesses.

h. Procurements under $100K continue to be set aside for Small, Small HUBZone, Small Dis-advantaged, Veteran, Veteran-owned, Woman-owned Small Businesses, unless sources are not available to ensure adequate competition.  FH reviews the remaining subcontracting opportunities to ensure that these Small Business concerns are included in the solicitations whenever they can be.  FH also routinely reviews subcontractor subcontracting plans and reports to ensure that their subcontracting goals are appropriate for the scope and subcontracting opportunities and that their bi-yearly reports are reported correctly.  
i. The PCard policy requires that PCard Holders maximize the use of small, local, disadvantaged, woman-owned, veteran, service disabled veteran, and HUBZone suppliers whenever possible, and where not possible, document a justification in the comments section of the PCard order log.
17.
In addition to continuing the above activities, the following efforts will be made to assure that Small, Small HUBZone, Small Disadvantaged, Veteran, Veteran-owned, Woman-owned Small Business concerns will have an equitable opportunity to compete for subcontracts.

a.
In an additional effort to insure high visibility of  FH’s commitment to those Small Business subcontract negotiated goals, the Small Business Advocate overseeing the subcontract reporting will attend subcontract kickoff meetings.  The Small Business Advocate will be directing the subcontractor to ensure that their subcontracting plan reporting is done correctly and that they understand how seriously FH takes Small Business Subcontracting Plan commitments.

b.
Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-owned, Woman-owned Small Businesses will be included in Requests for Quotes where such businesses are known to exist and are qualified to supply the items or services being procured.
c.
Through the Small Business Advocate office, Small Business Liaison assistance and mentoring will be provided to Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Woman-owned Small Business concerns.
d. In order to ensure that Small Businesses have an opportunity to effectively respond to FH solicitations, proposal preparation time frame will be structured, and adjusted if necessary, to facilitate participation by Small Businesses.
e.
Training has been and will continue to be given to Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-owned, Woman-Owned Small Business concerns seeking subcontracting opportunities with the Project Hanford Management Contract (PHMC).
18.
The clause entitled “Utilization of Small Business Concerns “ will be included in all subcontracts that offer further subcontracting opportunities and all subcontractors (except Small Businesses) who receive subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) will be required to adopt a plan similar to the plan agreed to by the offeror.  FH will evaluate approaches to incentivize the Subcontractors to meet their Small Business goals.

19.
FH will:

· cooperate in any studies or surveys as may be required; 
· submit periodic reports in order to allow the Government to determine the extent of compliance by RL or Small Business Advocate with its subcontracting plan; 
· submit Standard Form 294, “Subcontracting report for individual contracts,” and Standard Form 295, “Summary Subcontract Report,” in accordance with the instructions on the forms; and; 
· ensure that its subcontractors submit Standard Forms 294 and 295 in accordance with their subcontract requirements.  This effort has new emphasis with additional assistance from the Small Business Advocate in oversight of the Subcontractor’s reporting and compliance with their Subcontracting Plan.

20.
The following types of records will be maintained to demonstrate procedures that have been adopted to comply with the requirements and goals in the Subcontracting Plan, including establishing source lists; and to provide a description of its efforts to locate Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Woman-Owned Small Business concerns and award subcontracts to them.  

The records shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated):
a.
Source lists, guides and other data that identify Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, Woman-Owned Small Businesses.

b. Organizations contacted in an attempt to locate sources that are Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, or Woman-Owned Small Businesses.

c.
Records on each subcontract solicitation resulting in an award of more than $100,000, indicating (1) whether Small, Small HUBZone, Small Disadvantaged, Disabled Veteran, Veteran-Owned, or Woman-Owned Small Businesses were solicited and if not, why not, and (2) if applicable, the reason award was not made to a Small Business.

d.
Records of any outreach efforts to contact (1) trade associations, (2) business development organizations, and (3) conferences and trade fairs to locate Small, Small HUBZone, Small Disadvantaged, Veteran-Owned, Disabled Veteran, Woman-Owned Small Business sources.

e. Records of internal guidance and encouragement provided to buyers through (1) workshops, seminars, training, etc., and (2) monitoring performance to evaluate compliance with the program's requirements.

f. On a contract by contract basis, records to support award data submitted by the offerors to the Government; including the name, address and business size for each contractor.

g. A system has been set in place to combine reports, subcontracting plans and efforts made to ensure compliance in individual contract files which will ensure the Governments ease of access and oversight.
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ORGANIZATIONAL CONFLICT OF INTEREST

Complete, as appropriate, either the Disclosure Statement or the Representation, sign and date form.

Disclosure Statement:  (Attach additional pages if more space is needed)

Disclose all information required in DEAR 952.209-70(a)(1) (See Section K, No. 22).  The list may be in columnar format showing:

(1)
The company or agency for which the work is being, has been, or will be performed;

(2)
Nature of the work (brief description);

(3)
Period of performance for the work;

(4)
Dollar value of the work; and

(5)
Sales and marketing activity.

DEAR952.209-70(a)(2) requires a similar disclosure for any consultants and subcontractors performing covered services under the Statement of Work.

Representation 
In accord with DEAR 952.209-70(b), the Offeror,______________________hereby certifies that to the best of its knowledge, no facts exist, as described in DEAR 952.209-70(a)(1), that are relevant to the work to be performed under this contract.

Signature

Offeror’s Name_______________________________________________________


RFP/Contract No._____________________________________________________


Signature____________________________________________________________


Title________________________________________________________________


Date_________________________________________________________________
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APPENDIX L

CUSTOM COMPUTER SOFTWARE AGREEMENT

1.
Background

The Department of Energy (“DOE”) has entered into a contract, DE-AC06-96RL13200, (the “Contract”), with Fluor Hanford, Inc. (FH) under which FH will perform certain management and integration services (the “Services”) at the Hanford site near Richland, WA (the “Site”).  Fluor Hanford has developed and is continuing to develop proprietary computer software relating to the management, tracking and reporting activities for complex projects (“FD Software”).  FH can directly utilize certain portions of the FD Software in the performance of the Services.  Other portions of the FD Software can be used as a starting point to develop software specific to the Site which is useful in the performance of the Services.  Further, software will be originally developed under the Contract by FH to be used in performing the Services.  To maximize the usefulness and efficiency of the foregoing software, FH will develop the interfacial software required to integrate the separate portions of the software into an internally consistent suite of project management software specific to the Site to be used in performing the Services (the “Site Software”).  

2.
Purpose

The agreement sets forth the ownership and use rights of Fluor Hanford, FH and DOE regarding all portions of software comprising the FD Software and the Site Software.

3.
Origination of Software

Fluor Hanford will provide FD Software which, in the opinion of Fluor Hanford and FH with concurrence by DOE, will be useful in the performance of Services or which will be useful in the development of Site Software.  Such FD Software is identified in Attachment A (Fluor Hanford U.S. Computer Charge Schedule), hereto which shall be updated from time to time as required, and these 

updates will be delivered to FH and licensed under the terms of this agreement.  FH will develop software specific to its needs at the site by modification of licensed FD Software, referred to in this agreement as the site Software.  Interfacial software required to integrate some FD Software will be developed by FH prior to Fluor Hanford developing that same software in its normal course of business.

4.
Site Software

The purpose of the Site Software is to facilitate the performance of the Services by FH or a successor contractor.  The Site Software will of necessity include trade secret information of Fluor Hanford embodied in the FD Software.  The Site Software will be modified as necessary during performance of the Services in response to changing needs and conditions at the Site.  Continual modification will, over time, obscure the identity of FD Software, in whole or in part, in the Site Software; however, the Site Software will still retain the Fluor Hanford trade secrets embodied in the original version of the FD Software as initially incorporated into the Site Software.  The Site Software shall be known as the “Hanford Data Integrator” or “HANDI.”

5.
Rights in Software

48 CPR 952.227-78, RIGHTS IN TECHNICAL DATA -- FACILITY (APR SOFTWARE AGREEMENT 1984)

(a)
Definitions.


(1)  “Technical data” means recorded information, regardless of form or characteristic, of a scientific or technical nature.  It may, for example, document research, experimental, developmental, demonstration, or engineering work or be usable or used to define a design or process or to procure, produce, support, maintain, or operate material.  The data may be graphic or pictorial delineations in media such as drawings or photographs, text in specifications or related performance or design type documents, or computer software (including computer programs, computer software databases and computer software documentation).  Examples of technical data include research and engineering data, engineering drawings and associated lists, specifications, standards, process sheets, manuals, technical reports, catalog item identification, and related information.  Technical data as used herein do not include financial reports, costs analyses, and other information incidental to contract administration.


(2)  “Proprietary data” means technical data which embody trade secrets developed at private expense, such as design procedures or techniques, chemical composition of materials, or manufacturing methods, processes, or treatments, including minor modifications thereof, provided that such data:

(i)  Are not generally known or available from other sources without obligation concerning their confidentiality;

(ii)  Have not been made available by the owner to others without obligation concerning their confidentiality; and

(iii)  Are not already available to the Government without obligation concerning their confidentiality.

(3)
“Unlimited rights” mean rights to use, duplicate, or disclose technical data, in whole or in part, solely in performance of the remedial services at Hanford 

(b)
Allocation of rights.


(1)
The Government shall have:



(i)  Ownership in all technical data first produced in the performance of the contract; 

(ii)  The rights to inspect technical data first produced or specifically used in the performance of the contract at all reasonable times (for which inspection of the proper facilities shall be afforded DOE by the contractor);

(iii)  The right to have all technical data first produced or specifically used in the performance of the contract delivered to the Government or otherwise disposed of by the contractor, either as the contracting officer may from time to time direct during the progress of the work or in any event as the contracting officer shall direct upon completion or termination of this contract, provided that nothing contained in this paragraph shall require FH to actually deliver any technical data, the delivery of which is excused by this Rights in Technical Data clause; 

(iv)  Unlimited rights in technical data specifically used in the performance of this contract, except technical data pertaining to items of standard commercial design; FH agrees to leave a copy of such technical data at the facility or plant to which such data relate, and to make available for access or to deliver to the Government such data upon request by the contracting officer; provided, that if such data are proprietary, the rights of the Government in such data shall be governed solely by the provisions of optional paragraph (e) hereof -- “Limited Rights in Proprietary Data;” 

(v)  The right to remove, cancel, correct, or ignore any marking not authorized by the terms of this contract on an technical data furnished hereunder if, in response to a written inquiry by DOE concerning the propriety of the markings, FH fails to respond thereto within 60 days or fails to substantiate the propriety of the markings.  In either case DOE will notify the FH of the action taken.


(2)
Fluor Hanford through FH shall have:



(i)  The right to withhold its proprietary data in accordance with the provisions of this clause; and



(ii)  The right to use for its private purposes, subject to patent, security or other provisions of this contract, technical data it first produces in the performance of this contract provided the data requirement of this contract have been met as of the date of the private use of such data.  FH agrees that to the extent it receives or is given access to proprietary data or other technical, business or financial data in the form of recorded information from DOE or a DOE contractor or subcontractor, FH shall treat such data in accordance with any restricted legend contained thereon, unless use is specifically authorized by prior written approval of the contracting officer.


(3)
Nothing contained in this clause shall imply a license to the Government under any patent or be construed as affecting the scope of any licenses or other rights otherwise granted to the Government under any patent or be construed as affecting the scope of any licenses or other rights otherwise granted to the Government under any patent.

(c)
Copyrighted material.


(1)
FH shall not, without prior written authorization of the Patent Council establish a claim to statutory copyright in any technical data first produced in the performance of this contract. To the extent such authorization is granted, the Government reserves for itself and others acting on its behalf, a royalty-free, nonexclusive, irrevocable, license for Governmental purposes in the performance of the management and integration services at Hanford.


(2)
FH agrees not to include in the technical data delivered under the contract any material copyrighted by Fluor Hanford or FH and not to knowingly include any material copyrighted by others without first granting or obtaining at no cost a license therein for the benefit of the Government of the same scope as set forth in paragraph (c) (1) above.  If FH believes that such copyrighted material for which the license cannot be obtained must be included in the technical data to be delivered, rather than merely incorporated therein by reference, FH shall obtain the written authorization of the contracting officer to include such material in the technical data prior to its delivery.

48 CFR 952.227-79, LIMITED RIGHTS IN PROPRIETARY DATA

Except as may be otherwise specified in this contract as technical data which are not subject to this paragraph, FH agrees to and does hereby grant to the Government an irrevocable, nonexclusive paid-up license and right to use by or for the Government, any proprietary data of Fluor Hanford specifically used in the performance of this contract; provided, however, that to the extent that any proprietary data when furnished or delivered are specifically identified by FH at the time or initial deliver to the Government or a representative of the Government, such data shall not be used within or outside the Government, except as provided in the “Limited Rights Legend” set forth below.  All such proprietary data shall be marked with the following “Limited Rights Legend.”

LIMITS RIGHTS LEGEND (APR 1984)

This technical data contains “proprietary data” furnished under Contract No. DE-AC06-96RL13200, with the U.S. Department of Energy which may be duplicated and used by the Government with the express limitations that the “proprietary data” may not be disclosed outside of the Government or be used for the purposes of manufacture without prior permission of the following purposes:

(a)  This “proprietary data” may be disclosed to other contractors participating in the Government’s program of which this contract is a part for information or seen in connection with the work performed under their contracts and under the restriction that the “proprietary data” be retained in confidence and not be further used or disclosed; or

(b)  This “proprietary data” may be used by the Government or others on its behalf for emergency repair or overhaul work under the restriction that the “proprietary data” be retained in confidence and not be further used or disclosed. 

In addition, this agreement shall be governed by 48 CFR 52.227-23, Rights in Proposal Data, 41 CFR 9-9.102.1, Authorization and Consent, 41 CFR 9-9.110 (a), Notice and Assistance and 41 CFR 9-9.110 (c), Reporting or Royalties, as required under Prime Contract No. DE‑AC06‑96RL13200.

6.
Use of Site Software

DOE is entitled to issue the Site Software in whole or in part, solely for the performance of the Services at the Site by FH or a successor contractor.  FH, or a successor contractor, shall be entitled to use the Site Software solely to perform the Services at the Site.  Fluor Hanford and/or FH are entitled to use internally only those portions of the Site Software required to integrate the FD Software identified in Attachment A, solely in the conductance of their normal business activities.  Such use by Fluor Hanford and/or FH does not extend to the sale of said software nor to utilization of said software to perform services for others in the manner of a service bureau.

7.
Protection of Trade Secrets

FH and DOE will hold all Site Software in confidence and will restrict its internal disclosure to only those FH/Subcontractors and DOE employees having a bona fide need for the Site Software who have been advised of the confidentiality and use restrictions herein. Further, FH or DOE will not disclose the Site Software, in whole or in part, to any third party.  The foregoing notwithstanding, DOE may disclose the Site Software to FH’s successor contractors.  Prior to such disclosure, DOE will require such contractors to complete a declaration by which such contractors agree not to disclose the Site Software or any of it to any third party, not to make any copies of the Site Software or any of it except as reasonably required to perform the Services at the Site, and not to use the Site Software or any of it other than to perform the Services at the Site.

8. 
Definition of Software

The terms Site Software and FD Software apply to both source and object code versions of the computer programs and include all design, interface and program specifications, flow charts, schematics, annotations and other information, documentation and manuals required to understand, operate, maintain and/or modify the computer programs.

9.
License

Fluor Hanford is providing the FD Software listed in Attachment A and incorporated, the whole or part, into the Site Software in consideration of a paid-up annual license fee to include upgrade costs and maintenance of [DELETE] [DELETE] for each individual software package as cited in Attachment A with unlimited site concurrent users.  During the time FH is performing the Services, Fluor Hanford will provide, as part of the license fee, updates, upgrades and enhancements made to FD Software, and prompt assistance to correct or work around any errors in the FD Software listed in Attachment A.  This license fee does not include installation or the cost of implementing Site Specific Enhancements.

10.
Term and Termination

The term of this Agreement begins on the date first above written and continues until terminated by either party.  The provisions of Paragraphs 6, 7, 11 and 12 will survive termination of this Agreement.

11.
Representations and Warranties

Fluor Hanford warrants that it has full power and authority to grant the rights granted by the agreement and that to the best of its knowledge the software does not infringe or violate any patent, copyright, trade secret, trademark or any other rights of a third party.  Fluor Hanford indemnifies FH and the Government for any liability including costs and expenses for infringement or violation of such third party rights.

12.
General

This Agreement represents the entire agreement between Fluor Hanford, FH and DOE regarding the FD Software and the Site Software.  Except for Attachment A, it will be changed only by written agreement of Fluor Hanford, FH and DOE.  If one party does not enforce a particular provision of this Agreement at any particular time, that provision can still be enforced later.  If any provision of this Agreement is determined to be unenforceable, the rest of the provisions still remain in effect.  Headings have been used for convenience but they are not a part of this Agreement.  This Agreement will be construed and enforced in accordance with the laws of the State of California.

Fluor Hanford and FH confirm their agreement to the foregoing by having this Agreement signed on their behalf in the space provided below.


FLUOR HANFORD, Inc.



FLUOR HANFORD, Inc.


BY:
signed by J. Brennan

BY:
signed by H. J. Hatch


NAME:
Joseph L. Brennan

NAME:
Henry J. Hatch


TITLE:
Vice President  

TITLE:
President


DATE:
July 10, 1996

DATE:
July 10, 1996


DEPARTMENT OF ENERGY


BY:
signed by John D. Wagoner




NAME:





TITLE:





DATE:
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WAGE DETERMINATIONS UNDER THE
SERVICE CONTRACT ACT
FH will continue to use the FY 2006 wage determinations and the Site Stabilization Agreements which expire in August, 2006 and March, 2007 respectively.  Upon issuance by RL, FH will review the updated wage determinations and subsequent updates to the Site Stabilization Agreements during FY 2007 and as necessary, submit a baseline change request to assess the impacts of implementation.

(The following wage determinations apply)

Att. #
Wage Determination #
Application Period
Mod. #
# of Pages
1

94-2570, Rev. 3

8/6/96 to 8/6/97

Original
22

2

94-2569, Rev. 3

8/6/96 to 8/6/97

M074

11

3

94-2569, Rev. 5

8/6/97 to 8/6/98

M074

22



94-2570, Rev. 4

8/6/97 to 8/6/98

M074



4

94-2569, Rev. 8

8/6/98 to 8/6/99

M074

14

5

98-109, Rev. 0


Per Collective 


M039

17







Bargaining Agreements



94-2570, Rev. 6

8/6/98 to 8/6/00

M039

6

98-0109, Rev. 1

Per Collective


M089

14







Bargaining Agreements



94-2569, Rev. 10

8/6/99 to 8/6/00

M089

7

98-0109, Rev. 5

Per Collective


M101

13







Bargaining Agreements



94-2569, Rev. 10

8/6/00 to 8/6/01

M101



94-2570, Rev. 6

8/6/00 to 8/6/01

M101

8

98-0109, Rev. 5

Per Collective


M139

12







Bargaining Agreements



94-2569, Rev. 15

8/6/01 to 8/6/02

M139





94-2570, Rev. 6

8/6/01 to 8/6/02

M139



Att. #
        Wage Determination #
         Application Period
            Mod. #      # of Pages
9

98-0109, Rev. 6

Per Collective


M168

26







Bargaining Agreements



94-2569, Rev. 18

8/6/02 to 8/6/03

M168





94-2570, Rev. 12

8/6/02 to 8/6/03

M168



10

98-0109, Rev. 7

Per Collective


M190

23







Bargaining Agreements



94-2569, Rev. 19

8/6/03 to 8/6/04

M190





94-2570, Rev. 13

8/6/03 to 8/6/04

M190


11

94-2569, Rev. 22

8/6/04 to 8/6/05

M211

19


94-2570, Rev. 16

8/6/04 to 8/6/05

M211


12

98-0109, Rev. 8

Per Collective


M229

20







Bargaining Agreements



94-2569, Rev. 24

8/6/05 to 8/6/06

M229





94-2570, Rev. 18

8/6/05 to 8/6/06

M229

13

98-0109, Rev. 9 

Per Collective 


M257

24







Bargaining Agreement



05-2569, Rev. 1

9/14/06 to 9/14/07



05-2570, Rev. 1

9/14/06 to 9/14/07
(Note:  Of the above wage determinations, the following were issued to FH subcontractors under the Blanket Wage Determination Program with the identified application dates).



Wage Determination #

Application Date


94-2569, Rev. 3


2/28/96 to 2/28/97



94-2569, Rev. 5


2/28/97 to 2/28/98



94-2569, Rev. 8


2/28/98 to 2/28/99
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Attachment 1

Wage Determination #
Application Period
# of Pages (Including Cover Page)

94-2570, Rev. 3


8/6/96 to 8/6/97


22 

(Pages issued in original contract)

Note:  Electronic copy can be found at:           http://www.hanford.gov/phmc/contract/phmc-toc.htm
SECTION J

APPENDIX M 

Attachment 2 

Wage Determination #
Application Period
# of Pages (Including Cover Page)

94-2569, Rev. 3


8/6/96 to 8/6/97


11 

Note:  Electronic copy can be found at: 00-PRO-213
SECTION J

APPENDIX M

Attachment 3

Wage Determination #
Application Period
# of Pages (Including Cover Page)
94-2569, Rev. 5


8/6/97 to 8/6/98


22

94-2570, Rev. 4


8/6/97 to 8/6/98


Included above

Note:  Electronic copy can be found at: 99-PRO-495
SECTION J

APPENDIX M

Attachment 4

Wage Determination #
Application Period
# of Pages (Including Cover Page)
94-2569, Rev. 8


8/6/98 to 8/6/99


14 

Note:  Electronic copy can be found at: 99-PRO-495
SECTION J

APPENDIX M 

Attachment 5 

Wage Determination #
Application Period

# of Pages (Including Cover Page)
98-0109, Rev. 00

Per Collective Bargaining


7





Agreements

94-2570, Rev. 6

8/6/98 to 8/6/99



10










(pages issued in Mod M039)

Note:  Electronic copy can be found at:

http://www.hanford.gov/phmc/contract/mods/m039/index.html



SECTION J

APPENDIX M 

Attachment 6 

Wage Determination #
Application Period

# of Pages (Including Cover Page)
98-0109, Rev. 1

Per Collective Bargaining


3





Agreements

94-2569, Rev. 10

8/6/98 to 8/6/00



11










(pages issued in Mod M089)

Note:  Electronic copy can be found at: 00-PRO-213
SECTION J

APPENDIX M 

Attachment 7

Wage Determination #
Application Period

# of Pages (Including Cover Page)
98-0109, Rev. 5

Per Collective Bargaining


1





Agreements

94-2569, Rev. 10

8/6/00 to 8/6/01



12

94-2570, Rev. 6

8/6/00 to 8/6/01









(pages issued in Mod M101)

Note:  Electronic copy can be found at: 00-PRO-727
SECTION J

APPENDIX M 

Attachment 8

Wage Determination #
Application Period

# of Pages (Including Cover Page)
98-0109, Rev. 5

Per Collective Bargaining


12





Agreements

94-2569, Rev. 15

8/6/01 to 8/6/02





94-2570, Rev. 6

8/6/01 to 8/6/02









(pages issued in Mod M139)

Note:  Electronic copy can be found at:

http://www.hanford.gov/phmc/contract/mods/m139/m139.pdf
SECTION J

APPENDIX M 

Attachment 9

Wage Determination #
Application Period

# of Pages (Including Cover Page)
98-0109, Rev. 6

Per Collective Bargaining


26





Agreements

94-2569, Rev. 18

8/6/02 to 8/6/03





94-2570, Rev. 12

8/6/02 to 8/6/03









(pages issued in Mod M168)

Note:  Electronic copy can be found at:

http://apweb02.rl.gov/rapidweb/phmc/pcmweb//docs/5/docs/0205017.pdf

SECTION J

APPENDIX M 

Attachment 10

Wage Determination #
Application Period

# of Pages (Including Cover Page)
98-0109, Rev. 7

Per Collective Bargaining


26





Agreements

94-2569, Rev. 19

8/6/03 to 8/6/04





94-2570, Rev. 13

8/6/03 to 8/6/04









(pages issued in Mod M190)

Note:  Electronic copy can be found at:
http://apweb02.rl.gov/rapidweb/phmc/pcmweb//docs/5/gif/D2605140.pdf

SECTION J

APPENDIX M 

Attachment 11

Wage Determination #
Application Period

# of Pages (Including Cover Page)
94-2569, Rev. 22

8/6/04 to 8/6/05



19

94-2570, Rev. 16

8/6/04 to 8/6/05









(pages issued in Mod M211)

Note:  Electronic copy can be found at:

http://www.hanford.gov/phmc/contract/mods/m211/m211.pdf
SECTION J

APPENDIX M 

Attachment 12
Wage Determination #
Application Period

# of Pages (Including Cover Page)
98-0109, Rev. 8

Per Collective Bargaining


20





Agreements

94-2569, Rev. 24

8/6/05 to 8/6/06





94-2570, Rev. 18

8/6/05 to 8/6/06








(pages issued in Mod M229)

Note:  Electronic copy can be found at:

http://www.hanford.gov/phmc/contract/mods/m229/m229.pdf
SECTION J

APPENDIX M 

Attachment 13
Wage Determination #
Application Period

# of Pages (Including Cover Page)
98-0109, Rev. 9

Per Collective Bargaining


24




Agreements

05-2569, Rev.1

9/14/06 to 9/14/07





05-2570, Rev. 1

9/14/06 to 9/14/07








(pages issued in Mod M257)

REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR        

       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION   

By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION         

                                       |         WASHINGTON D.C.  20210         

                                       |

                                       |

                                       |

                                       | Wage Determination No.: 1998-0109

William W.Gross          Division of   |           Revision No.: 9

Director            Wage Determinations|  Date Of Last Revision: 09/15/2006

_______________________________________|_______________________________________

State: Washington 

Area: Washington County of Benton

_______________________________________________________________________________

Employed on US Department of Energy contract for Operations, Management and 

Integration at the Department of Energy Hanford Site Services in Benton, WA.

________________________________________________________________________________

Collective Bargaining Agreement between Fluor Hanford, Inc. and Office and 

Professional Employees 

International Union (OPEIU), Local 11, AFL-CIO effective April 1, 2003 through March 31, 2007.

Collective Bargaining Agreement between Fluor Hanford, Inc. (FH) and Hanford Atomic Metal Trades Council (HAMTC), AFL-CIO and effective April 1, 2002 through March 31, 2007.

Collective Bargaining Agreement between Fluor Hanford, Inc. and Hanford Guards Union effective October 29, 2005 through October 31, 2010.

In accordance with Sections 2(a) and 4(c) of the Service Contract Act, as amended, employees employed by the contractor(s) in performing services covered by the Collective Bargaining Agreement(s) are to be paid wage rates and fringe benefits set forth in the current collective bargaining agreement and modified extension agreement(s).
05-2569 WA,YAKIMA

WAGE DETERMINATION NO: 05-2569 REV (01)    AREA: WA,YAKIMA

HEALTH AND WELFARE LEVEL - INSURANCE ONLY **OTHER WELFARE LEVEL WD:05-2570

******************************************************************************

REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR

       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION

By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION

                                       |         WASHINGTON D.C.  20210

                                       |

                                       |

                                       |

                                       | Wage Determination No.: 2005-2569

William W.Gross          Division of   |           Revision No.: 1

Director            Wage Determinations|       Date Of Revision: 09/14/2006

_______________________________________|_______________________________________

States: Oregon, Washington

Area: Oregon Counties of Baker, Grant, Harney, Malheur, Morrow, Umatilla, Union,

Wallowa, Wheeler

Washington Counties of Benton, Franklin, Walla Walla, Yakima

_______________________________________________________________________________

          **Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE                                      MINIMUM WAGE RATE

01000 - Administrative Support And Clerical Occupations

  01011 - Accounting Clerk I                                              12.09

  01012 - Accounting Clerk II                                             13.79

  01013 - Accounting Clerk III                                            16.65

  01020 - Administrative Assistant                                        21.85

  01040 - Court Reporter                                                  16.65

  01051 - Data Entry Operator I                                           11.32

  01052 - Data Entry Operator II                                          12.36

  01060 - Dispatcher, Motor Vehicle                                       16.65

  01070 - Document Preparation Clerk                                      12.94

  01090 - Duplicating Machine Operator                                    12.94

  01111 - General Clerk I                                                 11.32

  01112 - General Clerk II                                                12.36

  01113 - General Clerk III                                               13.86

  01120 - Housing Referral Assistant                                      19.50

  01141 - Messenger Courier                                               10.26

  01191 - Order Clerk I                                                   11.32

  01192 - Order Clerk II                                                  12.36

  01261 - Personnel Assistant (Employment) I                              14.48

  01262 - Personnel Assistant (Employment) II                             16.41

  01263 - Personnel Assistant (Employment) III                            18.38

  01270 - Production Control Clerk                                        19.56

  01280 - Receptionist                                                    11.42

  01290 - Rental Clerk                                                    14.03

  01300 - Scheduler, Maintenance                                          14.76

  01311 - Secretary I                                                     14.76

  01312 - Secretary II                                                    16.49

  01313 - Secretary III                                                   19.50

  01320 - Service Order Dispatcher                                        16.93

  01410 - Supply Technician                                               21.86

  01420 - Survey Worker                                                   15.19

  01531 - Travel Clerk I                                                  12.60

  01532 - Travel Clerk II                                                 13.55

  01533 - Travel Clerk III                                                14.49

  01611 - Word Processor I                                                12.94

  01612 - Word Processor II                                               14.51

  01613 - Word Processor III                                              16.24

05000 - Automotive Service Occupations

  05005 - Automobile Body Repairer, Fiberglass                            18.71

  05010 - Automotive  Electrician                                         17.78

  05040 - Automotive Glass Installer                                      16.84

  05070 - Automotive Worker                                               16.84

  05110 - Mobile Equipment Servicer                                       14.95

  05130 - Motor Equipment Metal Mechanic                                  18.71

  05160 - Motor Equipment Metal Worker                                    16.84

  05190 - Motor Vehicle Mechanic                                          18.71

  05220 - Motor Vehicle Mechanic Helper                                   14.00

  05250 - Motor Vehicle Upholstery Worker                                 15.88

  05280 - Motor Vehicle Wrecker                                           16.84

  05310 - Painter, Automotive                                             17.78

  05340 - Radiator Repair Specialist                                      16.84

  05370 - Tire Repairer                                                   14.44

  05400 - Transmission Repair Specialist                                  18.71

07000 - Food Preparation And Service Occupations

  07010 - Baker                                                           15.66

  07041 - Cook I                                                          13.97

  07042 - Cook II                                                         15.66

  07070 - Dishwasher                                                       9.89

  07130 - Food Service Worker                                              9.89

  07210 - Meat Cutter                                                     16.13

  07260 - Waiter/Waitress                                                 11.04

09000 - Furniture Maintenance And Repair Occupations

  09010 - Electrostatic Spray Painter                                     17.78

  09040 - Furniture Handler                                               11.71

  09080 - Furniture Refinisher                                            17.78

  09090 - Furniture Refinisher Helper                                     14.00

  09110 - Furniture Repairer, Minor                                       15.88

  09130 - Upholsterer                                                     17.78

11000 - General Services And Support Occupations

  11030 - Cleaner, Vehicles                                               10.30

  11060 - Elevator Operator                                               10.88

  11090 - Gardener                                                        15.35

  11122 - Housekeeping Aide                                               10.39

  11150 - Janitor                                                         11.97

  11210 - Laborer, Grounds Maintenance                                    12.13

  11240 - Maid or Houseman                                                 9.22

  11260 - Pruner                                                          11.97

  11270 - Tractor Operator                                                14.51

  11330 - Trail Maintenance Worker                                        12.13

  11360 - Window Cleaner                                                  13.35

12000 - Health Occupations

  12010 - Ambulance Driver                                                14.75

  12011 - Breath Alcohol Technician                                       15.40

  12012 - Certified Occupational Therapist Assistant                      21.21

  12015 - Certified Physical Therapist Assistant                          21.21

  12020 - Dental Assistant                                                16.53

  12025 - Dental Hygienist                                                33.99

  12030 - EKG Technician                                                  23.43

  12035 - Electroneurodiagnostic Technologist                             23.43

  12040 - Emergency Medical Technician                                    15.46

  12071 - Licensed Practical Nurse I                                      13.74

  12072 - Licensed Practical Nurse II                                     15.40

  12073 - Licensed Practical Nurse III                                    17.24

  12100 - Medical Assistant                                               13.25

  12130 - Medical Laboratory Technician                                   14.11

  12160 - Medical Record Clerk                                            13.72

  12190 - Medical Record Technician                                       15.35

  12195 - Medical Transcriptionist                                        14.51

  12210 - Nuclear Medicine Technologist                                   33.99

  12221 - Nursing Assistant I                                              8.59

  12222 - Nursing Assistant II                                             9.65

  12223 - Nursing Assistant III                                           10.53

  12224 - Nursing Assistant IV                                            11.81

  12235 - Optical Dispenser                                               15.47

  12236 - Optical Technician                                              13.82

  12250 - Pharmacy Technician                                             14.61

  12280 - Phlebotomist                                                    13.01

  12305 - Radiologic Technologist                                         21.99

  12311 - Registered Nurse I                                              22.96

  12312 - Registered Nurse II                                             28.11

  12313 - Registered Nurse II, Specialist                                 28.11

  12314 - Registered Nurse III                                            34.01

  12315 - Registered Nurse III, Anesthetist                               34.01

  12316 - Registered Nurse IV                                             40.73

  12317 - Scheduler (Drug and Alcohol Testing)                            19.16

13000 - Information And Arts Occupations

  13011 - Exhibits Specialist I                                           17.94

  13012 - Exhibits Specialist II                                          22.41

  13013 - Exhibits Specialist III                                         24.84

  13041 - Illustrator I                                                   17.94

  13042 - Illustrator II                                                  22.41

  13043 - Illustrator III                                                 24.84

  13047 - Librarian                                                       25.06

  13050 - Library Aide/Clerk                                              12.95

  13054 - Library Information Technology Systems Administrator            21.68

  13058 - Library Technician                                              16.45

  13061 - Media Specialist I                                              13.39

  13062 - Media Specialist II                                             16.45

  13063 - Media Specialist III                                            18.33

  13071 - Photographer I                                                  16.33

  13072 - Photographer II                                                 18.26

  13073 - Photographer III                                                22.63

  13074 - Photographer IV                                                 27.68

  13075 - Photographer V                                                  31.31

  13110 - Video Teleconference Technician                                 16.33

14000 - Information Technology Occupations

  14041 - Computer Operator I                                             14.88

  14042 - Computer Operator II                                            16.78

  14043 - Computer Operator III                                           20.58

  14044 - Computer Operator IV                                            23.79

  14045 - Computer Operator V                                             25.52

  14071 - Computer Programmer I (1)                                       19.77

  14072 - Computer Programmer II (1)                                      25.33

  14073 - Computer Programmer III (1)                                     27.62

  14074 - Computer Programmer IV (1)                                      27.62

  14101 - Computer Systems Analyst I (1)                                  27.62

  14102 - Computer Systems Analyst II (1)                                 27.62

  14103 - Computer Systems Analyst III (1)                                27.62

  14150 - Peripheral Equipment Operator                                   14.88

  14160 - Personal Computer Support Technician                            23.79

15000 - Instructional Occupations

  15010 - Aircrew Training Devices Instructor (Non-Rated)                 27.62

  15020 - Aircrew Training Devices Instructor (Rated)                     30.38

  15030 - Air Crew Training Devices Instructor (Pilot)                    33.42

  15050 - Computer Based Training Specialist / Instructor                 26.40

  15060 - Educational Technologist                                        27.93

  15070 - Flight Instructor (Pilot)                                       33.42

  15080 - Graphic Artist                                                  19.54

  15090 - Technical Instructor                                            24.45

  15095 - Technical Instructor/Course Developer                           23.20

  15110 - Test Proctor                                                    15.78

  15120 - Tutor                                                           15.78

16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations

  16010 - Assembler                                                        9.26

  16030 - Counter Attendant                                                9.26

  16040 - Dry Cleaner                                                     11.69

  16070 - Finisher, Flatwork, Machine                                      9.26

  16090 - Presser, Hand                                                    9.26

  16110 - Presser, Machine, Drycleaning                                    9.26

  16130 - Presser, Machine, Shirts                                         9.26

  16160 - Presser, Machine, Wearing Apparel, Laundry                       9.26

  16190 - Sewing Machine Operator                                         12.51

  16220 - Tailor                                                          13.33

  16250 - Washer, Machine                                                 10.07

19000 - Machine Tool Operation And Repair Occupations

  19010 - Machine-Tool Operator (Tool Room)                               21.80

  19040 - Tool And Die Maker                                              26.42

21000 - Materials Handling And Packing Occupations

  21020 - Forklift Operator                                               12.59

  21030 - Material Coordinator                                            20.15

  21040 - Material Expediter                                              20.15

  21050 - Material Handling Laborer                                       10.66

  21071 - Order Filler                                                    12.55

  21080 - Production Line Worker (Food Processing)                        12.59

  21110 - Shipping Packer                                                 12.03

  21130 - Shipping/Receiving Clerk                                        12.03

  21140 - Store Worker I                                                  10.09

  21150 - Stock Clerk                                                     14.21

  21210 - Tools And Parts Attendant                                       12.59

  21410 - Warehouse Specialist                                            12.76

23000 - Mechanics And Maintenance And Repair Occupations

  23010 - Aerospace Structural Welder                                     23.92

  23021 - Aircraft Mechanic I                                             22.58

  23022 - Aircraft Mechanic II                                            23.92

  23023 - Aircraft Mechanic III                                           25.20

  23040 - Aircraft Mechanic Helper                                        16.94

  23050 - Aircraft, Painter                                               21.30

  23060 - Aircraft Servicer                                               19.22

  23080 - Aircraft Worker                                                 20.37

  23110 - Appliance Mechanic                                              21.30

  23120 - Bicycle Repairer                                                14.44

  23125 - Cable Splicer                                                   24.90

  23130 - Carpenter, Maintenance                                          20.56

  23140 - Carpet Layer                                                    18.52

  23160 - Electrician, Maintenance                                        26.11

  23181 - Electronics Technician Maintenance I                            18.47

  23182 - Electronics Technician Maintenance II                           21.30

  23183 - Electronics Technician Maintenance III                          22.72

  23260 - Fabric Worker                                                   18.47

  23290 - Fire Alarm System Mechanic                                      22.72

  23310 - Fire Extinguisher Repairer                                      17.04

  23311 - Fuel Distribution System Mechanic                               22.72

  23312 - Fuel Distribution System Operator                               17.35

  23370 - General Maintenance Worker                                      16.84

  23380 - Ground Support Equipment Mechanic                               22.58

  23381 - Ground Support Equipment Servicer                               18.47

  23382 - Ground Support Equipment Worker                                 20.37

  23391 - Gunsmith I                                                      17.05

  23392 - Gunsmith II                                                     19.89

  23393 - Gunsmith III                                                    22.72

  23410 - Heating, Ventilation And Air-Conditioning Mechanic              18.71

  23411 - Heating, Ventilation And Air Contditioning Mechanic (Research Facility)










  19.02

  23430 - Heavy Equipment Mechanic                                        21.15

  23440 - Heavy Equipment Operator                                        21.48

  23460 - Instrument Mechanic                                             22.72

  23465 - Laboratory/Shelter Mechanic                                     21.31

  23470 - Laborer                                                         10.66

  23510 - Locksmith                                                       17.78

  23530 - Machinery Maintenance Mechanic                                  22.02

  23550 - Machinist, Maintenance                                          21.72

  23580 - Maintenance Trades Helper                                       14.00

  23591 - Metrology Technician I                                          22.72

  23592 - Metrology Technician II                                         23.92

  23593 - Metrology Technician III                                        25.20

  23640 - Millwright                                                      22.72

  23710 - Office Appliance Repairer                                       20.29

  23760 - Painter, Maintenance                                            17.78

  23790 - Pipefitter, Maintenance                                         23.71

  23810 - Plumber, Maintenance                                            22.53

  23820 - Pneudraulic Systems Mechanic                                    22.72

  23850 - Rigger                                                          22.72

  23870 - Scale Mechanic                                                  19.88

  23890 - Sheet-Metal Worker, Maintenance                                 22.64

  23910 - Small Engine Mechanic                                           17.81

  23931 - Telecommunications Mechanic I                                   23.06

  23932 - Telecommunications Mechanic II                                  24.08

  23950 - Telephone Lineman                                               21.69

  23960 - Welder, Combination, Maintenance                                18.71

  23965 - Well Driller                                                    22.72

  23970 - Woodcraft Worker                                                22.72

  23980 - Woodworker                                                      17.04

24000 - Personal Needs Occupations

  24570 - Child Care Attendant                                             9.13

  24580 - Child Care Center Clerk                                         12.40

  24610 - Chore Aide                                                      10.51

  24620 - Family Readiness And Support Services Coordinator               10.13

  24630 - Homemaker                                                       13.13

25000 - Plant And System Operations Occupations

  25010 - Boiler Tender                                                   22.75

  25040 - Sewage Plant Operator                                           21.39

  25070 - Stationary Engineer                                             22.75

  25190 - Ventilation Equipment Tender                                    18.71

  25210 - Water Treatment Plant Operator                                  21.33

27000 - Protective Service Occupations

  27004 - Alarm Monitor                                                   16.54

  27007 - Baggage Inspector                                               13.18

  27008 - Corrections Officer                                             19.80

  27010 - Court Security Officer                                          22.90

  27030 - Detection Dog Handler                                           16.54

  27040 - Detention Officer                                               19.80

  27070 - Firefighter                                                     21.26

  27101 - Guard I                                                         13.18

  27102 - Guard II                                                        16.54

  27131 - Police Officer I                                                25.74

  27132 - Police Officer II                                               28.32

28000 - Recreation Occupations

  28041 - Carnival Equipment Operator                                     13.74

  28042 - Carnival Equipment Repairer                                     14.68

  28043 - Carnival Equpment Worker                                        10.29

  28210 - Gate Attendant/Gate Tender                                      12.14

  28310 - Lifeguard                                                       10.82

  28350 - Park Attendant (Aide)                                           13.58

  28510 - Recreation Aide/Health Facility Attendant                        9.91

  28515 - Recreation Specialist                                           16.82

  28630 - Sports Official                                                 10.82

  28690 - Swimming Pool Operator                                          19.88

29000 - Stevedoring/Longshoremen Occupational Services

  29010 - Blocker And Bracer                                              20.89

  29020 - Hatch Tender                                                    20.89

  29030 - Line Handler                                                    20.89

  29041 - Stevedore I                                                     19.40

  29042 - Stevedore II                                                    22.37

30000 - Technical Occupations

  30010 - Air Traffic Control Specialist, Center (HFO) (2)                32.38

  30011 - Air Traffic Control Specialist, Station (HFO) (2)               22.33

  30012 - Air Traffic Control Specialist, Terminal (HFO) (2)              24.59

  30021 - Archeological Technician I                                      15.80

  30022 - Archeological Technician II                                     17.66

  30023 - Archeological Technician III                                    21.88

  30030 - Cartographic Technician                                         23.16

  30040 - Civil Engineering Technician                                    20.48

  30061 - Drafter/CAD Operator I                                          14.29

  30062 - Drafter/CAD Operator II                                         16.75

  30063 - Drafter/CAD Operator III                                        18.68

  30064 - Drafter/CAD Operator IV                                         21.88

  30081 - Engineering Technician I                                        13.26

  30082 - Engineering Technician II                                       14.88

  30083 - Engineering Technician III                                      17.97

  30084 - Engineering Technician IV                                       21.05

  30085 - Engineering Technician V                                        26.52

  30086 - Engineering Technician VI                                       35.66

  30090 - Environmental Technician                                        20.31

  30210 - Laboratory Technician                                           17.95

  30240 - Mathematical Technician                                         20.14

  30361 - Paralegal/Legal Assistant I                                     16.69

  30362 - Paralegal/Legal Assistant II                                    19.89

  30363 - Paralegal/Legal Assistant III                                   22.49

  30364 - Paralegal/Legal Assistant IV                                    27.21

  30390 - Photo-Optics Technician                                         20.14

  30461 - Technical Writer I                                              15.34

  30462 - Technical Writer II                                             18.76

  30463 - Technical Writer III                                            22.70

  30491 - Unexploded Ordnance (UXO) Technician I                          20.58

  30492 - Unexploded Ordnance (UXO) Technician II                         24.90

  30493 - Unexploded Ordnance (UXO) Technician III                        29.85

  30494 - Unexploded (UXO) Safety Escort                                  20.58

  30495 - Unexploded (UXO) Sweep Personnel                                20.58

  30620 - Weather Observer, Combined Upper Air Or Surface Programs (3)    18.41

  30621 - Weather Observer, Senior (3)                                    20.47

31000 - Transportation/Mobile Equipment Operation Occupations

  31020 - Bus Aide                                                        10.28

  31030 - Bus Driver                                                      14.84

  31043 - Driver Courier                                                  12.28

  31260 - Parking and Lot Attendant                                       10.18

  31290 - Shuttle Bus Driver                                              12.63

  31310 - Taxi Driver                                                     11.88

  31361 - Truckdriver, Light                                              12.28

  31362 - Truckdriver, Medium                                             13.95

  31363 - Truckdriver, Heavy                                              16.89

  31364 - Truckdriver, Tractor-Trailer                                    16.89

99000 - Miscellaneous Occupations

  99030 - Cashier                                                          9.28

  99050 - Desk Clerk                                                       9.13

  99095 - Embalmer                                                        20.58

  99251 - Laboratory Animal Caretaker I                                   12.19

  99252 - Laboratory Animal Caretaker II                                  13.28

  99310 - Mortician                                                       20.58

  99410 - Pest Controller                                                 18.47

  99510 - Photofinishing Worker                                           10.82

  99710 - Recycling Laborer                                               12.80

  99711 - Recycling Specialist                                            15.62

  99730 - Refuse Collector                                                11.97

  99810 - Sales Clerk                                                     12.30

  99820 - School Crossing Guard                                           11.54

  99830 - Survey Party Chief                                              23.63

  99831 - Surveying Aide                                                  14.85

  99832 - Surveying Technician                                            20.32

  99840 - Vending Machine Attendant                                       16.41

  99841 - Vending Machine Repairer                                        19.88

  99842 - Vending Machine Repairer Helper                                 16.41

________________________________________________________________________________

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: $3.01 per hour or $120.40 per week or $521.73 per month.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or

successor; 3 weeks after 5 years, 4 weeks after 10 years, and 5 weeks after 20

years.  Length of service includes the whole span of continuous service with the

present contractor or successor, wherever employed, and with the predecessor

contractors in the performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173)

HOLIDAYS: HOLIDAYS:  A minimum of ten paid holidays per year, New Year's Day,

Martin Luther King Jr's Birthday, Washington's Birthday, Memorial Day,

Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and

Christmas Day.  (A contractor may substitute for any of the named holidays another day off with pay in accordance with a plan communicated to the employees involved.)(See 29 CFR 4174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS (as numbered):

1)  Does not apply to employees employed in a bona fide executive, administrative, or professional capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156)

2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An employee is entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. at the rate of basic pay plus a night pay differential amounting to 10 percent of the rate of basic pay.

3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part of a regular tour of duty, you will earn a night differential and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.  If you are a full-time employed (40 hours a week) and Sunday is part of your regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday premium of 25% of your basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees

employed in a position that represents a high degree of hazard when working with or in close proximity to ordinance, explosives, and incendiary materials.  This

includes work such as screening, blending, dying, mixing, and pressing of sensitive ordance, explosives, and pyrotechnic compositions such as lead azide, black powder and photoflash powder.  All dry-house activities involving propellants or explosives.  Demilitarization, modification, renovation, demolition, and maintenance operations on sensitive ordnance, explosives and incendiary materials.  All operations involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that

represents a low degree of hazard when working with, or in close proximity to

ordance, (or employees possibly adjacent to) explosives and incendiary materials

which involves potential injury such as laceration of hands, face, or arms of the employee engaged in the operation,  irritation of the skin, minor burns and the like; minimal damage to immediate or adjacent work area or equipment being used.
All operations involving, unloading, storage, and hauling of ordance, explosive, and incendiary ordnance material other than small arms ammunition.  These differentials are only applicable to work that has been specifically designated by the agency for ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract

(either by the terms of the Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such uniforms and maintaining (by

laundering or dry cleaning) such uniforms is an expense that may not be borne by an employee where such cost reduces the hourly rate below that required by the wage determination. The Department of Labor will accept payment in accordance with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an

adequate number of uniforms without cost or to reimburse employees for the actual cost of the uniforms.  In addition, where uniform cleaning and maintenance is made the responsibility of the employee, all contractors and subcontractors subject to this wage determination shall (in the absence of a bona fide collective bargaining agreement providing for a different amount, or the furnishing of contrary affirmative proof as to the actual cost), reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in those instances where the uniforms furnished are made of "wash and wear" materials, may be routinely washed and dried with other personal garments, and do not require any special treatment such as dry cleaning, daily washing, or commercial laundering in order to meet the cleanliness or appearance standards set by the terms of the Government contract, by the contractor, by law, or by the nature of the work, there is no requirement that employees be reimbursed for uniform maintenance costs. 
                         ** NOTES APPLYING TO THIS WAGE DETERMINATION **

Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage and Hour Division does not recognize, for section 4(c) purposes, prospective wage rates and fringe benefit provisions that are effective only upon such contingencies as "approval of Wage and Hour, issuance of a wage determination, incorporation of the wage determination in the contract, adjusting the contract price, etc."  (The relevant CBA section) in the collective bargaining agreement between (the parties) contains contingency language that Wage and Hour does not recognize as reflecting "arm's length negotiation" under section 4(c) of the Act and 29 C.F.R. 5.11(a) of the regulations.  This wage determination therefore reflects the actual CBA wage

rates and fringe benefits paid under the predecessor contract.

The duties of employees under job titles listed are those described in the

"Service Contract Act Directory of Occupations," Fifth Edition, April 2006,

unless otherwise indicated. Copies of the Directory are available on the Internet. A links to the Directory may be found on the WHD home page at

<http://www.dol.gov/esa/whd/> or through the Wage Determinations On-Line (WDOL) Web site at <http://wdol.gov/>.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is not listed herein and which is to be employed under the contract (i.e., the work to be performed is not performed by any classification listed in the wage

determination), be classified by the contractor so as to provide a reasonable

relationship (i.e., appropriate level of skill comparison) between such unlisted

classifications and the classifications listed in the wage determination.  Such

conformed classes of employees shall be paid the monetary wages and furnished the fringe benefits as are determined.  Such conforming process shall be initiated by the contractor prior to the performance of contract work by such unlisted class(es) of employees.  The conformed classification, wage rate, and/or fringe benefits shall be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} When multiple wage determinations are included in a contract, a separate SF 1444 should be prepared for each wage determination to which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed

occupation) and computes a proposed rate). 
2) After contract award, the contractor prepares a written report listing in order proposed classification title), a Federal grade equivalency (FGE) for each

proposed classification), job description), and rationale for proposed wage

rate), including information regarding the agreement or disagreement of the

authorized representative of the employees involved, or where there is no authorized representative, the employees themselves.  This report should be submitted to the contracting officer no later than 30 days after such unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or

disapproves the action via transmittal to the agency contracting officer, or

notifies the contracting officer that additional time will be required to process the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of

Occupations" (the Directory) should be used to compare job definitions to insure

that duties requested are not performed by a classification already listed in the wage determination.  Remember, it is not the job title, but the required tasks that determine whether a class is included in an established wage determination. Conformances may not be used to artificially split, combine, or subdivide classifications listed in the wage determination.
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          **Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION CODE - TITLE                                      MINIMUM WAGE RATE

01000 - Administrative Support And Clerical Occupations

  01011 - Accounting Clerk I                                              12.09

  01012 - Accounting Clerk II                                             13.79

  01013 - Accounting Clerk III                                            16.65

  01020 - Administrative Assistant                                        21.85

  01040 - Court Reporter                                                  16.65

  01051 - Data Entry Operator I                                           11.32

  01052 - Data Entry Operator II                                          12.36

  01060 - Dispatcher, Motor Vehicle                                       16.65

  01070 - Document Preparation Clerk                                      12.94

  01090 - Duplicating Machine Operator                                    12.94

  01111 - General Clerk I                                                 11.32

  01112 - General Clerk II                                                12.36

  01113 - General Clerk III                                               13.86

  01120 - Housing Referral Assistant                                      19.50

  01141 - Messenger Courier                                               10.26

  01191 - Order Clerk I                                                   11.32

  01192 - Order Clerk II                                                  12.36

  01261 - Personnel Assistant (Employment) I                              14.48

  01262 - Personnel Assistant (Employment) II                             16.41

  01263 - Personnel Assistant (Employment) III                            18.38

  01270 - Production Control Clerk                                        19.56

  01280 - Receptionist                                                    11.42

  01290 - Rental Clerk                                                    14.03

  01300 - Scheduler, Maintenance                                          14.76

  01311 - Secretary I                                                     14.76

  01312 - Secretary II                                                    16.49

  01313 - Secretary III                                                   19.50

  01320 - Service Order Dispatcher                                        16.93

  01410 - Supply Technician                                               21.86

  01420 - Survey Worker                                                   15.19

  01531 - Travel Clerk I                                                  12.60

  01532 - Travel Clerk II                                                 13.55

  01533 - Travel Clerk III                                                14.49

  01611 - Word Processor I                                                12.94

  01612 - Word Processor II                                               14.51

  01613 - Word Processor III                                              16.24

05000 - Automotive Service Occupations

  05005 - Automobile Body Repairer, Fiberglass                            18.71

  05010 - Automotive  Electrician                                         17.78

  05040 - Automotive Glass Installer                                      16.84

  05070 - Automotive Worker                                               16.84

  05110 - Mobile Equipment Servicer                                       14.95

  05130 - Motor Equipment Metal Mechanic                                  18.71

  05160 - Motor Equipment Metal Worker                                    16.84

  05190 - Motor Vehicle Mechanic                                          18.71

  05220 - Motor Vehicle Mechanic Helper                                   14.00

  05250 - Motor Vehicle Upholstery Worker                                 15.88

  05280 - Motor Vehicle Wrecker                                           16.84

  05310 - Painter, Automotive                                             17.78

  05340 - Radiator Repair Specialist                                      16.84

  05370 - Tire Repairer                                                   14.44

  05400 - Transmission Repair Specialist                                  18.71

07000 - Food Preparation And Service Occupations

  07010 - Baker                                                           15.66

  07041 - Cook I                                                          13.97

  07042 - Cook II                                                         15.66

  07070 - Dishwasher                                                       9.89

  07130 - Food Service Worker                                              9.89

  07210 - Meat Cutter                                                     16.13

  07260 - Waiter/Waitress                                                 11.04

09000 - Furniture Maintenance And Repair Occupations

  09010 - Electrostatic Spray Painter                                     17.78

  09040 - Furniture Handler                                               11.71

  09080 - Furniture Refinisher                                            17.78

  09090 - Furniture Refinisher Helper                                     14.00

  09110 - Furniture Repairer, Minor                                       15.88

  09130 - Upholsterer                                                     17.78

11000 - General Services And Support Occupations

  11030 - Cleaner, Vehicles                                               10.30

  11060 - Elevator Operator                                               10.88

  11090 - Gardener                                                        15.35

  11122 - Housekeeping Aide                                               10.39

  11150 - Janitor                                                         11.97

  11210 - Laborer, Grounds Maintenance                                    12.13

  11240 - Maid or Houseman                                                 9.22

  11260 - Pruner                                                          11.97

  11270 - Tractor Operator                                                14.51

  11330 - Trail Maintenance Worker                                        12.13

  11360 - Window Cleaner                                                  13.35

12000 - Health Occupations

  12010 - Ambulance Driver                                                15.46

  12011 - Breath Alcohol Technician                                       15.40

  12012 - Certified Occupational Therapist Assistant                      21.21

  12015 - Certified Physical Therapist Assistant                          21.21

  12020 - Dental Assistant                                                16.53

  12025 - Dental Hygienist                                                33.99

  12030 - EKG Technician                                                  23.43

  12035 - Electroneurodiagnostic Technologist                             23.43

  12040 - Emergency Medical Technician                                    15.46

  12071 - Licensed Practical Nurse I                                      13.74

  12072 - Licensed Practical Nurse II                                     15.40

  12073 - Licensed Practical Nurse III                                    17.24

  12100 - Medical Assistant                                               13.25

  12130 - Medical Laboratory Technician                                   14.11

  12160 - Medical Record Clerk                                            13.72

  12190 - Medical Record Technician                                       15.35

  12195 - Medical Transcriptionist                                        14.51

  12210 - Nuclear Medicine Technologist                                   33.99

  12221 - Nursing Assistant I                                              8.59

  12222 - Nursing Assistant II                                             9.65

  12223 - Nursing Assistant III                                           10.53

  12224 - Nursing Assistant IV                                            11.81

  12235 - Optical Dispenser                                               15.47

  12236 - Optical Technician                                              13.82

  12250 - Pharmacy Technician                                             14.61

  12280 - Phlebotomist                                                    13.01

  12305 - Radiologic Technologist                                         21.99

  12311 - Registered Nurse I                                              22.96

  12312 - Registered Nurse II                                             28.11

  12313 - Registered Nurse II, Specialist                                 28.11

  12314 - Registered Nurse III                                            34.01

  12315 - Registered Nurse III, Anesthetist                               34.01

  12316 - Registered Nurse IV                                             40.73

  12317 - Scheduler (Drug and Alcohol Testing)                            19.16

13000 - Information And Arts Occupations

  13011 - Exhibits Specialist I                                           17.94

  13012 - Exhibits Specialist II                                          22.41

  13013 - Exhibits Specialist III                                         24.84

  13041 - Illustrator I                                                   17.94

  13042 - Illustrator II                                                  22.41

  13043 - Illustrator III                                                 24.84

  13047 - Librarian                                                       25.06

  13050 - Library Aide/Clerk                                              12.95

  13054 - Library Information Technology Systems Administrator            21.68

  13058 - Library Technician                                              16.45

  13061 - Media Specialist I                                              13.39

  13062 - Media Specialist II                                             16.45

  13063 - Media Specialist III                                            18.33

  13071 - Photographer I                                                  16.33

  13072 - Photographer II                                                 18.26

  13073 - Photographer III                                                22.63

  13074 - Photographer IV                                                 27.68

  13075 - Photographer V                                                  31.31

  13110 - Video Teleconference Technician                                 16.33

14000 - Information Technology Occupations

  14041 - Computer Operator I                                             14.88

  14042 - Computer Operator II                                            16.78

  14043 - Computer Operator III                                           20.58

  14044 - Computer Operator IV                                            23.79

  14045 - Computer Operator V                                             25.52

  14071 - Computer Programmer I (1)                                       19.77

  14072 - Computer Programmer II (1)                                      25.33

  14073 - Computer Programmer III (1)                                     27.62

  14074 - Computer Programmer IV (1)                                      27.62

  14101 - Computer Systems Analyst I (1)                                  27.62

  14102 - Computer Systems Analyst II (1)                                 27.62

  14103 - Computer Systems Analyst III (1)                                27.62

  14150 - Peripheral Equipment Operator                                   14.88

  14160 - Personal Computer Support Technician                            23.79

15000 - Instructional Occupations

  15010 - Aircrew Training Devices Instructor (Non-Rated)                 27.62

  15020 - Aircrew Training Devices Instructor (Rated)                     33.42

  15030 - Air Crew Training Devices Instructor (Pilot)                    33.42

  15050 - Computer Based Training Specialist / Instructor                 26.40

  15060 - Educational Technologist                                        27.93

  15070 - Flight Instructor (Pilot)                                       33.42

  15080 - Graphic Artist                                                  19.54

  15090 - Technical Instructor                                            24.45

  15095 - Technical Instructor/Course Developer                           23.20

  15110 - Test Proctor                                                    15.78

  15120 - Tutor                                                           15.78

16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations

  16010 - Assembler                                                        9.26

  16030 - Counter Attendant                                                9.26

  16040 - Dry Cleaner                                                     11.69

  16070 - Finisher, Flatwork, Machine                                      9.26

  16090 - Presser, Hand                                                    9.26

  16110 - Presser, Machine, Drycleaning                                    9.26

  16130 - Presser, Machine, Shirts                                         9.26

  16160 - Presser, Machine, Wearing Apparel, Laundry                       9.26

  16190 - Sewing Machine Operator                                         12.51

  16220 - Tailor                                                          13.33

  16250 - Washer, Machine                                                 10.07

19000 - Machine Tool Operation And Repair Occupations

  19010 - Machine-Tool Operator (Tool Room)                               21.80

  19040 - Tool And Die Maker                                              26.42

21000 - Materials Handling And Packing Occupations

  21020 - Forklift Operator                                               12.59

  21030 - Material Coordinator                                            20.15

  21040 - Material Expediter                                              20.15

  21050 - Material Handling Laborer                                       10.66

  21071 - Order Filler                                                    12.55

  21080 - Production Line Worker (Food Processing)                        12.59

  21110 - Shipping Packer                                                 12.03

  21130 - Shipping/Receiving Clerk                                        12.03

  21140 - Store Worker I                                                  10.09

  21150 - Stock Clerk                                                     14.21

  21210 - Tools And Parts Attendant                                       12.59

  21410 - Warehouse Specialist                                            12.76

23000 - Mechanics And Maintenance And Repair Occupations

  23010 - Aerospace Structural Welder                                     23.92

  23021 - Aircraft Mechanic I                                             22.58

  23022 - Aircraft Mechanic II                                            23.92

  23023 - Aircraft Mechanic III                                           25.20

  23040 - Aircraft Mechanic Helper                                        16.94

  23050 - Aircraft, Painter                                               21.30

  23060 - Aircraft Servicer                                               18.47

  23080 - Aircraft Worker                                                 20.37

  23110 - Appliance Mechanic                                              21.30

  23120 - Bicycle Repairer                                                14.44

  23125 - Cable Splicer                                                   24.90

  23130 - Carpenter, Maintenance                                          20.56

  23140 - Carpet Layer                                                    18.52

  23160 - Electrician, Maintenance                                        26.11

  23181 - Electronics Technician Maintenance I                            18.47

  23182 - Electronics Technician Maintenance II                           21.30

  23183 - Electronics Technician Maintenance III                          22.72

  23260 - Fabric Worker                                                   18.47

  23290 - Fire Alarm System Mechanic                                      22.72

  23310 - Fire Extinguisher Repairer                                      17.04

  23311 - Fuel Distribution System Mechanic                               22.72

  23312 - Fuel Distribution System Operator                               17.35

  23370 - General Maintenance Worker                                      16.84

  23380 - Ground Support Equipment Mechanic                               22.58

  23381 - Ground Support Equipment Servicer                               18.47

  23382 - Ground Support Equipment Worker                                 20.37

  23391 - Gunsmith I                                                      17.05

  23392 - Gunsmith II                                                     19.89

  23393 - Gunsmith III                                                    22.72

  23410 - Heating, Ventilation And Air-Conditioning Mechanic              18.71

  23411 - Heating, Ventilation And Air Conditioning Mechanic 

    (Research Facility)







  19.02

  23430 - Heavy Equipment Mechanic                                        21.15

  23440 - Heavy Equipment Operator                                        21.48

  23460 - Instrument Mechanic                                             22.72

  23465 - Laboratory/Shelter Mechanic                                     21.31

  23470 - Laborer                                                         10.66

  23510 - Locksmith                                                       17.78

  23530 - Machinery Maintenance Mechanic                                  22.02

  23550 - Machinist, Maintenance                                          21.72

  23580 - Maintenance Trades Helper                                       14.00

  23591 - Metrology Technician I                                          22.72

  23592 - Metrology Technician II                                         23.92

  23593 - Metrology Technician III                                        25.20

  23640 - Millwright                                                      22.72

  23710 - Office Appliance Repairer                                       20.29

  23760 - Painter, Maintenance                                            17.78

  23790 - Pipefitter, Maintenance                                         23.71

  23810 - Plumber, Maintenance                                            22.53

  23820 - Pneudraulic Systems Mechanic                                    22.72

  23850 - Rigger                                                          22.72

  23870 - Scale Mechanic                                                  19.88

  23890 - Sheet-Metal Worker, Maintenance                                 22.64

  23910 - Small Engine Mechanic                                           17.81

  23931 - Telecommunications Mechanic I                                   23.06

  23932 - Telecommunications Mechanic II                                  24.08

  23950 - Telephone Lineman                                               21.69

  23960 - Welder, Combination, Maintenance                                18.71

  23965 - Well Driller                                                    22.72

  23970 - Woodcraft Worker                                                22.72

  23980 - Woodworker                                                      17.04

24000 - Personal Needs Occupations

  24570 - Child Care Attendant                                             9.13

  24580 - Child Care Center Clerk                                         12.40

  24610 - Chore Aide                                                      10.51

  24620 - Family Readiness And Support Services Coordinator               10.13

  24630 - Homemaker                                                       13.13

25000 - Plant And System Operations Occupations

  25010 - Boiler Tender                                                   22.75

  25040 - Sewage Plant Operator                                           21.39

  25070 - Stationary Engineer                                             22.75

  25190 - Ventilation Equipment Tender                                    18.71

  25210 - Water Treatment Plant Operator                                  21.33

27000 - Protective Service Occupations

  27004 - Alarm Monitor                                                   16.54

  27007 - Baggage Inspector                                               13.18

  27008 - Corrections Officer                                             19.80

  27010 - Court Security Officer                                          22.90

  27030 - Detection Dog Handler                                           16.54

  27040 - Detention Officer                                               19.80

  27070 - Firefighter                                                     21.26

  27101 - Guard I                                                         13.18

  27102 - Guard II                                                        16.54

  27131 - Police Officer I                                                25.74

  27132 - Police Officer II                                               28.32

28000 - Recreation Occupations

  28041 - Carnival Equipment Operator                                     13.74

  28042 - Carnival Equipment Repairer                                     14.68

  28043 - Carnival Equpment Worker                                        10.29

  28210 - Gate Attendant/Gate Tender                                      12.14

  28310 - Lifeguard                                                       10.82

  28350 - Park Attendant (Aide)                                           13.58

  28510 - Recreation Aide/Health Facility Attendant                        9.91

  28515 - Recreation Specialist                                            9.91

  28630 - Sports Official                                                 10.82

  28690 - Swimming Pool Operator                                          19.88

29000 - Stevedoring/Longshoremen Occupational Services

  29010 - Blocker And Bracer                                              20.89

  29020 - Hatch Tender                                                    20.89

  29030 - Line Handler                                                    20.89

  29041 - Stevedore I                                                     19.40

  29042 - Stevedore II                                                    22.37

30000 - Technical Occupations

  30010 - Air Traffic Control Specialist, Center (HFO) (2)                32.38

  30011 - Air Traffic Control Specialist, Station (HFO) (2)               22.33

  30012 - Air Traffic Control Specialist, Terminal (HFO) (2)              24.59

  30021 - Archeological Technician I                                      15.80

  30022 - Archeological Technician II                                     17.66

  30023 - Archeological Technician III                                    21.88

  30030 - Cartographic Technician                                         23.16

  30040 - Civil Engineering Technician                                    20.48

  30061 - Drafter/CAD Operator I                                          14.29

  30062 - Drafter/CAD Operator II                                         16.75

  30063 - Drafter/CAD Operator III                                        18.68

  30064 - Drafter/CAD Operator IV                                         21.88

  30081 - Engineering Technician I                                        13.26

  30082 - Engineering Technician II                                       14.88

  30083 - Engineering Technician III                                      17.97

  30084 - Engineering Technician IV                                       21.05

  30085 - Engineering Technician V                                        26.52

  30086 - Engineering Technician VI                                       35.66

  30090 - Environmental Technician                                        20.31

  30210 - Laboratory Technician                                           17.95

  30240 - Mathematical Technician                                         20.14

  30361 - Paralegal/Legal Assistant I                                     16.69

  30362 - Paralegal/Legal Assistant II                                    19.89

  30363 - Paralegal/Legal Assistant III                                   22.49

  30364 - Paralegal/Legal Assistant IV                                    27.21

  30390 - Photo-Optics Technician                                         20.14

  30461 - Technical Writer I                                              15.34

  30462 - Technical Writer II                                             18.76

  30463 - Technical Writer III                                            22.70

  30491 - Unexploded Ordnance (UXO) Technician I                          20.58

  30492 - Unexploded Ordnance (UXO) Technician II                         24.90

  30493 - Unexploded Ordnance (UXO) Technician III                        29.85

  30494 - Unexploded (UXO) Safety Escort                                  20.58

  30495 - Unexploded (UXO) Sweep Personnel                                20.58

  30620 - Weather Observer, Combined Upper Air Or Surface Programs (3)    18.41

  30621 - Weather Observer, Senior (3)                                    20.47

31000 - Transportation/Mobile Equipment Operation Occupations

  31020 - Bus Aide                                                        10.28

  31030 - Bus Driver                                                      14.84

  31043 - Driver Courier                                                  12.28

  31260 - Parking and Lot Attendant                                       10.18

  31290 - Shuttle Bus Driver                                              12.63

  31310 - Taxi Driver                                                     11.88

  31361 - Truckdriver, Light                                              12.28

  31362 - Truckdriver, Medium                                             13.95

  31363 - Truckdriver, Heavy                                              16.89

  31364 - Truckdriver, Tractor-Trailer                                    16.89

99000 - Miscellaneous Occupations

  99030 - Cashier                                                          9.28

  99050 - Desk Clerk                                                       9.13

  99095 - Embalmer                                                        20.58

  99251 - Laboratory Animal Caretaker I                                   12.19

  99252 - Laboratory Animal Caretaker II                                  13.28

  99310 - Mortician                                                       20.58

  99410 - Pest Controller                                                 18.47

  99510 - Photofinishing Worker                                           10.82

  99710 - Recycling Laborer                                               12.80

  99711 - Recycling Specialist                                            15.62

  99730 - Refuse Collector                                                11.97

  99810 - Sales Clerk                                                     12.30

  99820 - School Crossing Guard                                           11.54

  99830 - Survey Party Chief                                              23.63

  99831 - Surveying Aide                                                  14.85

  99832 - Surveying Technician                                            20.32

  99840 - Vending Machine Attendant                                       16.41

  99841 - Vending Machine Repairer                                        19.88

  99842 - Vending Machine Repairer Helper                                 16.41

________________________________________________________________________________

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: Life, accident, and health insurance plans, sick leave, pension plans, civic and personal leave, severance pay, and savings and thrift plans. Minimum employer contributions costing an average of $3.01 per hour computed on the basis of all hours worked by service employees employed on the contract.

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or

successor; 3 weeks after 5 years, 4 weeks after 10 years, and 5 weeks after 20

years.  Length of service includes the whole span of continuous service with the

present contractor or successor, wherever employed, and with the predecessor

contractors in the performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173)

HOLIDAYS: HOLIDAYS:  A minimum of ten paid holidays per year, New Year's Day,

Martin Luther King Jr's Birthday, Washington's Birthday, Memorial Day,

Independence Day, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day, and

Christmas Day.  (A contractor may substitute for any of the named holidays another day off with pay in accordance with a plan communicated to the employees involved.) (See 29 CFR 4174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS (as numbered):

1)  Does not apply to employees employed in a bona fide executive, administrative, or professional capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156)

2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An employee is entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. at the rate of basic pay plus a night pay differential amounting to 10 percent of the rate of basic pay.

3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part of a regular tour of duty, you will earn a night differential and receive an additional 10% of basic pay for any hours worked between 6pm and 6am.  If you are a full-time employed (40 hours a week) and Sunday is part of your regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday premium of 25% of your basic rate for each hour of Sunday work which is not overtime (i.e. occasional work on Sunday outside the normal tour of duty is considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees

employed in a position that represents a high degree of hazard when working with or in close proximity to ordinance, explosives, and incendiary materials.  This

includes work such as screening, blending, dying, mixing, and pressing of sensitive ordance, explosives, and pyrotechnic compositions such as lead azide, black powder and photoflash powder.  All dry-house activities involving propellants or explosives.  Demilitarization, modification, renovation, demolition, and maintenance operations on sensitive ordnance, explosives and incendiary materials.  All operations involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that

represents a low degree of hazard when working with, or in close proximity to

ordance, (or employees possibly adjacent to) explosives and incendiary materials

which involves potential injury such as laceration of hands, face, or arms of the employee engaged in the operation,  irritation of the skin, minor burns and the like; minimal damage to immediate or adjacent work area or equipment being used. All operations involving, unloading, storage, and hauling of ordance, explosive, and incendiary ordnance material other than small arms ammunition.  These differentials are only applicable to work that has been specifically designated by the agency for ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract

(either by the terms of the Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such uniforms and maintaining (by

laundering or dry cleaning) such uniforms is an expense that may not be borne by an employee where such cost reduces the hourly rate below that required by the wage determination. The Department of Labor will accept payment in accordance with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an

adequate number of uniforms without cost or to reimburse employees for the actual cost of the uniforms.  In addition, where uniform cleaning and maintenance is made the responsibility of the employee, all contractors and subcontractors subject to this wage determination shall (in the absence of a bona fide collective bargaining agreement providing for a different amount, or the furnishing of contrary affirmative proof as to the actual cost), reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in those instances where the uniforms furnished are made of "wash and wear" materials, may be routinely washed and dried with other personal garments, and do not require any special treatment such as dry cleaning, daily washing, or commercial laundering in order to meet the cleanliness or appearance standards set by the terms of the Government contract, by the contractor, by law, or by the nature of the work, there is no requirement that employees be reimbursed for uniform maintenance costs.

                         ** NOTES APPLYING TO THIS WAGE DETERMINATION **

Under the policy and guidance contained in All Agency Memorandum No. 159, the Wage and Hour Division does not recognize, for section 4(c) purposes, prospective wage rates and fringe benefit provisions that are effective only upon such contingencies as "approval of Wage and Hour, issuance of a wage determination, incorporation of the wage determination in the contract, adjusting the contract price, etc."  (The relevant CBA section) in the collective bargaining agreement between (the parties) contains contingency language that Wage and Hour does not recognize as reflecting "arm's length negotiation" under section 4(c) of the Act and 29 C.F.R. 5.11(a) of the regulations.  This wage determination therefore reflects the actual CBA wage

rates and fringe benefits paid under the predecessor contract.

The duties of employees under job titles listed are those described in the

"Service Contract Act Directory of Occupations," Fifth Edition, April 2006,

unless otherwise indicated. Copies of the Directory are available on the Internet. A links to the Directory may be found on the WHD home page at

<http://www.dol.gov/esa/whd/> or through the Wage Determinations On-Line (WDOL) Web site at <http://wdol.gov/>.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444 (SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is not listed herein and which is to be employed under the contract (i.e., the work to be performed is not performed by any classification listed in the wage

determination), be classified by the contractor so as to provide a reasonable

relationship (i.e., appropriate level of skill comparison) between such unlisted

classifications and the classifications listed in the wage determination.  Such

conformed classes of employees shall be paid the monetary wages and furnished the fringe benefits as are determined.  Such conforming process shall be initiated by the contractor prior to the performance of contract work by such unlisted class(es) of employees.  The conformed classification, wage rate, and/or fringe benefits shall be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} When multiple wage determinations are included in a contract, a separate SF 1444 should be prepared for each wage determination to which a class(es) is to be conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed

occupation) and computes a proposed rate).

2) After contract award, the contractor prepares a written report listing in order proposed classification title), a Federal grade equivalency (FGE) for each

proposed classification), job description), and rationale for proposed wage

rate), including information regarding the agreement or disagreement of the

authorized representative of the employees involved, or where there is no authorized representative, the employees themselves.  This report should be submitted to the contracting officer no later than 30 days after such unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of the action, together with the agency's recommendations and pertinent

information including the position of the contractor and the employees, to the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or

disapproves the action via transmittal to the agency contracting officer, or

notifies the contracting officer that additional time will be required to process the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of

Occupations" (the Directory) should be used to compare job definitions to insure

that duties requested are not performed by a classification already listed in the wage determination.  Remember, it is not the job title, but the required tasks that determine whether a class is included in an established wage determination. Conformances may not be used to artificially split, combine, or subdivide classifications listed in the wage determination.

PART III -LIST OF DOCUMENTS 

EXHIBITS AND OTHER ATTACHMENTS
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APPENDIX N

SPECIAL BANK ACCOUNT AGREEMENT FOR USE WITH
THE CHECKS – PAID METHOD OF LETTER OF CREDIT
FINANCING

JULY 1, 2006, THROUGH JUNE 30, 2008
(Consisting of seven pages including this cover page)
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PAYMENTS CLEARED FINANCING ARRANGEMENT

Agreement, effective the 1st day of July 2006, between the UNITED STATES OF AMERICA,
represented by the Department of Energy (hereinafier referred to as “DOE”), and Fluor Hanford,
Inc., as corporation/legal entity, existing under the laws of the State of Washington (the
“Contractor”) and U.S. Bank a financial institution corporation existing under the laws of the
State of Washington located in Richland, Washington. (hereinafter referred to as “Financial
Institution™).

| I RECITALS
1. On the effective date of August 6, 1996, DOE and the Contractor entered into Agreement(s)

No. DE-AC06-96RL13200 or a Supplemental Contract(s) thereto, providing for the transfer
i of Government funds on a payment-clcared basis to the Contractor.

2. DOE requires that amounts transferred to the Contractor under said agreement be deposited
in a special demand deposit account or accounts at a financial institution covered by
Department of the Treasury — approved Government deposit insurance organizations that are
identified in I TFM 6-9000.

These special demand deposits must be kept separate from the Contractor’s general or other
i funds, and the parties are agreeable to so depositing said amounts with the Financial
] Institution.

3. The special demand deposit account(s) shall be designated:

Fluor Hanford Contract

Fluor Hanford Contract Control Disbursement
Fluor Hanford Payroll

Fluor Hanford Payroll Control Disbursement
Duratek Federal Services Payroll

Numatec FH Payroll

™o e o

. COVENANTS

In consideration of the foregoing, and for other good and valuable considerations, it is agreed
that:

1. The DOE shall have a titlc to the credit balance in said account(s) to secure the
repayment of all funds transferred to the Contractor, and said tifle shall be superior to
any lien, title, or claim of the Financial Institution or others with respect to such
accounts.



[image: image2.jpg]The Financial Institution shall be bound by the provisions of said Contract between
DOE and the Contractor relating to the transfer of funds into and withdrawal of funds
from the above special demand deposit account(s), which are hereby incorporated into
this Agreement by reference, but the Financial Institution shall not be responsible for
the application of funds properly withdrawn from said Account(s). After receipt by the
Financial Institution of written directions from the Contractor, the Financial Institution
shall act thereon and shall be under no liability to any party hereto for any action taken
in accordance with the said written directions. Any written directions received by the
Financial Institution from the Contractor, and purporting to be signed by, or signed at
the written direction of the Contractor may, insofar as the rights, duties, and liabilities
of the Financial Institution are concerned, shall be considered as having been properly
issued and filed with the Financial Institution by the Contractor.

. DOE, the Contractor, or its authorized representatives, shall have access to financial
records maintained by the Financial Institution with respeci o such special demand
deposit account(s) at all reasonable times and for all reasonable purposes, including, but
without limitation to, the inspection or copying of financial records and any or all
memoranda, checks, payments requests, correspondence, or documents pertaining
thereto. Such financial records shall be preserved by the Financial Institution for a
period of six (6) years after the final payment under the Agrcement.

In the event of the service of any writ of attachment, levy of execution, or
commencement of garnishment proceedings with respect to the special demand deposit
account(s), the Financial Institution shall promptly notify the Contractor at:

U.S. Department of Energy
Richland Operations Office
P.O. Box 550

Richland, WA 99352

- The Contractor shall authorize funds that shall remain available to the extent that
obligations have been incurred on good faith there under by the Contractor to the
Financial Institution for the benefit of the special demand deposit account(s). The i
Financial Institution agrees to honor upon presentation for payment ail payments issued
by the Contractor and to restrict all withdrawals against the funds authorized to an
amount sufficient to maintain the average daily balance in the special demand deposit
account in a net positive and as close to zero or as administratively possible.

The Financial Institution shall draw funds from an Automated Standard Application for
Payment (ASAP) 1031 system account at the Federal Reserve Bank of Richmond
(FRB-Richmond) for credit to the Contractor’s account, The Financial Institution must
determine the cutoff time for processing payments and deposits to ensure same day
credit. The draw down is affected by sending an online request for funds (type code
1031) to FRB-Richmond via Fedwire by 5:45 p-m. Bastern time.
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The Financial Institution agrees to service the account in this manner based on the
requirements and specifications contained in RFP 20051031 effective January 3, 2006.
The Financial Institution agrees that per-item costs, detailed in the form "Schedule of
Financial Institution Processing Charges" contained in the Financial Institution's
aforesaid proposal and attached to this agreement will remain constant during the term
of this Agreement. The Financial Institution shall calculate the monthly fees based on
services rendered and invoice the Contractor. The Contractor shall issue a check or
automated clearing house authorization transfer to the Financial Institution in payment
thereof

The Financial Institution shall post collateral, acceptable under Department of the
Treasury Circular 176, with the Federal Reserve Bank in an amount equal to the net
balances in all of the accounts included in this Agreement, less the Department of the
Treasury-approved deposit insurance.

. This Agreement, with all its provisions and covenants, shall be in effect for a term

beginning on July 1, 2006 and ending June 30, 2008 with an option to extend for an
additional three, one year option periods, unless earlier terminated as provided in this
Agreement.

DOE, the Contractor, or the Financial Institution may terminate this Agreement at any
time within the Agreement period upon submitting written notification to the other
parties 90 days prior to the desired termination date. The specific provisions for
operating the account during this 90-day period are contained in Covenant i1.

DOE or the Contractor may terminate this Agreement at any time upon 30 days written
notice to the Financial institution if DOE or the Contractor, or both parties, find that the
Financial Jnstitution has failed to substantially perform its obligations under this
Agreement or that the Financial Institution is performing its obligations in a manner
that precludes administering the program in an effective and efficient manner or that
precludes the effective utilization of the Contractor’s cash resources.

Notwithstanding the provisions of Covenants 8 and 9, in the event that the , Contract
referenced in Recital 1 between DOR and the Contractor is not renewed or is
terminated, this Agreement between DOE, the Contractor, and the Financial Institution
shall be terminated automatically upon the delivery of written notice to the Financial
Institution.

In the event of termination, the Financial Institution agrees to retain the Contractors’
special demand deposit accounts(s) for an additional 90-day period to clear outstanding
payment items.

Contract Contents: In addition to this Schedule, the agreement consists of:

i. U.S. Bank Schedule of Institution Processing Charges
ii. RFP 20051031



[image: image4.jpg]This agreement shall continue in effect for the 90-day additional period, with the exception of the
following:

1. Term Agreement (Covenant 7)
2. Termination of Agreement (Covenants 8 and 9)

All terms and conditions of the aforesaid bid submitted by the Financial Tnstitution that are not
inconsistent with this 90-day additional term shall remain in effect for this period.

The Financial Institution has submitted the forms-entitled “Technical Representations and
Certifications”, and “Schedule of Financial Tnstitution Processing Charges”, These forms
have been accepted by the Contractor and the Government and are incorporated herein with
the document entitled “Financial Institution’s Information on Payments Cleared Financing
Arrangement” as an integral part of this Agreement.
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IN WITNESS WHEREOF, the parties hereto have causcd this Apgreement, which consists
of five pages, including signature pages, to be executed as of the day and year first above
written.

FOR THE CONTRACTOR
Fluor Hanford, Inc,

si gnatmewm M@é’/ 1N}

Name: Margaret A. Davis
Title: Controller
Date: fL-22-0G(

FOR THE FINANCIAL INSTITUTION
U.S. BANK

Signature ;d’—(l/ HW

Name: Gail Heinselman, CTP
Title: Vice President, Government Banking Relationship Manager

Date: (’/@V/anw

FOR THE UNITED STATES OF AMERICA, DOR
RICHLAND OPERATIONS OFFICE

Signaturk//llzz% j\é{zﬁl‘m

Name: Sally A. Sieracki
Title: Contracting Officer

P 30ul gt
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The Contractor, if a corporation, shall cause the following Certificate to be exccuted under its
corporate seal, provided that the same officer shall not execute both the Agreement and the
Certificate.

CONTRACTOR CERTIFICATE
L, Norman G. Powell, certify that I am the Vice President of Business Services of the corporation
named as Contractor hetein; that Margaret A. Davis who signed this Agreement on behalf of the
Contractor is Business Manager and CFO of said corporation; that Margaret A. Davis, who
signed this Agreement on behalf of the Contractor is and “Authorized Person” of said

corporation, and that said Agreement was duly signed for and in behalf of said corporation by
authority of its governing body and is within the scope of its corporate powers.

Signature O}‘f‘/\/\/\/ﬂ/ A “‘Qw\/l/{/\

(Corporate Seal)

/5/

Note
Financial Institution, if a corporation, shall cause the following Certificate to be executed under

its corporate scal, provided that the same officer shall not execute both the Agreement and the
Certificate.

FINANCIAL INSTITUTION CERTIFICATE

1, certify that I am the Secretary of the corporation named as Financial
Institution herein; that ___ who signed this Agreement on behaif of the
Financial Institution is . of said corporation; and that said Agreement was
duly signed for and in behalf of said corporation by authority of its governing body and is within
the scope of its corporate powers.

Signature

(Corporate Seal)
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