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B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements 
(Oct 2014) 

The Contractor shall furnish the personnel, facilities, equipment, material, supplies, and services 
(except as may be expressly set forth in this Contract as furnished by the Government) and otherwise do 
the things necessary for, or incident to, the performance of work as described in Section C, Performance 
Work Statement (PWS). 

B.2 Type of Contract 

(a) This is a performance-based Contract that includes Cost Reimbursement (CR) (non-fee bearing), 
Cost-Plus-Award-Fee (CPAF), and Indefinite Delivery/Indefinite Quantity (IDIQ) Contract Line Item 
Numbers (CLIN). 

(b) The Contract consists of the following CLINs (Table B-1): 

Table B-1. Contract CLIN Structure 

CLIN CLIN Title Contract Type PWS Section(s) 

Base Period of Performance (60 months) 

0001 Contract Transition (120 calendar days 
included in the 60 month Base Period of 
Performance) 

CR (no fee) Section C entitled, Contract 
Transition 

0002 Hanford Site Benefit Plans CR (no fee) Section C entitled, 
Responsibilities for Sponsorship, 
Management and Administration 
of Contractor 

0003 Legacy Benefit Plans and Legacy Workers’ 
Compensation 

CR (no fee) Section C entitled, 
Responsibilities for Legacy Post-
Retirement Benefit Plans and 
Legacy Workers’ Compensation 

0004 Infrastructure and Site Services CPAF Section C entitled, Infrastructure 
and Site Services 

0005 DOE Small Business Procurement Pre-Award 
Support 

CPAF Section C entitled, DOE Small 
Business Procurement Pre-Award 
Support 

0006 UBS to be Provided to OHCs CPAF Section C entitled, Usage-Based 
Services to Be Provided to Other 
Hanford Contractors; Section H 
Clause entitled, Hanford Site 
Services and Interface 
Requirements Matrix, and Section 
J, Attachments J-3.a and J-3.b 

0007 Infrastructure Reliability Projects  IDIQ Section C entitled, Infrastructure 
Reliability Projects 
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Table B-1. Contract CLIN Structure 

CLIN CLIN Title Contract Type PWS Section(s) 

0008 DOE Small Business Procurement Post-Award 
Support and Other Directed Work Scope 

IDIQ Section C entitled, DOE Small 
Business Procurement 
Post-Award Support and Other 
Directed Work Scope 

Option 1 Period of Performance (36 months) 

1002 Hanford Site Benefit Plans CR (no fee) Section C entitled, 
Responsibilities for Sponsorship, 
Management and Administration 
of Contractor Employee Pension 
and Other Benefit Plans 

1003 Legacy Benefit Plans and Legacy Workers’ 
Compensation 

CR (no fee) Section C entitled, 
Responsibilities for Legacy 
Post-Retirement Benefit Plans 
and Legacy Workers’ 
Compensation 

1004 Infrastructure and Site Services CPAF Section C entitled, Infrastructure 
and Site Services 

1005 DOE Small Business Procurement Pre-Award 
Support 

CPAF Section C entitled, DOE Small 
Business Procurement Pre-Award 
Support 

1006 UBS to be Provided to OHCs CPAF Section C entitled, Usage-Based 
Services to Be Provided to Other 
Hanford Contractors; Section H 
clause entitled, Hanford Site 
Services and Interface 
Requirements Matrix, and 
Attachments J-3.a and J-3.b 

1007 Infrastructure Reliability Projects  IDIQ Section C entitled, Infrastructure 
Reliability Projects 

1008 DOE Small Business Procurement Post-Award 
Support and Other Directed Work Scope 

IDIQ Section C entitled, DOE Small 
Business Procurement 
Post-Award Support and Other 
Directed Work Scope 

Option 2 Period of Performance (24 months) 

2002 Hanford Site Benefit Plans CR (no fee) Section C entitled, 
Responsibilities for Sponsorship, 
Management and Administration 
of Contractor Employee Pension 
and Other Benefit Plans 
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Table B-1. Contract CLIN Structure 

CLIN CLIN Title Contract Type PWS Section(s) 

2003 Legacy Benefit Plans and Legacy Workers’ 
Compensation 

CR (no fee) Section C entitled, 
Responsibilities for Legacy 
Post-Retirement Benefit Plans 
and Legacy Workers’ 
Compensation 

2004 Infrastructure and Site Services CPAF Section C entitled, Infrastructure 
and Site Services 

2005 DOE Small Business Procurement Pre-Award 
Support 

CPAF Section C entitled, DOE Small 
Business Procurement Pre-Award 
Support 

2006 UBS to Be Provided to OHCs CPAF Section C; Section H clause 
entitled, Hanford Site Services 
and Interface Requirements 
Matrix, and Attachments J-3.a 
and J-3.b 

2007 Infrastructure Reliability Projects  IDIQ Section C entitled, Infrastructure 
Reliability Projects  

2008 DOE Small Business Procurement Post-Award 
Support and Other Directed Work Scope 

IDIQ Section C entitled, DOE Small 
Business Procurement 
Post-Award Support and Other 
Directed Work Scope 

CLIN = Contract Line Item Number 

CPAF = Cost-Plus-Award-Fee 

CR = Cost Reimbursement 

DOE = U.S. Department of Energy 

IDIQ = Indefinite Delivery/Indefinite Quantity 

OHC = Other Hanford Contractors  

PWS = Performance Work Statement 

UBS = Usage-Based Service 

 

(c) CLIN Types: 

(1) CR (non-fee bearing) CLIN 0001 – Contract Transition 

The Contract Transition Period is anticipated to be a period beginning with issuance of a Notice 
to Proceed (NTP). The Transition Period is as defined in the Section F clause, DOE-F-2003 
Period of Performance – Alternate I and Alternate II (Oct 2014) (Revised). Costs are reimbursed 
on the basis of actual allowable costs incurred to the Contract, and there is no fee for the Contract 
Transition Period. 

(2) CR (non-fee bearing) CLINs 0002, 1002, 2002 – Hanford Site Benefit Plans 

These CLINs cover the costs associated with the Sponsorship, Management, and Administration 
of Contractor Employee Pension and Other Benefit Plans as stated in Section C entitled, 
Responsibilities for Sponsorship, Management, and Administration of Contractor Employee 
Pension and Other Benefit Plans. Non-labor related costs to perform these functions reside within 
these CLINs. Labor related costs to perform the management and administration functions shall 
be charged to the Business Administration scope (Section C entitled, Business Administration) 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION B 
CONTRACT NO. 89303320DEM000031 

B-4 

under the Infrastructure and Site Services CLINs. Costs are reimbursed on the basis of actual 
allowable costs incurred to the Contract, and there is no fee for CR CLINs 0002, 1002, 2002. 

(3) CR (non-fee bearing) CLINs 0003, 1003, 2003 – Legacy Benefit Plans and Legacy Workers’ 
Compensation 

These CLINs cover the costs associated with the Sponsorship, Management, and Administration 
of Legacy Benefit Plans; Pension and Post-Retirement Benefit Plans, and Workers’ 
Compensation, as defined in Section C entitled, Responsibilities for Legacy Post-Retirement 
Benefit Plans and Legacy Workers’ Compensation. Non-labor related costs to perform these 
functions reside within these CLINs. Labor related costs to perform the management and 
administration functions are to be charged to the Business Administration scope (Section C 
entitled, Business Administration) under the Infrastructure and Site Services CLINs. Costs are 
reimbursed on the basis of actual allowable costs incurred to the Contract, and there is no fee for 
CR CLINs 0003, 1003, 2003. 

(4) CPAF CLINs 0004, 1004, 2004 – Infrastructure and Site Services 

These CLINs cover the costs and fee associated with the work scope defined in Section C 
entitled, Infrastructure and Site Services. Costs are reimbursed on the basis of actual allowable 
costs incurred to the Contract. Payment of fee associated with these CLINs will be made in 
accordance with Sections B entitled, Fee, Provisional Payment of Fee, and Fee Reductions, and 
Section J Attachment entitled, Performance Evaluation and Measurement Plan (PEMP). 

(5) CPAF CLINs 0005, 1005, 2005 – DOE Small Business Procurement Pre-Award Support 

These CLINs cover the costs and fee associated with the work scope defined in Section C 
entitled, DOE Small Business Procurement Pre-Award Support. Costs are reimbursed on the 
basis of actual allowable costs incurred to the Contract. Payment of fee associated with these 
CLINs will be made in accordance with Sections B entitled, Fee, Provisional Payment of Fee, 
and Fee Reductions, and Section J Attachment entitled, PEMP. 

(6) CPAF CLINs 0006, 1006, 2006 – Usage-Based Service (UBS) to Be Provided to Other Hanford 
Contractors (OHC). 

(A) These CLINs cover the OHC requested UBS to be provided by the Contractor through a 
Service Level Agreement or similar type of arrangement and may include mandatory and 
optional services in accordance with Section J Attachment entitled, Hanford Site Services and 
Interface Requirements Matrix, and in accordance with PWS, Section C entitled, 
Usage-Based Services to Be Provided to Other Hanford Contractors. The OHCs will 
reimburse the cost to the Contractor at full cost recovery (exclusive of fee); UBS cost is a 
pass-through cost to the OHCs. Funding for the cost to perform the UBS to Be Provided to 
OHCs is obligated to the OHCs; therefore, funding for UBS to Be Provided to OHCs is not 
directly obligated to the Contract through the Section B clause entitled, DOE-B-2013 
Obligation of Funds (Oct 2014), or included in Section B entitled, Estimated Annual Contract 
Value. OHC reimbursement for UBS shall be recognized by the Contractor as UBS 
Reimbursement from OHCs in the Contract Cost and Fee Tables below (Tables B-2 and B-3a 
through B-3c). Fee for the UBS to Be Provided to OHCs under these CLINs shall not exceed 
eight (8) percent and is part of the Contract value.  

(B) When the cumulative volume change (e.g., service quantities, service levels, unit costs, etc.) 
of the estimated UBS is beyond a variance of +/-30% percent, the Government may require 
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the Contractor to submit a deductive change proposal, or the Contractor may submit a 
proposal for the Government’s consideration of an upward adjustment to the fee at the end of 
each of the Contract Periods of Performance (Base, Option 1, and Option 2 if the options are 
exercised). 

(C) To merit an upward fee adjustment, the Contractor shall demonstrate a cumulative volume 
change beyond the variance of  +/-30 percent threshold from the basis of the fee calculation 
(e.g., estimated UBS to Be Provided to OHCs) at the beginning of each period of Contract 
performance. Furthermore, for each request for equitable adjustment related to a volume 
change in service levels, the Contractor shall demonstrate the drivers for the volume change, 
the impact of the change to the direct funded component, and the cost of the impact. Payment 
of fee associated with the performance of the UBS to Be Provided to OHCs by the Contractor 
under these CLINs will be made in accordance with Sections B entitled, Fee; Provisional 
Payment of Fee; Fee Reductions; and Section J Attachment entitled, PEMP. 

(7) IDIQ CLINs 0007, 1007, 2007 – Infrastructure Reliability Projects and 0008, 1008, 2008 – 
DOE Small Business Procurement Post-Award Support and Other Directed Work Scope. 

(A) Under the IDIQ CLINs, the Government may issue task orders under the contract type(s) the 
Government determines appropriate depending on the nature of the requirement for the 
delivery of work. Only the Contracting Officer (CO) may issue task orders to the Contractor, 
providing specific authorization or direction to perform work within the scope of the Contract. 
The Contractor may only incur, and be paid, costs/prices under this Contract in performance of 
task orders and task order modifications issued in accordance with the applicable Contract 
clause addressing payment, as included in each individual task order. The minimum and 
maximum quantities to be ordered as required by Contract Section I clause, FAR 52.216-22, 
Indefinite Quantity, for the IDIQ CLINs as follows: the minimum ordering guarantee for 
IDIQ CLINs is $25,000 for the full Contract Period of Performance, including Options 1 and 
2, if exercised; the maximum quantity of services the Government will acquire under the 
IDIQ CLINs for the full Contract Period of Performance, including Options 1 and 2, if 
exercised, will not cumulatively exceed $610 million (inclusive of any fee or profit). 

(B) Work under the IDIQ CLINs will be ordered by the issuance of individually negotiated task 
orders, which will contain specific terms and conditions applicable to the given task order. 
As the Government may require, the Contractor shall provide the specified services up to the 
maximum quantity identified above, on a schedule to be specified by the Government in 
accordance with the Contract Section I clause, FAR 52.216-22, Indefinite Quantity. 

(C) For CPAF task orders, payment of fee for the services ordered and delivered shall be made in 
accordance with Sections B entitled, Fee, Provisional Payment of Fee, Fee Reductions, and 
Section J Attachment entitled, PEMP. 

(D) The estimated cost or price will be established in each individual task order. The Contractor 
may propose the fee amount it determines appropriate for the individual task order, provided 
the fee/profit amount, as a percentage of the estimated cost of each proposed year, does not 
exceed the fee percentage ceiling as specified below in the Section B clause, DOE-B-2015 
Task Order Fee Ceiling (Oct 2014) (Revised). 

(d) Definitions: 

(1) Estimated Cost for each CLIN is defined as the cost to perform the CLIN agreed to by the parties 
at Contract award, and may be revised by modifications to the Contract in accordance with the 
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Contract terms. The exception is for the IDIQ CLINs; the estimated cost will be negotiated under 
each task order. 

(2) Available Fee is defined as the amount of fee that may be earned under the Contract for each 
applicable fee-bearing CLIN. 

(3) Available Award Fee under the CPAF CLINs includes both objective and subjective 
performance outcomes as defined in Section J Attachment entitled, PEMP, which is synonymous 
with the term “Award Fee Plan” found in FAR 16.401(e)(3). The draft PEMP at Contract award 
will be finalized during the transition period. Also, no base fee is payable under this Contract.  

(4) Available Award Fee under the CPAF CLINs may consist of up to 40 percent as subjective 
award fee criteria, and the remaining balance is in objective performance criteria for a total of 
100 percent. 

(5) Award Fee will be evaluated on an annual basis as delineated in the PEMP. 

(6) Total Estimated Contract Value is defined as the sum of the Contract Transition period cost, 
total Base Period estimated cost and fee, total Option Period 1 estimated cost and fee, total 
Option Period 2 estimated cost and fee, and the IDIQ CLIN maximum quantities.  See Table B-2 
for calculation of Total Estimated Contract Value. 

B.3 DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 
amount(s) specified below are obligated for the payment of allowable costs and fee. It is estimated 
this amount is sufficient to cover performance through the date(s) shown below. 

[To be inserted by the Government at the time of contract award] 

(b) UBS to Be Provided to OHCs – Funding for the cost associated with the UBS to Be Provided to 
OHCs is not included in the amount specified in paragraph (a) above. OHC reimbursement for the 
UBS services shall be recognized by the Contractor as UBS reimbursement by OHCs. 

B.4 Other Costs and Projects 

Other Costs and Projects will be authorized under IDIQ CLINs 0008, 1008, and 2008 related to Other 
Directed Work Scope. This work is typically done under a Strategic Partnership Projects (SPP) Program 
arrangement or a Request for Services (RFS). Under an SPP Program, the project is conducted through a 
full cost recovery (no fee) arrangement under Contract Section I clause, DEAR 970.5217-1, Strategic 
Partnership Projects Program. An RFS is completed on a case by case basis and may or may not receive 
fee depending on the arrangement for each individual request. The CO shall unilaterally revise the 
authorized cost and fee through modification to reflect the approved amounts for work authorized.  

B.5 DOE-B-2015 Task Order Fee Ceiling (Oct 2014) (Revised) 

(a) The fee amount, specified as a percentage, shall not exceed a maximum of eight (8) percent for CR 
task orders and shall serve as the fee ceiling for CR task orders issued under the Contract. 

(b) The profit amount, specified as a percentage, shall not exceed a maximum of eight (8) percent for 
firm-fixed-price and time-and-material task orders issued under this Contract. 
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(c) The fee amount for each task order will be negotiated and established in each individual task order 
based on risk and complexity. For CPAF task orders, the fee ceiling percentage applies to the total of 
the amount proposed for award fee. There is no base fee available under this Contract. 

(d) The fee ceiling percentage shall at no time exceed any statutory limitations imposed by 
41 USC §3905, and FAR 15.404-4(c)(4)(i). 

B.6 Execution of CLINs 

Upon the initial NTP, the Transition CLIN (0001) shall be executed. Upon completion of Transition, the 
Base Period CLINs (0002, 0003, 0004, 0005, 0006) shall be executed. For the IDIQ CLINs (0007, 0008), 
task orders may be issued during the Period of Performance in accordance with the ordering procedures at 
FAR 52.216-18, Ordering; FAR 52.216-19, Order Limitations; and FAR 52.216-22, Indefinite Quantity. 
The execution of the Option CLINs will be in accordance with FAR 52.217-9, Option to Extend the Term 
of the Contract.  

B.7 Estimated Annual Contract Value 

DOE expects to obligate funding to the Contract in accordance with the estimated annual Contract value. 
However, funding is subject to the appropriations of Congress. DOE does not guarantee that funding will 
be provided or obligated in the amount stated in Tables B-2 and B-3a through B-3c.  
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Table B-2. Total Estimated Contract Cost and Fee by Period of Performance 

Total Period of Performance  

Description 

Base Period (60 Months) Option 1 (36 Months) Option 2 (24 Months) Years 1 - 10 

Estimated 
Cost Fee 

Estimated Cost 
& Fee Estimated Cost Fee 

Estimated Cost 
& Fee Estimated Cost Fee 

Estimated Cost 
& Fee Estimated Cost Fee 

Estimated Cost 
& Fee 

CLIN 0001 – Contract Transition $1,604,719 N/A $1,604,719 N/A N/A N/A N/A N/A N/A $1,604,719 N/A $1,604,719 

CLINs 0002, 1002, 2002 – Hanford Site 
Benefit Plans 

$233,182,337 N/A $233,182,337 $169,484,290 N/A $169,484,290 $120,795,055 N/A $120,795,055 $523,461,682 N/A $523,461,682  

CLINs 0003, 1003, 2003 – Legacy 
Benefit Plans and Legacy Workers’ 
Compensation 

$212,893,942 N/A $212,893,942 $141,386,178 N/A $141,386,178 $97,020,220 N/A $97,020,220  $451,300,339 N/A $451,300,339 

CLINs 0004, 1004, 2004 – 
Infrastructure and Site Services 

$1,031,097,644 $72,176,835 $1,103,274,479 $687,045,562 $48,093,189 $735,138,751 $484,077,329 $33,885,413 $517,962,742 $2,202,220,535 $154,155,437 $2,356,375,972 

CLINs 0005, 1005, 2005 – DOE Small 
Business Procurement Pre-Award 
Support 

$898,156 $62,871 $961,027 $673,048 $47,113 $720,161 $474,882 $33,242 $508,123 $2,046,085 $143,226 $2,189,311 

CLINs 0006, 1006, 2006 – UBS to Be 
Provided to OHCs 

$340,135,394 $27,210,832 $367,346,225 $222,208,437 $17,776,675 $239,985,112 $155,359,997 $12,428,800 $167,788,797 $717,703,828 $57,416,306 $775,120,134 

UBS Reimbursement from OHCs 
(offset CLINs 0006, 1006, 2006) 

($340,135,394) N/A ($340,135,394) ($222,208,437) N/A ($222,208,437) ($155,359,997) N/A ($155,359,997) ($717,703,828) N/A ($717,703,828) 

Total Cost and Fee $1,479,676,797 $99,450,537  $1,579,127,335 $998,589,077 $65,916,978 $1,064,506,055 $702,367,486 $46,347,455 $748,714,940 $3,180,633,360 $211,714,970 $3,392,348,330 

CLINs 0007, 1007, 2007 – 
Infrastructure Reliability Projects  

To be determined as task orders are issued $385,000,000  

CLINs 0008, 1008, 2008 – DOE Small 
Business Procurement Post-Award 
Support and Other Directed Work 
Scope 

To be determined as task orders are issued $225,000,000  

Total Estimated Contract Value $4,002,348,330 

CLIN = Contract Line Item Number 

[G] = Government Provided 

N/A = Not Applicable 

OHC = Other Hanford Contractor 

[P] = Offeror Proposed 

UBS = Usage-Based Service 
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Table B-3a. Total Base Period of Performance Estimated Cost and Fee by Fiscal Year 

Base Period of Performance 

Description 

FY TBD FY TBD 

FY TBD FY TBD FY TBD FY TBD 

FY TBD Years 1 - 5 

Transition (balance of FY) (partial year) Subtotal 

Dates TBD Dates TBD Dates TBD Dates TBD Dates TBD Dates TBD Dates TBD 
Total Period of 
Performance 

Est. Cost Fee 
Est. Cost & 

Fee Est. Cost Fee 
Est. Cost & 

Fee Est. Cost Fee 
Est. Cost & 

Fee Est. Cost Fee 
Est. Cost & 

Fee Est. Cost Fee 
Est. Cost & 

Fee Est. Cost Fee 
Est. Cost & 

Fee Est. Cost Fee 
Est. Cost & 

Fee Est. Cost Fee 
Est. Cost & 

Fee 
CLIN 0001 –  
Contract Transition 

[P] N/A [P] N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A TBD N/A TBD 

CLIN 0002 – Hanford Site 
Benefit Plans 

N/A N/A N/A TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD 

CLIN 0003 – Legacy 
Benefit Plans and Legacy 
Workers' Compensation 

N/A N/A N/A TBD  N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD 

CLIN 0004 – Infrastructure 
and Site Services  

N/A N/A N/A TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 0005 – DOE Small 
Business Procurement  
Pre-Award Support 

N/A N/A N/A TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 0006 – UBS to Be 
Provided to OHCs 

N/A N/A N/A TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

UBS Reimbursement from 
OHCs  
(offset CLINs 0006) 

N/A N/A N/A TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD 

Base Period Cost and Fee TBD N/A TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 0007 – Infrastructure 
Reliability Projects  

N/A 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 

CLIN 0008 – DOE Small 
Business Procurement Post-
Award Support and Other 
Directed Work Scope 

N/A 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 
To be determined as task orders are 

issued 

CLIN = Contract Line Item Number 

FY = Fiscal Year 

N/A = Not Applicable 

OHC = Other Hanford Contractor 

TBD = To Be Determined 

UBS = Usage-Based Service 

  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION B 
CONTRACT NO. 89303320DEM000031 

B-11 

Table B-3b. Total Option 1 Period of Performance Estimated Cost and Fee by Fiscal Year 

Option Period 1 

Description 

FY TBD (partial year) FY TBD FY TBD FY TBD (partial) Contract Years 6 - 8 

Dates TBD Dates TBD Dates TBD Dates TBD Subtotal 

Estimated Cost Fee 
Estimated 
Cost & Fee Estimated Cost Fee 

Estimated Cost 
& Fee Estimated Cost Fee 

Estimated 
Cost & Fee Estimated Cost Fee 

Estimated 
Cost & Fee 

Estimated 
Cost Fee 

Estimated 
Cost & Fee 

CLIN 1002 – Hanford Site Benefit Plans TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD 

CLIN 1003 – Legacy Benefit Plans and 
Legacy Workers' Compensation 

TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD 

CLIN 1004 – Infrastructure and Site Services TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 1005 – DOE Small Business - 
Procurement Pre-Award Support 

TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 1006 – UBS to Be Provided to OHCs TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

UBS Reimbursement from OHCs  
(offset CLINs 1006) 

TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD 

Option Period 1 Cost and Fee TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 1007 – Infrastructure Reliability 
Projects  

To be determined as task orders are issued To be determined as task orders are issued To be determined as task orders are issued To be determined as task orders are issued 
To be determined as task orders are 

issued 

CLIN 1008 – DOE Small Business 
Procurement Post-Award Support and Other 
Directed Work Scope 

To be determined as task orders are issued To be determined as task orders are issued To be determined as task orders are issued To be determined as task orders are issued 
To be determined as task orders are 

issued 

CLIN = Contract Line Item Number 

FY = Fiscal Year 

N/A = Not Applicable 

OHC = Other Hanford Contractor 

TBD = To Be Determined 

UBS = Usage-Based Service 
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Table B-3c. Total Option 2 Period of Performance Estimated Cost and Fee by Fiscal Year 

Option Period 2 

Description 

FY TBD (partial year) FY TBD FY TBD (partial year) Contract Years 9 - 10 

Dates TBD Dates TBD Dates TBD Subtotal 

Estimated Cost Fee Estimated Cost & Fee Estimated Cost Fee Estimated Cost & Fee Estimated Cost Fee Estimated Cost & Fee Estimated Cost Fee Estimated Cost & Fee 
CLIN 2002 – Hanford Site Benefit Plans TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD 

CLIN 2003 – Legacy Benefit Plans and 
Workers' Compensation 

TBD N/A 
TBD TBD 

N/A TBD TBD N/A TBD TBD N/A TBD 

CLIN 2004 – Infrastructure and Site 
Services 

TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 2005 – DOE Small Business - 
Procurement Pre-Award Support 

TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 2006 – UBS to Be Provided to 
OHCs 

TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

UBS Reimbursement from OHCs  
(offset CLINs 2006) 

TBD N/A TBD TBD N/A TBD TBD N/A TBD TBD N/A TBD 

Option Period 2 Cost and Fee TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD TBD 

CLIN 2007 – Infrastructure Reliability 
Projects  

To be determined as task orders are issued To be determined as task orders are issued To be determined as task orders are issued To be determined as task orders are issued 

CLIN 2008 – DOE Small Business 
Procurement Post-Award Support and 
Other Directed Work Scope 

To be determined as task orders are issued To be determined as task orders are issued To be determined as task orders are issued To be determined as task orders are issued 

CLIN = Contract Line Item Number 

FY = Fiscal Year 

N/A = Not Applicable 

OHC = Other Hanford Contractor 

UBS = Usage-Based Service 
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B.8 Fee 

(a) The Government shall pay the Contractor fee that is earned from the annual available fee by fiscal 
year, as specified in Tables B-3a, B-3b, or B-3c, in accordance with this clause and other applicable 
clauses of the Contract. 

(b) Section J Attachment entitled, PEMP. 

(1) The CO will unilaterally issue a PEMP for each evaluation period that establishes the criteria and 
procedures for evaluating the Contractor’s performance for the purpose of determining fee 
earned. The PEMP may be revised unilaterally by the CO at any time during the evaluation 
period. The PEMP will include, as a minimum, the following: 

(A) Evaluation criteria linked to the Contract’s performance objectives as defined in terms of 
cost, schedule, technical, or other Contract performance requirements or objectives. 

(B) Means of how the Contractor’s performance will be measured against the evaluation criteria. 

(C) Fee evaluation period. 

(D) Amount of the total annual available fee that is allocated to the evaluation period, including 
the allocation for subjective award fee criteria and objective award fee criteria. 

(E) Methodology for application of subjective evaluation ratings or attainment of predetermined 
objectives to earned fee. 

(F) Use of rollover of unearned fee is prohibited. 

(2) The length of evaluation periods will be determined unilaterally by the CO. The evaluation 
periods should provide a balance between the Contractor’s ability to have sufficient performance 
time for the Government to evaluate, but evaluation periods should provide the ability for the 
Government to provide timely evaluations on the Contractor’s performance without being 
administratively burdensome. 

(c) Fee Determination. Fee decisions are made solely at the discretion of the Government, including but 
not limited to, the characterization of the Contractor's performance, amount of earned fee, if any, and 
the methodology used to calculate the earned fee. 

(d) Unsatisfactory Performance. No award fee shall be earned if the Contractor’s overall performance in 
the aggregate is below satisfactory. 

(e) Total Available Fee Distribution. Table B-4 delineates the Total Available Award Fee Distribution as 
fee allocations, contract definitization, and final fee determinations are made for each fiscal year. 
The Total Available Award Fee includes Fee from CLINs 0004, 1004, 2004 – Infrastructure and Site 
Services, CLINs 0005, 1005, and 2005 – DOE Small Business Procurement Pre-Award Support, 
CLINs 0006, 1006, 2006 – UBS to Be Provided to OHCs, and CPAF Task Orders issued under one of 
the IDIQ CLINs. 
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Table B-4. Available Award Fee Distribution 

Contract Period 

Available Fee 
as Originally 

Awarded 

Fee 
Associated 

with Contract 
Changes 

Total Available 
Fee 

Available Fee 
Earned & 

Paid Fee Forfeited 

Base Period 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Total Base 
Period 

TBD TBD TBD TBD TBD 

Option Period(s) 

Option Period 1 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD  TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Total Option 
Period 1 

TBD TBD TBD TBD TBD 

Option Period 2 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Fiscal Year TBD TBD TBD TBD TBD TBD 

Total Option 
Period 2 

TBD 
TBD TBD TBD TBD 

Total Option 
Period(s) 

TBD 
TBD TBD TBD TBD 

Total Base & 
Option Periods 

TBD 
TBD TBD TBD TBD 

TBD = Fee To Be Determined 
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B.9 Provisional Payment of Fee 

(a) Notwithstanding other terms or conditions of this Contract to the contrary, this clause applies to and 
has precedence over the other terms and conditions of this Contract that provide for provisional 
payment of fee. 

(b) The Contractor shall notify the CO immediately if it believes incongruence exists between this clause 
and the other term or condition of this Contract that provides for provisional payment of fee. If a term 
or condition of this Contract provides for provisional payment of fee but fails to include the 
requirements of this clause, that term or condition will be considered to include the omitted 
requirements. 

(c) This clause conforms to the FAR and DOE fee policy and constructs. The following definitions and 
concepts apply:  

(1) “Price” means cost-plus fee or profit applicable to the Contract. 

(2) The terms “profit” and “fee” are synonymous. 

(3) “Incentive” means a term or condition whose purpose is to motivate the Contractor to provide 
supplies or services at lower costs, and in certain instances with improved delivery or technical 
performance, by relating the amount of profit or fee earned to the Contractor’s performance. 

(4) “Earned fee” for an incentive, means fee due the Contractor by virtue of its meeting the 
Contract’s requirements entitling it to fee. Earned fee does not occur until the Contractor has met 
the conditions stated in the Contract for earning fee. 

(5) “Available fee” for an incentive means the fee the Contractor may earn but has not yet earned. 

(6) “Provisional payment of fee” for an incentive means the Government is paying available fee for 
an incentive to the Contractor for making progress towards meeting the performance measures for 
the incentive before the Contractor has earned the available fee. 

(7) Provisional payment of fee has no implications for the Government’s eventual determination that 
the Contractor has or has not earned the associated available fee. Provisional payment of fee is a 
separate and distinct concept from earned fee. The Contractor could, for example, receive 
100 percent of possible provisional fee payments yet not earn any fee (the Contractor would be 
required to return the provisional fee payments). The Contractor could, for example, receive 
0 percent of possible provisional fee payments yet earn the entire amount of available fee 
(it would not receive fee payments until the Government’s determination that the Contractor had 
earned the associated available fee for the incentive). 

(8) “Clause” means a term or condition used in this Contract. 

(d) This Contract’s price, incentives included in its price, and the other terms and conditions reflect the 
Government’s and the Contractor’s agreement to link, to the maximum extent practical, the 
Contractor’s earning of fee to its achievement of final outcomes rather than interim accomplishments. 

(e) Certain terms and conditions of this Contract provide for provisional payment of fee for certain 
incentives. Other terms and conditions of this Contract provide, for each such incentive, the 
requirements the Contractor shall meet to earn the fee linked to the incentive. The terms and 
conditions of this Contract that provide for provisional payment of fee for certain incentives include 
for each such incentive the requirements the Contractor shall meet before the Government is 
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obligated to pay fee, provisionally, to the Contractor and for the Contractor to have the right to retain 
the provisionally paid fee. 

(f) The CO will determine if the Contractor has met the requirements under which the Government will 
be obligated to pay fee, provisionally, to the Contractor and for the Contractor to have the right to 
retain the provisionally paid fee. 

(g) If the CO determines that the Contractor has not met the requirements to retain provisionally paid fee 
and notifies the Contractor, the Contractor shall return that provisionally paid fee to the Government 
within 30 calendar days, per the following: 

(1) The Contractor’s obligation to return the provisionally paid fee is independent of its intent to 
dispute or its disputing of the CO’s determination; and  

(2) If the Contractor fails to return the provisionally paid fee within 30 calendar days of the CO’s 
determination, the Government, in addition to the other rights that accrue to the Government and 
the other consequences for the Contractor due to the Contractor’s failure, may deduct the amount 
of the provisionally paid fee from amounts it owes under invoices, or other amount it owes the 
Contractor for payment, financing, or other obligation. 

(h) If the Contractor has earned fee associated with an incentive in an amount greater than the provisional 
fee the Government paid to the Contractor for the incentive, the Contractor is entitled to retain the 
provisional fee and the Government will pay the difference between the earned fee and the 
provisional fee. 

B.10 Allowability of Subcontractor Fee 

(a) If the Contractor is part of a teaming arrangement, as defined in FAR Subpart 9.601(1) and (2), 
Contractor Team Arrangements, the team shall share in the total fee as shown in Table B-2. 
Separate, additional, subcontractor fee is not an allowable cost under this Contract for individual team 
members, or for a subcontractor, supplier, or lower-tier subcontractor that is a wholly-owned, a 
majority-owned, or an affiliate of any team member. 

(b) The subcontractor fee restriction in paragraph (a) above does not apply to members of the 
Contractor’s team that are (1) small business(es); (2) protégé firm(s) as part of an approved 
Mentor-Protégé relationship as required per the Section H Clause entitled, Mentor-Protégé Program; 
(3) subcontractors under a competitively awarded firm-fixed-price subcontract; or (4) commercial 
items as defined in FAR Subpart 2.101, Definitions. 

(c) To the extent the Contractor relies on the exceptions in paragraph (b) above, CO written concurrence 
that the exception applies must be obtained. 

B.11 Fee Reductions 

(a) Annual available fee in each year of Contract performance is subject to reductions imposed by the 
terms and conditions of this Contract, including, but not limited to: 

(1) Section B clause entitled, Small Business Subcontracting Fee Reduction. 

(2) Section B clause entitled, Conditional Payment of Fee DOE Hanford Site-Specific Performance 
Criteria/Requirements. 

(3) Section H clause, DOE-H-2070 Key Personnel – Alternate I (Oct 2014) (Revised). 
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(4) Section I clause, DEAR 970.5215-3 Conditional Payment of Fee, Profit, and Other Incentives – 
Facility Management Contracts (Aug 2009) (Alternate II). 

(b) Unless otherwise provided for within the Contract, the maximum fee reduction in an annual period of 
Contract performance is the allocated annual available fee, as defined in the Section J Attachment 
entitled, PEMP, that can be earned in the annual period the event occurred. 

B.12 Small Business Subcontracting Fee Reduction 

(a) For the purpose of implementing this clause, the percentage goals established in the Section J 
Attachment entitled, Small Business Subcontracting Plan, will remain in effect for the duration of the 
Contract. 

(b) The Contractor’s performance in meeting small business performance percentage goals in accordance 
with the Section H Clause entitled, Subcontracted Work, the Contractor’s Small Business 
Subcontracting Plan and required Mentor-Protégé Agreements will be evaluated at the end of each 
performance period indicated below. The evaluation will be based on the cumulative small business 
subcontracting for the entire performance period. 

(1) At the end of the Base Period of Contract performance. 

(2) At the end of Option Period 1 of Contract performance (if this option is exercised). 

(3) At the end of Option Period 2 of Contract performance (if this option is exercised). 

(c) If the Contractor has not met the subcontracting goals and the number of committed Mentor-Protégé 
Agreements, and/or has failed to provide meaningful work for small businesses, the CO may reduce 
the annual award fee earned for the last year of each performance period. The reduction amount may 
be up to 25 percent of the annual award fee earned for the last year of the Base Period, up to 
15 percent for the last year of Option Period 1, and up to 10 percent for the last year of Option 
Period 2.  

B.13 Conditional Payment of Fee DOE Hanford Site-Specific Performance 
Criteria/Requirements 

This clause supplements the Contract Section I clause, DEAR 970.5215-3 by establishing Site-specific 
Environmental, Safety, Health, and Quality (ESH&Q) and security performance criteria/requirements. 
Performance failures relating to the performance criteria set forth in this clause will be processed in 
accordance with DEAR 970.5215-3. Site-specific performance criteria/requirements for ESH&Q and 
Safeguards and Security are as follows:  

(a) ESH&Q. 

(1) First Degree: Performance failures relating to the criteria set forth in this clause will be processed 
in accordance with DEAR 970.5215-3. 

(2) Second Degree: Performance failures relating to the criteria set forth in this clause will be 
processed in accordance with DEAR 970.5215-3. 

(3) Third Degree: Performance failures that reflect a lack of focus on ESH&Q or failure to comply 
with approved systems that may result in a negative impact to the public, worker, or environment. 
The following performance failures, or events of similar importance, are examples of 
performance failures that are considered third degree: 
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(i) Multiple similar non-compliances identified by external oversight (such as federal) that in 
the aggregate indicate a significant programmatic breakdown. 

(ii) Non-compliances or adverse performance trends that either have or may have negative 
impact to the public, worker, or environment or that indicate a programmatic breakdown. 

(iii) Failure to notify the CO upon discovery of events or conditions where notification is 
required by the terms and conditions of the Contract. 

(iv) Failure to report required data accurately and in a timely manner. 

(v) Failure to implement continuous improvement in ESH&Q performance through effective 
processes, including timely submittal of meaningful performance objectives, measurements 
and commitments. 

(b) Safeguards and Security. 

(1) First Degree: Performance failures that have been determined, in accordance with applicable law, 
regulation, or DOE directive, to have resulted in, or that can reasonably be expected to result in, 
exceptionally grave damage to the national security. The following are examples of performance 
failures or performance failures of similar import that will be considered first degree: 

(i) Theft, loss, or diversion of Category I or II special nuclear material (SNM); adversarial 
attacks or acts of sabotage that result in significant consequences to the safety or security of 
personnel, facilities, or the public due to a failure or inadequacy of performance by the 
Contractor. 

(ii) Receipt of an overall rating of Unsatisfactory on a DOE Safeguards and Security survey, 
audit, and/or inspection. 

(iii) Failure to implement corrective action(s) in response to a first degree performance failure. 

(2) Second Degree: Performance failures that have been determined, in accordance with applicable 
law, regulation, or DOE directive, to have actually resulted in, or that can reasonably be expected 
to result in, serious damage to the national security. The following are examples of performance 
failures or performance failures of similar import that will be considered second degree: 

(i) Theft, loss, or diversion of Category III SNM that is due to a failure or inadequacy of 
performance by the Contractor. 

(ii) Inventory differences of Category I/II/III SNM beyond alarm limits where there is no 
evidence the difference is created by loss, theft, or diversion. 

(iii) SNM found in a dangerous/hazardous or unapproved storage environment or unapproved 
mode of transportation/transfer. 

(iv) Failure to implement corrective action(s) in to response occurrence of a second degree 
performance failure. 

(3) Third Degree: Performance failures that have been determined, in accordance with applicable 
law, regulation, or DOE directive, to have actually resulted in, or that can reasonably be expected 
to result in, undue risk to the common defense and security, and/or jeopardizes protection of the 
facility or Site security interests. The following are examples of performance failures or 
performance failures of similar importance that will be considered third degree: 

(i) Loss, theft, diversion, or unauthorized disclosure of information classified as Confidential. 
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(ii) Negligent weapons and firearms-related incidents involving protective force 
operations/personnel (e.g., unauthorized weapons discharge, personal wounding). 

(iii) Evidence that SNM data has been manipulated or falsified. 

(iv) Inventory differences of Category IV SNM beyond alarm limits where there is no evidence 
the difference is created by loss, theft, or diversion. 

(v) Loss, theft, or diversion of Category IV quantities of SNM resulting from a failure or 
inadequacy of performance by the Contractor. 

(vi) Five (5) or more incidents that involve a potential compromise of classified information 
and/or unsecured classified repository, in a three (3) month period, of any type. 

(vii) Receipt of a topical area rating of Unsatisfactory on a DOE Safeguards and Security 
survey, audit, and/or inspection. 

(viii) Failure to implement corrective action(s) in response to a third degree performance failure. 

(ix) Non-compliant or adverse cyber security performance that indicates serious cyber security 
program degradation (e.g., negative mission impacts or compromise of sensitive 
information [Sensitive Unclassified Information, Personally Identifiable Information, 
Unclassified Controlled Nuclear Information]).  

(c) Minimum requirements for specified level of performance. At a minimum, the Contractor shall 
perform the following: 

(1) The requirements with specific incentives that do not require the achievement of cost 
efficiencies in order to be performed at the level of performance set forth in the PWS, Work 
Authorization Directive, or similar document unless an otherwise minimum level of 
performance has been established in the specific incentive;  

(2) The performance requirements directly related to requirements specifically incentivized, that do 
not require the achievement of cost efficiencies in order to be performed at a level of 
performance such that the overall performance of these related requirements is at an acceptable 
level; and  

(3) Other requirements at a level of performance such that the total performance of the Contract is 
not jeopardized.  

The evaluation of the Contractor’s achievement of the level of performance will be unilaterally 
determined by the Government. To the extent the Contractor fails to achieve the minimum 
performance levels specified in the PWS, Work Authorization Directive, or similar document, 
during the performance evaluation period, the DOE Operations/Field Office Manager, or 
designee, may reduce otherwise earned fee, fixed-fee, profit, or shared net savings for the 
performance evaluation period. Such reduction will not result in the total of earned fee, 
fixed-fee, profit, or shared net savings that is less than 25 percent of the total available fee 
amount.  

(d) Minimum requirements for cost performance. 

(1) Requirements incentivized by other than cost incentives must be performed within their 
specified cost constraint and must not adversely impact the costs of performing unrelated 
activities. 
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(2) The performance of requirements with a specific cost incentive must not adversely impact the 
costs of performing unrelated requirements. 

(3) The Contractor’s performance within the stipulated cost performance levels for the performance 
evaluation period will be determined by the Government. To the extent the Contractor fails to 
achieve the stipulated cost performance levels, the DOE Operations/Field Office Manager, or 
designee, may reduce in whole or in part otherwise earned fee, fixed-fee, profit, or shared net 
savings for the performance evaluation period. Such reduction will not result in the total of 
earned fee, fixed fee, profit, or shared net savings being less than 25 percent of the total 
available fee amount. 
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Hanford Mission Essential Services Contract Overview 

Contract Purpose and Overview 

The purpose of the Hanford Mission Essential Services Contract (HMESC)1 is to provide direct support 
to the U.S. Department of Energy (DOE) and its contractors with cost-effective infrastructure and Site 
services that are integral and necessary to accomplish the environmental cleanup mission. The scope 
includes eight (8) primary Contract Line Item Numbers (CLIN) for the base and option periods, as 
applicable: 1) Contract Transition, 2) Hanford Site Benefit Plans, 3) Legacy Benefit Plans, and Legacy 
Workers’ Compensation, 4) Infrastructure and Site Services General Requirements, 5) DOE Small 
Business Procurement Pre-Award Support, 6) Usage-Based Services (UBS) to be Provided to Other 
Hanford Contractors (OHC), 7) Infrastructure Reliability Projects, and 8) DOE Small Business 
Procurement Post-Award Support and Other Directed Work Scope (see Figure C-1 for Work Breakdown 
Structure [WBS] by CLIN). In addition to this work scope, the Contractor shall play a key role in 
ensuring that interfaces with and between Hanford Site customers (DOE Offices and OHCs) that affect 
their scope of work are managed in a manner that encourages open and proactive communication, 
collaboration, and cooperation. 

The term Hanford Site does not include lands for federal property managed as part of the Manhattan 
Project National Historical Park (MAPR) (see Section J Attachment entitled, Manhattan Project National 
Historical Park Description, for MAPR description). While the MAPR (and MAPR contractor) may 
receive some services, at DOE discretion, MAPR is separate from the cleanup mission and is not subject 
to Hanford Site requirements. For purposes of this Performance Work Statement (PWS), MAPR is not 
considered an OHC. 

Organization of the PWS 

The PWS work scope elements are further organized into the following sections: 

 Key Customers – Lists the primary users of the products and services required by the Section C 
entitled, PWS. 

 Scope and Requirements – Provides an in-depth description of the performance-based Contract 
requirements including deliverables, necessary tasks, actions, functions, or activities to be performed. 

 Boundaries, Constraints, and Interfaces – States limits or exclusions to the scope of the required 
activities, describes conditions or factors that restrict freedom of action by the Contractor, and 
provides interface requirements with others. 

                                                      
1 Hereafter, HMESC may be referred to as the Contract or the Contractor, as applicable. 
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Note: Additional CLINs for Option Periods 1 and 2 can be found in Section B, Table B-1, Contract CLIN Structure. 

Figure C-1. Work Breakdown Structure by Contract Line Item Number
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CLIN 0001 – Contract Transition 

C.1 Contract Transition 

The desired outcome is a smooth transition of full responsibility for execution of the Contract that avoids 
disruptions that could impact accomplishment of the DOE mission. 

The main goal of the transition process is to ensure that terms and conditions of the Contract are fully 
understood by the Contractor prior to assumption of full responsibility for execution of the Contract. 

The objectives of transition are to complete a safe, effective, and efficient transfer of responsibility for 
execution of the Contract with no disruption to ongoing operations.  

Key Customer 

 DOE 

Scope and Requirements 

The Contractor shall perform the following activities for transition at initial Contract startup: 

 Within 72 hours following a Notice to Proceed (NTP), the Contractor shall release on its own website 
a brief Executive Summary of its offer including the following elements: 

 Name of Contractor including the identification of teaming partners and major subcontractors and 
a description of the experience that each party brings to the project. 

 Summary/Description of Contractor’s Technical Approach. 

 Organizational Structure and Identification of Key Personnel. 

 Commitments to the Community for the Period of Performance. 

 Total Contract Value Commitment to Small Business Subcontracting. 

 Contractor Performance Commitments. 

 Brief overview of Contractor’s Work on Similar Projects. 

 Transition the workforce needed to execute the mission of this Contract. This shall include: 

 Transition of the incumbent workforce in accordance with the requirements of the Contractor 
Human Resources Management clauses of Section H. The workforce Transition Plan identified in 
Section H entitled, Workforce Transition and Benefits Transition: Plans and Timeframes, shall 
include the following:  

 Expected workforce composition; 

 Contractor’s plan for engaging with labor representatives; 

 A schedule for preparation and submission of bargaining parameters; 

 Contractor’s plan for complying with section 4(c) of the Service Contract Labor Standards 
statute, as well as National Labor Relations Act requirements with respect to determination of 
wages and benefits; 

 Contractor’s plan to engage external counsel to resolve legal issues regarding Human 
Resources Management Requirements (e.g., pension, labor); and 
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 Contractor’s plan for communicating and engaging with DOE on matters related to the above. 

 Employment of additional staff determined to be necessary. 

 Placement of subcontracts determined to be necessary, including assumption of existing 
subcontracts identified by the Contractor or as directed by the DOE Contracting Officer (CO). 

 Establish the programmatic and management system elements needed to support execution of the 
PWS under the terms and conditions of the Contract, including: 

 Review of existing project, program, and management system documents; 

 Assumption of existing project, program, and management system documents, as appropriate; 

 Generation of needed replacement project, program, and management system documents 
determined by the Contractor to be necessary prior to assumption of responsibility for execution 
of the Contract; and 

 Establish operations under existing or new programmatic and management systems. 

 Support DOE activities needed to determine Contractor readiness to assume responsibility for 
execution of this Contract under the terms and conditions of the Contract. 

Transition 

Unless otherwise specified, the transition period for initial Contract startup will be 1202 days from written 
NTP to the Contractor assuming full authority and responsibility for execution of the Contract. 

During the transition period, the Contractor shall: 

 Participate in a post-award orientation session convened by the CO to discuss important Contract 
terms and conditions and the overall approach in Contract administration. 

 Deliverables listed in Table J-10.1 (Section J Attachment entitled, Contract Deliverables) shall be 
performed under CLIN 0001 (Contract Transition), regardless of where the deliverable appears in the 
Contract. 

 In coordination with DOE, establish and conduct informational and transition progress reporting 
sessions with stakeholders and regulators. Communicate community commitments through website 
and appropriate informational sessions and communication venues. 

 In coordination with DOE and the incumbent contractor, establish the mechanisms to communicate 
introductory information and transition progress reports to the current workforce. 

 Develop training for the workforce on the PWS and the Contractor proposed technical and 
management approach for execution. Provide DOE a schedule for completion of training that results 
in 100 percent of the workforce trained within six months of NTP. 

 Coordinate and cooperate with other contractors during transition. 

 Adopt existing interface agreements and processes related to Section J Attachment entitled, Hanford 
Site Services and Interface Requirements Matrix. Changes to those agreements shall be executed in 

                                                      
2 Unless otherwise specified, the number of days listed in the PWS shall be calendar days. 
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accordance with Section C entitled, Interface Management, and Section H entitled, Hanford Site 
Services and Interface Requirements Matrix. 

 Document in a Transfer Agreement, with the prior contractor, the key elements of the transfer, 
including, but not limited to items such as, purchase order and subcontract assignments, software 
license agreements, property transfers/exclusions, key documents/databases/records, permits, 
outstanding liabilities, litigation, administrative claims. 

 Perform a due diligence review to: 

 Evaluate material differences and pre-existing conditions provided by DOE at the start of 
transition. 

 Evaluate the listing and assessment of property and equipment condition provided by DOE at the 
start of transition. Conduct a joint reconciliation of this list with the incumbent contractor. 

 Review policies, procedures, plans, records, technical documents, permits, safety analyses, and 
other documents or forms of information to ensure they are complete, accurate, and current. 
Identify where this Contract does not reflect the most current status of these documents or forms 
of information. 

 Identify additional material differences and pre-existing conditions associated with 
Government-furnished property and equipment to be assigned to the Contractor and current 
conditions of the elements in the PWS established in the Request for Proposal (RFP). 

 Prior to the end of transition, provide the CO with a listing of material differences and pre-existing 
conditions. After receipt and evaluation of the Contractor material difference submission, DOE will 
negotiate the final list of material differences and pre-existing conditions with the Contractor that may 
represent a change to the Contract. The CO will provide direction to address these potential changes 
and will establish time frames for completion of applicable actions.  

 In addition to other service protocols, develop a Nuclear Safety protocol as described in the Section H 
clause entitled, Hanford Site Services and Interface Requirements Matrix, for DOE approval prior to 
completion of transition. The protocol shall be signed, showing concurrence by the Contractor and by 
other affected contractor(s). 

 Support an initial safeguards and security (SAS) survey conducted by DOE.  

 Adopt the existing, integrated Nuclear Materials Control and Accountability (MC&A) Plan for use by 
OHCs performing MC&A activities. 

 Develop the inter-contractor ordering and financial agreements necessary to support providing 
services identified in Section J Attachment entitled, Hanford Site Services and Interface 
Requirements Matrix, to other contractors including clear identification of responsibility for the costs 
incurred under these agreements. 

 Support DOE in-process verification of Contract transition. 

 Provide DOE with weekly written transition status reports. 

 Establish routine status meetings with DOE and affected contractors to review transition activity 
progress and issues and progress toward issue resolution. 
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 Submit a Declaration of Readiness to Execute Contract to DOE, at least two (2) weeks prior to the 
end of transition, indicating readiness to assume responsibility for execution of the PWS under the 
terms and conditions of the Contract. 

 Support DOE in conducting activities required for DOE to determine that, prior to the end of 
transition, the Contractor is ready to assume full responsibility for execution of the Contract. 

 Develop and submit a Graded Approach for Implementation of Contract Requirements Plan for DOE 
approval within 90 days of NTP and at the beginning of each option period to implement 
requirements and streamline processes, eliminate non-value added requirements, apply a graded 
approach, and identify efficiencies and performance improvements (e.g., to DOE directives, 
regulations, and others) that are critical to accomplishing the Hanford Site mission. The plan shall 
include a review and recommendations of changes to the current Hanford Site Standards and 
implementing procedures for the elimination of requirements and/or streamline processes. 
The Contractor shall use the Hanford Site interface governance process to reach agreement with the 
Other Hanford Contractors on proposed changes. 

Transition Plan 

The Contractor shall submit a Transition Plan within 15 days of receipt of written NTP that fulfills the 
transition requirements. The objectives of the Plan are to minimize the impacts affecting continuity of 
operations, identify key issues and approach to resolution, and overcome barriers to transition. Successful 
completion of the transition activities will enable the Contractor to assume full responsibility for 
execution of this Contract no later than 120 days after NTP. 

The Plan shall: 

 Describe the approach to transition of services and other work identified in the Contract, including the 
transition team, their roles and responsibilities; description of the work breakdown structure for each 
element of Contract transition of responsibilities including: scope of work, labor relations, human and 
material resources, process, rationale, planned activities, and milestones necessary for conducting 
safe, orderly contract transition; minimize impacts on continuity of operations; identify key issues and 
associated resolutions that may arise during transition; and plan interactions with DOE, other 
contractors, the workforce, regulators and stakeholders. 

 Identify agreements, letter approvals, determinations of cost allowability, or understandings the 
Contractor plans to rely upon and apply to work performed under this Contract, or in the accounting 
for costs incurred. DOE agreements with predecessor contractors, contract guidance, direction, or 
interpretation on other contracts shall not apply to this Contract unless they have been identified and 
approved in advance by the CO. CO approved agreements shall be incorporated into Section J 
Attachment entitled, Advance Understanding on Costs. 

 Include a description of the activities necessary for the Contractor to assume full responsibility for 
this Contract no later than 120 days after NTP. Additionally, identify post transition activities that 
may be required (e.g., notifications to outside agencies of transfer of co-operator responsibilities, or 
completion of procedure updates). 

 Address other activities and deliverables specified in this Contract that require DOE approval prior to 
completion of transition. 
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CLINs 0002, 1002, 2002 – Hanford Site Benefit Plans 

C.2 Responsibilities for Sponsorship, Management and Administration of 
Contractor Employee Pension and Other Benefit Plans 

The Contractor shall have certain responsibilities regarding sponsorship, management, and administration 
of pension and other benefit plans for certain active and retired contractor employees at the Hanford Site. 
The requirements associated with these responsibilities are set forth in the Section H clauses entitled, 
Employee Compensation: Pay and Benefits, and Post-Contract Responsibilities for Pension and Other 
Benefit Plans. Non-labor related costs to perform these functions reside within these CLINs. Labor related 
costs to perform the management and administration functions are to be charged to the Business 
Administration scope, under the Infrastructure and Site Services CLINs. 

CLINs 0003, 1003, 2003 – Legacy Benefit Plans and Legacy Workers’ Compensation 

C.3 Responsibilities for Legacy Post-Retirement Benefit Plans and Legacy 
Workers’ Compensation 

The Contractor will have certain responsibilities for post-retirement benefit plans and workers’ 
compensation for certain retired contractor employees and former workers associated with work at 
different DOE Sites. The requirements associated with these responsibilities are set forth in the Section H 
clauses entitled, Employee Compensation: Pay and Benefits, Post-Contract Responsibilities for Pension 
and Other Benefit Plans, and Workers’ Compensation. Non-labor related cost to perform these functions 
reside within these CLINs. Labor related costs to perform the management and administration functions 
are to be charged to the Business Administration scope, under the Infrastructure and Site Services CLINs. 

CLINs 0004, 1004, 2004 – Infrastructure and Site Services 

General Requirements 
Scope Summary 

The PWS is intended to provide a broad framework and general scope, including interfaces and 
requirements, of the work to be performed. Additional detailed requirements are included in the Section J 
Attachment entitled, Hanford Site Services and Interface Requirements Matrix, which identifies services 
to be provided to OHCs.  

Streamlining processes, eliminating non-value added requirements, applying a graded approach, and 
identifying efficiencies and performance improvements are critical to accomplishing the Hanford Site 
mission. The Contractor throughout the Period of Performance (POP) of this Contract shall seek to reduce 
non-value added requirements and processes that impede progress, and identify efficiencies and 
performance improvements that reduce the actual cost and/or improve the schedule for the work. 

Hanford Site Integration Contractor 

The Contractor shall perform the function of Hanford Site Integration. As the Site’s Integration 
Contractor, the Contractor shall, in collaboration with OHCs, develop a Hanford Site Integration 
governance policy, and provide to DOE for approval. The governance policy shall define roles and 
responsibilities relative to inter-contractor leadership and cooperation in the conduct and advancement of 
the Site’s environmental cleanup missions. The Contractor shall provide DOE with an unfiltered 
forward-looking forecast of emerging issues that could affect OHCs, and shall identify longstanding or 
emerging issues that affect efficient Site operations and provide recommendations for improvement. 
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Additionally, the Contractor shall facilitate a contractor leadership council, facilitate crosscutting 
inter-contract Site integration opportunities (e.g., business systems, training), and lead/facilitate 
DOE-directed integration initiatives. In planning and executing activities for the Hanford Site, the 
Contractor shall coordinate with the MAPR and/or MAPR contractor to ensure alignment with DOE’s 
MAPR mission. 

Infrastructure and Services Alignment Plan 

The Contractor shall develop, maintain, and update an Infrastructure and Services Alignment Plan (ISAP) 
that incorporates the strategic vision and describes the activities necessary to integrate the Contractor 
responsibilities with those of OHCs, to right-size the infrastructure and services, and to maintain the 
capacity of infrastructure systems provided for the Hanford Site over its life cycle. Other assessments, 
plans, studies, and analyses, as detailed in Section C, PWS, may be part of the ISAP. 

The ISAP shall also provide planning information to successfully achieve the Contractor outcomes while 
minimizing the Hanford Site’s life cycle costs. The ISAP shall collect information from Master Plans, the 
Forecast of Services process, and other documents and processes to support infrastructure and services 
forecasting. The ISAP shall identify opportunities to re-engineer or replace systems as necessary, without 
negatively impacting mission contract project schedules, in a timely and coordinated fashion. The ISAP 
shall include an approach for taking advantage of new technologies and business practices that make good 
business sense from a safety, compliance, cost-effectiveness, and energy-efficiency perspective. The 
ISAP shall consist of a publicly releasable summary brochure of less than 50 pages and an internal 
Hanford Local Area Network (HLAN) website with access to more comprehensive planning and 
supporting information. 

The ISAP shall incorporate a forecast of needed utilities, services, and infrastructure from OHCs. 
The Contractor shall develop performance metrics/service levels in each of the CLINs, except for 
CLIN 0001 (Contract Transition). The performance metrics/service levels will be used to evaluate 
performance of services delivered under this Contract and the physical condition of infrastructure and 
utilities, including systems and equipment necessary for the life cycle of Hanford cleanup for DOE 
approval. The Contractor shall also establish the frequency of performance measurement against the 
metrics. Planned and actual performance shall be evaluated and reported in the monthly report. 
The performance information shall be used in the development of the ISAP, including annual updates and 
in determining the need for infrastructure reliability projects. 

Government-Furnished Services and Information 

The Government-Furnished Services and Information (GFS/I) included in this Contract (see Section J 
Attachment entitled, Government-Furnished Services and Information) is for the first year of this 
Contract term. DOE is committed to providing effective support to the Contractor throughout the period 
of Contract performance, and the Contractor may request that DOE consider providing additional GFS/I. 
To manage the GFS/I furnished under this Contract and to evaluate the additional GFS/I that may be 
required by the Contractor, the Contractor shall submit for DOE approval: 

 GFS/I Request: 12 month advance projection of GFS/I to be furnished under this Contract and 
additional Contractor requested GFS/I, prior to each fiscal year; and 

 GFS/I Request – Update: Quarterly update to the projection of GFS/I furnished under this Contract 
and additional Contractor requested GFS/I, prior to each quarter. 
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For the additional Contractor requested GFS/I, if for any reason DOE cannot provide the Contractor with 
its requested additional GFS/I, the Contractor remains fully and solely responsible for obtaining the 
needed services and/or information in a timely manner and without recourse against DOE. 

For items described in Section J Attachment entitled, Hanford Waste Site Responsibility Assignment 
Matrix, DOE will execute its GFS/I responsibilities for review, approval, and/or certification actions 
following Contractor submission of an acceptable product. 

For each GFS/I that includes an interface with OHCs, the Contractor shall coordinate with each of the 
OHCs to support a cooperative and effective delivery of GFS/I. 

C.4 Infrastructure and Site Services 

The scope of Infrastructure and Site Services includes activities such as utilities (electrical and energy 
management, water, and sewer), sanitary waste disposal, roads and grounds, and railroad services. 
The Contractor shall develop and implement an integrated life cycle approach to furnish, operate, 
maintain, and close infrastructure supporting the Hanford Site mission, based on necessary and sufficient 
user requirements.  

The Contractor shall maintain services and equipment required to support the Hanford Site environmental 
cleanup mission and ensure safe, compliant, cost-effective, and energy-efficient alignment with projects 
that are integral to the Hanford Site mission. The Contractor shall, when appropriate and cost-effective, 
replace fixed and system related utilities with temporary or permanent services from off-grid power 
sources. When DOE or the Contractor determines services and/or equipment are no longer required or 
cost-effective, the Contractor shall propose actions for elimination or removal. The Contractor shall 
right-size the infrastructure and services and maintain the capability of infrastructure systems provided for 
the Hanford Site over its life cycle. If elimination of specific services is necessary, DOE approval is 
required. 

C.4.1 Utilities and Infrastructure 

C.4.1.1 Electrical Transmission and Distribution, and Energy Management 
The desired outcome is timely, compliant, safe, reliable, cost-effective, and energy-efficient electrical 
service to Hanford Site projects/facilities that meets customer needs and maintains the integrity of the 
nation’s bulk power system. 

Key Customers 

 DOE 
 OHCs 
 Waste Treatment and Immobilization Plant (WTP) 
 Businesses, or other public utilities that operate facilities in the 100 Area, 200 Area, 400 Area, 

and 600 Area 

Scope and Requirements 

 The Contractor shall: 

 Operate the Hanford Site high voltage electrical transmission and distribution systems 
(230kV and13.8kV), including energy management responsibilities, and coordinate with the 
interconnected utility operators, as necessary. 
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 Operate, maintain, upgrade, renovate, and replace electrical utility systems in alignment with the 
Electrical Utilities Master Plan, approved by DOE.  

 Operate the Hanford electrical transmission and distribution system in a safe and reliable manner, in 
compliance with the requirements of the mandatory Electric Reliability Standards. 

 Integrate electrical utilities improvements with Site projects, consistent with and in addition to the 
Comprehensive Land-Use Plan (CLUP), CLUP area management and resource plans, and DOE Real 
Property Asset Management. 

 Monitor components for signs of impending failure, with selective maintenance performed when 
appropriate, to extend the operating life. 

 Plan, organize, direct, monitor, and evaluate the operation of the Hanford Site electrical transmission 
and distribution system. 

 Maintain safe working areas through controlled system configuration changes. 

 Analyze electrical system loading and correct abnormal/emergency conditions to maintain reliable 
operations. 

 Prepare and execute switching orders. 

 Provide engineering support, including configuration control; system modification design; 
supervisory control and data acquisition (SCADA) and remote terminal unit operational support; 
equipment breakdown and repair analysis; excavation permit review; construction project design 
review; engineering service request evaluation and response; and system reconfiguration. 

 Provide condition assessment survey results for electrical utilities, facilities, systems and equipment 
within the timeframe.  

 Coordinate with OHCs to obtain the following: 

 Energy cost and consumption data for the Site Sustainability Plan; 

 Energy cost and consumption data for the quarterly Hanford Site energy cost and consumption 
data entry to Energy Management System 4 database; 

 Facility shutdown constraints and impacts due to fuel reductions for the Site Sustainability Plan; 
and 

 Facility electrical load information for the annual electrical load forecast. 

C.4.1.1.1 Electrical Operations 
The Contractor shall: 

 Provide meter specification and design reviews; collect electrical metering data, prepare recharge 
billings, and distribute electrical load charts for buildings and building groups; evaluate energy 
savings opportunities; and interface on Contract and billing corrections.  

 Review and validate Bonneville Power Administration (BPA) power and transmission sales 
agreements, rate schedules and tariffs; verify the monthly BPA power and transmission service 
invoices for accuracy (DOE pays the invoices received from BPA); develop a breakdown of each 
Contractor costs, and provide the cost breakdown to DOE monthly. 
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 Ensure the accuracy of the Contractor’s electricity purchases from the Benton Public Utility District 
No. 2 (BPUD), the Benton Rural Electric Association (BREA), and the City of Richland. 

 Prepare an annual load forecast of power and energy requirements for the Hanford Site electrical 
loads, in accordance with the format prescribed by BPA, and submit the forecast to DOE. 

 Ensure planned outages affecting the Hanford Site 230kV transmission system are coordinated in 
advance with the BPA, in accordance with the agreed-upon notification process. 

 Prepare Outage and Load Shift Reports utilizing the format provided by the BPA, and submit 
electronic copies of the reports to BPA and DOE within four (4) days of the outage or load shift. 

 Operate and maintain the A-6 substation, including 13.8kV cables from Building 251E to 
Building 87, for serving power to WTP. WTP will connect to the load side of the 13.8kV switchgear 
in Building 87. Operate and maintain the cables for WTP in accordance with applicable interface 
control documents.  

 Operate and maintain roadway luminaires and light standards along Route 4 South adjacent to the 300 
Area. The Contractor is responsible for operations and maintenance (O&M) of roadway luminaires, 
and light standards along Route 4 South adjacent to the 300 Area from the secondary side of 
Cypress/Route 4S Intersection. The Contractor is also responsible for the street lighting within the 
300 Area, and area lighting in the 300 Area parking lots, unless the fixture is attached to a pole owned 
by the City of Richland. 

 Supply a work scope statement and a charge code to DOE for BPA work when it is necessary to 
obtain support from BPA for substation activities, such as relay settings, equipment installation, and 
equipment testing. DOE will issue a task order to BPA utilizing Interagency Agreements. 

 Routinely communicate with BPA, BPUD, and BREA regarding system interface and provide 
information (e.g., transformer losses, relay settings, unplanned outage response, billing), when 
requested. 

C.4.1.1.2 Electrical Distribution System Maintenance 
Maintenance of the distribution system consists of a combination of preventive, predictive, and repair 
maintenance programs that are developed to allow a piece of equipment to function within design 
operating conditions and to realize its maximum, reasonable, and useful life. Electrical distribution 
systems shall be maintained to comply with safety requirements and assumptions for Hanford Site 
facilities as documented in applicable documented nuclear safety analyses (e.g., documented safety 
analyses and technical safety requirements). The Contractor shall use Quality Assurance (QA), 
improvement plans, operational trends, vendor recommendations, cost/benefit analysis, and engineering 
evaluations as a basis to establish maintenance activities. 

The Contractor shall drain, store, dispose of, and recycle (as appropriate) polychlorinated biphenyl oil 
from electrical equipment. 

C.4.1.1.3 Energy Management 
The Contractor shall develop an Annual Site Sustainability Plan that supports the Hanford Site energy 
savings goals and/or performance expectations consistent with the applicable federal energy, buildings, 
and fleet management requirements. The Plan shall: 

 Contain an energy conservation component to mitigate the effects of a sudden disruption in the supply 
of fuel oil, natural gas, electricity, and other critical energy supplies. 
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 Be reviewed and updated on an annual basis.  

 Be prepared in accordance with the annual guidance from DOE Headquarters (DOE-HQ) and 
submitted to DOE. 

 Contain textual information describing the Contractor’s activities or projects that support the 
Hanford Site energy savings goals and/or performance expectations, and numerical data (e.g., annual 
energy costs, energy consumption, square footage, and water usage) for OHCs. 

 Perform energy conservation performance measurement tracking and reporting, and incorporate into 
the Plan.  

 Support DOE in the development and implementation of the Hanford Site Electrical Metering Plan, 
which includes but is not limited to, providing data and input for the report, drafting the report, 
coordinating with OHCs, providing to DOE, resolving comments and producing a final product. 
The Plan shall be updated annually. 

 Retain historical facility electrical demand and energy consumption records. 

C.4.1.1.4 Electrical Planning 
The Contractor shall develop and update an Electrical Utilities Master Plan that documents a strategy for 
managing repairs, life extensions, replacements, and deactivations for the electrical utility system within 
the scope of this Contract over the life cycle mission planning horizon and plan to execute the work scope 
within the 10 year period covered by this Contract. The Plan shall:  

 Include electrical utilities operations performance analysis and predict remedial and preventive 
maintenance and upgrade projects to support reliable system operation for the projected life of the 
service need. 

 Contain a detailed inventory of facilities, structures, vehicles, and equipment supporting the electrical 
utilities service and shall document the condition of these items in the Plan. 

 Explain the process for determining condition. Visual inspection of the facilities, structures, vehicles, 
and equipment is required. If appropriate, non-destructive examination and destructive testing shall be 
used. Where a 100 percent visual inspection may not be feasible, a statistical sampling method shall 
be used and explained in the Plan. 

 Develop and document regulatory strategies to address electrical system physical condition, 
modifications, or upgrades such as, but not limited to, electric reliability standards, along with the list 
of the applicable regulations and industry standards. Long lead regulatory activities such as, but not 
limited to, permitting and regulatory approval shall be addressed regarding system modifications, new 
installations, and upgrades. 

 Contain activity based logic schedules that shall be developed to document the progression of an 
activity to completion. 

 Include National Environmental Policy Act (NEPA) and proposed infrastructure projects for the 
electrical utilities service. Define and formulate maintenance and upgrade projects ready for project 
execution. 

 Align the electrical system with the functional requirements of the cleanup mission by displaying 
specific alignment with individual cleanup projects. 
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 Focus on cleanup mission.  

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 The Hanford Site receives electricity from the BPA, BPUD, BREA, and the City of Richland. 
Electricity and transmission service from BPA are obtained through a Power Sales Agreement and 
Transmission Service Agreement between BPA and DOE. Electricity from BPUD, BREA, and the 
City of Richland is obtained by standard industrial customer, purchased by OHCs. Because the 
Hanford Site transmission and distribution system is physically connected to the BPA, BPUD, and 
BREA systems, the Contractor shall communicate, verbally or through email, on a regular basis with 
the appropriate BPA substation operators, BPUD, and BREA to ensure day-to-day operation and 
coordination of the electrical systems interfaces. DOE is responsible for formal communications with 
these entities. 

 The 300 Area electrical distribution system is owned, operated, and maintained by the City of 
Richland.  

 For the MAPR, the Contractor provides no-cost electrical power to the parcels of land at MAPR, 
roughly equivalent to the power levels at the time the MAPR is assigned. This does not include 
system reconfiguration, maintenance, or repair. 

Interfaces: BPA, BPUD, BREA, City of Richland, other businesses, and other public utilities that operate 
facilities. 

C.4.1.2 Water System 

C.4.1.2.1 Water System Operations and Maintenance 

The desired outcome is a safe, compliant, and reliable Hanford Site Water System (i.e., raw and potable 
water) that meets customer needs. 

Key Customers 

 OHCs 
 WTP 

Scope and Requirements 

The Contractor shall: 

 Align the systems and equipment with Hanford Site missions (such as capacity and reliability), and 
eliminate and remove services and equipment that are no longer required. 

 Operate, maintain, upgrade, renovate, and replace water systems in alignment with the Hanford Site 
Water System Master Plan. 

 Manage, operate, and maintain the water systems in accordance with, but not limited to, applicable 
federal, state, and local laws, regulations, and guidance documents for water systems. For the 
purposes of the water systems responsibilities contained within the scope of this Contract 
(100-BC Area, 200 Area, and the 100 Area Export Water Systems), the term “purveyor” (as written in 
the Washington Administrative Code [WAC] and other state regulations) is the entity responsible for 
(O&M) and is referring to the Contractor. 
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 Monitor components for signs of impending failure, with selective maintenance performed when 
appropriate, to extend the operating life. 

 Manage the water system in accordance with reliability agreements negotiated with the OHCs being 
served. 

 Certify and submit required performance and monitoring reports to the Washington State Department 
of Health (DOH). The Contractor manager responsible for water utilities is authorized to sign and/or 
certify performance and monitoring reports. DOE shall be copied on submittals. 

 Certify and submit permits for the water system to DOH. The Contractor is given signature authority 
for DOH water system permits. The Contractor shall pay fees associated with the DOH permits, 
reviews, and approvals, which are allowable, reimbursable costs under the terms of this Contract. 
DOE shall be copied on submittals. 

 Provide DOE with documents that require approval from the DOH, such as requests for system 
modifications, variances, exemptions, and waivers of state regulations for water systems. DOE will 
review and submit these documents to DOH, as appropriate. 

 Perform activities necessary for safe and compliant production of drinking water, including the 
performance of assessments and inspections necessary to ensure continued regulatory compliance. 

 Control connections to the water systems in compliance with state requirements, and approve, in 
writing, connections to the water systems. 

 Control other non-potable piping that crosses or comes within proximity to a potable water 
distribution system, in accordance with the Washington State Water System Design Manual. 

 Establish and implement a cross-connection control program in accordance with, but not limited to, 
applicable state laws, regulations, and guidance documents. This Contract establishes the legal 
authority for the Contractor to implement a cross-connection control program. 

 Assess changes to regulations to be promulgated by the state, and provide the impact assessment to 
DOE. Identify required physical modifications to the water system that may be necessary to comply 
with impending regulations, and provide a schedule and cost estimate for implementation of physical 
modifications. 

 Provide surveillance and maintenance (S&M) of structures, systems, and components (SSC) and 
processes to ensure operation within the approved safety and compliance requirements envelope, 
including preventive maintenance, calibrations, repair of failed and malfunctioning equipment, 
walkdown of safety systems, equipment and facility grounds (operational surveillance), and routine 
radiological surveys. 

C.4.1.2.2 Water System Planning 
The Contractor shall maintain the existing Water System Master Plan. The Plan shall: 

 Document a strategy for managing repairs, life extensions, replacements, and deactivations for the 
water system within the scope of this Contract over the life cycle mission planning horizon and plan 
to execute the work scope within the 10 year period covered by this Contract. 

 Align the water system with the functional requirements of the cleanup mission by displaying specific 
alignment with individual cleanup projects.  
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 Focus on cleanup mission. 

 Contain a detailed inventory of facilities, structures, and equipment, such as reservoirs, basins, clear 
wells, filters, disinfection systems, water distribution piping, pumps, motors, generators, and tanks 
supporting the water system and document the condition of these items in the Plan. 

 Explain the process for determining the condition of the water system. Visual inspection of the 
facilities, structures, and equipment is required. If appropriate, non-destructive examination and 
destructive testing shall be used. Where a 100 percent visual inspection may not be feasible, such as 
underground water distribution piping, a statistical sampling method shall be used and explained in 
the Plan. 

 Include water utilities operations performance analysis and predict remedial and preventive 
maintenance and upgrade projects to support reliable system operation for the projected life of the 
service need. 

 Develop and document regulatory strategies to address water system physical condition, 
modifications, or upgrades to comply with Washington State drinking water regulations along with 
the list of the applicable regulations and industry standards. Long lead regulatory activities, such as 
but not limited to, permitting and regulatory approval shall be addressed regarding system 
modifications, new installations, and upgrades. Activity based logic schedules shall be created to 
show the progression of activities to completion. 

 The Water System Master Plan shall include NEPA, National Historic Preservation Act (NHPA), and 
proposed infrastructure projects for the electrical utilities service. Coordinate with affected parties and 
regulators (e.g., OHCs, DOH) in order to plan and schedule water plant outages, repairs, and 
modifications. 

The Contractor shall perform, as requested, the following service for OHCs: 

 Manage water system contaminant monitoring including creating monitoring plans for OHCs, sample 
collection, and analysis in accordance with state regulations for water systems. 

For the Annual and Multi-Year Baseline, in regards to Water Systems, the Contractor shall provide, at a 
minimum, a description of the work activities, including upgrades/renovations, along with the cost of 
labor (full-time employee), subcontracts, assessments, materials, and assumptions necessary to operate 
and maintain water systems. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 The City of Richland supplies water to the Hanford Site 300 Area, located north of the city. 

 The Contractor shall be responsible for the water distribution system up to and including the first 
off-valve or demarcation point outside the customer’s facility or complex of facilities. The customer 
or facility maintains responsibility for lines downstream of this agreed-upon point. On side-by-side 
multiple valve isolations and backflow assemblies, the facility assumes responsibility from the 
discharge side of the downstream isolation valve. For WTP, the demarcation point is the premise 
isolation backflow prevention at the fence line. For the Plutonium Finishing Plant, the demarcation 
point is the premise isolation backflow assembly. 

 Interface agreements shall be created with customer(s), if needed, to define exact demarcation points. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION C 
CONTRACT NO. 59303320DEM000031 
 

C-16 

Interfaces: DOH and State of Washington Department of Ecology (Ecology). There may be others as 
required. 

C.4.1.3 Sewer Systems 

C.4.1.3.1 Sewer System Operations and Maintenance 
The desired outcome is a safe, compliant, and reliable Hanford Site sanitary sewer system that meets 
customer needs. 

Key Customers 

 OHCs 
 Energy Savings Performance Contractor 

Scope and Requirements 

The Contractor shall: 

 Manage, operate, and maintain the Hanford Site sanitary sewer systems.  

 Monitor components for signs of impending failure, with selective maintenance performed when 
appropriate, to extend the operating life. 

 Perform activities to ensure safe operations and compliance with applicable laws and regulations, 
such as flow data tracking, drain field rotations, filter inspection/cleaning, drain field monitor port 
inspections, tank pumping, electrical component inspection, and alarm response. 

 Conduct flow data calculations and assessments, and submit required reports to DOH. 

 Sign and submit required monitoring, inspection, and maintenance reports for the sewer systems to 
DOH. The Contractor, through this Contract, is given authority to sign and/or certify these reports. 
DOE shall be copied on submittals. 

 Submit requests for approval of documents for DOH to DOE beforehand, and pay fees associated 
with the DOH review and approvals. A draft letter to DOH shall be submitted along with the request 
from the Contractor. 

 Submit to DOE requests for variances, exemptions, and waivers of state regulations for sewer 
systems. A draft letter to DOH shall be submitted along with the request from the Contractor.  

 Transport sewage as needed to the 200 West Evaporative Lagoon. 

 Operate and maintain the 200 West Evaporative Lagoon in accordance with the Sewer System Master 
Plan, Ecology-approved General Sewer Plan, and Ecology Permit ST-0045514 and other associated 
permits. The 200 West Evaporative Lagoon consists of two aeration lagoons, two settling lagoons, 
two evaporative lagoons, a lagoon pump station, and a piped collection system and associated sewer 
equipment and facilities. 

 Sign and submit monitoring, inspection, and maintenance reports related to the 200 West Evaporative 
Lagoon to Ecology. 
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C.4.1.3.2 Sewer System Planning 
The Contractor shall update the existing Sewer System Master Plan. The Plan shall: 

 Document a strategy for managing repairs, life extensions, replacements, and deactivations for the 
sewer systems within the scope of this Contract over the life cycle mission planning horizon and plan 
to execute the work scope within the 10 year period covered by this Contract. 

 Align the sewer systems with the functional requirements of the cleanup mission by displaying 
specific alignment with individual cleanup projects.  

 Focus on cleanup mission. 

 Contain a detailed inventory of facilities, structures, and equipment such as septic tanks, sewage 
lagoons, subsurface soil absorption systems, holding tanks, pumps, and pumper trucks supporting the 
sewer systems and shall document the condition of these items in the Plan. 

 Detail the process for determining condition. Visual inspection of the facilities, structures, and 
equipment is required. If appropriate, non-destructive examination and destructive testing shall be 
used. Where a 100 percent visual inspection may not be feasible, such as in underground systems, a 
statistical sampling method shall be used and explained in the Plan. 

 Include sewer system operations performance analysis and predict remedial and preventive 
maintenance and upgrade projects to support reliable system operation for the projected life of the 
service need. 

 Include NEPA, NHPA, and proposed infrastructure projects for the sewer utilities service. Develop 
and document regulatory strategies to address sewer system physical condition, modifications, or 
upgrades to comply with State of Washington sewage regulations, along with the list of the applicable 
regulations and industry standards. Long lead regulatory activities, such as but not limited to, 
permitting and regulatory approval shall be addressed regarding system modifications, new 
installations, and upgrades. Activity based logic schedules shall be created and documented to show 
the progression of an activity to completion. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 The septage from routine pumping of the 200 and 600 Area septic tanks and sanitary sewer holding 
tanks is currently discharged into the 200 West Evaporative Lagoon. 

 The WTP sewer system is excluded from the scope of this Contract. 

Interfaces: Activities including permitting and inspections for state regulators. 

C.4.1.4 Sanitary Waste Management and Disposal 
The desired outcome of the Sanitary Waste Management and Disposal function is safe, compliant 
inspection, and disposal of non-radioactive, non-hazardous dry waste on the Hanford Site, to meet 
customer needs. 

Key Customer 

 OHCs 
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Scope and Requirements 

The Contractor shall: 

 Pick up, inspect, and dispose of non-radioactive, non-hazardous dry waste.  

 Monitor and inspect the Hanford solid waste landfill, and monitor, inspect, and operate other Hanford 
Site inert and demolition landfills. 

 Collect refuse from dumpsters on the Hanford Site, and transport to offsite landfill. 

 Provide onsite verification surveys to ensure that radioactive or other nonconforming wastes are not 
sent offsite. 

 Provide maintenance and monitoring of lysimeters, leachate collection and disposal, and methane gas 
monitoring for the Hanford Solid Waste Landfill. 

 Provide fence repair, annual benchmark integrity, soil stabilization; weekly inert and demolition 
landfill inspection, and quarterly inspection of Hanford Solid Waste Landfill. 

 Provide oversight of offsite contracts for solid municipal waste, non-regulated drummed waste, 
asbestos waste, and medical waste. 

 Dispose of sanitary waste offsite. 

 Dispose of construction debris that meet WAC in former onsite borrow pits. 

 Provide support to OHCs regarding laundry services: 

 Provide transportation oversight of contaminated radioactive protective clothing (i.e., pickup and 
delivery between the Hanford Site and the offsite laundry service contractor’s cleaning facilities).  

 Conduct Radiological Control Technician monitoring, coordination of transportation activities, 
and instrumentation (calibration) as necessary to certify that non-radiological shipments are free 
of contamination. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints:  

 The Hanford Solid Waste Landfill is closed and will not be utilized during the performance of this 
Contract. 

 Unitech Services Group provides commercial laundry and decontamination services for 
government-owned protective clothing, non-regulated items, and regulated face pieces. This service 
includes periodic batch pickup and drop off at Site locations. 

Interfaces: None. 

C.4.1.5 Roads and Grounds 
The desired outcome is a reliable and safe road and ground system that meets the needs of Hanford Site 
customers in a quality, safe, timely, and cost-effective manner. 
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Key Customers 

 DOE 
 OHCs 
 WTP 

Scope and Requirements 

The Contractor shall:  

 Maintain, update, and deliver to DOE for approval the existing Roads Master Plan. The Plan shall: 

 Document a strategy for managing repairs, life extensions, upgrades, renovations, replacements, 
and restrictions for road system within the scope of this Contract over the life cycle mission 
planning horizon and plan to execute the work scope within the 10 year period covered by this 
Contract. 

 Contain a detailed inventory of roads and document the conditions of the roads.  

 Use non-destructive examination and destructive testing, if appropriate. Where a 100 percent 
visual inspection may not be feasible, such as for road subsurface, a statistical sampling method 
shall be used and explained in the Plan. 

 Explain the process utilized for determining the condition of the roads. Roads shall be inspected 
in accordance with the Plan.  

 Include road system operations performance analysis, predict remedial and preventive 
maintenance, and upgrade projects to support a reliable road system of the projected life of the 
service need. 

 Develop and document regulatory strategies to address road system physical condition, 
modifications, or upgrades along with the list of the applicable regulations and industry standards. 
Activity based logic schedules shall be created to show the progression of an activity to 
completion. 

 Focus on cleanup mission. 

 Maintain necessary and sufficient Site roadways, to include patching/paving, sand and snow removal, 
striping, and other services. The roadway consists of the road base, pavement, shoulders, required 
lighting, and signage.  

 Maintain the common grounds3. 

 Align the road system with the functional requirements of the cleanup mission by displaying specific 
alignment with individual cleanup projects. 

 Operate, maintain, upgrade, renovate, and replace the road system in accordance with applicable state 
and federal regulations and in alignment with the Plan. 

 Conduct assessments to determine both near and long-term maintenance needs.  

 Restrict or close roads that are no longer needed. 

                                                      
3 “Common” meaning used by more than one contractor. 
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 Repair, maintain, replace, or upgrade primary and secondary roads to achieve safe conditions. 

 Maintain safe roads and parking lots during normal and inclement weather conditions, including 
grade and sweep roads and shoulders, remove debris, and clean up accidents and spills. 

 Make recommendations, to DOE, regarding restricting access to DOE, obtain DOE concurrence, and 
make the appropriate notifications of restricted access or closure to OHCs. Execute access restrictions 
utilizing administrative and physical controls. 

 Develop, implement, and maintain a Snow Removal Plan in coordination with OHCs. 

 Remove sand and snow from primary and secondary roads and at designated facilities, parking lots, 
and walkways. Snow removal services include application of de-icing compounds, sanding, and snow 
and ice removal by utilizing snow plowing and manual labor. 

 Provide road striping and crack sealing of Hanford Site access and area roads. 

 Provide a point-of-contact for activities that involve local law enforcement organizations and other 
traffic control groups, such as the City of Richland and U.S. Department of Transportation (DOT). 

 Maintain the common grounds to ensure public/worker safety within the 200, 300, and 600 Areas. 
Activities include perimeter fence maintenance at the Site boundaries and common parking lot, and 
sidewalk maintenance, which includes sweeping, striping, bumper block repair, hole repair, and 
general area cleanup. 

 Maintain ability to utilize roads during emergency situations. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: Facility specific parking lots and sidewalks associated with OHCs are not 
included in this work scope as a direct funded service. 

Interfaces: City, state, and federal agencies where Hanford roads physically interface with public 
roadways. 

C.4.1.6 Railroad System 
The desired outcome is a safe, reliable, and maintained railroad to support shipments on the Hanford Site, 
as necessary. 

Key Customers 

 DOE 
 OHCs 
 Energy Northwest 

Scope and Requirements 

The Contractor shall: 

 Provide inspection and maintenance to support the shipments for Energy Northwest and to provide a 
safe interface with the road system (e.g., railroad crossing arms, transition points between rail and 
roadway).  
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 Maintain the track at a Class II level including, but not limited to, rails, ties, and rail bed, consistent 
with supporting Energy Northwest shipments, and in accordance with Federal Railroad 
Administration regulation. 

 Provide documentation, such as reports, to DOE as required by the Federal Railroad Administration 
regulations. 

 Provide railroad system inspection and maintenance, as necessary. Inspections are required prior to 
Energy Northwest shipments. 

 Coordinate with OHCs, projects and offsite entities prior to and during onsite rail movements, 
including placement of flaggers at necessary intersections, taking proper security actions (e.g., traffic 
control), and making Hanford Site notifications. 

 Support DOE, as needed, to make modifications to the DOE owned railroad system in response to 
requests from non-DOE entities. 

 Provide a plan to reduce the footprint of the Hanford railroad system not utilized by Energy 
Northwest, through planned turnover for long-term surveillance or transition to another entity outside 
of the DOE Office of Environmental Management (EM). 

 Work with OHCs and DOE on a long-term disposition plan for the railroad system, within the 
constraints of the Hanford cleanup priorities. 

 Provide a transition plan for turnover of the proposed railroad system to an entity outside the EM. 

 Maintain railroad and road intersections to ensure the safety of vehicles crossing the intersection. 
Railroad removed north of Energy Northwest does not need to be restored; however, where the track 
is removed road intersections shall be maintained in a safe configuration. Modifications or impacts to 
the railroad system servicing Energy Northwest shall be restored. Removal of the railroad is allowed 
to support the Hanford Site mission and does not require restoration, with the exception of railroad 
system components required to support Energy Northwest. 

 Maintain the railroad system within the boundary of the Energy Northwest leased property. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Railroad shall be modified or removed to ensure the success of the Hanford cleanup mission. 
The Contractor is responsible for the railroad North of Horn Rapids Road. The truck and rail crossing 
at Horn Rapids Road is not in the scope of this Contract.  

 Energy Northwest leases the land for their site from DOE. The railroad system includes track that is 
within the Energy Northwest site, and the Contractor is responsible for maintaining this railroad 
within the Energy Northwest site. 

Interfaces: Energy Northwest, transportation or railroad companies supporting Energy Northwest for 
coordination of rail operations, and applicable federal and state regulators (e.g., Washington Utilities and 
Transportation Commission) for the purpose of maintaining compliance. 
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C.4.2 Transportation 

C.4.2.1 Motor Carrier Services 
The desired outcome is reliable, safe, and compliant transportation of freight including hazardous 
materials that meets the needs of Hanford Site customers in accordance with project schedules, including 
a right-sized transportation service that helps to reduce life cycle cost over the remaining life of the 
Hanford mission. 

Key Customer 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall: 

 Perform as the Hanford Site motor carrier, similar to a commercial motor carrier. 

 Operate a centralized pool of Government vehicles and drivers for onsite and limited commercial 
carrier operation, in accordance with federal motor carrier safety regulations and the Hanford 
Sitewide Transportation Safety Document. 

 Provide heavy equipment transport and operations management and administration support including, 
but not limited to, operating heavy equipment, implementing the maintenance program, deliveries and 
scheduling equipment. 

 Operate and maintain regulated and non-regulated guzzlers including performing inspections, 
preventive maintenance, procedure control and compliance; overseeing usage and cost tracking; 
providing customer coordination and support; and performing customer planning, and scheduling. 

 Provide compressed gas shipments. 

 Provide refueling of gasoline and diesel powered equipment across the Hanford Site. 

 Support office moves. 

 Maintain cargo tankers. 

 Pick up at local vendors as requested by their customers. 

 Provide traffic management to ensure the most efficient, cost-effective, energy-efficient, and safe way 
to execute the movement of materials, including hazardous materials. 

 Serve as the Traffic Manager by coordinating onsite and offsite shipments, including hazardous 
materials. 

 Serve as the designated shipper. 

 Manage overnight small package delivery. 

 Manage export/import/services with U.S. Customs and freight rate negotiations with carriers. 

 Manage inbound and outbound freight including, but not limited to, less-than truckload, truckload, 
and air. 
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 Use the DOE Automated Transportation Management System. 

 Use the DOE Motor Carrier Evaluation Program for evaluating less-than truckload and truckload 
carriers that transport highway-route controlled quantities of radioactive material, and truckload 
quantities of radioactive material and hazardous waste. 

 Notify Energy Northwest seven (7) days in advance of movement of explosives over 1,800 pounds, 
excluding small arms ammunitions or classified shipments, within five (5) miles of Energy 
Northwest. 

 Negotiate tenders with carriers, and submit these tenders to DOE. 

 Create a Motor Carrier Master Plan. The Plan shall: 

 Document a strategy for managing repairs, life extensions, replacements, and deactivations for 
vehicles, trucks, facilities, structures, and heavy equipment within the scope of this Contract over 
the life cycle mission planning horizon and plan to execute the work scope within the 10 year 
period covered by this Contract. 

 Align the motor carrier system with the functional requirements of the cleanup mission by 
displaying specific alignment with individual cleanup projects.  

 Be cleanup mission focused.  

 Contain a detailed inventory of facilities, structures, and equipment supporting the Motor Carrier 
service and shall document the condition of these items in the Plan. 

 Explain the process for determining condition. Visual inspection of the vehicles, facilities, 
structures, and equipment is required. If appropriate, non-destructive examination and destructive 
testing shall be used. Where a 100 percent visual inspection may not be feasible, a statistical 
sampling method shall be used and explained in the Plan. 

 Include NEPA and proposed motor carrier projects for the Motor Carrier Service. Develop and 
document regulatory strategies to address motor carrier system physical condition, modifications, 
or upgrades along with the list of the applicable regulations and industry standards. Activity 
based logic schedules shall be created and documented to show the progression of an activity to 
completion. 

 Provide specialized vehicles to OHCs, by mutual agreement, to support the efficient management of 
resources. Vehicles provided by the Contractor shall remain in the fleet maintenance programs. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Each Hanford Site Contractor shall prepare their freight for shipment (packaging the freight) and 
provide associated documentation or direct a pickup of freight from a particular Site Contractor or 
vendor. 

 The preferred method for shipment of freight to other DOE Site(s) or to commercial vendor(s) is 
using a commercial motor carrier. 

Interfaces: None. 
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C.4.2.2 Fleet Services 
The desired outcome of Fleet Services is a high quality, safe, reliable, environmentally responsible, and 
regulatory compliant fleet that meets customer needs in a cost-effective, energy-efficient, and timely 
manner. 

Key Customers 

 DOE 
 OHCs 
 Pacific Northwest National Laboratory (PNNL) 

Scope and Requirements 

C.4.2.2.1 Management and Coordination of Fleet Services 
The Contractor shall: 

 Provide management and coordination, statistical usage tracking, and reporting on General Services 
Administration (GSA)-leased vehicles and DOE-owned vehicles/equipment.  

 Perform vehicle repair and modification services as required. Some vehicles are designated as 
regulated due to contamination and are required to be serviced within radiologically-controlled areas. 
The scope also includes record keeping, vehicle assignment, ensuring vehicle utilization, and 
excess/disposal of fleet vehicles and parts. 

 Manage and coordinate usage of the centralized fleet and associated property, which includes general 
and special purpose equipment. 

 Ensure that standard and special-use leased vehicles meet minimum usage thresholds, and that 
vehicles and equipment are properly assigned between and amongst OHCs. GSA vehicles not 
meeting the Hanford Site standards shall be returned to GSA. 

 Provide vehicle maintenance services, including inventory of or access to parts normally used for 
routine maintenance. 

 Administer the specific GSA vehicle leases. If GSA is unable to provide the number of vehicles 
required to meet mission needs, contractors may supplement the fleet with non-GSA vehicles 
(e.g., commercially leased vehicles). 

 Acquire (through lease or purchase), control, assign, and dispose of DOE-owned fleet equipment. 

 Meet the Hanford Site utilization standards for vehicles and equipment. 

 Stay within the ceiling for the number of vehicles established by GSA. 

 Comply with fuel reduction goals established by DOE. 

C.4.2.2.2 Records and Database Management for Fleet 
The Contractor shall maintain required records and databases for fleet activity (other than those systems 
maintained by GSA and OHCs [i.e., for leased vehicles used under their respective contracts]), including 
inter-site assignment and utilization of leased and owned vehicles, excess/disposal, and maintenance. 
The Contractor shall manage fuel administration, as applicable.  

The Contractor shall utilize four (4) primary databases for Fleet Management: 
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 Federal Automotive Statistical Tool (FAST) database.  

 Federal Motor Vehicle Registration System (FMVRS). The Contractor shall register and maintain 
data in FMVRS for federally-owned and commercially-leased vehicles and mobile equipment that 
display official U.S. Government license plates. The Contractor shall also keep up to date the 
FMVRS records of U.S. Government license plates assigned to their fleet. 

 Federal Fleet Management System (FedFMS). FedFMS is a web-based fleet management system that 
identifies, collects, and analyzes motor vehicle data with respect to costs incurred for the operation, 
maintenance, acquisition, and disposition of agency-owned and commercially-leased motor vehicles. 

 Vehicle Fleet Maintenance system is a work control system utilized to manage fleet maintenance 
activities. 

The Contractor shall respond to requests for routine and specialized reports required by NEPA, the Motor 
Vehicle Statement, FAST and FedFMS asset level data elements, and others, as requested. 

C.4.2.2.3 Fleet Maintenance 
The fleet shall be right-sized, to ensure best value to the Government, with the appropriate variety of 
vehicles to perform various mission needs for the Government. The fleet shall be managed and refreshed 
with replacement vehicles/equipment to maintain appropriate performance of fleet mission needs. 

The Contractor shall: 

 Perform routine preventive maintenance and inspections in accordance with manufacturer 
specifications, GSA schedules, and Occupational Safety and Health Administration (OSHA) safety 
regulations. 

 Perform vehicle and equipment repair maintenance, as required, to maintain performance and air 
quality standards. 

 Perform GSA non-reimbursable services, such as in-the-field service calls (including towing). 

 Perform major component repair and reconstruction of failed major operating and drive train 
components. 

 Perform auto body, glass, and upholstery repair services. 

 Perform customer-specified non-maintenance mechanical support, vehicle and equipment 
modifications, auxiliary equipment installation and transfer, accident damage repair, and special 
fabrication services. 

 Inspect, maintain, and repair plant/facility stationary engine-driven emergency and operations 
mechanical equipment installed in operating plants and facilities. 

 Comply with Washington State and DOT inspection requirements. 

C.4.2.2.4 Fleet Parts 
The Contractor shall ensure the availability of parts required for sustaining safe and efficient fleet 
operations. As appropriate, and in keeping with efforts to streamline the management of onsite 
warehousing and inventory management, the Contractor shall: 
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 Manage material inventories (or just-in-time access to parts needed) and closed loop waste 
minimization procurement programs for parts received, stored, and dispositioned. 

 Coordinate recycling efforts for recyclable materials and identify excess automotive material for 
disposition, including fluids and tires. 

 Perform research in support of parts requirements, ordering, receipt, storage, issuing, and staging of 
automotive and equipment parts and materials. Perform tagging, isotopic paint identification, and 
disposal coordination of excess of shop tools and equipment. 

 Coordinate the return of parts and cores to manufacturers, and ensure that credits are received from 
vendors for erroneously shipped items and/or returned parts/cores. 

C.4.2.2.5 Fleet (Bulk) Fuel 
The Contractor shall purchase bulk fuel for heavy equipment located on the Hanford Site. 

C.4.2.2.6 Fleet Planning 
The Contractor shall: 

 Develop and deliver a Fleet Master Plan that documents a strategy for managing repairs, life 
extensions, replacements, permanent removals, and deactivations for the fleet service system 
including real and personal property within the scope of this Contract over the life cycle mission 
planning horizon and plan to execute the work scope within the 10 year period covered by this 
Contract. The Plan shall:  

 Align the motor carrier system with the functional requirements of the cleanup mission by 
displaying specific alignment with individual cleanup projects. 

 Be cleanup mission focused. 

 Contain a detailed inventory of facilities, structures, vehicles, and equipment supporting the Fleet 
service and shall document the condition of these items in the Plan. 

 Explain the process for determining condition. Visual inspection of the facilities, structures, 
vehicles, and equipment is required. If appropriate, non-destructive examination and destructive 
testing shall be used. Where a 100 percent visual inspection may not be feasible, a statistical 
sampling method shall be used and explained in the Plan. 

 Include fleet operations performance analysis and predict remedial and preventive maintenance 
and upgrade projects to support reliable system operation for the projected life of the service 
need. 

 Include NEPA and proposed infrastructure projects for the Fleet service. Develop and document 
regulatory strategies to address fleet system physical condition, modifications, or upgrades along 
with the list of the applicable regulations and industry standards. Activity based logic schedules 
shall be created and documented to show the progression of an activity to completion. 

 Be responsible for routine maintenance (e.g., normal wear and tear) for leased vehicles including, but 
not limited to, such items as windshield wiper blades, windshield chip repairs, brake pads, shock 
absorbers, fluid replacement, and repairs due to hail or dust storms, as described in GSA standards, 
after the GSA warranty expires. 
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 Be responsible for repairs due to operator negligence and for major repairs including, but not limited 
to, body damage, windshield replacement, and repairs due to hail or dust storms.  

 Perform as the single-point-of-contact with GSA for OHCs for vehicles assigned/leased onsite. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Mileage and fuel costs for GSA-leased vehicles are tracked directly by GSA by means of the GSA 
fleet credit card and do not require additional tracking and reporting. 

 DOE maintains agreements with GSA with regard to vehicle leases. The monthly lease charge for 
vehicles typically represents the prorated cost of the vehicle (over its anticipated useful life) plus a 
mileage rate, which allows GSA to recover most costs associated with fuel. Repair costs are covered 
by the manufacturer while a vehicle is still under warranty.  

 In order to properly assess vehicle usage and mileage (to set the monthly rate charge), GSA requires 
that each vehicle be refueled at least once/month (or that mileage be entered via the GSA website), 
and that GSA be notified whenever required preventative maintenance has been completed. Reporting 
discrepancies (such as negative mileage accrued during a month) are communicated directly with 
each Site contractor. GSA communicates with a single point-of-contact for OHCs assigned leased 
vehicles for use under their contract. 

Interfaces: GSA for acquisition of vehicles, billing, and reporting. 

C.4.2.3 Crane and Rigging 
The desired outcome is a reliable and safe crane and rigging service that efficiently meets OHCs’ needs in 
accordance with project schedules. In addition, the desired outcome is a right-sized crane and rigging 
service that helps to reduce life cycle costs over the remaining span of the Hanford Site mission. 

Key Customer 

 OHCs 

Scope and Requirements 

The Contractor shall: 

 Manage and schedule operations involving movable cranes and crane and rigging services. 

 Maintain and operate cranes, rigging equipment, and cable fabrication equipment. 

 Provide certification of cranes, rigging equipment, and operators. 

 Operate and maintain a mobile crane pool and boom yard, including performing inspections, 
preventive maintenance and minor maintenance to cranes and equipment; ensuring procedure control 
and compliance; overseeing usage and cost tracking; providing customer coordination and support; 
performing customer planning and scheduling; and wire rope procurement, control, and replacement. 

 Assemble, erect, and disassemble scaffolding. 

 Chair the Site Hoisting and Rigging Committee. 

 Gather and analyze utilization information and forecast the capacity of the crane pool. 
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 Coordinate hoisting and rigging activities with OHCs. 

 Maintain DOE/RL-92-36, Hanford Site Hoisting and Rigging Manual, and the Hanford Site Hoisting 
and Rigging intranet web site. 

 Maintain the Crane and Rigging Service Master Plan. Develop and deliver a Crane and Rigging 
Service Master Plan no later than June 1 on even calendar years. The Plan shall: 

 Document a strategy for managing repairs, life extensions, replacements, and deactivations for 
facilities and equipment for the crane and rigging service within this contract over a 10 year 
planning horizon. 

 Contain a detailed inventory of facilities, structures, cranes, and equipment supporting the crane 
and rigging service and shall document the condition of these items in the Plan. 

 Explain the process for determining condition as discussed above. Visual inspection of the 
facilities, structures, and equipment is required. If appropriate, non-destructive examination and 
destructive testing shall be used. Where a 100 percent visual inspection may not be feasible, a 
statistical sampling method shall be used and explained in the Plan. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: WTP will provide its own crane and rigging. 

Interfaces: None. 

C.4.3 Safeguards and Security 

C.4.3.1 Protective Forces 
The desired outcome for the Protective Forces function is a highly trained, qualified, fit, and armed 
protective force to ensure the physical protection of Hanford Site special nuclear material (SNM), 
classified materials, industrial assets, and mitigate and deter radiological and toxicological sabotage 
events. 

Key Customers 

 DOE 
 OHCs 
 PNNL 

Scope and Requirements 

The Contractor shall respond to alarms and other emergencies/incidents 24/7; operate a 24/7 Patrol 
Operations Center that provides dispatch and emergency communications capability to the entire 
Hanford Site, including 9-1-1 medical dispatch; operate Hanford Site barricades; provide mutual aid 
support to local law enforcement agencies and others as identified consistent with DOE agreements; 
provide facility and duress alarm monitoring; manage and operate the Patrol Training Academy (PTA); 
and provide Hanford Site security surveillance. 

C.4.3.1.1 Hanford Patrol 
The Contractor shall provide Security Police Officers (SPO) I, II, and III, as appropriate, for the 
protection of Hanford Site targets and assets, consistent with the material/resources being protected and 
the current Design Basis Threat (DBT) and/or DBT implementation plan (IP). SPO tactical response 
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implementation shall be in accordance with DOE-approved risk and vulnerability assessments (VA), 
Hanford Site Security Plan, and Security Incident Response Plan (SIRP). The Contractor shall provide a 
fully trained and qualified response force including (but not limited to) Tactical Response Teams, Special 
Response Team (SRT) combatants, rovers, alarm monitoring personnel, emergency dispatch personnel, 
K-9 teams, access control personnel, supervisors, trainers, administrators, and managers. The Contractor 
shall also provide armed emergency response of a general nature to the Hanford Site, using a graded 
security approach. 

Consistent with DOE agreements, elements of the Hanford Protective Force, including canine (K-9) and 
operational support, may be made available on a non-mission interference basis to others (e.g., local law 
enforcement agencies, school systems, and other local/state/federal agencies) upon notification to DOE 
and with appropriate coverage maintained on the Hanford Site, in response to threats of violence and 
requests for police assistance/mutual aid. In support of DOE, and consistent with the Contractor’s SAS 
scope, the Contractor shall comply with existing DOE agreements (e.g., Memorandum of Agreement 
[MOA]/Memorandum of Understanding [MOU]) with other law enforcement and federal agencies. 
The Contractor may be requested to periodically provide input on roles and responsibilities delineated in 
these MOAs/MOUs as it relates DOE’s ability to meet its commitments. 

The Contractor shall administer a credentials and shields program including, but not limited to, inventory, 
issue, control, and securing Hanford Patrol identification credentials and shields. 

C.4.3.1.2 Patrol Operations Center 
The Contractor shall maintain and operate a 24/7 Patrol Operations Center to provide emergency dispatch 
capability to the Hanford Site. Entities served shall include the Benton County Sheriff’s Office (BCSO), 
local emergency preparedness (EP) organizations, DOE, Hanford Fire Department (initial incident 
notification), and other agencies as agreed to with DOE concurrence.  

The Contractor shall: 

 Conduct driver’s license, registration, and criminal checks as requested by DOE or Local Law 
Enforcement Agencies. 

 Serve as the DOE single point-of-contact during off-shift hours. 

 Provide direct emergency communication with the Energy Northwest, PNNL control room, and 
Southeast Communications Dispatch Center. 

 Provide a daily status report on security-related items that occurred within the preceding 24 hour 
period, including reporting disposition of law enforcement events that affect the Hanford Site. 

 Prepare and issue incident reports on security anomalies. 

 Provide “Open Skies” (as defined by Multilateral Agreement on the Liberalization of International 
Air Transportation) notifications and event notifications; communications for Protective Forces 
personnel and onsite law enforcement officers, including law enforcement computer checks, off-hours 
phone communication services for DOE, EP alarm testing, and access authorization checks for 
processing badge requests/issues (lost or forgotten) during off-shift hours. 

 Provide onsite tracking of radioactive shipments, serve as the single point-of-contact for Hanford Site 
outbound radioactive/hazardous material shipments, and provide support for inbound shipments. 
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 Provide onsite emergency communication/notification actions and notifications to state, regional, and 
DOE-HQ during emergency events. 

 Provide alarm and duress monitoring for Hanford Site alarmed facilities, and secondary SNM security 
alarms (such as Interim Storage Area [ISA]). 

C.4.3.1.3 Patrol Training Academy 
The Contractor shall, at a minimum: 

 Develop an annual Patrol Training Plan that specifies how Hanford Patrol will provide required 
training and certifications, and submit to DOE for approval.  

 Train and certify assigned employees in accordance with the approved annual Hanford Patrol 
Training Plan. Provide initial and recurring required security, protective force, and firearms training, 
and fitness qualification testing. 

 Provide exercise physiologist support for armed personnel. 

 Provide job task analyses and needs assessments for assigned employees for training and safety 
purposes. 

 Create and maintain required training records, lesson plans, and course documentation. 

 Coordinate training needs/issues with the DOE National Training Center (NTC). 

 Safely operate live-fire open ranges on the Hanford Site. 

 Provide DOE certified armorer support, inspections, and testing of Hanford firearms. 

 Provide training support to state and local law enforcement agencies, other federal and external 
agencies, as directed and approved in accordance with work authorization and funding, without 
impact to SAS operations. 

 Provide capability for long distance learning and interactive television training. 

 Manage and operate the Emergency Vehicle Operations Course. 

The Contractor may field a team for DOE-HQ sponsored events. 

C.4.3.1.4 Protective Forces Management and Administration 
The Contractor shall: 

 Acquire inventory, excess, and control assigned sensitive equipment and make general purchases 
(e.g., uniforms, holsters, radios, ammunition) for protective forces. Further, the Contractor shall 
maintain a continuous accountability of sensitive equipment/items in the Hanford Patrol inventory, 
and provide a Patrol Sensitive Equipment/Items Report to DOE annually. 

 Procure through DOE, some weapons and ammunition or peripheral type equipment, on an as-needed 
basis, in situations when federal law restricts Contractors from procuring directly from the suppliers. 

 Provide specialty assignments within the SRT, such as breachers and snipers, in accordance with the 
security configuration strategy. 
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 Develop and execute, as realistically as possible (e.g., breeching, simunition), validation performance 
test plans for detection and intervention capabilities of possible malevolent incidents. 

 Conduct at least four (4) force-on-force (FOF) exercises annually that include the protection measures 
necessary to appropriately respond to complex scenarios that train/test on realistic and reasonable 
potential adversary events. Conduct engagement simulation systems, (such as multiple integrated 
laser engagement systems) training exercises and performance testing for Hanford Patrol, including 
onsite and offsite competitive shooting events. FOF exercise test results shall be reported to DOE. 
The complete full-spectrum adversary scenario may be broken up and tested into no more than two 
(2) selective elements (e.g., target defense, pursuit/recapture/recovery) at different times each fiscal 
year. 

 Appropriately rotate Protective Forces personnel for FOF training/exercise purposes to ensure that 
personnel on each shift are trained annually. 

 Ensure Contractor SAS personnel are available to support DOE 24/7 (e.g., a staff duty officer). 

 Act as or provide support to the Incident Commander (IC) under the Incident Command System. 

 Participate in EP planning, drills, and exercises. 

 Provide immediate management response in the event of a Hanford Site declared emergency. 

 Maintain and update the Patrol SIRP for Hanford Patrol response to specific targets and general 
emergencies. Specific support may include providing security support for visitors, as requested by 
DOE, and crowd control in the event of an emergency, crisis, strike support, or demonstration. 

 Provide line management of Hanford Patrol personnel and administer applicable collective bargaining 
agreement(s). 

 Ensure the DOE CO and other involved DOE organizations are notified of applicable collective 
bargaining agreement(s), associated activities, and other issues. 

 Provide a Strike Contingency Plan and implement, if necessary, to operate the Site in the event of a 
work stoppage by the Hanford Patrol. 

 Provide strike support personnel to other sites as requested by DOE (may be separately funded by 
both direct and indirect means by the supported site). 

 Maintain a qualified group of personnel to ensure limited operations (i.e., high and medium 
assets/targets are provided full coverage) in the event of a work stoppage by the Hanford Patrol. 

 Provide special searches for prohibited articles in accordance with DOE and Hanford Site 
requirements. 

 Staff the Wye, Yakima, and Rattlesnake barricades to ensure traffic flows adequately and does not 
result in unsafe conditions, and that identification and security searches/checks are made in 
accordance with SAS procedures. The Wye and Yakima barricades are staffed 24/7, and the 
Rattlesnake barricade is operational during peak work hours in support of Site cleanup and operations 
missions. Barricade hours of operation and staffing levels are subject to modification during periods 
of delayed work start and/or early work release situations. 

 Coordinate advance approval from DOE for changes to Hanford Site barricade(s). 
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 Maintain a liaison with the BCSO for information on Hanford Site thefts and other issues of mutual 
concern, and integrate and coordinate the Contractor’s work scope with the BCSO functions.  

 Maintain a log of BCSO deputy arrivals and departures from the Site, and provide to DOE as 
requested. The log shall include date, time, and identity of officers on Site. 

 Provide notification to OHCs and DOE when an individual’s Site access has been restricted. 

 Provide qualified personnel to augment the DOE-HQ Composite Adversary Team approximately 
three (3) to four (4) times each year. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 DOE has a prime contract directly with the BCSO for Hanford Site law and traffic enforcement 
services. This contract with BCSO includes, but is not limited to, traffic control/enforcement on the 
Hanford Site, local criminal intelligence support, SNM recapture/recovery capabilities, roadblocks 
and river evacuation, aerial surveillance and river patrol, and response to suspected or reported 
violations of criminal law, including apprehension and arrest. 

 References to Protective Forces shall remain “Hanford Patrol” including but not limited to, badges, 
uniforms, vehicles, and signage. Changes shall be approved by DOE. 

 The WTP construction contractor provides its own industrial security within the fenced area of the 
construction site. 

 If protective force services, such as alarm monitoring, are used by PNNL off the Hanford Site, the 
Contractor shall provide an arrangement for PNNL to pay for these services. The arrangement shall 
include scope, schedule, budget, and performance metrics. 

Interfaces: Local, state, and federal law enforcement agencies in accordance with DOE MOUs for roles 
and responsibilities and to reach agreement regarding Mutual Aid, the Yakima Training Center, and the 
DOE NTC, for the purpose of meeting training needs. 

C.4.3.2 Physical Security Systems 
The desired outcome is a graded and integrated Physical Security Systems for the Hanford Site that 
ensures DOE safeguards and security interests and/or assets are protected from theft, diversion, sabotage, 
espionage, and compromise with no adverse effects to national security, program continuity, the 
environment, or the health/safety of employees and the public. 

Key Customers 

 DOE 
 OHCs 
 PNNL 

Scope and Requirements 

The Contractor shall ensure the Physical Security System function is a standardized and well-coordinated 
program implemented in the areas of nuclear security, industrial security, and asset protection. DOE will 
review and approve SAS arrangements or changes prior to new operations commencing, or changing 
operations or configurations that might alter the performance of existing SAS systems 
(e.g., limited/protected area boundaries, physical security configurations and associated hardware 
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[sensors/cameras], patrol coverage and responses, safeguards methods and/or boundaries, entry/access 
control systems/procedures). 

The Contractor shall be responsible for management and oversight of Physical Security Systems activities 
as agreed to with OHCs (where changes involve their facilities or operations). 

The Contractor shall: 

 Adopt the existing Badging IP within 120 days of NTP. Review and update IP, as necessary, for DOE 
approval.  

 Provide Contractor security representatives for Hanford Site facilities or groups of facilities where 
there are important SAS assets/interest, and integration is essential for superior performance 
(e.g., ISA, solid waste operating facilities, Canister Storage Building). 

 Develop, or assist in the development of, facility asset protection requirements, and conduct annual 
reviews of Asset Protection Agreements.  

 Establish and prioritize protection measures sufficient to prevent malevolent acts, such as theft, 
diversion, and radiological sabotage, and respond to adverse conditions, such as emergencies caused 
by natural disasters. 

 Implement integrated Physical Security Systems elements. 

 Conduct performance testing: 

 Provide performance testing and test documentation of interior and exterior intrusion detection 
sensors, entry/exit screening devices (portable and portal SNM and metal detectors, x-ray 
machines, explosive detectors), and duress alarms in accordance with DOE requirements. 

 Integrate security system/sensor performance test programs to ensure that tests include operability 
and effectiveness testing in accordance with established DOE approved security system sensor 
testing criteria. 

C.4.3.2.1 Intrusion Detection/Assessment 
The Contractor shall: 

 Consistent with a graded SAS concept, ensure the Intrusion Detection/Assessment program includes 
computer-based security alarm and assessment system for accountable quantities of nuclear material 
on the Hanford Site. The Physical Security Systems shall include industrial security alarms for 
administrative buildings, personnel duress, protection of Government property, and Hanford Site 
perimeter/barricade intrusion detection and assessments. 

 Provide design and engineering services for the installation and maintenance of Hanford Site security 
systems.  

 Develop specifications for equipment, engineering change notices, work instructions and preventive 
maintenance procedures. 

 Provide computer and software engineering services for the installation and maintenance of 
Hanford Site security systems. This includes equipment specifications, software procurement 
development and modification, and maintenance of documentation for the computer-based 
alarm-monitoring systems. Dedicated staff shall provide 24/7 support for troubleshooting and 
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resolution of computer system problems. Included with this area is the system administration for the 
Hanford Industrial Security Alarm Monitoring System and the Patrol Operations Center 
9-1-1/Computer-Aided Dispatch system. 

 Maintain, and upgrade as necessary, the Patrol Operations Center, Central Alarm Station systems, and 
the Secondary Alarm Station systems and communications multiplexers. 

 Provide management and oversight of intrusion detection systems installation and maintenance 
activities (e.g., SNM-related detectors and alarm systems). 

 Routinely pursue activities that identify SAS technology improvement/upgrade needs, evaluate 
commercially available products that may enhance Hanford capabilities, and monitor equipment 
installed at testing facilities to assess its reliability over an extended period. 

C.4.3.2.2 Technical Security 
The Contractor shall: 

 Be responsible for evaluating, integrating, designing, and maintaining SAS technology for the 
Hanford Site to protect SNM, classified information, facilities, Government assets, and personnel 
located on the Hanford Site and offsite leased facilities. 

 Prepare technical evaluations, IPs, and feasibility reports in support of technology evaluations. 

C.4.3.2.3 Entry/Access Control 
The Contractor shall: 

 Provide management and oversight of entry and access control systems, including installation, 
administration, and maintenance activities, except for gate 127, for access to the MAPR facilities. 

 Perform maintenance of facility entry and access control systems (including search equipment used 
for prohibited articles and SNM) to ensure protection of SNM, classified matter, and Government 
property. 

 Develop and maintain a random search/security badge inspection program, host-visitor requirements, 
a prohibited articles policy, and provide program documentation in Hanford SAS procedures. 

C.4.3.2.4 Central Badging 
The Contractor shall: 

 Provide badge services for the Hanford Site unless, specifically excluded (for example, if 
responsibility has been contractually assigned to another DOE Contractor).  

 Request, receive, issue, destroy, control, and account for HSPD-12 Personal Identity Verification 
(PIV) credentials, Hanford Specific (Commercial Identity Verification/Local Site Specific Only), and 
temporary badges (i.e., visitor badges). 

 Process and account for security credentials and badges and track the disposition of badges, (e.g., lost, 
expired, returned) for Hanford Site employees, contractors, visitors, vendors and others assigned to, 
or visiting, Hanford Site facilities consistent with specific MOAs (e.g., WTP). 

 Provide computer (hardware and software) systems, image capture equipment, printers, badge stock, 
and other infrastructure support items to the Central Badging Office, and to alternate badging 
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locations in facilities deemed critical facilities by DOE (e.g., Federal Building and 2440, 2430, and 
2420 Stevens Center Place). 

 Control and maintain the Hanford Site Personnel Security Clearance Record or predecessor system 
and the Digital Imaging System, complete required database/hardware/software upgrades, and 
provide programming support when new badge configuration becomes necessary 
(e.g., Hanford Sitewide rebadge effort). 

 Coordinate and initiate “STOP ACCESS” procedures as requested by DOE and OHCs authorized 
personnel, control and issue private vehicle passes for Property Protection Areas, and coordinate with 
satellite badging offices, as appropriate. 

 Conduct fingerprinting in support of HSPD-12 and security clearance processing activities, as 
required by DOE directives and DOE supplemental direction; coordinate with the Foreign National 
Visits and Assignments (FNVA) Program office to ensure requirements are met before badging 
foreign nationals; and verify security clearance levels for cleared visitors from other DOE sites, or 
other federal agencies, before granting access to limited or protected areas. 

C.4.3.2.5 Explosive Detection 
The Contractor shall: 

 Provide systems maintenance for the explosives detectors on the Hanford Site, conduct preventive 
and repair maintenance for detectors and support equipment, and procure maintenance materials and 
consumable supplies. 

 Procure, train, maintain (veterinary services, kenneling), and use K-9s for explosive detection. 

 Procure K-9s from an approved source that provides fully trained explosive detection K-9s that meet 
current standards, and possess the capability to train K-9 handlers by such standards. 

 Train and certify explosive detection K-9s in accordance with standards. 

 Maintain a level of accuracy consistent with current standards for explosive detection K-9 teams. 

 Employ teams and maintain response capabilities as required by the SIRP, Hanford Patrol post orders, 
established MOUs, and mutual aid agreements. 

 Ensure the Performance Assurance Group conducts tests and drills to ensure the K-9s’ accuracy, and 
the team’s ability to detect and mitigate explosive threats to the Hanford Site. 

 Kennel and maintain K-9s in accordance with locally established protocols and the Contract. 
Medical care and health maintenance for the K-9s shall be provided by an approved, licensed Doctor 
of Veterinary Medicine. 

 Ensure K-9 kennels shall have no permanent fixtures (such as cement) at the handler’s residence. 
Kennels shall be pre-built, insulated, and have no potential hygiene or flooring issues. Additionally, 
the unit will be treated as Government property and transferred from the current Hanford K-9 handler 
to the next Hanford K-9 handler and/or excessed. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION C 
CONTRACT NO. 59303320DEM000031 
 

C-36 

C.4.3.2.6 Engineering and Maintenance (Security Systems) 
The Contractor shall: 

 Design and maintain physical security and access control systems for Category I and Category II 
SNM locations, radiological/toxicological targets, and industrial security activities. 

 Design security system upgrades for existing facilities with changing requirements, and modify and 
maintain installed systems to prolong system life or improve efficiency. 

 Design security systems for new facilities based on DOE specifications, risk assessments, and project 
operations. Security systems requirements shall be included in the functional requirements document 
and facility design reviews. 

 Coordinate roles and responsibilities with OHCs such that proposed changes to security 
configurations/systems in their facilities or affected operations are coordinated, integrated and 
approved by the Contractor. 

 Install new security systems to ensure compliance with engineering specifications and DOE reliability 
requirements with minimal need for recurring expenses.  

 Perform preventive maintenance and correct system failures to maintain a high degree of reliability 
and uptime for security systems. 

 Implement compensatory measures in a timely fashion for security systems that are, or become, 
unavailable for whatever cause including notification to DOE of implementation of said 
compensatory measures. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: The acceptability of K-9 kennel purchases is based on the kennel being 
identified as Government property and not owned by the K-9 handler. 

Interfaces: MAPR and/or its contractor. 

C.4.3.3 Information Security 
The desired outcome is an Information Security program that is compliant with DOE requirements and 
ensures the protection of sensitive and classified information and materials on the Hanford Site. 

Key Customers 

 DOE 
 OHCs 
 PNNL 

Scope and Requirements 

The Contractor shall have a centralized Information Security program that collaborates with OHCs and 
consists of Operations Security (OPSEC); Classified Matter Protection and Control (CMPC); 
Classification, Declassification, and Unclassified Controlled Nuclear Information (UCNI); Controlled 
Unclassified Information (CUI); Technical Surveillance Countermeasures (TSCM); and critical 
infrastructure. This scope includes the operation and management of the Classified Document Control 
Center and classified information in the Records Holding Area. 
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The Contractor shall be responsible for identifying and protecting classified and unclassified sensitive 
information generated, processed and stored for the Contractor’s own work scope, and supporting OHCs, 
and their subcontractors, as delineated within these sections. The Contractor shall develop 
procedures/processes to ensure compliance with DOE directives through Hanford Sitewide policies and 
procedures for specific programs within Information Security. The Contractor shall integrate components 
of the Information Security program into a cost-effective series of mutually supporting programs. 

C.4.3.3.1 OPSEC 
The Contractor shall appoint an OPSEC Program Coordinator to manage the OPSEC program for the 
Hanford Site, as well as for the Contract. In general, OHCs have the responsibility for day-to-day OPSEC 
implementation and to perform the necessary management and support functions required for an effective 
OPSEC program for their companies, consistent with the Contractor’s overarching OPSEC program. 

For the Hanford Site, the Contractor shall: 

 Implement a Hanford Sitewide program to ensure that sensitive information is protected from 
compromise and secured against unauthorized disclosure. 

 Ensure conformity of implementation with OPSEC standards and requirements by the performing 
OHCs. 

 Annually review and update the Critical Information List to ensure it reflects current assets, threats, 
operations, and other relevant factors. 

 Conduct OPSEC assessments of Hanford Site facilities having Category I SNM (or credible roll-up to 
Category I SNM) and conduct OPSEC reviews of Hanford Site facilities that have the potential to 
process or store classified or sensitive information. 

 Provide security expertise for export control information (ECI), applied technology (AT), and other 
CUI. 

 Conduct reviews of artifacts, prior to release for public viewing or release to external partners, to 
ensure there are no CUI concerns. 

C.4.3.3.2 Classified Matter Protection and Control 
The Contractor shall: 

 Support asset protection reviews for facilities that contain classified matter, and maintain an updated 
list of security containers, locations, and custodians. 

 Approve copiers and shredders used in classified document reproduction or destruction, continuously 
reduce unneeded classified matter, and investigate potential and actual compromises of classified 
information. 

 Provide CMPC training to cleared personnel, including to OHCs. 

C.4.3.3.3 Classification, Declassification, and UCNI Program 
The Contractor’s Classification, Declassification, and UCNI Program shall also support OHCs and 
subcontractors in determining the proper classification of information. The Contractor shall ensure 
100 percent review and identification of documents generated in a potentially classified subject so that 
information is appropriately classified, marked, disseminated, and stored. 
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The Contractor shall: 

 Nominate a Classification Officer (approved by DOE) to manage and conduct the Classification, 
Declassification, and UCNI Programs for the Hanford Site. 

 Coordinate the declassification of Hanford Site documents and Hanford legacy documents, as 
necessary. 

 Coordinate the destruction of classified records in accordance with a schedule approved by DOE. 

 Ensure that its management, as well as other onsite Contractor management, is informed of 
potentially classified subject areas, and inform its employees of sensitive and potentially classified 
topical areas. 

 Ensure that appropriate classification guidance is available to Hanford Site organizations that are 
potential generators of classified information. 

 Ensure that a sufficient number of Derivative Classifiers are appointed, approved (by the Contractor’s 
Classification Officer), and trained within applicable Hanford Site organizations and have sufficient 
classification guidance available to perform their duties. 

 Ensure that a sufficient number of Derivative Declassifiers are appointed, approved, and trained 
within applicable Hanford Site organizations to conduct the declassification reviews.  

 Ensure that a sufficient number of Reviewing Officials are appointed, approved (by the Contractor’s 
Classification Officer), and trained within applicable Hanford Site organizations to conduct 
appropriate reviews of potential UCNI, and have sufficient UCNI topical guidance available to 
perform their duties. 

 Complete an annual Accountable Matter Inventory by October 31 of each year. 

 Provide the DOE Classification Officer with the number of Derivative Classifier documents reviewed 
(to include document categories) on a quarterly basis. 

 Operate and manage a single Classified Document Control Center and a Classified Records Holding 
Area for the proper receipt, storage and maintenance, distribution, control, protection, and disposition 
of classified matter produced, and received for OHCs, DOE and other Government or Contractor 
entities, as directed.  

 Prepare working procedures that include management of designated accountable classified removable 
electronic media, classified Records Holding Area operations, and general receiving, processing, 
distributing (including each means of mailing), copying, scanning, and destruction of classified 
matter. 

 Retrieve classified matter transmitted by U.S. Postal Service Registered Mail from the Post Office on 
Government workdays. 

 Maintain statistical data by entry on the following: 

 Documents generated; 

 Documents destroyed; 

 Document received; and  

 Documents transmitted. 
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C.4.3.3.4 Controlled Unclassified Information 
The Contractor shall:  

 Manage, integrate, and oversee implementation of a common Hanford Sitewide CUI program that 
includes identification of sensitive unclassified information as CUI. 

 Ensure conformity of implementation with CUI standards and requirements by the performing OHCs. 

 Ensure that Contractor documents released to the public or assigned a formal document number and 
tracked in a document control system are reviewed for CUI. This includes documents released to the 
public that are not given a formal document number (e.g., presentations, notices, press releases, and 
information contained or posted on the internet). 

 Coordinate and perform CUI education and awareness. 

C.4.3.3.5 Technical Surveillance Countermeasures 
The Contractor shall: 

 Appoint a TSCM officer. The TSCM officer interfaces with the federal TSCM Operations Manager, 
and in general, coordinates and manages the TSCM program, and dispositions TSCM findings. 

 Identify Hanford Site facilities that qualify for TSCM services to support processing of classified 
information and shall coordinate TSCM services with the target facility and DOE.  

 Keep the number of classified conference rooms to the minimum necessary to conduct business 
activities effectively. 

C.4.3.3.6 Critical Infrastructure 
The Contractor shall ensure that information systems, that are critical to the Hanford Site mission and 
require protection from internal and external threats, are maintained. The Contractor’s program shall 
include identification of critical systems, (e.g., process control systems, fire alarms/systems, criticality 
alarms, security systems, telephone switches, network components) and evaluation of the protection 
afforded to each system. 

The Contractor shall ensure that organizations responsible for each system adequately protect those 
systems. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 DOE will be responsible for the maintenance and management of the DOE Federal OPSEC and 
CMPC programs. 

 The Contractor classification responsibility shall be limited to documents generated by Hanford 
Contractors, both current and in the past (may be in long term storage). 

 DOE has authority over Contractor generated information. 

 The Contractor shall provide services to the MAPR and/or its contractor for Classification, 
Declassification, and UCNI Programs. 

Interfaces: None. 
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C.4.3.4 Personnel Security 
The desired outcome is a Personnel Security function that provides access authorizations, and other 
elements of the Program reliably and efficiently, such that employee access to information/facilities in the 
execution of their assigned duties on the Hanford Site is readily obtained, while ensuring national security 
and protection of classified information and SNM. 

Key Customers 

 DOE 
 OHCs 
 Hanford Site Subcontractors 

Scope and Requirements 

The Contractor shall: 

 Provide a centralized Personnel Security Program. The elements of the program shall include aspects 
of the Access Authorization (Clearance) Processing Program, Human Reliability Program (HRP), the 
Unclassified FNVA Program, and official foreign travel. The key customers are responsible for 
identification of individuals requiring badges, clearances, HRP processing, providing this information 
to the Contractor, and developing internal implementing procedures for these activities. 

 Process security clearances in support of key customers. These activities include requesting, 
obtaining, maintaining, downgrading, and terminating security clearances, including special access 
privileges (such as SIGMA). The clearance processing program shall include reviews of each 
requested clearance action to ensure adequate justification exists and that reporting requirements are 
met. 

 Process and request, through USAccess, non-clearance HSPD-12 PIV credentials in support of DOE 
and key customers. 

 Review security clearance justifications on a periodic basis to keep the number of clearances to the 
minimum necessary for work execution. At least 95 percent of clearances shall be justifiable at any 
given time. 

 Report derogatory information, name changes, and other reporting requirements that pertain to 
cleared individuals to DOE, in accordance with established DOE timeframes. 

 When requested by DOE, provide projections of security clearance investigations and associated costs 
(anticipated annually) for key customers.  

 Establish a clearance processing program that includes processes for obtaining security badges, keys, 
and proximity cards from terminating employees and coordinate with security operations to remove 
such individuals from automated access control systems. 

 Obtain pre-employment/pre-clearance suitability investigation information on current and prospective 
employees of OHCs and their subcontractors; and conduct pre-clearance suitability investigations on 
employees of other subcontractors performing work in support of the Hanford Site mission. 
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C.4.3.4.1 Human Reliability Program 
The Contractor shall: 

 Provide a HRP Management Plan to DOE for approval within 120 days of NTP, review, and update 
the plan annually. 

 Administer the Hanford Site HRP (excluding the DOE HRP). The Contractor shall serve as the focal 
point for coordination of activities between the DOE HRP Certifying Official, the onsite medical 
provider, management, industrial relations/human resources personnel, drug testing technicians, and 
others as necessary. The Contractor shall prepare an HRP management/IP for DOE approval. 
The Contractor shall make notification of HRP status change (e.g., disqualification/requalification, 
positive drug/alcohol test results, drug/alcohol testing for an occurrence or reasonable suspicion, 
failure to report for drug/alcohol testing, security concerns) to those entities as necessary. 

 Notify DOE of HRP disqualifications, positive drug/alcohol test results, and drug/alcohol testing for 
an occurrence or reasonable suspicion within four (4) hours. 

 Provide a written description/report of the circumstances associated with an HRP status change to 
DOE within one (1) working day from the time of the incident. 

 Initiate and track activity associated with HRP personnel during the HRP review and approval 
process, and ensure completion of this process for each individual by the DOE established due date. 
This includes maintaining both hard copies and electronic files for each HRP employee. 

 Coordinate and track Hanford Site drug/alcohol testing required by the HRP to include initial, 
random, annual, reasonable suspicion, and occurrence testing. The Contractor shall also ensure 
random testing occurs at the rate required for completion of annual testing as required, and the 
conducting of off-shift testing at least once each month. 

 Develop and administer the Hanford Site HRP training program (HRP initial and refresher training) 
for HRP employees and their managers, and ensure completion and documentation of training. 

C.4.3.4.2 Unclassified Foreign National Visits and Assignments 
The Contractor shall: 

 Provide a Sitewide FNVA IP for DOE approval within 120 days of NTP. 

 Approve security plans for foreign national visitors to Hanford Site security areas and coordinate 
FNVA requests with the host, OPSEC, Counterintelligence, management, and DOE, or DOE to 
ensure identification of potential concerns and resolution before approval of the visit/assignment. 

 Enter badge requests for approved visits/assignments into the badging database and prepare an 
escorted and/or unescorted access credential if a foreign national is approved for unescorted access. 

 Conduct FNVA Host training and assist OHCs, as necessary, in the development and coordination of 
FNVA security plans. 

 Enter visit and assignment information into the DOE visits and assignments database and Hanford 
FNVA database, maintain records of visits and assignments, and prepare reports as requested. 
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C.4.3.4.3 Official Foreign Travel 
The Contractor shall administer an effective and efficient Official Foreign Travel Program that aligns 
travel needs with mission needs, including coordinating timely forecasts for Contractor and OHC travel. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 DOE will conduct pre-employment checks for federal personnel and manage the HRP of federal 
employees. 

 WTP construction will conduct pre-employment checks for their employees. 

 Central badging support to DOE shall include procurement, installation, and maintenance of 
computer (hardware and software) systems, image capture equipment, printers, badge stock, and other 
infrastructure support items. 

Interfaces: None. 

C.4.3.5 Nuclear Materials Control and Accountability 
The desired outcome is an MC&A program that provides credible positive assurance that the Hanford Site 
nuclear materials are present in their stated quantities and locations, and those intentional or unintentional 
acts that would put at risk the nuclear material inventory are prevented/deterred, or detected and 
mitigated. 

Key Customers 

 DOE 
 OHCs 
 Hanford Site Subcontractors 

Scope and Requirements 

Integrate the MC&A program with OHCs’ plans, programs, and activities at life cycle stages, and other 
elements of the SAS program. The MC&A program shall proactively factor in MC&A requirements, 
systems, and technologies in the planning, design, construction, and operation of new or renovated DOE 
facilities and activities. 

The Contractor shall: 

 Manage and conduct a centralized MC&A Program for accountable quantities of nuclear material on 
the Hanford Site. 

 Create, maintain, and provide a single, integrated MC&A Plan for use by OHCs performing MC&A 
activities. 

 Assign a Manager of MC&A as the Hanford Site MC&A management official and MC&A 
interpretive authority, organizationally independent from operations and programs/projects, with 
overall responsibility for MC&A. 

 Appoint Nuclear Material Representatives (NMR) and NMR alternates to oversee the control and 
accounting of reportable quantities of nuclear materials. 
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 Approve and periodically evaluate nuclear materials custodians for approved Material Balance Areas 
under the Hanford Site Contractor(s) where nuclear materials are stored, processed, or used. 

 Provide the final authorization for shipments offsite, and processing or new/modified storage 
arrangements of Category I-IV nuclear materials. 

 Provide nuclear materials accounting and reporting services for Hanford Site nuclear material, both 
active and inactive (such as V-RIS), and be responsible for official nuclear material inventory, 
including discrepancy reconciliation. Maintain backups of nuclear material accounting database 
information and associated programs. Enter information into the Local Area Network Material 
Accountability System, produce reports and ad hoc inquiries, maintain and protect nuclear material 
accountability records, and evaluate inventory. 

 Facilitate and coordinate MC&A activities with OHCs to include subcontractors, and review and 
approve MC&A-related procedures (e.g., nuclear materials access, handling, storage). 

 Ensure the MC&A program incorporates application to nuclear materials unearthed, exhumed, 
retrieved, recovered, or removed from waste sites, where required. 

 Support and facilitate nuclear material transfers, required interfaces and agreements, documentation, 
shipping and handling, for OHCs’ nuclear material disposition programs, to include previously 
safeguards terminated nuclear material inventory. 

 Purchase, regulate, and manage MC&A-controlled forms and Tamper Indicating Devices (TID) used 
by OHCs and their subcontractors. Account for MC&A TIDs and controlled forms in storage or use. 

 Provide nuclear materials measurement system approvals and measurement system control 
requirements for Hanford Site MC&A nuclear materials measurement activities.  

 Monitor measurement control information, collect and analyze measurement control information, 
calculate control limits and monitor equipment performance against those limits, qualify measure 
equipment/methods and review measurement procedures, calculate and publish acceptance/rejection 
criteria for accountability/verification/confirmation measurements, and evaluate shipper/receiver 
differences. 

 Ensure periodic inventories are conducted by nuclear material custodians, and serve as the lead 
scheduler for inventories consistent with the programs/projects integrated schedules. 

 Perform safeguards occurrence investigation and reporting. 

 Conduct special studies as requested by DOE and OHCs. 

The Contractor shall be the primary point-of-contact and coordinate with the involved OHCs on 
International Atomic Energy Agency (IAEA)-related activities. The Contractor, in cooperation with other 
affected OHCs, shall provide information flow between them and the DOE/IAEA; host and escort IAEA 
inspectors while on the Hanford Site; organize and plan IAEA related activities; organize IAEA related 
briefings; maintain IAEA inspector records related to radiation exposure, training, and access 
authorization; and create and maintain inspection records. The Contractor shall prepare IAEA nuclear 
material reports, prepare and distribute reports on inspection activities, and maintain the Design 
Information Questionnaire report. 
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Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: The Contractor shall not possess nuclear materials; should the need arise to 
be a custodian of nuclear material, registration and approvals will be required. 

Interfaces: None. 

C.4.3.6 Safeguards and Security Program Management 
The desired outcome is a well-planned, budgeted, managed, and executed SAS Program that effectively 
and uniformly protects security interest/assets on the Hanford Site. 

Key Customers 

 DOE 

 OHCs 

 WTP 

Scope and Requirements 

The Contractor shall: 

 Establish, manage, integrate, and execute a variety of processes and services that collectively make up 
the SAS Program Management elements. 

 Establish a centralized SAS Program Management function for the Hanford Site within the Contractor 
organization. Collaborate, to the maximum extent possible, with OHCs.  

 Within one (1) work week of notification of formal change(s) from DOE, commence execution of 
changes to SAS requirements, processes, or procedures to affected OHCs, and track changes through 
completion. 

 Within one (1) year of completion of transition, provide DOE a business case analysis for 
consolidation of the Patrol Operations Center, Emergency Operations Center (EOC) Shift Office, and 
Hanford Fire Department Dispatch. 

C.4.3.6.1 Safeguards and Security Program Planning, Oversight, and Administration 
The Contractor shall: 

 Provide overall management and assessment of the SAS Program, taking a lead role in coordinating 
and integrating SAS operational planning activities on a Hanford Sitewide basis.  

 Continually evaluate business and technical approaches to optimize SAS operations, and function as 
the primary interface with DOE on SAS operations and issues. 

 Provide SAS program planning, conduct collection/integration of SAS information and needs from 
users, ensure SAS is well integrated with other Hanford Site projects’ baselines; report monthly SAS 
performance (to include analysis of cost performance); and report other performance information, as 
required. 

 Provide annual and ad hoc program planning documents and budget formulations, and SAS 
program-level reports and presentations as requested by DOE. 
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 Reduce/adjust SAS scope and personnel commensurate with changes in Hanford Site cleanup, offsite 
shipping of SNM, and operational needs/requirements, within four (4) months of the change 
(excludes changes that require a significant increase in SAS scope). 

 Increase/adjust SAS scope and personnel in accordance with the baseline needs of the projects, such 
as possible changes to safeguards categories and attractiveness levels. For upgrades to security 
systems associated with new and/or existing facilities, consistent with and in addition to Section C 
entitled, Engineering and Maintenance Security Systems. 

 Evaluate and implement technology, when reasonable, into the SAS Program to continually increase 
efficiency, reduce manpower resources (where reasonable), and reduce the cost of SAS in support of 
Hanford Site projects, activities, and facility-specific applications. 

 Serve as a single point-of-contact to the DOE for day-to-day SAS operations activities and overall 
Hanford Site security posture, and coordinate DOE SAS tours, as required. 

 Develop and deliver to DOE a SAS Master Plan that documents a strategy for managing repairs, life 
extensions, replacements, and deactivations for security systems, including systems that support 
command and control, physical security systems and related cyber networks, and classified cyber 
systems over a 10 year planning horizon. 

C.4.3.6.2 Security Conditions 
The Contractor shall: 

 Conform to the DOE Security Conditions system that has been aligned with the Homeland Security 
Advisory System. 

 Coordinate and integrate standardized protective measures for a wide range of threats and help 
disseminate appropriate, timely, and standardized information for the coordination and support to 
OHCs in the event of a crisis or emergency. 

C.4.3.6.3 Hanford Site Security Plan and Other Safeguards and Security Plans 
The Contractor shall: 

 Develop a single Hanford Sitewide Security Plan for DOE. 

 Lead the development of the Hanford Site Security Plan with participation from OHCs to provide 
assurance that SAS measures address identified threats and risks. 

 Review the Hanford Site Security Plan on an annual basis, and coordinate updates with OHCs, as 
necessary. 

 Lead and develop other SAS plans in accordance with DOE requirements, or as necessary, based on 
emergent work. 

C.4.3.6.4 Vulnerability Assessments 
The Contractor shall: 

 Develop, prepare, maintain, and update VAs, security analyses, technology evaluations, IPs, 
feasibility reports, and special SAS studies as required for the Hanford Site, and provide this 
information to DOE as developed and finalized. Scoping, creation, modeling, and validation shall 
fully involve and be coordinated with OHCs. 
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 Routinely (for example, quarterly) assess the basis and assumptions of VAs and security 
plans/documents to maintain their currency consistent with planned and actual program/project 
changes on the Hanford Site by others, and in accordance with approved update schedules. 

 Maintain VAs current with changing Hanford Site conditions. 

C.4.3.6.5 Design Basis Threat 
The Contractor shall: 

 Implement an integrated set of Hanford Site specific SAS actions, technologies, procedures, and 
processes. 

 Ensure that DBT implementation is aligned and up-to-date with the most current Hanford 
projects/activities. 

 Document DBT implementation actions and plans, and submit to DOE for approval. 

C.4.3.6.6 Performance Assurance 
The Contractor shall: 

 Develop an integrated Hanford Sitewide Performance Assurance Program Plan (PAPP). 

 Ensure the PAPP validates performance of essential SAS protection elements, as approved in the 
Hanford Site Security Plan, both internal and external to the Contractor, as necessary, dependent on 
OHC involvement. 

 Provide oversight of the SAS critical system elements and management assurance so that risk of 
hostile events that could affect national security or the health and safety of onsite employees, the 
public, or environment can be either prevented or mitigated. 

 Conduct FOF performance exercises in accordance with approved schedules to validate risk and 
vulnerability status to support the facility VA and Hanford Site Security Plan revisions. 

 Identify, report, and document Facility/Program specific and Hanford Site risk and, if risk is 
unacceptable, identify mitigating or cost-effective prevention strategies. If mitigation or 
compensatory measures are not recommended, DOE must accept the corresponding risks. 
The Contractor shall provide cost estimates for security upgrades associated with mitigation strategies 
to DOE. 

C.4.3.6.7 Surveys, Reviews, and Self-Assessments 
The Contractor shall: 

 Maintain and coordinate the centralized self-assessment program for the Contractor and OHCs and 
ensure consistent application across the Site. 

 Conduct self-assessments and SAS performance tests of SAS program elements, in accordance with 
an appropriate schedule, that is coordinated with DOE.  

 Develop and manage a centralized Sitewide corrective action management program to monitor, track, 
and resolve SAS findings, suggestions, and other opportunities for improvement identified in DOE 
periodic surveys and by other outside sources in the SAS Program. 
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 Maintain a Contractor and DOE Safeguards and Security Information Management System (SSIMS) 
node. Coordinate input of information into various SAS tracking databases (including SSIMS). 
Prepare and enter into SSIMS quarterly corrective action status updates for each Hanford Site 
contractor with open findings within the required timeframes as identified in DOE directives and in 
DOE supplemental direction. 

 Support DOE SAS inspections and surveys of OHCs. 

 Support DOE-HQ and other Government reviews (such as the Government Accountability Office 
[GAO]). 

C.4.3.6.8 Foreign Ownership, Control, or Influence/Facility Clearance and Registration of Activities 
The Contractor shall: 

 Provide assistance to OHCs regarding facility clearance and foreign ownership, control, or influence 
(FOCI). 

 Coordinate Hanford Site contractor facility clearances regarding security interest/classified activities. 

 Provide assistance for the input of facility clearance information into the SSIMS, coordinate 
completion of the FOCI/Facility Clearance package prior to submittal to DOE, and provide assistance 
and support to OHCs for other related facility clearance and registration actions. 

C.4.3.6.9 Safeguards and Security Training 
The Contractor shall: 

 Ensure personnel involved with SAS duties are trained to a level of proficiency and competency, so 
that they are qualified to perform assigned SAS tasks and responsibilities. 

 Use and integrate DOE NTC resources and assistance in the development and instructional needs for 
personnel involved with SAS implementation. 

 Obtain and maintain a DOE validated Training Approval Program to ensure training programs 
conducted by organizations other than the NTC meet established objectives, standards, and criteria. 

C.4.3.6.10 Safeguards and Security Awareness 
The Contractor shall: 

 Administer the Hanford Site Security Awareness Program for Hanford employees, subcontractors, 
and visitors. 

 Coordinate with DOE and OHCs to maintain awareness of Sitewide security issues/topics and 
incorporate them into the Security Awareness Program, as appropriate. 

 Conduct security training for permanently badged employees on an initial and annual frequency to 
maintain appropriate levels of awareness, and commensurate with their work assignments and access 
authorization level. 

 Provide the security training (initial and refresher) module for adaptation into Hanford General 
Employee Training (HGET) and ensure annual security refresher training (general or CMPC) is 
completed on or before the required due date for Hanford Site cleared individuals. 
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 Ensure proper emphasis is placed on awareness education of the Incidents of Security Concern 
program requirements, especially the identification, categorization, and timely reporting elements. 

 Ensure the SAS Awareness Program includes objectives designed to meet Site specific needs and 
federal requirements. Employee awareness shall be assessed at least annually to ensure the 
understanding of the SAS Program continually improves. For purposes of assessing employee 
awareness, legitimate representative sampling may be used as an acceptable method to assess the 
progress of the employee population as a whole. 

 Develop and provide comprehensive security briefings for personnel who hold an active Hanford Site 
security clearance, and maintain an SAS intranet website accessible for Hanford Site employees. 

 Schedule employees, whose clearance/access authorization is granted by the DOE Richland 
Operations Office, for comprehensive security awareness orientations within one (1) working day 
from security clearance/access authorization grant or reinstatement from another federal agency. 
When access authorization grant/reinstatements occur after 1:00 p.m., scheduling of the briefing must 
occur no later than close of business the next workday. 

 Provide supplementary SAS awareness activities and briefings (for example, at staff and safety 
meetings across the Hanford Site) in addition to the initial, refresher, and termination briefings upon 
request of DOE or OHCs. 

C.4.3.6.11 Classified Visits 
The Contractor shall coordinate and manage the Hanford Sitewide Classified Visits Program and 
associated processes. Regardless of the Hanford Site contractor performing organization, the Contractor’s 
Classified Visits Program shall function seamlessly. 

C.4.3.6.12 Equivalency and Exemption Process 
The Contractor shall maintain Hanford Sitewide plans and procedures for identifying, evaluating, and 
processing equivalency and exemption requests to SAS requirements. Equivalency and exemption 
requests shall:  

 Be thoroughly scrutinized as to their justifications.  

 Be applicable and unique to the project/program scopes of work.  

 Be cost-effective.  

 Ensure appropriate levels of security where necessary.  

 Be used judiciously when other viable means to meet requirements would not be in the best interest of 
the spirit and intent of the DOE SAS program. 

C.4.3.6.13 Incidents of Security Concern 
The Contractor shall: 

 Develop and maintain an Incidents of Security Concern Program Plan. 

 Provide Sitewide procedures and processes for timely identification and notification, response, 
inquiry, reporting, and closure actions for Hanford Site incidents of security concern 
(includes incidents of security concern by Hanford contractors). 

 Maintain appropriate number of Inquiry Officials to meet mission needs. 
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 Be responsible for investigation of Contractor and OHCs’ security incidents involving SNM, security 
areas, classified information, and prohibited articles. 

 Determine root causes for incidents of security concern and initiate/facilitate corrective actions; 
administer a Security Infraction Program including issuing infraction reports, security incident 
notices, and management inquiries; maintain an incident database; and trend security violations. 

 Prepare a quarterly trend analysis report on Hanford Site related security incidents, and submit to 
DOE. 

C.4.3.6.14 Safeguards and Security Environmental, Safety, Health, and Quality 
The Contractor shall: 

 Provide SAS Environmental, Safety, Health, and Quality (ESH&Q) management and oversight in 
support of the SAS program for the Hanford Site program/project activities. This support includes 
coordinating and monitoring SAS ESH&Q activities, interfacing with physicians and health care 
consultants, conducting and facilitating SAS incident/accident investigations, documenting reviews 
and approvals, and preparation of Site and corporate reports. 

 Develop and implement SAS programs and initiatives, in accordance with the Integrated Safeguards 
and Security Management Policy. 

 Serve as the liaison to federal, state, and other organizations concerning SAS ESH&Q. 

C.4.3.6.15 Safeguards and Security Participatory Activities 
The Contractor shall provide technical expertise and services to DOE, collect data, and prepare 
documents, including participating in SAS DOE quality panels, workshops, and committees, to further 
advance and improve SAS processes, procedures, policies, and cost efficiencies across the DOE complex. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: MAPR and/or its contractor. 

C.4.4 Emergencies and First Responders 

C.4.4.1 Fire and Emergency Response Services 
The desired outcome is a Fire and Emergency Response Service that prevents or effectively 
controls/mitigates wildland and structural fires and ensures timely and successful responses to emergency 
events on the Hanford Site.  

Key Customers 

 DOE 

 OHCs 

 WTP 
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Scope and Requirements 

The Contractor shall: 

 Provide fire emergency response services, including fire prevention, fire suppression, and fire 
investigations; emergency rescue; emergency medical service and patient transport; incident 
command; and hazardous materials and chemical/biological/radiological emergency response 
(to include decontamination) for the Hanford Site. 

 Ensure 24/7 fire and emergency services-related protection of human life, property, and facilities, 
operate basic and advanced life support emergency medical services. 

 Maintain and operate Hanford fire stations. Most of these facilities are occupied 24/7. These facilities 
are dormitories and require sanitary living conditions on a 24/7 basis. Facility requirements include 
consistent environmental controls for occupants, equipment and inventory, such as 
temperature-sensitive medications on the ambulances.  

 Report the status of the Fire Services program performance (to include analysis of cost performance) 
monthly to DOE.  

 Submit a summarization report regarding fires and other property damage that was experienced on the 
Hanford Site for the year. 

 Respond to medical emergencies on the Hanford Site with ambulance and trained emergency medical 
personnel.  

 Meet or exceed the response times to alarms and incidents, as specified by the Hanford Fire Needs 
Assessment, in at least 95 percent of the instances. 

 Provide 9-1-1 backup to the Patrol Operations Center. 

 Be the primary responder for fires on the Hanford Site, to include wildland fires and radiological 
contaminated facility fires, and fires in areas where a nuclear criticality incident is possible. 

 Document a Fire Protection Program and submit to DOE for approval. 

 Update and maintain the Hanford Fire Needs Assessment, and submit to DOE for approval. 

 Submit Hanford Site Wildland and Prescribed Fire Plans annually for DOE approval.  

 Utilize the Hanford Fire Needs Assessment as a basis for emergency staffing levels to be maintained 
24/7, including holidays and weekends.  

 Initiate updating pre-incident plans upon contract turnover with no less than 75 percent completed 
within two (2) years. Within three (3) years, the pre-incident plans shall be updated. Thereafter, 
pre-incident plans shall be reviewed annually and maintained current.  

 Act as the Site Incident Command Agency for fires and hazardous/radiological materials emergencies 
on the Hanford Site, to address and bring to closure (terminate) emergency situations that could 
threaten operations, employees, the public, or other interests of the Hanford Site.  

 Be the designated rescue agency for the Hanford Site for rescue in confined spaces, hazardous areas, 
cave-ins, trench rescue, and high angle rescue. 
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 Respond to emergency situations created by a hazardous material spill, including spills and mixed 
waste spills, for the purpose of incident command and mitigation of the emergency condition(s). 

 Coordinate with OHCs onsite in regards to fire services. Respond to alarm, trouble, or supervisory 
signals of fire systems. Reach agreement with OHCs on facility fire watch responsibilities following 
an event or impairment. 

 Coordinate with cultural resource program regarding locations of sensitive cultural areas on the 
Hanford Site.  

 Make available elements of the Fire and Emergency Response Services on a non-mission interference 
basis to other non-Hanford Site entities (e.g., fire departments/districts, school districts and other 
local/state/federal agencies) in response to requests from surrounding fire departments/districts, 
schools, under mutual aid and state mobilization agreements.  

 Develop a mutual aid agreement with the MAPR (and/or its contractor). 

 Provide fire and emergency response to the MAPR (and/or its contractor) consistent with the mutual 
aid agreement. 

 Provide fire and emergency response to Energy Northwest consistent with the DOE contract with 
Energy Northwest (e.g., confined-space rescue, medical/ambulance services, hazardous materials 
emergency response, emergency fire response).  

 Implement mutual aid and state mobilization, and other agreements, with local Fire Districts and 
government agencies. The agreements shall be reviewed annually and updated as necessary. 

 Provide a Fire Marshal who has delegated Authority Having Jurisdiction (AHJ) for the Hanford Site. 
The Fire Marshal or his representative shall be the authority for the investigation of cause, origin, or 
circumstance of fire related accidents, incidents, explosions, and other hazardous conditions and shall 
maintain the case files on each investigation. 

 Participate in the Hanford Fire Protection Forum (HFPF). The HFPF, among other duties, documents 
the duties of the Fire Marshal (i.e., the Fire Marshal’s Charter). The Contractor shall be responsible 
for configuration control, obtaining approval, and distribution of the Fire Marshal’s Charter to OHCs.  

 Provide a respiratory protection equipment program to include maintenance, testing, repair, 
modification, and servicing of respiratory protection equipment used by the Hanford Fire Department.  

 Participate in and support emergency response training, drills, and exercises by OHCs, as agreed to in 
MOAs or MOUs.  

 Participate in the development of MOUs, U.S. Fish and Wildlife Service (USFWS) Cooperative Fire 
Protection Agreement, and other Mutual Aid Agreements.  

3709 Fire Station Hot Water Boiler 

Johnson Controls has a contract with DOE to provide steam and heating for specific facilities identified in 
the Contract, which includes the 324 facility, along with providing the natural gas used to fuel the boilers. 
The Johnson Controls contract expires November 14, 2021. Johnson Controls installed a 48.2 hp, 160 psi 
natural gas fired hot water boiler for heating the 3709A fire station and is responsible for operating and 
maintaining the hot water boiler. The boiler is installed in the mechanical room of 3709A. Johnson 
Controls also installed a natural gas distribution system in the 300 Area for boilers.  
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The Contractor shall assume O&M of the 3709A hot water boiler before October 1, 2020, including 
developing an agreement (cost, reliability, and amount) for the supply of natural gas with the contractor 
responsible for providing the natural gas in the 300 Area, and operating and maintaining the natural gas 
distribution system. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Fire services are required through the life cycle of the Hanford Site. Resources shall be maintained 
and, when appropriate, reduced in alignment with Site remediation and closure. 

 The medical emergency response program shall be conducted under the Mid-Columbia Emergency 
Medical Services and Trauma Council, operated under the County Medical Program Director. 
The ambulance service shall include basic and advanced life support and be licensed through the 
DOH. 

 The emergency response time requirement is assumed to remain constant through the life cycle. 

 For emergency situations created by a hazardous material spill, including mixed waste spills: 

 Once the hazards have been mitigated, the owners of the facility or material have the 
responsibility for cleaning up the material and decontaminating the Site, but may request 
supplemental expertise from fire services. 

 The natural gas system will be transitioned from Johnson Controls to a contractor other than HMESC. 

 OHCs are responsible to communicate fire service needs to the Contractor for changes to their 
facilities or new installations. 

Interfaces: Emergency medical response transport when or after making the determination, based on the 
level of medical emergency, as to patient destination, such as the Occupational Medical Services 
Contractor, and local hospitals. 

C.4.4.2 Emergency Operations 
The desired outcome is an Emergency Operations function that ensures timely response to and effective 
control and mitigation of emergency events on or affecting the Hanford Site. In so doing, the loss of life 
and personal injury, damage to property, and impact to the environment is minimized. 

Key Customers 

 DOE 
 OHCs 
 PNNL 
 WTP 
 MAPR 

Scope and Requirements 

The Contractor shall: 

 Provide coordination, integration, and maintenance of a centralized Hanford Site EP program capable 
of recognizing and effectively responding to the spectrum and severity of Hanford Site emergencies 
potentially affecting onsite and offsite areas, as well as non-Hanford events that could affect onsite 
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operations or personnel, including personnel safety and security situations and natural phenomenon 
disasters. 

 Plan for and appropriately integrate responders from other agencies and organizations. 

 Provide an integrated EP program that can sustain a 24/7 state-of-readiness, with special emphasis on 
seamless integration of other agencies and organizations providing response services. 

 Maintain DOE/RL-94-02, Hanford Emergency Management Plan, an integrated All-Hazards Plan, 
and DOE-0223, RL Emergency Plan Implementing Procedures, ensuring consistency with the 
National Incident Management System and Incident Command System. 

 Conduct, coordinate, and support training for key customers and subcontractors on the Hanford 
Emergency Management Plan. Initial training shall be accomplished within one (1) month of 
accession. 

 Conduct and support initial and refresher training for staff assigned to general purpose, low hazard, 
and hazardous facility emergency response organizations (FERO), and ~230 EOC volunteers. 

 Operate, staff, and maintain the EOC Shift Office with trained duty officers 24/7 to test and facilitate 
communications with Hanford facilities and with DOE. 

 Monitor and support the emergency readiness of Hanford Site facilities. 

 Conduct or support emergency management surveillances and assessments. 

 Review key customers corrective action plans for completeness and compliance with DOE-0223, 
RL Emergency Plan Implementing Procedures. 

 Verify corrective action implementation, and validate the effectiveness of corrective actions. 
Provide technical expertise and administrative support to DOE approval actions. 

 Provide operational, technical and administrative emergency management services, including direct 
support to DOE. 

 Maintain a primary and alternate EOC. EOC functions include the capability to generate a common 
operating posture, conduct Consequence Assessment, communicate with the DOE (including 
DOE-HQ), facilities, local and state offsite partners, and disseminate Emergency Public Information. 

 Manage the Transportation EP program, maintain program plans and procedures, conduct training 
and drills, conduct surveillances and assessments, and monitor corrective action implementation. 

 Develop and submit to DOE the annual DOE Emergency Readiness Assurance Plan ready to transmit 
to DOE-HQ. 

 Support key customers in the preparation and review of Hazards Surveys and EP Hazards 
Assessments, including technical assistance to ensure documents contain appropriate content and 
quality. Provide technical expertise and administrative support to DOE approval actions. 

 Develop, populate, and maintain a monthly “dashboard” of appropriate information, including 
performance metrics, trends, and leading indicators, for the Sitewide emergency management 
functions of interest to DOE, including, but not limited to, training; exercises; technical basis 
documents, plans and procedures, evaluations, surveillances, appraisals and assessments; findings and 
other deficiencies from self-assessments, Site and external assessments; status of corrective actions; 
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and budget and resources, including the establishment of on-call FERO staff in accordance with 
requirements at Hanford facilities.  

 Manage the Hanford Site Emergency Exercise Program, including drafting the annual EP schedule 
for future fiscal year. In accordance with the annual exercise schedule published by DOE at the 
beginning of the fiscal year: 

 Develop, conduct, and evaluate Annual DOE Field and DOE Limited exercises and provide 
reports to DOE; and 

 Evaluate contractor drills for exercise credit and provide reports to DOE. 

 Operate the Hanford Site Emergency Alerting System, and ensure its operability and availability. 

 Ensure required emergency communications systems and equipment are operable and available, in 
coordination with other functions. 

 Support offsite interfaces and the emergency public information program. 

 Coordinate facility emergency drill programs, drill schedules and participation, and provide expertise 
on drill conduct and evaluation to Hanford contractors. 

 Provide personnel, as requested by key customers, for the support and evaluation of facility drill 
programs. 

 Provide technical/administrative input for the EP Program in the areas of report/presentation 
preparation, EP report, EP hazards assessment(s), emergency action levels, and budget management. 

 Coordinate EP response activities for Hanford Site facilities and establish minimum Site technical 
support roles and responsibilities to establish a consistent approach.  

 Integrate and coordinate the procedures and checklists of first responders and security personnel for 
those response actions that affect emergency events at Hanford facilities. 

 Train key customers Building Wardens, Building Emergency Directors, Incident Commanders (IC), 
Drill Coordinators, and Controllers/Evaluators to ensure proficient staffing for exercises and 
emergencies. 

 Maintain the Hanford Site and DOE on-call program, Hanford Site Emergency Assignment roster, 
and contact lists, and perform on-call duties. 

 Establish procedures and provide direction and coordination for the Hanford Site Occurrence 
Reporting Program. 

 Maintain the Contractor’s Continuity of Operations Plan (COOP), and DOE COOP, as well as 
integrate with DOE and other contractor COOPs to ensure essential tasks can be continued within the 
timeframes specified in the plans, with special emphasis on the essential records needed for effective 
emergency response. 

 Support DOE in performing impact analysis of changes to the Site boundary, Site access, and future 
uses of Site lands, including the MAPR and associated activities, and impact to the Emergency 
Management Program. 
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 Prepare and integrate, in coordination with environmental points-of-contact, the parts of the 
emergency management plan that satisfies the WAC requirement for a contingency plan and inclusion 
of emergency plans and procedures into the Hazardous Waste Permit. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: DOE will maintain EP MOUs in accordance with DOE/RL-94-02.  

Interfaces: MAPR, Oregon Department of Energy, Washington State Military Department, DOH, 
Washington Department of Agriculture, Energy Northwest, and Benton, Franklin, and Grant counties, to 
coordinate emergency offsite events/drills/exercises. 

C.4.4.3 Radiological Assistance Program 
The desired outcome of the RAP is detection, identification and analysis, and response to events 
involving the use of radiological/nuclear material, ensuring customers needing assistance have the 
information and support necessary to respond to an accident, incident, or terrorist activity involving 
radioactive materials where there is a real or potential radiological hazard to workers, the public, or the 
environment. The states have jurisdictional responsibility for ensuring the public’s health and safety when 
radioactive materials are accessible to members of the public. Offsite surveys or related actions will be 
under the direction and control of the appropriate state and performed by the Region 8 RAP Team, with 
support as necessary from the DOE and contractor personnel. Prior to a response, the Regional Response 
Coordinator (RRC) or designee will coordinate with the appropriate DOE management and contractor 
representatives to ensure they are informed of the situation. 

Key Customer 

 DOE 

Scope and Requirements 

The Contractor shall maintain and implement a first-responder Radiological Assistance Program that 
includes plans, procedures, resources, and 24/7 response capabilities. Assistance shall be provided to the 
Hanford Site and to Region 8, other Regions, and possible international mutual aid support, as directed by 
DOE. The Contractor shall provide radiological assistance to DOE program elements, other federal, state, 
and local agencies, Tribal Nations4, and private groups requesting assistance. 

C.4.4.3.1 RAP Contractor Response Coordinator 
The Contractor shall: 

 Designate and support a RAP Contractor Response Coordinator (CRC) to provide support to DOE in 
providing management and direction of RAP contractor personnel. The CRC is responsible for 
assisting in the management and oversight of the RAP, specifically to ensure that work scope and 
budget is forwarded to the appropriate OHCs to complete operational tasks, ensure 24/7 readiness of 
resources (personnel and equipment), and support and assist the DOE RRC, as requested. 

 Ensure that Region 8 is capable of deploying two (2) RAP teams simultaneously, assembling the 
second deployable team within four (4) hours of notification. 

 Ensure pre-designation of three (3) RAP teams that are available to provide 24/7 response capability. 

                                                      
4 The reference to Tribal Nations in this Contract is comprised of the Yakama Nation, Confederated Tribes of the 
Umatilla Indian Reservation, Nez Perce, Colville, and Wanapum Band. 
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 Function as a liaison with DOE-HQ, other Regional Coordinating Offices, and their respective CRCs, 
to coordinate the planning and response to requests for radiological assistance. 

 Define the detailed CRC roles and responsibilities in regional plans and procedures, as approved by 
the DOE RRC. 

C.4.4.3.2 Radiological Assistance Program Response Teams 
The RAP response teams shall be composed of DOE and OHC personnel with appropriate administrative 
and technical skills and experience. The Contractor shall ensure that RAP team members are properly 
qualified, trained and drilled in their roles and responsibilities to safely and effectively respond to 
radiological incidents.  

The Contractor shall properly equip RAP teams with monitoring and personal protective equipment to 
respond to radiological incidents and ensure the equipment is properly maintained and calibrated, as 
required by applicable standards. 

C.4.4.3.3 General Management and Response 
The Contractor shall: 

 Maintain a workspace for classified work and classified communications, including classified data 
processing, storage of classified materials and media team. 

 Maintain vehicles, equipment, instrumentation, and supplies (to include up-to-date maintenance of the 
foregoing and an up-to-date equipment list) in a state of readiness adequate for deployment and 
transport to the emergency or incident scene. 

 Maintain regional management and response plans and procedures. The plans and procedures shall 
describe the concept of operations, define the roles and responsibilities of personnel, and identify the 
actions taken to ensure the readiness of personnel and equipment. Plans and procedures shall comply 
with the RAP Field Operational Guide, and be reviewed and revised annually and submitted to the 
DOE RRC for comment.  

 Provide a detailed status report of RAP cost and performance data on a monthly basis to the 
DOE RRC and DOE-HQ. 

 Establish procedures for and conduct annual self-assessments of the RAP in accordance with 
applicable laws, regulations and DOE directives. The Contractor shall provide a written report of the 
self-assessment and corrective actions to DOE-HQ annually. 

 Provide DOE-HQ with timely notification and reporting in the event of a radiological response; notify 
DOE-HQ within 15 minutes of a request for emergency assistance requiring deployment of a RAP 
team. 

 Notify DOE-HQ within 15 minutes of offsite deployment of a RAP team(s). 

 Provide a written After Action Report to DOE-HQ after deployment of a RAP team(s) and 
subsequent termination of a response, detailing the response and follow-up activities. 

 Maintain records of each request for assistance. 

 Develop a Regional RAP IP that includes RAP goals and deliverables and budget estimates, and 
transmit the IP to DOE-HQ for input to the budgeting process. The Contractor’s input shall include 
unfunded goals, deliverables, and shortfalls for each fiscal year. 
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 Participate in meetings and working groups as requested by DOE-HQ, write technical papers and 
articles to communicate with the response community and the general public, and provide support to 
the DOE Emergency Response Assets, as requested. 

 Conduct annual RAP Crisis Response and Consequence Management training to full-time RAP staff, 
volunteer federal team members, and volunteer contractor team members. 

C.4.4.3.4 Radiological Assistance Program Training and Outreach 
The Contractor shall: 

 Designate a Training and Outreach Coordinator(s) to conduct extensive interagency coordination, 
conduct drills and exercises, and develop and conduct training for personnel and offsite responders. 

 Assist the RRC in providing RAP management and direction. 

 Define the Training and Outreach Coordinator’s roles and responsibilities in regional plans and 
procedures. 

 Support emergency planning and exercises with state and local authorities and the Tribal Nations, to 
the degree practical. 

The training and drill requirements shall be identified in plans and procedures and shall be in compliance 
with applicable orders, laws, and regulations. 

C.4.4.3.5 Radiological Assistance Program Maintenance and Equipment Management 
The Contractor shall designate a contractor equipment coordinator to maintain RAP equipment in a state 
of readiness, develop procedures for equipment use, and train RAP personnel and offsite responders in 
proper equipment use. The radiological survey, search, identification, analysis, communication, and 
transportation equipment shall follow rigorous operability and calibration expectations in order to provide 
an effective and reliable 24/7 robust response capability. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: Federal, state, and local agencies, and Tribal Nations, to determine and understand their 
capabilities and, when required, to facilitate responses to radiological emergencies. 

C.4.5 Training and Workforce Readiness 

C.4.5.1 Volpentest HAMMER Federal Training Center 

The desired outcome is a trained Hanford workforce, including a training center that provides a safe 
training environment with adequate training space, tools, props, and resources, that is a premier training 
center for Non-DOE, local, state, regional, and national needs.  

Key Customers 

 DOE 

 OHCs 

 PNNL 

 Hanford stakeholders (on an as needed basis) 
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 Third parties through Strategic Partnerships (e.g., DOT, Washington State National Guard, 
U.S. Department of Homeland Security) 

Scope and Requirements 

The Contractor shall provide efficient instructor-led courses, blended learning, and a performance-based 
learning program and shall maintain the HAMMER in a ready-to-serve capacity as the primary training 
facility for the Hanford Site. The program is to enable accomplishment of the customers’ missions in the 
most cost-effective manner:  

 Without injury to the workers or the public; 

 While meeting regulatory requirements; and 

 Consistent with the principles of QA, and the Voluntary Protection Program (VPP). 

In order to provide standardized professional and technical training services, the Contractor is required to 
recruit and maintain an appropriate cadre of staff and instructors (to include worker-trainers from OHCs), 
as well as business management and facility and training support operations staff members who are 
technically proficient in their respective areas of expertise.  

The Contractor shall utilize the HAMMER campus to provide training services and shall: 

 Demonstrate a culture of continuous improvement in key areas and skills; 

 Continually anticipate future needs in both course attendance and curriculum; 

 Improve integration, partnering, and support within the Hanford Site to promote problem solving and 
cost efficiencies; 

 Develop and deploy effective strategic planning for the mission in the environment of changing 
budgets; 

 Ensure that HAMMER infrastructure and facilities are operationally safe, secure, and compliant with 
applicable requirements; 

 Collaborate with partners; and 

 Operate HAMMER in a cost-efficient and effective manner to provide and facilitate quality training 
for federal and contractor personnel in support of the DOE’s mission. 

Training courses are designed to meet professional training needs based on job analysis, skill 
development, and continuous learning. Course content and material shall remain current and reflect 
applicable federal laws and regulations and DOE policies and procedures. Effective training shall be 
developed by using a DOE-recognized systematic approach.  

The Contractor shall provide scheduling, training record keeping, and other services as deemed necessary 
to support HAMMER’s mission and integration for Hanford. 

Additionally, HAMMER shall be fostered as a national and regional training asset that serves other 
non-DOE, local, state, regional, and national needs in such areas as disaster recovery, emergency 
response, transportation, fire protection, law enforcement, and military readiness. Training support for 
these organizations shall be provided through the Strategic Partnerships and excess capacity program and 
as coordinated with DOE prior to activities. 
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C.4.5.1.1 Training Support 
The Contractor shall provide the Hanford Site workers, including DOE personnel, PNNL as requested, 
and other customers as requested, training to maintain a qualified workforce, as required by federal, state, 
and regulatory requirements, DOE directives, and management directives. Table C-1 identifies the 
specifically required standardized training to be provided by HAMMER and common safety 
procedures/processes. 

Table C-1. Required Standardized Training and Common Safety Processes* 

# Worker Safety Requirement 
Common 
Process 

Standardized 
Training 

1 Asbestos. N/A Yes 

2 
CBDPP as required by 10 CFR 850, Chronic Beryllium Disease 
Prevention Program, and DOE-0342, Hanford Site Chronic 
Beryllium Disease Prevention Program (CBDPP). 

Yes Yes 

3 
Confined Space Entry as required by 29 CFR 1910.146, 
Occupational Safety and Health Administration, and DOE-0360, 
Hanford Site Confined Space Procedure (HSCSP). 

Yes Yes 

4 
Electrical Safety as required by NFPA 70 and 70E, 10 CFR 851 
Appendix A Section 10, and DOE-0359, Hanford Site Electrical 
Safety Program (HSESP). 

Yes Yes 

5 

Excavation permits as required by 29 CFR 1926.651, Safety and 
Health Regulations for Construction, with emphasis on existing 
Hanford Site system for obtaining excavation permits and 
DOE-0344, Hanford Site Excavating, Trenching and Shoring 
Procedure (HSETSP). 

Yes N/A 

6 

Fall Protection as required by 29 CFR 1910, Occupational Safety 
and Health Administration; 29 CFR 1926, Safety and Health 
Regulations for Construction; and DOE-0346, Hanford Site Fall 
Protection Program (HSFPP). 

Yes Yes 

7 
HGET, satisfies numerous requirements; see HGET Training 
Program Description.  

Yes Yes 

8 

Hazardous Energy Control (lockout/tag out) as required by 
29 CFR 1910.147, The Control Of Hazardous Energy 
(Lockout/Tagout), and implementing CRD O 422.1, Conduct of 
Operations in accordance with Section J, Table J-2-8, and 
DOE-0336, Hanford Site Lockout/Tagout Procedure. 

Yes Yes 

9 

Hazardous Waste Operations and Emergency Response 
(HAZWOPER) Training in accordance with 29 CFR 1910.120, 
Hazardous waste operations and emergency response, 
facility-wide Resource Conservation and Recovery Act (RCRA) 
permit, WAC 173-303, DOE-0355, Hanford Standardized 
HAZWOPER Training Program Description.  

Yes Yes 

10 

Hoisting and Rigging in accordance with the Hanford Site 
Hoisting and Rigging Manual (DOE/RL-92-36) and as required by 
29 CFR 1910, Occupational Safety and Health Standards, and 
1926, Safety and Health Regulations for Constriction. 

Yes Yes 

11 

Radiation Safety as required by 10 CFR 835, Occupational 
Radiation Protection Program, (e.g., Radiological Worker I and II 
and Radiological Control Technician training), DOE-0357, 
Hanford Radiological Worker Training Program. Description, 
and DOE-0358, Hanford Site Core Radiological Control 
Technician Qualification.  

Yes Yes 
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Table C-1. Required Standardized Training and Common Safety Processes* 

# Worker Safety Requirement 
Common 
Process 

Standardized 
Training 

12 

Respiratory Protection Program as required by 29 CFR 1910.134, 
Respiratory Protection, ANSI Z88.2, Practices for Respiratory 
Protection, and DOE-0352, Hanford Site Respiratory Protection 
Program (HSRPP). 

Yes Yes 

13 
Stop Work Authority as required by DOE-0343, Hanford Site Stop 
Work Procedure. 

Yes N/A 

* The Contractor shall ensure changes to the required standardized training and common safety processes in Table C-1 are 
approved by DOE and are communicated in a timely manner to maintain a current listing. 
ANSI = American National Standards Institute 
CRD = Contractor Requirements Document 
HAZWOPER = Hazardous Waste Operations and Emergency Response 

 

C.4.5.1.2 Standardized Site Training 
The Contractor shall: 

 Develop and maintain training related to the common procedures/processes directly applicable to 
work at Hanford Site, Site hazards, and use qualified instructors and established universally 
applicable curricula objectives. 

 Integrate relevant DOE directives and Hanford Site specific safety training changes into HGET 
module within 60 days of identification of these activities.  

 Provide for worker involvement, including worker-trainers, where appropriate.  

 Coordinate with OHCs to establish training priorities and develop standardized training programs 
where applicable, in addition to the standardized training. 

 Ensure changes to the required standardized training and common safety process in Table C-1 are 
approved by DOE and are communicated in a timely manner to maintain a current listing. 

 Perform mask fit services for OHCs (~4,200 employees). 

C.4.5.1.3 Training Other than Standardized 
The Contractor shall: 

 Execute the necessary quality controls (QC) and oversight to ensure that customer requirements are 
fully incorporated. 

 Provide a cost-effective program for non-facility specific training that meets regulatory requirements 
and promotes QA, and VPP principles. 

 Benchmark Hanford Sitewide standardized performance-based safety training curriculum and submit 
to DOE. If not provided by the private sector, the costs shall be benchmarked with comparable federal 
training institutions to demonstrate cost-effectiveness.  

 Provide support to the Hanford Site in acquiring technically competent and cost-effective training 
services for special needs and peak load periods, through the brokered use of internal and external 
resources.  

 Prepare an Annual Training Needs Forecast and Plan that meets Hanford Site needs; submit to DOE 
as part of the Program Review, and report progress and performance against the Plan quarterly. 
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 Conduct a top-to-bottom review of the Hanford training programs, including an assessment of the 
program quality, potential improvements, and possible efficiencies, and submit analysis to DOE. 
As part of this review, the Contractor shall work with OHCs to identify additional training that should 
be standardized, and develop identified training into a deliverable course. 

C.4.5.1.4 Learning Management System, Courseware Management System, and Training Support 
Tools 

The Contractor shall: 

 Develop course material, training products, and training plans necessary to accomplish the 
HAMMER training. The Courseware Management System and Learning Management System shall 
be leveraged to their fullest capabilities.  

 Provide administration of the HAMMER Courseware Management System, and provide 
system-troubleshooting assistance to users, generate reports and supply to end-users, assistance to 
field developers, assistance in publication of new or revised courses, and maintenance of web-based 
training database. 

 Manage and maintain integrated training information systems (e.g., Learning Management System, 
Courseware Management System, Hanford Site Worker Eligibility Tool, and Hanford Integrated 
Training System). 

 Provide for the use of radioactive source materials and ionizing radiation producing machines as 
training devices for specific specialized classes. 

 Coordinate with OHCs and DOE to assess upcoming training needs and incorporate these needs into 
baseline planning activities. 

 Coordinate with other training providers within the DOE complex to identify specialized training to 
supplement HAMMER provided training. 

C.4.5.1.5 HAMMER Management Assurance 
The Contractor shall: 

 Provide a full range of business, management, and quality functions. 

 Develop and implement a system that provides for continuous assessment, evaluation, and 
improvement of HAMMER activities consistent with contract requirements.  

The system shall include processes, procedures, and performance measures used by the Contractor to: 

 Measure and improve performance; 

 Ensure that mission objectives and contract requirements are met; 

 Ensure that workers, the public, and the environment are protected; 

 Ensure that operations, facilities, and business systems are efficiently and effectively protected and 
maintained; and 

 Identify and correct deficiencies. 
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C.4.5.1.6 Training Records 
The Contractor shall: 

 Maintain and manage training records (HAMMER and other Hanford Site training records), provide a 
training records system for entry, retrieval, and safeguarding of training records. 

 Maintain record copy training program files consistent with the Sitewide records retention 
requirements and policies, to include needs analyses, course design and development documents, 
lesson plans, student handouts, and exams. 

 Ensure training policies, plans, procedures, and program descriptions are integrated, implemented, 
and maintained, consistent with regulations and directives. 

C.4.5.1.7 Performance Measures 
The Contractor shall: 

 Develop a set of performance measures and associated metrics that provides a timely and accurate 
assessment of HAMMER training and operations. 

 Provide to DOE, on a quarterly basis, DOE statistical information on student numbers and facility 
usage on a quarterly basis. 

 Track the number of student days of training provided against the previous five (5) years, including 
Hanford training and offsite customers, and report as part of the Program Review. 

 Develop and submit to DOE a three (3) year rolling HAMMER Strategic Plan that addresses 
HAMMER strategic goals, critical assumptions, and guiding principles. The plan shall focus on the 
Hanford scope. 

 Conduct a routine Program Review addressing work scope, budget, program status, facility usage, 
student numbers, and management challenges and issues.  

 Track and report non-Hanford revenues. Under the DOE Strategic Partnerships Program, HAMMER 
may rent the facility and props to other non-DOE federal agencies, state and local governments, 
tribes, industry, and not-for-profit organizations on a full cost recovery basis, or as directed by DOE. 
Reimbursements are shown as revenue (credit) against the HAMMER base program. 

 Submit on a routine basis, a schedule of upcoming activities and training to DOE. 

C.4.5.1.8 Training Evaluation Program 
The Contractor shall: 

 Oversee and evaluate training products to identify and act on improvement opportunities to ensure 
optimum training effectiveness.  

 Utilize student and instructor evaluations and information received to incorporate lessons learned and 
work with instructors, who provide training to the Hanford Site, to improve identified deficiencies.  

 Evaluate the effectiveness of training in achieving the transfer of knowledge and skills to the target 
audience. The training evaluation program shall include, at a minimum: 

 Conducting training and process evaluations; 
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 Providing periodic statistical evaluation reports as part of their self-assessment program; and 

 Utilizing evaluation results to continuously improve course content. 

C.4.5.1.9 HAMMER Facility Management and Operations 
The Contractor shall provide cost-efficient and effective management, maintenance and oversight of 
facilities, Site safety, and logistical support required to support operations at the HAMMER. This work 
shall be conducted in accordance with applicable requirements and approved processes and procedures.  

C.4.5.1.10 HAMMER Site Operations 
The Contractor shall: 

 Manage and maintain HAMMER facilities in a safe, secure, efficient, and fully operational condition.  

 Ensure requirements to include environmental and operational permits are fully implemented and 
documentation is maintained. This shall be accomplished by assessing facilities and infrastructure as 
to their operating condition and identifying maintenance requirements.  

C.4.5.1.11 HAMMER Site Development Plan 
The Contractor shall develop and maintain a Site Development Plan for the HAMMER campus. The plan 
shall include, but is not limited to: 

 Facility renovations; 

 Maintenance; 

 New construction; and  

 Description of related resources requirements and needs. 

The plan shall address, at a minimum, equipment and systems throughout HAMMER, such as: 

 Fire detection and suppression systems; 

 Utility systems; 

 Heating, ventilation, and cooling systems; 

 Water distribution systems; 

 Liquid petroleum gas system; and 

 IT infrastructure. 

C.4.5.1.12 HAMMER Facilities and Equipment Maintenance 
The Contractor shall: 

 Manage the HAMMER maintenance activities, including equipment and facilities.  

 Ensure equipment is maintained in accordance with operational manuals or accepted standards. 

 Plan, coordinate, and schedule HAMMER classrooms, props, and equipment for courses, exercise, 
and events. 

 Provide for operation of the HAMMER facilities, including engineering, prop and classroom setup, 
prop operations, training support, occurrence notification and reporting, material and equipment 
procurement, inventory control, customer requirements coordination, emergency operations and 
security support. 
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 Implement and maintain a plan for a comprehensive maintenance operation that addresses preventive, 
corrective, and predictive maintenance actions for HAMMER facilities and infrastructure. 

 Ensure specialized training facilities, training aids, and equipment are maintained. 

 Maintain a system that identifies the current operating state of facilities and infrastructure. The system 
should also project the end-of-life cycle for elements and components of facility and infrastructure 
systems. 

 Develop and maintain a HAMMER Facility Master Plan with prioritized needs and proposed 
improvements necessary to address life cycle and proposed facility upgrades. The Plan shall: 

 Discuss the continued evolution of the HAMMER physical facilities and prop upgrades; 

 Take into consideration the Hanford Site workforce forecast, and training forecasts for 
Hanford Site training and offsite training (i.e., excess capacity); and 

 Be integrated with the Site Development Plan based on the HAMMER Strategic Plan. 

C.4.5.1.13 HAMMER Risk Assessment Program 
The Contractor shall: 

 Maintain a documented risk assessment program for HAMMER training operations with an emphasis 
on high-risk activities.  

 Utilize a graded approach to conduct risk assessments of training, qualification, evaluation activities, 
and shall integrate with OHCs. The Contractor is responsible for determining risk levels, identifying 
potential hazards, and recommending controls to be implemented. 

 Ensure training operations, with emphasis on training activities conducted at HAMMER, meet the 
highest standards of safety performance. 

C.4.5.1.14 HAMMER Strategic Partnerships Projects 
The Contractor shall: 

 Provide specialized training support services for other federal agencies aligned with the expectations 
in current DOE directives relating to Strategic Partnership Projects (SPP), formerly known as Work 
for Others (WFO [Non-DOE Funded Work]), and on a full cost recovery.  

 Maintain ongoing commitments to the following customers consistent with fiscal year funding: DOT, 
National Guard, and Department of State.  

C.4.5.1.15 HAMMER Excess Capacity 
The Contractor shall: 

 Provide specialized training support services and excess capacity for non-Hanford training, but within 
the DOE enterprise, on a full cost recovery basis.  

 Maintain ongoing commitments with DOE Office of Electricity Delivery and Energy Reliability, and 
PNNL consistent with fiscal year funding. 
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Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Props and rooms constructed/funded by a specific customer shall be utilized according to the terms of 
agreement with that customer (for example, the classrooms constructed for and funded by the U.S. 
Department of State shall be provided to the U.S. Department of State as first priority). 

 The HAMMER facility (not including the PTA) shall be maintained as a public access (unbadged) 
area. Controls shall be in place for guest registration, but a security badge is not required. 
Foreign visitors shall be allowed access to the facility, and appropriate documentation shall be 
maintained on these visits. 

 Radioactive source materials and ionizing radiation-producing machines used as training devices for 
specific customer-sponsored classes are provided by an inter-contractor MOA with the customer 
contractor. 

 DOE and its contractors shall be given priority access to training facilities, with excess capacity 
available to use by non-Hanford, offsite customers. 

 Some required training (e.g., Asbestos Supervisor and Worker Training), shall be delivered using 
State of Washington approved curriculum, with Hanford instructors certified by the state. 

Interfaces: Local, state, regional governments; Tribal Nations; military, and federal emergency response 
agencies; DOE offices (DOE-HQ, National Nuclear Security Administration, PNNL); Hanford and 
national union leadership; and local community leadership (including the Tri-City Industrial Development 
Council) for continued training support. 

C.4.6 Information Technology and Management 
C.4.6.1 Information Technology Core Services 

C.4.6.1.1 Strategic Planning, Governance, Enterprise Architecture, and Program Management 
The desired outcome is to support DOE in implementing laws, regulations, and polices, and to facilitate 
evolving information technology (IT) practices. Below are examples of work that shall be performed 
under this task (this list should be considered examples and is not all-inclusive): 

 Developing a charter to establish an IT Governance Board; 

 IT Governance Process Development and Management; 

 Capital Planning Investment Control (CPIC) Support; 

 Independent Verification and Validation; 

 Agency IT Architecture Support; 

 IT Portfolio Analysis; 

 Risk Management; 

 Program Analyses and Implementation (including Business Cases Analysis, Cost/Benefit Analysis 
and Cost Effectiveness Analyses); 

 IT Organizational Development; 
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 Program Management Office Support; 

 Advisory and Assistance Services; 

 Federal Enterprise Architecture Alignment Support Services; and 

 Market Research. 

Key Customers 

 DOE 
 OHCs 

 Scope and Requirements 

The Contractor shall develop a charter to establish an IT Governance Advisory Board composed of key 
Contractor and federal senior IT managers and stakeholders, subject to approval by the CO. 
The Governance Advisory Board will provide policy guidance, advice, and assistance in the definition, 
design, and implementation for the IT Program. In addition, it serves as the core group, providing 
advocacy for IT services and infrastructure business and technology across the Hanford Site. 
The governance function shall work to foster full integration between the Hanford Enterprise Architecture 
and Capital Planning and Investment Control processes, including strategic planning, investment 
management, and portfolio management. The Governance entity serves as the focal point for the 
development and coordination of Hanford Sitewide policy and guidance, including standards and best 
practices for IT services and infrastructure. This team is responsible for establishing common terminology 
definitions and frameworks, including policies, standards, processes, and procedures. Unless otherwise 
noted or directed, it should be assumed that IT deliverables from the Contractor (such as architectures, 
plans, and programs) should be mature and actionable packages that are subject to review by the 
Governance Advisory Board and final approval by DOE. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.1.2 Information Technology Capital Planning 
The desired outcome of the CPIC process is to have effectively managed IT programs and projects. 

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

Capital Planning support personnel shall have a good working knowledge of Office of Management and 
Budget (OMB) requirements and best practices for IT Investment Reporting, Application Portfolio 
Management, Governance (specifying the decision rights and accountability framework to encourage 
desirable behavior in the use of IT), and Project Management. 

The Contractor shall perform the following tasks associated with IT Capital Planning: 

 Support the management of information, IT assets and IT investments, including OMB CPIC Exhibit 
investments and reports. These reports are required monthly, annually, and/or during OMB Passback, 
and this task involves analyzing, collating, and reporting detailed information on the utilization of IT 
resources (e.g., applications, hardware, software, and labor).  
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 Coordinate with DOE to facilitate the timely and accurate submission of applicable CPIC Exhibits for 
IT investments in OMB A-11 for monthly and annual reports and data calls. 

 Provide analysis and reporting of cost and risk reduction activities (including creating and 
maintaining guidance) to improve investment performance for the Hanford Site’s Exhibits and IT 
project management activities. 

 Facilitate for investment owners, the measurement of investment performance by providing annual 
and periodic guidance, which adheres to OMB, DOE, and EM requirements and best practices. 

 Coordinate with DOE to facilitate the timely and accurate submission of monthly IT Dashboard 
submissions for the major investments.  

 Provide routine updates to DOE to support the EM Application Registry.  

 Provide IT portfolio management support by evaluating and monitoring the portfolio on a continuous 
basis (and by developing a portfolio management process to support IT Governance and producing 
portfolio reports).  

 Support ad hoc portfolio requests in the electronic (eCPIC) system for portfolio analysis.  

 Support the gathering and reporting for data calls in a timely and accurate manner, within the due date 
specified by the requesting organization. 

 Understand DOE’s and EM’s IT governance processes in order to facilitate the use of IT governance 
and its integration with the CPIC process. 

 Maintain IT governance documents.  

 Provide support for meetings, including providing support for presentations, information gathering, 
and meeting minutes. 

 Support reporting requests in a timely and accurate manner. 

 Support the Application Portfolio Management process by evaluating the portfolio to increase its 
efficiency and effectiveness to support stakeholder needs.  

 Maintain/create guidance documents for CPIC processes (including for cost and risk reduction).  

 Provide a weekly report of accomplishments, activities, issues, and recommendations.  

 Support TechStat or PortfolioStat audits as they occur.  

 Identify and align existing and new IT investments (systems and software) to CPIC exhibits. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.1.3 Information Technology Strategic Planning and Architecture 
The desired outcome of the strategic and architecture scope will provide a common framework for 
understanding the integration of information management programs and business processes to manage the 
evolution of information management. 
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Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall provide insight into the utilization of IT resources based on business, mission and 
technology requirements as well as the plans that outline the path to move from the current environment 
to a future state. IT Strategic Planning and Architecture support personnel shall have a good working 
knowledge of OMB requirements and best practices for Governance and Enterprise Architecture. 

The Contractor shall perform the following tasks associated with IT Strategic Planning and Architecture:  

 Develop an Enterprise Architecture management program plan that integrates and aligns requirements 
between the Hanford Site and DOE’s (including Field Office and HQ) IT management processes 
(such as cyber, records management, operations, enterprise architecture, and capital planning). 

 Establish and maintain the Hanford Site’s Enterprise Architecture and associated repositories to 
document enterprise architecture requirements.  

 Create, document, and maintain a Hanford Site target architecture. The target architecture will capture 
DOE’s future states for areas such as strategy, business, data, application, and technology. The target 
architecture will also include consideration for the shrinking footprint of the mission and 
consolidation or reduction of the IT footprint on Site. 

 Provide support for DOE’s IT Governance activities by creating, analyzing, and maintaining 
enterprise governance documentation, preparing reports summarizing IT projects performance 
metrics and information, socializing governance practices, and supporting governance meetings.  

 Develop presentation information for field Site collaboration initiatives/efforts/meetings in a timely, 
accurate, and useful manner.  

 Support the development/maintenance of the Hanford Site IT Strategic Planning process.  

 Support the development, socialization, and implementation of the Hanford Site’s IT Strategic Plan.  

 Analyze and support system integration and interoperability initiatives by developing transition plans.  

 Model system integration and interoperability transition plans in the Enterprise Architecture 
Repository.  

 Provide analysis and support for Enterprise Architecture Cloud Computing initiatives.  

 Provide analysis and support for Enterprise Architecture Identity, Credential, and Access 
Management initiatives.  

 Support the gathering and reporting of Enterprise Architecture/Strategic Planning data calls from 
OMB, EM, or Office of the Chief Information Officer (OCIO) in a timely and accurate manner, 
within the due date specified by the requesting organization. 

 Support ad hoc reporting requests.  

 Provide a report of accomplishments, activities, issues, and recommendations monthly, or as 
requested by DOE.  
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 Develop the methodology to create a Comprehensive Data Management Plan and deliver the Plan to 
DOE for approval. 

 Conduct a robust Business Impact Analysis (BIA) in order to assess and prioritize business functions 
and processes (not restricted to Information Management), identify potential disruptions, legal and 
regulatory requirements, estimate maximum allowable downtime and acceptable losses, and estimate 
recovery time objectives to give managers strategic business insight that can inform decisions about 
each major programs assessed through the BIA. 

 Develop a COOP and/or Disaster Recovery Plan based on the BIA. 

 Be responsible for developing, testing, and reviewing disaster recovery and COOP. The Plan shall be 
tested annually, and a report of the annual test of the COOP shall be submitted to DOE annually. 

 Develop and electronically publish, publicly consumable IT program performance metrics 
comparable to the externally accessible performance metrics available from other agencies 
(development of metrics is subject to review and concurrence by DOE) for the purposes of 
transparency. 

C.4.6.1.3.1 Site Standards 
The Contractor shall establish, maintain, and publish Sitewide IT standards and policies, subject to the 
Governance Advisory Board and CO approval, for areas including, but not limited to: 

 Hardware; 
 Software systems; 
 Software development; 
 Records; and 
 Cyber security. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.1.4 Business Management Systems 
The desired outcome of the Business Management System (BMS) is a collection of various enterprise IT 
investments that provide core business functions such as Enterprise Resource Planning, Business 
Intelligence, and other related functions. BMS is one of the DOE’s Agency’s Exhibit 300: Business Case 
for a Major Investment documents, with routine reporting through the CPIC process.  

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall provide the BMS platform, functions, and services to OHCs. Additionally, the 
Contractor shall utilize the BMS as appropriate. 

C.4.6.1.5 Website Support Services 
The Contractor shall: 

 Coordinate Hanford Site intranet and internet support, to provide website configuration control, use 
metrics, and hosting standards. 
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 Develop a plan to migrate one or more aspects of the external web presence (hanford.gov) to the 
energy.gov Drupal framework. Upon DOE approval, implement the Migration Plan. 

C.4.6.1.6 Geospatial Information Systems 
The desired outcome of Geospatial Information System Management is to increase efficiency by 
integrating the Geographic Information System (GIS) with land planning, cleanup, environmental data 
management, and post-cleanup S&M business functions.  

Key Customers 

 DOE 

 OHCs 

 Natural Resource Trustee Council (NRTC) 

 Tribal Nations 

 Public 

Scope and Requirements 

The Contractor shall develop and implement a comprehensive Hanford Geospatial Information Program 
Plan that defines a five (5) year plan for maintenance and improvements to the existing GIS. The plan will 
describe the data, tools, software, business processes, personnel, and projected funding requirements 
needed to support the Hanford Site missions.  

The Contractor shall: 

 Act as a central geospatial clearinghouse to coordinate, capture, manage and share geospatial 
information for the DOE and OHCs.  

 Develop and maintain a five (5) year GIS Program Plan and budget, and update annually. 

 Collaborate with environmental restoration contractors and other stakeholders to develop the 
Stewardship Information Portal as an enterprise system that provides access to information about the 
history, cleanup, and as-left condition of the land to support post-cleanup S&M, ongoing regulatory 
permitting and compliance activities, and delisting of the Hanford Site from the National Priorities 
List. 

 Provide integration, coordination, and acquisition support for high-resolution aerial imagery. 

 Provide, at least biennially, one set of 12 inch and 3 inch resolution aerial imagery and light detection 
and ranging for the site. 

 Coordinate with OHCs to ensure their geospatial data/information is available in an agreed upon 
format and address geospatial concerns. 

 Make Hanford Site geospatial information available to DOE, OHCs, and the public. 

 Support the integration of the data systems with the Stewardship Information Portal. 

 Maintain the Section J Attachments entitled, Hanford Structure Responsibility Assignment Matrix and 
Hanford Waste Site Responsibility Assignment Matrix, serving as Administrator of the data and 
responsible for Sitewide reporting. The Contractor shall be responsible for managing the list in 
coordination with OHCs. Proposed changes in assignment of facilities shall be approved by DOE. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION C 
CONTRACT NO. 59303320DEM000031 
 

C-71 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: Federal and state Governments, Tribal Nations, local agencies or officials, MAPR, and the 
public.  

C.4.6.1.7 Software Engineering and Development 
The outcome for software engineering and development scope is to ensure any custom development needs 
result in secure, high-quality software. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 Establish a Software Development Life Cycle (SDLC) Program, subject to approval by the CO that 
represents contemporary industry standards, such as requirements tracking, agile development 
methodologies, automated testing, continuous deployment and integration. The SDLC should tie into 
the overall governance and investment program and include estimated full life cycle costs, to include 
periodic security updates and end-of-life activities. 

 Develop specialized software to meet the Hanford Site mission needs as requested by DOE, in 
accordance with the established governance processes. 

 Release Government-funded software as open-source. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.2 Cyber Security 
The desired outcome is a cyber security system at the Hanford Site that ensures no degradations of 
performance and no disruptions or compromises, including impacts to users, by ensuring the 
confidentiality, integrity, and availability of cyber security components and information.  

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Cyber Security Program scope includes, but is not limited to, Classified Cyber Security, Unclassified 
Cyber Security, and Telecommunications Security. 

The Contractor shall: 

 Provide a centralized Cyber Security Program, integrated with the other sections of this Contract 
(e.g., Sections C, H, J), for the Hanford Site. 

 Develop, document, and implement a risk-based cyber security program. 
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 Collaborate with OHCs to ensure compliance with DOE requirements are maintained and 
implemented consistent with the overall Cyber Security Program. 

 Notify DOE Cyber Security Officials within 15 minutes of discovery of violations of the acceptable 
use policy on government owned systems. This includes providing a detailed, unredacted, and current 
accounting of the incident or violation(s) to DOE Cyber Security Officials upon request. 

 Collaborate and exchange information with the counterintelligence office as well as the iJC3 to 
facilitate a cooperative risk picture, including but not limited to cyber events and supply chain threats. 

C.4.6.2.1 Classified Cyber Security 
The Contractor shall: 

 Appoint a classified Information Systems Security Manager (ISSM) and subordinate Classified 
Information Systems Security Officer (ISSO) to conduct the classified cyber security program for the 
Hanford Site. 

 Identify computers used by OHCs, and their subcontractors, that process classified information and 
implement a Hanford Sitewide program, including administrative procedures and hardware/software 
security measures, to ensure that classified computers used to process classified information can 
protect that information against loss, improper use, compromise, or unauthorized alteration or 
modification, of classified information as required by DOE directives. 

 Implement hardware operational changes within six (6) months or earlier of formal DOE classified 
hardware specifications changes.  

 Maintain approved Classified Information Systems Security Plans (SSP) for each classified 
information system with record copies held by classified ISSOs. 

 Implement a classified computer security training program and ensure that training is completed for 
users of classified computer systems.  

 Coordinate with the DOE Authorizing Official’s Designated Representative as required to facilitate 
classified computer systems security issues and incident reporting.  

 Ensure that not more than one (1) percent of detected cyber security incidents are caused by 
improperly configured access controls or physical security failures.  

 Provide DOE with a monthly Cyber Incident Report that includes both classified and unclassified 
security incidents, within 14 calendar days following the end of each month. 

 Provide DOE with a National Security System (NSS) quarterly status report within 15 days after the 
end of the quarter. The report shall be submitted using email to the NSS Program Manager. 

C.4.6.2.2 Unclassified Cyber Security  
The Contractor shall: 

 Appoint an unclassified ISSM and subordinate unclassified ISSOs to conduct the unclassified cyber 
security program for the Hanford Site. 

 Implement a centralized Hanford unclassified computer security program establishing the Hanford 
policies and practices for Government-owned unclassified cyber resources. This Program is subject to 
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review by the Governance Advisory Board and approval by the CO. Program elements will be 
documented in a Hanford Information SSP. 

 Have formal procedures addressing each control family. 

 Ensure that, at any given point in time, at least 99 percent of the computer system security 
configuration settings are set to authorized values. 

 Maintain current risk assessment documentation associated with every system used by the Contractor. 
The Contractor shall enter self-assessments into the Risk Assessment Management System, a secure 
internet application maintained by EM. 

 Provide DOE a National Institute for Standards and Technology Special Publication 800-26 self-
assessment on an annual basis. 

C.4.6.2.3 Telecommunications 
The Contractor shall integrate the Communications Security (COMSEC), Protected Distribution System, 
and TEMPEST/Transmission Security programs of Telecommunications Security for OHCs, and shall 
generate or approve policies and procedures implementing these programs for the Hanford Site based on 
provisions of applicable DOE requirements, including the following: 

 Nominate a COMSEC control officer, COMSEC custodian and alternates, TEMPEST/Transmission 
Security coordinator, and operate the Secure Communications Center in accordance with 
Contractor-approved standard operating procedures. 

 Oversee the use of cryptographic equipment; ensure adequate protection of keying material; maintain 
appropriate accountability of COMSEC material; and install and operate appropriate communications 
hardware/software to provide protection to Hanford Site cyber systems. 

 Conduct a Transmitter Review (for transmitting devices near classified information systems) on an 
annual basis. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: Systems used by several DOE Hanford contractors and PNNL are operated 
independently of the HLAN, but maintain connections to the HLAN. The Contractor shall treat 
independent area networks (e.g., PNNL, WTP) as “untrusted” entities for purposes of firewall 
configuration. 

Interfaces: None. 

C.4.6.3 Information Technology Infrastructure 
The outcome of IT infrastructure is a robust, secure, and well managed set of integrated IT and 
telecommunications systems and services.  

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall provide reliable and secure computing, telecommunications, and network services 
for the Hanford Site. The Contractor’s systems shall be compatible with the systems utilized by DOE. 
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As outlined in the Strategic Planning sections, the Contractor shall develop and continue to support the 
development and implementation of a comprehensive future vision/end-state for communication and IT 
infrastructure optimization and consolidation plan(s) consistent with mission activities on the Site. 

The Contractor shall operate the Hanford Site networks and provide design authority (DA) and 
configuration control for the network environments, as well as project management, evaluation, design, 
system integration, consulting, implementation, and support to the core services. 

C.4.6.3.1 Network Administration 
The Contractor shall: 

 Provide network administration services, including systems engineering support for production, test, 
and development of distributed system environments, as well as maintenance and administrative 
support for distributed platform operating systems, supporting subsystems, and commercial 
off-the-shelf infrastructure support software utilities. Network administration provides systems 
management functions, including management of the availability, capacity, and configuration of 
distributed computing resources and support and maintain existing shared and dedicated file server 
resources, to include specification of systems required to meet customer application customer 
requirements. 

 Perform activities required to support the daily operations of the data centers, copper, fiber, and 
wireless networks, technical systems support, resource management, fileserver data backup, and 
recovery processes. 

C.4.6.3.2 Engineering and Configuration 
The Contractor shall provide test, evaluation, and configuration services for infrastructure, new 
technology, and desktop hardware and software components, including standard and non-standard 
hardware and software.  

C.4.6.3.3 Network Operations Center 
The Hanford Network Operations & Security Center (NOC) serves as the focal point for managing 
network and server problems detected by automated tools or reported by customers. The NOC monitors 
distributed and centralized production platforms and site applications. The NOC is the point-of-contact 
for notification of inbound and outbound service interruption. 

The Contractor shall provide the following NOC services: 

 Network and systems monitoring; 

 Sitewide support; 

 After-hours customer support; 

 Tier 1 cyber event monitoring, notification, and escalation; 

 Technical support personnel to track problem events, provide level-one troubleshooting for network 
alerts, and escalate situations to appropriate parties, as necessary; 

 Monitoring platforms for availability on the network, as well as the functionality of critical Sitewide 
application services, to include monitoring of workload and event management functions of Hanford 
Site applications; and 
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 Problem event notification and service coordination as required for radio, pager, radio fire alarm 
reporter, Emergency 9-1-1 Service for Hanford Patrol, audio/visual teleconference facilities, and the 
EOC/EOC Shift Office. 

The NOC may be called upon to provide after-hours end-user help desk functions. The help desk 
functions shall include: 

 User network logon assistance, to include password resets, assistance with remote access, and other 
issues pertaining to gaining access to network resources; 

 User problem logging and ticket generation; 

 Service request logging and ticket generation; and 

 Appropriate escalation of user problems. 

C.4.6.3.4 Network Management and Maintenance 
The Contractor shall: 

 Provide project planning, management, and implementation services for IT infrastructure investment 
projects. Selection of investment projects shall be based on knowledge of the IT infrastructure, 
requirements of the Hanford user community, and the Contractor’s ability to meet customer 
performance commitments, subject to review by the Governance Advisory Board and concurrence by 
DOE. 

 Provide network engineering, analysis, planning, consulting, integration, and support to ensure 
maximum availability of network infrastructure and resources, including on-call network engineering 
support during off hours. 

The Contractor shall perform the following services: 

 System Design Authority (DA) for administering standards support and jurisdictional controls; 

 Engineering support for existing network infrastructure system changes required to ensure optimum 
performance; 

 Quality acceptance and Quality Control (QC)/inspection of existing configurations; 

 Systems integration; 

 Configuration management (CM) and planning; 

 Network configuration control and documentation; 

 Network architecture and design; 

 Internet protocol name/address mapping and supporting systems; 

 Management of network facilities, including heating, ventilation, cooling, and power; 

 Administration and technical support for network systems, including the internet connection, bridges, 
routers, concentrators, switches, and gateways; 

 Evaluating monthly and reporting quarterly on the service levels provided to its customers; 
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 Providing maintenance for the network infrastructure, which includes Hanford Site transmission 
systems, inside-building cabling systems, bridges, routers, gateways, concentrators, file servers, and 
switches; and 

 Providing for the capability to monitor network services for faults and service interruptions of the 
backbone switches and devices directly connected to the switches. 

C.4.6.3.5 Industrial Control Systems/Supervisory Control and Data Acquisition 
Infrastructure Systems the Contractor brings to the Hanford Site shall be compatible with the systems 
utilized by DOE.  

For Industrial Control System (ICS)/Supervisory Control and Data Acquisition (SCADA) systems the 
Contractor shall: 

 Comprehensively identify its ICS/SCADA and feed this information into the BIA process conducted 
by DOE or DOE integration agents.  

 Extend and integrate IT practices, programs, procedures, and requirements (engineering, CM, 
governance, architecture, and cyber security) to its ICS/SCADA.  

Boundaries, Constraints, and Interfaces: None. 

C.4.6.4 End-User Computing Services 
The desired outcome is a well-managed end-user computing environment comparable to modern and 
efficient commercial organizations. 

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall provide and support the Hanford Site standard approved end-user infrastructure 
environment that includes: 

 Desktop computing hardware devices and associated Operating System (OS) software; 

 Laptop/notebook/tablet computing hardware devices and associated OS software; 

 Thin or zero client computing hardware devices; 

 Mobile computing hardware devices and associated OS software (e.g., smartphones, personal data 
assistants, hand-held devices); 

 Business productivity software and client computing applications that are part of the standard 
approved computing device image(s); 

 Locally-attached peripheral devices (exclusive of consumables);  

 Video teleconference (VTC) systems; 

 Network-attached printers, scanners, multi-functional devices (printer/scanner/fax), and copiers that 
are attached to the local area network; 
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 Maintaining the Hanford Site standard for computing hardware, with consideration for the Federal 
Category Management mandates for IT acquisition; 

 Providing administration for user accounts; 

 Providing mobile device management for Government issued devices as well as the Site’s secure 
Bring-Your-Own-Device program;  

 Providing email administration and support, including wireless email. At a minimum, services shall 
include adding/modifying/deleting email accounts, updating email directories, and troubleshooting. 
Email services will include support for encrypted email (currently Entrust), compatible with systems 
used throughout DOE; and 

 Developing and implementing plans, subject to the Governance Advisory Board and concurrence by 
DOE, to migrate from on premise to commodity (federal or commercial) hosted services for email, 
hosted desktop, collaboration, and VTC. 

C.4.6.4.1 Software Distribution and License Management 
The Contractor shall: 

 Provide and manage licenses for software (licensed under DOE), including the support of the 
software distribution and metering service, and maintenance of a list of current software licenses, 
license agreements, and vendor information (VI) as record material. Contractor-provided licenses 
shall be the same type as currently provided, unless otherwise mutually agreed upon (e.g., perpetual, 
subscription). 

 Provide distribution and deployment for additional software applications through user pull technology 
and system push technology, such as Microsoft Adobe Writer® or Microsoft Project®. 

 Maintain, as a component of the enterprise architecture, lists of current supported software, including 
network infrastructure and servers. 

C.4.6.4.2 Hardware Maintenance 
The Contractor shall: 

 Provide repair and maintenance services for end-user computing devices and related peripherals, 
(e.g., monitors, printers). 

 Maintain appropriate relationships with standard product vendors, such that labor and materials costs 
for in-warranty repairs are recovered to the extent practicable.  

 Provide materials (parts) for out-of-warranty items on a non-standard basis. 

 Maintain, as a component of the enterprise architecture, lists of current supported hardware, including 
network infrastructure and servers. 

C.4.6.4.3 Workstation Acquisition, Redeployment, and Retirement  
The Contractor shall: 

 Provide the following redeployment, acquisition, and retirement services for computer systems and 
related equipment: 
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 Accept, catalog, store, and redeploy underutilized equipment that meets minimum Hanford Site 
standards. 

 Accept and retire equipment that does not meet minimum Hanford Site standards. The retirement 
process includes data removal and excess of equipment through established procedures.  

 Provide publicly accessible transparency reports on the disposition of Government assets. 

 With consideration for the federal Category Management mandates for IT acquisition, assist users 
with procurements of desktop computer systems and related equipment, and review procurement 
requests for compliance with the established standards. 

 Provide computer delivery and set-up. Maintain an average install completion time for delivery and 
setup of a computer within five (5) business days from time of receipt of request, with no 
installs/setups taking longer than eight (8) business days, except under exigent circumstances. 
An installation shall be considered complete when it is operational in the user’s location. 

This work scope excludes equipment and activities reasonably managed by the end-user. Examples 
include, but are not limited to, connecting and disconnecting peripherals and phones, and reorganizing the 
layout of end-user computing equipment within the workspace. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.5 Communications 
The desired outcome is reliable telephone, radio, and pager services that provide best value to the 
Government. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall provide telephone, radio, and pager services for the Hanford Site. 

C.4.6.5.1 Emergency & Commercial Radio 

The Contractor shall: 

 Provide engineering, maintenance and operations of radio communication services, including 
two-way, fire dispatch, safety and EP, security systems, and infrastructure. 

 Manage radio spectrum licensing and design, engineering integration, O&M, installation, upgrade and 
required system calibration services, and registration of radio frequencies with the National 
Telecommunications and Information Administration. 

 Coordinate with the Spectrum Working Group, as necessary. 

 Provide or provide for repairs, replacements, and upgrades of radios and radio equipment. 

C.4.6.5.2 Pager Services 
The Contractor shall provide: 
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 O&M and account administration of the Government-owned Hanford Site pager infrastructure and 
commercial pager services, including Site, regional, and national paging services. 

 System designs, integration, maintenance, frequency management, associated engineering services, 
and support to manage regional, international, and nonstandard inventory for pager replacement parts.  

 Repairs, replacements, and upgrades of pagers and paging equipment. 

C.4.6.5.3 Telephone 
The Contractor shall: 

 Provide and maintain telecommunications capability and capacity sufficient to meet the needs of the 
Hanford Site, encompassing those systems required to maintain data transmissions, including local, 
state, national, and international subscribers; data and network circuits; off-premise stations; 
telephone service to offsite offices occupied by Hanford Site end-users; alerting and crash alarm 
systems; and other miscellaneous voice and data circuits. 

 Provide, or otherwise obtain, telecommunications for off-premise main station lines and trunks. 

 Ensure that performance of maintenance, operation, construction, installations, equipment moves, or 
other work that will interrupt or adversely affect a significant portion or essential function of the 
system is scheduled outside of the Site’s normal working hours. The Contractor shall minimize the 
duration of such interruptions. 

 Provide, or provide for, repairs, replacements and upgrades of telephones, and telephone equipment. 

 Provide a fully qualified individual for on-call support outside of normal working hours for dispatch 
to major trouble areas. 

 Be responsible for contacts and coordination with the local tariff and non-tariff telephone companies 
to include service and maintenance activities associated with the Federal Telecommunications System 
access lines, use of current Network Numbering Exchange codes, and central office trunks. 

 Develop and implement a plan, subject to approval by the CO, to migrate from on-premise to 
commodity (federal or commercial) hosted VoIP services. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.6 Mission Information Technology 
The outcome is for Mission Information Technology to provide the users and customers to have the 
necessary technology to accomplish the Hanford mission.  

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

C.4.6.6.1 Information Systems and Application Hosting Services 
The Contractor shall manage and perform steady-state operations, maintenance, development and 
enhancements for Hanford Site data systems, supporting both project and business functions. 
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This includes database management, infrastructure maintenance, and application hosting services. 
The Contractor shall provide or manage Application Hosting Services to include: 

 Existing shared and dedicated fileservers hosting user applications, including servers supporting 
application development, test, and production environments, group share areas, and specialized 
shared web and database servers. 

 Platform operating systems-level database administration, consultation, and technical expertise for the 
development, construction, and maintenance of relational databases required for the functionality of 
end user applications. Services provided shall consist of technical expertise and sustaining support for 
the installation, upgrade, backup and recovery, performance tuning, and monitoring of database 
applications. 

 Development and implementation of a plan, subject to approval by the CO, to identify and migrate 
systems containing no Freedom of Information Act (FOIA)-exempt information to publicly accessible 
hosting at a rate of 25 percent of the identified systems yearly. 

 Development and implementation of a plan, subject to approval by the CO, to identify and eliminate 
duplicative and unnecessarily redundant systems, at a rate of 25 percent of the identified systems 
yearly. 

 Identification of DOE contractual, regulatory, or other inefficiencies. 

C.4.6.6.2 Commodity Information Technology 
The following objectives are sought through this acquisition: 

 Achieve uniform prices and measurable total cost savings while maintaining or improving current 
service capability levels;  

 Obtain significant reporting and transactional data to enable DOE to better manage spending for IT 
products and services; 

 Ensure regulatory compliance in the acquisition of IT products and services to include; sustainable 
purchase requirements and the Trade Agreements Act; 

 Align purchasing with existing agency business practices; and 

 Improve ordering process for IT commodities. 

The overall goal is to allow the Government a fast and effective way to order IT commodities at sharply 
discounted prices with prompt, cost-effective delivery and effective customer service, while capturing 
economies of scale, ensuring compliance with applicable regulations, fostering markets for sustainable 
technologies and environmentally preferable products, and simplifying data collection.  

The Contractor shall integrate and manage commodity IT products and services including both 
Government-furnished equipment (GFE) and allowable/reimbursable purchases made by DOE 
contractors in accordance with the IT standards and governance process, where approved by the CO, for 
the Hanford Site including, but not limited to: 

 Email and wireless email; 

 Mobile Device Management; 

 End-user hardware logistics, management, and maintenance; 
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 Telephone; 

 VTC; 

 End-user devices/services (e.g., desktops, thin or zero clients, laptops, tablets, phones, printers); 

 Desktop (e.g., operating system; Desktop as a Service); 

 Internet access; 

 Convenience copiers and reprographics; 

 Help desk; 

 Pagers; 

 Radios; 

 Device disposition (e.g., sanitizing, shredding, recycling); 

 Software development; 

 Photo/video/multi-media services; and 

 Aerial surveys and photography. 

C.4.6.6.3 Help Desk Services 
The help desk/user services scope provides customers with technical support services, including desk-side 
software support, user account administration, and support in a timely, friendly, and knowledgeable 
fashion.  

The Contractor shall: 

 Update and administer the network Hanford User Help website. 

 Monitor customer satisfaction surveys. 

 Document service-affecting events related to the network and the key/critical and key/essential 
applications within 10 minutes of discovery on a website accessible to users. 

 Update the recovery status in no less than in 60 minute intervals. 

 Document the eventual closure of the event within 15 minutes of final restoration. 

The Contractor shall provide:  

 Input to the subcontractor and OHC configuration control processes;  

 Central help desk support for users of computing and telecommunications services, accessible via 
phone and web that provides timely resolution and tracking of issues;  

 Users with one telephone number to call for support, as well as a web ticketing capability for users to 
enter support requests; provide diagnosis and resolution for customer desktop problems, including 
resolution of more complex, technical software problems; 

 Continuous end-user field support, including desktop computer support focused on software and 
network problems;  

 Support for non-standard software and specialized projects, such as specialized training or business 
consulting as defined by Hanford Site customer requirements;  
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 Requests that cannot be handled over the phone shall be escalated to the appropriate teams in the field 
or to appropriate service providers for resolution;  

 Desk-side software field support for Hanford Site computing and telecommunications products when 
the original request cannot be resolved over the telephone. Field support includes installing software, 
troubleshooting, and restoring files for network users; 

 Assessment of customer satisfaction routinely, and include questions regarding the timeliness, 
accuracy, and quality of service received; and  

 Support during non-standard hours at a level commensurate with the request volumes anticipated 
during those times. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.7 Records Management 
The desired outcomes are proper management of DOE records and prompt disposition of inactive records; 
ready and accurate access to records while increasing efficiency and productivity of the service, low-cost 
storage of inactive records that are accessed easily, accurately, and when needed by the customer; and 
major records collections that are identified, indexed, authenticated, and easily accessible by users. 

Key Customers 

 DOE 
 OHCs 

 Scope and Requirements 

The Contractor shall provide: 

 Information inventory and schedule services for records, including those documenting the missions, 
programs, projects, and administrative functions (records inventoried and scheduled include 
electronic systems, databases, spreadsheets, microform, photo, hard copy paper, and other 
formats/media);  

 Imaging services (including scanning and indexing) to facilitate the migration to electronic records; 
and 

 Long-term physical storage for hard copy paper and other hard copy media records and maintenance 
of information systems to manage that collection. 

C.4.6.7.1 Hanford Site Administrative Records and Information Repositories 
The Contractor shall establish, manage, and maintain integrated Hanford Site Administrative Records 
(AR) and Public Information Repositories (PIR) that meet applicable requirements of NEPA, the 
Tri-Party Agreement (TPA) (e.g., Comprehensive Environmental Response, Compensation, and Liability 
Act [CERCLA], RCRA, and Administrative Procedure Act), and other legal and regulatory requirements 
applicable to Hanford’s environmental remediation and permitting programs. 

In collaboration with OHCs, the Contractor shall: 

 Establish and maintain procedures for management/administration of the Hanford Site AR. 

 Establish and maintain a document review process to screen documents to be included in the Hanford 
Site AR. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION C 
CONTRACT NO. 59303320DEM000031 
 

C-83 

 Index, manage, retrieve, and make available to the public Hanford Site AR records and data. 

 Maintain PIRs. 

 Establish and maintain procedures for CUI review and CUI accessibility of AR documents. 

C.4.6.7.2 Quality Assurance Records 
A Records Management Plan shall be developed and submitted to DOE for approval within 60 days of 
completion of transition, and updated thereafter when changes occur. Included in the Records 
Management Plan, the Contractor shall develop and implement a Records Disposition Plan, which shall 
include processing records to storage (e.g., onsite, Federal Records Center [FRC]) and the destruction 
process for records and information content.  

The Contractor shall: 

 Disposition records.  

 Disposition activities include scanning to electronic media, transferring of paper records to an 
FRC, maintaining electronically in an electronic records system such as the Integrated Document 
Management System (IDMS), and/or destroying once retention has been met and proper 
approvals obtained. 

 Ensure proper DOE Records Disposition Schedule are assigned, boxed, indexed, complete transfer 
paperwork, and obtain DOE approval prior to sending transfer paperwork and/or shipping inactive 
temporary records to a FRC and/or permanent records to the National Archives and Records 
Administration (NARA).  

 Complete destruction certificate and submit to DOE for review and appropriate approvals prior to 
destruction.  

 Develop an Image Quality Statistical Sampling Plan that is based on industry standards, and submit to 
DOE for approval within 60 days after NTP. 

 Ensure records generated through the performance of the Contract, which may be identified as a QA 
record, are: 

 Categorized (lifetime/non-permanent); and 

 Maintained for traceability to the applicable item, activity or facility. 

 Maintain and preserve records for final turnover to DOE, including the historical records collection 
(regardless of media) for activities performed under the DOE contract and stored onsite, at the 
Contractors facilities or offices, and at the FRC and records deemed by the Contractor to be 
proprietary records (regardless of media) including the software associated with the records used by 
the Contractor in the fulfillment of Contract requirements. The Contractor shall be responsible for 
receipt of records, schedule verification/validation or scheduling of records, importing into the 
electronic records system(s), storage/preservation, indexing, retrieval, copying, and final turnover to 
DOE.  

C.4.6.7.3 Hanford Radiological Records Program 
The desired outcome of the Hanford Radiological Records Program (HRRP) is a records and data 
management system(s) that provides demonstrated compliance with the records and data retention 
requirements of key customers, and provides retrievable, technically sound, defensible records and data 
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for determining the adequacy of current and former Site radiological control programs in protecting the 
health and safety of workers, the public, and the environment. 

Scope and Requirements 

The HRRP shall be designed and implemented based on the types and quantities of records and data 
generated by Radiological Site Services (RSS) programs, and the expressed types and quantities of 
associated records and data required by key customers, including managing the existing records and 
databases associated with past Hanford Site occupational and area radiation monitoring programs. 
The HRRP shall be managed in a fully integrated manner with other RSS programs. 

The Contractor shall: 

 Provide the staffing and personnel required to perform HRRP services, including records and data 
processing, data validation, issuance of required reports, and maintenance of historical records and 
data, including maintenance of software and instrumentation associated with the HRRP services. 

 Design and maintain necessary data interfaces to allow for electronic transfer of data from RSS 
programs and/or customers to the maximum extent practicable. 

 Perform validation of data entry for both electronic data transfer and manual data entry, including 
corrective actions necessary, as a result of such data validation. 

 Generate and issue reports required by customers, including required termination, annual worker 
exposure, and visitor exposure reports. 

 Maintain reproducible, retrievable radiation records for current and former Hanford Site workers. 

 Provide representation to the Hanford Radiation Exposure System Users’ Group and necessary 
logistical and administrative support for the Users’ Group. 

 Provide records support for litigation or workers’ compensation hearings, Privacy Act or FOIA 
requests, Energy Employees Occupational Illness Compensation Program Act (EEOICPA), and 
DOE-approved requests for data in support of epidemiological or research organizations. 

 Develop and maintain a system to capture and retain records of existing and past Hanford Site 
radiation dosimetry policies and practices. 

 Establish an HRRP point-of-contact as the primary focus for routine services requests or information. 
Special requests requiring a commitment of additional resources shall be approved by DOE prior to 
fulfilling the request. 

 Interface with customers to determine specific customer service needs and requirements, to facilitate 
necessary data transfer, to provide requested technical support, and to provide required reports. 

C.4.6.7.4 Electronic Records Management System 
Currently, the only certified electronic records management system on Site is IDMS, based on the 
OpenText Content Server product. 

IDMS shall be used as the repository for internal electronic records, unless or until a replacement system 
is implemented. 

The Contractor shall develop and implement a plan, subject to approval by the CO, to: 
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 Establish an externally accessible, publicly readable, certified electronic records management system; 
and 

 Migrate existing electronic records with no FOIA exemptions to the external system. 

C.4.6.7.5 Inventory and Schedule Management 
The Inventory and Schedule Management scope of work provides the service processes for records under 
the scope of this Contract and for designated contractors. This work addresses records (and non-records) 
originated or held by covered contractors and includes records in media, including electronic systems, 
databases, spreadsheets, microform, photo/negatives, hard copy paper, and other formats and media. 
Content (records) management/inventorying and scheduling requirements are covered in various DOE 
directives and NARA regulations. 

The Contractor shall: 

 Provide life cycle management for records, regardless of media.  

 Implement record identification and capture as records are created in business and program/project 
processes.  

 Develop, implement, or use standard methodology to determine the value of the records in various 
formats.  

 Participate in the development of records retention schedules, working on Government-wide, 
DOE-wide, Hanford Sitewide, or Contract-specific initiatives for records schedule improvements.  

 Manage the Records Inventory and Disposition Schedule (RIDS) database and manage the update 
process. The Contractor shall maintain detailed inventories of records holdings, including records 
contained in information systems or other electronic formats. The inventory shall address how the 
records are maintained, where they are stored, and document the records’ authenticity/integrity. 

 Conduct assessments of Records Management to ensure that programs are properly documented and 
are in compliance, records schedules are consistently applied, and that storage meets required 
standards.  

 Report to DOE on the ongoing records inventory process to include a description of the process 
followed and document the strategy utilized to ensure electronic records have been identified and 
inventoried, bi-annually or as directed by DOE. 

 Ensure delivery of hard copy and electronic records to approved records repositories, using 
information from the RIDS database.  

 Provide training and consulting needed to ensure that information retention and disposition policies 
and processes are interpreted and applied consistently among OHCs. 

 Coordinate records turnover between projects/contractors to facilitate various stages of projects. 
The Contractor shall coordinate with project managers to ensure projects have adequately addressed 
records needs.  

 Work proactively and collaboratively with DOE-HQ, NARA, other DOE sites, and subject matter 
experts (SME) with regards to records schedule development. 

 Coordinate with onsite electronic archives, as well as NARA, to arrange for the delivery of electronic 
record material, as appropriate. 
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 Manage the Vital Records program for the Hanford Site in approved electronic records system(s). 

C.4.6.7.6 Major Collection Management 
This service is an integral function of an effective content (records) management program. 
Major Collection Management provides continued maintenance of significant collections of records. 
Examples of major collections include engineering drawings, photographs/negatives, dosimetry readings, 
and videotapes. 

The Contractor shall: 

 Ensure that records in identified collections are indexed, authenticated, metadata complete, and are 
accessible to those that have a business requirement. 

 Continue to improve on accessibility issues (such as indexing of photos). 

 Recommend to DOE when a collection of records can be dispositioned in an alternative 
(more effective) method. 

 Provide records retrieval support and evaluate records requests to ensure that appropriate procedures 
are followed, such as those for security, confidentiality, and privacy. 

C.4.6.7.6.1 Controlled Document Management Services 
The Contractor shall manage controlled document release and distribution services via electronic and hard 
copy media for technical, and other controlled documents required by Site personnel in the conduct of 
their work, to ensure that holders of controlled documents continue to have access to the current version. 
This service provides the following document control services for Hanford documents:  

 Make controlled distribution of Hanford documents by hard copy and/or electronic media for selected 
Hanford technical and engineering documents. 

 Process and issue controlled notebooks/logbooks. 

 Maintain the document tracking and application database system for controlled documents. 

 Capture of receipt acknowledgements for specific distributed documents as necessary. 

 Capture the record copy of controlled documents. 

 Distribute recall notices to customers of controlled documents. 

C.4.6.7.7 Long-Term Records Storage 

The long-term records storage program provides for physical storage of many thousands of records in 
various hard copy media (paper, photographs, video, and tapes).  

The Contractor shall: 

 Establish and maintain a procedure to ensure records, documents, and electronically stored 
information are retained in accordance with litigation holds issued by DOE or OHCs. Retention may 
extend beyond the requirements of applicable DOE and NARA Standards. 

 Provide for physical storage of inactive records generated on the Hanford Site by DOE and OHCs. 

 Accept records boxes for storage and coordinate with the NARA FRC in Seattle, Washington, and/or 
other approved offsite records storage facilities, as required. 
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 Manage the Records Holding Area – Management Information System, including information 
regarding box content, records schedule, and retention period.  

 Establish and maintain Hanford Site procedures and processes for records storage. 

 Effectively manage inventory and FRC and/or other approved offsite records storage facilities 
shipping strategies, to lower costs. 

 Track unit cost data for content (records) management.  

 Provide search and retrieval services for onsite contractor and DOE staff.  

 Coordinate the retrieval of boxes located in the Seattle, Washington FRC and/or other approved 
offsite records storage facilities for onsite contractors and DOE. Standard retrieval shall be provided 
within four (4) working days. In accordance with approved procedures, urgent retrieval requests shall 
be provided within two (2) working days and immediate access to specifically identified information 
(through scanning and emailing) shall be available to Hanford Site customers. 

 Manage the set of active records commonly referred to as central files, to ensure the correct 
configuration-controlled engineering documents are available to support the Site mission.  

 Perform the following services for the management of active Hanford records: 

 Receive, store, maintain, and retire active Project Hanford-numbered documents in the central 
files repository.  

 Provide retrieval services for legacy hard copy and microfilmed active record material, including 
specifications and VI, in the Central Files and VI repositories. 

 Report Contractor efforts and recommendations for making the records storage process more 
cost-effective, including controlling and lowering costs associated with storage and with shipping 
to and receiving records from the FRC and/or other approved offsite records storage facilities. 
This report shall include statistical data regarding ongoing costs and numbers of records and 
retrievals being managed. 

 Submit an annual inventory of the Hanford Site vital records. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Participation on schedule updating must include input, recommendations, and buy-in from the 
record originator. 

 The physical limitations of the current onsite records storage facility (24,000 cubic feet) restrict the 
volume of records that can be maintained onsite. 

 Classified boxes must be retained onsite. There is a prohibition against shipping classified boxes to 
the Seattle, Washington FRC and/or other approved offsite records storage facilities.  

Interfaces: FRC and/or other approved offsite records storage facilities, and other federal agencies. 
Searches for documents in discovery or as a result of litigation or investigation often result in 
coordination or consultation with staff in DOE-HQ and U.S. Department of Justice, to ensure that 
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appropriate search methodology is followed or to discuss search results. Extensive coordination with 
different Hanford and offsite organizations is required, including:  

 Records Holding Area staff and the NARA FRC to arrange for shipments to/from the FRC and/or 
other approved offsite records storage facilities.  

 Records Holding Area staff and Hanford Patrol to ensure adequate security are in place during 
shipments. 

 Records Holding Area staff and the transportation contractor to ensure timely receipt of shipped 
boxes. 

 Records Holding Area staff and onsite movers to ensure timely delivery of boxes to/from the Records 
Holding Area. 

C.4.6.8 Correspondence Control 
The desired outcome is a Correspondence Control function that provides a highly reliable correspondence 
management process and electronic system that enables administration of correspondence in a timely and 
efficient manner.  

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall provide correspondence management for DOE, which consists of opening, scanning, 
and electronically distributing mail (using DOE-provided distribution matrices). The Contractor shall 
additionally assign and track commitments using the designated electronic system for incoming and 
outgoing correspondence.  

Correspondence is managed in both hard copy/paper and electronic formats. The Contractor shall 
continue to transition to electronic images as the record copy; however, there will be an ongoing 
requirement to manage some correspondence in paper format.  

The Contractor shall open and date-stamp incoming mail addressed to federal employees. Items that are 
not time-sensitive or strictly business-related, such as training announcements released to a wide 
distribution, publications, supply catalogs, extra copies of distributions, shall be placed directly into the 
organization mailbox without further processing.  

The Contractor shall provide backup support for the receptionists supporting DOE facilities at 2420 and 
2430 Stevens Center Place, Richland, WA. 

For incoming correspondence that is to be processed, the Contractor shall: 

 Determine the federal individual responsible for the correspondence (i.e., actionee) in accordance 
with DOE-provided direction.  

 Appropriately mark and distribute the correspondence in accordance with approved procedures and 
utilizing designated electronic systems.  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION C 
CONTRACT NO. 59303320DEM000031 
 

C-89 

 Process incoming correspondence and ensure that distribution is made to recipients/actionees within 
10 working hours of receipt. The time of receipt shall be the time correspondence is received from the 
mail personnel.  

 Maintain the current records schedule for correspondence in accordance with DOE-provided 
direction.  

 Update and maintain the DOE Correspondence Subject Matrix for distribution of incoming 
correspondence. 

 Provide DOE with a written process, including procedures, for ensuring correct records schedule 
information is assigned to correspondence. Upon receipt and scanning of correspondence into an 
automated records system, the correspondence shall be readily identified and retrievable by records 
schedule.  

 Manage hard copy paper records of incoming or outgoing correspondence that cannot be 
electronically managed or archived. 

 Coordinate with the receptionist at 2420 Stevens Center Place, Richland, Washington, to deliver and 
hold incoming mail for building tenants. 

For outgoing correspondence, the Contractor shall:  

 Scan and index the correspondence prior to mailing.  

 Perform internal distributions (to DOE) electronically, unless specific limitations are in place. 

 Mail outgoing correspondence to recipients in the specified manner, including the DOE “pouch” for 
mail directed to DOE-HQ recipients.  

 Process and distribute outgoing correspondence within 10 hours of receipt. Distribution shall be 
considered complete when placed in the outgoing mailbox (for pickup by the onsite mail contractor 
staff), or when transmitted electronically to onsite staff recipients. 

 With minor exceptions, file and maintain incoming and outgoing correspondence. As appropriate, 
retire the records to long-term storage and provide a document-level inventory of the documents 
retired for easy retrievability. 

 Provide a monthly Correspondence Processing Report that includes the timeliness and volume of 
correspondence processed. 

 Coordinate with the receptionist at 2420 Stevens Center Place, Richland, WA, to collect outgoing 
mail for tenants of that facility. 

 Until such time as the Contractor proposes and DOE approves system changes, use the current 
records management application (IDMS), software scanning hardware/software/technical, and the 
same indexing standards, to ensure data consistency and integrity. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.9 Multi-Media Services 
The desired outcome is a reliable and cost-effective multi-media services function where photos, 
videotapes, and other electronic media are correctly indexed (metadata applied), and that photos/videos 
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taken or acquired are made available to others in the Hanford/DOE complex without significant 
duplication of effort. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The multi-media organization shall be a centralized resource for the Hanford Site. 

The Contractor shall: 

 Create one (1) or more standards and procedures, to be used by OHCs (and the Contractor), that 
establish safeguards to ensure that photos and videos are appropriately indexed, managed, and in a 
central repository (potentially a “virtual” central repository) where the Contractor has control. 
Metadata standards for electronic media shall be established at a level that allows for easy and 
accurate retrievability. The standards/procedures shall direct that photos and videos, taken or 
acquired, be indexed, and the images/photos merged into a Hanford Site archive or clearinghouse. 

 Perform an annual self-assessment that demonstrates the relative success of efforts to collect, index, 
and manage relevant photographic images in the central repository. 

 Input project-related video tapes, movies, audio productions, and other similar types of media as a 
user-based service. 

Boundaries, Constraints, and Interfaces: None. 

C.4.6.10 Site Forms Management 
The desired outcome of the Site forms management function is a compliant, cost-effective customer 
service-oriented function that applies configuration control, results in consistent design, where 
appropriate, and maximizes the use of electronic forms in gathering of electronic record information to 
electronic records systems. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 Provide a centralized and configuration-controlled forms management program.  

 Administer the Hanford Site forms management system and process, and design electronic forms, as 
well as conventional hard copy forms, for interactive use.  

 Develop/design/revise/approve electronic and hard copy forms, eliminate obsolete or duplicate forms, 
maintain Site forms historical records, and maintain the system for centralized CM of Site electronic 
and conventional hard copy forms.  

 Ensure consistently designed forms, utilizing automation as appropriate.  
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 Use existing software, pending an evaluation, to determine cost-effective alternatives.  

 Monitor program costs for identification of cost efficiencies; costs shall be measured and reported 
annually. 

 Maintain the automated audit system for Site forms. 

Boundaries, Constraints, and Interfaces: None. 

C.4.7 Business Services 

C.4.7.1 Personal Property Management Program 
The desired outcome of the Personal Property Management Program is a personal property management 
system that enables effective and efficient stewardship of personal property assets, and optimum reuse 
and disposal of federal personal property. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 Submit a Sitewide Personal Property Management Program (Property Management System) to DOE 
for approval within 60 days of completion of transition that provides for the following: 

 Develop and implement Sitewide policies and procedures for the management of personal 
property, in coordination with OHCs. 

 Conduct a complete wall-to-wall physical inventory, including bar coding and tagging as 
applicable, and provide a report to DOE within 90 days of completion of transition. 

 Excess property dispositioning. 

 Provide maintenance of warehouses and routine preventative maintenance and repair of 
associated inventory. 

 Manage and maintain a property database, including providing property management reports.  

 Identify and mark (tagging) property received and processed through centralized receiving docks. 

 Manage the Sitewide personal property borrowing and loaning activities (domestically and 
abroad); loans of Government property to and from non-contractors, other DOE Sites, and/or 
other agencies. 

 Manage the Sitewide precious metals recycling program, and providing required precious metals 
reports. 

 Provide reports regarding stores inventory, such as turnover ratios, reorder point and reorder 
quantity, value of onsite inventory, and inventory accuracy report. 

 Maintain an accurate inventory and accountability of personal property through the life cycle of 
the Contract. 
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 Control of sensitive items and controlled substances under the Contractor’s control 
(e.g., computers, laptops, cameras, mobile phones, and projectors). 

 Manage returnable containers and other items needing to be returned to manufacturers for credit. 

 Facilitate transfer of mobile offices between Site contractors. 

Conduct of Maintenance 

The Contractor shall provide personal property maintenance, including the following: 

 Disclose and report to DOE the need for replacement and/or capital rehabilitation. In accordance with 
DOE guidance, the Contractor also shall complete the deferred maintenance (DM) and Repairs 
Disclosure for Personal/Capital Equipment Form by September 30 for each year. For capital 
equipment not to be reported on by the Contractor, a request also shall be submitted to DOE for 
approval of non-reporting. 

 Ensure that the estimate for the DM and Repairs Disclosure for Personal/Capital Equipment Form 
includes amounts to restore the asset to its operating condition, not to upgrade an asset or expand its 
capacity pursuant to the cost/benefit considerations provided by accounting standards. DOE has 
determined that the requirements for DM reporting on personal property or capital equipment is not 
applicable to property items with an acquisition cost of less than $100,000, except in situations where 
maintenance is needed to address worker and public health and safety concerns. 

 Align and integrate the Activity Level Work Planning and Control Program that provides the ability 
to track applicable personal property maintenance cost and schedule. 

 Align and integrate applicable personal property in the Computerized Maintenance Management 
System (CMMS). 

 Provide DOE a company-wide maintenance report for personal property preventative, predictive, and 
repair maintenance activities and costs as part of real property reporting. 

C.4.7.1.1 Disposition of Excess Personal Property 
The Contractor shall: 

 Provide for disposition of Government-owned, Contractor-managed personal property no longer 
required in support of the Hanford Site mission. Disposition of assets shall be accomplished through 
reutilization to OHCs, DOE, and federal and state agencies; sale or other transfer; and recycling. 
Excess materials and equipment received from OHCs shall be processed through the disposition 
program. 

 Manage planning, coordination, asset isolation, cleanup, preparation for removal, transfer, and other 
activities required to complete the transfer of targeted assets. 

 Process scrap metal, paper, wood, and recyclable materials through vendors qualified to accept the 
materials. 

 Ensure revenue received through the sale or recycle of assets is segregated and auditable by DOE, and 
the Contractor may credit the net proceeds to this Contract as approved by DOE. 

 Dispose of excess/surplus items within the required timeframes.  

 Provide to DOE a Disposal of Excess and Surplus Personal Property Report annually. 
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 Implement and maintain a process for the donation of excess property to an offsite location. 

C.4.7.1.2 Inventory Management 
The Contractor shall: 

 Manage the assigned central receiving warehouse, convenience storage and spare parts warehouses, 
and other assigned warehouses. Warehouse operations shall provide for tagging and barcoding 
(as needed), tracking, storage, maintenance and disbursement of inventory items. As required, the 
Contractor shall provide for delivery of inventory items to onsite locations managed by OHCs. 

 Conduct a joint, with OHCs, annual inventory of the central receiving warehouse and the convenience 
storage warehouse.  

 Provide inventory management services to maintain appropriate levels of designated supplies, reorder 
point and reorder quantity, and emergency response-related items, to ensure the timely availability of 
critical items to support the Hanford Site mission. 

 Manage the supply chain, and evaluate Sitewide demand, usage trends, and programmatic 
requirements and lead efforts for the reduction of existing line item Site inventory to the lowest 
achievable levels. 

 Establish the most cost-effective method to provide common-use and critical items, including onsite 
storage, just-in-time contracts, and basic ordering agreements. 

 Maintain stock on hand or provide immediate access to critical items. 

 Prior to purchasing personal property, the Contractor shall follow the priorities for use of mandatory 
government sources in FAR Part 8. 

 Support the automated material systems required to provide customer access, accountability, and 
accountability storage items for the Hanford Site. 

 Administer the spare parts program for the Hanford Site. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints:  

 The Department has determined the requirements for DM reporting on personal property or capital 
equipment is not applicable to property items with an acquisition cost of less than $100,000, except in 
situations where maintenance is needed to address worker and public health and safety concerns. 

 Community Reuse Organization and its contractors shall not be granted access to the Hanford Site for 
receipt of excess property. 

Interfaces: Those involved in the property excess/disposition program, including colleges and 
universities; primary and secondary schools; federal, state, and local governments (including GSA); and 
Community Reuse Organization, if applicable. 

C.4.7.2 Energy Employees Occupational Illness Compensation Program Act Support  
The desired outcome of EEOICPA Support to DOE-RL Sitewide is an administrative system that 
provides timely and accurate submission of requested records and documents. 
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Key Customer 

 DOE 

Scope and Requirements 

The Contractor shall: 

 Maintain and provide documentation on current or former Hanford Site contractor employees in 
support of the EEOICPA, as well as provide information on project or program activities to support 
DOE or other agency or organization data capture efforts in support of EEOICPA. 
This documentation shall include personnel records of current and former employees of the current 
Contractor and former contractors, including, but not limited to, industrial hygiene (IH) records, 
dosimetry records, badging records, and information from Hanford Resources Information System. 

 Provide other information about its current employees and subcontractors, including a complete copy 
of the personnel record, as well as information about employees and subcontractors of former 
contractors in its possession, upon request, within 30 days.  

 Conduct research and records searches as requested within an agreed upon time frame.  

 Perform other records research, as needed, to complete the Department of Labor claims or to locate 
records needed to complete the claims or other related EEOICPA requests. 

 Provide ad hoc reports, briefings and other information as directed by DOE.  

 Provide cost reports by the 10th day of the month, segregating costs by type of request or by 
organization, as directed by DOE.  

 Provide an EEOICPA point-of-contact; this employee shall attend meetings, as requested by DOE.  

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: Shared data areas utilized to receive claim requests and to return completed 
claim information will be provided. 

Interfaces (these interfaces shall be in coordination with DOE): Outside agencies, including, but not 
limited to U.S. Department of Labor, National Institute for Occupational Safety and Health, and advisory 
boards. 

C.4.7.3 Hanford Workforce Engagement Center 
The desired outcome is a Hanford Workforce Engagement Center (HWEC) that provides a premier 
service center staffed with experienced representatives equipped to help current and former Hanford 
employees and their families who have questions or concerns about occupational health issues. 

Key Customers 

 DOE 
 OHCs 
 Hanford Site Subcontractors 

Scope and Requirements 

The Contractor shall: 
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 Operate the HWEC and be responsible for providing and maintaining a center with the primary 
customer as the Hanford Site workforce.  

 Furnish personnel, facilities, equipment, materials and supplies required to accomplish the mission of 
the HWEC, except for that specifically identified as provided by the Government. 

 Operate the HWEC Monday through Friday, on a schedule that provides flexibility for workers to 
meet with staff in person. 

 Have Staffing provide for worker involvement by including Hanford Site employees as worker 
liaisons. There shall be at least one Hanford Atomic Metal Trades Council and one Building Trades 
Worker liaison.  

 Operate the HWEC to ensure staff/workers will provide information related, but not limited to: 

 State of Washington Workers’ Compensation Program; 

 DOE’s Third Party Administrator for the Workers’ Compensation Program; 

 EEOICPA; 

 Former Workers Medical Screening;  

 Beryllium (Be) Health Program; and  

 Hanford Site Contractor points-of-contact for contractor specific programs. 

 Provide printed written materials (e.g., brochures, pamphlets), as well as non-printed, educational and 
learning materials (e.g., electronic, web-based) supporting and relative to the above mentioned 
programs as appropriate. 

 Maintain both an internal and external website with current information, as appropriate, on the above 
mentioned programs. 

 Maintain communications, as appropriate, with the Office of the Ombuds, Federal Department of 
Labor, and Washington State Department of Labor & Industries for matters related to the processes 
affecting the Hanford Site workforce.  

 Maintain regular communication with OHC Human Resources Departments and liaisons for workers’ 
compensation. 

 Visit the Hanford Site on a regular basis to provide information and keep workers current with 
information on the available resources.  

 Provide updates and trending, as appropriate, to DOE.  

 Conduct routine outreach to ensure current and former Hanford workers are aware and have available 
information on the HWEC. 

Boundaries, Constraints, and Interfaces:  

Boundaries and Constraints: In its communications with external entities, clearly indicate that it does not 
represent or speak on behalf of DOE, its contractors, or current and former employees. The HWEC shall 
not represent, nor act on behalf of Hanford employees in any proceeding to which DOE or its contractors 
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are a party or entity in interest, including but not limited to any administrative or judicial proceedings, 
unless expressly authorized by the DOE CO. 

Interfaces: DOE, Office of the Ombuds, Washington State Department Labor and Industries, Federal 
Department of Labor, Hanford Site Contractors and employees, other agencies as appropriate.  

C.4.7.4 External Affairs 
The desired outcome is a wide-ranging and inclusive External Affairs/Public Relations program that 
provides timely responses to DOE requests for information and assistance, outreach to keep external 
constituencies informed about work under the contract, an effective Hanford website, and integrated and 
effective Site tour planning. 

Key Customer 

 DOE 

Scope and Requirements 

For external constituencies, the Contractor shall anticipate specific areas of concern, interest, or 
controversy, and employ appropriate communication strategies that inform and involve, ensuring close 
coordination with DOE Communications personnel throughout. DOE retains the primary role in directing 
the timing, substance and form of public information and approves products and outreach. 

The Contractor shall: 

 Submit an External Affairs Program Description for DOE-approval within 30 days after NTP that 
provides a comprehensive description of the External Affairs Program, staffing, products and 
services, with an emphasis on innovative approaches to communications.  

 Develop, plan, and coordinate proactive approaches to dissemination of timely information regarding 
DOE unclassified activities. Proactive communications or Public Affairs Programs will include or 
make use of a variety of tools including, open houses, newsletters, press releases and/or conferences, 
audio/visual presentations, speeches, forums, and tours. The Contractor shall implement this 
responsibility through coordination with DOE in such a manner that the public, whether it is the 
media, citizen’s groups, private citizens or local, state or federal government officials, has a clear 
understanding of DOE activities at the Hanford Site. 

 Maintain effective interactions with local, regional, national and international news media. Provide 
information and/or resources as requested in support of DOE media interactions.  

 Inform and involve the public, citizen’s advisory boards, and other interested parties in proposed 
plans and activities. Provide strategy and resources for required public comment and outreach 
processes related to upcoming decision-making (e.g., NEPA and CERCLA).  

 Reach out to the communities affected by the Hanford Site to provide information, answer questions, 
and gain feedback, when requested by DOE.  

 Participate in tour planning and preparation, and make facilities and personnel available as requested 
by DOE. Visits to the project sites shall be part of ongoing communication and outreach activities.  

 Maintain the external Hanford Site Website, including current information related to the HMESC and 
OHCs contract scope.  
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 Participate in meetings and briefings to update interested external parties on contract activities, when 
requested by DOE.  

 Provide ongoing support to DOE in the preparation of communication materials, such as 
presentations, fact sheets, specialized graphics and charts, large posters, and up-to-date photography.  

 Coordinate internal employee communication products through DOE for review and approval, if they 
are related to issues/incidents that have the potential to garner external media and stakeholder interest.  

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: The Contractor shall receive DOE approval prior to externally releasing 
information related to the Hanford Site. 

Interfaces (these interfaces shall be in coordination with DOE): Media, members of the U.S. Congress and 
their staffs, community leaders, and a wide variety of stakeholders and local Governments.  

C.4.7.4.1 External Review and Support 
The desired outcome of the External Review and Support function is support that helps the external 
oversight organizations realize the Hanford Site embraces the common goal of ensuring protection of 
public and worker safety, and health and the environment. Essential secondary outcomes are to promote, 
through continuous improvement, the economy, efficiency, and effectiveness of DOE and contractor 
operations, and to prevent and detect fraud, waste, and abuse. 

Key Customer 

 DOE 

Scope and Requirements 

The Contractor shall support DOE in hosting staff from auditing and assessing organizations, providing 
required presentations, responding to information requests, and by providing required SME to respond to 
questions and information requests. Support activities shall be conducted in accordance with applicable 
DOE directives. 

The Contractor shall support Defense Nuclear Facilities Safety Board (DNFSB) oversight activities by: 

 Conducting activities in accordance with DOE commitments to the DNFSB, which are contained in 
DOE IPs and other DOE correspondence to the DNFSB.  

 Providing support for the preparation of DOE responses to DNFSB issues and recommendations that 
affect contract scope.  

 Cooperating with the DNFSB and providing access to work areas, personnel, and information, as 
necessary.  

 Providing a wide range of support on DNFSB activities. The support requires providing information 
within a specified time, coordinating briefings (VTCs, teleconferences, reviews, site visits), managing 
correspondence (including transmittal of information) and tracking systems for information and 
commitments, coordinating DNFSB and DOE-HQ staff visits, and preparing documents and 
presentation materials for briefings and hearings.  

 Providing DNFSB Site Representative(s) support. The support requires coordinating and ensuring 
Site access and training requirements for facilities and area access; coordinating Site services required 
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for day-to-day work performance, including but not limited to, office space, phones, computers, and 
document retrieval systems. 

The Contractor shall support GAO, Office of Inspector General (OIG), and other governmental and DOE 
oversight activities by: 

 Providing subject matter expertise;  

 Cooperating with assessors and auditors, and providing access to work areas, personnel, and 
information; and 

 Providing support during audits and assessments, including delivering information within a specified 
time, arranging briefings, preparing presentation materials, maintaining a record of documents 
provided in response to requests, and making this record available to DOE, as requested.  

 Providing knowledgeable single points-of-contact for each of the following:  

 DNFSB; and  

 OIG, GAO, and other assessing governmental and DOE Oversight Organizations (including the 
DOE Office of Enforcement).  

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: DNFSB, GAO, OIG, other governmental and DOE oversight organizations. 

C.4.7.5 Courier Services 
The desired outcome is a safe, reliable, and cost-effective courier service that meets customer needs. 

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall: 

 Provide courier services for the Hanford Site, including delivery and pickup of miscellaneous items, 
such as calibrated instruments, medical samples, equipment to be repaired, and essential 
(time sensitive, critical) documents. 

 Provide transportation of priority or time-sensitive documents, medical samples or supplies 
(e.g., serum, blood samples, medical records), calibrated instruments, office machines to and from 
repair facilities, and pickup and shredding of classified documents. 

 As part of the continuity of services review, the Contractor shall conduct an analysis of courier 
services in an effort to implement improvements and/or determine whether there is a continuing need 
for these services.  

 Evaluate options for the type of transportation needed and make recommendations regarding the 
frequency and timing of courier activities. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION C 
CONTRACT NO. 59303320DEM000031 
 

C-99 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: Drivers transporting classified information shall maintain an active DOE 
Q Access Authorization. 

Interfaces: Offsite (local) vendors (such as in the case of equipment repairs). 

C.4.7.6 Mail Services 
The desired outcome is a timely, efficient, reliable, and safe mail pickup and delivery service that meets 
the customer needs on the Hanford Site. 

Key Customers 

 DOE 

 OHCs 

 Other organizations (located on and off the Hanford Site) affiliated with Hanford missions 

Scope and Requirements 

The Contractor shall: 

 Provide timely, efficient, and safe mail pickup and delivery services for the Hanford Site.  

 Develop a Mail Services Security Plan that addresses security and safety concerns. The Plan shall: 

 Be provided to DOE no later than 180 days after NTP, and implementation shall begin 
immediately upon approval of the plan by DOE.  

 Take into consideration current Federal Bureau of Investigation, U.S. Postal Service and DOE 
security bulletins and guidance on potential hazards, including anthrax and bomb detection.  

 Include training of mail personnel, as well as onsite customers, for early and effective 
identification of hazards.  

 Identify preparation for potential emergencies and hazard mitigation as appropriate.  

 Strive to streamline delivery as much as possible. 

 Deliver mail within two (2) days from receipt of the mail. 

 Measure and report costs associated with postage (metered mail) on an as-needed basis, no less than 
quarterly. 

 Ensure safety of the mail services customers through participation by the staff for identification and 
mitigation of concerns relating to bomb threats and exposure to hazardous materials (such as anthrax). 

 Provide the Annual Mail Management Report to DOE by October 15. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: The Contractor shall be responsible for the interface between the U.S. Post 
Office and the Hanford Site, picking up general mail daily and specialty mail on an as-needed basis. 

Interfaces: At least 70 onsite Hanford Site-related companies or organizations, U.S. Post Offices in the 
local community, and Hanford Site safety and security personnel. 
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C.4.7.7 Reproduction Services 
The desired outcome is Reproduction Services that provide reliable, high-quality and timely high-volume 
printing, duplicating and engineering reproduction services. 

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall: 

 Provide printing, duplicating, binding, and reproduction services for the Hanford Site. Reproduction 
includes duplication of paper, digitally transmitted documents, and engineering drawings; high 
volume copying services; color copies; forms reproduction; special bindings; and tabbing. 

 Coordinate and contract with the Government Printing Office (GPO), as mandated by the 
Congressional Joint Committee on Printing (JCP). 

 Manage/administer Site-wide contracts relating to the engineering and reproduction equipment, 
including the copier contract for the Hanford Site, which covers setup, delivery, removal, 
maintenance, and repair of equipment, and coordination of monthly billing activities. 

 Provide the annual printing and publishing reporting information for the DOE/JCP report. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: GPO/Federal regulations apply to printing and reproduction, including a 
three (3) year minimum procurement cycle for new large-scale printing equipment. 

Interfaces: None. 

C.4.7.8 DOE Receptionists 
The desired outcome is a knowledgeable and responsive receptionist on duty during normal working 
hours, who helps DOE and OHCs’ visitors and employees to readily conduct business with the help of 
well-communicated, accurate, and adequate information and directions. 

Key Customers 

 DOE and OHC personnel located in 2420 and 2430 Stevens Center Place, Richland, WA. 

Scope and Requirements 

The Contractor shall: 

 Provide receptionist support to DOE and its contractors and visitors within both 2420 and 2430 
Stevens Center Place, Richland, WA. 

 Assign, process, and account for temporary proximity cards and/or visitor badges issued to persons 
requiring access to DOE areas of 2420 and 2430 Stevens Center Place, Richland, WA, according to 
provided DOE criteria. 

 Ensure adequate Airborne and Federal Express supplies are stocked and provide receipts for 
shipments to DOE. 
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 Reserve shared-use conference rooms, such as those at 2420 Stevens Center Place and 2430 Stevens 
Center Place, Richland, WA. 

 Manage the check-in and checkout of Government vehicles by federal employees located at 2420 and 
2430 Stevens Center Place, Richland, WA. This includes ensuring vehicle usage logs are correctly 
completed after each trip, and compiling and submitting logs monthly to the DOE Vehicle 
Coordinator. 

 Provide a receptionist for 2420 and 2430 Stevens Center Place, Richland, WA, during regular 
business hours, Monday through Thursday 7:00 a.m. to 4:30 p.m., and Friday 7:00 a.m. to 3:30 p.m., 
including the Hanford Site Alternate Work Schedule (Friday off). Changes to this requirement shall 
be approved in advance by DOE. 

 Maintain and control building office keys for offices and rooms in 2420 and 2430 Stevens Center 
Place, Richland, WA. 

 Maintain the capability to grant proximity card access to 2420 and 2430 Stevens Center Place, 
Richland, WA. 

 Provide backup support for the receptionist at 2420 and 2430 Stevens Center Place, Richland, WA. 

 Coordinate with Correspondence Control personnel daily to receive and hold incoming mail. 

 Collect outgoing correspondence at 2420 Stevens Center Place, Richland, WA, and coordinate daily 
delivery to Correspondence Control. 

Boundaries, Constraints, and Interfaces: None. 

C.4.7.9 Site Safety Standards – Common Safety Processes 
The desired outcome is standardized Site safety programs to provide a consistent approach 
(where appropriate) that ensures Hanford Site workers perform work safely and effectively on the 
Hanford Site. 

HMESC integrates and manages the integrated Hanford Site standardized safety and health programs, as 
defined in Appendix A of Hanford Integrated Standards Management Plan (MSC-MP-41080). The goal is 
to have integrated and standardized programs at Hanford for worker safety and health where there are 
similar hazards, requirements, and worker expectations. Since Hanford Site workers may perform work in 
facilities controlled by OHCs, safety and health could be improved by having integrated and standardized 
safety and health programs. 

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall: 

 Work collaboratively and build coalitions with Site contractors, labor leaders, and workers to 
continue building a strong and enduring safety culture.  

 Work with OHCs and workers to maintain integrated and standardized Site safety and health 
programs.  
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 Provide representatives to attend regular standardized Site safety and health programs. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None.  

Interfaces: Hanford labor representatives in the development and maintenance of common processes. 

C.4.8 Real Property Asset Management 

The Contractor is responsible for compliance with real property asset management requirements, federal 
rules and regulations, and applicable laws, regardless of the entity performing the work and is responsible 
for flowing down real property requirements to its subcontractors to the extent necessary to ensure 
compliance.  

C.4.8.1 Planning and Budgeting 
The desired outcome is a well-planned, budgeted, managed and executed real property program that is 
consistent, efficient, and compliant across the Hanford Site, and reflected in life cycle planning and 
budgeting. 

Key Customer 

 DOE 

 OHC 

Scope and Requirements 

The Contractor shall: 

 Ensure financial investments in real property are aligned to meet DOE mission needs and 
requirements. Real property asset planning includes strategic and tactical planning with short-term 
and long-term forecasts, as documented appropriately in master plans, ISAP, FYSP, Contract 
Performance Baseline, and Life Cycle Program Baseline.  

 Develop and execute a strategy for managing the portfolio of Hanford real property assets. Master 
plans exist for key infrastructure systems, and the Contractor shall develop and maintain a 
complementary Facility Master Plan.  

 Support DOE to meet the data requirements of the DOE Integrated Planning, Accountability, and 
Budgeting System. 

 Develop a FYSP that forecasts financial investments for acquisition, sustainment and disposition of 
real property assets in accordance with EM guidance. 

Facility Master Plan 

The Contractor shall develop and maintain the Facility Master Plan that demonstrates a thorough 
understanding of the facilities on the Site and their linkage to current Hanford Site mission, regardless of 
the contractor assigned responsibility for the facility or the contractor who currently resides in the facility. 
Additionally, the Contractor shall, within the Plan, maintain a current master list of facilities. 

The Contractor shall:  
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 Profile the needs of OHCs to demonstrate multi-contractor participation and integration of the 
process.  

 Contain a master list of facilities that fall under the General Purpose Facilities (GPF) category and 
identifies those facilities that are currently dedicated to a specific program.  

 Link the GPF to their current cleanup mission and evaluate their ability to meet mission requirements.  

 Compare GPF demands to population projections through the year 2050 and identify gaps and 
overlaps. Also, perform GPF life cycle analysis and compare to Hanford mission requirements.  

 Identify GPF that will not meet project mission requirements and develop an appropriate response 
strategy. 

 Facilitate and lead the Joint Contractor Space Utilization Board or similar multi-contractor integrated 
facility management team in maintaining an agreed upon utilization standard to reflect the efficient 
use of GPF, identify facilities that are not being effectively utilized (as well as facilities that are over 
capacity), and develop and document recommendations to promote efficient operations and projects 
and to reduce costs and deficiencies. 

 Conduct a periodic analyses of the current facility planning process and available tools, to identify 
potential areas of improvement and to support efficient operations. 

Boundaries, Constraints, and Interfaces: None. 

C.4.8.2 Conduct of Maintenance 
The desired outcome is to minimize the likelihood and consequences of human fallibility or technical and 
organizational system failures through a single company-wide Maintenance Strategy that utilizes existing 
corporate programs and addresses Non-nuclear Facility(s), applicable Personal Property Maintenance, 
Project Maintenance - as it relates to betterment and repair (sustainment), Condition Assessments, 
Fire System Maintenance, Facility Services, Information Resources/Content Management (IR/CM), and 
Locksmith Services. 

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall establish and implement a single-compliant company-wide (corporate) Maintenance 
Program Plan (CMPP), for the Hanford Site, in accordance with the requirements of this Contract. 
The Contractor shall submit the single-compliant CMPP for DOE approval within 60 days of completion 
of transition. The CMPP shall include and describe the following: 

 A single company-wide maintenance strategy that utilizes existing corporate programs and addresses 
non-nuclear facility(s), applicable personal property maintenance, project maintenance - as it relates 
to betterment and repair (sustainment), condition assessments, fire system maintenance, facility 
services, IR/CM, and locksmith services. 

 Company-wide policies, processes, and procedures for each service/system that reflect a 
system-oriented graded-approach to predictive, preventive, and repair maintenance, including 
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periodic multi-discipline reviews of maintenance methods, techniques, and parameters; oversight 
activities; and the tracking of planned and actual maintenance cost at the work package level. 

 Non-nuclear facilities, including real property assets shall be sustained by maintenance, repair and 
renovation activities at the component level to ensure mission readiness; operational safety; worker 
health, environmental protection and compliance; security; and property preservation, and meet 
program missions cost-effectively.  

 A comprehensive Compliance Matrix that crosswalks detailed requirements (as specified in the 
requirements framework listed above) to implementing policy, processes, and procedures. The matrix 
shall be used to conduct annual reviews to assess company-wide compliance with DOE and 
Contractor requirements. As part of each annual review, the Contractor shall determine and document 
the basis for the maintenance program maturity state in terms of: 

 Reactive: Fix it after it fails (defer maintenance); 

 Planned: Fix it before it fails (plan schedule and coordinate); 

 Predictive: Measure it and fix it (predict, plan, schedule and coordinate); 

 Reliability: Don’t just fix it, improve it (eliminate defects, improve precision, redesign and value 
focus); and 

 Enterprise: Improve and sustain (alignment–shared vision, integration of supplies, operations and 
reliability engineering, and differentiation of system performance). 

 The development and implementation of an Activity Level Work Planning and Control Program. 

 Use, implement, and operate a compliant CMMS for the tracking of SSCs Maintenance Activities 
Work Packages, including planned and actual cost and schedule for real property, down to the 
component level, and applicable personal property. 

 CMMS attributes shall be described in the CMMP and submitted to DOE for approval. Once the 
CMMP is approved, changes, other than minor (e.g., administrative, no change to intent and rigor), to 
the CMMS will require DOE review and approval. 

 The Contractor shall provide for full CMMS access to the Government, including licensing 
requirements for DOE staff, and shall contain a Master Equipment List for SSCs and associated: 

 Scheduled and unscheduled maintenance/services;  

 Service orders;  

 Individual and standing job orders; 

 Preventive, predictive, and corrective actions maintenance cost for each executed work order;  

 Spares inventory;  

 Metrics; and 

 Other uses as identified in the CMMS Attribute Requirements. 
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 Information entered into the CMMS is considered Government-owned for its present and future use 
and does not contain limitations on its use by the Government. The Contractor shall provide, maintain 
and operate the current Sitewide CMMS that meets the CMMS attributes requirements.  

 Annual maintenance reporting shall be accomplished in conjunction with annual guidance and 
implementing direction provided by DOE. 

 Project maintenance activities that will be applied to projects (modifications and/or new installations) 
include the following: 

 Engineer Studies: Consider alternatives that account for impacts on maintainability in 
recommendations for SSC maintenance and the cost saving to be achieved. 

 Design: Maintenance/operations reviews will be conducted throughout the design effort to ensure 
that maintainability and maintenance practices have been addressed and defined during the design 
process and in design documentation. 

 Construction/Installation: Maintenance/operations reviews will continue throughout the 
Construction/Installation Phase to determine that all maintenance/maintainability items identified 
during engineering studies and design activities have been addressed, scheduled, completed, and 
appropriately documented. A pre-startup maintenance plan will be prepared and used to address 
all the maintenance activities, including those listed below, to be completed prior to turn over to 
operations. 

 Startup and Turnover: O&M manuals will be field reviewed and as-required elements of the plans 
will be tested as part of the operation test plan. For the operations manual, the following shall be 
field verified: start-up and shut-down procedures, instructional pictorials, parameters for proper 
process conditions and instruction for parameter adjustment, safety issues, and potential hazards. 
For the maintenance manual, the following shall be field verified: spare parts list with schematics, 
suggested spares for stock on hand, lubrication specifications and frequencies, fit clearance 
(if required), assembly/disassembly drawings and instructions, bolt torque patterns and limits, 
failure mode effect analysis chart, mounting instructions, instrument calibrations procedure safety 
issues and potential hazards. 

 Develop and submit annually a Maintenance Five-Year Plan, including forecast (by fiscal year) to 
identify financial investments for conduct of maintenance of Non-nuclear Facility(s), applicable 
personal property maintenance, project maintenance - as it relates to betterment and repair 
(sustainment), Condition Assessments, Fire System Maintenance, Facility Services, IR/CM, and 
Locksmith Services to support DOE strategic plans, program guidance, and DOE performance 
targets. Include consideration for desired level of service, remaining service life, current condition 
assessments, Energy Independence and Security Act (EISA) energy and water evaluations, 
utilizations surveys, the mission dependency of the asset, and projected funding for DM, and repair 
reduction. In addition, the plan should address the following: 

 Identified structures and process equipment that will be shut down and demolished within the 
next five (5) years; 

 Changes in the required manpower resource level or skills; 

 Necessary organizational realignment to meet obvious changes in work scope; 
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 Major equipment replacements/repair/recapitalization necessary to sustain required level of 
reliability; and 

 Propose reduction of DM, by providing a reason and explanation for DM, possible solutions to 
removing it from the deferred status, and a list vulnerabilities determined in accordance with the 
company process. 

 Submit a consolidated quarterly company-wide maintenance report addressing non-nuclear 
facility(ies), applicable personal property maintenance, project maintenance - as it relates to 
betterment and repair (sustainment), condition assessments, fire system maintenance, facility services, 
IR/CM, and locksmith services activities and associated work package costs for the company-wide 
service/system organizations. Reporting categories shall be used to collectively report maintenance 
activities and work package status and cost, specifically for the following:  

 Required categories for real property and personal property are preventive, predictive, and 
corrective actions; 

 Required categories for facility services are maintenance activities (real property and personal 
property) including work package status and costs; and for spare parts inventory stocking status 
and cost of critical spares parts; and  

 Required categories for projects are maintenance projects to replace or modernize existing 
facilities status including schedule, costs; and for DM reduction projects status including schedule 
and cost, and DM mitigation. In addition, the Contractor shall address the preparation and 
issuance of the report in the CMMP. However, if this information is to be provided as part of the 
company-wide mission assurance work scope then the Contractor shall provide a crosswalk in the 
CMMP. 

 Perform maintenance for infrastructure systems, structures, components and facilities, including 
identifying maintenance service levels and labor requirements, skill gaps, scheduling requirement and 
issue, and metrics to ensure effective use of maintenance workforce. In addition, The Contractor, as 
part of this effort, for maintenance personnel loaned out or provided for facility services to OHCs 
shall compile and issue a monthly labor report summarizing available full-time equivalents (FTE), 
how many FTEs were requested and the FTEs used to account for costs. 

Condition Assessment Surveys 

DOE uses Condition Assessment Surveys to assess the current material condition of its facilities, 
structures, systems and equipment, and documents maintenance deficiencies. A condition assessment 
survey shall be accomplished in accordance with DRD-002, and in conjunction with annual guidance and 
implementing direction provided by DOE for real property data related to O&M.  

The Contractor shall: 

 Manage the Hanford Site condition assessment survey and Condition Assessment Information System 
(CAIS) to perform condition, functional and utilization assessments; identify and address deficiencies 
of real property down to the component level for corrective actions and associated costs; and reflect 
data accurately in the Facilities Information Management System (FIMS). 

 Provide DOE with a list of facilities, other structures and facilities, real property trailers, and real 
property Conex boxes to be condition assessment survey inspected, each fiscal year, no later than 
November 15; and provide DOE with a list of facilities, other structures and facilities, and real 
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property trailers, and real property Conex boxes that have been condition assessment survey 
inspected, each fiscal year, no later than October 31. 

Fire System Maintenance 

Fire Systems Maintenance provides fire protection system inspection, testing, and maintenance (IT&M) 
of existing and new fires systems. 

The Contractor shall perform required fire protection systems inspections, testing, and maintenance on 
facilities assigned to it under this Contract. 

Perform functional IT&M of life safety and property fire protection systems (including backflow 
prevention devices) in facilities identified for this Contract.  

The Contractor shall: 

 Ensure configuration control of the fire protection systems within this Contract.  

 Perform temporary and/or permanent facility fire protection system deactivations in support of 
deactivation and decommissioning activities associated with this Contract.  

 Maintain the central auditable records for fire protection system activity within this Contract, as 
required by federal and State of Washington laws.  

 Perform preventive and repair maintenance to ensure proper functioning of fire protection systems, 
equipment, and apparatuses. Apply priorities to the fire protection system IT&M for fire alarm and 
fire suppression systems to ensure that systems are available at least 99 percent of the time. 

 Build up and maintain a cost-effective inventory of fire protection systems spare parts to support this 
Contract where long-lead procurements will be involved. 

 Perform portable fire extinguisher IT&M. 

 Fire system IT&M shall be performed only by qualified individuals. Individuals performing IT&M on 
fire suppression and fire alarm systems shall have a minimum Level II certification from the National 
Institute for Certification in Engineering Technologies (NICET). Contractors may perform fire 
system IT&M initially without NICET certified individuals but the individuals performing fire system 
IT&M shall have NICET certifications within one year from the issuance of the NTP. Individuals 
performing IT&M on backflow preventers shall have a Washington State Backflow Assembly Tester 
certificate. 

 Services that may be contracted by OHCs through mutual agreement:  

- Fire system IT&M.  

- Portable fire extinguisher IT&M.  

- Backflow preventer IT&M. 

- Site Respiratory Protection, refills, and IT&M. 

 The Contractor shall perform IT&M of the Hanford Site Radio Fire Alarm Reporting systems. 
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Facility Services 

The Contractor shall provide facility services maintenance function for non-radiological facilities that 
provides a reliable and safe facility services that meet the needs of Site customers in a quality, timely, 
cost-effective, and energy-efficient manner. 

The Contractor shall provide management and administrative oversight for requested facility activities, 
including planning and directing the work to provide for the following facility services in support of the 
Hanford Site projects and contractors: facility painting, sign painting, carpentry, locksmiths, refrigerated 
equipment service, insulation, pipefitting, electrical, sheet metal, instrumentation, cement finishing, 
glazier work, custodial, movers, equipment calibration, maintenance and repair, and heating, ventilation, 
and air conditioning maintenance and repair. 

IR/CM Facility Management Services 

The Contractor occupies facilities that house and/or store equipment necessary for the performance of this 
work scope, and will be responsible for these facilities. This scope of work covers the maintenance, 
continuity of operations, and security of those facilities the Contractor will be responsible for due to their 
housing and/or storing equipment, including telecommunications, network, datacenter, server, pager, 
radio, and other equipment, such as vehicles and machinery. 

The Contractor shall: 

 Provide IR/CM facility management services to those facilities that house or store equipment 
including telecommunications, network, datacenter, server, pager, radio, and other equipment which 
supports the IR/CM work scope. 

 Maintain electrical power; supporting systems and panels; required backup generator; and supporting 
systems for assigned facilities, including: provide cooling and environmental controls, as necessary, 
to comply with hardware vendor requirements for standard operations.  

 Provide minor repair services to assigned facilities. 

 Provide physical security management of assigned facilities/structures. 

 Monitor assigned facilities/structures for environmental and other physical conditions that could 
disrupt operations of equipment or services provided within or through the facility/structure. 

 Support maintenance activities required by the Hanford Fire Department. 

 Respond to power outages or other service effecting events in a manner to minimize impacts to the 
services provided to OHCs. 

Locksmith Services 

The Contractor shall: 

 Provide a Locksmith Program that includes installation, replacement, and maintenance of locks, keys, 
and access control systems for the protection of nuclear materials (including SNM), facilities with 
radiological/toxicological sabotage concerns, classified matter, and Government property. 

 Maintain a cost-effective inventory of locking hardware and devices, key stock, and spare parts to 
support Hanford Site security requirements where long-lead procurements are involved. 

Boundaries, Constraints, and Interfaces: None. 
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C.4.8.3 Facilities Information Management System (Reporting Systems) 
The desired outcome is a reliable FIMS that provides current, complete, and accurate information on real 
property holdings, enabling informed decision making in the planning, budgeting, operation, 
maintenance, and disposal of real property. Complete and accurate information on real property holdings 
is critical to DOE for managing facilities and reporting to GSA, OMB, and the U.S. Congress. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 Manage the FIMS in meeting-specific annual reporting requirements, including data for the GSA’s 
Federal Real Property Profile (FRPP) annual submission, and DOE’s ability to verify and validate the 
accuracy of each FRPP submission. 

 Coordinate and integrate with OHCs to collect data, meet data calls and reporting timelines associated 
with annual DOE reporting requirements as conveyed by DOE contract direction. 

 Host and lead, in coordination with DOE and OHCs, a FIMS annual data validation effort of two (2) 
to three (3) days, encompassing records review, onsite asset inspection, and validation of a select 
number of records. Report the scorecard results, and develop a corrective action plan as applicable to 
DOE on an annual basis. 

 Record, on an annual basis, the required annual maintenance costs, and other data elements that need 
to be updated annually in FIMS at the asset level utilizing the CMMS component level data. 

 Maintain FIMS data as complete and current throughout the life cycle of real property assets, 
including real property related to institutional controls. 

 Ensure data is complete, current, and accurate by reconciling FIMS with financial data residing in 
existing Hanford Site property databases on a quarterly basis and documenting the reconciliation in a 
file to be maintained by the Contractor’s FIMS database administrator. 

 Ensure the integration of GIS data in FIMS, as the capability of FIMS becomes available, to logically 
identify and depict the real property assets in FIMS to the physical assets on the ground. 

Performance Measures 

The Contractor shall coordinate and integrate with OHCs to develop real property performance 
measurement/metrics for the Hanford Site to trend life cycle management of real property assets in 
meeting the following:  

 Making the infrastructure investments it has committed to make; 

 Increasing the percentage of adequate facilities; 

 Decreasing DM; 

 Decreasing underutilized space; 

 Eliminating excess facilities;  

 Decreasing the annual costs of carrying excess facilities; and 
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 Decreasing risk to core capabilities due to infrastructure deficiencies. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Real property asset performance measures/metrics trends would be derived using CMMS and FIMS 
data. 

 The DOE uses corporate performance metrics to measure performance of real property across DOE 
elements. 

Interfaces: None. 

C.4.8.4 General Purpose Facility Planning and Management 
The outcome provides for the ability to coordinate, manage, and integrate the use general purpose 
facilities (e.g., office and warehouse space) among DOE and its contractors to achieve DOE Mission(s) 
for the Hanford Site. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 As the lead, evaluate the supply and demand of facilities for the Hanford Site. 

 Develop a Sitewide strategy and objectives for facilities management, space integration and 
utilization, workstation layouts and configuration controls, move planning and execution, repurposing 
space, administration of information, and building administration. The Sitewide strategy and 
objectives shall be developed and included as part of the Facility Master Plan. 

 Provide administration and maintenance of the Sitewide facility system platform and software to 
achieve the ability to capture and track occupancy and utilization data for analysis and reporting; to 
identify availability of excess facilities and capacity for utilization and repurposing space; project 
management and system analysis; performance measurement data for metrics; maintain and update 
facility drawings; and provide data entry for moves. 

 Develop and provide facility information for data entry into the facility system; such as, but not 
limited to, trending information, floor plans, workstation layouts, special data, occupancy and 
utilization data, data analysis and reporting, and data for metrics to ensure optimal utilization. 

 Provide information that supports the conduct of maintenance, conditions assessments and FIMS 
activities. 

 Conduct utilization surveys on an annual basis to identify property that is not utilized or is under-
utilized or not being put to optimum use. 

 Coordinate with DOE and OHCs to provide cost-effective, efficient, safe, and secure office and 
warehouse space utilization to meet operating requirements.  
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 Lead the Joint Contractor Space Utilization Board composed of representatives from DOE and its 
OHCs to promote efficient space utilization and repurposing space. 

 Provide building engineering and move support for DOE occupied space and Hanford Training 
Center. 

Boundaries, Constraints, and Interfaces: None. 

C.4.9 Environmental Stewardship and Management 

C.4.9.1 Land Management 
The desired outcome is an integrated, and compliant Land-Use Planning and Management (CLUP) 
program for the Hanford Site that is protective of human health, safety, cultural resources, natural 
resources, and sustained good stewardship. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

Actions involving the planning, acquisition, management, and disposition of interests in real estate shall 
be reviewed and approved by a Certified Realty Specialist (CRS), as appropriate, prior to execution. 
Real estate actions, subsequent to CRS review and approval, are executed at the appropriate level of 
delegated authority, such as authority possessed by a Real Estate Contracting Officer. 

The Contractor shall: 

 Provide Land Management services for the Hanford Site, in general and specific parcels, including 
day-to-day implementation of the CLUP, planning and management of General Purpose Facilities, 
and disposal of real property interests, such as easements, licenses, permits and leases. 

 Perform management of real property at the Hanford Site for DOE and coordinate the use of real 
property among OHCs.  

 Perform a range of real property activities, such as conducting land-use planning for areas and 
specific parcels; conducting reviews and integrating land-use requests for new facilities, infrastructure 
systems, land improvements, or change of land use; conducting land management activities, including 
day-to-day implementation of the CLUP; managing land-use requirements and beneficial reuse of 
land; and conducting real estate activities in the outgrant and disposal of real property or interests 
therein. 

 Provide support for Hanford land conveyance activities in response to land transfer requests and 
within DOE’s integrated project schedule. Analyze and make a formal recommendation to DOE to 
resolve Hanford Site boundary disputes. 

C.4.9.1.1 Comprehensive Land-Use Plan 
The Contractor shall implement the CLUP as directed or interpreted by DOE. The Contractor shall assess 
the need for updating the existing or developing new Area Management Plans and Resource Management 
Plans. In coordination with OHCs, the Contractor shall develop new plans and update existing plans 
where and when applicable and submit them to the DOE for approval. The Contractor shall maintain, 
implement, and distribute approved plans to OHCs. The Contractor shall develop and maintain a website 
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for communicating real property asset management and resource management information, including land 
use decisions, to OHCs. 

C.4.9.1.2 Land-Use Planning 
The Contractor shall perform land-use planning and management activities at the Hanford Site. 
The Contractor shall manage real property by reviewing property uses, reclassifying land use and 
facilities, investigating and characterizing land, monitoring misuse of property or encroachments, 
identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites), dispositioning 
non-permitted activities, tracking and documenting land-use occurrences and activities, and providing 
support to DOE with required boundary line adjustments. 

The Contractor shall: 

 Perform land-use planning, Site evaluations, and manage excavation permits for the Hanford Site, and 
coordinate with OHCs who have ownership or landlord responsibility of specific assets. 

 Ensure the integration of Site evaluation records and excavation permit records with the Stewardship 
Information Portal. 

 Obtain from DOE and other Site contractors data and information necessary for performing 
Hanford Site land-use planning and management (e.g., input to the Land Management Tracking and 
Documentation System, participation in the Site Selection and Excavation Permit process, 
coordination of input into the ISAP, and input to the FYSP). 

 Develop, maintain, and implement an integrated, up-to-date comprehensive Land Management 
Tracking and Documentation System that accomplishes the following: 

 Maps and documents land uses, including the Site constraints, identified deficiencies in land, 
identified radioactive materials, waste, and hazardous conditions of the real property, post 
cleanup waste sites and institutional control requirements as imposed by specific regulatory 
decisions, real property improvements, authorized basis, and other land-use occurrences and 
activities affecting land. 

 Maintains real property assets and identifies corrective actions for deficiencies in land use. 
Documents and tracks land-use deficiencies until corrective actions are completed. 

 Support DOE in the correction of boundary encroachments (trespasses) and boundary line 
adjustments. 

 Administer and manage the Site Selection and Excavation Permit process. 

 Streamline and integrate procedures for project review, respecting NEPA and similar requirements 
where applicable. 

 Provide early warning to projects about constraints or hazards associated with a Site, which could 
affect their design, Site infrastructure, or other operations.  

 Establish and manage the Hanford Borrow Pit Management Program. Borrow source materials 
support Hanford Site cleanup by providing materials for road construction, backfill for remediation 
actions and materials for construction of caps for contaminated areas. Borrow Pit Management 
includes, but is not limited to: 
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 Providing cost-effective availability of borrow pit source materials on the schedule needed to 
support cleanup missions; 

 Managing borrow pits; 

 Updating the Industrial Mineral and Conservation Plan to account for the materials needed for 
cleanup; 

 Implementing the updated Industrial Mineral and Conservation Plan activities in the Contract 
Performance Baseline (CPB) and the Hanford Site Life Cycle Cleanup Program Baseline; and 

 Ensuring the integration of borrow pit data with the Stewardship Information Portal. 

 Remove abandoned vehicles and mass dumpings (e.g., household garbage, tree stumps, building 
material, car parts, household furniture, and concrete). 

 Provide periodic surveillance of lands, wherein DOE has an MOA or other use agreement with a 
federal, state, or local agency (e.g., Vernita Bridge boat launch), and raise issues to the attention of 
DOE for resolution, if necessary. 

 Construct and place barricades, gates and short lengths of fencing, and install information signs and 
special signage on the Hanford Site, including signs to protect natural and cultural resources. 

 Conduct cadastral land surveys as directed by DOE. 

 Provide support for the development and administration of outgrants (easements, licenses, permits, 
and leases), transfers, and supporting utilization surveys, and plan for and administer property 
transfers on the Hanford Site. 

 Maintain real estate records identified by DOE, and ensure the integration of real estate records with 
the Stewardship Information Portal. 

 Prepare real estate reports for the Stewart B. McKinney – Vento Homeless Assistance Act, Title V: 
Identification and Use of Surplus Federal Property, (300 and 400 Areas complete). 

 Prepare real property assets for disposition, including potential reuse for other missions, when DOE 
identifies that a program mission is no longer required. Identify real property assets that are likely to 
be declared as excess in a 10 year planning horizon, and the anticipated current year of excess. 
This information shall be included in FIMS, the FYSP, and Site planning activities.  

 Coordinate and develop the FYSP and real property planning for the Hanford Site.  

 Assist DOE in the acquisition of leased space from the private sector, to include market surveys, 
advertising, appraisals, and lease preparations. 

 Develop information required for the Integrated Facilities and Infrastructure budget and ensure this 
information is included in FIMS and the FYSP, and support Hanford Site planning activities 
(e.g., Hanford Site Population forecasts).  

 Integrate and coordinate a Sitewide mitigation strategy, planning, and banking system to offset known 
impacts resulting from various projects. 

 Maintain the Stewardship Information Portal and ensure the integration of data from, but not limited 
to, the following data systems: 
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 Ecological Information System, 

 WIDS and Wells, 

 LTS Stewardship Information System, 

 Real Estate Records, 

 Borrow Pits, 

 Site Evaluations, 

 Site Excavation Permits, 

 FIMS, 

 CAIS, 

 Hanford Structure Responsibility Assignment Matrix, 

 Caretaker II, 

 Chemical Information Tracking System, and 

 Hanford Fire Occupancy Permits. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: Federal, state, local agencies, and the MAPR (and/or its contractor) involved with the use or 
management of real property. 

C.4.9.2 Site Access and Use 
The desired outcome is to support DOE in the implementation of the interagency mechanisms for 
communicating and addressing land-use plans and proposals through the Hanford Access and Use Forum. 
The primary purpose of the Forum is to promote transparent, ongoing interagency coordination and 
collaboration on Hanford Site land uses, and provide informed and timely recommendations and advice to 
DOE. 

Key Customer 

 DOE 

Scope and Requirements 

The Contractor shall: 

 Support DOE in the performance of comprehensive implementation and integration of Site access and 
use activities, while managing within the constraints of one of the nation’s largest and most complex 
environmental cleanup projects. 

 Assist in the development of land use strategies and activities consistent with the CLUP. 

 Provide staff and resources to support DOE in meeting its objectives and obligations for access and 
use; this includes providing staff support for interactions with the Hanford Access and Use Forum. 

 Identify current and upcoming issues of public interest related to DOE, design outreach strategies, 
create informational material, and facilitate interactions. Products and interactions will be approved 
by DOE in advance. 

 Support management and development of Site Access and Use website. 
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 When requested by DOE, participate in meetings and briefings to update interested external parties on 
activities. 

 Work with DOE to strategize, plan, arrange logistics for, and conduct visits to projects and facilities 
by external parties, as requested by DOE. 

 Prepare Site Access and Use communication materials, such as presentations, fact sheets, specialized 
graphics and charts, large posters, and photography.  

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: The Contractor shall receive DOE approval prior to externally releasing 
information related to the Hanford Site. 

Interfaces: None. 

C.4.9.3 Post-Cleanup Surveillance and Maintenance 
The desired outcome is effective and efficient stewardship of Hanford Site resources, which protects 
human health and the environment following remediation.  

Key Customer 

 DOE 

Scope and Requirements 

Elements within this work scope may include engineered and non-engineered institutional controls 
designed to contain or to prevent exposures to potential residual contamination and waste, surveillance 
activities, record-keeping activities, inspections, cap repair, maintenance of entombed buildings or 
facilities, maintenance of other barriers and containment structures, access control, and posting signs.  

The Contractor shall: 

 Provide for integrated planning of this work scope for the Hanford Site, and interim execution of 
these activities for portions of the Site assigned to the Contractor. 

 Institutionalize these activities across the Site. 

 Maintain a requirements-driven plan for these activities, that address, at a minimum, the elements 
listed below:  

 Responsibilities; 

 Protectiveness of remedies; 

 Protectiveness of the environment; 

 Transition from cleanup to S&M; 

 Communication (internal/external); 

 Information management; 

 Implementation; and 

 Interfaces with other programs. 

 Maintain the safety basis and implement the controls specified in the Final Hazard Categorization for 
Surveillance and Maintenance of 100 Area Reactor Buildings. Changes to the document shall be 
provided for DOE approval. 
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 Maintain, update, and execute the S&M Plans for each segment or parcel of land, and each reactor 
Safe Storage Enclosure transitioned from the cleanup program to S&M. The Plan shall address 
activities (e.g., maintaining institutional controls required by ROD(s) record-keeping, inspections, 
groundwater monitoring, cap repair, maintenance of entombed buildings or facilities, maintenance of 
other barriers and containment structures, access control, and posting signs) necessary to ensure 
protection of human health and the environment following completion of remediation, disposal, or 
stabilization of a site or a portion of a site. 

 Work with cleanup contractors, as their area transition and turnover packages are being developed, to 
ensure a smooth transition from the cleanup program into S&M. Each area transition and turnover 
package will be tied to a defined decision document (such as CERCLA Record of Decisions [ROD]) 
geographical area. The deliverable for each subsequent S&M Plan for DOE approval, shall be 
submitted in sequence with the cleanup contractor’s area transition and turnover package, for a given 
parcel, segment, or facility. Transition shall also include development and submittal, to DOE, the 
necessary safety basis documentation, as required. 

 Prepare and provide the necessary documentation, and participate as part of the integrated project 
team to transition cleaned-up areas from post clean-up surveillance and maintenance to the Office of 
Legacy Management. 

 Maintain, update, and execute the Sitewide Institutional Controls Plan (TPA primary document) 
necessitated by applicable DOE-approved decision documents. 

 Perform required institutional control assessments for portions of the Site assigned to the Contractor, 
and coordinate with DOE and OHCs to compile the results of the annual Hanford Sitewide 
Institutional Controls Assessment. 

 Coordinate with DOE and OHCs to compile and prepare the Hanford Sitewide CERCLA 5 year 
reviews, comment response, interim documentation, and lessons learned, in accordance with Hanford 
Site CERCLA RODs, Hanford Site RCRA post-closure plans, and RCRA Permit corrective actions. 

 Notify DOE of discoveries with the potential to affect human health and the environment, requiring 
significant remediation actions (for newly identified or previously closed waste sites) for those 
portions of the Site assigned to the contractors. DOE may direct the subsequent remediation, using the 
Contractor or OHCs. 

 Maintain Hanford’s Post-Cleanup Program website. 

 Maintain and update a punch list of items that may or will require future DOE decisions for possible 
cleanup or other actions. 

 Maintain, update and continue to populate the Stewardship Information System data management tool 
and support the integration with the Stewardship Information Portal. 

 Assist DOE in integrated planning of Hanford Site activities, including performing studies and 
analysis of long-term needs, preparing plans and manuals, and ensuring the post-cleanup principles 
and requirements are reflected in the Hanford Site resources and area management plans.  

 Coordinate with the MAPR (and/or its contractor) to provide access to Historic Sites for the purpose 
of planning and executing stabilization and interpretation projects, consistent with the MAPR mission 
for pre-Manhattan Project resources. 
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Boundaries, Constraints, and Interfaces 

Boundaries and Constraints:  

 The majority of the River Corridor has been cleaned up, and a substantial portion of the Hanford Site 
geographical area is assigned to the Contractor. The Central Plateau portions of the Site are not 
planned to be transitioned to the Contractor at this time. 

 The Hanford Site cleanup is currently scheduled to be completed around year 2060. 

Interfaces: Federal and state regulators, the Hanford Advisory Board, Tribal Nations, and local 
municipalities for the purpose of regulatory compliance; the MAPR (and/or its contractor). 

C.4.9.4 Tribal Nations 
The desired outcome is to inform and involve the Tribal Nations as part of cleanup decision making 
processes to ensure that affected tribes can be involved early and often in activities.  

Key Customers 

 DOE 
 Tribal Nations 

Scope and Requirements 

The Contractor shall: 

 Designate a point(s)-of-contact within its organization to interact with the DOE. 

 Ensure adequate and appropriate contractor management visibility and accountability within the 
Contractor’s organization, and appropriate integration with DOE’s American Indian Tribal 
Government interactions. Use existing DOE training programs or develop educational materials to 
train employees about affected tribes, their tribal governments, culture, treaty, and reserved treaty and 
other legal rights. If materials need to be developed, coordination shall occur with DOE. 

 Communicate timely and openly with DOE and the federally recognized American Indian tribal 
governments, about the Contractor’s proposed work that may involve tribal rights and interests 
(including, but not limited to, environmental monitoring and compliance, emergency operations and 
management, and local citizens’ advisory boards). Include tribal governments through the 
development and implementation of proposed work. Notification is intended to allow for reasonable 
and timely comment by the American Indian Tribes prior to the preparation and execution of the 
proposed work. 

DOE will coordinate with the Contractor on work identified in the MOUs with the CTUIR and the 
Wanapum Band of Indians, existing agreements made with tribes as part of mitigations for the NHPA, 
and future agreements made with tribes as part of mitigations for NHPA. 

DOE may coordinate with the Contractor to support activities such as: 

 Tribal revegetation and rehabilitation project action. 

 Support of a tribal sampling and data management program. 

 Implementation and oversight of management plans for tribal access and use of cultural protected 
areas. 
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 A tribal seed collection protocol. 

 Collaboration with DOE to support tribal participation in post-cleanup S&M activities. 

 Coordination with the DOE Tribal Program Manager and Tribal Specialist for tribally related 
activities and Government-to-Government consultations. 

Boundaries, Constraints, and Interfaces: None. 

C.4.9.5 Hanford Natural Resource Damage Assessment 
The desired outcome is a program that produces integrated, compliant, and credible information that 
directly supports the Natural Resource Damage Assessment (NRDA). 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall provide: 

 Technical, project management, and administrative support to DOE to meet its Hanford NRTC 
obligations, including performing studies and assessments, attending meetings, coordinating scientific 
information, retrieving document(s), and providing meeting summaries, as determined by DOE. 

 Technical, project management, and administrative support to DOE associated with NRDA activities. 

 Support of sampling and analysis for radiological release of selected lands, as determined by DOE. 

 Interpretation of technical environmental data for the public, as directed by DOE. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: NRTC members, their organizational staff and contractors. 

C.4.10 Environmental Integration 

The desired outcome of the Environmental Integration is to ensure the public, workers, and environment 
are protected by providing regulatory licensing, advice, and inter-contractor coordination on safety, 
health, quality, and environmental scope in support of an efficient, effective, and sustainable Hanford 
remediation. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall maintain corporate capability in the area of Environmental Integration with respect 
to DOE’s mission, which includes cleanup, federal land, natural and cultural resources management, 
legacy management, and compliance with environmental requirements.  
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The Contractor shall provide integration services, including developing and managing a system where 
common elements of the work are identified for programs and Site Users, and the system and information 
are organized such that information is:  

 Efficiently stored and retrievable;  

 Avoids duplication of studies and field surveys; and  

 Reduces redundancy of databases. 

For the purposes of the Environmental Integration work scope, the term Sitewide may mean, depending 
on the context, a program, activity, study, or document for the Site, or individual activities, studies, or 
documents across the Site. DOE approved or funded activities off the Hanford Site may require 
environmental regulatory review and contractor support. 

C.4.10.1 NEPA Planning and Program Support 
The desired outcome is the capability to support and integrate DOE’s NEPA program administration with 
OHCs. 

Key Customers 

 DOE 

 OHCs 

 PNNL 

Scope and Requirement 

The Contractor shall provide capability to support DOE in compliance with NEPA. The Contractor shall 
provide assistance to the Hanford NEPA Compliance Program upon request and as directed by DOE to: 

 Develop and implement NEPA compliance policies and procedures. 

 Develop and implement employee training. 

 Assist with the preparation of NEPA documentation and related ecological and cultural resource 
studies. 

 Develop and manage the records system, including for the NEPA AR. 

 Provide integrated NEPA support and NEPA project tracking systems. 

The Contractor shall ensure that NEPA review is initiated early in the planning process for actions 
defined below and fully integrated with work planning and control processes for: 

 Adoption of official policy, such as rules, regulations, and interpretations; 

 Adoption of formal plans that guide or prescribe alternative uses of federal resources, upon which 
future agency actions will be based; 

 Adoption of programs, such as, actions to implement a specific policy or plan, or systematic and 
connected agency decisions allocating agency resources; and 

 Approval of projects, such as, construction or management activities. 
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The Contractor shall: 

 Provide applicable data, requested reviews and analyses, and prepare NEPA documents as required 
by DOE, prepare NEPA Review Screening Forms, and provide support, as requested, by DOE for 
Environmental Impact Statements (EIS) prepared by offsite contractors.  

 Conduct the necessary fieldwork, studies, and prepare documentation for non-DOE NEPA actions 
when requested by DOE. 

 Prepare State Environmental Policy Act (SEPA) documents as requested by DOE. 

In coordination with OHCs, the Contractor shall: 

 Develop guiding principles and procedures for an integrated administration of NEPA Planning and 
Program Support. OHCs are responsible for their contract responsibilities; however, the Contractor 
shall provide the integration of NEPA across the Hanford Site. 

 Include in the Contractor’s guiding principles and procedures an efficient, holistic and comprehensive 
approach for accomplishing functionally-related work that avoids segmentation of a plan or project 
into smaller components based on, for example, fiscal year funding. 

 Provide a summary of the status of ongoing and expected NEPA projects for the coming year to DOE 
by November 30. 

 Evaluate the impacts of new environmental laws, legislations and regulations related to NEPA or 
SEPA, and include an assessment of the cost impacts or savings associated with implementation and 
promptly notify DOE of results. The Contractor’s assessment of new or proposed changes to NEPA 
or SEPA shall be provided to DOE. 

 Provide a forecast for the Annual and Multi-Year Baseline of NEPA documents and planning 
strategies, expected for the coming year, to the DOE.  

 Develop, manage, maintain, and perform an annual assessment of the official NEPA AR database to 
determine the adequacy of the AR to meet regulatory requirements. Propose corrective actions and a 
schedule for implementation, which shall be provided to DOE. 

The Contractor shall conduct periodic reviews of NEPA compliance efforts at the policy and line levels as 
part of its performance assurance program. The Contractor shall not undertake on DOE's behalf an action 
that is subject to NEPA until DOE has notified the Contractor that DOE has satisfied applicable NEPA 
requirements. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: The Contractor provides support to DOE, at DOE’s request, and may not 
make NEPA or SEPA commitments or represent DOE to others.  

Interfaces: At the request of DOE, interfaces include DOE (for Pacific Northwest Site Office 
[PNSO]/PNNL activities performed on the Hanford Site), OHCs, other Hanford users, stakeholders, 
public, and tribes. 

C.4.10.2 Cultural and Historic Resource Program 
The desired outcome of the Cultural and Historic Resource Program is preservation and protection of 
DOE’s cultural and historical resources, buildings, landscapes, and cultural protected areas in accordance 
with applicable laws, regulations, and agreements. 
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Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 Develop, coordinate, integrate, and maintain the Cultural and Historic Resource Program.  

 Protect Hanford Site cultural and historic resources.  

 Coordinate associated reviews of federal undertakings conducted on the Hanford Site.  

 Document potential effects and address real or potential impacts to cultural resources.  

 Protect important cultural resources, and maintain and manage cultural resource records, and 
databases. 

C.4.10.2.1 Program Development, Coordination, and Integration 
The Contractor shall: 

 Implement the Hanford Cultural Resources Management Plan and provide DOE an updated Plan 
every five (5) years. 

 Integrate, maintain, and use cultural and historic resource documentation available to support 
determinations of the potential impacts of planned Hanford Site activities prior to initiating 
operations. 

 Coordinate fieldwork and surveys with OHCs, Tribal Nations cultural representatives, and as needed, 
stakeholders and interested parties. 

 Integrate cultural resource activities in coordination and communication with OHCs, Tribal Nations 
cultural representatives, and, as needed, stakeholders and interested parties. Maintain a long-term 
protection program at National Register of Historic Places (NRHP) and NRHP-eligible sites, 
buildings, landscapes, cultural protected areas, archaeological sites with human remains, and 
high-risk archaeological areas. 

 Protect and minimize impacts to NRHP-eligible sites, archaeological sites with human remains, and 
high risk archaeological areas by Hanford Site activities. 

 Evaluate and document impacts to protected resources. 

 Coordinate, assess, and provide treatment and mitigation options to DOE, for sites and cultural 
resources impacted by natural or human actions. Develop and conduct Cultural Resources Awareness 
and Cultural Resources Management training for OHCs, and update and maintain the DOE Cultural 
Resources Training modules, as needed. 

 As requested by DOE, provide input to the Report to Congress on the Federal Archeology Program. 

 Assist the Hanford fire and emergency response activities by providing information on sensitive 
cultural areas, as needed.  

 At CO direction, maintain and operate visitor center(s) and/or historic sites. 
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 Support cultural resource monthly meetings. 

C.4.10.2.2 National Historic Preservation Act Section 106 Compliance 

The Contractor shall: 

 Develop criteria and guidance for determining when NHPA Section 106 reviews are necessary. 

 Conduct NHPA Section 106 Reviews and associated draft agreement documents for DOE and OHCs. 

 Comply with and track implementation and completion of NHPA Section 106 reviews and associated 
work conditions, MOAs, programmatic agreements, treatment plans, and cultural management plans. 

 Provide a forecast for the Annual and Multi-Year Baseline of NHPA Section 106 reviews expected 
for the coming year to DOE. 

 Prepare cultural resource information for NEPA documents or other publically releasable documents 
in compliance with confidentiality requirements in NHPA and the Archaeological Resources 
Protection Act (ARPA). Provide the information or document to DOE for review and comment. 

 Prepare overarching cultural and historic resource program goals and objectives to support the DOE 
mission. Identify the strategic and tactical actions and activities necessary to achieve the identified 
cultural and historic resource program goals and objectives. 

National Historic Preservation Act Section 110 Compliance 

The Contractor shall: 

 Protect and monitor cultural resources that are listed in or may be eligible for NRHP in a way that 
considers the preservation of their historic, archaeological, architectural, and cultural values. 

 Support preservation of cultural resources including identification, evaluation, and nomination to the 
NRHP. 

Native American Graves Protection and Repatriation Act Compliance 

The Contractor shall: 

 Support inadvertent discoveries of human remains procedures, as needed. 

 Maintain and manage inadvertent discovery information. 

C.4.10.2.3 Information Management for Cultural Resources 
The Contractor shall: 

 Maintain and manage Hanford Site cultural resource project and site files, reference library, 
databases, and digital archives, including the GIS database and records associated with Hanford 
collections and oral histories. Access and provide records in accordance with the procedure.  

 Develop and manage a Sitewide Cultural Resources tracking system. 

 Develop, integrate, implement and maintain an e-106 system for data sharing, security, and access, 
with robust data summary report-writing capabilities and the ability to generate automated 
correspondence. 

 Develop and implement a procedure specifying data requirements and standards, QC measures, 
digitation of old records, curation and access protocols and data integration and updating strategies. 
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 Provide regular updates to support the Cultural and Historic Resource Program webpage. 

C.4.10.2.4 Artifact Collections Transition 
The Contractor shall transition DOE’s archeological and historic artifact collections and associated 
records and materials to a contractor to be designated by DOE. The transition shall occur within six (6) 
months following CO notification.  

Boundaries, Constraints, and Interface: None. 

C.4.10.3 Environmental Compliance Support 

C.4.10.3.1 Environmental Monitoring 
The desired outcome of Environmental Monitoring is a program that provides environmental data for the 
Hanford Air Operating Permit (AOP), and specific project operation data that are credible, accurately 
characterized, compliant, and provide assurance to the workers and public that dose and risk from 
Hanford contaminants are well understood. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

Environmental Monitoring provides multimedia environmental monitoring to measure the concentration 
of radionuclides and chemicals in environmental media (exclusive of the groundwater monitoring 
program) in order to assess the integrated effects of these materials on the environment and the public. 
Samples collected by environmental monitoring are analyzed for very low environmental concentrations 
of radionuclides and chemicals, including metals, cations, anions, semi-volatile and volatile organic 
compounds. This function focuses on routine operational and legacy releases from DOE facilities on the 
Hanford Site. Environmental monitoring is also used to detect and quantify unplanned releases and 
operational releases from non-DOE operations on or off the Hanford Site. The information produced by 
this program is published in an annual public report, and it is also integrated with environmental cleanup 
mission worker health assessment activities. This information may also be used by DOE in fulfilling its 
NRTC responsibilities and ensuring public safety at the Hanford Site and the MAPR. 

The Contractor shall, through the IT governance process, procure or develop a data management system 
or systems that handle the Environmental Surveillance Program. High level requirements of the system 
include, but are not limited to: 

 Utilize technology such as two-dimensional barcodes, radio frequency identifier tags, or other 
mechanisms to track samples throughout the process life cycle – from generation, field collection, lab 
analysis, and data reduction, to reporting. 

 Assist in maintaining environmental monitoring findings. 

 Allow data trending, plotting, and reporting. 

 Provide a method to track sample costs on a per-media basis. 

 Allow for improved cross-training, improved resource backup, and minimization of data entry and 
data maintenance errors. 
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The Contractor shall: 

 Provide an environmental monitoring and reporting program that includes sample collection and 
analysis, contaminant containment assessments, and exposure/impact analyses. 

 Conduct environmental monitoring and assess contaminant levels in the Hanford environs and nearby 
communities. The monitoring program shall include sampling of air, surface water, sediment, 
agricultural products, fish, and wildlife. 

 Develop sample and characterization methods and apply these methods to determine individual 
organism health in species with high potentials for exposure and uptake of contaminants, in 
coordination with contaminate monitoring activities conducted through the Environmental 
Monitoring function. 

 Notify DOE within one (1) working day of anomalous result. 

 Notify DOE and the DOH within the AOP-specified timeframe of an air monitor being offline. 

 Negotiate with DOE and the DOH the movement of AOP-listed air monitors. 

 Perform cumulative assessments of onsite and offsite environmental impacts and offsite human health 
exposures from Hanford Site operations. 

 Characterize the pathways of exposure to members of the public. 

 Characterize the exposures and doses to individuals and to the nearby population. 

 Estimate contaminant dispersal patterns in the environment. 

 Measure the ambient external radiation levels in the environment. 

 Detect and characterize releases from Hanford Site activities. 

 Assess impacts and risks of Hanford contaminants on human health and the environment for the 
Annual Site Environmental Report (ASER), in support of Hanford cleanup activities as requested. 
Data and analyses shall be made available for Hanford risk assessment activities. 

 Annually review the environmental monitoring program design and implementation, sample 
collection, sample analysis, data management, data review and evaluation, exposure assessment, and 
reporting requirements. 

 Accurately calculate the potential radiation dose to humans, aquatic organisms, and terrestrial biota, 
hazard quotient for the evaluation of risk to biota, and the carcinogenic and non-carcinogenic risks to 
humans. 

 Ensure that environmental monitoring data is made available for use in dose reconstruction efforts, 
Site characterizations performed in conjunction with ongoing Site environmental restoration 
activities, monitoring of biological impact, contaminant transport model verification, and support of 
groundwater/vadose zone integration initiatives, and safe public access to the Hanford Site and the 
MAPR and/or its contractor. 

 Align the program with current operations and missions, focused on those contaminants having the 
greatest contribution to the potential offsite dose. 
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 Conduct environmental monitoring programs in an integrated fashion to preclude collection of 
duplicative environmental data. 

 Ensure analytical capabilities include the measurement of radionuclides at very low environmental 
concentrations, as well as a complete list of non-radiological chemicals. 

 Evaluate potential impacts to the biota in vicinity of DOE activities. 

 Ensure early identification of, and support response to, potential adverse environmental impacts 
associated with DOE operations (such an impact may be the uncontrolled release of radioactive 
material by air dispersion). 

 Prepare the annual Hanford Site Environmental Report that documents Hanford Site environmental 
compliance status, environmental conditions on and around the Hanford Site, and the potential offsite 
public radiological exposure resulting from Hanford operations. 

 Prepare and coordinate the Hanford Site Environmental Monitoring Master Sampling Schedule. 

 Ensure environmental monitoring related methods of sample collection, analysis, interpretation, and 
reporting are consistent across the Hanford Site to ensure usability, consistency and comparability of 
the data with other DOE Hanford projects and OHCs. 

 Determine if sampling locations and analytics could contain proprietary or sensitive information and 
work closely with DOE to determine appropriate controls for the information. 

 Align the environmental monitoring with the needs of the environmental cleanup, restoration, and 
assessment activities at the Hanford Site, since the information generated by the program is 
extensively used by Site contractors. 

 Conduct radiological surveys of the parcels of land assigned to the MAPR, for unforeseen reasons 
and abnormal events, to ensure no inadvertent migration of contamination onto those parcels, and to 
take whatever action is deemed necessary by DOE to continue to protect the public and the 
environment.  

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 The Contractor shall provide notice to DOE prior to meeting with non-DOE parties. The Contractor 
shall not make commitments for the Government. 

 The MAPR (and/or its contractor) is responsible for radiological surveys within the B-Reactor and 
controls necessary for protection of the public, workers, and the environment. 

Interfaces: Regulators, stakeholders, DOH, MAPR (and/or its contractor), and the Tribal Nations to share 
and interpret environmental surveillance data. 

C.4.10.3.2 Ecological Monitoring and Compliance 
The desired outcome of the Ecological Monitoring and Compliance function is the identification and 
documentation of Hanford Site Biological Resource Management Plan levels 1, 2, 3, 4, and 5 resources. 
Monitoring of resources within these categories will be prioritized based on data needs and potential for 
impacts from activities on the Hanford Site. Monitoring shall be sufficient to identify and document 
actual and potential impacts of Hanford operations on natural resources; and to promote planning for the 
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long-term conservation and protection of Hanford Site natural resources as the fiduciary of edaphic, rock, 
mineral, water, air, geomorphologic, viewscape, cultural, plant, animal, cryptogamous, and other natural 
resources. 

Key Customers 

 DOE 

 OHCs 

 PNNL 

Scope and Requirements 

The Contractor shall: 

 Conduct and document ecological monitoring and compliance reviews to ensure environmental 
compliance for Hanford Site related actions that have the potential for affecting the ecological 
environment. 

 Maintain, update, and implement the Hanford Site Biological Resources Management Plan, 
Threatened and Endangered Species Management Plan, and Bald and Golden Eagle Site Management 
Plan. 

 Provide a forum to obtain feedback from those to whom ecological reviews are provided and modify 
the ecological review process for continuous improvement. 

 As approved by DOE, conduct and document monitoring of priority habitats and species using a 
graded approach. Document the status of sensitive species found or potentially found on the 
Hanford Site. 

 Assess impacts to ecological resources from activities on Hanford and legacy contaminants in the 
environment and evaluate the cumulative impacts of activities on these resources. If impacts to 
ecological resources that have not been previously reported are identified, provide DOE a written 
summary of those impacts within five (5) working days. 

 Conduct ecological reviews as requested by Hanford Site users, and identify and quantify ecological 
impacts to the extent practicable. 

 Characterize and define changes or trends in the condition of Hanford ecological resources that may 
result from causes external to the Hanford Site. 

 Define and map significant habitats, species distribution, floodplains and wetlands, for use in land-use 
planning, ecological risk assessment, and mitigation action planning. 

 Perform surveys and monitor compliance with applicable requirements during the appropriate times 
of the year to document changes to protected ecological resources. 

 Maintain an integrated data system on the regulatory status and distribution of species and habitats of 
concern on the Site. The data will include information necessary for tracking reviews, as well as a 
record of the field data necessary to evaluate impacts and compliance needs. 

 Assist the Hanford fire and emergency response activities by providing information on sensitive 
species and habitat for purposes of controlled burns, establishing pre-fire firebreaks, and initial attack 
fire lines. 
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 Support efforts to determine if injuries have occurred to Hanford natural resources, including 
threatened and endangered species or populations on the Hanford Site and the Columbia River, as 
determined by DOE. Injuries are defined by the CERCLA Natural Resource Damage Regulations and 
Guidance. 

 Integrate bird takes among the contractors for the Sitewide Migratory Bird Treaty Act (MBTA) 
Compliance Program, which is the single point-of-contact with the USFWS, who manages a single, 
Sitewide MBTA take permit for DOE. 

 Serve as the single point-of-contact for Sitewide best management practices for protection of fish, 
wildlife, and habitats. 

 Provide ecological reviews and analyses, at DOE’s request, for NEPA efforts. 

 Provide administrative and technical support to NRTC activities. 

 Provide, to DOE, a forecast of annual and multi-year baseline for ecological reviews (including for 
Endangered Species Act [ESA] and other environmental protection laws) expected for the coming 
year. 

 Coordinate an annual review with DOE counterparts on the suite of ecological compliance procedures 
and documents to determine if they need to be reviewed or revised in the next fiscal year. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 DOE is the permittee for the MBTA take permit. 

 DOE is the Trustee for Natural Resources. 

Interfaces: USFWS, Washington Department of Fish and Wildlife, The Nature Conservancy, Washington 
State Natural Heritage Project, and universities. 

C.4.10.3.3 Biological Controls 
The desired outcome of the biological controls service is effective control and minimization of noxious 
weeds, industrial weeds, other vegetation, and animal pests to ensure the protection of Hanford Site 
workers and the public from contamination spread by biological vectors and to revegetate areas where 
erosion can expose the environment, workers, and the public to blowing dust or contamination. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 Provide an effective Hanford Sitewide biological control program that complies with ESH&Q 
principles. 

 Control noxious weeds, industrial weeds, other vegetation, and animal pests for the purposes of 
protecting employees, the public, and Hanford Site cultural and environmental (including biological) 
resources. 
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 Maintain facilities, roadways, fence lines, waste sites, radiological areas, and tank farms free of 
windblown tumbleweeds; perform spray operations and related activities in radiological areas; 
perform tumbleweed burning activities; post unidentified underground radioactive material areas as 
discovered during biological control operations; and perform animal control operations (fly traps, 
rebaiting). 

 Respond to Hanford Site animal control calls, coordinate biocide applications at Site facilities, and 
provide equipment/technical expertise (to assist with the road maintenance function) in liquid 
de-icing activities during winter months, as needed. 

 Provide technical coordination on aerial herbicide applications for noxious weed and selective weed 
control and collect native plant seeds for use in revegetation plots. Areas bladed beyond the normal 
control swath shall be treated with selective and nonselective herbicides. 

 Maintain and provide records and reports applicable to biological controls, including ESH&Q 
documentation, CM, performance trending, lessons learned feedback, correction action tracking, 
self-assessment activities, and coordination with DOE, state, and local authorities regarding ESH&Q 
matters. 

 Revegetate waste sites and operations areas where erosion could compromise worker safety and 
ongoing Site operations. 

 Maintain and update the Integrated Biological Control Program Plan. 

Selective and non-selective herbicide applications shall be scheduled for applications during the year, 
depending on vegetation growth on radioactive and waste sites. 

Waste and radiation sites shall include a 15 ft. buffer zone outside the affected zone to control 
deep-rooted vegetation. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: WAC 16-233-215, Worker Protection Standards, pesticide labels, and 
40 CFR 170.130, Pesticide Safety Training for Workers. Pesticide safety training for workers are the 
standards for pesticide applications. The purpose of these requirements is to protect workers and pesticide 
handlers from exposure to pesticides. 

Interfaces: Benton, Grant, and Franklin County Noxious Weed Control Boards, USFWS, and U.S. Army 
Corps of Engineers for coordination of biological control activities near the Hanford Reach National 
Monument, and the Washington State Department of Agriculture Pesticide Management Division, EPA, 
DOH, BPA, and Ecology. 

C.4.10.4 Environmental Regulatory Management 
The desired outcome is integrated Sitewide environmental products and services that enable timely and 
compliant project execution of this Contract and in coordination with other affected DOE contractors. 

Key Customers 

 DOE 
 OHCs 
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Scope and Requirements 

The Contractor shall: 

 Develop within one (1) year after NTP, an Integrated Sitewide Environmental Protection and 
Compliance Plan for DOE approval.  

 Have two (2) primary responsibilities in the area of Environmental Regulatory Management: 

 As DOE’s SME, Sitewide management, planning, administration, integration, permitting, and 
compliance, in coordination with OHCs; and 

 Contractor-specific work scope for environmental permitting and compliance. 

 Ensure that its activities are closely aligned with the needs of the DOE as a federal land manager, as a 
CERCLA Potentially Responsible Party (PRP), and as a RCRA permittee (WA78900008967 Hanford 
Facility Dangerous Waste Permit), and as a RCRA permittee conducting corrective actions to clean 
up past practice hazardous waste contamination.  

 Obtain concurrence from other affected OHCs for Sitewide environmental documents. 
The Contractor is not responsible for directing technical work of OHCs. The Contractor is responsible 
for obtaining work scope unit-specific permit modifications and working with DOE to obtain time 
extensions from the regulators for permit modifications, as required. OHCs are responsible for 
working with DOE to obtain their own unit specific permit modifications and time extensions from 
the regulators, in coordination with the Contractor, as DOE’s integrating contractor.  

C.4.10.4.1 Sitewide Environmental Management System and Sustainability Implementation 

 In conjunction with OHCs and DOE, the Contractor shall develop a Sitewide Environmental 
Management System (EMS) Program Management Plan to address the Sitewide elements of EMS 
that implement and track the progress of meeting the annual goals and objectives as promulgated in 
the annual DOE-HQ Strategic Sustainability Performance Plan. The Contractor shall use the current 
reporting mechanism for reporting EISA 432 Covered Facilities (for example, DOE Sustainability 
Dashboard). 

 The Contractor shall coordinate with OHCs in the areas of the Site Sustainability Plan that include 
Sustainability scope. 

 The Contractor shall use the FedCenter EMS scorecard format to develop Sitewide metrics in 
coordination with the Annual Site Sustainability Plan, and report performance for EMS-related 
programs (e.g., pollution prevention, chemical management, affirmative procurement, Green 
Buildings construction, alternative energy use, and water conservation) in their respective reporting 
venues (e.g., specified databases or paper reports), in the ASER, and on the Annual FedCenter EMS 
Scorecard report.  

C.4.10.4.2 Site-wide Enforcement Actions and Compliance Issues 
As DOE’s SME integrator for the following Sitewide Enforcement Actions and Compliance tasks, the 
Contractor shall: 

 Enforcement Actions: 

 Track, trend, and evaluate Sitewide enforcement actions. 
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 Coordinate an integrated response when the enforcement action affects, or has the potential to 
affect, more than one contractor or DOE field office. 

 Develop a protocol, in conjunction with OHCs, for managing and coordinating enforcement 
inspections on a Sitewide basis. 

 Compliance: 

 Track, trend, and evaluate Sitewide compliance issues (e.g., Notices of Violation [NOV], 
Potential NOV, High Priority Violations, and Notices of Concern). 

 Coordinate an integrated response when the compliance issue affects more than one contractor or 
DOE field office. 

 Inspection Actions: 

 With input from, and in collaboration with OHCs, track regulatory inspections conducted and 
planned at the Hanford Site.  

 The Contractor shall provide data (automated or written) on inspections and regulatory actions 
completed, additional items requested by the inspector, initiated responses, and closure of the 
inspection at the Hanford Site (or offsite) due to a Hanford action.  

 The Contractor shall trend and evaluate Site-wide inspections. 

C.4.10.4.3 Sitewide TPA Technical Support 
In coordination with OHCs, the Contractor shall: 

 Provide DOE technical and regulatory analysis to support DOE in its role of managing the TPA for 
the Hanford Site. 

 Develop, maintain, and implement TPA processes and procedures (e.g., public meetings, change 
control, and dispute resolution). 

 Maintain milestone status and performance statistics and provide search utility capability. 

 Track TPA milestones and coordinate Milestone Reviews. 

 Coordinate the Inter-Agency Management Integration Team and other TPA-related meetings, as 
requested (e.g., monthly Project Manager Meetings, including issuing agendas and preparing meeting 
minutes). 

 Assist DOE in dispute resolution. 

 Develop and maintain a Sitewide TPA process for preparing Remedial Action Completion Reports 
and Corrective Measures Reports and requesting regulatory approval of waste site remediation, 
through a certificate of completion, in compliance with TPA Sections 7.3.10 and 7.4.4. 

 Obtain advance concurrence, or approval (as required), from DOE and coordinate with other affected 
OHCs. 

C.4.10.4.4 Hanford Site Administrative Record and Information Repositories 
The Contractor shall establish, manage, and maintain integrated Hanford Site AR and PIRs that meet 
applicable requirements of the TPA (e.g., CERCLA, RCRA, and Administrative Procedure Act), and 
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other legal and regulatory requirements applicable to Hanford’s environmental remediation and 
permitting programs. 

In coordination with OHCs, the Contractor shall: 

 Establish and maintain procedures for management/administration of the Hanford Site AR. 

 Establish and maintain a document review process to screen documents to be included in the 
Hanford Site AR. 

 Index, manage, retrieve, and make available to the public Hanford Site AR records and data. 

 Maintain a current, complete, easily searchable, and retrievable electronic Hanford Site AR database. 
Maintain the PIRs in Portland, Seattle, Spokane, and Richland. The CERCLA documents include 
Remedial Investigations, Feasibility Studies, RODs, Remedial Design/Remedial Action Work Plans, 
and Sampling and Analysis Plans. The PIRs are under the purview of the Hanford Public Involvement 
Plan that serves as the overall guidance document for public participation and outreach activities at 
the Hanford Site. 

The Contractor shall: 

 Integrate its environmental permitting and regulatory compliance activities with the Hanford Sitewide 
permitting and compliance framework by annually submitting to DOE for approval an environmental 
compliance and protection plan or an equivalent database solution (such as the Dynamic Object 
Oriented Requirements Management System or Solution). 

 Manage Contractor-assigned facilities and activities to ensure identification of and compliance with 
applicable federal, state, and local environmental regulations, orders, and permits. 

 Provide appropriate environmental data for Contractor-assigned facilities to support Hanford Site 
assessments, and for use in the Contractor’s preparation of Hanford ASERs. 

 Respond to Contract-related NOVs, Notice of Concerns, and other issues, as necessary. 

 Obtain and manage AR documents generated by the Contractor as a result of permitting or closure of 
Hanford Treatment Storage Disposal units, recycling facilities, or as a result of CERCLA 
pre-remedial, remedial or post-remedial actions that are required by the TPA, and other legal 
requirements associated with environmental permitting. 

 Evaluate the impacts of new environmental laws, legislations and regulations, including state and 
local requirements, and include an assessment of the cost impacts or savings associated with 
implementation and promptly notify DOE of results. 

 Collect environmental analytical data for the Contractor-assigned areas to support regulatory 
decisions as directed by DOE. 

 Coordinate with DOE and the regulators to develop an optimum regulatory approach for work under 
this Contract. 

 Perform assessment of the Hanford Site AR to determine the adequacy of the AR to meet regulatory 
requirements and, as needed, propose corrective actions and a schedule for implementation. 
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Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 The initial Hanford RCRA Permit became effective in September 1994, and is comprised of two (2) 
portions: a Dangerous Waste Portion, issued by Ecology, and a Hazardous and Solid Waste 
Amendments Portion, issued by the EPA, Region 10. The Dangerous Waste Permit is issued to DOE 
as the owner/operator, and to its contractors, as co-operators. DOE will sign the Hanford RCRA 
permit as “Owner/Operator” and the Contractor shall sign the RCRA Permit as “Co-operator” for 
those RCRA facilities assigned by Contract. This Permit is currently in the renewal process. 

 The Hanford AOP was renewed on April 1, 2013 and will be in effect for five (5) years; renewal is 
expected. During the permit renewal process the existing AOP remains in effect. 

 DOE will operate as an “Owner” in coordination with the regulators to reach agreement on 
Contractor-prepared regulatory and supporting documentation, and on innovations that require 
changes to the regulatory approach. 

Interfaces: Multiple DOE offices for activities performed on the Hanford Site, DOE BPA, DOE Office of 
Legacy Management, OHCs, regulators, and, at the request of DOE, stakeholders, concerned public, and 
the Tribal Nations. 

C.4.10.5 Environmental Mitigation Strategy and Planning 
The desired outcome is to have centralized, Sitewide mitigation planning and implementation that is 
efficient and cohesive.  

Key Customers 

 DOE 

 OHCs 

 PNNL 

Scope and Requirements 

The Contractor shall: 

 Establish and implement a Sitewide mitigation strategy. 

 Have two (2) primary responsibilities in the area of Mitigation Strategy and Planning: 

 Sitewide mitigation strategy planning in coordination with OHCs; and 
 Implementation, coordination, and tracking of mitigation action plans. 

 Coordinate with affected OHCs, other applicable federal agencies, and outside entities as necessary. 

 Develop an integrated NEPA, CERCLA, RCRA, and NHPA Sitewide Mitigation Strategy Planning 
and Implementation program that includes, but is not limited to, NEPA, ESA, MBTA, Bald and 
Golden Eagle Protection Act, Clean Air Act (CAA), CERCLA, RCRA, NHPA, American Indian 
Religious Freedom Act, and the Clean Water Act. The integrated program shall facilitate a balance 
between the ongoing Hanford Site mission elements and the omnipresent trustee stewardship 
obligations: 

 The strategy for mitigation shall consider cohesiveness and landscape connectivity with adjacent 
areas by coordinating with other federal agencies and groups, such as the USFWS, and DOE’s 
Office of Legacy Management. 
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 Develop, implement, and maintain procedures to enable Hanford Site projects to anticipate and plan 
for mitigation needs via early identification of mitigation requirements. 

 Develop, implement, and maintain a procedure for implementing consistent, cost-effective mitigation 
actions through a Sitewide mitigation banking system. 

 Conserve Hanford’s natural resources while facilitating a balanced development and consideration of 
the Hanford Site mission. 

 Monitor the effectiveness of the mitigation actions and adapt them as necessary. Assist DOE in 
preparing Mitigation Action Plans, when necessary.  

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: NRTC members, tribal liaisons, USFWS, and National Parks Service. 

C.4.10.6 Environmental Permits and Compliance 
The desired outcome of the Environmental Permitting Management function is integrated Sitewide 
environmental permitting products and permitting services that enable timely and compliant project 
execution of this Contract and other affected DOE contractor’s work scope. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall establish an environmental permitting program that is compliant with applicable 
laws, regulations, DOE directives, and the terms of this contract. For permitting activities the Contractor 
will be the coordinating contractor. For permits, the Contractor shall have two (2) primary responsibilities 
in the area of Environmental Permit Management: 

 As DOE’s SME, Sitewide management, planning, administration, integration of permitting, and 
permit compliance in coordination with OHCs; and 

 Contractor-specific work scope for environmental permitting and permit compliance. 

The Contractor shall ensure that its permitting activities are closely align with the needs of the DOE as a 
land management trustee, as a CERCLA PRP, as a RCRA Permittee, as a Title V CAA Permittee, and as 
a small municipality equivalent that has attendant infrastructure and permitting requirements. 

The Contractor shall obtain concurrence from other affected OHCs for Sitewide environmental permits 
and permitting strategy documents. The Contractor is responsible for obtaining scope unit specific permit 
modifications and working with DOE to obtain time extensions from the regulators for 
Contractor-permitted scope as required. OHCs are responsible for working with DOE to obtain their own 
unit specific permits, permit modifications, and time extensions from the regulators.  

RCRA regulator inspection actions, including regulatory permit compliance inspections and resulting 
compliance actions, will be coordinated through the Contractor as DOE’s planning and administrating 
integrating contractor.  
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Integrated Sitewide Environmental Permits and Licenses – Maintenance, Application, 
and Reporting 

In coordination with OHCs, the Contractor, with DOE concurrence, shall: 

 Develop guiding principles and procedures for a consistent administration of regulatory permitting 
interfaces. 

 Prepare and maintain appropriate procedures for implementing Sitewide environmental permits, 
licenses, and related reports. 

 Coordinate, prepare, obtain as required, and maintain Sitewide permits and licenses. 

 Obtain from DOE and OHCs data and information necessary for developing required Sitewide 
Environmental Permitting Reports to include compilation and integration of environmental 
monitoring data from operations and activities under the Contractors’ control and from OHCs. 

 Compile and produce environmental permitting data and provide an annual forecast of expected 
permitting activities and a forecast of operations/operational effluents on a Sitewide basis to ensure 
Sitewide limits (e.g., annual radiological dose, total volume of permitted effluent discharges) are 
integrated, and are not at risk of being exceeded. 

 As requested by DOE, the Contractor, as an SME, shall assess environmental permitting documents 
from other governmental organizations or other DOE contractors to ensure the documents meet GPO 
production standards, environmental permitting standards, regulatory quality standards, and content 
requirements. 

 Develop Sitewide metrics for DOE approval and report performance for Sitewide permitting 
activities. 

 Integrate the Contractor’s environmental permitting and regulatory compliance activities with the 
Hanford Sitewide permitting and compliance framework, by annually submitting to DOE, for 
approval a Contractor environmental permitting, compliance, and protection plan. 

 Manage Contractor-assigned facilities and activities to ensure identification of and compliance with 
applicable federal, state, and local environmental regulations, orders, and permits. 

 Respond to Contractor-related permit violations such as NOVs, Notice of Concerns, and other issues, 
as necessary. 

 Evaluate the impacts of new environmental laws, legislations, and regulations, including state and 
local requirements, include an assessment of the cost impacts or savings associated with 
implementation of permitting requirements, and promptly notify DOE of the issues. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 The Contractor is not responsible for directing technical work of OHCs.  

 The initial Hanford RCRA Permit became effective in September 1994, and is comprised of two 
portions:  

 a Dangerous Waste Portion, issued by Ecology; and  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION C 
CONTRACT NO. 59303320DEM000031 
 

C-135 

 a Hazardous and Solid Waste Amendments Portion, issued by the EPA, Region 10.  

 The Dangerous Waste Permit is issued to DOE-RL as the owner/operator, and to its contractors, as 
co-operators. DOE will sign the Hanford RCRA permit as “Owner/Operator” and the Contractor shall 
sign the RCRA Permit as “Co-operator” for those RCRA facilities assigned by Contract. This Permit 
is currently in the renewal process. It is known as: 

 Common Name: The Hanford Sitewide Permit Revision 8C; 

 Permit Number: WA7890008967; 

 Permit Modification Number: 8C.2016.Q4. 

 The Hanford AOP was renewed on April 1, 2013 and will be in effect for five (5) years (during the 
permit renewal process the existing AOP remains in effect). It is known as: 

 Permit Number: 00-05-006 Renewal 2, Rev B 
 Issue Date: July 28, 2016 

 Effective Date: August 1, 2016 

 Expiration Date: March 31, 2018 

 There are several extant Waste Water Discharge Permits. They are known as: 

 ST-4500 200 Area Effluent Treatment Facility, Permit Number: ST0004500 
 Issue Date: December 15, 2014 

 Effective: January 1, 2015 

 Expiration Date: December 31, 2019 

 ST-4502 • 200 Area Treated Effluent Disposal Facility, Permit Number ST- 4502 

 ST-4511 • Miscellaneous Streams (State Permit Number ST-4511) 

 ST-0045514 200 West Area Evaporative Sewage Lagoon 

 There are two sand and gravel permits associated with ORP construction: 

 Concrete Batch Plant • WAG-50-5180/Concrete Batch Plant 

 Pit 30 Quarry • WAG-50-5181/Pit 30 Quarry 

 There are Group A Public Drinking Water Systems: 

 PWSID 00100 Energy, Department of/200W, 189 connections, Effective Date 11-13-1990 

 PWSID 00177 Energy, Department of/100K, 5 connections, Effective Date 11-13-1990 

 PWSID 41840 Energy, Department of/300 Area, 20 connections, Effective Date 5-1-1988 

 PWSID 41947 Energy, Department of/400 Area, 5 connections, Effective Date 5-1-1988 

 There are Group B Public Drinking Water Systems: 

 WSID 001761 Energy, Dept. of/100D 

 WSID 001782 Energy, Dept. of/251 

 WSID 001806 Energy, Dept. of/609 Fire Station 

 WSID 001827 Energy, Dept. of/6652C Observatory 

 WSID 00183Q Energy, Dept. of/Training Academy 

 WSID 001848 Energy, Dept. of/Yakima Barricade 

 WSID 04480U Energy, Dept. of/182B 

 WSID AB046E Energy, Dept. of/Wye Barricade 
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 DOE will operate as an “Owner” in coordination with the regulators to reach agreement on 
Contractor-prepared regulatory and supporting documentation, and on innovations that require 
changes to the regulatory approach. 

Interfaces: DOE (RL, ORP, PNSO, BPA, Office of Legacy Management), OHCs, Regulators, 
stakeholders, concerned public, and the Tribal Nations (as requested by DOE).  

C.4.10.7 Natural Phenomena Monitoring 

C.4.10.7.1 Meteorological and Climatological Services 
The desired outcome of the Meteorological and Climatological Services function is a reliable monitoring 
system producing sufficiently accurate and timely weather forecasts that enable safe conduct of routine 
activities and emergency response. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 Maintain and operate the Hanford Meteorological Monitoring system and shall provide easily 
retrieved and understood real-time meteorological data for DOE and OHCs. 

 Support emergency response activities with current meteorological data and forecasts, in the event of 
an accidental radiological or chemical release. 

 Operate and maintain the Meteorological and Climatological Services computer network. 

 Provide weather forecasts in support of routine and special Site operations to include general weather, 
telemetry, adverse weather, and special forecasts, as required. 

 Detect adverse weather that may affect safety of Site workers (strong winds, thunderstorms, extreme 
cold, and snow events) and provide timely communication of this information to Site contractors and 
DOE. 

 Monitor/report heat stress data and provide this information to Site contractors in support of Site 
cleanup activities, when required. 

 Operate the Met Viewer data display system and Air Pollutant Graphical Environmental Modeling 
System interactive transport and diffusion computer model. 

 Produce data for annual potential radiological exposure assessment. 

 Produce data for interactive atmospheric models in support of air permitting activities. 

 Ensure data availability for the annual estimation of potential public radiation exposure. 

 Ensure that comprehensive climatological data records are maintained for use in a variety of other 
applications, such as post-accident analysis, dose reconstruction, building design, and environmental 
impact assessment. 

 Maintain historical climatological database to respond to special requests in support of site activities. 
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Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: Regional and national organizations outside the Hanford Site may request 
meteorological and climatological information or support from the Contractor. In this event, the 
Contractor shall contact the DOE for guidance. 

Interfaces: National Weather Service, as necessary, to share meteorological information and provide a 
complete forecast. 

C.4.10.7.2 Seismic Monitoring 
The desired outcome of the Hanford Site Seismic Monitoring is a service that provides an uninterrupted 
collection of high-quality raw seismic data from the Hanford Seismic Network, located on and around the 
Hanford Site, and the Eastern Washington Regional Network. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The Contractor shall: 

 Provide a Hanford Site Seismic Monitoring function consisting of an uninterrupted collection of 
high-quality raw and processed seismic data from the Hanford Seismic Network for DOE and OHCs. 
This function shall have the capability to locate and identify sources of seismic activity and monitor 
changes in the historical pattern of seismic activity at the Hanford Site. 

 Compile, archive, and publish the data for use by OHCs involved in waste management, NPH 
assessments, and engineering design and construction. 

 Issue an annual catalog of earthquake activity on and near the Hanford Site and special-interest 
bulletins on local seismic events. The annual catalog shall include geologic interpretation of the 
sources of the earthquakes. 

 Provide interpretations of seismic events from the Hanford Site and vicinity. Locate and identify 
sources of seismic activity, monitor changes in the historical pattern of seismic activity at the 
Hanford Site, and manage and permanently archive earthquake process data.  

 Maintain an archive of seismic data from the Hanford Seismic Network, and records for the seismic 
sensor and relay sites, and make readily accessible to OHCs. 

 Provide assistance to the Hanford Site Emergency Operations function and Hanford Site facilities in 
the event of a significant earthquake on the Hanford Site. 

 Operate and maintain the seismic network (sites and equipment). 

 Maintain land agreements with offsite network sites, provide data analysis, update software and 
provide seismologist support. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 
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Interfaces: U.S. Geological Survey. 

C.4.10.8 Radiological Site Services 
RSS is a Hanford Site service provided by the Contractor. RSS is a fully integrated and documented set of 
radiological support programs that provides the technical support, dosimetry, data, and records necessary 
to demonstrate compliance with required radiological monitoring and to verify the adequacy of Site 
radiological control programs in protecting the health and safety of workers, the public, and the 
environment. 

RSS includes the following four (4) components: Hanford External Dosimetry Program (HEDP), Hanford 
Internal Dosimetry Program (HIDP), Hanford Radiological Instrumentation Program (HRIP), and HRRP. 

Scope and Requirements 

The Contractor shall: 

 Provide RSS, as appropriate, for OHCs and subcontractor employees performing hazardous work that 
may expose workers, the public, or the environment to radiological hazards. 

 Maintain and implement the RSS Strategic Plan (RSS Master Plan). 

C.4.10.8.1 Hanford External Dosimetry Program 
The desired outcome of the HEDP is external dosimetry services that provide demonstrated compliance 
with the external radiation monitoring requirements of key customers, and provide technically sound, 
defensible data for determining adequacy of Site radiological control programs in protecting the health 
and safety of workers, the public, and the environment. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The HEDP shall be designed and implemented based on the expressed types and quantities of external 
dosimetry services required by key customers. 

The HEDP shall be managed in a fully-integrated manner with other RSS programs. 

The Contractor shall: 

 Provide the staffing and personnel required to perform HEDP services, including the preparation, 
distribution, processing, and documentation of external dosimetry (including associated dosimetry 
processing instrumentation and software). 

 Provide, distribute, and process dosimeters, including personnel whole body, extremity, and accident 
dosimeters, area monitoring and criticality dosimeters, and environmental dosimeters. 

 Maintain U.S. Department of Energy Laboratory Accreditation Program accreditation in external 
exposure categories required by customers. 

 Provide the capability for priority processing of personnel dosimeters and onsite emergency 
processing of personnel dosimetry.  
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 Provide the results of processing of personnel dosimeters to the HRRP for inclusion in personnel 
radiation exposure records, including shallow dose equivalent, eye dose equivalent, deep dose 
equivalent, and neutron dose equivalent, according to the type(s) of dosimeter. 

 Develop and maintain a technical basis document(s) for the HEDP. 

 Provide representation to the Hanford Personnel Dosimetry Advisory Committee and necessary 
logistical and administrative support for the Committee. 

 Provide and maintain technical documentation and specifications of the performance characteristics 
of dosimeters and the algorithms used for processing these dosimeters. This includes providing 
technical support to confirm that these performance characteristics and processing algorithms remain 
appropriate to meet customer monitoring requirements. 

 Provide prompt notification to the applicable customer point-of-contact in the event of high, 
abnormal, missing, or anomalous dosimeter results. This includes providing technical support in 
investigating high, abnormal, missing, or anomalous dosimeter results and determining appropriate 
exposure or dose values. 

 Develop and maintain systems for tracking the status of dosimeters that have been issued, for 
providing routine, periodic reports on the status of results of dosimeter distribution and processing, 
maintaining appropriate dosimetry records for personnel in a special or unique status, such as a 
declared pregnant worker, or on a radiological work restriction, and routine updating of radiological 
access control systems. 

 Maintain a 24/7 point-of-contact for onsite radiological incidents. 

 Establish an HEDP point-of-contact as the primary focus for routine service requests or information. 
Special requests requiring a commitment of additional resources shall be approved by DOE prior to 
fulfilling the request. 

 Interface with customers to determine specific external dosimetry needs and requirements, to provide 
requested technical support, and to provide status and results of external dosimetry distribution and 
processing. 

 Notify DOE of potentially abnormal circumstances or special service requests, such as multiple 
assignment of the same dosimeter, dosimeters worn by the wrong worker, dosimeters taken apart by 
workers, and other unusual events. 

Boundaries, Constraints, and Interfaces: None. 

C.4.10.8.2 Hanford Internal Dosimetry Program 
The desired outcome of the HIDP is internal dosimetry services that provide demonstrated compliance 
with the internal radiation monitoring requirements of key customers, and provide technically sound, 
defensible data for determining adequacy of Site radiological control programs in protecting the health 
and safety of workers, public, and the environment. 

Key Customers 

 DOE 
 OHCs 
 Hanford Site Subcontractors 
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Scope and Requirements 

The HIDP shall be designed and implemented based on the expressed types and quantities of internal 
dosimetry services required by key customers, including the capability of performing ~7,000 each in vitro 
and in vivo bioassays each calendar year. The HIDP shall be managed in a fully integrated manner with 
other RSS programs. 

The Contractor shall: 

 Perform HIDP services, including the preparation, distribution, processing, and documentation of in 
vitro excreta samples and results and in vivo measurements and results, including maintaining 
associated software and in vivo measurement instrumentation. 

 Maintain accreditation in internal exposure categories required by customers. 

 Provide the results of HIDP measurements and analyses to the HRRP for inclusion in personnel 
radiation exposure records. 

 Develop and maintain a technical basis document(s) for the HIDP, including the technical bases for 
evaluating radiological intakes and bioassay results. Update the HIDP as necessary to ensure such 
evaluations incorporate the latest International Commission on Radiological Protection (ICRP) 
biokinetic and human physiology models (for example, ICRP Publication 66, Human Respiratory 
Tract Model for Radiological Protection).  

 Provide representation to the Hanford Personnel Dosimetry Advisory Committee and necessary 
logistical and administrative support for the Committee. 

 Maintain the capability to perform in vivo measurements on an emergency basis within two (2) hours 
of notification. 

 Provide guidance and technical input regarding medical intervention and recommend appropriate 
follow-up bioassay. 

 Provide technical support in determining type(s) and frequency(ies) of bioassays to meet specific 
customer requirements. 

 Perform routine scheduling for in vivo and in vitro bioassays, including developing and maintaining a 
system for home delivery and pickup of bioassay kits. 

 Develop and maintain a system for evaluating and implementing waivers for routine bioassays. 

 Provide for analysis of in vitro excreta samples and provide technical oversight of the excreta analysis 
laboratory to include conducting a QC oversight program independent of the excreta analysis 
laboratory’s in-house QC program. 

 Provide prompt notification to the applicable customer point-of-contact in the event of positive, 
abnormal, or anomalous bioassay results. This includes providing technical support in investigating 
such positive, abnormal, or anomalous bioassay results and determining appropriate dose values. 

 Develop and maintain systems for tracking and providing routine, periodic reports on the status and 
results of bioassays that have been scheduled, maintaining appropriate records for personnel in a 
special or unique status, such as a declared pregnant worker or on a radiological work restriction, and 
routine updating of radiological access control systems. 
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 Maintain a 24/7 point-of-contact for onsite radiological incidents. 

 Establish an HIDP point-of-contact as the primary focus for routine service requests or information. 

 Interface with customers to determine specific internal dosimetry needs and requirements, to provide 
requested technical support, and to provide status and results of internal dosimetry scheduling and 
processing. 

 Notify DOE of special service requests, such as development of a new bioassay protocol, request to 
use an atypical analytical model, and other unusual requests. Special requests requiring a commitment 
of additional resources shall be approved by DOE prior to fulfilling the request. 

Boundaries, Constraints, and Interfaces: None. 

C.4.10.8.3 Hanford Radiological Instrumentation Program 

The desired outcome of the HRIP is radiological instrumentation and services that provide demonstrated 
compliance with the radiation monitoring requirements of key customers, and provide technically sound, 
defensible data for determining adequacy of Site radiological control programs in protecting the health 
and safety of workers, the public, and the environment. 

Key Customers 

 DOE 
 OHCs 

Scope and Requirements 

The HRIP shall be designed and implemented based on the expressed types and quantities of portable and 
semi-portable radiological instrumentation calibration, maintenance, and repair services required by DOE 
and OHCs, including the capability of performing ~16,000 instrument calibrations each calendar year.  

The HRIP shall be managed in a fully integrated manner.  

The Contractor shall: 

 Perform HRIP services, including the routine pickup and delivery of radiological instrumentation 
from customers, and the maintenance of software and instrumentation associated with calibration, 
maintenance, and repair of radiological instrumentation. 

 Provide and maintain the capabilities to calibrate, maintain, repair, and perform performance and/or 
type testing for a broad range of radiological instrumentation designed to detect and/or quantify x-ray, 
gamma ray, beta particle, alpha particle, and/or neutron radiations across a broad range of energies 
and intensities. Calibration of radiological instrumentation shall be performed in accordance with 
appropriate ANSI standards, using calibration sources traceable to the National Institute of Standards 
and Technology, or equivalent international standards. 

 Maintain, manage, procure and modernize the existing Hanford pool of radiological instruments, 
including developing processes for necessary replacement of instruments. 

 Provide a records management system for the capture and retention of records and data associated 
with calibration, maintenance, and repair of radiological instrumentation, including performance 
and/or type testing of radiological instrumentation. 
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 Provide representation to the Hanford Instrument Evaluation Committee and necessary logistical and 
administrative support for the Committee. 

 Provide and maintain technical documentation and specifications of the performance characteristics 
of radiological instrumentation calibrated and/or maintained. This includes providing technical 
support to confirm that these performance characteristics continue to meet changing customer 
monitoring requirements. 

 Develop and maintain systems for tracking the status of calibration, maintenance, and repair of 
radiological instrumentation, and for providing routine, periodic reports on this status to customers. 

 Provide prompt notification, to applicable customer point-of-contact, of radiological instrumentation 
for calibration, maintenance, or repair, if found to be outside customer-required tolerances. 

 Provide certification of current activity, emitted dose rate, or surface emission rate for various 
configurations of field check sources. 

 Provide technical and administrative support when, requested by customers, for the purchase of new 
or replacement radiological instrumentation. 

 Interface with customers to determine specific customer radiological instrumentation needs and 
requirements, to provide requested technical support, and to provide status and results of calibration, 
maintenance, repair, and/or testing of radiological instrumentation, including out-of-tolerance reports. 

 Provide specialized calibrations or modified instrument design or functions (e.g., ruggedized or 
window designs). 

 Maintain software, hardware, and documentation in compliance with requirements of key customers 
and approved procedures, the approved QA Plan, and appropriate electronic and information 
management security plans. 

Boundaries, Constraints, and Interfaces: None. 

C.4.11 Safety and QA 

C.4.11.1 Organizational/Safety Culture 
Scope and Requirements 

The Contractor shall: 

 Implement DOE P-450.4, Integrated Safety Management Policy, by incorporating DOE’s ISM Core 
Functions and Guiding Principles into management systems/processes. 

 Adopt and continuously improve organizational culture (Site core values and behaviors), safety 
culture, and safety conscious work environment, including implementation and utilization of 
programs/processes that support employees raising concerns without fear of retaliation. 
These programs/processes include, but are not limited to: Employee Concerns Program (ECP), the 
Differing of Professional Opinions Process; Ethics and Compliance Program/Process; and Alternative 
Dispute Resolution. 

 Continuously promote a work environment where employees are encouraged to raise concerns. 
The Contractor shall define expectations, rigorously reinforce those expectations, and take actions to 
mitigate the potential for a chilling effect. 
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 Develop, implement, and maintain a Safety Culture Sustainment Plan (SCSP) within 120 days after 
transition. The SCSP shall address the safety culture focus areas, such as Leadership, Employee 
Engagement, and Organizational Learning. Specific deliverables regarding how the SCSP will be 
evaluated, and how updates will be provided to DOE will be included in the SCSP. The Contractor 
shall review and update the SCSP at least annually. 

 Conduct business in a manner fully transparent to DOE. Activities are demonstrated by open, clear, 
and well communicated management actions and technical and project documentation. Identified 
issues and trends are proactively shared with DOE. 

 Champion a culture that rewards proactive self-identification and reporting of issues that identifies 
and takes action on systemic weaknesses leading to sustained continuous self-improvement. 

The Contractor may use DOE NTC safety culture training for senior and mid-level managers, front-line 
supervisors, and employees, if desired. 

Boundaries, Constraints, and Interfaces: None. 

C.4.11.2 Radiation Protection 
The desired outcome is an effective radiation protection program that is protective of the workforce and 
public through the use of an effective As Low As Reasonably Achievable process. 

 Scope and Requirements 

The Contractor shall: 

 Develop and implement a radiological health and safety program that is consistent with DOE 
STD-1098-2017 guidance for implementing occupational radiological control programs. 

 Perform radiological work activities in compliance with a documented Radiological Protection 
Program (RPP) as approved by DOE. Before the Contractor’s radiological work may commence, the 
Contractor shall adopt and implement another contractor’s approved RPP as its own, until receiving 
DOE approval of the Contractor’s final RPP. The RPP shall specify the existing and/or anticipated 
operational tasks that are intended to be within the scope of the RPP.  

 Utilize the Hanford RSS organization for portable radiological instrumentation purchase, repair and 
calibration, internal dosimetry, external dosimetry, and radiological dosimetry records management.  

 Utilize the Hanford Site Radiological Access Control Software for field radiological operations. 

 Comply with the Hanford Radiological Health and Safety document, including participation as a 
voting member in the Hanford Site Radiological Control Forum (HSRCF). The Contractor shall be 
bound to the decisions of the HSRFC. 

Boundaries, Constraints, and Interfaces: None. 

C.4.11.3 Worker Safety and Health Management 
The desired outcome of the Worker Safety and Health Management function is assurance that the 
workplace is free of recognized hazards, which may cause or have the potential to cause death or serious 
physical harm to Hanford Site personnel.  
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Scope and Requirements 

The Contractor shall empower workers through active pursuit of employee involvement in work planning 
and control (WP&C), and through implementation of the tenets of VPP. The Contractor shall support and 
facilitate transition and maintenance of this achievement by the workforce until the Contractor can apply 
for recognition as a new entity. 

The Contractor shall provide support to DOE for safety and health activities, as requested. 

The Contractor shall develop (or adapt) and submit a Worker Safety and Health Program for DOE review 
and approval. 

As applicable, the Contractor shall submit to DOE a list of closure facility hazards within 90 days after 
identifying such hazards. DOE will accept either the closure facility hazard controls or direct additional 
actions to either achieve compliance or provide additional controls to protect the workers. 

On behalf of the DOE Federal Employee Occupational Health and Safety Program, the Contractor shall 
collect upon DOE request IH samples (including evaluation and recommendations) and process them 
under the Contractor’s Record Program (e.g., indoor air quality, evaluations, Be, asbestos, lead). 

The Contractor shall provide for a respiratory protection equipment program which includes, but is not 
limited to, maintenance, testing, repair, cleaning, and servicing. 

Boundaries, Constraints, and Interfaces: None. 

C.4.11.4 Workplace Substance Abuse Programs 
The Workplace Substance Abuse Program (WSAP) activities support DOE contractors, their 
subcontractors, and other low-tier subcontractors and includes Contractor personnel who are in 
testing-designated positions. The Contractor is expected to maintain a workplace free from the use of 
illegal drugs and alcohol through the overall administration of the WSAP, which includes developing 
procedures, identifying individuals in testing-designated positions, conducting employee and supervisory 
training, testing programs, management of the WSAP records, and interfaces with OHCs. 

Scope and Requirements 

The Contractor shall: 

 Provide a WSAP Management Plan to DOE for approval within 30 days of NTP, and review and 
update the plan annually. 

 Establish a testing program for employees in testing designated positions. Testing designated 
positions are identified by the Contractor and apply to employees whose duties involve: 

 Access to or handling of classified information; 

 Access to or handling of SNM; 

 High risk of danger to life, the environment, public health and safety, or national security; or 

 Transportation of hazardous materials to or from a DOE Site. 

 Coordinate and track drug/alcohol testing for OHCs, as required by DOT regulations. 

 Develop procedures and coordinate records management for the implementation of the WSAP to help 
maintain a workplace free from the use of illegal drugs. The Contractor procedures shall include 
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education awareness programs on hazardous substances in the workplace, supervisory training 
regarding their responsibilities with impaired employees, and employee assistance program services.  

 Report occurrence and/or reasonable suspicion testing regarding the WSAP to DOE within four (4) 
hours from the time the testing is ordered. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: The Occupational Medical Services Provider administers the testing for 
illegal drugs and alcohol, and provides the pass/fail test results. 

Interfaces: Occupational Medical Services Provider. 

C.4.11.5 Event Notification, Reporting, and Investigation 
The desired outcome for Event Notification, Reporting and Investigation is accurate and timely 
notifications, reporting, and investigation of environmental, safety, and health events. 

Scope and Requirements 

Notifications 

The Contractor shall: 

 Establish and implement practices to ensure appropriate event notification for timely response, 
addressing the following elements: 

 Procedures for internal, DOE, and external notifications, including events, persons to be notified, 
persons responsible to make notifications, contact information, and recordkeeping. If an event 
occurs while the Contractor is working in a facility operated by OHC, the contractor who has 
primary responsibility for the facility or activity shall make the event notification. 

 Communications equipment for notifications. 

 Notify the DOE Facility Representative (FR) for events such that real time notification of DOE line 
management occurs for personnel injuries, personnel radioactive contamination or internal deposition, 
chemical exposures, work stoppages, and other situations that might receive public, regulatory, or 
DOE-HQ attention. In addition, the FR shall be notified on a 24/7 basis of events that reach a 
threshold to notify the Facility Manager, including non-reportable and adverse conditions. Specific 
criteria for FR notification shall be, but are not limited to, the following: 

 Employees receive occupational injuries or are exposed to hazards that result in transport to a first 
aid facility, a hospital, or cause the individual to be entered into a medical monitoring program. 

 Employees are unexpectedly exposed to hazardous substances (e.g., Be, asbestos, mercury, lead) 
in excess of regulated limits, or unplanned immediately dangerous to life and health conditions. 

 Employees receive skin or personal clothing contamination where decontamination must be 
performed. Contractors shall distinguish between clothing contamination and skin contamination. 

 Employees have indications of radioactive internal deposition, as verified by positive nasal 
smears, positive workplace monitoring results requiring follow-up (i.e., whole body count, 
bioassay), or other measured indications of a potential internal deposition. 
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 When a stop work is invoked for a safety-related reason, by either workers or Contractor 
management. 

 Whenever a situation is discovered that presents an immediate danger to workers, the 
environment, or the public, or when it is determined such a condition was known to exist and was 
not mitigated. 

 Whenever the following barriers associated with determining isolation conditions for hazardous 
energy fail: Tagout Preparation, Technical Review, Installation, Verification, Safe Condition 
Check, and Safe to Work Check. 

 Transportation incident/accident involving radioactive or hazardous materials. 

 Whenever an incident occurs that involves the potential loss of control or compromise of 
classified or nuclear materials. 

 Whenever non-compliance with an environmental permit or requirement is identified and 
self-notification to a regulatory authority is planned. 

 Notify the FR prior to conducting event investigations (e.g., critique, fact-finding, post-job). 
Notification will be made, allowing sufficient time for the FR to attend. 

Reporting 

The Contractor shall report Occurrences resulting from activities performed by Contractor personnel and 
subcontractors in support of facility operation and other externally driven events (such as natural 
phenomena), categorize the occurrences, notify DOE elements as required, and prepare and submit 
Occurrence Reports. Reporting Programs shall include the following: Event or Condition Identification 
and Response, Event or Condition Categorization, Prompt Notifications, Occurrence Report Processing, 
Occurrence Investigation and Analysis, and Identifying Safety Performance Trends and Recurring 
Occurrences.  

Investigation 

The Contractor shall:  

 Establish and implement operations practices for investigating events to determine their impact and 
prevent recurrence, addressing the following elements: 

 Specific events requiring investigation and criteria for identifying other events or conditions to be 
investigated; 

 Designation of investigators and their training and qualification; 

 Investigation processes and techniques; 

 Causal analysis and corrective action determination; 

 Event investigation reporting, training, and trending; and 

 Responses to known or suspected sabotage. 

 Support DOE accident investigations for accidents occurring on self-performed and subcontracted 
work activities, as required in current DOE directives. 

Boundaries, Constraints, and Interfaces: None. 
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C.4.11.6 Activity Level Work Planning and Control Program 

The desired outcome for the Activity Level WP&C Program is to: 

 Ensure protection of the worker, the public and the environment by scoping, planning, scheduling and 
preparing in a manner that results in the safe execution of work. 

 Eliminate or mitigate the hazards associated with work. 

 Identify the impact of work to the facility and work groups and plan, control, and execute the work 
without incurring unanticipated issues resulting from the work. 

 Maximize the efficiently and effectiveness of Site personnel and material resources. 

 Maximize the availability and reliability of facility equipment and systems. 

 Maximize continual improvement and learning with robust feedback and improvement processes. 

Scope and Requirements 

The Contractor shall develop and submit for review and approval an Activity-Level WP&C Program that 
includes processes and procedures that meets the tenets of DOE-HDBK-1211-2014. The tenets of the 
handbook are required for this Contract and are not limited to nuclear facilities and activities. If deemed 
by the Contractor to improve safety and/or productivity, the Contractor, along with OHCs, is encouraged 
to develop a Sitewide consensus WP&C Program and associated implementing software system. Once the 
program has been approved by DOE, proposed changes, other than minor (e.g., administrative, no change 
to intent or rigor), require submittal of revisions to DOE for review and approval. 

Boundaries, Constraints, and Interfaces: None. 

C.4.11.7 Quality Assurance 
The desired outcome is a Quality Assurance Plan (QAP) that ensures that products and services provided 
or performed by the Contractor are of a high quality and meet or exceed stated requirements. 

Scope and Requirements 

The Contractor shall: 

 Submit a QAP that implements DOE O 414.1D and 10 CFR 830 subpart A. Establish, implement, and 
maintain a Quality Assurance Implementation Plan (QAIP) using a graded approach. The QAIP shall 
be documented and submitted for DOE approval as a standalone document or combined with the 
QAP. 

 Ensure that programs provide for prevention of suspect/counterfeit items and provide for proper 
grading of safety software. 

C.4.11.7.1 Requirements Management Program 
The desired outcome is the implementation of an effective requirements management program that 
establishes and maintains a complete requirements dataset that provides bidirectional traceability to 
implementing provisions, and from those documented implementing provisions back to applicable 
requirement sources. The requirements sources include, but are not limited to, direct contractual 
provisions; applicable CRDs; applicable DOE directives; applicable federal, state, and local regulatory 
requirements; permit provisions; applicable DOE Standards; applicable Hanford Site standards; adopted 
industry standards; adopted guidance; enduring commitments from enforcement actions or corrective 
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actions; and demonstrating that applicable requirements are adequately implemented within the 
Contractor’s documented programs, plans, procedures, and/or work instructions.  

Scope and Requirements 

The Contractor shall: 

 Establish and facilitate a Hanford Sitewide Requirements Management Forum for benchmarking best 
practices, consolidating feedback, and maintaining software configuration across the Hanford Site. 

 Develop, document, and implement an effective Sitewide requirements management system. 

 Implement a Requirements Management System that entails managing legal, regulatory, contractual, 
and technical requirements, and enduing commitments of a project to ensure and maintain alignment 
between those requirements and the project’s implementing plans, activities, and work products. 

 Maintain the system for Requirements Management for the life of this Contract and shall ensure DOE 
can utilize the system. 

 Procure, incorporate, and utilize a commercial off the shelf requirements management software. 

 Perform as the designated Hanford Site Service provider, who administers the software and provides 
initial and ongoing training on its use, and coordinate the Requirements Management forum. 

C.4.11.7.2 Procedure Management 
The Procedure Management System provides electronic processing and delivery for the DOE and OHCs 
procedure documents on the intranet. DOE provides technical procedure content, and the system and 
associated services is provided by the Contractor.  

Scope and Requirements 

The Contractor shall: 

 Provide, implement, administer, and maintain a Procedure Management system. 

 Provide initial and reoccurring training on its use at a frequency necessary to maintain capability and 
proficiency. 

 Develop and maintain a Procedure Management Standard and Procedure Management Procedure for 
DOE approval; changes to these shall be approved by DOE. 

 Coordinate and interface with DOE to maintain the configuration of the process and the Standard and 
Procedure. 

 Monitor program costs and identify cost efficiencies. Costs shall be measured and reported to DOE 
annually or as requested by DOE. 
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C.4.11.7.3 Control of Purchased Items and Services 
Scope and Requirements 

The Contractor shall develop and implement a commercial-grade dedication program that incorporates the 
guidance of the 2014 Electric Power Research Institute Technical Report Plant Engineering: Guideline 
for the Acceptance of Commercial Grade Items in Nuclear Safety-Related Applications. This program 
shall be described in detail in the Contractor’s QAP and approved by DOE. 

Quality Assurance Requirements for Computer Software for Nuclear Facility Applications 

The Contractor, in addition to the software requirements contained in the QA programs, shall develop and 
implement a software program that incorporates the guidance of the Institute of Electrical and Electronic 
Engineers Software Engineering Standards that are applicable to the Contractor’s scope of work. 
This guidance shall be incorporated into the Contractor’s program when addressing software life cycle 
activities, such as requirements identification, software design, software test planning and testing, and 
software verification and validation. This program shall be described in detail in the Contractor’s QAP 
and approved by DOE. 

Boundaries, Constraints, and Interfaces: None. 

C.4.11.8 Conduct of Operations 
The desired outcome for Conduct of Operations (CONOPS) is to minimize the likelihood and 
consequences of human fallibility or technical and organizational system failures; and support safety and 
mission success. 

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall: 

 Establish a CONOPS Program that includes formal documentation, practices, and actions that 
implement disciplined and structured operations. 

 Develop and implement a CONOPS Program for other than Hazard Category 1, 2, and 3 nuclear 
facilities, specifically: 

 Water and Sewer Utilities; 

 Electrical Utilities; 

 Through contractor evaluation, other operations that could benefit from the formality of 
operations; and  

 Provide to DOE for approval, a CONOPS Implementation Matrix consisting of entries for each 
specific CONOPS requirement and attribute of the program and a citation of the specific 
documentation that implements the item, or a justification for each item that is not implemented. 

 Review, update, and obtain approval of documentation, demonstrating conformance at inception, 
when changes in conditions require changes in the documentation, and at least every three (3) years or 
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as directed by DOE (minor administrative changes and corrections or routine updates to cited 
documents do not require new DOE approval).  

Boundaries, Constraints, and Interfaces: None. 

C.4.11.9 Beryllium 
The desired outcomes are minimized exposures to beryllium workers, reduction of Be contaminated 
areas, and effective management of workers who are either sensitized or have chronic Be disease.  

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

The Contractor shall: 

 Assist DOE in the surveillance of OHCs’ implementation of the Hanford Site CBDPP. 
The Contractor shall provide services to DOE to assist federal resources in oversight activities, 
including the capability to obtain independent Be samples. 

 Provide a Be liaison that will interface with the Be Health Advocate regarding implementation of the 
Hanford Site CBDPP.  

 Collect bulk or wipe samples from building/structure surfaces with no visibly accumulated dust, for 
characterization purposes. The bulk and wipe sample results shall be evaluated against the criteria as 
described in the Be Sampling Protocol document. 

 Investigate building/structure Be survey results that meet or exceed 0.1 µg/100 cm2 for a wipe sample 
or 1 ppm for a bulk sample, in accordance with the National Institute for Occupational Safety and 
Health 7300 series methodology, to identify the extent of potential Be contamination. DOE shall be 
notified within one (1) working day of results meeting or exceeding these levels. The area where the 
potential Be contamination was detected shall be re-sampled within three (3) working days, or an 
alternate time frame. The area may be considered Be free if the geometric mean of the sample results 
is less than 1 ppm or 0.1 µg/100 cm2, and no sample results exceed 2 ppm or 0.2 µg/100 cm2. 
These criteria do not apply to outdoor waste sites, which shall continue to comply with the current 
requirements of the Sitewide CBDPP. 

 Maintain the centralized database for Be sampling and characterization data collected by OHCs and 
provide an annual report to DOE summarizing this data. 

 Maintain the Beryllium Health Advocate (BHA) program for Be-affected workers on the 
Hanford Site. This program shall assist Be-affected workers in working with onsite and offsite 
medical providers and with OHCs.  

The BHA shall: 

 Attend meetings of the Beryllium Awareness Group (BAG) and the Sitewide CBDPP Committee to 
support these groups in obtaining documentation, conducting research and addressing issues. 
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 Provide recommendations to DOE on improvements to the medical restriction/removal process, 
interfaces with the Hanford Site Workers’ Compensation Claims Services contractor, and Be 
counseling. 

 Provide assistance to Be-affected workers (workers who have been diagnosed as Be sensitized, 
having Chronic Be Disease, or other medical conditions related to Be) in navigating: 

 Workers’ compensation claims, 

 EEOICPA claims, and 

 Contractor HR policies and procedures that are applicable to the needs of Be-affected workers, 
particularly travel policies and procedures for medical-related trips. 

 Provide assistance/information to the Hanford workforce about Be-related medical services provided 
by the Hanford Site Occupational Medical Coordinator and other medical facilities, such as the 
National Jewish Hospital in Denver, Colorado. 

 Assist Be-affected workers in gathering exposure data and other historical/administrative data and 
provide the data to the affected worker.  

 Act as a liaison between contractors, BAG, and the workforce to enhance communications to help 
resolve issues using existing processes and procedures. 

 Identify high interest Be topics and assist in developing communications on those topics. 

 Assist OHCs in encouraging workforce participation in Sitewide efforts related to Be 
(e.g., epidemiology studies, medical surveillance, and historical Be activities onsite). 

 Increase worker awareness of the contents of the Hanford Site CBDPP and other sources of Be 
information.  

 Supervisors, planners, and person(s)-in-charge who are involved with work activities involving a Be 
Work Permit shall complete the existing Be worker training course (complete within 60 days). 

 Provide administrative support for the Hanford Site CBDPP, Be webpage, and Site Be training. 
Provide logistics support to the BAG and CBDPP Implementing Committee. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: Assistance with workers’ compensation claims shall be consistent with the 
Section H clause entitled, Workers’ Compensation. Assistance provided with EEOICPA claims shall not 
be inconsistent with Section C. 

Interfaces: 

 Facilities (including structures, Conex boxes, underground sites) may be transferred by OHCs that 
may not have previously been identified as Be controlled facilities.  

 The Contractor, including the BHA, shall coordinate with the Hanford Site EEOICPA Program 
Manager when assisting Be-affected workers, with respect to their EEOICPA claims. 

 The Hanford Site Occupational Medical Contractor is responsible for implementing portions of 
10 CFR 850. Therefore, the Contractor shall coordinate with the Occupational Medical Contractor 
when implementing the Hanford Site CBDPP. 
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 The Hanford Site Workers’ Compensation Claims Services contractor is responsible for processing 
workers’ compensation claims of specified Hanford Site contractor and subcontractor employees in 
accordance with Title 51 RCW, Industrial Insurance. Therefore, the Contractor and BHA shall 
coordinate with the Hanford Site Workers’ Compensation Claims Services contractor and the DOE 
Hanford Site Workers’ Compensation Program Manager when assisting Be-affected workers with 
respect to their Hanford Site workers’ compensation claims. 

C.4.12 General Performance Requirements 

The scope of this section includes activities such as Engineering, Business Administration, Program and 
Project Management, and other general performance requirements. With the exception of Section C 
entitled, Interface Management, these are internal services that support other functional areas within the 
Contract; therefore, key customers are not listed. 

C.4.12.1 Engineering 
The desired outcome is an Engineering service that provides engineering leadership and resources to 
accomplish the work scope.  

Scope and Requirements 

The Contractor shall:  

 Perform engineering, design, 30/60/90 design reviews, design verification and validation, and 
construction management as needed for its activities within this scope of work and for other activities 
as directed by the CO. 

 Provide interface and coordination and ensure integration between the project technical staff and 
management, IH, construction, startup, and technology development in order to ensure a consistent 
approach and common strategy to solving technical challenges. 

Implement a centralized engineering organization, separate from project management. Engineering staff 
may be assigned directly to projects/facilities, or to the centralized engineering organization, or a 
combination of both, at the Contractor’s discretion in order to optimize performance and best support the 
mission. The Central Engineering Organization shall: 

 Include and be led by a position titled Chief Engineer. The Contractor Chief Engineer shall act as the 
DA (i.e., owner), as it applies to national codes and standards.  

 Provide copies of key DA decisions, such as AHJ rulings, to national codes and standards and 
proposed Interpretations/Clarification requests to DOE 30 days prior to implementation.  

 Be staffed by engineering SMEs that are discipline specific leads. The disciplines leads and the Chief 
Engineer shall be licensed Professional Engineers (PE). 

 Engineers who stamp documentation for use on the Hanford Site shall have a current Washington 
State PE license, when such material is required to be stamped by the State of Washington. 

 Be responsible for the development of engineering policies and procedures. Describe in detail and 
include at a minimum the process for developing functions and requirements, engineering 
qualifications, design, design reviews, design documents, design reports, drawing format, CM, critical 
infrastructure management, systems and equipment testing, system health reports (SHR), commercial 
grade dedication, environmental qualification, calculations, design verification, and project turnover. 
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 Provide independent discipline-specific design reviews, such as structural reviews, and shall provide 
the state-mandated level of involvement, oversight and supervision required to stamp designs 
requiring a PE stamp. 

 Maintain the Code of Record for each project. The Code of Records shall be provided to DOE for 
review and approval prior to issuance.  

 Develop and provide oversight and management of the DA program. 

 Provide Engineering and Project Design functions. Engineering services shall include the engineering 
necessary to support systems and facilities relative to planning, operations, maintenance, upgrades, 
renovations, and replacement for the Contractor scope of work. 

 Maintain consistent and high standards for maintaining critical infrastructure. The Central 
Engineering Organization shall periodically conduct assessments to demonstrate project compliance 
to the program/procedures. Quarterly SHRs shall be developed to status and trend the operability, 
reliability and material condition of the critical infrastructure. SHRs shall not only examine the 
elements in CRD O 420.1C, Chapter V, section 3.c.3, but also examine the key elements of 
CRD O 420.1C Chapter V, section 3.d, and assess system operability and reliability performance 
including the following elements: 

 A system scorecard or health score; 

 System operational status including key equipment availability; 

 Maintenance backlog; 

 Closed and outstanding corrective actions; 

 Closed and outstanding problem or adverse condition reports; 

 System deficiencies; 

 System performance trending; 

 Material condition assessment including any walkthrough results; and 

 Other significant events and issues. 

Boundaries, Constraints, and Interfaces: None. 

C.4.12.2 Business Administration 
The desired outcome is cost-effective internal business administration that enables good business 
decisions, sufficient resources to manage the Contract activities, and a cooperative and (as appropriate) 
collaborative working relationship with OHCs, stakeholders, and DOE. 

Scope and Requirements 

The Contractor shall: 

 Provide the management expertise, leadership, and business administration processes and systems to 
perform Contract Section C requirements safely, securely, efficiently, and in a cost-effective manner. 

 Provide required business administration activities, including internal management, contract 
administration, and financial controls. 
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 Implement necessary business management and risk mitigation processes based on national standards, 
certified systems, and best business practices. 

 Determine the specific methods for accomplishing the business administration activities and be 
accountable for results and outcomes. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: DOE, Regulators and stakeholders. 

C.4.12.3 Internal Audit 
The desired outcome is an internal audit function that is fully compliant with applicable requirements. 

Scope and Requirements 

The Contractor shall conduct internal audits and examination of the records, operations, expenses, 
subcontractor costs, and the transactions with respect to costs claimed to be allowable under this Contract, 
at least annually. Up to eight (8) additional audits shall be conducted based on risk analysis, including 
input from DOE. The results of such audits, including the working papers, shall be submitted or made 
available to the CO or a Contracting Officer Representative (COR). The Contractor shall include this 
requirement in cost-reimbursement subcontracts (time and materials, labor hour, cost plus for non-fixed 
price contracts) with an estimated cost exceeding five (5) million dollars and expected to run for more 
than two (2) years, and other cost-reimbursement subcontracts as determined by DOE. 

The Contractor shall provide routine reports as required by DOE, such as: 

 Annual Audit Activities Report, 

 Internal Audit Annual Plan, 

 Internal Audit Reports, and 

 Quarterly Internal Audit Status Report. 

Boundaries, Constraints, and Interfaces: None. 

C.4.12.4 Employee Concerns Program 
The desired outcome is an ECP that effectively addresses, resolves, and prevents recurrence of 
employees’ concerns. 

Scope and Requirements 

The Contractor shall: 

 Accept, for resolution, existing employee concerns unresolved at the close of the initial Contract 
transition period. 

 Establish and maintain an effective and efficient ECP, in accordance with DOE directives. 

 Participate in the chartered Hanford Sitewide ECP committee. 

 Assist DOE in the resolution of employee concerns in a manner that protects the health and safety of 
both employees and the public and ensures effective operation of DOE-related activities. 
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 Ensure employees and subcontractor employees, at time of hire and at least annually thereafter, are 
advised of their rights and responsibilities to report concerns relating to environment, safety, health, 
or management of DOE-related activities and to do so without fear of harassment or reprisal. 

 Cooperate with DOE assessments used to verify they have acted to minimize, correct or prevent 
recurrence of situations that precipitated a valid concern. 

 Evaluate and attempt to resolve employee concerns in a manner that is protective of the health and 
safety of employees and the public. 

 Use alternate dispute resolution techniques whenever appropriate. 

 Conduct an annual self-assessment to measure the effectiveness of the ECP and implement corrective 
actions, as necessary. Provide to DOE the following to demonstrate measures of effectiveness: 

 Quarterly and annual reports on the number of concerns received, concerns closed, and concerns 
remaining unresolved at the end of each reporting period (quarterly and annually); and 

 Proof that initial ECP orientation to new employees and managers was conducted as well as 
annual reminders (such as all employee announcements), as evidenced by quarterly and annual 
reports. 

 Upon receipt, but no later than seven (7) working days after receipt, provide notification to DOE ECP 
of significant or sensitive staff concerns and allegations of harassment, intimidation, retaliation, or 
discrimination. Notify the DOE CO within seven (7) working days of receipt of when a Contractor 
employee has filed a formal complaint of retaliation, reprisal with the U.S. Department of Labor, a 
state agency, or other non-DOE entity. 

 Cooperate with DOE regarding requests for documentation or information involving employee 
concerns. Maintain configuration control of DOE-0400, Hanford Site-Wide Employee Concerns 
Program Procedure. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: None. 

Interfaces: Subcontractors, and/or other federal agencies. 

C.4.12.5 Strategic Partnership Projects 
The desired outcome is to have an SPP Program that leverages the resources and capabilities of the 
Contractor to the benefit of the Government. 

Scope and Requirements 

The Contractor may perform work for non-DOE entities, including other U.S. Government agencies on a 
fully reimbursable basis. 

The Contractor shall: 

 Develop and submit to DOE for approval, SPP Program prior to performance of SPP activities. 

 Submit SPP proposals for DOE approval prior to making commitments.  

 Manage and execute the SPP Program on a non-interference basis with DOE work. 
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Boundaries, Constraints, and Interfaces: None. 

C.4.12.6 Program and Project Performance Management 
The desired outcome is predictable and consistent contractor performance aligned to customer needs 
conducted within annual and multi-year baselines. Successful execution of the program and project 
performance management work scope will ensure cost and schedule efficiency while minimizing 
programmatic risks. Performance management practices are used in the performance of work including 
development of management plans, planning data, disciplined change control processes, service level 
agreements, and performance measures. 

Scope and Requirements 

The Contractor shall: 

 Ensure that performance management practices are used in the performance of work, including 
development of management plans, planning data, disciplined change control processes, service level 
agreements, and performance measures. 

 Utilize a graded approach as described in the Contractor’s Program Management Plan, Performance 
Management System Description (PMSD), and other management system documentation. 

 Provide the management and technical information and support; 

 Enable DOE to meet the data requirements of the DOE Integrated Planning, Accountability and 
Budgeting System; 

 Ensure transparency in program and project performance and efficiency in program and project 
execution; 

 Support audits and evaluations; and 

 Support other DOE performance assessment and information needs.  

Management and technical information developed under this Contract shall be accessible electronically 
by the Government. 

C.4.12.6.1 Program Management and Integration  
Program Management consists of strategic and tactical planning, performance management, CPB 
management, performance measurement baseline management, risk management, interface management, 
program/project integration, and the contractor assurance system (CAS). These are functional program 
management elements that support the Contractor’s performance of the other contract functional areas; 
therefore, key customers are not listed. 

The Contractor shall execute the program management work scope to ensure cost and schedule efficiency, 
while managing programmatic risks. The Contractor shall ensure that performance management practices 
are used in the performance of work, including development of management, program, and project plans, 
planning data, disciplined change control processes, service level agreements, and performance measures. 
Master Plans are specified in some functional areas but shall not preclude the development and 
completion of master plans for other functional areas. The Contractor shall use master and program plans 
to ensure the success of the functional areas within the Contract. 

This Contract is not a traditional project, but many program and project performance management 
practices and principles are applicable to ensure effective and efficient delivery of products and services 
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under this Contract. The application of program and project performance management principles shall be 
applied using a graded approach. Program/Project Management Principles include: 

 Line management accountability; 

 Sound, disciplined, and up-front project planning; 

 Well-defined and documented project requirements; 

 Development and implementation of sound acquisition strategies that incorporate effective risk 
handling mechanisms; 

 Well-defined and managed project scope and risk-based Performance Baselines and stable funding 
profiles that support original cost baseline execution; 

 Development of reliable and accurate cost estimates using appropriate cost methodologies; 

 Properly resourced and appropriately skilled project staffs; 

 Effective implementation of management systems supporting the project (e.g., QA, risk management, 
change control, performance management and contract management); 

 Early integration of safety into the design process; 

 Effective communication among project stakeholders; 

 Utilization of peer reviews throughout the life of a project to appropriately assess and make course 
corrections; and 

 Process to achieve operational readiness is defined early in the project for Hazard Category 1, 2, and 
3 nuclear facilities. 

Some activities, ranging from small infrastructure reliability projects to larger capital asset projects 
(CAP), require the implementation of increasingly rigorous project management techniques. 

DOE will continuously seek to improve performance under this Contract, and will seek effective 
Contractor program and project performance management and execution. 

C.4.12.6.1.1 Program/Contractor Integrated Master Schedule 
The desired outcome is an integrated schedule built from individual contractor baselines that provides 
DOE with an evaluation of Sitewide progress and performance against cleanup program objectives. 

Scope and Requirements 

The Contractor shall: 

 Work collaboratively with OHCs and the Portfolio Analysis function to integrate the HMESC 
Contractor Integrated Master Schedules (CIMS) into the Hanford Program Integrated Master 
Schedule (PIMS). 

 Develop and maintain the PIMS individual CIMS in accordance with the National Defense Industrial 
Association (NDIA) Planning and Scheduling Excellence Guide (PASEG).  

 Develop and maintain a PIMS/CIMS Supplemental Guidance document that clarifies and specifies 
the uniqueness of the program approach at Hanford. 
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 Provide budget baselines to support the budget formulation process and environmental liability audit. 

C.4.12.6.1.2 Long Range Planning and Optimization 
The Contractor shall align with the Hanford cleanup mission and shall: 

 Ensure a life cycle program framework for successful management, operations, technical capability, 
reliability, quality, and safety. 

 Implement a risk-based model and master planning that are integrated with budget estimates and 
aligned with service level agreements, performance metrics, ISAP, Master Plans, program plans, 
FIMS, Annual Forecast of Services and Infrastructure, Maintenance Plans, NEPA and other related 
environmental requirements, NHPA, studies/business case analyses, Project Plans, and mission need 
documents. 

 Implement a programmatic model that creates a scalable approach to operate, optimize, and 
modernize infrastructure and service delivery, including continual realignment to the DOE cleanup 
mission and vision. 

 Document progress to end states in planning documents, such as ISAP and master plans, and refine 
end states as services, information, and functions are more fully analyzed and understood. 

 Incorporate and integrate requirements of Section C entitled, Real Property Asset Management, in the 
strategic and budget planning. 

 Close infrastructure, functional, and service gaps and identify future infrastructure and service needs 
and develop solutions to close these gaps with IPs, including needs outside this Contract term. 

 Plan work through the life cycle. 

 Implement a forward thinking program for operating, maintaining, and investing that meets Contract 
requirements and enables life cycle cost reductions. 

 Develop performance metrics for the functional areas that will be used to evaluate performance of 
functions delivered under this Contract and the physical condition of infrastructure and utilities, 
including systems and equipment necessary for the life cycle of Hanford cleanup for DOE approval.  

C.4.12.6.1.3 Interface Management 
The desired outcome is to provide effective and efficient delivery of Contract services to OHC and 
establish high-level policy between senior contractor management to maximize worker productivity.  

Key Customers 

 DOE 

 OHCs 

Scope and Requirements 

Interface Management is a key Site function for the effective and efficient delivery of Contract services to 
OHCs and an integral part of resolving issues from detailed field operations to establishing high-level 
policy between senior contractor management. Interface Management success is defined by the results 
that stem from two or more organizations working together to develop solutions within the parameters of 
their contracts. The objective of Interface Management is to solve issues at the lowest level possible in the 
respective organizations, to maximize project efficiency and worker productivity. The Contractor and 
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OHCs shall make every effort to improve mutual understanding and cooperation and to seek resolutions 
in the best interest of the Government, as opposed to an individual contractor’s best interest. 

The Contractor shall: 

 Develop a Hanford Site interface governance process that outlines the inter-relationships of interface 
management documents that help define the business structure whereby hundreds of work 
transactions take place daily between the various Hanford Site prime contractors. The Hanford Site 
interface governance policy also helps to illustrate the different interface types and processes for 
managing these inter-contractor transactions, including Service Delivery Documents, MOAs between 
individual companies, and current Administrative Interface Agreements (AIA), ICDs, and 
WTP-ICDs. The Site Governance Values, Objectives, and Expectations include, but are not limited 
to: 

 Making decisions that are in the best interest of the Government, without regard to individual 
contractor operating interests. 

 Forecasting, adapting, and re-aligning to meet the changing business environment and DOE 
decisions. 

 Seeking and adapting best industry practices for corporate governance. 

 Being flexible and facilitating change for DOE. 

 Being trustworthy and transparent with customers. 

 Maintain a repository for interface agreements. 

 Establish a Contractor Interface Board (CIB) to resolve interface issues. The Contractor shall attempt 
to resolve interface issues through the CIB prior to escalating an issue to DOE. 

 Within six (6) months of completion of transition of the last contractor identified in the Section J 
Attachment entitled, Hanford Site Services and Interface Requirements Matrix, the contractor shall 
lead a review of the Hanford Site Services and Interface Requirements Matrix, with OHCs, and 
submit to DOE proposed, agreed upon changes to the Hanford Site Services and Interface 
Requirements Matrix for incorporation into Hanford Site contracts. 

 Be consistent with the Section H clause entitled, Hanford Site Services and Interface Requirements 
Matrix, the Contractor shall establish, appropriately document, and manage interfaces in accordance 
with the Section J Attachment entitled, Hanford Site Services and Interface Requirements Matrix, and 
agreements made with OHCs, DOE, and other Site users. Interface agreements shall detail the aspects 
of the interface including standard and special service circumstances. 

 Conduct periodic updates to the Hanford Site Services and Interface Requirements Matrix.  

 Submit the Hanford Site Services and Interface Requirements Matrix to DOE.  

 Utilize available management tools and best industry practices to execute an effective Interface 
Management function. The requirement for this scope of work is an effective Interface Management 
function that establishes, documents, and communicates interface activities within the boundaries of 
this Contract and particularly the Section J Attachment entitled, Hanford Site Services and Interface 
Requirements Matrix. 
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C.4.12.6.1.4 Graded Approach 
The desired outcome is predictable and consistent Contractor performance, aligned to mission needs and 
conducted within annual and multi-year baselines. 

Scope and Requirements 

The Contractor shall implement program and project performance management practices and principles to 
ensure effective and efficient delivery of products and services under this Contract. Program formulation 
activities, such as studies to recommend system changes and project formulation (justification of project 
need) based on customer forecasts, maintenance trends, condition assessments, risk mitigation and system 
design life, are required along with periodic studies designed to confirm opportunities to improve life 
cycle cost/risk/benefits through new methods or new technologies. The Contractor shall apply the 
definitions below in determining the graded approach: 

 Operations activities (i.e., electrical utilities operations, such as switching) are level of effort 
activities – Effort that is not discretely measurable or for which measurement is impracticable may be 
classified as level of effort. Apply alternative performance measurement approaches (such as 
metrics). 

 Maintenance, repairs, and betterments to real property or installation of new real property asset less 
than $150,000 (i.e., water maintenance, IT maintenance). Apply alternative performance 
measurement approaches (such as metrics). Apply project management principles using a graded 
approach with minimal use of Earned Value Management System (EVMS) metrics. 

 Maintenance, repairs, and betterments to real property or installation of new real property asset 
between $150,000 and $499,999 (i.e., fixing a pump system, meteorological tower). Apply alternative 
performance measurement approaches (such as metrics). Apply project management principles using 
a graded approach with moderate use of EVMS metrics. 

 Maintenance, repairs, and betterments to real property or installation of new real property asset 
between $500,000 and $9,999,999. Apply alternative performance measurement approaches (such as 
metrics). Apply project management principles using a graded approach with significant use of 
EVMS metrics. 

 Maintenance, repairs, and betterments to real property asset or installation of new real property asset 
$10 million and greater. Apply alternative performance measurement approaches (such as metrics). 
Apply project management principles using a graded approach with full use of EVMS metrics. 

Management and technical information developed under this Contract shall be accessible electronically 
by the Government. 

C.4.12.6.2 Performance Management  
Standard earned value measurement, traditionally used to measure performance of CAPs, is neither 
sufficient to measure the progress of the programmatic activities in the PWS, nor is it appropriate. 
Therefore, additional performance metrics and milestones are used to define the progress of programmatic 
activity and, at some level, shall be linked to the Hanford Site mission. 

Scope and Requirements 

The Contractor shall: 
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 Plan work, including work beyond this Contract performance period to layout the life cycle of the 
activity. 

 Break down scope into manageable pieces that can be assigned to responsible organizations for 
control of scope, schedule, and cost objectives. 

 Integrate scope, schedule, and cost objectives into a plan by which accomplishments may be 
measured. 

 Analyze significant variances and implement management actions to mitigate risks and manage cost 
and schedule performance. 

 Create performance metrics that measure the progress of an activity toward completing scope of the 
PWS and through the life cycle of the activity. 

 Assess cost performance by utilizing red/yellow/green indicators assigned in terms of the variance 
determined between the dollars planned to be spent for the month against the actual dollars spent in 
the month. Cost performance for Reliability Project Investment Portfolio (RPIP) projects is also 
assessed to capture project performance to date, through the life cycle of the component work scope. 

 Measure schedule progress by comparing the planned amount for each metric by month and 
completion of milestones. Schedule performance for the RPIP and its components shall be captured 
for the life cycle of the work scope components. 

C.4.12.6.2.1 Program Management System 
The Contractor shall prepare and submit, for DOE approval, a Program Management Plan consistent with 
a graded application. The Program Management Plan shall describe the approach for managing and 
controlling the activities necessary to execute this Contract and shall focus on Contractor policies, 
methods, and approach to tailoring requirements to achieve integration of scope, schedule, cost, risk and 
funding information, inclusive of performance metrics, service level agreements, and service/maintenance 
work control. 

C.4.12.6.2.2 Performance Management System 
The Contractor shall provide, as an attachment to the Program Management Plan, a PMSD for DOE 
approval that is consistent with the graded application of the requirements. The PMSD implements the 
requirements for an Integrated Work Control System using a graded approach, and describes, in detail, the 
Performance Management System as described in the Program Management Plan. 

The PMSD shall describe the management processes and controls that will be utilized to manage and 
control work, and complete Contract requirements. The PMSD shall include: 

 The processes and the hierarchy of documents that will be used to describe and maintain the 
performance management system. 

 The processes the Contractor intends to use for change control, work control, configuration control, 
interface control, system effectiveness assessment, and document control. 

 The organizational breakdown structure, including roles and responsibilities of each major 
organization and identification of key management positions; and 

 A list of software and an interface diagram of the systems that the Contractor proposes to use for 
performance management and control. 
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The Contractor shall: 

 Provide necessary support to conduct the initial and subsequent evaluations and closure of corrective 
actions. Upon approval of the Program Management Plan by DOE. 

 Fully implement the PMSD.  

 Obtain CO approval prior to implementing changes to the Program Management Plan that would 
reduce the rigor, discipline, or effectiveness of the Performance Management System.  

 At least annually, perform an assessment of the effectiveness of the Performance Management 
System; DOE shall be invited to participate in self-assessments. 

 Provide DOE with access to records, data, and plans for purposes of initial approval, approval of 
proposed changes, and the ongoing operation of the performance management system. 

C.4.12.6.2.3 Scope Management System 
Scope management is an ongoing function that defines the scope and maintains this Contract Work 
Breakdown Structure (CWBS). The desired outcome is a defined scope baseline managed under change 
control.  

The Contractor shall develop, as part of the PMSD, a Scope Management System description that 
describes the process of implementing and controlling of this Contract scope of work in the CPB. 
The document shall include the CWBS, CWBS scope statements, and deliverables. 

C.4.12.6.2.4 Estimate Management System 
Contractor developed cost estimates form the basis of the cost baseline of the CPB and are important 
when evaluating proposed contract changes. DOE uses these cost estimates for budget formulation, 
contract change management, cleanup program planning, establishing a database of estimated and actual 
costs, and performance measurement. The desired outcome is a credible, well-documented, accurate, and 
comprehensive estimate that is to the maximum extent practical, activity-based.  

The Contractor shall develop, as part of the PMSD, an Estimating System Description that describes the 
process of initiating, preparing and controlling estimates.  

The estimating system shall define and differentiate between Total Project Cost (TPC), Total Estimated 
Cost, Other Project Costs, and Capital Equipment Not Related to Construction for the purposes of 
determining the nature of the work. The estimating system shall accommodate multiple estimating 
methods and ranges of detail from activity and resource-based estimates for execution planning as well as 
parametric and other cost modeling techniques to support life cycle planning. 

C.4.12.6.2.5 Schedule Management System 
Scheduling is an ongoing function that creates and updates the Life Cycle Program Baseline schedule. 
The CIMS integrates the operations activities, CAPs and other activities managed by the contractor into 
one schedule. DOE will use the individual CIMS from the Contractor and OHCs to construct the PIMS. 
The desired outcome is a CIMS that uses a standardized coding structure to integrate the operations 
activities and CAPs in the contract, and integrate into the PIMS. 

The Contractor shall:  
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 Develop and maintain, as part of the PMSD, a schedule management system in accordance with the 
Generally Accepted Scheduling Principles set forth in the NDIA PASEG and best practices in the 
GAO Schedule Assessment Guide: Best Practices for Project Schedules.  

 The system shall be capable of delivering the PIMS, CIMS, and multi-level schedules that support 
operations and project activities and are network logic driven and resource loaded. 

 Maintain the Primavera Scheduling Software (P6) tool. 

C.4.12.6.2.6 Earned Value Management System 
Following the award of a CAP that meets the threshold for full mandatory application of EVMS, the 
Contractor shall develop and submit for DOE approval an EVMS system description and separately 
identify this project in monthly reports. The Contractor shall self-certify the EVMS for this CAP. 
This self-certification on the CAP should utilize a streamlined certification process.  

For routine use of EVMS-like measures within context of the graded approach describe, as part of the 
PMSD, the specific EVMS guidelines and methods associated with each of the graded application levels 
of minimal, moderate, significant, and full. No separate certification will be required for graded 
application of EVMS.  

C.4.12.6.2.7 Change Control System 
The Contractor shall develop, as part of the PMSD, a Change Control Process description, with defined 
change authorities consistent with the approved Program Management Plan. The Contractor shall 
implement the Contractor Change Control Process with the CPB used as the reference for changes. 
The CPB may be changed only through the Contract Modification Process. The Contractor Change 
Control Process shall ensure that definitized contract modifications and other changes within the 
contractors control are maintained under CM and implemented in a timely manner into the contractor’s 
management systems. 

The baseline change process shall be sufficiently rigorous and disciplined to ensure that the Performance 
Measurement Baseline is accurate, aligned with the CPB, up to date and capable of providing meaningful 
data and information. 

Baseline change information; including contract modifications, Change Request, change log, and 
management reserve (MR) log shall be kept current and made accessible to DOE through the Hanford 
Data Integrator or its online equivalent. 

C.4.12.6.2.8 Contractor Assurance System 
The desired outcome is a comprehensive, robust system of integrated management processes that inform 
management decision making and enable the Contractor’s accomplishment of the mission in an effective, 
efficient, safe, and secure manner. The transparency of these systems to federal oversight enables DOE’s 
oversight to be accomplished efficiently and effectively, by utilizing and leveraging the outcomes and 
information from effective CAS implementation. DOEs desired outcome includes implementation and 
administration of an effective, integrated Sitewide CAS.  

Scope and Requirements 

The CAS shall cover the full scope of Contractor operations and be applied to operating and business 
functions, including systems for the protection of the worker, public, environment, property, business, and 
financial matters. 

The Contractor shall: 
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 Administer and maintain the Sitewide CAS software business enterprise suite, the Hanford Sitewide 
Business Standard for Contractor Assurance Systems, and the CAS Forum.  

 Implement the Hanford Sitewide Business Standard for CAS.  

 Incorporate and utilize the CAS software business enterprise suite.  

 Participate in the CAS Forum.  

Boundaries, Constraints, and Interfaces: None. 

C.4.12.6.3 Scope, Schedule, and Cost Baseline 

C.4.12.6.3.1 Life-Cycle Program Baseline 
The Contractor shall develop and maintain a program life cycle integrated and traceable technical scope, 
schedule and cost planning data utilizing a "rolling wave5" concept in which the upcoming fiscal year is 
addressed in detail and the following years in decreasing levels of detail. Life cycle planning information 
beyond the upcoming fiscal year and the succeeding years may be provided at a summary level of detail. 

C.4.12.6.3.2 Contract Performance Baseline 
The CPB is the Contract life cycle integrated and traceable technical scope, schedule, and cost data that 
encompasses the activities to execute the requirements of this Contract. The CPB represents the overall 
HMESC Estimated Contract Cost. The CPB shall include the following:  

 The following documents shall be viewed collectively as the technical basis for the CPB: 

 The Contract PWS; 

 Approved ICDs; 

 WBS dictionary sheets, with DOE approval, required at the Contractor Control level 3; 

 Schedule at WBS level 4; and 

 Time phased resource-loaded contract life cycle cost estimate of the negotiated contract 
(Estimated Contract Cost).  

The CPB shall comply with the following requirements: 

 The CPB scope, cost and schedule shall be linked through utilization of the WBS provided by DOE 
or as otherwise approved by DOE. The WBS shall encompass the activities required by this Contract 
and provide the basis for program/project control system components, including estimating, 
scheduling, budgeting, and program/project performance reporting. Control accounts within the WBS 
shall be identified. 

 The CPB Infrastructure Reliability Project schedule shall: 

 Include applicable external interfaces, the Contractor’s TPA milestones and other regulatory and 
DNFSB commitments, and GFE or information dependencies. 

 Be an integrated, logical network-based, resource-loaded plan that correlates to the WBS, is 
vertically traceable to the control accounts, and successfully aligns the Contractor’s schedule. 

                                                      
5 A three (3) year rolling wave concept includes the current budget execution year, plus the two (2) years following. 
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The schedule shall be capable of summarizing from control accounts to higher WBS levels, and 
may also contain other discrete activities agreed to by DOE and the Contractor. 

 Include activities of a general or supportive nature associated with Infrastructure Reliability 
Projects that shall be logic linked in the schedules for those projects. Other activities of a general 
or supportive nature will be included in the Cost Baseline, but will be excluded from the 
schedule. 

 Additional working level schedules deemed necessary by the Contractor shall be integrated with 
the CPB and able to provide the graded reporting approach. 

 CPB cost estimate shall include project resource plans, detailed resource estimates, basis of 
estimates (BOE), budgetary requirements, and identification of direct costs, indirect costs, and 
MR. 

 The method used to measure performance shall be identified for each Work Package utilizing the 
“rolling wave” concept. 

 The CPB shall be kept current and made accessible by DOE through online access to electronic 
files.  

The Contractor shall develop and submit an initial CPB for DOE approval. The baseline submittal shall 
include: 

 WBS and WBS dictionary sheets at the WBS level 3; 

 Basis of estimate for each WBS element at the control account level 4; and 

 Time-phased cost estimates and resource-loaded schedule at WBS level 4. 

The WBS, WBS dictionary data, and the Basis of Estimate data shall be provided in either Microsoft 
Word® or Microsoft Access® format. Cost data shall be provided in Microsoft Access® or Microsoft 
Excel® format and the schedule shall be provided utilizing the current version of P6 software unless 
agreed to otherwise by DOE. 

Following initial submission, baseline information shall be kept current and made accessible to DOE 
through online access to electronic files. 

C.4.12.6.3.3 Performance Measurement Baseline 
The Performance Measurement Baseline (PMB) is a contract life cycle integrated and traceable technical 
scope, schedule, and cost baseline that encompasses only the activities to execute the work scope 
requirements that are directly funded from DOE to the Contractor, and being performed under this 
Contract. If the Contractor is separately authorized any CAP over $50 million in value, these CAPs shall 
be separately identified in monthly contract performance reports. The PMB is a subset of the CPB that 
excludes MR, Request for Services (RFS), and UBS. 

The PMB shall comply with the Contractor’s performance management system. 

C.4.12.6.3.4 Integrated Investment Portfolio 
A balanced portfolio of activity investments must be maintained for the outcomes defined in the 
Performance Evaluation Management Plan to be realized. Functionally, the Integrated Investment 
Portfolio (IIP) is derived from the PMB and establishes the annual agreement between DOE and the 
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Contractor as to service levels and planned activities achievable within the expected funding for the 
planning period. 

Based on the annual DOE scope direction, develop an execution year IIP, conforming to execution year 
funding levels against which future adjustments in scope or funding may be evaluated for impacts and 
creating a basis for documenting elements of contract scope that have been differently time-phased or 
eliminated or otherwise adjusted as a result of these impacts. These adjustments shall be incorporated into 
the IIP, both execution year and out-years, in accordance with the approved Change Control Process. 
The out-year adjusted IIP data shall form the basis for DOE budget formulation and the Contractor 
infrastructure and services alignment planning. IIP information shall be kept current and made accessible 
to DOE through the Hanford Data Integrator or its online equivalent. 

For instances where the IIP identifies elements of Contract scope that have been differently time-phased, 
eliminated, adjusted, or otherwise differ from the CPB, the IIP will form the basis for subsequent Contract 
direction to ensure continued alignment of the CPB, including the preparation of contract change 
proposals. 

C.4.12.6.3.5 Reliability Project Investment Portfolio 
The RPIP comprises of the work scope related to updating, upgrading or replacing elements of the fixed 
infrastructure. These investments may be capital asset improvement projects, either line item or general 
plant projects, or they may be maintenance activities. They may be designed and implemented by either 
the Contractor staff or by its subcontractors. The RPIP is a subset of the IIP and its configuration shall be 
maintained in accordance with the approved Change Control Process.  

Reliability Project investments shall be selected through a process that involves project stakeholders, 
including DOE sponsors. The Contractor shall develop and submit the Reliability Project Investment 
Selection Process for DOE approval. The process shall include selection criteria as well as go/no-go 
decision criteria for various project phases. This process may be incorporated into the Contractor Change 
Control Process or maintained as a separate process document. 

RPIP information, like that of the IIP, shall be maintained current and made available to DOE through the 
Hanford Data Integrator or its online equivalent. Information maintained for the RPIP shall include the 
overall RPIP listing showing the time-phased investments as well as individual investment basis 
documentation.  

Individual RPIP information available to DOE comprises the project documentation from inception 
through closeout including, but not limited to, the following, consistent with the value, risk and 
complexity of the work scope: 

 Functional criteria; 

 Capital asset determinations; 

 Plant forces work reviews; 

 Project Execution Plans; including roles, responsibilities, accountabilities and authorities, key 
milestones and metrics; 

 Risk Management Plans and Risk Registers; 

 Detailed scoping statements; 

 Design media; 
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 Cost estimates, both point and range commensurate with the maturity of the project; 

 Schedule estimates, both point and range commensurate with the maturity of the project, including 
go/no-go decision milestones for various phases of the work; 

 Baseline Change Requests (BCR), Transaction Records, and their logs; 

 MR and MR log; 

 Progress and performance reviews/reports; 

 Inspection plans and reports; and 

 Acceptance plans and reports. 

C.4.12.6.4 Support for Alternatives Analysis 
DOE is required to conduct an independent alternatives analysis for CAPs to ensure that viable options 
are thoroughly considered and the best alternative is recommended. The desired outcome is a capability to 
conduct alternatives analysis, on an as needed basis, in accordance with the best practices in GAO-15-37.  

The Contractor shall conduct alternatives analysis for CAPs on an as needed basis. 

C.4.12.6.5 Performance Reporting 

C.4.12.6.5.1 Monthly Contract Status Reporting 
The Contractor shall submit a Monthly Contract Performance Report representing the prior month’s 
performance, transmit it to DOE by the last Tuesday of each month, and electronically update the Mission 
Essential Services node of the DOE Primavera schedule database with the Primavera “XER” files for the 
baseline and current working schedule. The Monthly Contract Performance Report shall be a written 
report that includes, but is not limited to, the following: 

 Project manager narrative assessment; 

 Significant accomplishments and progress towards completion of the Contractor goals and objectives; 

 Major issues, including actions required by the Contractor and DOE; 

 Analysis of funds expenditure with fiscal year spend forecast projections;  

 Evaluation of safety performance (including metrics and recordable injuries, lost-time injuries, and 
near-misses); 

 Evaluation of performance metrics for key services provided under this Contract; 

 Evaluation of the condition of infrastructure and utilities, including facilities, equipment, and systems; 

 Performance information using the following OMB Contract Performance Report formats 
(DID-MGMT-81466): 

 Format 1, DD Form 2734/1, Work Breakdown Structure; data reported at WBS level 3; 

 Format 3, DD Form 2734/3, Baseline; and 

 Format 5, DD Form 2734/5, Mar 05, Explanations and Problem Analysis. 

 Statused baseline schedule, which reflects progress against the baseline; 
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 Variance discussion(s), and potential issues related to significant milestones; 

 Contract reconciliation and estimates-to-complete; 

 Change control section that summarizes the scope, technical, cost, and/or schedule impacts resulting 
from any implemented actions; and that discusses any known or pending baseline changes and 
utilization of MR; 

 Risk assessment including identification of critical risks, actions planned, and actions taken to address 
those risks, potential problems, impacts, and alternative courses of action, including quality issues, 
staffing issues, assessment of the effectiveness of actions taken previously for significant issues, or 
the monitoring results of recovery plan implementation; 

 Actions required by DOE including GFS/I and DOE decisions; and 

 Pertinent business structure information.  

Monthly, or as otherwise agreed to by DOE, the Contractor shall conduct a Contract/project reviews with 
DOE and be prepared to address any of the information in the monthly report, as well as other 
information requested by DOE. 

Required performance reporting information shall be accessible to DOE through the Hanford Data 
Integrator or its online equivalent. In addition, transmit an electronic copy of the Monthly Performance 
Report to the EM Office of Project Assessment at contractorsMPR@hq.doe.gov.  

C.4.12.6.5.2 Monthly Project Status Reporting 
The Contractor shall submit a Monthly Project Performance Report representing the prior month’s 
performance and transmit it to DOE by the last Tuesday of each month. The Monthly Project 
Performance Report shall be a written report that includes, but is not limited to, the following: 

 Project manager narrative assessment. 

 Significant accomplishments and progress towards completion of the Contractor’s goals and 
objectives. 

 Major issues, including actions required by the Contractor and DOE. 

 Analysis of funds expenditure with fiscal year spend forecast projections. 

 Evaluation of safety performance (including metrics and recordable injuries, lost time injuries, and 
near-misses). 

 Evaluation of timely and efficient delivery of projects provided under this Contract. Metrics for 
projects include quality, reliability, cost, schedule, and risk management through the stages of project 
maturity. 

 EVMS information using the following OMB Contract Performance Report formats 
(DID-MGMT-81466): 

 Format 1, DD Form 2734/1, Mar 05, Work Breakdown Structure,  

 Format 1 data reported at WBS level 3, 

 Format 3, DD Form 2734/3, Mar 05, Baseline, and 
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 Format 5, DD Form 2734/5, Mar 05, Explanations and Problem Analysis. 

 Statused baseline schedule, which reflects progress against the baseline. 

 Variance discussion(s) and potential issues related to significant milestones. 

 Contract reconciliation and estimates-to-completion. 

 Change control section that summarizes the scope, technical, cost, and/or schedule impacts resulting 
from implemented actions; and that discusses known or pending baseline changes and utilization of 
MR. 

 Risk Assessment, including identification of critical risks, actions planned, and actions taken to 
address those risks, potential problems, impacts, and alternative courses of action, including quality 
issues, staffing issues, assessment of the effectiveness of actions taken previously for significant 
issues, or the monitoring results of recovery plan implementation. 

 Actions required by DOE, including GFS/I and DOE decisions. 

 Pertinent business structure information. 

Monthly, or as otherwise agreed to by DOE, the Contractor shall conduct project reviews with DOE and 
be prepared to address the information in the monthly report, as well as other information requested by 
DOE. 

RPIP project reports shall be included in the Contractors Project Monthly Report. For projects, this 
section shall include progress to date, and EVMS data including variance analysis, progress and 
accomplishments, issues, risks, and a 90 day outlook. For multi-year projects, the reporting shall include 
fiscal year to date progress as well as contract to date progress. For RPIP projects, the Contractor shall 
brief DOE on project progress, schedule and cost variances, risk, issues, and recommendations and 
highlight GFS/I issues within three (3) weeks of performance data becoming available. 

C.4.12.6.5.3 Performance Data Management 
The Contractor shall: 

 Provide management and technical information. 

 Ensure a programmatic incorporation and integration of Program and Project Performance 
Management. 

 Enable DOE to meet the data requirements of the DOE Integrated Planning, Accountability, and 
Budgeting System. 

 Ensure transparency in program and project performance and efficiency in program execution. 

 Support audits evaluations. 

 Support other DOE performance assessment and information needs. 

 Plan work through completion. 

 Delineate scope into manageable pieces for control of scope, schedule, and cost objectives within 
established roles and responsibilities. 

 Integrate scope, schedule, and cost objectives into a plan by which accomplishments are measured. 
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 Objectively measure and analyze Contract work activities including, but not limited to, O&M 
activities. 

 Manage work activities to their definable scopes of work, costs, schedule plans, milestones, and 
performance metrics. 

 The IIP shall provide the scope, cost, schedule plans, milestones, and performance metrics. 

C.4.12.6.6 Risk Management 

C.4.12.6.6.1 Programmatic Risk Management 
The Contractor shall implement a risk management process and submit a Risk Management Plan to DOE 
for approval.  

The Risk Management Plan shall also specify: 

 Use of probabilistic risk analysis using Monte Carlo simulation and identify when Monte Carlo 
simulations will be run; 

 Probabilistic risk analysis with sufficient analytical information to establish cost and schedule 
confidence levels; and 

 Recommended MR required to adequately address Contractor-controlled risk. 

The Contractor shall utilize logic linked schedules compatible for use by DOE in conducting DOE project 
risk management assessments and analysis. The Contractor’s identified project risks shall be linked to the 
activities in the schedule. 

Risk and decision management activities shall be coordinated on a continuing basis with DOE and OHCs. 
Contractor risk analysis information pertaining to cross-cutting decisions shall be communicated to DOE 
and OHCs, including agreement as to who should have the risk management lead for each risk.  

C.4.12.6.6.2 Project Risk Management 
The Contractor shall implement a risk management process and submit a Project Risk Management Plan 
to DOE for approval. The Project Risk Management Plan shall be in alignment with the Contractor’s 
Program Management Plan.  

The Project Risk Management Plan shall specify the use of probabilistic risk analysis using Monte Carlo 
simulation and identify when probabilistic risk analyses will be run. At a minimum: 

 Probabilistic risk analyses shall be performed to identify the MR recommendation required to 
adequately address Contractor-controlled risk for each project in the RPIP. These analyses shall be 
performed when a project enters the three (3) year “rolling wave”, and whenever a significant 
baseline change occurs. 

 The process for identifying and handling key project risks shall be identified. 

 The Contractor shall utilize logic-linked schedules compatible for use by DOE in conducting DOE 
project risk management assessments and analysis. The Contractor’s identified project risks shall be 
linked to the activities in the schedule. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION C 
CONTRACT NO. 59303320DEM000031 
 

C-171 

C.4.12.6.6.3 Risk Register 
Risk Register Information is required from contractors, regardless of activity type (Operational Activity 
or Project). Consistent Risk Information shall be provided to DOE on a quarterly basis in spreadsheet 
(such as Microsoft Excel®) or database format and shall be reported monthly to DOE with the Project 
Monthly Performance Report including: 

 Risk Identification Number; 

 Risk Title; 

 Risk Description; 

 Risk Dates: 

 Identification Date, and 

 Closure Date. 

 Risk Type or Grouping (e.g., regulatory, technical, performance, site condition); 

 Level 1 WBS; 

 Sub-Project or Operational Activity; 

 Probability (percentage range and basis); 

 Risk Impacts (and basis): 

 Incremental cost, and 

 Schedule (days). 

 Key/Critical Risk; 

 Status (Open or Closed); 

 Basis for Closure; 

 Realized risk impacts: 

 Incremental cost incurred from responding to risk realization, and 

 Schedule impact (days) resulting from realization. 

 Response Type (Accept, Control, Transfer, Avoid, Share, Enhance); 

 Response Plan/Mitigation; 

 Risk Owner; 

 Response Plan/Mitigation Cost and/or Schedule and basis for estimate; and 

 Risk Triggers. 

C.4.12.6.7 Project Management 
This Section applies to capital asset construction activities performed as part of executing this Contract. 
In the context of this section, the terms “acceptance testing” and “acceptance” refer to the Contractor’s 
testing and acceptance of Contractor-related systems and equipment. The Contractor shall provide the 
necessary documents to support the critical decision (CD) process. 

C.4.12.6.7.1 Project Planning 
Development of the life cycle baseline for the portfolio of projects captured in the RPIP varies from year 
to year and depends on needs defined by the various programs and larger projects at Hanford both within 
and outside of this Contract. Regardless of the source, identification of these needs (sometimes referred to 
as “mission” needs) shall follow Program and Project Management principles where the need for the 
project is documented. 
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The listing of projects shall be captured and prioritized in the RPIP as described in the RPIP Management 
Plan. The Portfolio of projects is a subset of the IIP; therefore, the requirements of the overall scope 
development and IIP management apply to the RPIP. As requested by the DOE, the Contractor shall 
support RPIP scenario development to support the DOE budget process.  

The Contractor shall manage the portfolio of projects according to the RPIP Management Plan to ensure 
appropriate project sequencing and integration. NEPA shall be addressed early in the life cycle planning 
of modifications or upgrades. In addition, requirements under the NEPA are better addressed at the 
portfolio level. 

In addition to requirements for baseline management located elsewhere in this solicitation, the Contractor 
shall develop a performance management baseline for the portfolio of projects that reflects a three (3) 
year window “rolling wave” concept that captures life cycle planning information for project work that 
begins within the window. The planning shall account for and integrate project and related program 
decisions and activities and clearly note where the Contractor requires DOE support (GFS/I).  

As a subset of the IIP and CPB, the RPIP projects will be authorized and managed jointly with DOE 
utilizing a three (3) year “rolling wave” of project starts. The RPIP MP shall describe how the life cycle 
planning for each of the RPIP projects will be reflected and managed for projects that are expected to start 
within this three (3) year rolling window. Life cycle planning for project starts beyond the rolling window 
may be provided at a summary level of detail for planning purposes. The level of planning shall be 
adequate to inform the planning and budgeting system (e.g., advance notification to the budget process for 
projects that are expected to be CAPs within the upcoming two [2] years). 

The CPB for Reliability Projects is part of the larger CPB. In addition to general CPB requirements, the 
CPB associated with Infrastructure Reliability Project schedule shall: 

 Include applicable external interfaces, Contractor’s TPA milestones, and other regulatory and DNFSB 
commitments, and GFE or information dependencies. 

 Be an integrated, logical network-based plan that correlates to the WBS, is vertically traceable to the 
control accounts, and successfully aligns the Contractor’s schedule. The schedule shall be capable of 
summarizing from control accounts to higher WBS levels, and may contain other discrete activities 
agreed to by DOE and the Contractor. 

 Include activities of a general or supportive nature associated with Infrastructure Reliability Projects 
that shall be logic linked in the schedules for those projects. Other activities of a general or supportive 
nature will be included in the Cost Baseline, but will be excluded from the schedule. 

 Provide additional working level schedules deemed necessary by the Contractor, which shall be 
integrated with the RPIP CPB and able to provide a graded approach. 

 Include project resource plans; detailed resource estimates; BOEs; budgetary requirements; and 
identification of direct costs, indirect costs, and MR. 

 Identify, for each work package, the method used to measure performance, utilizing the “rolling 
wave” concept. 

Development of the life cycle baseline for the portfolio of projects captured in the RPIP varies from year 
to year and depends on needs defined by the various programs and larger projects at Hanford both within 
and outside of this Contract. Regardless of the source, identification of RPIP needs (sometimes generally 
referred to as “mission” needs) shall follow Project and Program Management principles, where the need 
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for the project is documented. This level of planning is expected to be developed and available for DOE 
review to support funding decisions for the remainder of the project. Planning is then matured according 
to the management principles. This comprehensive planning system shall be reflected in the Program 
Management Plan, as appropriate. 

The Contractor shall ensure that operations activities related to both program and projects consider 
connected and cumulative actions when evaluating compliance actions. 

C.4.12.6.7.2 Project Integration 
The Contractor shall describe program and project integration and their interfaces in the RPIP 
Management Plan. The Plan shall: 

 Describe the part of the organizational breakdown structure that has responsibility for project 
formulation deliverables, project initiation documentation, and decisions to support the programs. 

 Describe how integration between programs and projects will be accomplished for the duration of the 
project through project closeout, and transition/turnover to operations. 

 Describe how programs define and document project mission need and scope, prioritize and integrate 
the projects for funding, execute the projects utilizing the appropriate level of project management 
and DOE interface, and transition/turnover/closeout projects. Involvement of, and leadership by, 
separate engineering organizational elements in the various phases of project management shall also 
be described in the Plan.  

 Describe how environmental requirements and regulatory interfaces will be addressed at the various 
phases of the project. 

C.4.12.6.7.3 Project Initiation 
Projects on the RPIP shall be defined by a documented and traceable gap in capability (a difference in the 
current state versus a desired state). Example documentation may include, but is not limited to, 
documented forecasts of additional or change in system capability, condition assessments, operations 
performance trends, maintenance trends, risk mitigation, emerging technology that represents new or 
revised capabilities or system improvements that offer life cycle cost benefits over an older system, or 
emergent items. 

Mission and crosscutting programs and projects at Hanford are responsible for developing, revising, and 
executing strategies to meet the various end states at Hanford, and these involve common infrastructure 
items for the Site. Since programs and projects for cleanup at Hanford are often acquired through multiple 
contracts and involve two (2) Field Offices, the collection of needs through various mechanisms may 
need to be tailored. The gap in capability does not specify an alternative to fill the gap, but identifies a 
range of possible solutions with an associated cost range and expected timeline. This documentation shall 
be in place through the IIP submittal prior to DOE authorization of the project. For projects following the 
CD process, and the documentation shall be included in the CD-0, Justification of Mission Need.  

The following documents are expected to be available at the time of the IIP submittal as part of the basis 
to authorize RPIP project starts: 

 Justification of mission need (including applicable technical basis documents); 

 Functions and requirements; 

 Scope statement; 
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 Cost range; 

 NEPA screening documentation; 

 Preliminary project timeline including known key decisions or support required by DOE; and 

 Other relevant documentation (can be referenced) to define the pre-conceptual scope, cost range and 
timeline for the project (e.g., technical basis, trend studies, technology opportunity studies). 

The documents containing the basis for individual projects shall be made available electronically or 
otherwise to the DOE as projects are added to the three (3) year “rolling wave” of project starts in the 
RPIP before the projects are initiated. Unless agreed to otherwise by the DOE, initial BOEs for the project 
shall be based on a range of project alternatives to meet the identified project need and include 
uncertainty associated with this level of project maturity. When alternatives to meet the projected need are 
analyzed, a more refined BOE is expected. The Contractor shall deliver this planning in advance to 
identify the basis and need for projects by performing the necessary related studies and evaluations as part 
of the life cycle baseline planning and development of the performance management baseline. 

C.4.12.6.7.4 Project Design 
Design Authority (DA): The Contractor shall act as the DA unless otherwise determined, with duties to 
include developing design solutions, preparing design media and documentation, maintaining the design 
basis, and performing design reviews. 

Design Standards: The Contractor shall submit for DOE approval a list of the standards to be used in the 
design of facilities and equipment. The Contractor shall ensure that the project’s design meets applicable 
standards, and the list of applicable standards is maintained under configuration control. The Contractor 
shall integrate safety into the design process. 

Design Reviews: The Contractor shall conduct periodic design, constructability, and operability reviews. 
When directed by DOE, the Contractor shall facilitate independent DOE design reviews, to demonstrate 
that the project will perform its intended functions and meets requirements. The Contractor shall provide 
the design at the end of the three (3) design stages (conceptual, preliminary, and final), or as otherwise 
directed by DOE, for DOE review. The Contractor shall resolve comments resulting from these reviews 
with DOE. 

Release for Construction: Upon receipt of CD-3, Approve Start of Construction, and resolution of DOE 
comments, DOE will authorize the Contractor to release the design for construction. 

C.4.12.6.7.5 Project Procurement 
The Contractor shall: 

 Prepare and submit a Procurement, Construction, and Acceptance Testing Plan for DOE approval and 
update the Plan as required after initial submission. The Plan shall include: 

 Description of procurements, construction bids, and work packages; 

 Construction management; 

 Construction Site management; 

 Acceptance testing; and 

 Descriptive linkage to the Project Execution Plan. 
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 Procure required material and equipment through the preparation of bid packages and solicitations; 
evaluating, awarding, and managing subcontracts; accepting subcontractor materials and equipment; 
and verifying subcontractor acceptance tests. 

 Submit a Purchasing System for DOE approval. 

 Certify to DOE that construction has been initiated. 

C.4.12.6.7.6 Project Construction and Acceptance 
The Contractor shall maintain a Construction Inspection System and Acceptance Testing System, perform 
inspections and testing, and ensure that the work performed under this Contract conforms to Contract 
requirements. The Contractor shall maintain complete inspection and testing records and make them 
available to DOE. DOE may elect to use independent acceptance inspectors to participate in acceptance 
testing and system turnover. The Contractor shall develop and submit an integrated Construction and 
Acceptance Testing Program to DOE for approval that includes the following elements: 

 Verification and approval of vendor’s shop drawings to ensure conformity with the approved design 
and working drawings and specifications. 

 Acceptance test plans and procedures for onsite Contractor/subcontractor inspection of construction 
workmanship, compliance with design drawings and specifications, management of the design 
construction changes, and criteria for acceptance of fabricated and constructed items. 

 Integrated construction acceptance test plans and inspection of construction to ensure adherence to 
approved working drawings and specifications. 

The Contractor shall prepare for DOE review and approval an As-built Program Description. The as-built 
process and associated procedures shall identify: 

 Description of the as-built process, including the role of DOE and the Contractor (Contractor shall 
participate in acceptance of the as-built design, following construction, and commissioning);  

 Drawing series to be as-built; 

 Document control process for maintaining as-built; and 

 Procedures for modification of the as-built. 

During the construction and acceptance phase, the Contractor shall remain current on the process and 
facility as-built program. The Contractor shall report the status of the as-built program in accordance with 
the process defined in the Procurement, Construction, and Acceptance Testing Plan. 

The Contractor shall provide the necessary labor, equipment, materials, test equipment, and spare parts 
sufficient to maintain all SSC in an operable condition, and other related resources for the acceptance 
testing program. 

The Contractor shall certify to DOE that facility acceptance has been completed. Completion of facility 
acceptance is defined when the components and systems associated with the facility have been installed, 
functionally tested and the facility design as-built documents are complete in accordance with the 
Procurement, Construction, and Acceptance Testing Plan. Facility acceptance shall require acceptance of 
components and systems, including as-built design drawings. 
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DOE and OHC staff identified by DOE, shall be invited to participate in construction project overview 
activities. Construction overview activities include any meeting that discusses significant issues 
associated with the establishment, development, and/or progress of the construction activities.  

Boundaries, Constraints, and Interfaces: None. 

C.4.12.7 Hanford Portfolio Analysis, Project Support and Independent Assessment 
Successful execution of the Hanford portfolio analysis, project planning, and independent assessment 
work scope will directly facilitate DOE’s ability to make informed decisions and ensure cost and schedule 
efficiency while minimizing programmatic risks, initiating new sub-projects, and providing independent 
assessment and oversight of the environmental cleanup activities. The Contractor is responsible for 
assisting DOE in performing Sitewide portfolio analysis functions.  

C.4.12.7.1 Hanford Portfolio Analysis  
The desired outcome of the Hanford Portfolio Analysis, Project Support, and Independent Assessment 
function is to enable DOE to ensure cost and schedule efficiency while adequately anticipating and 
managing programmatic risk. 

Scope and Requirements 

This scope is primarily accomplished through integration and critical analysis of DOE and contractor 
scope, budget, project and program information, and formulating programmatic recommendations to 
DOE. 

The Contractor shall: 

 Perform Hanford Site Portfolio Analysis and assessment through integration with OHCs where 
appropriate.  

 Provide simulation and optimizing analysis tools, and coordinate and assist with integrated analysis, 
scheduling, and performance evaluation. The Contractor shall: 

 Develop a Hanford Site WBS that will be approved by DOE and implemented into the BMS. 
Specifically, the Contractor shall meet with DOE and develop a Site WBS Plan that meets DOE’s 
requirements, schedule and approval process. After plan approval by DOE, the Contractor shall 
create a Hanford Site contractor team consisting of members from OHCs to achieve a Site WBS. 
The desired outcome is a Hanford Site-wide enterprise-level scope management system to control 
change to the WBS, and produce the WBS Index, WBS Charts, and WBS Dictionaries that 
define, at a high level, what is to be procured. The Program WBS is used by DOE to develop a 
Contract WBS to the desired reporting level.  

 Provide a Hanford Site Life Cycle Cleanup Program Baseline with standardized scope, cost, and 
schedule managed under an integrated scope, cost, and schedule change control process.  

 Provide a PIMS consisting of the individual contractor Integrated Master Schedules and DOE’s 
Cleanup Program Baseline. 

 Provide an enterprise level cost estimating system that supports the development of Government 
estimates for Program Baseline development, acquisition, and contract modifications.  

 Provide a scheduling system and ongoing administration of the P6 licenses and databases.  
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 Support the DOE budget formulation process (DOE is the lead on this activity, and the Contractor is 
in a support role only). These activities may include, but are not limited to the following activities: the 
emerging work items list, helping to develop budget formulation input, maintaining the Integrated 
Priority List (IPL), assisting in the fall limited budget update submission, supporting budget scenario 
development and budget presentations (such as public and regulatory briefings). 

 Facilitate the development of a Hanford Site WBS (includes the large prime contracts to DOE) that 
will be used in the PMBs, Annual IPLs, budget requests, environmental liability report, life cycle cost 
reports, and integrated into the BMS for reporting and collection of costs. DOE will provide the 
Contractor direction on which contracts will be included, and DOE will provide OHC direction to 
provide the information. OHCs directed by DOE will be responsible to provide the Contractor with a 
WBS that meets their respective contract requirements and strategy. 

 Ensure the framework for the Hanford Site WBS meets funding demands, budget requests, and the 
EM WBS requirements. 

 Maintain historical basis and crosswalk of prior contractor’s WBS(s), following implementation of 
the new Hanford Site WBS.  

 Utilize standards in MIL-STD-881C, Department of Defense Standard Practice: Work Breakdown 
Structures for Defense Material Items, to standardize the Hanford WBS across the PBSs. 

 Submit to DOE, for approval, a Hanford Site WBS down to the control accounts and WBS 
Dictionaries at the fourth level. 

 Develop processes and procedures to manage change to the Hanford Site WBS.  

 Support DOE in developing and enhancing the scope descriptions, assumptions, requirements, 
deliverables, constraints, and completion criteria that comprise the Hanford Site WBS Dictionaries.  

 Evaluate and propose new tools or enhance existing tools to manage change to the Hanford Site 
WBS, and provide DOE the WBS Index, WBS Charts, and WBS Dictionaries. 

 Work with OHCs to develop the Hanford Site WBS and provide to DOE for review and approval. 
Provide the following products for DOE’s approval in accordance with the schedule below:  

 Draft Hanford Site WBS – 90 days after last contract transition has concluded, unless DOE has 
provided other direction. 

 Final Hanford Site WBS – 180 days after last contract transition has concluded, unless DOE has 
provided other direction. 

 Hanford Site WBS IP of WBS – 270 days after last contract transition has concluded, unless DOE 
has provided other direction. 

 Final Hanford Site WBS package – 360 days after last contract transition has concluded. Final 
package includes IP, Hanford Site WBS (down to control accounts), WBS Index, WBS Charts, 
WBS Dictionaries, and Yearly update plan. 

 DOE will provide comments and approval 45 days after submittal of each contact deliverable. 
After the Final Hanford Site WBS package is approved, the Contractor shall ensure implementation 
of the WBS into the BMS and issue reports no later than two (2) years after the last contract 
transition. 
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C.4.12.7.2 Hanford Life Cycle Cleanup Baseline 
The Contractor shall: 

 Develop and maintain a Hanford Life Cycle Cleanup Baseline that: 

 Integrates the baselines and life cycle plans of the Contractor, and OHCs performing EM work 
and DOE direct-funded activities; 

 Identifies applicable regulatory requirements and current cleanup objectives; 

 Identifies Sitewide issues with schedule logic, integration, waste flow disposition pathways and 
planned sequencing, and provides recommendations for optimization; 

 Identifies and quantifies program risks in a Programmatic Risk Management Plan; and 

 Reflects waste disposition strategies and regulatory pathways including TPA, RCRA, CERCLA, 
AOP, National Pollutant Discharge Elimination System, ESA, NHPA, ARPA, NEPA, NRDA, 
Toxic Substances Control Act, and Superfund Amendments and Reauthorization Act that must be 
negotiated and approved in advance to support future acquisitions and incorporates approved 
baseline changes into the Plan. 

 Develop an integrated scope, cost, and schedule change control system for maintaining the Program 
Baseline and provide DOE the following: 

 Program Baseline Integrated Change Control System Description; 

 Change Control Process; 

 Configuration Control Board Charter; and 

 Program Baseline standards for scope, cost, and schedule. 

 Maintain the Change Control Log.  

As requested, the Contractor shall:  

 Evaluate project and program performance against the Hanford Life Cycle Cleanup Program 
Baseline. For the purpose of identifying cost and schedule impacts and providing accurate status 
against the integrated life cycle cleanup plan, determine the effects of: 

 Individual contractors’ performance against the respective contract baselines; 

 DOE project performance against the DOE project baselines; 

 DOE program performance against the DOE Integrated Planning, Accountability, and Budgeting 
System baseline; and 

 Individual contractor and Sitewide performance to regulatory requirements and milestones. 

 Identify performance issues with respect to schedule logic, integration, waste flow disposition 
pathways planned sequencing, milestones, interface points, regulatory commitments, risk mitigation, 
and incentives, and provide recommendations for optimization. 

 Compile performance reports accompanied by critical analyses and recommendations to DOE.  

 Develop and maintain the PIMS in accordance with the NDIA PASEG that consists of the individual 
contractor integrated master schedules and DOE’s Cleanup Program Baseline. The PIMS supports 
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rollup of progress from individual contractor baselines to the Hanford Life Cycle Cleanup Program 
Baseline, evaluation of site-wide performance against cleanup program objectives, and scenario 
development.  

 Develop and maintain a PIMS Supplemental Guidance document that clarifies and specifies the 
uniqueness of the program approach at Hanford. 

Other Analyses, as requested (funded on an as-needed basis via Portfolio Analysis task orders) 

 Perform mission needs analysis and identify strategic or project integration gaps in mission execution 
capabilities, as requested. Ensure this analysis is fully integrated with other Hanford Site specific 
plans (e.g., ISAP, DOE Ten Year Plan). 

 Identify approaches to reconcile TPA requirements with Congressional funding levels and the current 
and projected performance, as requested. 

 Develop presentations and reports, including year-end and quarterly Sitewide Progress Reports for 
DOE-HQ and the public, and a year-end summary and quarterly updates for Sitewide attributes of the 
(DOE) corporate performance measures, and Site Plans, as requested by DOE. 

 Support DOE in the preparation and submission of documents requesting regulatory and stakeholder 
approval (e.g., EVMS certifications; Evaluations of contractors’ estimates, scope, cost and schedules; 
Requests for Equitable Adjustments and BCRs). 

 Evaluate and respond to externally-proposed or required changes in technical scope, schedule, 
regulatory or budget requirements.  

 Maintain the P6 scheduling tool and administer the P6 licenses and databases. 

 Perform risk analysis to identify possible risk mitigation actions and to determine the TPC and 
schedule end date for CAP performance baselines. 

 Develop risk management plans. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Supports the optimization of cleanup planning to DOE-defined criteria as part of the annual budget 
planning and funding decision-making process, via tools such as the IPL, integrated, cross-cutting 
analysis of mission contractors’ baselines, opportunities, and risks.  

 Under Portfolio Analysis, Other Analysis (as requested), these functions are conducted on an 
as-needed basis via Portfolio Analysis task orders. This service capability may not need to be 
sustained on a continuous basis. It is not expected the resources necessary to execute these functions 
will be retained as a permanent operating capability; rather, resources will be obtained when DOE 
identifies a need and funding is available. 

Interfaces: None. 

C.4.12.7.3 Project Support 
The desired outcome is dependent upon the end product required, such as a fully developed and awarded 
project contract, or a complete project, from initiation to turnkey delivery. The result is a flexible 
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acquisition capability that yields well-conceived, technically sound, and successfully executed projects. 
Timely access to highly competent and capable specialists that can perform this work is imperative.  

Scope and Requirements 

The Contractor shall provide the means to enable DOE to perform its project management 
responsibilities, in the areas of project planning, acquisition, and execution.  

The Contractor shall, as requested, on a Portfolio Analysis task-order basis, perform project support 
functions in the areas of project planning, acquisition, and execution, such as, but not limited to, preparing 
draft CD packages required by CRD O 413.3B, perform engineering study and analyses, conduct 
acquisition planning, develop independent cost estimates, conduct design reviews, provide engineering 
during construction and construction management, perform acceptance inspection. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

Project Support functions are conducted on an as-needed basis through task orders. This service capability 
may not need to be sustained on a continuous basis. It is not expected the resources necessary to execute 
these functions will be retained as a permanent operating capability; rather, resources will be obtained 
when DOE identifies a need and funding is available. 

Interfaces: None. 

C.4.12.7.4 Independent Assessment  
The desired outcome is timely access to highly competent and capable specialists that are able to conduct 
thorough analyses and verification of project or mission-related work requirements, and provide sound 
recommendations for project and/or contractor improvements. 

Scope and Requirements 

The Contractor shall: 

 Provide a capability for ensuring that work is accomplished in accordance with ESH&Q 
requirements, to perform special DOE studies, and obtain recommendations on an as needed basis to 
resolve technical and regulatory issues. It is not expected the resources necessary to execute these 
functions will be retained as a permanent operating capability; rather, they will be obtained when 
DOE identifies a need and funds are available. 

 Provide specialty technical expertise, on a Portfolio Analysis task-order basis, for areas such as, but 
not limited to, value engineering studies, project management, project controls, cost estimating and 
scheduling, ESH&Q compliance, verification of cleanup, and radiological clearance. 

 Provide technical support services (e.g., collection and analysis of field samples) as needed for the 
verification of compliance with specified ESH&Q requirements. 

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: 

 Other than internal standard business process (self) assessments the Contractor performs of itself, the 
Contractor will not be tasked to perform “independent” assessments of the Contractor, as these will 
be performed by a third party. 
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 Independent assessment functions are conducted on an as-needed basis through task orders. 
This service capability may not need to be sustained on a continuous basis. It is not expected the 
resources necessary to execute these functions will be retained as a permanent operating capability; 
rather, resources will be obtained when DOE identifies a need and funding is available. 

Interfaces: None. 

C.4.12.7.5 Outgoing Contract Transition  
At the completion of the Contract, or portion(s) of the Contract, the Contractor shall cooperate with DOE 
and assist the incoming contractor(s) to facilitate an overall effective and seamless Contract transition. 
The desired outcome is a smooth transition of work scope from the Contractor to other contractors to 
avoid disruptions that could impact accomplishing the Hanford Site mission. 

The Contractor shall perform the following activities for transition resulting from the Contractor 
transferring responsibility for performing work scope to another contractor: 

 Ensure that property, Government property, and Government-furnished property associated with the 
scope of work being transferred is accounted for, with the current condition documented. Provide the 
results to DOE in a comprehensive property list. 

 Assess the current conditions of elements of the PWS associated with the scope of work being 
transferred and provide DOE with a report presenting this assessment. 

 Coordinate with the contractor assuming responsibility for performance of work in transference of 
workforce, subcontracts, property, programmatic and management system functions. 

 Support DOE in conducting a safe, effective, and efficient transfer of responsibility for execution of 
the work scope, resulting in the different contractor assuming full responsibility for the project and 
workforce with no disruption to ongoing operations. 

 Support the transfer agreement to the incoming contractor. 

CLINs 0005, 1005, 2005 – DOE Small Business Procurement Pre-Award Support 

C.5 DOE Small Business Procurement Pre-Award Support 

DOE plans to set aside meaningful work (as defined in the H Clause entitled, Subcontracted Work) that 
shall be awarded to small businesses as prime contracts to DOE beginning in year two (2) of the 
Contractor’s performance. The terms for these small business contracts are anticipated to be a five (5) 
year period of performance. These contracts should be Fixed-Price, unless other contract types can be 
justified as best value for the Government, and should consider the appropriateness of an Indefinite 
Delivery/Indefinite Quantity (IDIQ) arrangement to adapt to funding fluctuations and changing priorities. 
DOE may request the Contractor to identify additional scope for awards to small businesses as direct 
contracts to DOE throughout the term of the Contract. 

The desired outcome includes an approved Small Business Prime Contract Acquisition Plan, an approved 
Small Business Procurement Support to DOE model, and DOE awards of a set of prime contracts to small 
businesses.  

Key Customer 

 DOE 
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Scope and Requirements 

In year one (1) of Contract performance, unless otherwise directed by the DOE CO, the Contractor shall 
identify meaningful work, (as defined in the H Clause entitled, Subcontracted Work), from the HMESC 
PWS, that shall be awarded to small businesses as prime contracts to DOE. The Contractor shall submit a 
Small Business Prime Contract Acquisition Plan for DOE approval that provides a description of the 
meaningful work scopes (as defined in Section H entitled, Subcontracted Work) to be awarded as small 
business prime contracts to DOE, to include anticipated contract types, terms, estimated contract value by 
year for each small business prime contract, schedule and other applicable details required for DOE to 
award the contracts. The Contractor shall develop a Small Business Procurement Support to DOE model 
for DOE approval in year (1) one of Contract performance that clearly delineates the Contractor’s roles 
and responsibilities and the communication approach with DOE officials in each of the phases of 
acquisition and contract administration. This business model shall be consistent with the requirements in 
the Competition in Contracting Act, FAR, DEAR, DOE Acquisition Guide, applicable Acquisition 
Letters (AL), and other applicable regulations and DOE Orders. Under this approach, the Contractor shall 
provide professional, paraprofessional, and clerical services to DOE for pre-award, data verification and 
data entry. 

Contractor’s assistance to DOE with the pre-award functions shall be on a non-inherently governmental 
function basis in accordance with FAR 7.5, Inherently Governmental Functions. DOE AL 2015-07, 
Performance of Inherently Governmental and Critical Functions, and Office of Federal Procurement 
Policy (OFPP) Letter 11-01, Performance of Inherently Governmental and Critical Functions, are 
included in Section J Attachment entitled, Requirement Sources and Implementing Documents, as guides. 

The Contractor shall as appropriate in accordance with the above stated requirements: 

 Assist DOE in performing appropriate aspects of the procurement process leading up to DOE 
awarding the identified scope elements to small businesses in a timely and efficient manner. 

 Assist DOE in drafting appropriate portions of solicitations with appropriate federal requirements.  

 Assist and collaborate with DOE to ensure required documentation (e.g., specifications/description, 
brand name/sole source) is received and acceptable for procurement actions. 

 Work closely with and assist the DOE CO(s) and designee(s) to ensure the procurements are prepared 
and executed in a manner that accurately represents the Government’s needs and is in the 
Government’s best interest. 

Boundaries, Constraints, and Interfaces 

Boundaries, Constraints and Interfaces: None  

CLINs 0006, 1006, 2006 – Usage-Based Services to Be Provided to Other Hanford 
Contractors 

C.6 Usage-Based Services to Be Provided to Other Hanford Contractors 

The Contractor shall provide the services identified in Section J, Attachment J-3.a, after completion of 
Contract transition, until directed by the DOE CO to execute to the Section J, Attachment J-3.b, identifies 
the service type as either mandatory or optional for use by Hanford Site customers, including DOE and/or 
OHCs and their subcontractors. Changes to the Matrix shall be signed, showing concurrence, by the 
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Contractor and OHCs. UBS are a pass-through cost for OHCs; the accounting for the obligation of DOE 
funds and cost reimbursement for UBS is described in Section B entitled, Supplies or Services and 
Prices/Costs, under the UBS To Be Provided to OHCs CLINS. 

CLINS 0007, 1007, 2007 – Infrastructure Reliability Projects 

C.7 Infrastructure Reliability Projects 

The Contractor shall develop an RPIP, as a subset of the IIP as described in Section C entitled, Project 
Management. The RPIP is work related to updating, upgrading or replacing elements of the fixed 
infrastructure and removing and/or dispositioning newly abandoned or replaced systems. 
The management of the RPIP shall be performed under Section C entitled, Project Management. As funds 
become available and the need for these projects arise, DOE will issue task orders under the ID/IQ CLINs 
0007, 1007, 2007. 

CLINs 0008, 1008, 2008– DOE Small Business Procurement Post-Award Support and 
Other Directed Work Scope 

C.8 DOE Small Business Procurement Post-Award Support and Other Directed 
Work Scope 

The small business procurement post-award support and other DOE directed work scope (DDWS) 
activities provides support to DOE and/or other entities. As funds become available and the need for these 
activities arise, DOE will authorize work via task order or task order modification under the IDIQ CLINs 
0008, 1008, and 2008 These authorizations will vary in form and format depending on the nature of the 
work and the sponsoring entity. The work authorizations will identify scope, cost, schedule, fee, and 
funding arrangement. 

C.8.1 DOE Small Business Procurement Post-Award Support 

Key Customer 

 DOE 

The desired outcome is a smooth implementation of the DOE approved Small Business Procurement 
Support to DOE model that is compliant with the applicable regulations, DOE Orders, and ALs.  

Scope and Requirements 

In year two (2) of Contract performance, unless otherwise directed by the DOE CO, the Contractor shall 
provide contract administration support to DOE for the awarded small business DOE prime contracts. 

The Contractor shall: 

 Monitor awards DOE made to ensure products/services are provided in accordance with the Contract 
terms and conditions, and/or assist with modifications of the resulting contracts. 

 Document contacts made with small businesses in efforts to resolve delinquency, to include but not 
limited to, the date, time, contacts, and content of conversation. 
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 Timely communicate with the DOE CO(s), CORs, or designee(s) issues or potential issues with the 
small business contractors’ performance and make recommendations to DOE on means for 
resolutions. 

 Review small businesses’ invoices for completeness, accuracy, and compliance with contract 
requirements. 

 Make recommendations to the DOE CO(s), CORs, and designee(s) for invoice payment or corrective 
actions. 

 Coordinate and document past performance evaluations on awards and actions greater than $150,000 
for review by the DOE CO(s), CORs, and designee(s). 

 Perform actions to support DOE in closing out expired small business contracts in accordance with 
DOE procedures and as directed by the DOE CO(s).  

C.8.2 Other Directed Work Scope 

Other DDWS is comprised of additional UBS activities that are provided by the Contractor, upon request, 
to sponsoring entities. These sponsors include DOE elements and other non-DOE sponsoring entities 
from federal, state, and local governments and agencies. 

The desired outcome is a DDWS that is rigorous, but flexible, management process that maintains scope, 
cost, schedule, and funds control, regardless of sponsor requirements. 

Key Customers 

 DOE 
 Other entities 

Scope and Requirements 

Multiple entities, both internal and external to DOE, may acquire services through this contract. 
Each acquiring entity has unique needs, and unique funding processes and accounting systems.  

Entities acquiring DDWS may include, but are not limited to: 

 DOE; 

 PNNL; 

 USFWS; 

 DOT; 

 Washington State National Guard Bureau; 

 Energy Northwest; and 

 Local and regional police and emergency response departments. 

Authorization for DDWS may be in different forms and/or formats and include, but are not limited to, CO 
written direction (i.e., RFS), purchase orders and other similar mechanisms. Regardless of form or format, 
each authorization shall include:  

 Title and description of the work, including the technical approach; 

 Cost estimate broken down by type of cost—labor, material, subcontracts, or other (including fee, if 
eligible); 
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 Period of performance with schedule or plan of action with milestones; 

 Funds management information, such as DOE accounting flex filed information, bank routing and 
account numbers; and 

 Approvals of the sponsoring agency, Contractor, and CO. 

The Contractor shall: 

 Maintain a DDWS log of authorized work and update the log monthly. The log shall be available 
electronically to DOE staff. The log shall include the following information: 

 Activity title/description; 

 WBS number assigned to the activity; 

 Cost Account Charge Number assigned to the activity; 

 Cost Account Planning Number assigned to the activity; 

 PBS number funding the activity, if it is EM funded, otherwise the RFS, Purchase Order, or other 
sponsor-supplied identifier; 

 DOE Program Code, Project Code, and Local Use Code, if DOE funded; 

 Prior year uncosted funds if the task is ongoing; 

 Current fiscal year new budget authority; 

 Total available funding through the reporting period; 

 Authorized value of the activity; 

 Authorized fee for the activity; 

 Actual costs through the reporting period; 

 Remaining authorization ceiling (authorized value less actuals); and 

 Remaining funding (available funds less actuals). 

 Perform the authorized work in accordance with the defined scope, cost, and schedule parameters 
identified in the work authorization documents. 

 Review performance monthly with DOE for completeness, accuracy, and compliance with Contract 
requirements. 

 Perform actions to support DOE in closing expired work authorizations.  

Boundaries, Constraints, and Interfaces 

Boundaries and Constraints: Contractor’s assistance to DOE with the post-award functions shall be on a 
non-inherently governmental function basis in accordance with FAR 7.5, Inherently Governmental 
Functions. DOE AL 2015-07, Performance of Inherently Governmental and Critical Functions, and 
OFPP Letter 11-01, Performance of Inherently Governmental and Critical Functions, are included in 
Section J Attachment entitled, Requirement Sources and Implementing Documents, as guides.  
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Interfaces: None. 
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D.1 DOE-D-2001 Packaging and Marking (Oct 2014) 

(a) Preservation, packaging and packing for shipment, and mailing of all work delivered hereunder shall 
be in accordance with good commercial practice and adequate to insure acceptance by common 
carrier and safe transportation at the most economical rate(s), including electronic means. 

(b)  Each package, report, or other deliverable shall be accompanied by a letter or other document: 

(1)  Identifies the contract by number pursuant to which the item is being delivered; 

(2)  Identifies the deliverable item number or report requirement which requires the delivered item; 
and 

(3)  Indicates whether the Contractor considers the delivered item to be a partial or full satisfaction of 
the requirement. 

(c)  For any package, report, or other deliverable being delivered to a party other than the Contracting 
Officer, a copy of the document required by paragraph (b) shall be simultaneously delivered to the 
office administering this contract, as identified in Section G of the contract, or if none, to the 
Contracting Officer. 

D.2 Security Requirements 

The Contractor shall comply with the security requirements for packaging, marking, mailing, and 
shipping classified materials (if any) as prescribed by applicable U.S. Department of Energy safeguards 
and security directives.  
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E.1 FAR 52.246-3, Inspection of Supplies – Cost-Reimbursement (May 2001) 

(a) Definitions. As used in this clause: 

“Contractor’s managerial personnel” means any of the Contractor’s directors, officers, managers, 
superintendents, or equivalent representatives who have supervision or direction of: 

(1) All or substantially all of the Contractor’s business; 

(2) All or substantially all of the Contractor’s operation at a plant or separate location where the 
Contract is being performed; or 

(3) A separate and complete major industrial operation connected with performing this Contract. 

“Supplies” include but is not limited to raw materials, components, intermediate assemblies, end 
products, lots of supplies, and, when the Contract does not include the Warranty of Data clause, data. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government 
covering the supplies, fabricating methods, and special tooling under this Contract. Complete records 
of all inspection work performed by the Contractor shall be maintained and made available to the 
Government during Contract performance and for as long afterwards as the Contract requires.  

(c) The Government has the right to inspect and test the Contract supplies, to the extent practicable at all 
places and times, including the period of manufacture, and in any event before acceptance. 
The Government may also inspect the plant or plants of the Contractor or any subcontractor engaged 
in the Contract performance. The Government shall perform inspections and tests in a manner that 
will not unduly delay the work. 

(d) If the Government performs inspection or tests on the premises of the Contractor or a subcontractor, 
the Contractor shall furnish and shall require subcontractors to furnish all reasonable facilities and 
assistance for the safe and convenient performance of these duties.  

(e) Unless otherwise specified in the Contract, the Government shall accept supplies as promptly as 
practicable after delivery, and supplies shall be deemed accepted 60 days after delivery, unless 
accepted earlier. 

(f) At any time during Contract performance, but no later than six (6) months (or such other time as may 
be specified in the Contract) after acceptance of the supplies to be delivered under the Contract, the 
Government may require the Contractor to replace or correct any supplies that are nonconforming at 
time of delivery. Supplies are nonconforming when they are defective in material or workmanship or 
are otherwise not in conformity with Contract requirements. Except as otherwise provided in 
paragraph (h) of this clause, the cost of replacement or correction shall be included in allowable cost, 
determined as provided in the Allowable Cost and Payment clause, but no additional fee shall be paid. 
The Contractor shall not tender for acceptance supplies required to be replaced or corrected without 
disclosing the former requirement for replacement or correction, and, when required, shall disclose 
the corrective action taken. 

(g)  
(1) If the Contractor fails to proceed with reasonable promptness to perform required replacement or 

correction, the Government may: 

(i) By Contract or otherwise, perform the replacement or correction and charge to the 
Contractor any increased cost or make an equitable reduction in any fixed-fee paid or 
payable under the Contract; 
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(ii) Require delivery of undelivered supplies at an equitable reduction in any fixed-fee paid or 
payable under the Contract; or  

(iii) Terminate the Contract for default. 

(2) Failure to agree on the amount of increased cost to be charged to the Contractor or to the 
reduction in the fixed fee shall be a dispute. 

(h) Notwithstanding paragraphs (f) and (g) of this clause, the Government may, at any time, require the 
Contractor to correct or replace, without cost to the Government, nonconforming supplies, if the 
non-conformances are due to: 

(1) Fraud, lack of good faith, or willful misconduct on the part of the Contractor’s managerial 
personnel; or 

(2) The conduct of one or more of the Contractor’s employees selected or retained by the Contractor 
after any of the Contractor’s managerial personnel has reasonable grounds to believe that the 
employee is habitually careless or unqualified. 

(i) This clause applies in the same manner to corrected or replacement supplies as to supplies originally 
delivered. 

(j) The Contractor shall have no obligation or liability under this Contract to replace supplies that were 
nonconforming at the time of delivery, except as provided in this clause or as may be otherwise 
provided in the Contract.  

(k) Except as otherwise specified in the Contract, the Contractor’s obligation to correct or replace 
Government furnished property shall be governed by the clause pertaining to Government property. 

E.2 FAR 52.246-5, Inspection of Services – Cost Reimbursement (Apr 1984) 

(a) Definition. “Services,” as used in this clause, includes services performed, workmanship, and material 
furnished or used in performing services. 

(b) The Contractor shall provide and maintain an inspection system acceptable to the Government 
covering the services under this Contract. Complete records of all inspection work performed by the 
Contractor shall be maintained and made available to the Government during Contract performance 
and for as long afterwards as the Contract requires.  

(c) The Government has the right to inspect and test all services called for by the Contract, to the extent 
practicable, at all places and times during the term of the Contract. The Government shall perform 
inspections and tests in a manner that will not unduly delay the work.  

(d) If any of the services performed do not conform with Contract requirements, the Government may 
require the Contractor to perform the services again in conformity with Contract requirements, for no 
additional fee. When the defects in services cannot be corrected by re-performance, the Government 
may: 

(1) Require the Contractor to take necessary action to ensure that future performance conforms to 
Contract requirements; and 

(2) Reduce any fee payable under the Contract to reflect the reduced value of the services performed. 

(e) If the Contractor fails to promptly perform the services again or take the action necessary to ensure 
future performance in conformity with Contract requirements, the Government may:  
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(1) By Contract or otherwise, perform the services and reduce any fee payable by an amount that is 
equitable under the circumstances; or 

(2) Terminate the Contract for default.  

E.3 FAR 52.246-11, Higher-Level Contract Quality Requirement (Dec 2014) 

(a) The Contractor shall comply with the higher-level quality standard(s) listed below. 

Quality Assurance Program (QAP) compliant with DOE O 414.1D, Change 1, Quality Assurance, for 
all facilities and activities. Additionally, nonreactor nuclear facilities (as defined in 10 CFR 830, 
Nuclear Safety Management, Section 830.3, Definitions) must be compliant with 10 CFR 830, 
Nuclear Safety Management, Subpart A, Quality Assurance Requirements. The Contractor shall 
utilize the Contractor Assurance System (CAS) per DOE O 226.1B, Implementation of Department of 
Energy Oversight Policy, to monitor and evaluate all work performed under this Contract, including 
work of subcontractors, to ensure work performance meets the applicable requirements for 
environment, safety and health, including quality assurance and integrated safety management; 
safeguards and security; cyber security; and emergency management. 

The QAP must describe how the quality assurance criteria from DOE O 414.1D, Change 1 and 
10 CFR 830, Subpart A are satisfied. The Contractor shall use voluntary consensus standards in the 
development and implementation of the QAP, where practicable and consistent with contractual and 
regulatory requirements. Where appropriate, the Contractor must use a graded approach to implement 
the QAP that is commensurate with hazards, lifecycle of facilities and other risks. The basis of the 
graded approach utilized shall be documented, and submitted to DOE for approval. 

(1) For Hazard Category 1, 2, and 3 nuclear facilities: 

(i) Existing facilities, or new facilities and major modifications to existing facilities achieving 
Critical Decision 1 (CD-1) prior to May 8, 2013 may continue to use the consensus standard 
cited in the DOE-approved QAP. 

(ii) New facilities and major modifications to existing facilities achieving Critical Decision 1 
(CD-1) use ASME NQA-1-2008 with the NQA-1a-2009 addenda (or a later edition), Quality 
Assurance Requirements for Nuclear Facility Applications, Part I and applicable 
requirements of Part II. Note: where NQA-1, Part II language uses the terms “nuclear power 
plant” or “nuclear reactor”, these terms are considered equivalent to the term “nuclear 
facility.” 

(iii) Consensus standard(s) that provide an adequate level of quality assurance and meet the intent 
of paragraphs (ii) above may be used. The QAP must document how the selected consensus 
standard is (or a set of consensus standards are) used, as well as how the selected consensus 
standard(s) is appropriate. 

(2) For other activities and facilities (e.g., less than hazard category 3, non-nuclear, or chemically 
hazardous), the Contractor shall use, in whole or in part, appropriate standards. Examples of 
appropriate standards include:  

(i) American Society of Mechanical Engineers [ASME] NQA 1-2008 with the NQA 1a 2009 
addenda (or later edition), Quality Assurance Requirements for Nuclear Facility Applications, 
Part I and applicable requirements of Part II;  
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(ii) ASME NQA 1-2000, Quality Assurance Requirements for Nuclear Facility Applications, 
Part I and applicable requirements of Part II.  

(iii) ANSI/ISO/ASQ Q9001-2008 (or later edition), Quality Management System: Requirements; 
and 

(iv) ANSI/ASQ Z 1.13-1999 (or later edition), Quality Guidelines for Research. 

(b) The Contractor shall include applicable requirements of the higher-level quality standard(s) listed in 
paragraph (a) of this clause and the requirement to flow down such standards, as applicable, to 
lower-tier subcontracts, in— 

(1) Any subcontract for critical and complex items (see 46.203(b) and (c)); or 

(2) When the technical requirements of a subcontract require— 

(i) Control of such things as design, work operations, in-process control, testing, and 
inspection; or 

(ii) Attention to such factors as organization, planning, work instruction, documentation control, 
and advanced metrology. 

E.4 DOE-E-2001 Inspection and Acceptance (Oct 2014) 

Inspection and acceptance of all items under this Contract shall be accomplished by the Contracting 
Officer in accordance with the clause entitled FAR 52.246-3, Inspection of Supplies – 
Cost-Reimbursement (May 2001), and FAR 52.246-5, Inspection of Services – Cost-Reimbursement 
(Apr 1984). If the Contracting Officer assigns this responsibility to the Contracting Officer’s 
Representative or another representative of the Government, the Contracting Officer shall notify the 
Contractor in writing. 
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F.1 FAR 52.242-15, Stop-Work Order (Aug 1989) – Alternate I (Apr 1984) 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to 
stop all, or any part, of the work called for by this Contract for a period of 90 days after the order is 
delivered to the Contractor, and for any further period to which the parties may agree. The order shall 
be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the 
Contractor shall immediately comply with its terms and take all reasonable steps to minimize the 
incurrence of costs allocable to the work covered by the order during the period of work stoppage. 
Within a period of 90 days after a stop-work order is delivered to the Contractor, or within any 
extension of that period to which the parties shall have agreed, the Contracting Officer shall either— 

(1) Cancel the stop-work order; or 

(2) Terminate the work covered by the order as provided in the Termination clause of this contract. 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension 
thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable 
adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any 
other terms of the contract that may be affected, and the contract shall be modified, in writing, 
accordingly, if: 

(1) The stop-work order results in an increase in the time required for, or in the Contractor’s cost 
properly allocable to, the performance of any part of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of 
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the 
Contracting Officer may receive and act upon the claim submitted at any time before final 
payment under this contract. 

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the 
convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from 
the stop-work order in arriving at the termination settlement. 

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the 
Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from 
the stop-work order. 

F.2 DOE-F-2002 Place of Performance – Services (Oct 2014) 
The principal place of performance of this Contract shall be the United States Department of Energy 
Hanford Site, near Richland, Washington, and other facilities as directed by the Contracting Officer.  

F.3 DOE-F-2003 Period of Performance – Alternate I and Alternate II (Oct 2014) 
(Revised) 

(a) Definitions. 

(1) “Contract Award Date” means the date the contract is signed by the Contracting Officer 
(CO), noted in Block 28 of the Standard Form 33, Solicitation, Offer and Award. 

(2) “Contract Transition Period” means the 120 day transition. 

(3)  “Notice to Proceed (NTP)” means the authorization issued by the CO to start 
performance on this Contract. 
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(b) The Contractor shall commence performance of this contract in accordance with the contract terms 
and conditions on the date the NTP is issued for the 120 day Transition Period, and then continue 
through the end of the Base Period for a total of five (5) years. DOE may delay issuing NTP after 
contract award for up to six (6) months. The five (5) year Base Period includes the 120 day Transition 
Period. Periods of performance for Contract Line Item Numbers will be accomplished in accordance 
with the schedule below: 

Periods of Performance 

Period Start End 

Transition Period and Base Period CLINs (5 years Including 120 day Transition) 

Transition CLIN (120 days) TBD TBD 
Base Period Excluding Transition Period CLIN  
(4 years and 8 months) 

TBD TBD 

Option Period CLINs 

Option Period 1 CLINs (3 years) TBD TBD 

Option Period 2 CLINs (2 years) TBD TBD 

CLIN = Contract Line Item Number 

TBD = To Be Determined 

 

(c) The period of performance of this contract may be extended pursuant to unilateral options or other 
clauses that provide for the extension of the Contract. In the event that the Government elects to 
exercise its right pursuant to such options(s) or other clauses, the period of performance shall be 
revised to reflect such extensions.  
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G.1 DOE-G-2001 Contracting Officer Authority (Oct 2014) (Revised) 

The Contracting Officer (CO) is responsible for administration of the Contract. The CO may appoint a 
Contracting Officer’s Representative (COR), in accordance with the clause entitled, Contracting Officer’s 
Representative, to perform specifically delegated functions. The CO is the only individual who has the 
authority on behalf of the Government, among other things, to take the following actions under the 
contract: 

(a) Assign additional work within the general scope of the contract. 

(b) Issue a change in accordance with the clause entitled, Changes. 

(c) Change the cost or price of the Contract. 

(d) Change the terms, conditions, scope, schedule, delivery, specifications, or services required by the 
Contract. 

(e) Accept non-conforming work. 

(f) Waive any requirement of the contract. 

(g) Issue task orders under Contract Line Item Numbers 0007, 0008, 1007, 1008, 2007, and 2008. 

G.2 DOE-G-2002 Contracting Officer’s Representative (Oct 2014) 

Pursuant to the clause at DEAR 952.242-70, Technical Direction, the CO shall designate in writing a 
COR for this contract, and provide a copy of such designation to the Contractor, including the delegated 
responsibilities and functions. The COR does not have authority to perform those functions reserved 
exclusively for the CO. 

G.3 DOE-G-2003 Contractor’s Program Manager (Oct 2014) 

(a) The Contractor shall designate a Program Manager who will be the Contractor’s authorized 
supervisor for technical and administrative performance of all work hereunder. The Program Manager 
shall be the primary point of contact between the Contractor and the COR under this Contract. 

(b) The Program Manager shall receive and execute, on behalf of the Contractor, such technical 
directions as the COR may issue within the terms and conditions of the Contract. 

G.4 DOE-G-2004 Contract Administration (Oct 2014) 

To promote timely and effective contract administration, correspondence delivered to the Government 
under this contract shall reference the contract number, title, and subject matter and shall be subject to the 
following procedures: 

(a) Technical correspondence. Technical correspondence shall be addressed to the COR for this contract, 
and a copy of any such correspondence shall be sent to the U.S. Department of Energy (DOE) CO. 
As used herein, technical correspondence does not include correspondence where patent or rights in 
data issues are involved, nor technical correspondence that proposes or involves waivers, deviations, 
or modifications to the requirements, terms, or conditions of this Contract. 

(b) Other Correspondence. 

(1) Correspondence regarding patent or rights in data issues should be sent to the Intellectual 
Property Counsel. A copy of such correspondence shall also be provided to the CO. 

(2) If no Government Contract Administration Office is designated on Standard Form 33 (Block 24), 
all correspondence, other than technical correspondence and correspondence regarding patent of 
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rights in data, including correspondence regarding waivers, deviations, or modifications to 
requirements, terms or conditions of the contract, shall be addressed to the CO. Copies of all such 
correspondence shall also be provided to the COR. 

(3) Where a Government Contract Administration Office, other than DOE, is designated on Standard 
Form 33 (Block 24), of this contract, correspondence, other than technical correspondence, shall 
be addressed to the Government Contract Administration Office so designated, with copies of the 
correspondence to the CO and the COR. 

(c) Information regarding correspondence addresses and contact information is as follows: 

(1) Contracting Officer: 

(A) U.S. Department of Energy 
Office of Environmental Management – Richland Operations Office 
Attn: To be provided 

(B) Telephone number: To be provided 

(C) Address:  

Richland Operations Office  
PO Box 550 
Richland, Washington 99354 

(D) Email address: To be provided 

(2) Contracting Officer’s Representative 

(A) U.S. Department of Energy 
Richland Operations Office 
Attn: To be provided 

(B) Telephone number: To be provided 

(C) Address: 

Richland Operations Office 
PO Box 550  
Richland, Washington 99354 

(D) Email address: To be provided 

(3) Intellectual Property Counsel 

(A) Patent Attorney 

Intellectual Property Law Division of the Office of Chief Counsel 

(B) Telephone number: To be provided 

(C) Address: U.S. Department of Energy 

 Lawrence Berkeley National Laboratory 
 1 Cyclotron Road Mailstop 90R1023 
 Berkeley, CA 94720 

(D) Email address: To be provided 
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(4) Government Contract Administration Office 

(A) U.S. Department of Energy 
Richland Operations Office 
Attn: To be provided 

(B) Telephone number: To be provided 

(C) Mailing address:  

Richland Operations Office 
PO Box 550 
Richland, Washington 99354 

(D) Email address: To be provided 

G.5 DOE-G-2005 Billing Instructions – Alternate I (Oct 2014) 

(a) Contractors shall use Standard Form 1034, Public Voucher for Purchases and Services Other than 
Personal, when requesting payment for work performed under the contract.  

(b) Contractors shall submit vouchers electronically through the Oak Ridge Financial Service Center’s 
Vendor Inquiry Payment Electronic Reporting System (VIPERS). VIPERS allows vendors to submit 
vouchers, attach supporting documentation, and check the payment status of any voucher submitted to 
the DOE. Instructions concerning contractor enrollment and use of VIPERS can be found at 
https://vipers.doe.gov. 

(c) A paper copy of a voucher that has been submitted electronically will not be accepted. 

(d) The voucher must include a statement of cost and supporting documentation for services rendered. 
This statement should include, as a minimum, a breakout by cost or price element and task order 
(if applicable) of all services actually provided by the Contractor, both for the current billing period 
and cumulatively for the entire contract.  

(1) Statement of Cost. The Contractor shall prepare and submit a Statement of Cost with each 
voucher in accordance with the following: 

(A) Statement of Cost must be completed and consistent with data in the Contractor’s cost 
accounting system.  

(B) Costs claimed must be only those recorded costs authorized for billing by the payment 
provisions of the contract.  

(C) Indirect costs claimed must reflect the rates approved for billing purposes by the Contracting 
Officer.  

(D) The Direct Productive Labor Hours (DPLH) incurred during the current billing period must 
be shown, and the DPLH summary completed, if applicable.  

(E) The total fee billed, retainage amount, and available fee must be shown.  

(F) If task orders or task assignments are issued under this contract, the Contractor must prepare 
a Statement of Cost for each task order work assignment and a summary for the total invoiced 
cost.  

(G) Costs claimed must be summarized and broken out by cost element (e.g., Labor, 
Subcontracts, Other Direct Costs, etc.). 
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(H) Statement of Cost must show total amounts by current billing period, fiscal year to-date, and 
cumulative contract-to-date to facilitate reconciliation of invoiced costs. 

(I) Statement of Cost must include a summary of costs by DOE Program Code, Object Class, 
Strategic Partnership Project (formerly known as Work for Others), Local Use number, and 
any other applicable/necessary funding source or accounting information. 

(J) Detailed invoice transactions must be provided in Microsoft Excel® format as a supplemental 
file including labor hours from the timekeeping system, purchase card transactions, 
subcontract costs, etc. The detailed invoice transaction data in Excel® format shall include 
sufficient data fields and detail as deemed necessary by DOE to enable sorting, analyzing, 
and testing of invoiced costs. 

(2) The Contractor shall prepare and submit the supporting documentation with each voucher in 
accordance with the following:  

(A) Direct costs (e.g., labor, equipment, travel, supplies, etc.) claimed for reimbursement on the 
Statement of Cost must be adequately supported. The level of detail provided must clearly 
indicate where the funds were expended. For example, support for labor costs must include 
the labor category (e.g., program manager, senior engineer, technician, etc.), the hourly rate, 
the labor cost per category, and any claimed overtime; equipment costs must be supported by 
a list of the equipment purchased, along with the item's cost; supporting data for travel must 
include the destination of the trip, number and labor category of travelers, transportation 
costs, per diem costs, and purpose of the trip; and supplies should be categorized by the 
nature of the items (e.g., office, lab, computer, etc.) and the dollar amount per category. 

(B) Any cost sharing or in-kind contributions incurred by the Contractor and/or third party during 
the billing period must be included.  

(C) Indirect rates used for billings must be clearly indicated, as well as their basis of application. 
When the cognizant Contracting Officer, Administrative Contracting Officer, or auditor 
approves a change in the billing rates, include a copy of the approval. 

(D) All claimed subcontractor costs must be supported by submitting the same detail as outlined 
herein. 

G.6 DOE-G-2007 Contractor Performance Assessment Reporting (Oct 2014) 
(Revised) 

(a) The CO will document the Contractor’s performance under this Contract (including any task orders 
placed against it, if applicable) by using the Contractor Performance Assessment Reporting System 
(CPARS). The CPARS information is handled as Source Selection Information. Performance 
assessments entered into CPARS by the CO are transmitted to the Past Performance Information 
Retrieval System (PPIRS), which is maintained by the Department of Defense. Information in PPIRS 
is available to authorized Government personnel seeking past performance information when 
evaluating proposals for award.  

(b) Contractor performance will be evaluated at least annually at the contract or task order level, as 
determined by the CO. Evaluation categories may include the following at the Government’s 
discretion: (i) Technical (quality of product or service). (ii) Cost control (not applicable for 
firm-fixed-price or fixed-price with economic price adjustment arrangements). 
(iii) Schedule/timeliness. (iv) Management or business relations. (v) Small business subcontractors 
when 19.702(a) requires a subcontracting plan (as applicable, see Table 42-2). (vi) Other 
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(as applicable). PPIRS and CPARS information is available at 
http://www.cpars.gov/ppirs/ppirsmain.htm. It is recommended the Contractor take the overview 
training that can be found on this website. The Contractor shall adhere to the process and associated 
timeline found in the current version of the User Manual for CPARS and respond to such requests 
within 14 calendar days of the request. 

(c) Joint Ventures. Performance assessments shall be prepared on contracts with joint ventures. When the 
joint venture has a unique Commercial and Government Entity (CAGE) code and Data Universal 
Numbering System (DUNS) number, a single assessment will be prepared for the joint venture using 
its CAGE code and DUNS number. If the joint venture does not have a unique CAGE code and 
DUNS number, separate assessments containing identical narrative will be prepared for each 
participating contractor and will state that the evaluation is based on performance under a joint 
venture and will identify the contractors that were part of the joint venture. 

(d) In addition to the performance assessments addressed above, the Government will perform other 
performance assessments necessary for administration of the contract in accordance with other 
applicable clauses in this contract. 

G.7 DOE-G-2008 Non-Supervision of Contractor Employees (Oct 2014) 

The Government shall not exercise any supervision or control over Contractor employees performing 
services under this contract. The Contractor’s employees shall be held accountable solely to the 
Contractor’s management, who in turn is responsible for contract performance to the Government. 

G.8 Correspondence, Reports, and Deliverables 

The following requirements apply to submission of correspondence, reports, and data deliverables: 

(a) The Contractor shall ensure that correspondence, reports, and data deliverables are as follows:  

(1) Legible and sequentially numbered; and  

(2) Written in clear, concise English. 

(b) The Contractor shall prepare transmittals as follows: 

(1) Title page or cover sheet that identifies the Contract by number, author, deliverable(s) 
(including deliverable item number of report requirement), and date; and 

(2) Text standard 8 ½ × 11 inch letter size paper (one-way foldouts or larger sizes may be included 
with report text).  

(c) The Contractor shall submit correspondence, reports, and data deliverables as follows: 

(1) Correspondence, deliverables, and reports to the DOE shall be transmitted through the use of the 
DOE automated records system (Integrated Document Management System [IDMS]); 

(2) Electronically authorize/sign correspondence, deliverables, and reports and deposit submittals to 
DOE in an electronic folder in IDMS; and 

(3) Electronic files shall be editable and have all functions normally available in the software in 
which the data files that are being provided, along with a designation of the software used. 
The submission shall also state which contract deliverable, when appropriate, is being met 
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through submission of the correspondence. In the event the Contractor uses an internal 
proprietary software package, a copy of the software shall be provided to DOE. 

(d) The Contractor shall develop and implement configuration control over electronic correspondence 
files, including a correspondence numbering system. The Contractor shall maintain configuration 
control over changes to information provided by DOE or Government contractors, including but not 
limited to drawings, specifications, electronic files, letter reports, calculations, and analysis reports, 
as appropriate, using the Contractor’s established policies and procedures that are in compliance with 
National Archives and Records Administration and DOE requirements. The Contractor shall assign 
its own identifying number to information that it either creates or changes. 
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 DOE-H-2013 Consecutive Numbering (Oct 2014) 

Due to automated procedures employed in formulating this document, clauses and provisions contained 
within may not always be consecutively numbered. 

Contractor Human Resource Management (CHRM) Clauses 

 DOE-H-2002 No Third Party Beneficiaries (Oct 2014) 

This Contract is for the exclusive benefit and convenience of the parties hereto. Nothing contained herein 
shall be construed as granting, vesting, creating or conferring any right of action or any other right or 
benefit upon past, present or future employees of the Contractor, or upon any other third party. 
This provision is not intended to limit or impair the rights which any person may have under applicable 
Federal statutes. 

 Definitions 

For purposes of Section H entitled, Workforce Transition and Employee Hiring Preferences Including 
through Period of Performance, through Section H entitled, Workforce Transition and Benefits 
Transition: Plans and Timeframes, the following definitions are applicable (unless otherwise specified): 

(A) “Contract Award Date” means the date the contract is signed by the Contracting Officer 
(CO), noted in Block 28 of the Standard Form 33, Solicitation, Offer and Award. 

(B) “Contract Transition Period” means the 120 day transition as defined in Section F of this 
Contract. 

(C) “Incumbent contractor” means Mission Support Alliance, LLC (MSA) and MSA’s 
preselected teaming subcontractors at the time of Notice to Proceed. 

(D) “Incumbent Employees” means employees who are employees of MSA and MSA’s 
preselected teaming subcontractors at the time of Notice to Proceed. 

(E) “Non-Incumbent Employees” are employees other than Incumbent Employees. 

(F) “Hanford Site Pension Plan (HSPP) Eligible Employees” are employees who, based on 
prior employment and the terms of the HSPP, are eligible to participate, or to return and 
participate in the HSPP and accrue Benefit Service as defined in the HSPP. 

(G) “Non-HSPP Eligible Employees” are employees who do not meet the definition of HSPP 
Eligible Employees as described in paragraph (F) above. 

(H) “Notice to Proceed (NTP)” means the authorization issued by the CO to start performance 
on this Contract. 

 Workforce Transition and Employee Hiring Preferences Including through 
Period of Performance 

The Contractor and its subcontractors shall maintain and develop trained and qualified personnel to 
perform the work scope included in Section C, consistent with applicable law, and the terms of this 
Contract, including the paragraphs set forth below. Means of maintaining and developing a trained and 
qualified workforce may include, but are not limited to, the utilization of apprentices, interns, veterans, 
and summer hires. 
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The Contractor shall also comply with the hiring preferences set forth below: 

(A) The Contractor shall comply with the right of first refusal for employment for service 
employees and all of the requirements set forth in Federal Acquisition Regulation (FAR) 
52.222-17 for the applicable work and positions. If a qualified service employee declines a 
bona fide express offer of employment, the Contractor need not provide the preference in 
hiring in paragraphs (B)(1)(a) and (b) below to such employee, but should provide the 
other preferences in Paragraph (B) below, as applicable. 

(B) The Contractor shall provide, during the transition period and throughout the period of 
performance, preferences in hiring for vacancies for non-managerial positions 
(i.e., all those below the first line of supervision) in non-construction activities of the 
Performance Work Statement (PWS) under this Contract, in accordance with the hiring 
preferences in paragraphs (1)-(3) below (subject to paragraph [A] above), in descending 
order of priority, and in accordance with applicable law, and applicable site seniority lists 
as provided to the Contractor by the CO, as set forth below. 

(1) The Contractor shall provide Incumbent Employees the hiring preferences in 
paragraphs (a) and (b) in descending order of priority: 

(a) A right of first refusal for vacancies in non-managerial positions that are 
substantially equivalent to the positions the above employees held at the 
Notice to Proceed date. 

(b) A preference in hiring for vacancies in non-managerial positions for the 
above employees who meet the qualifications for the position and who have 
been identified by their employer as being at risk of being involuntarily 
separated because of the transfer of this work scope to the Contractor. 

(2) The Contractor shall give a preference in hiring to individuals set forth below in paragraphs (a) 
and (b), in descending order of priority, who are eligible for the hiring preference contained in 
the clause in Section I of this Contract entitled Department of Energy Acquisition Regulation 
(DEAR) 952.226-74, Displaced Employee Hiring Preference, consistent with the provisions of 
any applicable Workforce Restructuring Plan, as amended from time to time, regarding the 
preferential hiring of employees: 

(a) Employees who are former employees of MSA and MSA’s preselected teaming 
subcontractors; or any other DOE contractor at Hanford; and 

(b) Former employees of any other U.S Department of Energy (DOE) contractor or 
subcontractor at a DOE defense nuclear facility eligible for the hiring preference. 

(3) The Contractor shall give a preference in hiring to individuals (a) who have 
separated from employment at MSA and MSA’s preselected teaming 
subcontractors; (b) who are not precluded from seeking employment at the 
Hanford Site by the terms of employee waivers or releases of claims they 
executed, absent repayment of severance consistent with the terms of those 
agreements; and (c) who are qualified for a particular position or who may not 
meet the qualifications for a particular position, but who agree to become 
qualified and can become qualified by the commencement of active employment 
under this Contract. 
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 DOE-H-2001 Employee Compensation: Pay and Benefits (Oct 2014) 

(A) Contractor Employee Compensation Plan 

The Contractor shall submit, for CO approval, by close of contract transition, a Contractor Employee 
Compensation Plan demonstrating how the Contractor will comply with the compensation requirements 
of this Contract. The Contractor Employee Compensation Plan shall describe the Contractor’s policies 
regarding compensation, pensions and other benefits, and how these policies will support, at reasonable 
cost, the effective recruitment and retention of a highly-skilled, motivated, and experienced workforce. 

A description of the Contractor Employee Compensation Program should include the following 
components: 

(a) Philosophy and strategy for all pay delivery programs; 

(b) System for establishing a job worth hierarchy; 

(c) Method for relating internal job worth hierarchy to external market; 

(d) System that links individual and/or group performance to compensation decisions; 

(e) Method for planning and monitoring the expenditure of funds; 

(f) Method for ensuring compliance with applicable laws and regulations; 

(g) System for communicating the programs to employees; 

(h) System for internal controls and self-assessment; and 

(i) System to ensure that reimbursement of compensation, including stipends, for employees who are 
on joint appointments with a parent or other organization shall be on a pro-rated basis. 

(B) Total Compensation System 

The Contractor shall develop, implement and maintain formal policies, practices and procedures to be 
used in the administration of its compensation system consistent with FAR 31.205-6 and 
DEAR 970.3102-05-6, Compensation for Personal Services. DOE-approved standards (e.g., set forth in 
an advance understanding or appendix), if any, shall be applied to the Total Compensation System. 
The Contractor’s Total Compensation System shall be fully documented, consistently applied, and 
acceptable to the CO. Costs incurred in implementing the Total Compensation System shall be consistent 
with the Contractor's documented Contractor Employee Compensation Plan, as approved by the CO. 

(C) Requirements for Subcontractors with HSPP Eligible Employees 

DOE and the Contractor shall agree to the preselected teaming subcontractors that will be subject to the 
requirements to provide pension and other benefits for HSPP Eligible Employees, as defined in paragraph 
(F) of Section H entitled, Definitions. 

(1) The Contractor shall submit to DOE no later than thirty days prior to the close of the Transition 
Period, as defined in the Section F clause entitled, Period of Performance, a list of preselected 
teaming subcontractors that will flow down the requirement for continuation of benefits to 
HSPP Eligible Employees.  

(2) The Contractor may thereafter propose changes to those subcontractors subject to paragraph (1) 
above. Such proposed changes shall not be effective or implemented without prior written 
approval by the CO. Approval of a proposed change is at the unilateral discretion of the CO. 
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(3) The Contractor shall flow down, to all subcontractors that are subject to the agreement in 
paragraph (1) and (2) of this section, the requirements of paragraphs (G) and (H) of Section H 
entitled, Employee Compensation: Pay and Benefits; and paragraphs (A) and (B) of the Section 
H clause entitled, Post Contract Responsibilities for Pension and Other Benefit Plans.  

(4) Subject to other subcontract review and approval requirements in this Contract, this clause does 
not limit the Contractor’s ability to utilize subcontractors as necessary to perform Contract 
requirements. 

(D) Reports and Information 

The Contractor shall provide the CO with the following reports and information with respect to pay and 
benefits provided under this Contract: 

(1) An Annual Contractor Salary-Wage Increase Expenditure Report to include, at a minimum, 
breakouts for merit, promotion, variable pay, special adjustments, and structure movements for 
each pay structure showing actual against approved amounts and planned distribution of funds for 
the following year. 

(2) A list of the top five most highly-compensated executives, as defined in FAR 31.205-6(p)(1)(ii) 
and their total cash compensation at the time of NTP and at the time of any subsequent change to 
their total cash compensation. This should be the same information provided to the System for 
Award Management (SAM) in accordance with FAR 52.204-10. 

(3) An Annual Report of Compensation and Benefits. Report no later than March 1 of each year in 
iBenefits or its successor. 

(E) Employee Compensation Programs 

The Contractor shall establish compensation programs for Incumbent Employees and Non-Incumbent 
Employees, as set forth in paragraphs (1) and (2) below and consistent with any applicable law, provided, 
however, that employees scheduled to work fewer than 20 hours per week receive only those benefits 
required by law. Employees are eligible for benefits, subject to the terms, conditions, and limitations of 
each benefit program. 

(1) Incumbent Employees are as defined in Section H entitled, Definitions, paragraph (D).  

Pay: The Contractor shall provide equivalent base pay, as compared to the base pay provided and 
reimbursed by the government, to Incumbent Employees for at least the first year of the term of 
the Contract. 

(2) Non-Incumbent Employees are as defined in Section H entitled, Definitions, 
paragraph (E). All Non-Incumbent Employees shall receive a total pay and benefits 
package that provides for market-based retirement and medical benefit plans that 
are competitive with the industry from which the Contractor recruits its employees, 
and in accordance with Contract requirements. 

(3) Cash Compensation 

(a) The Contractor shall submit the following to the CO for a determination of cost allowability 
for reimbursement under the Contract: 

(i) Any proposed major compensation program design changes prior to implementation. 

(ii) Variable pay programs/incentives. If not already authorized under Section H entitled, 
Employee Compensation: Pay and Benefits, paragraph (A) above of the contract, a 
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justification shall be provided with proposed costs and impacts to budget, if any. 

(iii) In the absence of Departmental policy to the contrary (e.g., Secretarial pay freeze) a 
Contractor that meets the criteria, as set forth below, is not required to submit a 
Compensation Increase Plan (CIP) request to the CO for an advance determination of 
cost allowability for a Merit Increase fund or Promotion/Adjustment fund. 

(1) The Merit Increase fund does not exceed the mean percent increase included in the 
annual Departmental guidance providing the WorldatWork Salary Budget Survey’s 
salary increase projected for the CIP year. The Promotion/Adjustment fund does not 
exceed one (1) percent in total. 

(2) The budget used for both Merit Increase funds and Promotion/Adjustment funds shall 
be based on the payroll for the end of the previous CIP year. 

(3) Salary structure adjustments do not exceed the mean WorldatWork structure 
adjustments projected for the CIP year and communicated through the annual 
Department CIP guidance. 

(4) Please note: No later than the first day of the CIP cycle, Contractors must provide 
notification to the CO of planned increases and position to market data by mutually 
agreed-upon employment categories. No presumption of allowability will exist for 
employee job classes that exceed market position. 

(iv) If a Contractor does not meet the criteria included in (iii) above, a CIP must be submitted 
to the CO for an advance determination of cost allowability. The CIP should include the 
following components and data: 

(1) Comparison of average pay to market average pay; 

(2) Information regarding surveys used for comparison; 

(3) Aging factors used for escalating survey data and supporting information; 

(4) Projection of escalation in the market and supporting information; 

(5) Information to support proposed structure adjustments, if any; 

(6) Analysis to support special adjustments; 

(7) Funding requests for each pay structure to include breakouts of merit, promotions, 
variable pay, special adjustments, and structure movement. (a) The proposed plan 
totals shall be expressed as a percentage of the payroll for the end of the previous CIP 
year. (b) All pay actions granted under the compensation increase plan are fully 
charged when they occur regardless of time of year in which the action transpires and 
whether the employee terminates before year end. (c) Specific payroll groups 
(e.g., exempt, nonexempt) for which CIP amounts are intended shall be defined by 
mutual agreement between the contractor and the CO. (d) The CO may adjust the CIP 
amount after approval based on major changes in factors that significantly affect the 
plan amount (for example, in the event of a major reduction in force or significant 
ramp-up); 

(8) A discussion of the impact of budget and business constraints on the CIP amount; 

(9) Comparison of pay to relevant factors other than market average pay. 

(v) After receiving DOE CIP approval or if criteria in (E)(3)(a)(iii) are met, contractors may 
make minor shifts of up to 10 percent of approved CIP funds by employment category 
(e.g., Scientist/Engineer, Administrative, Exempt, Non-Exempt) without obtaining DOE 
approval. 
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(vi) Individual compensation actions for the top contractor official (e.g., laboratory 
director/plant manager or equivalent) and key personnel not included in the CIP. 
For those key personnel included in the CIP, DOE will approve salaries during the 
Contract Transition period and when key personnel are replaced during the life of the 
Contract. DOE will have access to all individual salary reimbursements. This access is 
provided for transparency; DOE will not approve individual salary actions (except as 
previously indicated). 

(b) The CO’s approval of individual compensation actions will be required only for the top 
contractor official (e.g., laboratory director/plant manager or equivalent) and key personnel as 
indicated in (E)(3)(a)(vi) above. The base salary reimbursement level for the top contractor 
official establishes the maximum allowable base salary reimbursement under the Contract. 
Unusual circumstances may require a deviation for an individual on a case-by-case basis. 
Any such deviations must be approved by the CO. 

(c) Except as set forth in a workforce restructuring plan approved by DOE, Severance Pay is not 
payable to an employee under this Contract if the employee: 

(i) Voluntarily separates, resigns or retires from employment; 

(ii) Is offered employment with a successor/replacement contractor; 

(iii) Is offered employment with a parent or affiliated company; or 

(iv) Is discharged for cause. 

(d) Service Credit for purposes of determining severance pay does not include any period of prior 
service for which severance pay has been previously paid through a DOE cost-reimbursement 
contract or task order. 

(F) Employees Benefits 

(1) HSPP Eligible Employees shall remain in their existing pension plans (or comparable successor 
plans if continuation of the existing plans is not practicable), pursuant to pension plan eligibility 
requirements and applicable law. 

(2) Non-HSPP Eligible Employees shall receive a benefits package that provides for market-based 
retirement and medical benefit plans that are competitive with the industry from which the 
Contractor recruits its employees and in accordance with Contract requirements. 

(G) Pension and Other Benefit Programs 

(1) No presumption of allowability will exist when the Contractor implements a new benefit plan or 
makes changes to existing benefit plans that increase costs or are contrary to Departmental policy 
or written instruction or until the CO makes a determination of cost allowability for 
reimbursement for new or changed benefit plans. Changes shall be in accordance with and 
pursuant to the terms and conditions of the contract. Advance notification, rather than approval, is 
required for changes that do not increase costs and are not contrary to Departmental policy or 
written instruction. To the extent that the Contractor has not submitted a new benefit plan or 
changes to existing benefit plans for approval on the basis that it does not increase costs and such 
new plan or change to existing plan does in fact increase costs, any increase in costs may be 
considered unreasonable and will likely be determined unallowable. 

(2) Cost reimbursement for employee pension and other benefit programs sponsored by the 
Contractor will be based on the CO’s approval of Contractor actions pursuant to an approved 
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“Employee Benefits Value Study” and an “Employee Benefits Cost Survey Comparison” as 
described below. 

(3) Unless otherwise stated, or as directed by the CO, the Contractor shall submit the studies required 
in paragraphs (a) and (b) below, except for defined benefit plans that are closed to new entrants. 
The studies shall be used by the Contractor in calculating the cost of benefits under existing 
benefit plans. An Employee Benefits Value (BenVal) Study Method using no less than 15 
comparator organizations and an Employee Benefits Cost Survey comparison method shall be 
used in this evaluation to establish an appropriate comparison method. In addition, the Contractor 
shall submit updated studies to the CO for approval prior to the adoption of any change that 
increases the costs to a pension plan or other benefit plan. 

(a) A BenVal, every two years for each benefit tier (e.g., group of employees receiving a benefit 
package based on date of hire), which is an actuarial study of the relative value (RV) of the 
benefits programs offered by the Contractor to Employees measured against the RV of 
benefit programs offered by the CO approved comparator companies. To the extent that the 
value studies do not address post-retirement benefits other than pensions, the Contractor shall 
provide a separate cost and plan design data comparison for those benefits using external 
benchmarks derived from nationally recognized and CO-approved survey sources.  

(b) An Employee Benefits Cost Study Comparison, annually for each benefit tier that analyzes 
the Contractor’s employee benefits cost for employees as a percent of payroll and compares it 
with the cost as a percent of payroll, including geographic factor adjustments, reported by the 
U.S. Department of Labor’s Bureau of Labor Statistics or other CO approved, broad based, 
national survey. 

(1) When the net benefit value exceeds the comparator group by more than five percent, the 
Contractor shall submit a corrective action plan to the CO for approval, unless waived in 
writing by the CO. 

(2) When the benefit costs as a percent of payroll exceeds the comparator group by more 
than five percent, and if required by the CO, the Contractor shall submit an analysis of 
the specific plan costs that result in or contribute to the percent of payroll exceeding the 
costs of the comparator group and submit a corrective action plan if directed by the CO. 

(3) Within two years, or longer as agreed to between the Contractor and the Contracting 
Officer, of the Contracting Officer acceptance of the Contractor’s corrective action plan, 
the Contractor shall align employee benefit programs with the benefit value and the cost 
as a percent of payroll in accordance with its corrective action plan. 

(4) The Contractor may not terminate any benefit plan during the term of the Contract 
without the prior approval of the CO in writing. 

(5) Cost reimbursement for post-retirement benefits other than pensions (PRB) is 
contingent on DOE approved service eligibility requirements for PRBs that shall be 
based on a minimum period of continuous employment service not less than five years 
under a DOE cost reimbursement contract(s) immediately prior to retirement. 
Unless required by Federal or state law, advance funding of PRBs is not allowable. 

(6) Each contractor sponsoring a defined benefit pension plan and/or postretirement benefit 
plan will participate in the annual plan management process which includes written 
responses to a questionnaire regarding plan management, providing forecasted estimates 
of future reimbursements in connection with the plan(s) and participating in a conference 
call to discuss the contractor submission (see (I)(7) below for Pension Management Plan 
requirements). 
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(7) Each contractor will respond to quarterly data calls issued through iBenefits, or its 
successor system. 

(H) Establishment and Maintenance of Pension Plans for which DOE Reimburses Costs 

(1) Employees working for the Contractor shall only accrue credit for service under this Contract 
after the date of NTP. 

(2) Except for Commingled Plans in existence as of the date the Contractor assumes full 
responsibility for the performance of the contract requirements (immediately following the 
transition period), any pension plan maintained by the Contractor for which DOE reimburses 
costs shall be maintained as a separate pension plan distinct from any other pension plan that 
provides credit for service not performed under a DOE cost-reimbursement contract. When 
deemed appropriate by the CO, Commingled Plans shall be converted to Separate Plans after the 
date of Notice to Proceed or the extension of a contract. 

(I) Basic Requirements 

The Contractor shall adhere to the requirements set forth below in the establishment and administration of 
pension plan and other benefit plans that are reimbursed by DOE pursuant to cost reimbursement 
contracts for management and operation of DOE facilities and pursuant to other cost reimbursement 
facilities contracts. Pension Plans include Defined Benefit and Defined Contribution plans. 

(1) The Contractor shall become a sponsor of the existing pension and other benefit plans listed 
below, (or if continuation of the existing plans is not practicable, comparable successor plans), 
including other PRB plans, as applicable, with responsibility for management and administration 
of the plans. The Contractor shall be responsible for maintaining the qualified status of those 
plans consistent with the requirements of Employee Retirement Income Security Act (ERISA) 
and the Internal Revenue Code (IRC). The Contractor shall carry over the length of service credit 
and leave balances accrued as of the date of the Contractor’s assumption of Contract 
performance. 

(a) The Hanford Site Pension Plan (HSPP) 

(b) The Hanford Site Savings Plan (HSSP) 

(c) The Hanford Employee Welfare Trust (HEWT) 

(d) The Fernald Welfare Benefits Plan 

(2) It is anticipated that the Contractor will become responsible for the post-retirement benefit plans 
currently maintained by Washington River Protection Solutions under Contract No. 
DE-AC27-09RV14800 listed below: 

(a) The Rocky Flats Employee Welfare Plan; and 

(b) The Mound Welfare Benefits Plan. 

(3) Each Contractor’s defined benefit and defined contribution pension plans shall be subjected to a 
limited-scope audit annually that satisfies the requirements of ERISA section 103, except that 
every third year the Contractor must conduct a full-scope audit of defined benefit plan(s) 
satisfying ERISA section 103. Alternatively, the Contractor may conduct a full-scope audit 
satisfying ERISA section 103 annually. In all cases, the Contractor must submit the audit results 
to the CO. In years in which a limited scope audit is conducted, the Contractor must provide the 
CO with a copy of the qualified trustee or custodian’s certification regarding the investment 
information that provides the basis for the plan sponsor to satisfy reporting requirements under 
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ERISA section 104. 

While there is no requirement to submit a full scope audit for defined contribution plans, 
contractors are responsible for maintaining adequate controls for ensuring that defined 
contribution plan assets are correctly recorded and allocated to plan participants. 

(4) For existing Commingled Plans, the Contractor shall maintain and provide annual Separate 
Accounting of DOE liabilities and assets for a Separate Plan. 

(5) For existing Commingled Plans, the Contractor shall be liable for any shortfall in the plan assets 
caused by funding or events unrelated to DOE contracts. 

(6) The Contractor shall comply with the requirements of ERISA if applicable to the pension plan 
and any other applicable laws. 

(7) The Pension Management Plan (PMP) shall include a discussion of the Contractor’s plans for 
management and administration of all pension plans consistent with the terms of this Contract. 
The PMP shall be submitted in the iBenefits system, or its successor system no later than 
January 31 of each applicable year. A full description of the necessary reporting will be provided 
in the annual management plan data request. Within 60 days after the date of the submission, 
appropriate Contractor representatives shall participate in a conference call to discuss the 
Contractor’s PMP submission and any other current plan issues. 

(8) Benefits for HSPP Eligible Employees. 

(a) HSPP - The Contractor shall ensure that HSPP Eligible Employees are allowed to participate 
in the HSPP consistent with the terms of the provisions of the HSPP as amended. 

(b) HSSP - The Contractor shall ensure that HSPP Eligible Employees are allowed to participate 
in the HSSP consistent with the terms of the provisions of the HSSP as amended. 

(c) HEWT - The Contractor shall ensure that HSPP Eligible Employees are allowed to 
participate in the HEWT and receive medical and other benefits under the HEWT consistent 
with the terms of the HEWT, as amended. 

(9) Pension and Other Benefits for Non-HSPP Eligible Employees. 

(a) The Contractor shall offer a market-based package of retirement and medical benefits 
competitive for the industry to individuals who are Non-HSPP Eligible Employees. If the 
Contractor meets all applicable legal and tax requirements, the Contractor may establish a 
qualified separate line of business pursuant to IRC 410 and 414 for the purpose of 
maintaining the Federal tax qualification of pension covering the Contractor’s employees. 

(b) Any benefit programs established and/or maintained by the Contractor, for which DOE 
reimburses costs, shall meet the tests of allowability and reasonableness established by 
FAR 31-205-6 and DEAR 970.3102-05-6. 

(J) Reimbursement of Contractors for Contributions to Defined Benefit Pension Plans 

(1) Contractors that sponsor single employer or multiple employer defined benefit pension plans will 
be reimbursed for the annual required minimum contributions under the ERISA, as amended by 
the Pension Protection Act (PPA) of 2006 and any other subsequent amendments. 
Reimbursement above the annual minimum required contribution will require prior approval of 
the CO. Minimum required contribution amounts will take into consideration all pre-funding 
balances and funding standard carryover balances. Early in the fiscal year but no later than the 
end of November, the Contractor requesting above the minimum, may submit/update a business 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION H 
CONTRACT NO. 89303320DEM000031 

H-10  

case for funding above the minimum if preliminary approval is needed prior to the Pension 
Management Plan process. The business case shall include a projection of the annual minimum 
required contribution and the proposed contribution above the minimum. The submission of the 
business case will provide the opportunity for the Department to provide preliminary approval, 
within 30 days after contractor submission, pending receipt of final estimates, generally after 
January 1st of the calendar year. Final approval of funding will be communicated by the Head of 
Contracting Activity (HCA) when discount rates are finalized and it is known whether there are 
any budget issues with the proposed contribution amount. 

(2) Contractors that sponsor multi-employer Defined Benefit pension plans will be reimbursed for 
pension contributions in the amounts necessary to ensure that the plans are funded to meet the 
annual minimum requirement under ERISA, as amended by the PPA. However, reimbursement 
for pension contributions above the annual minimum contribution required under ERISA, as 
amended by the PPA, will require prior approval of the CO and will be considered on a case-by-
case basis. Reimbursement amounts will take into consideration all pre-funding balances and 
funding standard carryover balances. Early in the fiscal year but no later than the end of 
November, the Contractor requesting above the minimum may submit/update a business case for 
funding above the minimum if preliminary approval is needed prior to the Pension Management 
Plan process. The business case shall include a projection of the annual minimum required 
contribution and the proposed contribution above the minimum. The submission of the business 
case will provide the opportunity for the Department to provide preliminary approval, within 30 
days after contractor submission, pending receipt of final estimates, generally after January 1st of 
the calendar year. Final approval of funding will be communicated by the HCA when discount 
rates are finalized and it is known whether there are any budget issues with the proposed 
contribution amount. 

(K) Reporting Requirements for Designated Contracts 

The following reports shall be submitted to DOE as soon as possible after the last day of the plan year by 
the contractor responsible for each designated pension plan funded by DOE, but no later than the dates 
specified below: 

(1) Actuarial Valuation Reports. The annual actuarial valuation report for each DOE-reimbursed 
pension plan and when a pension plan is commingled, the Contractor shall submit separate 
reports for DOE’s portion and the plan total by the due date for filing Internal Revenue Service 
(IRS) Form 5500. 

(2) Forms 5500. Copies of IRS Forms 5500 with Schedules for each DOE-funded pension plan, no 
later than that submitted to the IRS. 

(3) Forms 5300. Copies of all forms in the 5300 series submitted to the IRS that document the 
establishment, amendment, termination, spin-off, or merger of a plan submitted to the IRS. 

(L) Changes to Pension Plans 

At least 60 days prior to the adoption of any changes to a pension plan, the Contractor shall submit the 
information required below, to the CO. The CO must approve plan changes that increase costs as part of a 
determination as to whether the costs are deemed allowable pursuant to FAR 31.205-6, as supplemented 
by DEAR 970.3102-05-6. 

(1) For proposed changes to pension plans and pension plan funding, the Contractor shall provide the 
following to the CO: 

(a) A copy of the current plan document (as conformed to show all prior plan amendments), with 
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the proposed new amendment indicated in redline/strikeout; 

(b) An analysis of the impact of any proposed changes on actuarial accrued liabilities and costs; 

(c) Except in circumstances where the CO indicates that it is unnecessary, a legal explanation of 
the proposed changes from the counsel used by the plan for purposes of compliance with all 
legal requirements applicable to private sector defined benefit pension plans; 

(d) The Summary Plan Description (SPD); and 

(e) Any such additional information as requested by the CO. 

(2) Contractors shall submit new benefit plans and changes to plan design or funding 
methodology with justification to the CO for approval, as applicable (see (L)(1) 
above). The justification must: 

(a) Demonstrate the effect of the plan changes on the contract net benefit value or percent of 
payroll benefit costs; 

(b) Provide the dollar estimate of savings or costs; and 

(c) Provide the basis of determining the estimated savings or cost. 

(M) Terminating Operations 

When operations at a designated DOE facility are terminated and no further work is to occur under the 
prime contract, the following apply: 

(1) No further benefits for service shall accrue. 

(2) The Contractor shall provide a determination statement in its settlement proposal, defining and 
identifying all liabilities and assets attributable to the DOE contract. 

(3) The Contractor shall base its pension liabilities attributable to DOE contract work on the market 
value of annuities or lump sum payments, or dispose of such liabilities through a competitive 
purchase of annuities or lump sum payouts. 

(4) Assets shall be determined using the “accrual-basis market value” on the date of termination of 
operations. 

(5) DOE and the Contractor(s) shall establish an effective date for spin-off or plan termination on the 
same day as the Contractor notifies the IRS of the spin-off; or 

(6) Plan termination, all plan assets assigned to a spun-off or terminating plan shall be placed in a 
low-risk liability matching portfolio until the successor trustee, or an insurance company, is able 
to assume stewardship of those assets. 

(N) Terminating Plans 

(1) DOE Contractors shall not terminate any pension plan (Commingled or site specific) without 
requesting Departmental approval at least 60 days prior to the scheduled date of plan termination. 

(2) To the extent possible, the Contractor shall satisfy plan liabilities to plan participants by the 
purchase of annuities through competitive bidding on the open annuity market or lump sum 
payouts. The Contractor shall apply the assumptions and procedures of the Pension Benefit 
Guaranty Corporation. 

(3) Funds to be paid or transferred to any party as a result of settlements relating to pension plan 
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termination or reassignment shall accrue interest from the effective date of termination or 
reassignment until the date of payment or transfer. 

(4) If ERISA or IRC rules prevent a full transfer of excess DOE reimbursed assets from the 
terminated plan, the Contractor shall pay any deficiency directly to DOE according to a schedule 
of payments to be negotiated by the parties. 

(5) On or before the same day as the Contractor notifies the IRS of the spinoff or plan termination, all 
plan assets assigned to a spun-off or terminating plan shall be placed in a low-risk liability 
matching portfolio until the successor trustee, or an insurance company, is able to assume 
stewardship of those assets. 

(6) DOE liability to a Commingled pension plan shall not exceed that portion which corresponds to 
DOE contract service. The DOE shall have no other liability to the plan, to the plan sponsor, or to 
the plan participants. 

(7) After all liabilities of the plan are satisfied, the Contractor shall return to DOE an amount 
equaling the asset reversion from the plan termination and any earnings which accrue on that 
amount because of a delay in the payment to DOE. Such amount and such earnings shall be 
subject to DOE audit. To affect the purposes of this paragraph, DOE and the Contractor may 
stipulate to a schedule of payments. 

(O) Special Programs 

Contractors must advise DOE and receive prior approval for each early-out program, window benefit, 
disability program, plan-loan feature, employee contribution refund, asset reversion, or incidental benefit. 

(P) Definitions 

(1) Commingled Plans. Cover employees from the Contractor's private operations and its DOE 
contract work. 

(2) Current Liability. The sum of all plan liabilities to employees and their beneficiaries. Current 
liability includes only benefits accrued to the date of valuation. This liability is commonly 
expressed as a present value. 

(3) Defined Benefit Pension Plan. Provides a specific benefit at retirement that is determined 
pursuant to the formula in the pension plan document. 

(4) Defined Contribution Pension Plan. Provides benefits to each participant based on the amount 
held in the participant’s account. Funds in the account may be comprised of employer 
contributions, employee contributions, investment returns on behalf of that plan participant and/or 
other amounts credited to the participant’s account. 

(5) Designated Contract. For purposes of this clause, a contract (other than a prime cost 
reimbursement contract for management and operation of a DOE facility) for which the HCA 
determines that advance pension understandings are necessary or where there is a continuing 
Departmental obligation to the pension plan. 

(6) Pension Fund. The portfolio of investments and cash provided by employer and employee 
contributions and investment returns. A pension fund exists to defray pension plan benefit outlays 
and (at the option of the plan sponsor) the administrative expenses of the plan. 

(7) Separate Accounting. Account records established and maintained within a Commingled plan for 
assets and liabilities attributable to DOE contract service. NOTE: The assets so represented are 
not for the exclusive benefit of any one group of plan participants. 
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(8) Separate Plan. Must satisfy IRC Sec. 414(l) definition of a single plan, designate assets for the 
exclusive benefit of employees under DOE contract, exist under a separate plan document 
(having its own Department of Labor plan number) that is distinct from corporate plan documents 
and identify the Contractor as the plan sponsor. 

(9) Spun-off Plan. A new plan which satisfies IRC Reg. 1.414 (l)-1 requirements for a single plan 
and which is created by separating assets and liabilities from a larger original plan. The funding 
level of each individual participant’s benefits shall be no less than before the event, when 
calculated on a “plan termination basis.” 

 Special Voluntary Retirement Program Payment Authorization 
The Contractor is authorized to reimburse, as an allowable cost, monthly payments associated with the 
1996 Special Voluntary Retirement Program in accordance with RL letter 17-PRO-0031 REISSUE, dated 
November 28, 2016. Each monthly payment will continue until the month of the retiree’s death or 
spouse’s death, whichever is later. The Contractor shall make such payments, as allowable costs, for the 
terms of the contract only. Any costs related to these payments, such as administration, employer taxes, 
etc., are also considered allowable. 

 Special Provisions Applicable To Workforce Transition and Employee 
Compensation: Pay and Benefits 

(A) Service Credit. The Contractor shall provide pension and other benefit plans, to Incumbent 
Employees and all other employees hired by the Contractor and service credit for leave as set forth 
below: 

(1) Service Credit for Leave. For Incumbent Employees hired by the Contractor as set forth in 
Section H entitled, Definitions, the Contractor shall carry over the length of service credit from 
MSA and MSA’s preselected teaming subcontractors for purposes of determining rates of 
accruing leave for these employees as required by and consistent with applicable law. 

(2) Service Credit for Fringe Benefits Other Than Leave. Service credit for all individuals hired by 
the Contractor shall be applied consistent with any applicable law, and the terms of the applicable 
benefit plan(s). Service credit for purposes of severance pay is subject to Section H entitled, 
Employee Compensation: Pay and Benefits. 

(B) Allowable Salary for Key Personnel. Within 20 days after NTP, or as identified by the CO, the 
Contractor shall submit DOE Form 3220.5, Application for Contractor Compensation Approval, to 
the CO for each key personnel position listed in the Contract for a determination of cost allowability 
for reimbursement under the Contract. To support a reasonableness determination, the Contractor 
shall also provide compensation market survey data to support/justify the requested salary and any 
other information as requested by the CO.  

 Workforce Transition and Benefits Transition: Plans and Timeframes 

(A) Workforce (WF) Transition Plan. The Contractor shall submit a WF Transition Plan for CO approval, 
describing in detail the Contractor’s plans and procedures as to how the Contractor will comply with 
the hiring preferences set forth in Section H entitled, Workforce Transition and Employee Hiring 
Preferences Including through Period of Performance, and Section I, DEAR 952.226-74, Displaced 
Employee Hiring Preference. The WF Transition Plan shall also detail the Contractor’s plan for 
incorporating, if applicable, multiple unions with separate bargaining agreements. Notwithstanding 
timeframes identified elsewhere in the Contract, the Contractor shall perform the following activities 
in the specified timeframes: 
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(1) Within 10 days after NTP, the Contractor shall: 

(a) Provide the CO with a list of Contractor personnel who will be responsible for transitioning 
the employees of the Incumbent Contractor and for development of the transition agreements, 
including specifically the personnel responsible for ensuring that the Contractor complies 
with the National Labor Relations Act and Section H entitled, Labor Relations, and contact 
information for the above personnel. 

(b) Submit to the CO a description of any and all transition agreements that it intends to enter 
into with MSA to ensure compliance with Section H entitled, Workforce Transition and 
Employee Hiring Preferences Including through Period of Performance, during the Contract 
Transition Period. 

(c) Establish and submit to the CO a draft communication plan detailing the communication the 
Contractor and its subcontractors will engage in with their prospective employees, and any 
labor organizations representing those employees, regarding implementation of the 
requirements set forth in Section H entitled, Workforce Transition and Employee Hiring 
Preferences Including through Period of Performance, and Section H entitled, Employee 
Compensation: Pay and Benefits. 

(d) Submit to the Contracting Officer a description of the process for regularly obtaining updated 
information from the Incumbent Contractor regarding the Incumbent Employees throughout 
the Contract Transition Period.  

(2) Within 15 days after NTP, the Contractor shall: 

(a) Submit to the CO copies of the draft WF Transition Plan for the Contractor and its first and 
second tier subcontractors, including processes and procedures regarding how the Contractor 
will implement and ensure compliance with the hiring preferences set forth in Section H 
entitled, Workforce Transition and Employee Hiring Preferences Including through Period of 
Performance, and with the requirements of Section H entitled, Labor Relations, as applicable. 

(b) Establish and provide a copy to the CO of its final written communication plan 
regarding: 

(i) The implementation of the hiring preferences in Section H entitled, Workforce Transition 
and Employee Hiring Preferences Including through Period of Performance; and 

(ii) The communication process among DOE, site tenants, and, if applicable, labor 
organizations representing Incumbent Employees. 

(3) Within 30 days after NTP, the Contractor shall provide to the CO a copy of the final WF 
Transition Plan described in paragraph (A) above. 

(4) Within 60 days after NTP, the Contractor shall provide to the CO copies of the final transition 
agreements described in paragraph (A)(1)(b) above. 

(5) The Contractor shall submit reports to the CO regarding the Contractor’s and its subcontractors’ 
implementation of the hiring preferences required by Section H entitled, Workforce Transition 
and Employee Hiring Preferences Including through Period of Performance, including paragraph 
(A) regarding the right of first refusal in accordance with the timeframes set forth below. These 
reports shall include the following information: employee, hire date or anticipated hire dates, and, 
where applicable, the Incumbent Contractor or subcontractor that employed the employee and the 
Contractor or subcontractor that hired the employee. 

(a) During the 120 day Contract Transition Period, such reports shall be provided to the CO on a 
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weekly basis; or 

(b) On a less frequent basis, if requested by the CO. 

(6) The Contractor shall implement the transition activities as set forth in the approved transition plan 
and such other transition activities as may be authorized or directed by the CO. 

(B) Benefits Transition Plan 

(1) The Contractor shall submit a draft Benefits Transition Plan for CO approval, as set forth herein: 

(a) A detailed description of the Contractor’s plans and procedures showing how the Contractor 
will comply with Section H entitled, Employee Compensation: Pay and Benefits, and 
Section H entitled, Special Provisions Applicable To Workforce Transition and Employee 
Compensation: Pay and Benefits, and this Paragraph (B). 

(b) A detailed description of the Contractor’s policies regarding pensions and other benefits for 
which the Department reimburses costs under this Contract, and how these policies will 
support at reasonable cost the effective recruitment and retention of a highly skilled, 
motivated, and experienced workforce. 

(c) A written description of how pension and other benefit plans provided to employees pursuant 
to Section H entitled, Employee Compensation: Pay and Benefits, and Section H entitled, 
Special Provisions Applicable To Workforce Transition and Employee Compensation: Pay 
and Benefits, will be transitioned, or if needed, developed and implemented on or before the 
last day of the 120 day Contract Transition Period. 

(d) If needed, an asset transfer(s) agreement to transfer assets from MSA and MSA’s preselected 
teaming subcontractors existing defined benefit plan to a new defined benefit plan to cover 
past eligibility service in order for the Contractor to adhere to the benefits sponsorship 
requirements set forth in this Contract. On or before the last day of the 120 day Contract 
Transition Period, the Contractor shall provide (1) a description of the necessary transactions, 
including but not limited to how the Contractor proposes to comply with the Contract and 
applicable law governing such transactions; and (2) a schedule for CO approval for when the 
benefit plan will be developed and assets transferred. 

(2) The Contractor shall perform the following activities involving benefit transition within the 
timeframes specified below. 

(a) Within 10 days after NTP, the Contractor shall: 

(1) Provide the CO with a list of Contractor personnel who will be responsible for the 
transition of existing benefit plans, and, if needed, development of new benefit plans, 
including specifically the personnel responsible for ensuring that the Contractor develops 
and implements a defined benefit pension plan and a defined contribution pension plan 
and contact information for the above personnel; and 

(2) Request MSA to provide information and documents necessary for the Contractor to 
adhere to the requirements set forth in this Contract pertaining to sponsoring existing 
benefits plans and the establishment of any new benefits plans, including, if needed, the 
transfer of assets from MSA and MSA’s preselected teaming subcontractors’ existing 
defined pension plan and other benefit plans on or before the end of the 120 day Contract 
Transition Period. 

(3) Provide estimated costs and detailed breakouts of the costs to accomplish workforce and 
benefits transition activities within the timeframes specified, including the costs for 
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enrolled actuaries and counsel. 

(b) Within 15 days after NTP, the Contractor shall provide to the CO a list of the information and 
documents that the Contractor has requested from MSA pertaining to the existing benefit 
plans. The Contractor shall notify the CO on a timely basis of any issues or problems that it 
encounters in obtaining information or documents requested from MSA. Regardless of such 
notification, the Contractor remains responsible under this Contract for ensuring compliance 
with the terms of this Contract, including the timeframes set forth in this clause and the 
requirements in Section H entitled, Employee Compensation: Pay and Benefits, and Section 
H entitled, Special Provisions Applicable To Workforce Transition and Employee 
Compensation: Pay and Benefits. 

(c) Within 20 days of NTP, the Contractor shall: 

(1) Submit the final draft Benefits Transition Plan; 

(2) Submit a detailed description of its plans and processes, including timeframes and 
specific projected dates for accomplishment of each activity necessary to ensure 
compliance with the requirements set forth in Section H entitled, Employee 
Compensation: Pay and Benefits, and Section H entitled, Special Provisions Applicable 
To Workforce Transition and Employee Compensation: Pay and Benefits, including 
requirements pertaining to the transition of existing benefit plans and, if needed, the 
establishment of employee benefit plans; and 

(3) Meet via televideo, teleconference, and/or in person with relevant personnel who 
administer the benefit plans for the Contractor, if and when necessary. The meeting 
shall include the Contractor’s benefit plan administrators and personnel, head of human 
resources, ERISA counsel, actuaries, and any and all other personnel deemed necessary 
by the Contractor. During such meeting, the Contractor shall discuss all matters 
necessary to ensure the Contractor adheres to its obligations under Section H entitled, 
Employee Compensation: Pay and Benefits, and Section H entitled, Special Provisions 
Applicable To Workforce Transition and Employee Compensation: Pay and Benefits, 
including execution of transition agreements with the Incumbent Contractor and other 
applicable entities. The minutes of the meeting as well as a written description of any 
substantive issues identified at the meeting shall be submitted to the CO within two 
days after the meeting.  

(d) Within 30 days after NTP, the Contractor shall provide a final written Benefits Transition 
Plan to the CO, to include a written description of how the existing benefit plans provided to 
employees pursuant to Section H entitled, DOE-H-2001 Employee Compensation: Pay and 
Benefits, will be amended and restated on or before the last day of the Contract Transition 
Period. 

(e) Within 45 days after NTP, the Contractor shall provide the CO: 

(1) Draft copies of the transition agreements the Contractor will enter into with the 
Incumbent Contractor(s), to ensure the Contractor’s compliance with the pay and benefits 
requirements set forth in Section H entitled, Employee Compensation: Pay and Benefits; 
and 

(2) Drafts of all amendments to or restatements of the pension and other benefit plans 
presently sponsored by the Incumbent Contractor. If applicable, the Contractor shall also 
submit all draft restated benefit plans and draft SPD for pension and other benefit plans 
sponsored by the Incumbent Contractors. Any and all such amendments shall comply 
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with applicable law governing such transactions and changes in sponsorship of the plans; 
or 

(3) If needed, as agreed to in the final written Benefits Transition Plan in (d) above, draft or 
proposed final versions of any new defined benefit and defined contribution pension 
plans and other benefit plans. The Contractor shall also submit draft SPD for the pension 
and any other benefit plans. 

(f) No later than 60 days after NTP and prior to the adoption or execution of those documents, 
the Contractor shall submit to the CO for approval the proposed final versions of the 
documents provided in paragraph (e) above. 

(g) The Contractor shall respond to any comments provided by the CO under any of the above 
paragraphs within two days of receipt of the comments. 

(h) After the Contract Transition Period and throughout the remaining period of performance of 
the Contract, the Contractor shall provide the following information promptly to the CO upon 
the request of the CO: 

(1) Documents relating to benefit plans offered to Contractor Employees, including but not 
limited to SPDs, all Plan documents, applicable amendments, employee handbooks that 
summarize benefits provided to employees, and other documents that describe benefits 
provided to employees of the Contractor who perform work on this Contract;  

(2) Any and all other documents pertaining to implementation of and compliance with 
implementation of the compensation and benefit programs identified in Section H 
entitled, Employee Compensation: Pay and Benefits; and 

(3) Additionally, the Contractor shall provide timely data responses to Departmental annual 
and ad hoc pension and PRB data requests. Such data responses shall be provided within 
the timeframe established by the CO for each response and, if no timeframe is specified, 
the contractor shall provide the data response within one calendar day. 

 DOE-H-2004 Post Contract Responsibilities for Pension and Other Benefit Plans 
(Oct 2014) 

(A) If this Contract expires and/or terminates and DOE has awarded a contract under which a new 
contractor becomes a sponsor and assumes responsibility for management and administration of the 
pension or other benefit plans identified in subparagraph (I)(1) of Section H entitled, Employee 
Compensation: Pay and Benefits, the Contractor shall cooperate and transfer to the new contractor its 
responsibility for sponsorship, management and administration of the Plans consistent with direction 
from the CO. If a Commingled plan is involved, the Contractor shall: 

(1) Spin off the DOE portion of any Commingled Plan used to cover employees working at the DOE 
facilities into a separate plan. The new plan will normally provide benefits similar to those 
provided by the commingled plan and shall carry with it the DOE assets on an accrual basis 
market value, including DOE assets that have accrued in excess of DOE liabilities. 

(2) Bargain in good faith with DOE or the successor contractor to determine the assumptions and 
methods for establishing the liabilities involved in a spinoff. DOE and the contractor(s) shall 
establish an effective date of spinoff. On or before the same day as the contractor notifies the IRS 
of the spinoff or plan termination, all plan assets assigned to a spun-off or terminating plan shall 
be placed in a low-risk liability matching portfolio until the successor trustee, or an insurance 
company, is able to assume stewardship of those assets. 
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(B) If this Contract expires or terminates and DOE has not awarded a contract to a new contractor under 
which the new contractor becomes a sponsor and assumes responsibility for management and 
administration of the Plans, or if the CO determines that the scope of work under the Contract has 
been completed (any one such event may be deemed by the CO to be “Contract Completion” for 
purposes of this clause), whichever is earlier, and notwithstanding any other obligations and 
requirements concerning expiration or termination under any other clause of this Contract, the 
following actions shall occur regarding the Contractor’s obligations regarding the Plans at the time of 
Contract Completion: 

(1) Subject to subparagraph (2) below, and notwithstanding any legal obligations independent of the 
Contract the Contractor may have regarding responsibilities for sponsorship, management, and 
administration of the Plans, the Contractor shall remain the sponsor of the Plans, in accordance 
with applicable legal requirements. 

(2) The parties shall exercise their best efforts to reach agreement on the Contractor’s responsibilities 
for sponsorship, management and administration of the plans for which DOE reimburses costs, 
prior to or at the time of Contract Completion. However, if the parties have not reached 
agreement on the Contractor’s responsibilities for sponsorship, management and administration 
of the Plans prior to or at the time of Contract Completion, unless and until such agreement is 
reached, the Contractor shall comply with written direction from the CO regarding the 
Contractor’s responsibilities for continued provision of pension and welfare benefits under the 
Plans, including but not limited to continued sponsorship of the Plans, in accordance with 
applicable legal requirements. To the extent that the Contractor incurs costs in implementing 
direction from the CO, the Contractor’s costs will be reimbursed pursuant to applicable Contract 
provisions. 

 DOE-H-2028 Labor Relations (Oct 2014) (Revised) 

(A) The Contractor shall respect the right of employees to be free from discrimination in the workplace, 
including, but not limited to, discrimination within the meaning of the Age Discrimination in 
Employment Act of 1967, as amended, and to organize, form, join, or assist labor organizations; 
bargain collectively through their chosen labor representatives; engage in other concerted activities 
for the purpose of collective bargaining or other mutual aid or protection, and to refrain from any or 
all of these activities, consistent with applicable laws. 

(B) Consistent with applicable labor laws and regulations, the Contractor shall recognize and bargain in 
good faith with the collective bargaining representative(s) of employees performing work that has 
previously been performed by represented employees and is covered by the scope of this contract. 

(C) The Contractor shall submit its economic bargaining parameters for which DOE reimburses costs to, 
and obtain the approval of, the CO regarding allowability of the costs, and compliance with the terms 
and conditions of the Contract, including those for pension and medical benefit costs, prior to the 
Contractor entering into the collective bargaining process. During the collective bargaining 
negotiations, the Contractor shall notify, and obtain the approval of, the CO before submitting or 
agreeing to any collective bargaining proposal that increases or may increase allowable costs above 
those previously approved in the economic bargaining parameters, or that could involve changes in 
any pension or other benefit plans, and such other items of special interest to DOE as are identified by 
the CO. The approval of the economic bargaining parameters by the CO under this paragraph does 
not waive any other terms and conditions of the Contract. 

(D) The Contractor will seek to maintain harmonious bargaining relationships that reflect a judicious 
expenditure of public funds, equitable resolution of disputes and effective and efficient bargaining 
relationships consistent with the requirements of FAR Subpart 22.1, Basic Labor Policies, DEAR 
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Subpart 970.2201-1, Labor Relations, and all applicable Federal and state labor relations laws. 

(E) The Contractor shall use its best efforts to ensure that collective bargaining agreements negotiated 
under this Contract contain provisions designed to assure no disruption in services during the 
performance of the Contract. All such agreements entered into during the Contract period of 
performance should, to the extent that the parties to those collective bargaining agreements agree, 
provide that grievances and disputes involving the interpretation or application of the agreement will 
be settled without resorting to strike, lockout or other disruption in services. For this purpose, each 
collective bargaining agreement should provide an effective grievance procedure with arbitration as 
its final step, unless the parties agree upon some other method of assuring no disruption in services. 
The Contractor shall include the substance of this subparagraph (E) in any subcontracts. 

(F) In addition to FAR 52.222-1, Notice to the Government of Labor Disputes, and other requirements in 
the contract, the Contractor shall immediately notify the CO or designee of all labor relations issues 
and matters of interest, including, but not limited to, organizing initiatives, unfair labor practice 
charges or complaints, work stoppages, picketing, labor arbitrations, National Labor Relations Board 
charges, legal or judicial proceedings, and settlement agreements and will furnish such additional 
information as may be required from time to time by the CO. 

(G) The Contractor shall immediately notify the CO or designee of any planned or actual strike or work 
stoppage involving its employees or employees of a subcontractor. 

(H) The Contractor shall provide the CO or designee a copy of all arbitration decisions issued by an 
arbitrator within one week of receipt of the decision. 

(I) The Contractor shall provide the CO or designee with a “Report of Settlement” after ratification of a 
collective bargaining agreement by accessing and inputting the information into the Labor Relations 
module of DOE’s iBenefits reporting system, or its successor system, during the next open quarter. 
Such information shall include negotiated wages, pension, medical and other benefits costs, and a 
copy of the collective bargaining agreement and any subsequent modifications. 

(J) The Contractor shall provide to the CO or designee a semi-annual report on grievances for which 
further judicial or administrative proceedings are anticipated, and all final step grievances. 
The Contractor shall immediately provide information on all arbitration requests. The reports are due 
June 30 and December 31, of each year, and should include the following information: 

(1) List of all final step grievances filed during the previous six-month period and grievances for 
which further judicial or administrative proceedings are anticipated, together with the dates filed; 

(2) A brief description of issues regarding each grievance; 

(3) If settled, the date of settlement, and terms of the settlement. If a denial is made at the final step 
and the period for requesting arbitration passes, report the matter as closed; 

(4) If not settled during the six (6) month reporting period, carry the item over to the subsequent six 
(6) month reporting periods until settlement, request for arbitration, closure, or other proceeding 
occurs. 

 Workforce Restructuring 

(A) The Contractor shall regularly analyze workforce requirements and develop appropriate workforce 
transition strategies consistent with DOE policy, as may be revised from time to time, to ensure 
continued availability of the critical workforce knowledge, skills, and abilities necessary for 
performance under this Contract. 
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(B) Notwithstanding any other provision in this Contract, when the Contractor determines that any 
reduction of force, including furloughs, is necessary, the Contractor shall notify the CO in writing. 
The Contractor shall provide information as directed by the CO related to the proposed workforce 
restructuring activities and to enable compliance with Section 3161 of the National Defense 
Authorization Act for Fiscal Year 1993, with the Worker Adjustment and Retraining Notification 
(WARN) Act of 1988, and other applicable statutes, regulations, and DOE policies. The Contractor 
shall take no further action related to the proposed reduction of force, or furloughs, until receiving 
direction from the CO. The CO will then either approve or disapprove the Contractor’s proposed 
reduction of force, or if necessary request additional information from the Contractor. 

(C) For workforce reductions, the Contractor must prepare and submit to the CO a specific workforce 
restructuring plan (Specific Plan), as described below in paragraph (D), if either of the following 
conditions are met within a rolling 12 month period: 

(1) The Contractor intends to reduce its workforce by 50 or more employees through involuntary 
separation; or 

(2) The Contractor intends to reduce its workforce by 100 or more employees, whether through 
voluntary or involuntary separation actions, or a combination of such actions. 

(D) The Contractor’s Specific Plan shall set forth how the Contractor will conduct its workforce 
restructuring action at the site in a manner that meets DOE policy and be submitted to the CO for 
approval at least 60 days in advance of the first communication planned to be given to the employees 
and public. For workforce reductions, the Contractor’s Specific Plan shall provide detailed 
information regarding the Contractor’s proposed workforce restructuring activities and set forth its 
business case for why the restructuring is required, e.g., the Contractor's need to realign the workforce 
to ensure an appropriate employee skill mix and/or budget concerns. 

The Contractor’s plan should set forth the projected number of affected employees and the 
occupational classifications of the affected employees, the criteria it will use to select employees for 
termination, and the projected cost of the separation benefits, including severance and Displaced 
Worker Medical Benefits, and the anticipated cost savings, if any, that will result from the separation 
program. The models for Contractor Self-Select Voluntary Separation Plan and Involuntary 
Separation Plan, as well as the General Release and Waiver Forms, are available online at: 
http://www.energy.gov/gc/services/technology-transfer-and-procurement/office-assistant-general-
counsel-labor-and-pension. If the Contractor determines it will be necessary to conduct a voluntary 
separation program likely followed by an involuntary separation, the Contractor may combine the 
Self-Select Voluntary Separation Plan and the Involuntary Separation Plan into one Specific Plan for 
submission to the CO. 

(E) All reductions of force shall comply with the Hanford Site Workforce Restructuring Plan, as 
amended, and the Contractor shall supply workforce restructuring related information and reports as 
requested by DOE. As noted above in Section H entitled, Workforce Transition and Employee Hiring 
Preferences Including through Period of Performance, the Contractor shall extend displaced 
employee hiring preference in accordance with the Section I clause, DEAR 952.226-74, Displaced 
Employee Hiring Preference. 

(F) Pay-in-lieu of notice beyond two work weeks requires written advance CO approval. The Contractor 
shall submit the request to the CO as part of the workforce restructuring package submitted for 
approval in (B) above, and include the number of days of pay-in-lieu-of-notice requested, above two 
work weeks, a detailed business justification, and the associated costs. 

(G) The Contractor is encouraged to consider the use of employee waivers and releases. DOE has 
developed a model waiver and release of claims for both Voluntary and Involuntary Separation Plans. 
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The forms are available online at the website set forth in (3) above. Any deviation from the models 
must be approved by the CO. 

(H) The Contractor must perform an adverse impact analysis (also known as a diversity analysis) when 
the involuntary separation action(s) will affect 50 or more contractor employees within a rolling 
12 month period. The analysis shall be submitted to the DOE or National Nuclear Security 
Administration (NNSA) site counsel, as applicable, prior to notification of employees selected for 
involuntary separation, and may be used by DOE in determining cost allowability. 

(I) The Contractor shall ensure it does not hire or rehire individuals who volunteered for termination 
during a Self-Select Voluntary Separation Plan, at any DOE or NNSA site, during the one (1) year 
period following the separation, except as set forth in the following sentence. If an employee is hired 
or rehired prior to the one (1) year period, the employee may be required to pay back, to the 
contractor who provided the severance payment, all or a pro-rata amount of the severance received 
under the Voluntary Separation Plan. 

(J) Contractor(s) must provide actual and projected workforce reductions on an annual basis, no later 
than March 15 of each year, as set forth in the iBenefits system (https://doeibenefits2.energy.gov), 
or its successor. 

(K) For furloughs, the Contractor must prepare and submit information as requested by the CO for 
approval. Furlough requests must be submitted to the CO 60 days in advance of the first 
communication planned to be given to employees and the public. 

(L) The requirements of Section H entitled, Workforce Restructuring, shall apply to any preselected 
teaming subcontractors on this Contract. Specifically, the Contractor shall include preselected 
teaming subcontractor data as part of the overall Contractor request submitted to DOE for approval 
for workforce reductions or furloughs. 

 Labor Standards 

(A) The CO will determine the appropriate labor standards that apply to specific work activities in 
accordance with the Wage Rate Requirements (Construction) statute (formerly known as the 
Davis-Bacon Act), the Service Contract Labor Standards (SCLS) statute (formerly known as the 
Service Contract Act of 1965), or other applicable Federal labor standards law. Prior to the start of 
any proposed work activities, the Contractor shall request a labor standards determination from the 
CO for specific work activities by submitting proposed work packages that describe the specific 
activities to be performed for particular work and other information as necessary for DOE to make a 
determination regarding the appropriate labor standard(s) for the work or aspects of the work. Once a 
determination is made and provided to the Contractor, the Contractor shall comply with the 
determination and shall ensure that appropriate labor standards clauses and requirements are flowed 
down to and incorporated into any applicable subcontracts. Section J Attachment entitled, Labor 
Standards Board Process, provides further guidance on the Labor Standards Board Process and 
documents required to be submitted as part of proposed work packages. 

(B) The Contractor shall comply, and shall be responsible for compliance by any subcontractor, with the 
Wage Rate Requirements (Construction), the SCLS, or other applicable labor standards law. 
The Contractor shall conduct such payroll and job-site reviews for construction work, including 
interviews with employees, with such frequency as may be necessary to assure compliance by its 
subcontractors and as requested or directed by the DOE. When performing work subject to the Wage 
Rate Requirements (Construction), Contractor shall maintain payroll records for a period of three 
years from completion of the Contract, for laborers and mechanics performing the work. 
In accordance with subparagraph (g) of FAR 52.222-41, Service Contract Labor Standards, and 
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subparagraph (b)(4) of FAR 52.222-6, Construction Wage Rate Requirements, the Contractor and its 
subcontractors shall post in a prominent job-site location, the wage determination and, as applicable, 
Department of Labor Publications WH-1321, Employee Rights under the Davis-Bacon Act, and/or 
WH-1313, Employee Rights on Government Contracts. 

(C) For subcontracts determined to be subject to the SCLS, the Contractor will prepare Standard Form 98 
(e98), Notice of Intention to Make a Service Contract and Response Notice. This form is available on 
the Department of Labor website at: http://www.dol.gov/whd/govcontracts/sca/sf98/index.asp. 
The form shall be submitted to the CO. 

(D) In addition to any other requirements in the Contract, Contractor shall as soon as possible notify the 
CO of all labor standards issues, including all complaints regarding incorrect payment of prevailing 
wages and/or fringe benefits, received from contractor or subcontractor employees; significant labor 
standards violations, as defined in 29 CFR 5.7; disputes concerning labor standards pursuant to 
29 CFR Parts 4, 6, and 8 and as defined in subparagraph (t) of FAR 52.222-41, Service Contract 
Labor Standards; disputed labor standards determinations; Department of Labor investigations; or 
legal or judicial proceedings related to the labor standards under this Contract or a subcontract. The 
Contractor shall furnish such additional information as may be required from time to time by the CO. 

(E) The Contractor shall prepare and submit to the CO the Office of Management and Budget (OMB) 
Control Number: 1910-5165, Semi-Annual Davis-Bacon Enforcement Report, by April 21 and 
October 21 of each year. Form submittal will be administered through the iBenefits system 
(https://doeibenefits2.energy.gov) or its successor system. 

 Workers’ Compensation 

1. Hanford Workers’ Compensation: 

Pursuant to State of Washington Revised Code (RCW) Title 51, the Washington Industrial Insurance 
Act (WIIA), DOE is a group self-insurer for purposes of workers’ compensation coverage. 
The Hanford Workers’ Compensation Program performs the administration functions for the State of 
Washington self-insurance requirements. Notwithstanding any other provision in this Contract, the 
coverage afforded by the workers’ compensation statutes shall, for performance of work under this 
Contract at the Hanford Site, be subject to the following:  

(a) Under the terms of a Memorandum of Understanding with the Washington State Department of 
Labor and Industries (L&I), DOE has agreed to perform all functions required by self-insurers in 
the State of Washington.  

(b) The Contractor shall take such action, and only such action, as DOE requests in connection with 
any accident reports, including assistance in the investigation and disposition of any claims 
thereunder and, subject to the direction and control of DOE, the conduct of litigation in the 
Contractor’s own name in connection therewith.  

(c) Under RCW 51.32.073, Compensation—Right to and Amount, Additional payments for prior 
pensioners—Premium liability of worker and employer for additional payments, DOE is the 
self-insurer and is responsible for making quarterly payments to the L&I. In support of this 
arrangement, the Contractor shall be notified and will be responsible for withholding appropriate 
employee contributions and forwarding these contributions on a timely basis, plus the 
employer-matching amount to DOE.  

(d) The workers’ compensation program shall operate in partnership with Contractor employee 
benefits, risk management, and environmental, safety, and health management programs. 
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The Contractor shall cooperate with DOE for the management and administration of the DOE 
self-insurance program.  

(e) The Contractor shall be responsible for all predecessor Contractor claims that fall under DOE’s 
self-insurance. The Contractor shall maintain and retain all claim data for information and 
reporting needs.  

(f) The Contractor shall certify as to the accuracy of the payroll record used by DOE in establishing 
the self-insurance claims reserves and cooperate with any state audit.  

(g) The Contractor shall provide statutory workers' compensation coverage for staff members 
performing work under this Contract outside of the State of Washington and not otherwise 
covered by the State of Washington workers’ compensation laws. Further, the Contractor shall be 
responsible for any statutory workers’ compensation coverage, liability, and cost for employees 
performing work outside the scope of this Contract.  

(h) Time-loss compensation shall be paid to injured workers in accordance with RCW § 51.08.178, 
Definitions, “Wages”—Monthly wages as basis of compensation—Computation thereof, and 
other applicable requirements. Compensation paid to workers in excess of the amounts required 
by statute are unallowable costs under this contract.  

(i) Workers’ compensation loss income benefit payments, when supplemented by other programs 
(such as salary continuation), are to be administered so that total benefit payments from all 
sources shall not exceed 100 percent of the employee’s net pay.  

(j) Upon request, the Contractor shall submit to DOE, or other party as designated by DOE, payroll 
records as required by Washington State Workers’ Compensation laws. 

(k) Upon request, the Contractor shall submit to DOE, or other party as designated by DOE, the 
accident reports required by RCW § 51.28.010, Notice and Report of Accident—Application for 
Compensation, Notice of accident—Notification of worker’s right—Claim suppression, or any 
other documentation requested by DOE pursuant to the WIIA.  

(l) The Contractor shall ensure that all employees receive training and have a clear understanding of 
the workers’ compensation process.  

(m) The Contractor shall develop and maintain a web site with Workers’ Compensation information 
and ensure that the web site is made available to employees within 45 days of the close of 
transition. 

(n) The Contractor shall provide additional training to employees on the workers’ compensation 
process when a claim is filed. This training shall include, but is not limited to, information 
regarding company contacts, approvals needed for appointments, time off, documentation 
requirements, etc.  

(o) The Contractor shall submit ad hoc reports and other information, as required by DOE. 

(p) The Contractor shall provide briefings to DOE, as requested. 

(q) For purposes of workers’ compensation, all entities included in the Contractor team arrangement, 
as defined below, shall be covered by DOE’s self-insurance certificate under L&I for workers’ 
compensation:  

(1) Contractor team arrangement means an arrangement in which –  
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(i) Two or more companies form a partnership or joint venture to act as a potential prime 
Contractor; or  

(ii) A potential prime Contractor agrees with one or more other companies to have them act 
as its subcontractors under a specified Government contract or acquisition program.  

(2) Any changes to the Contractor team arrangement for purposes of workers’ compensation 
coverage shall be subject to prior approval of the CO.  

(r) Subcontractors not meeting the Contractor teaming arrangement definition performing work 
under this Contract on behalf of the Contractor are not covered by the provisions of the 
Memorandum of Understanding referenced above. The Contractor shall require that any 
subcontractors not covered by provisions of the Memorandum of Understanding meet the 
statutory workers’ compensation coverage requirements.  

2. Rocky Flats Workers’ Compensation: 

(a) The Contractor is responsible for (1) the administration, management and settlement of open 
claims, and (2) claims for incurred but not reported losses at the time of the transfer, under the 
terms and conditions of the insurance policies and risk financing arrangements listed as follows:  

(i) Government Rating Plans (Table H-1). 

Table H-1. Government Rating Plans 

Contractor Carrier Policy Number Policy Term 

Dow Chemical Travelers 20431940 2/26/51-6/30/75 

Rockwell International Travelers 133T8519 7/1/75-12/31/89 

EG&G Liberty Mutual 1-004234-0000 1/1/90-1/1/95 

JA Jones Travelers 199T0407 10/1/87-7/31/95 

Swinerton & Walberg St. Paul Travelers 143T9109 11/30/75-11/30/87 

Wackenhut Services Liberty Mutual 31091482 8/1/90-8/1/94 

 

(ii) Contractor Controlled Insurance Program (CCIP) (Table H-2). 

Table H-2. Contractor Controlled Insurance Program 

Contractor  Carrier  Policy Number  Policy Term  

Kaiser-Hill AIG WC8426100 7/1/95-7/1/96 

Kaiser-Hill AIG WC8430734 7/1/96-7/1/97 

Kaiser-Hill Reliance National In Liquidation NWA1351551 7/1/97-10/1/00 

Kaiser-Hill Pinnacol Assurance 4034000 10/1/00-12/31/05 

 

(b) Upon transfer of management and administration responsibilities, the Contractor shall manage 
and administer the Rocky Flats’ Workers’ Compensation Insurance Plans in accordance with all 
applicable laws, regulations, DOE Directives, and the provisions and requirements of this 
Contract.  
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These plans shall be managed and administered separately from the workers’ compensation 
process identified in subsection 1 of clause H entitled, Workers’ Compensation Insurance, so as 
to preserve the plans’ separate and distinct legal identities. 

(c) Rocky Flats Workers’ Compensation Insurance Plans Reporting Deliverables. The Contractor 
shall provide the following Rocky Flats Workers’ Compensation Insurance Plans reporting 
deliverables to the CO and any other reports as required by the CO (Table H-3). 

Table H-3. Insurance Plans Reporting Deliverables 

Item Frequency Electronic Copies Paper Copies Recipient 

Insurance Company's Annual Premium 
Adjustment for the Government Rating Plan 

Annual  1 1 CO 

Claims Reserve Status Report for CCIP Annual  1 1 CO 

Review of Cost Containment Strategies and 
Results 

Annual  1 1 CO 

CCIP = Contractor Controlled Insurance Program CO = Contracting Officer 

 

 DOE-H-2073 Risk Management and Insurance Programs (Dec 2014) 

Contractor officials shall ensure that the requirements set forth below are applied in the establishment and 
administration of DOE-funded prime cost reimbursement contracts for management and operation of 
DOE facilities and other designated long-lived onsite contracts for which the contractor has established 
separate operating business units. 

(1) Basic Requirements 

(a) Maintain commercial insurance or a self-insured program, (i.e., any insurance policy or 
coverage that protects the Contractor from the risk of legal liability for adverse actions 
associated with its operation, including malpractice, injury, or negligence) as required by 
the terms of the Contract. Types of insurance include automobile, general liability, and 
other third-party liability insurance. Other forms of coverage for which the Contractor 
seeks reimbursement must be justified as necessary in the operation of the Department 
facility and/or the performance of the Contract, and approved by the DOE in advance of 
acquiring such insurance. 

(b) Contractors shall not purchase insurance to cover public liability for nuclear incidents 
without DOE authorization (see DEAR 970.5070, Indemnification, and 
DEAR 950.70, Nuclear Indemnification of DOE Contractors). 

(c) Demonstrate that insurance programs and costs comply with the cost limitations and 
exclusions at FAR 28.307, Insurance Under Cost Reimbursement Contracts, 
FAR 31.205-19, Insurance and Indemnification, DEAR 952.231-71, Insurance - 
Litigation and Claims. 

(d) Demonstrate that the insurance program is being conducted in the Government’s best 
interest and at reasonable cost. 

(e) The Contractor shall submit copies of all insurance policies or insurance arrangements to the 
CO no later than 30 days after the purchase date. 
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(f) When purchasing commercial insurance, the Contractor shall use a competitive process to 
ensure costs are reasonable. 

(g) Ensure self-insurance programs include the following elements: 

(1) Compliance with criteria set forth in FAR 28.308, Self-Insurance. Approval of self-
insurance is predicated upon submission of verifiable proof that the self-insurance charge 
does not exceed the cost of purchased insurance. This includes hybrid plans 
(i.e., commercially purchased insurance with self-insured retention [SIR], such as large 
deductible, matching deductible, retrospective rating cash flow plans, and other plans 
where insurance reserves are under the control of the insured). The SIR components of 
such plans are self-insurance, and are subject to the approval and submission 
requirements of FAR 28.308, as applicable. 

(2) Demonstration of full compliance with applicable state and federal regulations and 
related professional administration necessary for participation in alternative insurance 
programs. 

(3) Safeguards to ensure third party claims and claims settlements are processed in 
accordance with approved procedures. 

(4) Accounting of self-insurance charges. 

(5) Accrual of self-insurance reserve. The CO’s approval is required and predicated upon the 
following: 

(a) The claims reserve shall be held in a special fund or interest bearing account. 

(b) Submission of a formal written statement to the CO stating that use of the reserve is 
exclusively for the payment of insurance claims and losses, and that DOE shall 
receive its equitable share of any excess funds or reserve. 

(c) Annual accounting and justification as to the reasonableness of the claims reserve 
submitted for CO review. 

(d) Claim reserves, not payable within the year the loss occurred, are discounted to 
present value based on the prevailing Treasury rate. 

(h) Should the Contractor utilize a Letter of Credit or other financial instrument to guarantee 
self-insurance retention, any cost for interest paid by the contractor relating to the instruments 
will be unallowable and omitted from charges to the DOE Contract. 

(i) Comply with the CO’s written direction for ensuring the continuation of insurance coverage 
and settlement of incurred and/or open claims and payments of premiums owed or owing to 
the insurer for prior DOE contractors. 

(2) Plan Experience Reporting. The Contractor shall: 

(a) Provide the CO with annual experience reports for each type of insurance (e.g., automobile 
and general liability), listing the following for each category: 

(1) The amount paid for each claim. 

(2) The amount reserved for each claim. 

(3) The direct expenses related to each claim. 
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(4) A summary for the plan year showing total number of claims. 

(5) A total amount for claims paid. 

(6) A total amount reserved for claims. 

(7) The total amount of direct expenses. 

(b) Provide the CO with an annual report of insurance costs and/or self-insurance charges. 
When applicable, separately identify total policy expenses (e.g., commissions, premiums, and 
costs for claims servicing) and major claims during the year, including those expected to 
become major claims (e.g., those claims valued at $100,000 or greater). 

(c) Provide additional claim financial experience data, as may be requested, on a case-by-case 
basis. 

(3) Terminating Operations. The Contractor shall: 

(a) Ensure protection of the Government’s interest through proper recording of cancellation 
credits due to policy terminations and/or experience rating. 

(b) Identify and provide continuing insurance policy administration and management 
requirements to a successor, other DOE contractor, or as specified by the CO. 

(c) Reach agreement with DOE on the handling and settlement of self-insurance claims incurred 
but not reported at the time of contract termination; otherwise, the Contractor shall retain this 
liability. 

(4) Successor Contractor or Insurance Policy Cancellation. The Contractor shall: 

(a) Obtain the written approval of the CO for any change in program direction; and 

(b) Ensure insurance coverage replacement is maintained as required and/or approved by the 
CO. 

 Implementation of the Hanford Site Stabilization Agreement 

The Hanford Site Stabilization Agreement (HSSA) for all construction work for DOE at the Hanford Site, 
which is referenced in this Clause, consists of a Basic Agreement dated September 10, 1984, plus 
Appendix A, both of which may be periodically amended. The HSSA is hereby incorporated into this 
Contract by reference. The Contractor is responsible for obtaining the most current text from DOE.  

(a) This Clause applies to employees performing work under Contracts (or subcontracts) administered by 
DOE, which are subject to the Construction Wage Rate Requirements statute (formerly known as and 
referred to in this Clause as the Davis-Bacon Act), in the classifications set forth in the HSSA for 
work performed at the Hanford Site. 

(b) Contractors and subcontractors at all tiers who are parties to an agreement(s) for construction work 
with a local union having jurisdiction over DOE construction work performed at the Hanford Site, or 
who are parties to a national labor agreement for such construction work, shall become signatory to 
the HSSA and shall abide by all of its provisions, including its Appendix A. Subcontractors at all tiers 
who have subcontracts with a signatory Contractor or subcontractor shall become signatory to the 
HSSA and shall abide by all of its provisions, including its Appendix A.  

(c) Contractors and subcontractors at all tiers, who are not signatory to the HSSA and who are not 
required under paragraph (b) above to become signatory to the HSSA, shall pay not less and no more 
than the wages, fringe benefits, and other employee compensation set forth in Appendix A thereto, 
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and shall adhere, except as otherwise directed by the CO, to the following provisions of the 
Agreement:  

(1) Article VII Employment (Section 2 only); 

(2) Article XII Non-Signatory Contractor Requirements; 

(3) Article XIII Hours of Work, Shifts, and Overtime; 

(4) Article XIV Holidays; 

(5) Article XV Wage Scales and Fringe Benefits (Sections 1 and 2 only); 

(6) Article XVII Payment of Wages-Checking In and Out (Section 3 only);  

(7) Article XX General Working Conditions; and  

(8) Article XXI Safety and Health.  

(d) The Contractor agrees to make no contributions in connection with this Contract to Industry 
Promotion Funds, or similar funds, except with prior approval of the CO.  

(e) The obligation of the Contractor and its subcontractors to pay fringe benefits shall be discharged by 
making payments required by this Contract in accordance with the provisions of the amendments to 
the Davis-Bacon Act contained in the Act of July 2, 1964 (Public Law 88-349-78 Statutes 238-239), 
and U.S. Department of Labor regulations in implementation thereof (29 CFR, Labor, Parts 1, 
Procedures for Predetermination of Wage Rates, and 5, Labor Standards Provisions Applicable to 
Contracts Covering Federally Financed and Assisted Construction).  

(f) The CO may direct the Contractor to pay amounts for wages, fringe benefits, and other employee 
compensation if the HSSA, including its Appendix A, is modified by the involved parties.  

(g) In the event of failure to comply with paragraphs (c), (d), (e), (f), and (g), or failure to perform any of 
the obligations imposed upon the Contractor and its subcontractors hereunder, the CO may withhold 
any payments due to the Contractor and may terminate the Contract for default.  

(h) The rights and remedies of the Government provided in this Clause shall not be exclusive and are in 
addition to any other rights and remedies of the Government provided by law or under this Contract.  

(i) The requirements of this Clause are in addition to, and shall not relieve the Contractor of, any 
obligation imposed by other Clauses of this Contract, including Section I clauses, FAR 52.222-4, 
Contract Work Hours and Safety Standards – Overtime Compensation; FAR 52.222-6, Construction 
Wage Rate Requirements (formerly known as the Davis-Bacon Act); FAR 52.222-7, Withholding of 
Funds; FAR 52.222-8, Payrolls and Basic Records; FAR 52.222-10, Compliance with Copeland Act 
Requirements; and FAR 52.222-12, Contract Termination – Debarment.  

(j) The Contractor agrees to maintain its bid or proposal records showing rates and amounts used for 
computing wages and other compensation, and its payroll and personnel records during the course of 
work subject to this Clause, and to preserve such records for a period of three (3) years thereafter, for 
all employees performing such work. Such records will contain the name and address of each such 
employee, his/her correct classification, rate of pay, daily and weekly number of hours worked, and 
dates and hours of the day within which work was performed, deductions made, and amounts for 
wages and other compensation covered by paragraphs (c), (d), (e), (f), and (g) hereof. The Contractor 
agrees to make these records available for inspection by the CO and will permit him/her to interview 
employees during working hours on the job. 

(k) The Contractor agrees to insert the provisions of this Clause, including this paragraph (k), in all 
subcontracts for the performance of work subject to the Davis-Bacon Act.  
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A copy of the Hanford Site Stabilization Agreement is located at: 
http://www.hanfordvitplant.com/hanford-site-stabilization-agreement. 

Business System Clauses 

 DOE-H-2022 Contractor Business Systems (Oct 2014) 

(a) Definitions. As used in this clause: 

“Acceptable contractor business systems” means contractor business systems that comply with the terms 
and conditions of the applicable business system clauses listed in the definition of “contractor business 
systems” in this clause. 

Contractor business systems means: 

(1) “Accounting system”, if this contract includes the Section H clause entitled, Accounting 
System Administration; 

(2) “Earned value management system”, if this contract includes the Section H clause entitled, 
Earned Value Management System; 

(3) Estimating system, if this contract includes the Section H clause entitled, Cost Estimating 
System Requirements; 

(4) “Property management system”, if this contract includes the Section H clause entitled, 
Contractor Property Management System Administration; and 

(5) “Purchasing system”, if this contract includes the Section H clause entitled, Contractor 
Purchasing System Administration. 

Significant deficiency, in the case of a Contractor business system, means a shortcoming in the system 
that materially affects the ability of officials of the Department of Energy to rely upon information 
produced by the system that is needed for management purposes. 

(b) General. The Contractor shall establish and maintain acceptable business systems in accordance with 
the terms and conditions of this Contract. If the Contractor plans to adopt any existing business 
system from the previous Contractor, the Contractor is responsible for the system and shall comply 
with the system requirements and criteria required in that specific business system clause. 

(c) Significant deficiencies. 

(1) The Contractor shall respond, in writing, within 30 days to an initial determination that there 
are one or more significant deficiencies in one or more of the Contractor's business systems. 

(2) The CO will evaluate the Contractor's response and notify the Contractor, in writing, of the 
final determination as to whether the Contractor's business system contains significant 
deficiencies. If the CO determines that the Contractor's business system contains significant 
deficiencies, the final determination will include a notice to withhold payments. 

(d) Withholding payments. 

(1) If the CO issues the final determination with a notice to withhold payments for significant 
deficiencies in a Contractor business system required under this contract, the CO will direct 
the Contractor, in writing, to withhold five (5) percent from its invoices until the CO has 
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determined that the Contractor has corrected all significant deficiencies as directed by the 
CO’s final determination. The Contractor shall, within 45 days of receipt of the notice, either: 

(i) Correct the deficiencies; or 

(ii) Submit an acceptable corrective action plan showing milestones and actions to eliminate 
the deficiencies. The plan shall contain: 

(A) Root cause(s) identification of the problem(s); 

(B) The proposed corrective action(s) to address the root cause(s); 

(C) A schedule for implementation; and 

(D) The name of the person responsible for the implementation. 

(2) If the Contractor submits an acceptable corrective action plan within 45 days of receipt of a notice 
of the CO’s intent to withhold payments, and the CO, in consultation with the auditor or 
functional specialist, determines that the Contractor is effectively implementing such plan, the 
CO will direct the Contractor, in writing, to reduce the percentage withheld on invoices to two (2) 
percent until the CO determines the Contractor has corrected all significant deficiencies as 
directed by the CO’s final determination. However, if at any time, the CO determines that the 
Contractor has failed to follow the accepted corrective action plan, the CO will increase 
withholding and direct the Contractor, in writing, to increase the percentage withheld on invoices 
to the percentage initially withheld, until the CO determines that the Contractor has corrected all 
significant deficiencies as directed by the CO’s final determination. 

(3) Payment withhold percentage limits. 

(i) The total percentage of payments withheld on amounts due on this Contract shall not 
exceed: 

(A) Five (5) percent for one or more significant deficiencies in any single contractor business 
system; and 

(B) Ten (10) percent for significant deficiencies in multiple contractor business systems. 

(ii) If this Contract contains pre-existing withholds, and the application of any subsequent 
payment withholds will cause withholding under this clause to exceed the payment withhold 
percentage limits in paragraph (d)(3)(i) of this clause, the CO will reduce the payment 
withhold percentage in the final determination to an amount that will not exceed the payment 
withhold percentage limits. 

(4) For the purpose of this clause, payment means invoicing for any of the following payments 
authorized under this contract: 

(i) Interim payments under: 

(A) Cost-reimbursement contracts; 

(B) Incentive type contracts; 

(C) Time-and-materials contracts; or 

(D) Labor-hour contracts. 

(ii) Progress payments to include fixed-price contracts. 
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(5) Performance-based payments to include fixed-price contracts. Payment withholding shall not 
apply to payments on fixed-price line items where performance is complete and the items were 
accepted by the Government. 

(6) The withholding of any amount or subsequent payment to the Contractor shall not be construed as 
a waiver of any rights or remedies the Government has under this Contract. 

(7) Notwithstanding the provisions of any clause in this Contract providing for interim, partial, or 
other payment withholding on any basis, the CO may withhold payment in accordance with 
the provisions of this clause. 

(8) The payment withholding authorized in this clause is not subject to the interest-penalty 
provisions of the Prompt Payment Act. 

(e) Correction of deficiencies. 

(1) The Contractor shall notify the CO, in writing, when the Contractor has corrected the business 
system’s deficiencies. 

(2) Once the Contractor has notified the CO that all deficiencies have been corrected, the CO will 
take one of the following actions: 

(i) If the CO determines that the Contractor has corrected all significant deficiencies as directed 
by the CO’s final determination, the CO will direct the Contractor, in writing, to discontinue 
the payment withholding from invoices under this Contract associated with the CO’s final 
determination, and authorize the Contractor to bill for any monies previously withheld that 
are not also being withheld due to other significant deficiencies. Any payment withholding 
under this Contract due to other significant deficiencies, will remain in effect until the CO 
determines that those significant deficiencies are corrected. 

(ii) If the CO determines that the Contractor still has significant deficiencies, the Contractor shall 
continue withholding amounts from its invoices in accordance with paragraph (d) of this 
clause, and not invoice for any monies previously withheld. 

(iii) If the CO determines, based on the evidence submitted by the Contractor, that there is a 
reasonable expectation that the corrective actions have been implemented and are expected to 
correct the significant deficiencies, the CO will discontinue withholding payments, and 
release any payments previously withheld directly related to the significant deficiencies 
identified in the Contractor notification, and direct the Contractor, in writing, to discontinue 
the payment withholding from invoices associated with the CO’s final determination, and 
authorize the Contractor to bill for any monies previously withheld. 

(iv) If, within 90 days of receipt of the Contractor notification that the Contractor has corrected 
the significant deficiencies, the CO has not made a determination in accordance with 
paragraphs (e)(2)(i), (ii), or (iii) of this clause, the CO will direct the Contractor, in writing, to 
reduce the payment withholding from invoices directly related to the significant deficiencies 
identified in the Contractor notification by a specified percentage that is at least 50 percent, 
but not authorize the Contractor to bill for any monies previously withheld until the CO 
makes a determination in accordance with paragraphs (e)(2)(i), (ii), or (iii) of this clause. 

(v) At any time after the CO directs the Contractor to reduce or discontinue the payment 
withholding from invoices under this Contract, if the CO determines that the Contractor has 
failed to correct the significant deficiencies identified in the Contractor’s notification, the CO 
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will reinstate or increase withholding and direct the Contractor, in writing, to reinstate or 
increase the percentage withheld on invoices to the percentage initially withheld, until the CO 
determines that the Contractor has corrected all significant deficiencies as directed by the CO 
final determination. 

 Business Management Information and Internal Controls Requirements 

The Contractor shall be responsible for maintaining, as an integral part of its organization, effective 
systems of management controls for both administrative and programmatic functions. Management 
controls comprise the plan of organization, methods, and procedures adopted by management to 
reasonably ensure that: the mission and functions assigned to the Contractor are properly executed; 
efficient and effective operations are promoted including consideration of outsourcing of functions; 
resources are safeguarded against waste, loss, mismanagement, unauthorized use, or misappropriation; 
all encumbrances and costs that are incurred under the contract and fees that are earned are in 
compliance with applicable clauses and other current terms, conditions, and intended purposes; all 
collections accruing to the Contractor in connection with the work under this contract, expenditures, and 
all other transactions and assets are properly recorded, managed, and reported; and financial, statistical, 
and other reports necessary to maintain accountability and managerial control are accurate, reliable, and 
timely. 

The systems of controls employed by the Contractor shall be documented and satisfactory to the 
Contracting Officer. 

Such systems shall be an integral part of the Contractor's management functions, including defining 
specific roles and responsibilities for each level of management, and holding employees accountable for 
the adequacy of the management systems and controls in their areas of assigned responsibility. 

The Contractor shall, as part of the internal audit program required elsewhere in this contract, 
periodically review the management systems and controls employed in programs and administrative 
areas to ensure that they are adequate to provide reasonable assurance that the objectives of the systems 
are being accomplished and that these systems and controls are working effectively. Annually, or at 
other intervals directed by the Contracting Officer, the Contractor shall supply to the Contracting 
Officer copies of the reports reflecting the status of recommendations resulting from management audits 
performed by its internal audit activity and any other audit organization. This requirement may be 
satisfied in part by the reports required under paragraph (i) of 48 CFR 970.5232-3, Accounts, records, 
and inspection. 

The Contractor shall operate and ensure business and management systems accurately collect and report 
information which: 

(1) Conforms to Generally Accepted Accounting Principles, Federal Financial Accounting 
Standards, Cost Accounting Standards, and DOE requirements;  

(2) Provides accurate, reliable, and auditable financial and statistical data on a timely basis;  

(3) Ensures accountability for all assets;  

(4) Supports financial planning and budget formulation, validation, execution, and the recasting 
or changing of DOE funding or task codes such as budget and reporting classification 
numbers, program task numbers, and local projects/tasks;  

(5) Restricts the movement of funds between project baseline summaries (PBS) consistent with 
Congressional appropriation language; 
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(6) Notifies DOE as soon as possible when potential reprogramming actions are required 
(e.g., movement of funds between PBSs); 

(7) Reports financial information for subcontractors as required; and 

(8) Provides all necessary financial reports, which shall include accumulating and reporting 
indirect and support costs by function. 

The Contractor shall provide the following reports, and any additional data or reports at DOE direction, 
including requests from the DOE Chief Financial Officer and Office and Environmental Management 
(EM): 

(1) Annual Estimated Property Fire Valuation Report;  

(2) Monthly Contract Funds Status Report (CFSR);  

(3) Semi-annual Property Reconciliations and Data;  

(4) Annual Improper Payment Risk Assessment, Testing, and Report;  

(5) Monthly Reconciliations between Invoice Summaries and General Ledger Accounting 
Excel® Transaction Data;  

(6) Fiscal Year-End Requirements and Beginning Fiscal Year Budget Planning Requirements; 

(7) Annual Institutional Cost Report; 

(8) Quarterly International Transactions and Foreign Currency Report;  

(9) Annual Internal Audit plans with audits consistent with Institute of Internal Audit (IIA) 
audit standards; 

(10) Annual Subcontract Audit plans with audits consistent with IIA and/or Generally Accepted 
Government Auditing Standards (GAGAS) audit standards; 

(11) Quarterly Labor Timekeeping data in Excel® format; 

(12) Quarterly P-card transaction reports in Excel® format; 

(13) Quarterly Unallowable Cost reports showing costs taken off contract in Excel® format 
along with invoice credit to the Government directly following; 

(14) Monthly Accruals and Supporting Detail; 

(15) Quarterly Maintenance of Facilities and Equipment Reports; 

(16) Reports and Information Supporting 3rd and 4th Quarter DOE Financial Statement 
Disclosures; 

(17) Requests for Information Supporting OMB Circular No. A-123, Management’s 
Responsibility for Enterprise Risk Management and Internal Control; 

(18) Annual Management Representation Letter, as required by GAGAS; 

(19) Semi-annual Workers’ Compensation Analysis Support; 

(20) Monthly Capitalized Property Reports including Software Capitalization; 
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(21) Monthly General Ledger Summary Reports with Beginning, Period Activity, and Ending 
Balances by Account in Excel® format; 

(22) Annual Inventory Reports and Reconciliations; 

(23) Annual Technology Transfer Reports;  

(24) Overtime reports and plans as required and requested in Excel® format; 

(25) Conference Management Reports; and 

(26) Quarterly Subcontract report in Excel®. 

 Subcontractor Timekeeping Records Signature Requirement 

The Contractor shall obtain subcontractor timecards for hourly employees for non-fixed-price and cost 
reimbursable subcontracts and non-fixed-price and cost reimbursable sub tiers. Cost reimbursable type 
subcontracts are defined by FAR 16.301 and non-fixed-price subcontracts are set forth in FAR 16.600 and 
includes Time-and-Materials and Labor-hour subcontracts. The subcontract and sub tier timecards for 
these subcontract types must be obtained by the Contractor prior to the Contractor’s payment of the 
subcontractor costs to the subcontractors and prior to billing DOE for these costs. The timecards must 
reflect actual hours worked. The subcontractor timecards must be signed by the subcontractor employee 
and certified by the subcontractor employee’s supervisor prior to the Contractor obtaining them. 
The subcontractors and sub tiers performing work under cost-reimbursable and non-fixed-price 
subcontracts shall maintain adequate timekeeping procedures, controls, and processes for billing 
Government work. The Contractor shall, at least once every three (3) years, conduct a labor audit of cost 
reimbursable subcontractors and sub tiers. The audit shall be conducted to either Institute of Internal 
Auditors standards (if conducted internally) or GAGAS (if conducted externally), unmodified. This clause 
shall be flowed down to all cost reimbursable type and non-fixed price subcontracts and sub tiers. 

 DOE-H-2023 Cost Estimating System Requirements (Oct 2014) (Revised) 

(a) Definitions. 

Acceptable estimating system means an estimating system that complies with the system criteria in 
paragraph (d) of this clause, and provides for a system that: 

(1) Is maintained, reliable, and consistently applied; 

(2) Produces verifiable, supportable, documented, and timely cost estimates that are an acceptable 
basis for negotiation of fair and reasonable prices; 

(3) Is consistent with and integrated with the Contractor’s related management systems; and 

(4) Is subject to applicable financial control systems. 

Estimating system means the Contractor’s policies, procedures, and practices for budgeting and 
planning controls, and generating estimates of costs and other data included in proposals submitted to 
customers in the expectation of receiving contract awards or contract modifications. Estimating 
system includes the Contractor’s: 

(1) Organizational structure; 

(2) Established lines of authority, duties, and responsibilities; 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION H 
CONTRACT NO. 89303320DEM000031 

H-35  

(3) Internal controls and managerial reviews; 

(4) Flow of work, coordination, and communication; and 

(5) Budgeting, planning, estimating methods, techniques, accumulation of historical costs, and 
other analyses used to generate cost estimates. 

Significant deficiency means a shortcoming in the system that materially affects the ability of 
officials of the DOE to rely upon information produced by the system that is needed for management 
purposes. 

(b) General. The Contractor shall establish, maintain, and comply with an acceptable estimating system. 

(c) Applicability. Paragraphs (d) and (e) of this clause apply if the Contractor is a large business to 
include a Contractor teaming arrangement, as defined at 48 CFR 9.601(1), performing a Contract in 
support of a Capital Asset Project (other than a management and operating contract as described at 
48 CFR 917.6), as prescribed in CRD 413.3B; or a non-capital asset project and either: 

(1) The total prime contract value exceeds $50 million, including options; or 

(2) The Contractor was notified, in writing, by the CO that paragraphs (d) and (e) of this clause 
apply. 

(d) System requirements. 

(1) The Contractor shall disclose its estimating system to the CO, in writing. If the Contractor wishes 
the Government to protect the information as privileged or confidential, the Contractor must mark 
the documents with the appropriate legends before submission. If the Contractor plans to adopt 
the existing system from the previous contractor, the Contractor is responsible for the system and 
shall comply with the system requirements required in this clause. 

(2) An estimating system disclosure is acceptable when the Contractor has provided the CO with 
documentation no later than 60 days after NTP that: 

(i) Accurately describes those policies, procedures, and practices that the Contractor 
currently uses in preparing cost proposals; and 

(ii) Provides sufficient detail for the Government to reasonably make an informed 
judgment regarding the acceptability of the Contractor's estimating practices. 

(3) The Contractor shall: 

(i) Comply with its disclosed estimating system; and 

(ii) Disclose significant changes to the cost estimating system to the CO on a timely 
basis. 

(4) The Contractor's estimating system shall provide for the use of appropriate source data, utilize 
sound estimating techniques and good judgment, maintain a consistent approach, and adhere to 
established policies and procedures. An acceptable estimating system shall accomplish the 
following functions: 

(i) Establish clear responsibility for preparation, review, and approval of cost 
estimates and budgets. 
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(ii) Provide a written description of the organization and duties of the personnel 
responsible for preparing, reviewing, and approving cost estimates and budgets. 

(iii) Ensure that relevant personnel have sufficient training, experience, and guidance 
to perform estimating and budgeting tasks in accordance with the Contractor’s 
established procedures. 

(iv) Identify and document the sources of data and the estimating methods and 
rationale used in developing cost estimates and budgets. 

(v) Provide for adequate supervision throughout the estimating and budgeting 
process. 

(vi) Provide for consistent application of estimating and budgeting techniques. 

(vii) Provide for detection and timely correction of errors. 

(viii) Protect against cost duplication and omissions. 

(ix) Provide for the use of historical experience, including historical vendor pricing 
information, where appropriate. 

(x) Require use of appropriate analytical methods. 

(xi) Integrate information available from other management systems. 

(xii) Require management review, including verification of compliance with the 
company’s estimating and budgeting policies, procedures, and practices. 

(xiii) Provide for internal review of, and accountability for, the acceptability of the 
estimating system, including the budgetary data supporting indirect cost 
estimates and comparisons of projected results to actual results, and an analysis 
of any differences. 

(xiv) Provide procedures to update cost estimates and notify the CO in a timely 
manner. 

(xv) Provide procedures that ensure subcontract prices are reasonable based on a 
documented review and analysis provided with the prime proposal, when 
practicable. 

(xvi) Provide estimating and budgeting practices that consistently generate sound 
proposals that are compliant with the provisions of the solicitation and are 
adequate to serve as a basis to reach a fair and reasonable price. 

(xvii) Have an adequate system description, including policies, procedures, and 
estimating and budgeting practices, that comply with the FAR (48 CFR 
chapter 1) and DEAR (48 CFR chapter 9). 

(e) Significant deficiencies. 

(1) The CO will provide an initial determination to the Contractor, in writing, of any significant 
deficiencies. The initial determination will describe the deficiency in sufficient detail to allow the 
Contractor to understand the deficiency. 
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(2) The Contractor shall respond within 30 days to a written initial determination from the CO that 
identifies significant deficiencies in the Contractor’s estimating system. If the Contractor disagrees 
with the initial determination, the Contractor shall state, in writing, its rationale for disagreeing. 
In the event the Contractor did not respond in writing to the initial determination within the 
response time, this lack of response shall indicate that the Contractor agrees with the initial 
determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response and notify 
the Contractor, in writing, of the CO’s final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; and 

(iii) System disapproval, if the CO determines that one or more significant deficiencies remain. 

(f) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 
shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or 
submit an acceptable corrective action plan showing milestones and actions to eliminate the 
significant deficiencies. 

(g) Withholding payments. If the CO makes a final determination to disapprove the Contractor’s 
estimating system, and the contract includes the Section H clause entitled, Contractor Business 
Systems, the CO will withhold payments in accordance with that clause. 

 DOE-H-2024 Earned Value Management System (Oct 2014) 

(a) Definitions. As used in this clause- 

“Acceptable earned value management system” means an earned value management system that generally 
complies with system criteria in paragraph (b) of this clause. 

“Earned value management system” means an earned value management system that complies with the 
earned value management system guidelines in the Electronic Industries Alliance (EIA)-748. 

“Over Target Baseline” means an overrun to the Contract Budget Base (CBB) which is formally 
incorporated into the Performance Measurement Baseline (PMB) for management purposes.  

“Over Target Schedule” means the term used to describe a condition where a baseline schedule is 
time-phased beyond the contract completion date. 

“Significant deficiency” means a shortcoming in the system that materially affects the ability of officials 
of the Department of Energy to rely upon information produced by the system that is needed for 
management purposes. 

(b) System criteria. In the performance of this contract, the Contractor shall use: 

(1) An Earned Value Management System (EVMS) that complies with the EVMS guidelines in the 
EIA Standard 748, EVMS; and 

(2) Management procedures. 

(i) Management procedures provide for generation of timely, reliable, and verifiable 
information for DOE Integrated Program Management Report (IPMR) data item of this 
contract. 
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(ii) The Contractor shall use Department of Defense’s Data Item Description (DID) IPMR, 
DI-MGMT-81861, (current version at time of award), which contains data for measuring 
cost and schedule performance for this DOE contract. The report’s structure has seven 
formats that contain the content and relationships required for electronic submissions. DOE 
does not use section 2.8, Applicability of DI-MGMT-81861, for electronic data submissions; 
in lieu of this section, the Contractor shall use Project Assessment and Reporting System 
(PARS II). Data shall be submitted by the Contractor electronically by uploading the data 
into the PARS II in accordance with the “Contractor Project Performance Upload 
Requirements” document maintained by the DOE Office of Acquisition Management 
(OAM). All requested data shall be submitted timely and accurately, and shall be current as 
of the close of the previous month’s accounting period. 

(c) If the Contractor has one or more DOE contracts valued at $20,000,000 or greater per contract for a 
total contract value of $50,000,000 or more which support DOE Capital Asset Projects, the 
Contractor shall use an EVMS that has been determined to be acceptable by DOE. If, at the time of 
award, the Contractor’s EVMS has not been determined by DOE to be in compliance with the EVMS 
guidelines as stated in paragraph (b)(1) of this clause, the Contractor shall apply its current system to 
the contract and shall take necessary actions to meet the milestones in the Contractor’s EVMS plan. 

(d) If this contract has a total value of less than $50,000,000 and does not meet the condition described at 
(c) above, the Government will not make a formal determination that the Contractor’s EVMS 
complies with the EVMS guidelines in EIA-748 with respect to the contract. The use of the 
Contractor’s EVMS for this contract does not imply a Government determination of the Contractor’s 
compliance with the EVMS guidelines in EIA-748 for application to future contracts.  

(e) The Contractor shall submit notification of all proposed changes to the EVMS procedures and the 
impact of those changes to DOE. If this contractor has one or more contracts in support of DOE 
Capital Asset Projects and the total contract values are $20,000,000 or greater per contract for total 
contract values of $50,000,000 or more, unless a waiver is granted by DOE, any EVMS changes 
proposed by the Contractor require approval of DOE prior to implementation. DOE will advise the 
Contractor of the acceptability of such changes as soon as practicable (generally within 30 calendar 
days) after receipt of the Contractor’s notice of proposed changes. If DOE waives the advance 
approval requirements, the Contractor shall disclose EVMS changes to DOE at least 14 calendar days 
prior to the effective date of implementation. 

(f) Integrated baseline reviews.  

(1) The purpose of the integrated baseline reviews (IBR) is to verify the technical content and the 
realism of the related performance budgets, resources, and schedules. It should provide a mutual 
understanding of the inherent risks in the Offerors’/contractors’ performance plans and the 
underlying management control systems, and it should formulate a plan to handle these risks. 
DOE and the Contractor will use the IBR process described in the National Defense Industrial 
Association Program Management Systems Committee Integrated Baseline Review 
(NDIA PMSC IBR) Guide (current version at time of award).  

(2) The Government will schedule IBRs as early as practicable, and the review process will be 
conducted not later than 180 calendar days after: 

(i) Contract award; 

(ii) The exercise of significant contract options; and 

(iii) The incorporation of major modifications. 
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During such reviews, the Government and the Contractor will jointly assess the Contractor’s baseline to 
be used for performance measurement to ensure complete coverage of the statement of work, logical 
scheduling of the work activities, adequate resourcing, and identification of inherent risks. 

(g) The Contractor shall provide access to all pertinent records and data requested by the CO or duly 
authorized representative as necessary to permit Government surveillance to ensure that the EVMS 
complies, and continues to comply, with the performance criteria referenced in paragraph (b) of this 
clause.  

(h) When indicated by contract performance, the Contractor shall submit a request for approval to initiate 
an over-target baseline or over-target schedule to the CO. The request shall include a top-level 
projection of cost and/or schedule growth, a determination of whether or not performance variances 
will be retained, and a schedule of implementation for the rebase lining. The Government will 
acknowledge receipt of the request in a timely manner (generally within 30 calendar days). 

(i) Significant deficiencies.  

(1) The CO will provide an initial determination to the Contractor, in writing, on any significant 
deficiencies. The initial determination will describe the deficiency in sufficient detail to allow the 
Contractor to understand the deficiency. 

(2) The Contractor shall respond within 30 days to a written initial determination from the CO that 
identifies significant deficiencies in the Contractor’s EVMS. If the Contractor disagrees with the 
initial determination, the Contractor shall state, in writing, its rationale for disagreeing. In the 
event the Contractor did not respond in writing to the initial determination within the response 
time, this lack of response shall indicate that the Contractor agrees with the initial determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response and notify 
the Contractor, in writing, of the CO’s final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; 

(iii) System noncompliance, when the Contractor’s existing EVMS fails to comply with the 
earned value management system guidelines in the EIA-748; and 

(iv) System disapproval, if initial EVMS validation is not successfully completed within the 
timeframe approved by the CO, or if the CO determines that the Contractor’s EVMS 
contains one or more significant deficiencies in high-risk guidelines in EIA-748 standards 
(guidelines 1, 3, 6, 7, 8, 9, 10, 12, 16, 21, 23, 26, 27, 28, 30, or 32). When the CO 
determines that the existing EVMS contains one or more significant deficiencies in one or 
more of the remaining 16 guidelines in EIA-748 standards, the CO will use discretion to 
disapprove the system based on input received from the OAM or the DOE Program Office, 
herein referred to as the functional specialists. 

(4) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 
shall, within 45 days of receipt of the final determination, either correct the significant 
deficiencies or submit an acceptable corrective action plan showing milestones and actions to 
eliminate the significant deficiencies.  

(j) Withholding payments. If the CO makes a final determination to disapprove the Contractor’s EVMS, 
and the contract includes the Section H clause entitled, Contractor Business Systems, the CO will 
withhold payments in accordance with that clause. 
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(k) With the exception of paragraphs (i) and (j) of this clause, for contracts valued at $20 million or more 
requiring EVMS, the contractor shall flow down appropriate EVMS requirements to its 
subcontractors in order for the contractor to meet all requirements of this clause.  

(CO to insert names of subcontractors [or subcontracted effort if subcontractors have not been selected] 
designated for application of the EVMS requirements of this clause). 

(l) Adopting previous contractor’s previously-certified earned value management (EVM) process. If the 
Contractor plans to adopt the existing system from the previous Contractor or DOE-site, the 
Contractor is responsible for the system and shall comply with the system requirements required in 
this clause. The existing system shall utilize the same DOE-approved EVM Process Description and 
the same EVM training as the previous system. The Contractor shall: 

(1) Identify the corporate entity which owns the certified EVM process and provide the certification 
documentation;  

(2) Obtain DOE prior approval or Advanced Agreement including DOE approval of process changes 
and joint surveillance;  

(3) Be responsible for compliance with the system criteria required in paragraph (b) of this clause; 
and 

(4) Be responsible for correcting any significant deficiencies previously identified to the previous 
contractor by the CO in accordance with paragraph (i) of this clause. Within 45 days after 
receiving a copy of the previous contractor’s final determination, the Contractor shall follow 
paragraph (i)(4) and either correct any significant deficiencies or submit an acceptable corrective 
action plan. The CO, or designee, will provide a copy of the previous Contractor’s final 
determination. 

 DOE-H-2025 Accounting System Administration (Oct 2014) 

(a) Definitions. As used in this clause: 

(1) Acceptable accounting system means a system that complies with the system criteria in 
paragraph (c) of this clause, to provide reasonable assurance that: 

(i) Applicable laws and regulations are complied with; 

(ii) The accounting system and cost data are reliable; 

(iii) Risk of misallocations and mischarges are minimized; and 

(iv) Contract allocations and charges are consistent with billing procedures. 

(2) Accounting system means the Contractor’s system or systems for accounting methods, procedures, 
and controls established to gather, record, classify, analyze, summarize, interpret, and present 
accurate and timely financial data for reporting in compliance with applicable laws, regulations, 
and management decisions, and may include subsystems for specific areas such as indirect and 
other direct costs, compensation, billing, labor, and general information technology. 

(3) Significant deficiency means a shortcoming in the system that materially affects the ability of 
officials of DOE to rely upon information produced by the system that is needed for management 
purposes. 

(b) General. 
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The Contractor shall establish and maintain an acceptable accounting system. If the Contractor plans to 
adopt the existing system from the previous Contractor, the Contractor is responsible for the system and 
shall comply with the system criteria required in this clause. The Contractor shall provide in writing to 
the CO documentation that its accounting system meets the system criteria in paragraph (c) of this 
clause no later than 60 days after NTP. Failure to maintain an acceptable accounting system, as defined 
in this clause, shall result in the withholding of payments if the contract includes the Section H clause 
entitled, Contractor Business Systems, and also may result in disapproval of the system. 

(c) System criteria. 

The Contractor's accounting system shall provide for: 

(1) A sound internal control environment, accounting framework, and organizational 
structure; 

(2) Proper segregation of direct costs from indirect costs; 

(3) Identification and accumulation of direct costs by contract; 

(4) A logical and consistent method for the accumulation and allocation of indirect costs to 
intermediate and final cost objectives; 

(5) Accumulation of costs under general ledger control; 

(6) Reconciliation of subsidiary cost ledgers and cost objectives to general ledger; 

(7) Approval and documentation of adjusting entries; 

(8) Management reviews or internal audits of the system to ensure compliance with the 
Contractor’s established policies, procedures, and accounting practices; 

(9) A timekeeping system that identifies employees’ labor by intermediate or final cost 
objectives; 

(10) A labor distribution system that charges direct and indirect labor to the appropriate cost 
objectives; 

(11) Interim (at least monthly) determination of costs charged to a contract through routine 
posting of books of account; 

(12) Exclusion from costs charged to Government contracts of amounts which are not 
allowable in terms of 48 CFR31, Contract Cost Principles and Procedures, and other 
contract provisions; 

(13) Identification of costs by contract line item and by units (as if each unit or line item 
were a separate contract), if required by the contract; 

(14) Segregation of preproduction costs from production costs, as applicable; 

(15) Cost accounting information, as required: 

(i) By contract clauses concerning limitation of cost (48 CFR 52.232-20), limitation of funds 
(48 CFR 52.232-22), or allowable cost and payment (48 CFR 52.216-7); and 

(ii) To readily calculate indirect cost rates from the books of accounts. 
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(16) Billings that can be reconciled to the cost accounts for both current and cumulative 
amounts claimed and comply with contract terms; 

(17) Adequate, reliable data for use in pricing follow-on acquisitions; and 

(18) Accounting practices in accordance with standards promulgated by the Cost Accounting 
Standards Board, if applicable, otherwise, Generally Accepted Accounting Principles. 

(d) Significant deficiencies. 

(1) The CO will provide an initial determination to the Contractor, in writing, on any significant 
deficiencies. The initial determination will describe the deficiency in sufficient detail to allow the 
Contractor to understand the deficiency. 

(2) The Contractor shall respond within 30 days to a written initial determination from the CO that 
identifies significant deficiencies in the Contractor’s accounting system. If the Contractor 
disagrees with the initial determination, the Contractor shall state, in writing, its rationale for 
disagreeing. In the event the Contractor does not respond in writing to the initial determination 
within the response time, this lack of response shall indicate that the Contractor agrees with the 
initial determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response and notify 
the Contractor, in writing, of the CO final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; and 

(iii) System disapproval, if the CO determines that one or more significant deficiencies remain. 

(e) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 
shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or 
submit an acceptable corrective action plan showing milestones and actions to eliminate the 
significant deficiencies. 

(f) Withholding payments. If the CO makes a final determination to disapprove the Contractor’s 
accounting system, and the Contract includes the Section H clause entitled, Contractor Business 
Systems, the CO will withhold payments in accordance with that clause. 

 DOE-H-2026 Contractor Purchasing System Administration (Oct 2014) 

(a) Definitions. As used in this clause: 

“Acceptable purchasing system” means a purchasing system that complies with the system criteria in 
paragraph (c) of this clause. 

“Purchasing system” means the Contractor’s system or systems for purchasing and subcontracting, 
including make-or-buy decisions, the selection of vendors, analysis of quoted prices, negotiation of prices 
with vendors, placing and administering of orders, and expediting delivery of materials. 

“Significant deficiency” means a shortcoming in the system that materially affects the ability of officials 
of the DOE to rely upon information produced by the system that is needed for management purposes. 

(b) General. 
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The Contractor shall establish and maintain an acceptable purchasing system. If the Contractor plans to 
adopt the existing system from the previous Contractor, the Contractor is responsible for the system and 
shall comply with the system criteria required in this clause. The Contractor shall provide in writing to 
the CO documentation that its purchasing system meets the system criteria in paragraph (c) of this clause 
no later than 60 days after NTP. Failure to maintain an acceptable purchasing system, as defined in this 
clause, may result in disapproval of the system by the CO and/or withholding of payments. 

(c) System criteria. 

Consistent with the requirements in FAR, the Contractor's purchasing system shall: 

(1) Have an adequate system description including policies, procedures, and purchasing 
practices that comply with the FAR (48 CFR Chapter 1) and the DEAR 
(48 CFR Chapter 9); 

(2) Ensure that all applicable purchase orders and subcontracts contain all flow down 
clauses, including terms and conditions and any other clauses needed to carry out the 
requirements of the prime contract; 

(3) Maintain an organization plan that establishes clear lines of authority and 
responsibility; 

(4) Ensure all purchase orders are based on authorized requisitions and include a complete 
and accurate history of purchase transactions to support vendor selected, price paid, 
and document the subcontract/purchase order files which are subject to Government 
review; 

(5) Establish and maintain adequate documentation to provide a complete and accurate 
history of purchase transactions to support vendors selected and prices paid; 

(6) Apply a consistent make-or-buy policy that is in the best interest of the Government; 

(7) Use competitive sourcing to the maximum extent practicable, and ensure debarred or 
suspended contractors are properly excluded from initial NTP; 

(8) Evaluate price, quality, delivery, technical capabilities, and financial capabilities of 
competing vendors to ensure fair and reasonable prices in accordance with 
48 CFR 15.404-1; 

(9) Require management level justification and adequate cost or price analysis, as 
applicable, for any sole or single source award; 

(10) Perform timely and adequate cost or price analysis and technical evaluation for each 
subcontractor and supplier proposal or quote to ensure fair and reasonable subcontract 
prices in accordance with 48 CFR 15.404-3; 

(11) Document negotiations in accordance with 48 CFR 15.406-3; 

(12) Seek, take, and document economically feasible purchase discounts, including cash 
discounts, trade discounts, quantity discounts, rebates, freight allowances, and 
company-wide volume discounts; 

(13) Ensure proper type of contract selection in accordance with 48 CFR 16 and prohibit 
issuance of cost-plus-a-percentage-of-cost subcontracts; 
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(14) Maintain subcontract surveillance to ensure timely delivery of an acceptable product 
and procedures to notify the Government of potential subcontract problems that may 
impact delivery, quantity, or price; 

(15) Document and justify reasons for subcontract changes that affect cost or price; 

(16) Notify the Government of the award of all subcontracts that contain the 48 CFR 
Chapter 1 and 48 CFR Chapter 9 flow down clauses that allow for Government audit 
of those subcontracts, and ensure the performance of audits of those subcontracts; 

(17) Enforce adequate policies on conflict of interest, gifts, and gratuities, including the 
requirements of the 41 USC chapter 87, Kickbacks; 

(18) Perform internal audits or management reviews, training, and maintain policies and 
procedures for the purchasing department to ensure the integrity of the purchasing 
system; 

(19) Establish and maintain policies and procedures to ensure purchase orders and 
subcontracts contain mandatory and applicable flow down clauses, as required by 
48 CFR chapter 1, including terms and conditions required by the prime contract and 
any clauses required to carry out the requirements of the prime contract; 

(20) Provide for an organizational and administrative structure that ensures effective and 
efficient procurement of required quality materials and parts at the best value from 
responsible and reliable sources; 

(21) Establish and maintain selection processes to ensure the most responsive and 
responsible sources for furnishing required quality parts and materials and to promote 
competitive sourcing among dependable suppliers so that purchases are reasonably 
priced and from sources that meet contractor quality requirements; 

(22) Establish and maintain procedures to ensure performance of adequate price or cost 
analysis on purchasing actions; 

(23) Establish and maintain procedures to ensure that proper types of subcontracts are 
selected, and that there are controls over subcontracting, including oversight and 
surveillance of subcontracted effort; and 

(24) Establish and maintain procedures to timely notify the CO, in writing, if: 

(i) The Contractor changes the amount of subcontract effort after award such that it exceeds 
70 percent of the total cost of the work to be performed under the contract, task order, or 
delivery order. The notification shall identify the revised cost of the subcontract effort and 
shall include verification that the Contractor will provide added value; or 

(ii) Any subcontractor changes the amount of lower-tier subcontractor effort after award such 
that it exceeds 70 percent of the total cost of the work to be performed under its 
subcontract. The notification shall identify the revised cost of the subcontract effort and 
shall include verification that the subcontractor will provide added value as related to the 
work to be performed by the lower-tier subcontractor(s). 

(d) Significant deficiencies. 
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(1) The CO will provide notification of initial determination to the Contractor, in writing, of 
any significant deficiencies. The initial determination will describe the deficiency in 
sufficient detail to allow the Contractor to understand the deficiency. 

(2) The Contractor shall respond within 30 days to a written initial determination from the 
CO that identifies significant deficiencies in the Contractor’s purchasing system. If the 
Contractor disagrees with the initial determination, the Contractor shall state, in writing, 
its rationale for disagreeing. In the event the Contractor does not respond in writing to 
the initial determination within the response time, this lack of response shall indicate that 
the Contractor agrees with the initial determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response and 
notify the Contractor, in writing, of the CO’s final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; and 

(iii) System disapproval, if the CO determines that one or more significant deficiencies remain. 

(e) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 
shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or 
submit an acceptable corrective action plan showing milestones and actions to eliminate the 
deficiencies. 

(f) Withholding payments. If the CO makes a final determination to disapprove the Contractor’s 
purchasing system, and the contract includes the Section H clause entitled, Contractor Business 
Systems, the CO will withhold payments in accordance with that clause. 

 DOE-H-2027 Contractor Property Management System Administration 
(Oct 2014) 

(a) Definitions. As used in this clause: 

 “Acceptable property management system” means a property system that complies with the 
system criteria in paragraph (c) of this clause. 

 “Property management system” means the Contractor’s system or systems for managing and 
controlling Government property. 

 “Significant deficiency” means a shortcoming in the system that materially affects the ability of 
officials of the DOE to rely upon information produced by the system that is needed for 
management purposes. 

(b) General. 

The Contractor shall establish and maintain an acceptable property management system. If the Contractor 
plans to adopt the existing system from the previous contractor, the Contractor is responsible for the 
system and shall comply with the system criteria required in this clause. The Contractor shall provide in 
writing to the CO documentation that its property management system meets the system criteria in 
paragraph (c) of this clause no later than 60 days after NTP. Failure to maintain an acceptable property 
management system, as defined in this clause, may result in disapproval of the system by the CO and/or 
withholding of payments. 
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(c) System criteria. 

The Contractor’s property management system shall be in accordance with paragraph (f) of the Contract 
clause at 48 CFR 52.245-1. 

(d) Significant deficiencies. 

(1) The CO will provide an initial determination to the Contractor, in writing, of any significant 
deficiencies. The initial determination will describe the deficiency in sufficient detail to allow 
the Contractor to understand the deficiency. 

(2) The Contractor shall respond within 30 days to a written initial determination from the CO that 
identifies significant deficiencies in the Contractor’s property management system. If the 
Contractor disagrees with the initial determination, the Contractor shall state, in writing, its 
rationale for disagreeing. In the event the Contractor does not respond in writing to the initial 
determination within the response time, this lack of response shall indicate that the Contractor 
agrees with the initial determination. 

(3) The CO will evaluate the Contractor’s response or the Contractor’s lack of response 
and notify the Contractor, in writing, of the CO’s final determination concerning: 

(i) Remaining significant deficiencies; 

(ii) The adequacy of any proposed or completed corrective action; and 

(iii) System disapproval, if the CO determines that one or more significant deficiencies remain. 

(e) If the Contractor receives the CO’s final determination of significant deficiencies, the Contractor 
shall, within 45 days of receipt of the final determination, either correct the significant deficiencies or 
submit an acceptable corrective action plan showing milestones and actions to eliminate the 
significant deficiencies. 

(f) Withholding payments. If the CO makes a final determination to disapprove the Contractor’s property 
management system, and the contract includes the Section H clause entitled, Contractor Business 
Systems, the CO will withhold payments in accordance with that clause. 

DOE Corporate Clauses other than CHRM or Business Systems 

 DOE-H-2006 Defense Nuclear Facility Safety Board (Oct 2014) 

The Contractor shall conduct activities in accordance with those DOE commitments to the Defense 
Nuclear Facilities Safety Board (DNFSB) which are contained in implementation plans and other DOE 
correspondence to the DNFSB. The Contractor shall support preparation of DOE responses to DNFSB 
issues and recommendations which affect or can affect Contract work. Based on the CO’s direction, the 
Contractor shall fully cooperate with the DNFSB and provide access to such work areas, personnel, and 
information as necessary. The Contractor shall maintain a document process consistent with the DOE 
manual on interface with the DNFSB. The Contractor shall be accountable for ensuring that 
subcontractors adhere to these requirements. 

 DOE-H-2015 Separate Corporate Entity (Oct 2014) 

The Contractor under this Contract shall be a separate corporate entity from its parent company(s). 
The separate corporate entity may be a partnership or joint venture. The separate corporate entity must be 
set up solely to perform this Contract, and shall be totally responsible for all Contract activities. 
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The separate corporate entity shall perform no other commercial work or work for other Government 
agencies except as may be authorized under the terms of this contract. The Contractor shall not utilize or 
otherwise divert contract employees to other corporate work except as may be authorized under the terms 
of the contract or as otherwise authorized by the CO. 

 DOE-H-2016 Performance Guarantee Agreement (Oct 2014)  

The Contractor’s parent organization(s) or all member organizations if the Contractor is a joint venture, 
limited liability company, or other similar entity, shall guarantee performance of the contract as evidenced 
by the Performance Guarantee Agreement incorporated in the contract in Section J Attachment entitled, 
Performance Guarantee Agreement.  

If the Contractor is a joint venture, limited liability company, or other similar entity where more than one 
organization is involved, the parent(s) or all member organizations shall assume joint and severable 
liability for the performance of the contract. In the event any of the signatories to the Performance 
Guarantee Agreement enters into proceedings related to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish written notification of the bankruptcy to the CO. 

 DOE-H-2017 Responsible Corporate Official and Corporate Board of Directors 
(Oct 2014) 

The Contractor has provided a guarantee of performance from its parent company(s) in the form set forth 
in Section J Attachment entitled, Performance Guarantee Agreement. The individual signing the 
Performance Guarantee Agreement for the parent company(s) should be the Responsible Corporate 
Official. The Responsible Corporate Official is the person who has sole corporate (parent company(s)) 
authority and accountability for Contractor performance. DOE may contact, as necessary, the single 
Responsible Corporate Official identified below regarding Contract performance issues. 

Responsible Corporate Official: 

Name: __Angie Heise_______________________________________ 

Position:  __President, Civil Group_______________________________ 

Company/Organization: ___Leidos Innovations Corporations______________________ 

Address:  __11951 Freedom Dr. Reston, VA 20190__________________ 

Phone: ____571-435-2607____________________________________ 

Facsimile: ____703-435-2607____________________________________ 

Email: ___Angela.L.Heise@leidos.com_________________________ 

Should the Responsible Corporate Official or their contact information change during the period 
of the Contract, the Contractor shall promptly notify the CO in writing of the change. 

Identified below is each member of the Corporate Board of Directors that will have corporate oversight. 
DOE may contact, as necessary, any member of the Corporate Board of Directors, who is accountable for 
corporate oversight of the Contractor organization and key personnel. 
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Corporate Board of Directors: 

Name: _Elizabeth M. Porter___________________________________ 

Position:  _Chairman of the Board of Managers______________________ 

Company/Organization: _Leidos Integrated Technology, LLC______________________ 

Address:  _11951 Freedom Dr., Reston, VA 20190___________________ 

Phone: _571-526-7570_______________________________________ 

Facsimile: _703-435-2607_______________________________________ 

Email: _Elizabeth.M.Porter@leidos.com_________________________ 

 

Name: _James F. Carlini______________________________________ 

Position:  _Member, Board of Managers____________________________ 

Company/Organization: _Leidos Integrated Technology, LLC______________________ 

Address:  _11951 Freedom Dr., Reston, VA 20190___________________ 

Phone: _571-526-6067_______________________________________ 

Facsimile: _703-435-2607_______________________________________ 

Email: _James.F.Carlini@leidos.com___________________________ 

 

Name: _Mike L. Jones _______________________________________ 

Position:  _Member, Board of Managers____________________________ 

Company/Organization: _Leidos Integrated Technology, LLC______________________ 

Address:  _11951 Freedom Dr., Reston, VA 20190___________________ 

Phone: _571-526-7309_______________________________________ 

Facsimile: _703-435-2607_______________________________________ 

Email: _Mike.L.Jones@leidos.com_____________________________ 

 

Name: _Bill K. Johnson______________________________________ 

Position:  _Member, Board of Managers____________________________ 

Company/Organization: _Leidos Integrated Technology, LLC______________________ 

Address:  _1000 Legion Pl, Suite 1100, Orlando, FL 32801 _                       

Phone: _407-648-3546_______________________________________ 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION H 
CONTRACT NO. 89303320DEM000031 

H-49  

Facsimile: _407-648-8382_______________________________________ 

Email: _Bill.K.Johnson@leidos.com____________________________ 

 

Name: _Paul P. Donahue______________________________________ 

Position:  _Member, Board of Managers____________________________ 

Company/Organization: _Centerra Group, LLC__________________________________ 

Address:  _12018 Sunrise Valley Dr Ste 140, Reston, VA 20191_________ 

Phone: _703-673-5538________________________________________ 

Facsimile: _703-860-4184________________________________________ 

Email: _paul.donahue@constellis.com___________________________ 

 

Name: _Steven C. Hafner______________________________________ 

Position:  _Member, Board of Managers____________________________ 

Company/Organization: _Centerra Group, LLC__________________________________ 

Address:  _100 M Street SE, Suite 1209 – Washington, DC 20003_______ 

Phone: _865-254-1226_______________________________________ 

Facsimile: _561-406-7207_______________________________________ 

Email: _steven.hafner@constellis.com___________________________ 

 

Name: _Christian S. Alexander_________________________________ 

Position:  _Member, Board of Managers____________________________ 

Company/Organization: _Parsons Government Services, Inc._______________________ 

Address:  _12018 Sunrise Valley Dr Ste 140 Reston VA 20191_________ 

Phone: _622-422-8109_______________________________________ 

Facsimile: _202-775-6005_______________________________________ 

Email: _christian.alexander@parsons.com_______________________ 

 

Should any change occur to the Corporate Board of Directors or their contact information during the 
period of the Contract, the Contractor shall promptly notify the CO in writing of the change. 
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 DOE-H-2018 Privacy Act Systems of Records (Oct 2014) (Revised) 

The Contractor shall adopt or recommend the amendment of the following systems of records on 
individuals to accomplish an agency function pursuant to the Section I clause FAR 52.224-2, Privacy Act. 

DOE Privacy 
Act System No. DOE Privacy Act System Description 

DOE-5 Personnel Records of Former Contractor Employees (Includes All Former Workers) 

DOE-10 Energy Employees Occupational Illness Compensation Program Act Files 

DOE-11 Emergency Operations Notification Call List 

DOE-13 Payroll and Leave Records 

DOE-14 Report of Compensation 

DOE-15 Intelligence-Related Access Authorization 

DOE-18 Financial Accounting System 

DOE-23 Property Accountability System 

DOE-28 General Training Records 

DOE-31 Firearms Qualification Records 

DOE-33 Personnel Medical Records (Present and Former DOE Employees and Contractor Employees) 

DOE-35 Personnel Radiation Exposure Records 

DOE-38 Occupational and Industrial Accident Records 

DOE-43 Personnel Security Clearance Files 

DOE-48 Security Education and/or Infraction Reports 

DOE-51 Employee and Visitor Access Control Records 

DOE-52 
Access Control Records of International Visits, Assignments, and Employment at DOE Facilities 
and Contractor Sites 

DOE-53 Access Authorization for ADP Equipment 

DOE-58 
General Correspondence Files of the Office of the Secretary of Energy, Deputy Secretary and 
Under Secretary of Energy 

DOE-60 General Correspondence Files 

DOE-81 Counterintelligence Administrative and Analytical Records and Reports 

DOE-84 Counterintelligence Investigative Records 

DOE-88 Epidemiologic and Other Health Studies, Surveys, and Surveillances  

 

If the above list does not address all of the systems of records that are generated based on contract 
performance, then the Contractor shall notify the CO as soon as the discrepancy is discovered. 
The Contractor shall monitor the identified systems and notify the CO immediately if there is a change to 
an existing system or if a new system is needed. Lack of notification does not exempt the Contractor from 
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complying with the Privacy Act. To ensure that systems are monitored consistently, the Contractor must 
review the list annually and notify the CO, in writing, that the list is accurate and up to date. 

The above list shall be revised by mutual agreement between the contractor and the CO, in consultation 
with the local Privacy Act Officer and/or General Counsel, as necessary, to keep it current. A formal 
modification to the contract is not required to incorporate these revisions; however, the revisions become 
effective upon mutual written agreement of the parties. The mutually agreed-upon revisions shall have the 
same effect as if they were actually among the systems listed in the table above, for the purpose of 
satisfying the listing requirement contained in paragraph (a)(1) of the contract clause for FAR 52.224-2, 
Privacy Act. The revisions will be formally incorporated at the next convenient contract modification. 
Additional information on Privacy Act Systems of Records can be found on the DOE Privacy Office 
home page. 

FAR 52.224-1, Privacy Act Notification, and FAR 52.224-2, Privacy Act, clauses are mandatory 
flow-down clauses that must be included in any subcontract requiring design, development, or operation 
of a Privacy Act system of record, including third-party medical services contracts. Such subcontracts 
also require flow down of clauses specifically identifying applicable Privacy Act systems of records into 
the subcontracts. For example, medical services contracts must include the substance of the Section H 
clause above identifying system of record DOE-33, Personnel Medical Records, along with language on 
records turnover when employees terminate. Subcontracts must also contain scope requirements 
necessary to ensure DOE and contractor compliance with applicable records management and Privacy 
Act requirements. 

 DOE-H-2019 Disposition of Intellectual Property – Failure to Complete Contract 
Performance (Oct 2014) 

The following provisions shall apply in the event the Contractor does not complete Contract performance 
for any reason: 

(a) The Government may take possession of and use all technical data, including limited rights data, 
restricted computer software, and data and software obtained from subcontractors, licensors, and 
licensees, necessary to complete the work in conformance with this contract, including the right to 
use the data in any Government solicitations for the completion of the work contemplated under 
this contract. Technical data includes, but is not limited to, specifications, designs, drawings, 
operations manuals, flowcharts, software, databases and any other information necessary for of the 
completion of the work under this contract. Limited rights data and restricted computer software 
will be protected in accordance with the provisions of the Section I clause DEAR 970.5227-1, 
Rights in Data-Facilities. The Contractor shall ensure that its subcontractors and licensors make 
similar rights available to the Government and its contractors. 

(b) The Contractor agrees to and does hereby grant to the Government an irrevocable, non-exclusive, 
paid-up license in and to any inventions or discoveries regardless of when conceived or actually 
reduced to practice by the Contractor, and any other intellectual property, including technical data, 
which are owned or controlled by the Contractor, at any time through completion of this contract 
and which are incorporated or embodied in the construction of the facilities or which are utilized in 
the operation or remediation of the facilities or which cover articles, materials or products 
manufactured at a facility: (1) to practice or to have practiced by or for the Government at the 
facility; and (2) to transfer such license with the transfer of that facility. The acceptance or exercise 
by the Government of the aforesaid rights and license shall not prevent the Government at any time 
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from contesting the enforceability, validity or scope of, or title to, any rights or patents or other 
intellectual property herein licensed. 

(c) In addition, the Contractor will take all necessary steps to assign permits, authorizations, leases, 
and licenses in any third party intellectual property to the Government, or such other third party 
as the Government may designate, that are necessary for the completion of the work 
contemplated under this Contract. 

 DOE-H-2020 Price-Anderson Amendments Act Noncompliance (Oct 2014) 

The Contractor shall establish an internal Price-Anderson Amendments Act (PAAA) noncompliance 
identification, tracking, and corrective action system and shall provide access to and fully support DOE 
reviews of the system. The Contractor shall also implement a PAAA reporting process that meets 
applicable DOE standards. The Contractor shall be accountable for ensuring that subcontractors adhere to 
these requirements. 

 DOE-H-2021 Work Stoppage and Shutdown Authorization (Oct 2014) 

(a) Imminent Health and Safety Hazard is a given condition or situation, which if not immediately 
corrected, could result in serious injury or death, including exposure to radiation and 
toxic/hazardous chemicals. Imminent Danger in relation to the facility safety envelope is a 
condition, situation, or proposed activity which, if not terminated, could cause, prevent mitigation 
of, or seriously increase the risk of (1) nuclear criticality, (2) radiation exposure, (3) fire/explosion, 
and/or (4) toxic hazardous chemical exposure. 

(b) Work Stoppage. In the event of an Imminent Health and Safety Hazard, identified by facility line 
management or operators or facility health and safety personnel overseeing facility operations, or 
other individuals, the individual or group identifying the imminent hazard situation shall 
immediately take actions to eliminate or mitigate the hazard (e.g., directing the 
operator/implementer of the activity or process causing the imminent hazard to stop work, initiating 
emergency response actions or other actions) to protect the health and safety of the workers and the 
public, and to protect DOE facilities and the environment. In the event an Imminent Health and 
Safety Hazard is identified, the individual or group identifying the hazard should coordinate with 
an appropriate Contractor official, who will direct the shutdown or other actions, as required. 
Such mitigating action(s) should subsequently be coordinated with the DOE and Contractor 
management. The suspension or stop-work order should be promptly confirmed in writing by the 
CO. 

(c) Shutdown. In the event of an imminent danger in relation to the facility safety envelope or a 
non-Imminent Health and Safety Hazard identified by facility line managers, facility operators, 
health and safety personnel overseeing facility operations, or other individuals, the individual or 
group identifying the potential health and safety hazard may recommend facility shutdown in 
addition to any immediate actions needed to mitigate the situation. However, the recommendation 
must be coordinated with Contractor management, and the DOE Site Manager. Any written 
direction to suspend operations shall be issued by the CO, pursuant to FAR 52.242-15 clause, 
Stop-Work Order. 

(d) Facility Representatives. DOE personnel designated as Facility Representatives provide the 
technical/safety oversight of operations. The Facility Representative has the authority to 
“stop work,” which applies to the shutdown of an entire plant, activity, or job. This stop-work 
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authority will be used for an operation of a facility which is performing work the Facility 
Representative believes: 

(1) Poses an imminent danger to health and safety of workers or the public if allowed to continue; 

(2) Could adversely affect the safe operation of, or could cause serious damage to the facility if 
allowed to continue; or 

(3) Could result in the release of radiological or chemical hazards to the environment in excess of 
regulatory limits. 

(e) This clause flows down to all subcontractors at all tiers. Therefore, the Contractor shall insert a 
clause, modified appropriately to substitute “Contractor Representatives” for “the CO” in all 
subcontracts. 

 DOE-H-2033 Alternative Dispute Resolution (Oct 2014) 

(a) DOE and the Contractor both recognize that methods for fair and efficient resolution of contractual 
issues in controversy by mutual agreement are essential to the successful and timely completion of 
contract requirements. Accordingly, DOE and the Contractor shall use their best efforts to 
informally resolve any contractual issue in controversy by mutual agreement. Issues of controversy 
may include a dispute, claim, question, or other disagreement. The parties agree to negotiate with 
each other in good faith, recognizing their mutual interests, and attempt to reach a just and 
equitable solution satisfactory to both parties. 

(b) If a mutual agreement cannot be reached through negotiations within a reasonable period of time, 
the parties may use a process of alternate dispute resolution (ADR) in accordance with the clause at 
FAR 52.233-1, Disputes. The ADR process may involve mediation, facilitation, fact-finding, group 
conflict management, and conflict coaching by a neutral party. The neutral party may be an 
individual, a board comprised of independent experts, or a company with specific expertise in 
conflict resolution or expertise in the specific area of controversy. The neutral party will not render 
a binding decision, but will assist the parties in reaching a mutually satisfactory agreement. 
Any opinions of the neutral party shall not be admissible as evidence in any subsequent litigation 
proceedings. 

(c) Either party may request that the ADR process be used. The Contractor shall make a written 
request to the CO, and the CO shall make a written request to the appropriate official of the 
Contractor. A voluntary election by both parties is required to participate in the ADR process. 
The parties must agree on the procedures and terms of the process, and officials of both parties who 
have the authority to resolve the issue must participate in the agreed-upon process. 

(d) ADR procedures may be used at any time that the CO has the authority to resolve the issue in 
controversy. If a claim has been submitted by the Contractor, ADR procedures may be applied to 
all or a portion of the claim. If ADR procedures are used subsequent to issuance of a CO’s final 
decision under the clause at FAR 52.233-1, Disputes, their use does not alter any of the time 
limitations or procedural requirements for filing an appeal of the CO’s final decision and does not 
constitute reconsideration of the final decision. 

(e) If the CO rejects the Contractor’s request for ADR proceedings, the CO shall provide the Contractor 
with a written explanation of the specific reasons the ADR process is not appropriate for the 
resolution of the dispute. If the Contractor rejects the CO’s request to use ADR procedures, the 
Contractor shall provide the CO with the reasons for rejecting the request. 
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 DOE-H-2034 Contractor Interface with Other Contractors and/or 
Government Employees (Oct 2014) (Revised) 

The Government may award contracts to other contractors for work to be performed at a DOE-owned or 
DOE-controlled site or facility. The Contractor shall cooperate fully with the other onsite DOE 
contractors and Government employees. The Contractor shall coordinate its own work with such other 
work as may be directed by the CO or a duly authorized representative as determined by the CO. 
The Contractor shall not commit an act that will interfere with the performance of work by another 
contractor or by a Government employee and seek CO direction if there is an unresolved conflict. 

 DOE-H-2035 Organizational Conflict of Interest Management Plan (Oct 2014) 
(Revised) 

Within 15 days after the NTP, the Contractor shall submit to the CO for approval an Organizational 
Conflict of Interest (OCI) Management Plan (Plan). The Plan shall describe the Contractor’s program to 
identify, avoid, neutralize, or mitigate potential or actual conflicts of interest that exist or may arise during 
contract performance and otherwise comply with the requirements of the clause at DEAR 952.209-72 
(Alt I), Organizational Conflicts of Interest. The Plan shall be periodically updated as required during the 
term of the contract. The Plan shall include, as a minimum, the following: 

(a) The procedures for identifying and evaluating past, present, and anticipated contracts of the 
Contractor, its related entities and other performing entities under the Contract. 

(b) The procedures the Contractor will utilize to avoid, neutralize, or mitigate potential or actual 
conflicts of interest. 

(c) The procedures for reporting actual or potential conflicts of interest to the CO. The resolution of 
potential or actual conflicts of interest that exist or may arise during contract performance shall be 
documented as part of the Plan. 

(d) The procedures the Contractor will utilize to oversee, implement, and update the Plan, to include 
assigning responsibility for management, oversight and compliance to an individual in the 
Contractor’s organization with full authority to implement the Plan. 

(e) The procedures for ensuring all required representations, certifications and factual analyses are 
submitted to the CO for approval in a timely manner. 

(f) The procedures for protecting agency information that could lead to an unfair competitive 
advantage if disclosed including collecting disclosure agreements covering all individuals, 
subcontractors, and other entities with access to agency-sensitive information and physical 
safeguarding of such information. 

(g) An OCI training and awareness program that includes periodic, recurring training and a process to 
evidence employee participation. 

(h) The enforceable, employee disciplinary actions to be used by the Contractor for violation of 
OCI requirements. 
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 DOE-H-2043 Assignment and Transfer of Prime Contracts and Subcontracts 
(Oct 2014) (Revised) 

(a) Assignment and Transfer of other DOE Prime Contracts. During the period of performance (POP) 
of this Contract it may become necessary for the DOE to transfer and assign DOE prime contracts 
in whole or in part supporting site work to this Contract. The Contractor shall accept the transfers 
and assignments of contracts. Transfer and assignment of prime contracts to the Contractor, if any, 
will be for administration purposes, and once transferred, will become subcontracts to the 
Contractor. Any recommendations and/or suggestions on individual transfers shall be submitted in 
writing to the CO prior to the transfer or assignment. 

(b) Assignment and Transfer of this Prime Contract. During the POP of this Contract it may become 
necessary for the DOE to transfer and assign in whole or in part this Contract to another DOE 
contractor. The Contractor shall accept the transfers and assignment. Transfer and assignment, if any, 
will be for administration purposes, and once transferred, will become a subcontract to the assignee. 
Any recommendations and/or suggestions on individual transfers shall be submitted in writing to the 
CO prior to the transfer or assignment. 

(c) Transfer and Assignment of Subcontracts. The Contractor agrees to transfer and assign or accept 
transfer and assignment of subcontracts as determined necessary by DOE for continuity of 
operations. The transfer and assignment may be to or from another contractor or to or from DOE as 
a prime contract. Transfer or assignment of subcontracts to or from the Contractor, if any, will be 
for administration purposes, and once transferred, will become subcontracts to the Contractor. 
The Contractor shall use its best efforts to negotiate changes to the assigned subcontracts 
incorporating mandatory flow-down provisions at no cost. If the subcontractor refuses to accept the 
changes or requests price adjustments, the Contractor will notify the CO in writing.  

(d) The requirements of this clause is required as a flow-down clause in all subcontracts. 

 DOE-H-2045 Contractor Community Commitment (Oct 2014) (Revised) 

(a) The Contractor shall submit to DOE an annual plan for community commitment activities and 
report on program progress semi-annually. 

(b) The Contractor’s annual plan for community commitment activities will identify those meaningful 
actions and activities that it intends to implement within the surrounding counties and local 
municipalities. Actions and activities in the areas listed below are representative of the areas in 
which the Contractor may choose to perform. However, the list is not all-inclusive and is not 
intended to preclude the Contractor from initiating and performing other constructive community 
activities nor involvement in charitable endeavors it deems worthwhile. 

(1) Regional educational outreach programs. The objectives of these programs include teacher 
enhancement, student support, curriculum enhancement, educational technology, public 
understanding, and providing the services of contractor employees to schools, colleges, and 
universities. Regional educational outreach programs could involve providing contractor 
employees the opportunity to improve their employment skills and opportunities by an 
educational assistance allowance, provision for outside training programs either during or 
outside regular work hours, or executive training programs for non-executive employees. 
This could also involve participating in activities that foster relationships with regional 
educational institutions and other institutions of higher learning, or encouraging students to 
pursue science, engineering, and technology careers.  
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(2) Regional purchasing programs. The Contractor may conduct business alliances with regional 
vendors. These alliances may include training and mentoring programs to enable regional 
vendors to compete effectively for subcontracts and purchase orders and/or assistance with the 
development of business systems (accounting, budget, payroll, property), to enable regional 
vendors to meet the audit and reporting requirements of the Contractor and DOE. These 
alliances may also serve to encourage the formation of regional trade associations, which will 
better enable regional businesses to satisfy the Contractor’s needs. 

The Contractor may coordinate and cooperate with the Chambers of Commerce, Small Business 
Development Centers, and like organizations, and make prospective regional vendors aware of 
any assistance that may be available from these entities. DOE encourages the use of regional 
vendors in fulfilling contract requirements. 

(3) Community support. The Contractor may directly sponsor specific local community activities 
or sponsor individual employees to work with a specific local community activity. 
The Contractor may provide support and assistance to community service organizations. 
The Contractor may support strategic partnerships with professional and scientific 
organizations to enhance recruitment into all levels of its organization. 

(c) The Contractor may use fee dollars to pay for its community commitment actions, as it deems 
appropriate. All costs to be incurred by the Contractor for community commitment actions and 
activities are unallowable and non-reimbursable under the contract. 

The Contractor shall encourage its subcontractors, at all tiers, to participate in these activities. 

 DOE-H-2046 Diversity Program (Oct 2014) 

(a) The Contractor shall develop and implement a diversity program consistent with and in support of 
the DOE’s diversity program. A diversity plan covering the full period of performance (base and 
option periods) shall be submitted to the CO for approval within 60 calendar days after the NTP. 
Once the diversity plan is approved by the CO, the Contractor shall implement the diversity plan 
within 30 calendar days of its approval by the CO. 

(b) The diversity plan shall address, at a minimum, the Contractor’s approach, to ensure an effective 
diversity program (including addressing applicable affirmative action and equal employment 
opportunity regulations) to include: 

(1) A statement of the Contractor’s policies and practices; and 

(2) Planned initiatives and activities that demonstrate a commitment to a diversity program, 
including recruitment strategies for hiring a diverse workforce. The diversity program shall 
also address, at a minimum, the Contractor’s approach for promoting diversity through (1) the 
Contractor’s workforce; (2) educational outreach, including a mentor/protégé program, and 
businesses; (3) stakeholder involvement and outreach; (4) subcontracting; and (5) economic 
development. 

(c) An annual diversity report shall be submitted pursuant to Section J Attachment entitled, Contract 
Deliverables. This report shall provide a list of accomplishments achieved, both internally and 
externally during the current reporting period, and projected initiatives during the next reporting 
period. The report shall also list any proposed changes to the diversity plan which shall be subject to 
the CO’s approval. 
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 DOE-H-2048 Public Affairs – Contractor Releases of Information (Oct 2014) 

In implementation of the clause DEAR 952.204-75, Public Affairs, all communications or releases of 
information to the public, the media, or Members of Congress prepared by the Contractor related to work 
performed under the contract shall be reviewed and approved by DOE prior to issuance. Therefore, the 
Contractor shall, at least 10 calendar days prior to the planned issue date, submit a draft copy to the CO of 
any planned communications or releases of information to the public, the media, or Members of Congress 
related to work performed under this contract. The CO will obtain necessary reviews and clearances and 
provide the Contractor with the results of such reviews prior to the planned issue date. 

 DOE-H-2052 Representations, Certifications, and Other Statements of the 
Offeror 

The following additional contractor Representations, Certifications and Other Statements are hereby 
incorporated into the contract by reference: 

Name of the Representations, Certifications and Other Statements Date 

EVMS Submission Dated [TBD] 

EVMS = Earned Value Management System TBD = To Be Determined 

 

 DOE-H-2053 Worker Safety and Health Program in Accordance with 
10 CFR 851 (Oct 2014) 

(a) The Contractor shall comply with all applicable safety and health requirements set forth in 
10 CFR 851, Worker Safety and Health Program, and any applicable DOE Directives incorporated 
into the Contract. The Contractor shall develop, implement, and maintain a written Worker Safety 
and Health Program (WSHP) which shall describe the Contractor’s method for complying with and 
implementing the applicable requirements of 10 CFR 851. The WSHP shall be submitted to and 
approved by DOE. The approved WSHP must be implemented prior to the start of work. 
In performance of the work, the Contractor shall provide a safe and healthful workplace and must 
comply with its approved WSHP and all applicable federal and state environment, health, and safety 
regulations. 

(b) The Contractor shall take all reasonable precautions to protect the environment, health, and safety of 
its employees, DOE personnel, and members of the public. When more than one contractor works in 
a shared workplace, the Contractor shall coordinate with the other contractors to ensure roles, 
responsibilities, and worker safety and health provisions are clearly delineated. The Contractor shall 
participate in all emergency response drills and exercises related to the Contractor’s work, and 
interface with other DOE contractors. 

(c) The Contractor shall take all necessary and reasonable steps to minimize the impact of its work on 
DOE functions and employees, and immediately report all job-related injuries and/or illnesses 
which occur in any DOE facility to the Contracting Officer Representative (COR). Upon request, 
the Contractor shall provide to the COR a copy of occupational safety and health self-assessments 
and/or inspections of work sites for job hazards for work performed at DOE facilities. 
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(d) The CO may notify the Contractor, in writing, of any noncompliance with the terms of this clause, 
and the corrective action(s) to be taken. After receipt of such notice, the Contractor shall 
immediately take such corrective action(s). 

(e) In the event that the Contractor fails to comply with the terms and conditions of this clause, the CO 
may, without prejudice to any other legal or contractual rights, issue a stop-work order halting all or 
any part of the work. Thereafter, the CO may, at his or her discretion, cancel the stop-work order so 
that the performance of work may be resumed. The Contractor shall not be entitled to an equitable 
adjustment of the contract amount or extension of the performance schedule due to any stop-work 
order issued under this clause. 

(f) The Contractor shall flow down the requirements of this clause to all subcontracts at any tier. 

In the event of a conflict between the requirements of this clause and 10 CFR 851, the requirements of 
10 CFR 851 shall take precedence. 

 DOE-H-2061 Change Order Accounting (Oct 2014) 

The Contractor shall maintain change order accounting whenever the estimated cost of a change or series 
of related changes exceeds $100,000. The Contractor, for each change or series of related changes, shall 
maintain separate accounts, by job order or other suitable accounting procedure, of all incurred 
segregable, direct costs (less allocable credits) of work, both changed and not changed, allocable to the 
change. The Contractor shall maintain such accounts until the parties agree to an equitable adjustment for 
the changes ordered by the CO or the matter is conclusively disposed of in accordance with the Disputes 
clause. 

 DOE-H-2063 Confidentiality of Information (Oct 2014) 

(a) Performance of work under this Contract may result in the Contractor having access to confidential 
information via written or electronic documents, or by virtue of having access to DOE’s electronic 
or other systems. Such confidential information includes personally identifiable information 
(such as social security account numbers) or proprietary business, technical, or financial 
information belonging to the Government or other companies or organizations. The Contractor 
shall treat this information as confidential and agrees not to use this information for its own 
purposes, or to disclose the information to third parties, unless specifically authorized to do so in 
writing by the CO. 

(b) The restrictions set out in paragraph (a) above, however, do not apply to: 

(1) Information which, at the time of receipt by the Contractor, is in the public domain; 

(2) Information which, subsequent to receipt by the Contractor, becomes part of the public 
domain through no fault or action of the Contractor; 

(3) Information which the Contractor can demonstrate was previously in its possession and 
was not acquired directly or indirectly as a result of access obtained by performing work 
under this contract; 

(4) Information which the Contractor can demonstrate was received from a third party who did not 
require the Contractor to hold it in confidence; or 

(5) Information which is subject to release under applicable law. 
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(c) The Contractor shall obtain a written agreement from each of its employees who are granted access 
to, or furnished with, confidential information, whereby the employee agrees that he or she will not 
discuss, divulge, or disclose any such information to any person or entity except those persons 
within the Contractor’s organization directly concerned with the performance of the contract. 
The agreement shall be in a form satisfactory to the CO. 

(d) Upon request of the CO, the Contractor agrees to execute an agreement with any party which 
provides confidential information to the Contractor pursuant to this contract, or whose facilities the 
Contractor is given access to that restrict use and disclosure of confidential information obtained by 
the Contractor. A copy of the agreement, which shall include all material aspects of this clause, 
shall be provided to the CO for approval. 

(e) Upon request of the CO, the Contractor shall supply the Government with reports itemizing the 
confidential or proprietary information it receives under this contract and identify the source 
(company, companies or other organizations) of the information. 

(f) The Contractor agrees to flow down this clause to all subcontracts issued under this contract. 

 DOE-H-2064 Use of Information Technology Equipment, Software, and Third 
Party Services – Alternate II (Oct 2014) 

(a) Acquisition of Information Technology. The Government may provide information technology 
equipment, existing computer software (as described in 48 CFR 27.405), and third party services 
for the Contractor’s use in the performance of the contract; and the CO may provide guidance to 
the Contractor regarding usage of such equipment, software, and third party services. 
The Contractor is not authorized to acquire (lease or purchase) information technology equipment, 
existing computer software, or third party services at the Government’s direct expense without 
prior written approval of the CO. Should the Contractor propose to acquire information technology 
equipment, existing computer software, or third party services, the Contractor shall provide to the 
CO justification for the need, including a complete description of the equipment, software or third 
party service to be acquired, and a lease versus purchase analysis if appropriate. 

(b) The Contractor shall immediately provide written notice to the CO when an employee of the 
Contractor no longer requires access to the Government information technology systems. 

(c) The Contractor shall not violate any software licensing agreement, or cause the Government to 
violate any licensing agreement. 

(d) The Contractor agrees that its employees will not use, copy, disclose, modify, or reverse engineer 
existing computer software provided to it by the Government except as permitted by the license 
agreement or any other terms and conditions under which the software is made available to the 
Contractor. 

(e) If at any time during the performance of this contract the Contractor has reason to believe that its 
utilization of Government-furnished existing computer software may involve or result in a 
violation of the software licensing agreement, the Contractor shall promptly notify the CO, in 
writing, of the pertinent facts and circumstances. Pending direction from the CO, the Contractor 
shall continue performance of the work required under this contract without utilizing the software. 

(f) The Contractor agrees to include the requirements of this clause in all subcontracts at any tier. 
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(g) The Contractor shall comply with the requirements of those DOE directives, or parts thereof, 
identified elsewhere in the contract. 

 Information Management Requirements 

Work performed by the Contractor is expected to be of the highest quality in terms of accuracy, 
completeness, and timeliness and must meet or exceed the requirements of Section 508 of the 
Rehabilitation Act (29 U.S.C. 794d), as amended in 1998. Electronic and Information Technology (EIT), 
as defined at FAR 2.101, supplied under this Contract, must conform to the Architectural and 
Transportation Barriers Compliance Board Electronic and Information Technology Accessibility 
Standards (36 CFR 1194). The applicable standards are available at https://www.access-board.gov. 
Work performed by the Contractor must conform to the success criteria listed in the Web Content 
Accessibility Guidelines (WCAG) 2.0. This information can be found at: 
https://www.w3.org/WAI/WCAG20/quickref/ and https://www.w3.org/WAI/intro/wcag20. Contractors 
must meet or exceed the current requirements of Section 508 of the Rehabilitation Act and 36 CFR 1194 
and ensure that all work performed for the government will meet or exceed regulatory provisions—§§ 
1194.1, Purpose, and 1194.2, Application, and the appendices accompanying Part 1194, which, in turn, 
set forth the scoping and technical requirements for the revised Section 508 Standards and Section 255 
Guidelines. 

If the CO determines that a furnished product or service is not in compliance with the Contract, the CO 
will promptly inform the Contractor in writing. The Contractor shall, at no cost to the Government, repair 
or replace the non-compliant products or services within the period of time specified by the CO. If the 
repair or replacement is not completed within the time specified, the CO may:  

(1) In the case of custom EIT/Information and Communication Technology (ICT) being developed 
under this Contract, have any necessary changes made or repairs performed by Government 
employees or by another contractor and the Contractor must reimburse the Government for any 
expenses incurred thereby. 

(2) For every EIT/ICT product or service accepted under this Contract by the Government that does 
not comply with 36 CFR 1194 and/or the Section 508 of the Rehabilitation Act, the Contractor 
must, at the discretion of the CO, make every effort to replace or upgrade it with a compliant 
equivalent product or service, if commercially available and cost neutral, on either the planned 
refresh cycle of the product or service, or on the Contract renewal date, whichever occurs first. 

 DOE-H-2068 Conference Management (Oct 2014) 

The Contractor agrees that: 

(a) The Contractor shall ensure that contractor-sponsored conferences reflect the DOE/NNSA’s 
commitment to fiscal responsibility, appropriate stewardship of taxpayer funds and support the 
mission of DOE/NNSA as well as other sponsors of work. In addition, the Contractor will ensure 
conferences do not include any activities that create the appearance of taxpayer funds being used in 
a questionable manner. 

(b) For the purposes of this clause, “conference” is defined in Attachment 2 to the Deputy Secretary’s 
memorandum of August 17, 2015, entitled, Updated Guidance on Conference-Related Activities 
and Spending. 

(c) Contractor-sponsored conferences include those events that meet the conference definition and 
either or both of the following: 
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(1) The Contractor provides funding to plan, promote, or implement an event, except in instances 
where a contractor: 

(i) Covers participation costs in a conference for specified individuals (e.g., students, retirees, 
speakers, etc.) in a total amount not to exceed $10,000 (by individual contractor for a 
specific conference); or 

(ii) Purchases goods or services from the conference planners (e.g., attendee registration 
fees, renting booth space). 

(2) The Contractor authorizes use of its official seal, or other seals/logos/ trademarks to promote a 
conference. Exceptions include non-management and operating contractors who use their seal 
to promote a conference that is unrelated to their DOE contract(s) (e.g., if a DOE IT contractor 
were to host a general conference on cyber security). 

(d) Attending a conference, giving a speech or serving as an honorary chairperson does not connote 
sponsorship. 

(e) The Contractor will provide information on conferences they plan to sponsor with expected costs 
exceeding $100,000 in the Department’s Conference Management Tool, including: 

(1) Conference title, description, and date; 

(2) Location and venue; 

(3) Description of any unusual expenses (e.g., promotional items); 

(4) Description of contracting procedures used (e.g., competition for space/support); 

(5) Costs for space, food/beverages, audio visual, travel/per diem, registration costs, recovered 
costs (e.g., through exhibit fees); or 

(6) Number of attendees. 

(f) The Contractor will not expend funds on the proposed contractor-sponsored conferences with 
expenditures estimated to exceed $100,000 until notified of approval by the CO. 

(g) For DOE-sponsored conferences, the contractor will not expend funds on the proposed conference 
until notified by the CO. 

(1) DOE-sponsored conferences include events that meet the definition of a conference and where 
the Department provides funding to plan, promote, or implement the conference and/or 
authorizes use of the official DOE seal, or other seals/logos/trademarks to promote a 
conference. Exceptions include instances where DOE: 

(i) Covers participation costs in a conference for specified individuals (e.g. students, retirees, 
speakers) in a total amount not to exceed $10,000 (by individual contractor for a specific 
conference); or 

(ii) Purchases goods or services from the conference planners (e.g., attendee registration fees; 
renting booth space) or provides funding to the conference planners through Federal 
grants. 

(2) Attending a conference, giving a speech, or serving as an honorary chairperson does not 
connote sponsorship. 
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(3) The Contractor will provide cost and attendance information on their participation in all 
DOE-sponsored conference in the DOE Conference Management Tool. 

(h) For non-Contractor sponsored conferences, the Contractor shall develop and implement a process 
to ensure costs related to conferences are allowable, allocable, reasonable, and further the mission 
of DOE/NNSA. This process must at a minimum: 

(1) Track all conference expenses; and 

(2) Require the Laboratory Director (or equivalent) or Chief Operating Officer approve a 
single conference with net costs to the contractor of $100,000 or greater. 

(i) Contractors are not required to enter information on non-sponsored conferences in DOE’s 
Conference Management Tool. 

(j) Once funds have been expended on a non-sponsored conference, contractors may not authorize the 
use of their trademarks/logos for the conference, provide the conference planners with more than 
$10,000 for specified individuals to participate in the conference, or provide any other sponsorship 
funding for the conference. If a contractor does so, its expenditures for the conference may be 
deemed unallowable. 

 DOE-H-2069 Payments for Domestic Extended Personnel Assignments 
(Oct 2014) 

(a) Definition. For purposes of this clause, “domestic extended personnel assignments” are defined as 
any assignment of contractor personnel to a domestic location different than their permanent duty 
station for a period expected to exceed 30 consecutive calendar days. 

(b) For domestic extended personnel assignments, the Contractor shall be reimbursed the lesser of 
temporary relocation costs (Temporary Change of Station allowances as described in the Federal 
Travel Regulation at §302-3.400 - §302-3.429) or a reduced per diem (Extended Travel Duty) in 
accordance with the allowable cost provisions of the contract and the following: 

(1) When a reduced per diem method (Extended Travel Duty) is utilized, the allowances are as 
follows: 

(i) Lodging. For the first 60 days and last 30 days of the assignment, the Government will 
reimburse costs associated with lodging at the lesser of actual cost or 100 percent of the 
Federal per diem rate at the assignment location. The intervening days’ lodging will be 
reimbursed at the lesser of actual cost or 55 percent of Federal per diem.  

(ii) Meals and Incidental Expenses. For the first 30 days and last 30 days of the assignment, the 
Government will reimburse costs associated with meals and incidental expenses (M&IE) at 
the lesser of actual cost or 100 percent of the Federal per diem rate at the assignment location. 
The intervening days M&IE will be reimbursed at the lesser of actual cost or 55 percent of 
Federal per diem.  

(2) The Government will not reimburse any costs associated with per diem (except for en route 
travel) unless the contractor employee maintains a residence at the permanent duty station. 

(3) The Government will not reimburse costs associated with salary premiums, per diem, lodging, or 
other subsidies for contractor employees on domestic extended personnel assignments after three 
(3) years (except for the reimbursements described above during the last 30 days of the 
assignment).  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION H 
CONTRACT NO. 89303320DEM000031 

H-63  

(4) If an assignment has breaks within a three-year period, the calculation of the total length of the 
assignment will be as follows: If the break between assignments is less than 12 months, the 
Government will consider the assignment continuous for purposes of the three (3) year clock. 
For instance, if a contractor employee completes a two (2) year assignment at location A and 
returns to his/her permanent duty station for 12 months, a subsequent new two (2) year 
assignment back to location A will restart the three-year clock. The assignments will be 
considered two separate two (2) year assignments. On the other hand, if in the previous example 
the employee’s return to his/her permanent duty station was for six months, the Government 
would consider the second assignment to be a continuation of the first for purposes of the three 
(3) year rule. 

(5) The Government will not reimburse costs associated with salary premiums that exceed 
10 percent. 

(6) The Contractor shall include the substance of this clause in all subcontracts in which travel will 
be reimbursed at cost. 

 DOE-H-2070 Key Personnel – Alternate I (Oct 2014) (Revised) 

(a) Pursuant to the clause DEAR 952.215-70, Key Personnel, the key personnel for this Contract 
are identified below (Table H-4): 

Table H-4. Key Personnel 

Name Position 

Robert E. Wilkinson Program Manager 

David Chase  Manager of Safeguards and Security and Emergency and First Responders 

To be named post award Chief of Hanford Fire 

To be named post award Chief of Hanford Patrol 

Amy Basche Manager, Integrated Business & Mission Support 

John S. Magyar Manager, Engineering, Technology, and Projects 

Todd Synoground Manager, Infrastructure and Site Services 

Mike Wilson Manager, Mission Assurance 

Brian Von Bargen Manager, Interface and Integration Services 

 

In addition to the requirement for the CO’s approval before removing, replacing, or diverting any of the 
listed key personnel, the CO’s approval is also required for any change to the position assignment of a 
current key person. 

(1) Key personnel team requirements. The CO and designated COR(s) shall have direct access to 
the key personnel assigned to the contract. All key personnel shall be assigned full-time to 
their respective positions and physically located on the Hanford Site or within the Tri-Cities 
and local surrounding areas. The Contractor shall notify the CO and request approval in 
writing at least 60 days in advance of any changes to key personnel.  This notification 
constitutes reasonably in advance, as required by DEAR 952.215-70(a)(1). 
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(2) No key person position shall remain vacant for a period more than 30 days following CO 
approval of a change in key personnel or Contractor will be subject to reduction of fee 
according to (c)(1) or (c)(2) below respective to the key position vacated. 

(3) Approval of changes to key personnel is at the unilateral discretion of the CO. 

(b) Definitions. In addition to the definitions contained in the clause DEAR 952.215-70, the 
following shall apply: 

(1) Key personnel are considered “managerial personnel” under the clause DEAR 952.231-71, 
Insurance – Litigation and Claims. 

(2) For the purposes of this Clause, “Changes to Key Personnel”, is defined as: (i) a change to the 
position assignment of a current key person under the Contract, except for a person who acts 
for short periods of time, in the place of a key person during his or her absence, the total time 
of which shall not exceed 30 working days during a given year (ii) utilizing the services of a 
new substitute key person for assignment to the Contract beyond 30 working days; or 
(iii) assigning a current key person for work outside the Contract. 

(3) For the purposes of this Clause, “Beyond the Contractor’s Control,” is defined as an event for 
which the Contractor lacked legal authority or ability to prevent “Changes to Key Personnel”. 

(c) Contract fee reductions for changes to key personnel. 

A key person change according to the definition for “Changes to Key Personnel” above shall be 
subject to reduction of fee according to (c)(1) or (c)(2) below respective to the key position vacated. 

(1) Notwithstanding the approval by the CO, any time the Program Manager is removed, 
replaced, or diverted within two years of being placed in the position, the earned fee under the 
contract may be permanently reduced by $500,000 for each and every such occurrence. 
A change to key person, other than the Program Manager, “Beyond the Contractor’s Control” 
shall not result in a permanent reduction of fee under this subsection. 

(2) Notwithstanding the approval by the CO, any time a key person other than the Program 
Manager is removed, replaced, or diverted within two (2) years of being placed in the position, 
the earned fee may be permanently reduced by $100,000 for each and every such occurrence. 
A change to a key person, other than the Program Manager, “Beyond the Contractor’s Control” 
shall not result in a permanent reduction of fee under this subsection. 

(3) The Contractor may request in writing that the CO consider waiving all or part of a reduction in 
earned fee. Such written request shall include the Contractor’s basis for the removal, 
replacement, or diversion of any key personnel. The CO shall have the unilateral discretion to 
make the determination to waive all or part of the reduction in earned fee. 

(d) Reassignment of Chief of Hanford Fire and Chief of Hanford Patrol key personnel. 

Notwithstanding the Section G clause, DOE-G-2008 Non-Supervision of Contractor Employees, at 
the unilateral discretion of DOE, the CO may direct immediate reassignment of the Chief of Hanford 
Fire or the Chief of Hanford Patrol key personnel from their respective position(s). In the event of 
reassignment, the Contractor shall immediately appoint an interim key person and obtain concurrent 
approval by the CO. Within six (6) months of the reassignment, the Contractor shall propose a new 
key person and request written approval from the CO. 
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(e) As part of Transition, the Contractor shall provide a Transition Plan that includes the resumes 
for proposed persons to fill the positions of the Chief of Hanford Fire and Chief of Hanford 
Patrol. DOE will review the proposed persons in the Transition Plan, and upon DOE approval 
of the Transition Plan, the proposed persons will be designated as Key Personnel.  

 DOE-H-2072 Use of Government Vehicles by Contractor Employees (Oct 2014) 

(a) The Government will provide Government-owned and/or Government-leased motor vehicles for 
the Contractor’s use in performance of this contract in accordance with the clause FAR 52.245-1, 
Government Property and FAR 52.251-2, Interagency Fleet Management System (IFMS) Vehicles 
and Related Services. 

(b) The Contractor shall ensure that its employees use and operate Government-owned and/or 
Government-leased motor vehicles in a responsible and safe manner to include the following 
requirements: 

(1) Use vehicles only for official purposes and solely in the performance of the Contract. 

(2) Do not use vehicles for transportation between an employee’s residence and place of 
employment, unless authorized by the CO. 

(3) Comply with Federal, state and local laws and regulations for the operation of motor 
vehicles. 

(4) Possess a valid state, District of Columbia, or commonwealth’s operator license or permit for 
the type of vehicle to be operated. 

(5) Operate vehicles in accordance with the operator’s packet furnished with each vehicle. 

(6) Use seat belts while operating or riding in a Government vehicle. 

(7) Do not use tobacco products while operating or riding in a Government vehicle. 

(8) Do not provide transportation to strangers or hitchhikers. 

(9) Do not engage in “text messaging” while operating a Government vehicle, which includes 
those activities defined in the clause FAR 52.223-18, Encouraging Contractor Policies to Ban 
Text Messaging While Driving. 

(10) In the event of an accident, provide information as may be required by state, county or 
municipal authorities and as directed by the CO. 

(c) The Contractor shall: 

(1) Establish and enforce suitable penalties against employees who use, or authorize the use of 
Government vehicles for unofficial purposes or for other than in the performance of the 
contract; and 

(2) Pay any expenses or cost, without Government reimbursement, for using Government 
vehicles other than in the performance of the contract. 

(d) The Contractor shall insert this clause in all subcontracts in which Government-owned and/or 
Government-leased vehicles are to be provided for use by subcontractor employees. 
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 DOE-H-2075 Prohibition on Funding For Certain Nondisclosure Agreements 
(Oct 2014) 

The Contractor agrees that: 

(a) No cost associated with implementation or enforcement of nondisclosure policies, forms or 
agreements shall be allowable under this Contract if such policies, forms or agreements do not 
contain the following provisions: These provisions are consistent with and do not supersede, conflict 
with, or otherwise alter the employee obligations, rights, or liabilities created by existing statute or 
Executive order relating to (1) classified information, (2) communications to Congress, (3) the 
reporting to an Inspector General of a violation of any law, rule, or regulation, or mismanagement, a 
gross waste of funds, an abuse of authority, or a substantial and specific danger to public health or 
safety, or (4) any other whistleblower protection. The definitions, requirements, obligations, rights, 
sanctions, and liabilities created by controlling Executive Orders and statutory provisions are 
incorporated into this agreement and are controlling. 

(b) The limitation above shall not contravene requirements applicable to Standard Form 312, 
Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure 
of classified information. 

(c) Notwithstanding the provisions of paragraph (a), a nondisclosure or confidentiality policy form or 
agreement that is to be executed by a person connected with the conduct of an intelligence or 
intelligence-related activity, other than an employee or officer of the United States Government, 
may contain provisions appropriate to the particular activity for which such document is to be used. 
Such form or agreement shall, at a minimum, require that the person will not disclose any classified 
information received in the course of such activity unless specifically authorized to do so by the 
United States Government. Such nondisclosure or confidentiality forms shall also make it clear that 
they do not bar disclosures to Congress, or to an authorized official of an executive agency or the 
Department of Justice, that are essential to reporting a substantial violation of law. 

 DOE-H-2076 Lobbying Restrictions (Oct 2014) 

The Contractor agrees that none of the funds obligated on this award shall be expended, directly or 
indirectly, to influence congressional action on any legislation or appropriation matters pending before 
Congress, other than to communicate to Members of Congress as described in 18 U.S.C. § 1913. 
This restriction is in addition to those prescribed elsewhere in statute and regulation. 

 DOE-H-2078 Multifactor Authentication for Information Systems 

The Contractor shall take all necessary actions to achieve multifactor authentication (MFA) for standard 
and privileged user accounts of all classified and unclassified networks. In so doing, the Contractor shall 
comply with the requirements and procedures established in the document "U.S. Department of Energy 
Multifactor Authentication Implementation Approach" and its appendices as determined by the 
Contracting Officer. 

 DOE-H-2080 Workplace Substance Abuse Programs at DOE Sites (Apr 2018) 

(a) Program implementation. The Contractor shall, consistent with 10 CFR part 707, Workplace 
Substance Abuse Programs at DOE Sites, incorporated herein by reference with full force and effect, 
develop, implement, and maintain a workplace substance abuse program.  
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(b) Remedies. In addition to any other remedies available to the Government, the Contractor's failure to 
comply with the requirements of 10 CFR part 707 or to perform in a manner consistent with its 
approved program may render the Contractor subject to: the suspension of contract payments, or, 
where applicable, a reduction in award fee; termination for default; and suspension or debarment.  

(c) Subcontracts.  

(1) The Contractor agrees to notify the Contracting Officer reasonably in advance of, but not 
later than 30 days prior to, the award of any subcontract the Contractor believes may be 
subject to the requirements of 10 CFR part 707, unless the CO agrees to a different date. 

(2) The DOE Prime Contractor shall require all subcontracts subject to the provisions of 
10 CFR part 707 to agree to develop and implement a workplace substance abuse program 
that complies with the requirements of 10 CFR part 707, Workplace Substance Abuse 
Programs at DOE Sites, as a condition for award of the subcontract. The DOE Prime 
Contractor shall review and approve each subcontractor's program, and shall periodically 
monitor each subcontractor's implementation of the program for effectiveness and 
compliance with 10 CFR part 707.  

(3) The Contractor agrees to include, and require the inclusion of, the requirements of this 
clause in all subcontracts, at any tier, that are subject to the provisions of 10 CFR part 707. 

Other Clauses 

 Subcontracted Work 

The Contractor shall subcontract (in accordance with the definition at FAR Subpart 44.1) at least 
40 percent of the Total Contract Value (exclusive of the maximum value under the Indefinite Delivery/ 
Indefinite Quantity [IDIQ] contract line item numbers [CLIN]). At least 50 percent of the Total 
Subcontracted Work shall be performed by small businesses. The Contractor’s subcontracted work shall 
be in compliance with the approved Section J Attachment, Small Business Subcontracting Plan. As Task 
Orders are issued under the IDIQ CLINs, the Contractor shall update the Small Business Subcontracting 
Plan to reflect the increase in Total Contract Value within the Small Business Subcontracting Plan 
associated with awarded IDIQ Task Orders. Unless otherwise approved in advance by the CO, work to be 
performed by subcontractors selected after contract award shall be acquired through competitive 
procurements with an emphasis on fixed-price subcontracts to the maximum extent practicable. The use 
of cost-type, time-and-materials, and labor-hour subcontracts shall be minimized. 

Subcontracts with affiliates, if consented by the CO in accordance with the Section H clause, 
Organizational Conflict of Interest – Affiliate (s), shall not apply towards meeting the 40 percent 
subcontract requirement stated above. 

The Small Business Subcontracting Plan shall identify timely, discrete, and meaningful scopes of work 
that can be awarded to small business concerns. Meaningful work is work that is important to the 
performance of the technical approach defined by the prime contractor. It is characterized by strong 
technical content (e.g., discrete and distinct technical or programmatic scopes of work) and contributes to 
the successful achievement of DOE’s goals. It should have a performance-based outcome that directly 
contributes to the overall contract outcome(s) and can include staff augmentation services. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION H 
CONTRACT NO. 89303320DEM000031 

H-68  

 Parent Organization Support 

(a) For onsite work, DOE fee generally provides adequate compensation for parent organization 
expenses incurred in the general management of this Contract. The general construct of this Contract 
results in minimal parent organization investment (in terms of its own resources, such as labor, 
material, overhead) in the Contract work. DOE provides Government-owned facilities, property, and 
other needed resources.  

Accordingly, allocations of parent organization expenses are unallowable for the prime contractor, 
major subcontractors, and/or teaming partners, unless authorized by the CO in accordance with this 
Clause. 

(b) The Contractor may propose, or DOE may require, parent organization support to:  

(1) Monitor safety and performance in the execution of Contract requirements; 

(2) Ensure achievement of Contract environmental cleanup and closure commitments; 

(3) Sustain excellence of Contract key personnel; 

(4) Ensure effective internal processes and controls for disciplined Contract execution; 

(5) Assess Contract performance and apply parent organization problem-solving resources on 
problem areas; and 

(6) Provide other parent organization capabilities to facilitate Contract performance. 

(c) The CO may, at its unilateral discretion, authorize parent organization support, and the 
corresponding indirect or direct costs, if a direct-benefiting relationship to DOE is demonstrated. 
All parent organization support shall be authorized in advance by the CO. 

(d) If parent organization support is proposed by the Contractor or requested by DOE, the Contractor 
shall submit for DOE review and approval, an annual Parent Organization Support Plan (POSP). 
The Contractor shall submit its initial POSP at least 60 days prior to: 

(1) The end of the Contract Transition Period; or (2) the commencement date of parent organization 
support proposed by the Contractor or required by the Government. Subsequent POSP shall be 
submitted 90 days prior to the start of each fiscal year of Contract performance. The POSP shall 
be revised as necessary if proposed by the Contractor or requested by DOE. 

 Security Emergency Clause 

(a) During declared security events, DOE-RL may assume direct command and control of the Hanford 
Patrol. The Chief of the Hanford Patrol shall report directly to the DOE-RL Director of Security, 
Emergency Services, and Information Management or his designee once DOE-RL has assumed 
command. Additionally, during a declared security event, the DOE-RL Manager or designee may 
direct the activities of the Contractor and subcontractors throughout the duration of the emergency. 

(b) The Contractor shall include this Clause in subcontracts at any tier for work performed at the 
Hanford Site. 
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 Security Qualifications 

(a) The Contractor may be required to perform work in designated security areas or work with 
documents or information that may require an access authorization (clearance). Additionally, the 
scope of the work may require enrollment into the Human Reliability Program (see 10 CFR 
Part 712). The Contractor shall ensure that personnel assigned under this Contract and working with 
classified information, matter, and/or materials possess a DOE “Q” or “L” access authorization 
(clearance) matching the classification level of the data and information the employee will be 
required to work on in the performance of their assigned tasks. 

(b) Individuals that do not require a “Q” or “L” clearance will possess either a Local Site Specific Only 
badge or/and HSPD-12 badge. The Contractor shall not propose non-U.S. citizens for positions 
requiring security clearances (Clearance-Access authorizations are granted by the DOE pursuant to 
10 CFR Part 710, Criteria and Procedures for Determining Eligibility for Access to Classified 
Matter or Special Nuclear Material). Security badges must be worn properly while working at DOE 
facilities. 

(c) Clearances will be provided and paid for by DOE. The request for clearance and renewal of 
clearances must be justified based on actual job performance requirements. Uncleared personnel 
requiring access to security areas where security clearances are needed for unescorted access shall be 
escorted in these areas by approved escorts.  

(d) The Contractor shall conduct pre-employment screening of prospective employees in order to ensure 
trustworthiness and reliability. Pre-employment screening shall include, as a minimum, verification 
of personal identity, previous employment and education, and the results of a credit and law 
enforcement check. There is no pre-screening required for incumbent employees that do not have a 
“Q” or “L” clearance. 

(e) Requests for access authorization shall not be submitted until the Contract has been awarded, and a 
favorable Foreign Ownership, Control, or Influence determination must be rendered by DOE before 
an access authorization will be granted, reinstated, continued, extended, or transferred for employees 
or prospective employees on the contract. 

(f) The Contractor shall turn in badges for employees: (1) who are no longer working on the Contract; 
(2) who no longer require access; (3) when their badge expires; or (4) when the Contract expires or 
is terminated. 

 Environmental Compliance 

(a) General. The Contractor is required to comply with all environmental laws, regulations, 
directives, orders, and procedures applicable to the work being performed under this Contract. 
This includes, but is not limited to, compliance with applicable federal, state, and local laws and 
regulations, permits, interagency agreements such as the Hanford Federal Facility Agreement and 
Consent Decree (also known as the Tri-Party Agreement [TPA]) consent orders, consent decrees, 
and settlement agreements between the DOE and federal and state regulatory agencies. For the 
purposes of this Contract, the TPA constitutes a requirement pursuant to which the Contractor 
agrees to plan and perform the Contract work. 

(b) Environmental Permits. This Clause addresses three permit scenarios, where the Contractor is the 
sole permittee; where the Contractor and DOE are joint permittees; and where multiple contractors 
are permittees. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION H 
CONTRACT NO. 89303320DEM000031 

H-70  

(1) Contractor as Sole Permittee. To the extent permitted by law and subject to other applicable 
provisions of the contract that impose responsibilities on DOE, and provisions of law that 
impose responsibilities on DOE or third parties, the Contractor shall be responsible for 
obtaining in its own name, shall sign, and shall be solely responsible for compliance with all 
permits, authorizations and approvals from federal, state, and local regulatory agencies which 
are necessary for the performance of the work required of the Contractor under this Contract. 

Under this permit scenario, the Contractor shall make no commitments or set precedents that 
are detrimental to DOE or other contractors. The Contractor shall coordinate its permitting 
activities with DOE, and with other contractors which may be affected by the permit or 
precedent established therein, prior to taking the permit action. Whenever reasonably 
possible, all such materials shall be provided to DOE and other affected Hanford Site 
contractors not later than 90 days prior to the date they are to be submitted to the regulatory 
agency. Any such schedule revision shall be effective only upon approval from the CO. 

(2) DOE as Permittee, or Contractor and DOE as Joint Permittees. Where appropriate, required by 
law, or required by applicable regulatory agencies, DOE will sign permits as permittee, or as 
owner or as owner/operator with the Contractor as operator or co-operator, respectively. 
DOE will co-sign hazardous waste permit applications as owner/operator where required by 
applicable law. In this scenario, the Contractor shall coordinate its actions with DOE. DOE is 
responsible for timely notification to the Contractor of any issues or changes in the regulatory 
environment that impact or may impact contractor implementation of any permit requirement. 
The Contractor shall be responsible for timely notification to DOE of any issues or changes in 
the regulatory environment that impact or may impact contractor implementation of any permit 
requirement. Notification by the Contractor to DOE may be initially verbal with written 
documentation fully explaining the impact and the reason/rationale for the impact and possible 
consequences. Whenever reasonably possible all such materials shall be provided to DOE not 
later than 90 days prior to the date they are to be submitted to the regulatory agency. 

(3) Multiple Contractors as Permittees. Where appropriate, in situations where multiple contractors 
are operators or co-operators of operations requiring environmental permits, DOE will sign such 
permits as owner or co-operator and affected contractors shall sign as operators, or co-operators. 
In this scenario, the Contractor shall coordinate as appropriate with DOE and contractors 
affected by the permit. 

(c) Permit Applications. The Contractor shall provide to DOE for review and comment in draft form 
any permit applications and other regulatory materials necessary to be submitted to regulatory 
agencies for the purposes of obtaining a permit. Whenever reasonably possible all such materials 
shall be provided to DOE initially not later than 90 days prior to the date they are to be submitted to 
the regulatory agency. The Contractor shall normally provide final regulatory documents to DOE at 
least 30 days prior to the date of submittal to the regulatory agencies for DOE’s final review and 
signature or concurrence. Special circumstances may require permits to be submitted to DOE in a 
shorter timeframe. As soon as the Contractor is aware of any such special circumstance, the 
Contractor shall provide notice to DOE as to the timeframe in which the documents will be 
submitted to DOE. The Contractor may submit for DOE’s consideration, requests for alternate 
review, comment, or signature, schedules for environmental permit applications or other regulatory 
materials covered by this Clause. Any such requests shall be submitted 30 days before such material 
would ordinarily be required to be provided to DOE. Any such schedule revision shall be effective 
only upon approval from the CO. 
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(d) Financial Responsibility. DOE agrees that if bonds, insurance, or administrative fees are required as 
a condition for permits obtained by the Contractor under this Contract, such costs shall be allowable. 
In the event such costs are determined by DOE to be excessive or unreasonable, DOE will provide 
the regulatory agency with an acceptable form of financial responsibility. The Contractor or its 
parent will not be required to provide any corporate resources or corporate guarantees to satisfy such 
regulatory requirements. 

(e) Copies, Technical Information. The Contractor shall provide DOE copies of all environmental 
permits, authorizations, and regulatory approvals issued to the Contractor by the regulatory 
agencies. DOE will, upon request, make available to the Contractor access to copies of 
environmental permits, authorizations, and approvals issued by the regulatory agencies to DOE that 
the Contractor may need to comply with under applicable law. The Contractor shall and DOE will 
provide to each other copies of all documentation, such as letters, reports, or other such materials 
transmitted either to or from regulatory agencies relating to the contract work. The Contractor and 
DOE shall maintain all necessary technical information and regulatory analysis required to support 
applications for revision of DOE or other Site contractor environmental permits when such 
regulatory analysis, applications or revisions are related to the Contractor’s operations. 
Upon request, the Contractor or DOE shall provide to the other party access to all necessary and 
available technical information required to support applications for permits or revisions to permits. 
Unless specific text is required by the regulation or permit, the Contractor shall provide to DOE a 
certification statement relating to such technical information in the form required by the following 
paragraph. 

(f) Certifications. The Contractor shall provide a written certification statement attesting that 
information DOE is requested to sign was prepared in accordance with applicable requirements. 
The Contractor shall include the following certification statement in the submittal of such materials 
to DOE: 

I certify under penalty of law that this document and all attachments were prepared under my 
direction or supervision in accordance with a system designed to assure that qualified personnel 
properly gather and evaluate the information submitted. 

Based on my inquiry of the person or persons who manage the system, or those persons 
directly responsible for gathering the information, the information is, to the best of my 
knowledge and belief, true, accurate, and complete. I am aware that there are significant 
penalties for submitting false information, including the possibility of fine and imprisonment 
for knowing violations. 

The certification statement shall be signed by the individual authorized to sign such certification 
statements submitted to federal or state regulatory agencies under the applicable regulatory program. 

(g) Fines, Penalties, Allowable Costs. The Contractor shall accept, in its own name, service of proposed 
notices, or notices of, correction, penalty, fine, violation, administrative orders, citation, or notice of 
alleged violations, (e.g., Notice of Correction [NOC], Notice of Penalty [NOP], Notice of Fine 
[NOF], Preliminary Notice of Violation [PNOV], Notice of Violation [NOV], and Notice of Alleged 
Violation [NOAV]) and any similar type notices issued by federal or state regulators to the 
Contractor resulting from or relating to Contractor’s performance of work under this Contract, 
without regard to liability. The Contractor shall immediately notify DOE of such receipt and shall 
provide copies or originals of such documents as soon as possible thereafter.  
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(h) Negotiations. DOE may in its discretion choose to be in charge of, and direct, all negotiations with 
regulatory agencies regarding permits, fines, penalties, and any other proposed notice, notice, 
administrative order, and any similar type of notice as described in paragraph (g) above. As directed 
or required by DOE, the Contractor shall participate in negotiations with regulatory agencies; 
however, the Contractor shall not make any commitments or offers to regulators purporting to bind 
or binding the Government in any form or fashion, including monetary obligations, without 
receiving written authorization or concurrence from the CO or his/her authorized representative 
prior to making such offers/commitments. Failure to obtain such advance written approval may 
result in otherwise allowable costs being declared unallowable and/or the Contractor being liable for 
any excess costs to the Government associated with or resulting from such offers/commitments.  

(i) Termination, Expiration, Permit Transfer. Prior to or in the event of expiration or termination of this 
Contract, DOE may require the Contractor to take all necessary steps to transfer some or all 
environmental permits held by the Contractor. DOE will assume responsibility for such permits, 
with the approval of the regulating agency, and the Contractor shall be relieved of all liability and 
responsibility to the extent that such liability and responsibility results from the acts or omissions of 
a successor Contractor, DOE, or their agents, representatives, or assignees. The Contractor shall 
remain liable for all unresolved costs, claims, demands, fines, and penalties, including reasonable 
legal costs, arising prior to the date such permits are transferred to another party. The Contractor 
shall not be liable for any such claims occurring after formal transfer unless said claims result from 
the Contractor’s action or inaction that occurred prior to transfer.  

(j) Miscellaneous. The Contractor shall accept assignment or transfer of permits pertaining to matters 
under this Contract currently held by DOE and its existing Contractor.  

 Information 

(a) Management of Information Resources. The Contractor shall design and implement Information 
Resources Management capabilities as required to execute this Contract in accordance with OMB 
Circular No. A-130, Managing Information as a Strategic Resource. 

(b) Release of Information. The Contractor shall provide timely, accurate, and complete responses to 
information requested by DOE to comply with Freedom of Information Act and Privacy Act 
requirements. The Contractor shall develop, plan, and coordinate proactive approaches to 
dissemination of timely information regarding DOE unclassified activities. This will be 
accomplished through coordination with DOE. Proactive communications or public affairs 
programs will include or make use of a variety of tools including, open houses, newsletters, press 
releases and/or conferences, audio/visual presentations, speeches, forums, and tours. The Contractor 
shall implement this responsibility through coordination with DOE in such a manner that the public, 
whether it is the media, citizen’s groups, private citizens, or local, state, or Federal Government 
officials, has a clear understanding of DOE activities at the Hanford Site. 

(c) Unclassified Controlled Nuclear Information (UCNI). Documents originated by the Contractor or 
furnished by the Government to the Contractor, in connection with this contract, may contain 
UCNI as determined pursuant to Section 148 of the Atomic Energy Act of 1954, as amended. 
The Contractor shall be responsible for protecting such information from unauthorized 
dissemination in accordance with DOE regulations and directives and Section I clauses, 
DEAR 952.204-2, Security Requirements, and DEAR 952.204-70, Classification/Declassification. 

(d) The Contractor shall obtain the written agreement, in a form satisfactory to the CO, of each 
employee permitted access to controlled unclassified information, whereby the employee agrees 
that they will not discuss, divulge or disclose any such information or data to any person or entity 
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except those persons within the Contractor’s organization directly concerned with the performance 
of the contract. 

(e) The Contractor agrees, if requested by the Government, to sign an agreement identical, in all 
material respects, to the provisions of this subparagraph (d), with each company or organization 
supplying information to the Contractor under this contract, and to supply a copy of such 
agreement to the CO. Upon request from the CO, the Contractor shall supply the Government with 
reports itemizing information received as confidential or proprietary and setting forth the 
companies or organization from which the Contractor received such information. 

(f) The Contractor agrees that upon request by CO, it shall execute a DOE-approved agreement with 
any party whose facilities or proprietary data it is given access to or is furnished, restricting use and 
disclosure of the data or the information obtained from the facilities. Upon request by DOE, such 
an agreement shall also be signed by the Contractor personnel. 

(g) The Government reserves the right to require the Contractor to include this Clause or a modified 
version of this Clause in any subcontract as directed in writing by the CO. 

 Partnering 

In order to most effectively accomplish this Contract, the Government proposes to form a cohesive 
partnership with the Contractor. It is a way of doing business based upon trust, dedication to common 
goals, and an understanding and respect of each other’s expectations and values. The process creates a 
teambuilding environment, which fosters better communication and problem solving, and a mutual trust 
between the participants. These key elements create a climate in which issues can be raised, openly 
discussed, and jointly settled, without getting into an adversarial relationship. In this way, partnering is a 
mindset and a way of doing business. It is an attitude toward working as a team and achieving successful 
project execution. This endeavor seeks an environment that nurtures team building cooperation and trust 
between the Government and the Contractor. The partnership strives to draw on the strengths of each 
organization in an effort to achieve a quality project done right the first time, within budget, and on 
schedule. 

Participation in the partnership will be totally voluntary by the parties. Any cost associated with 
effectuating this partnership will be accounted for in accordance with the terms of the Contract. 

 National Nuclear Security Administration/Environmental Management Strategic 
Sourcing Partnership 

The Contractor shall participate in the NNSA/EM Strategic Sourcing Partnership. Under this partnership, 
EM contractors shall work with the NNSA/EM Supply Chain Management Center to yield an 
enterprise-wide, synergistic strategic sourcing solution that leverages NNSA and EM purchasing power to 
gain pricing, processing, and report efficiencies to reduce costs overall for the Government. 

 Integrated Work Control Systems and Reporting Requirements for Cost Plus 
Type Contracts (Apr 2018) 

(a) Management of Work. The Contractor shall establish, maintain and use a work control system that 
accurately records and reports the contract performance against the requirements of the contract 
described in Section C, Performance Work Statement (PWS), using the Contract Performance 
Baseline (CPB). The CPB shall represent the cost, schedule, and the entire scope over the entire 
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contract period of performance as it relates to the total estimated cost of the Contract exclusive of fee 
and any contract overruns.  

The work control system shall be consistent with DOE and Office of Environmental Management 
(EM) policies and guidance for capital asset projects and operations activities listed at the end of this 
clause. The Contractor shall submit an Integrated Work Control System Description (IWCSD) for 
DOE approval during the Contract Transition Period that documents the existence of the work 
control system specified by this Contract.  

All of the contract work activities are expected to be managed using consistent work control 
approaches and methods. The Government will designate capital asset projects with total project 
costs greater than $50 million, which have additional planning, execution, and reporting 
requirements for the Contractor as outlined in DOE Order 413.3B, Program and Project 
Management for the Acquisition of Capital Assets, Attachment 1, Contractor Requirements 
Document (CRD). The Government may also designate capital asset projects with total project costs 
equal to or less than $50 Million, which the Contractor shall manage in accordance with Office of 
Environmental Management Requirements for Management of Capital Asset Projects with Total 
Project Cost Equal to or less than $50 Million but greater than the minor construction threshold to be 
provided at the time the project designation is made. 

(b) Integrated Work Control System. The Contractor shall establish, maintain, and use an Integrated 
Work Control System (IWCS) that accurately plans, depicts, records and reports the contractor 
performance against the requirements of the Contract and accurately reflects the total estimated 
cost of the Contract exclusive of fee for the work scope and period of performance being 
authorized. Fixed-price contracts or fixed price contract line items are not required to have an 
IWCS. The IWCS shall employ an EVMS that complies with the Electronic Industries Alliance 
(EIA)-748 (current) EVMS Standard using a graded approach.  

If this Contract does not contain capital asset projects with total project costs equal to or greater than 
the threshold for mandatory application of earned value management, the Contractor may propose to 
DOE an alternative performance measurement method that accurately records and reports the 
contract performance against the requirements of the Contract. However, any alternative 
performance measurement method for use on the Contract is only allowable as approved by the 
Contracting Officer. 

If this Contract contains Capital Asset Projects with total project costs equal to or greater than the 
minor construction threshold, the Contractor must employ, on those projects, an EVMS that 
complies with the Electronic Industries Alliance (EIA)-748 (current) as the integrated work control 
system using a graded approach. The EVMS shall be evaluated for compliance with the EIA-748 
standard and, if required, certified in accordance with DOE Order 413.3B, Program and Project 
Management for the Acquisition of Capital Assets. 

The requirements of this clause are in addition to the applicable requirements of DOE Order 413.3B, 
Program and Project Management for the Acquisition of Capital Assets, Attachment 1, Contractor 
Requirements Document. The CPB shall include and reflect the DOE Order 413.3B requirements for 
capital asset projects with total project costs greater than $50 Million, as required. 

The following documents provide background and context for planning and reporting requirements 
in Section H entitled, Integrated Contractor Work Control Systems and Reporting Requirements: 
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a. Over Target Baseline and Over Target Schedule Guide, Office of Under Secretary of Defense 
Office for Acquisition Technology & Logistics (Office of Performance Assessments and Root 
Cause Analysis), December 5, 2012; 

b. OMB Circular No. A-131, Value Engineering, December 26, 2013;  

c. GAO-09-3SP, GAO Cost Estimating and Assessment Guide, March 2009;  

d. GAO-16-89G, GAO Schedule Assessment Guide, December 2015; 

e. GAO-15-37, GAO Report on DOE and NNSA Project Management, Analysis of Alternatives 
Could Be Improved by Incorporating Best Practices, December 2014;  

f. NDIA Planning and Scheduling Excellence Guide (PASEG) Release v3.0 March 2016. 

(c) Baseline Development. The Contractor’s planning and performance reporting processes shall 
provide DOE with the supporting data for an independent assessment of the Contractor’s work 
execution plan, basis of cost and schedule estimates for work packages and planning packages, 
measurement basis of progress reporting and change control process. For the Contract, the estimated 
cost plus the estimated fee equals the estimated price. The CPB represents the cost, schedule, and 
scope as it relates to the total estimated cost of the Contract exclusive of fee for the work scope and 
performance period being authorized. The CPB, developed and continuously maintained by the 
Contractor, shall be comprehensive, integrating all aspects of the contract and identifying interfaces 
with external entities, facilitating coordination with cleanup efforts and work scope performed by 
others. The CPB schedule shall be resource loaded, optimally sequenced, and contain logic driven 
critical path(s) to key milestones throughout the contract period of performance. Changes to the CPB 
shall follow applicable DOE and EM change control policies and guidance listed at the end of this 
clause. 

The CPB cost and schedule allocations must be documented at a Work Breakdown Structure (WBS) 
level where work activities, their costs, and schedule are planned and controlled by the Contractor to 
demonstrate that the Contractor understands the complexity of work, and has put in place the 
planning and management processes and qualified personnel to execute the work in a safe and 
efficient manner. 

The CPB will be reviewed by DOE and must be approved by the CO in accordance with the 
following process. 

(1) Initial Contract Performance Baseline Submittal 

(i) Within the Contract Transition Period (120 days from the Notice to Proceed (NTP), the 
Contractor shall develop and submit for CO approval: 

(A) The Initial CPB covers at least the first 15 months of performance starting from 
the NTP, including the Contract Transition Period. The Initial CPB reflects the 
baseline plan at contract award. It should comprise the scope (including the WBS), 
cost, and schedule as submitted in the contractor’s proposal with any revisions 
resulting from negotiations leading to contract award. 

(B) The CO will notify the Contractor of the exact timeframe to be used for the Initial 
CPB and may desire to align the Initial CPB with the fiscal year. During the 
Contractor Transition Period, the CO will formally communicate to the Contractor 
the acceptance criteria to be used by DOE for review and approval of the Initial 
CPB. 
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(C) The Contractor shall submit to DOE, for review and approval, an IWCSD that 
documents the existence of the work controls system specified by the Contract 
no later than the end of the Contract Transition Period. 

(D) During the Contract Transition Period, the DOE and the Contractor will work to 
reconcile the Contract based on the conditions at the time of award to include the 
following: 

 Reconcile contract scope and conditions with changes since the final RFP was 
issued, such as labor rate revisions, environmental regulatory milestone changes, 
adjusted pension payments, funding profile, etc.; 

 Reconcile the cleanup progress the previous contractor actually made, as 
applicable, by the end of the contract period compared with what was assumed in 
the final RFP; 

 Reconcile “DOE-provided” costs such as those provided in Section L, for 
example, legacy pension and benefit costs; 

 Reconcile “material differences” proposed by the Contractor; and 

 Identify potential DOE changes that may have developed since the final RFP was 
issued. 

(ii) Contract modifications negotiated within the Contract Transition Period, but not 
included in the Initial CPB during that period shall be incorporated into the Initial CPB 
through formal baseline change approvals. Subsequent changes negotiated after the 
Contract Transition Period shall be incorporated in the Initial CPB through formal 
contract modification and baseline change approvals. 

(iii) The Contractor shall immediately begin performance reporting against the Initial CPB as 
submitted to the CO. The Initial CPB must have the necessary data elements to support 
DOE reviews of the EVMS for compliance with the EIA-748 standard and/or DOE 
reviews for adequacy of any other performance measurement methods. 

(2) Final CPB Submittal 

(i) During the first six (6) months after the Contract Transition Period, in addition to 
performing and reporting progress against the Initial CPB, the Contractor shall develop 
and submit for approval to the CO the Final CPB, which details plans for the entire 
contract scope through the end of the period of performance. 

(ii) The Final CPB shall incorporate the Contract WBS for the entire contract scope, 
including all modifications made to reconcile the Contract with conditions at the time of 
award. The WBS includes and represents at least one level lower than the detail from 
Section C, PWS. 

(iii) The Final CPB represents the scope, cost and schedule through the end of the period of 
performance as it relates to the total estimated cost of the Contract exclusive of fee. 

(iv) The Contractor shall provide monthly status reports regarding the CPB document 
preparation progress to the CO. 
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(v) During the Contractor Transition Period, the CO will formally communicate to the 
Contractor the acceptance criteria to be used by DOE for review and evaluation of the 
Final CPB. 

(vi) The Final CPB submittal shall include both a hard copy and electronic files. 

(d) CPB and Contract Alignment. It is critical and important that the CPB remain aligned with the 
Contract, including any modifications, throughout the Contract period of performance. The CPB 
plus fee and Management Reserve must equal the contract price. The CPB and any authorized 
unpriced work must be reconciled to the contract throughout the contract term. The Government 
may withhold all fee payments until the Contractor has obtained the CO’s approval of the Final 
CPB. Similarly, if at any time during the contract performance there is a significant misalignment of 
the CPB with the Contract, all fee payments may be withheld until alignment is re-established. 
Within 60 days of the Notice to Proceed, the CO will communicate to the Contractor conditions that 
constitute significant misalignment of the CPB with the Contract. 

(e) Contract Baseline Management. 

(1) The approved CPB is the reference document for reporting scope, cost, and schedule 
performance. The CPB and changes to the CPB (initial and final CPB) at all levels shall be 
managed using formal documented procedures. The CPB does not replace or modify the 
Contract terms and conditions and does not create DOE obligations. 

(2) The CPB must remain aligned with the Contract. For the cost element, alignment means that the 
total cost of all the CPB scope must equal total estimated cost of the Contract exclusive of fee; 
for the schedule element, alignment means that the end date of final CPB schedule is the same 
as the contract end date; and for the scope alignment means that the WBS supporting the final 
CPB includes all scope elements in the contract. 

(3) If a change to the Contract scope is directed by DOE and is in accordance with the Changes 
clause, the Contractor shall submit the CPB change proposal concurrently with a request for 
Contract change proposal to the CO. If the CO issues a unilateral or bilateral Contract 
modification, the Contractor shall submit a revised CPB in accordance with direction 
accompanying the Contract modification. 

(f) Reviews. 

(1) Review and Approval of Contractor Performance Baseline: After receipt of the Contractor’s 
Final CPB, DOE will complete its review to determine whether the Final CPB meets the terms 
and conditions of the Contract. In cases where it doesn’t meet the requirements, the Contractor 
shall submit a corrective action plan to the CO for DOE (within 15 days of receipt of DOE’s 
comments). All corrective actions shall be completed in the time-frames established in the 
approved corrective action plan. 

(2) Review and Approval (or Certification, as required) of Contractor’s Integrated Work Control 
System: 

(i) If the Contractor is required to have an EVMS that complies with the Electronic Industries 
Alliance (EIA)-748 (current) EVMS Standard, unless DOE has formally approved the use 
of an alternative performance measurement method. The Contractor shall begin earned 
value reporting no later than the end of the Contract Transition Period. The Contractor 
shall initiate discussions with the CO within 15 days after NTP to schedule a DOE-led 
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EVMS compliance review and, when three (3) months of earned value data is available 
(and no later than six [6] months after the Contract Transition Period), the Contractor shall 
have in place all EVMS documentation in conformance with EIA-748 standards. 

(ii) If the Contractor has received formal DOE approval to use an alternate performance 
measurement method, the Contractor shall initiate discussions with the CO within 15 days 
after the NTP to schedule a review in support of DOE’s approval of the alternate 
performance measurement method, its implementation and its system description and 
procedures. If the Contractor receives the DOE’s determination of deficiencies, the 
Contractor shall, within 45 days of receipt of the determination, either correct the 
deficiencies or submit an acceptable corrective action plan showing milestones and 
actions to eliminate the deficiencies. 

(iii) A Surveillance Review of the Contractors work control system may be scheduled and 
conducted by DOE at any time during the Contract period of performance to ensure 
that the system accurately records and reports the Contractor performance against the 
requirements of the Contract, complies with the approved IWCSD processes and 
procedures, and accurately reflects the total estimated cost of the Contract exclusive of 
fee for the work scope and period of performance.  

(iv) The Contractor shall provide the CO, or designated representative(s), access to any and 
all information and documents supporting the Contractor’s integrated work control and 
reporting system. 

(g) Performance Reporting. The Contractor shall submit the Contractor’s Monthly Performance 
Report to the CO with a copy to the Office of Project Management in the Office of Environmental 
Management at ContractorsMPR@hq.doe.gov not later than the twenty-fifth calendar day of each 
calendar month following the month of performance. (The CO can set an earlier due date at the 
discretion of the Site if needed.) The report shall provide the prior month’s performance for each 
WBS activity and an update of the performance to date. Format, timing, and manner of reporting 
will vary based on the type of work in the CPB segment. For the monthly reporting requirements for 
the various types of projects, contracts, or operating activities, see the pertinent contract section(s) in 
addition to the requirements below. 

The Monthly Performance Report will include the following sections: 

The Monthly Performance Report for each CPB segment will include Contract Performance Reports 
(CPR) formats 1-5 and a Contract Funds Status Report (CFSR) unless the contract specifies 
otherwise. The CPRs shall be provided in the format forms referenced in the Integrated Program 
Management Report (IPMR) DID DOE Version, unless the contract specifies otherwise. The CFSR 
shall be provided in accordance with the DID DOE Version or equivalent. 

Contractors using a DOE approved alternative performance measurement method shall provide 
equivalent reports, with similar information to those CPRs described above for DOE review and 
approval, as defined in the DOE-approved IWCSD.  

The Monthly Performance Report shall also include an executive summary comprising the following 
sections: 

 A concise narrative of the Contract status including scope accomplished during the reporting 
period, near term activities to be performed, and whether the Contract is on target to meet 
objectives and whether any new risks have been identified. 
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 Include a status of the Key Performance Measures (KPM) established for Segment 
baselines. 

 Identify critical risks, actions planned, actions taken, potential problems, impacts and 
alternative courses of action. 

 Include breakout by Performance Baseline Summary (PBS) and rollup to contract value of 
SPI, CPI and performance. 

 A narrative explaining significant performance variances per the thresholds as established in the 
contract.  

 An update of the status schedule and analysis of variances between current and target schedule. 
Identification and analysis of the critical path or near critical path schedule, their root cause, and 
potential impacts to the Contract targets. This section shall also provide the overall contract 
current and cumulative Schedule Performance (SPI) indices and explanation of any significant 
trends. 

 An update/status of CPB/project costs including current and cumulative Cost Performance 
Indices (CPI) and explanation of any significant trends. 

 Explanation of near term milestones and deliverables at risk of being missed. 

 Status of regulatory milestones, if included in the contract, and identify regulatory issues. 

 Discussion of corrective actions currently in place to address performance issues including 
initiation date of corrective actions. 

 A short narrative explaining any funding issues and provide priority list of work that could 
potentially be deferred. 

 Update/status of any change proposals being considered or submitted. Contractor shall provide 
an updated change control log for the baseline and contract changes. 

 Information on any safety or quality matters that emerged or persisted during the reporting 
month. Include safety metrics, Occupational Safety and Health Administration (OSHA) 
recordable injuries, lost-time incidents and near misses, including fiscal year, 12 month rolling 
average and cumulative data. 

If the CPB consists primarily of Level of Effort activities, the status report will tabulate planned versus 
actual cost by major functions as agreed to between the Contractor and the CO. 

(Note: Integrated Planning, Accountability, and Budgeting System [IPABS] is the central repository for 
EM planning and performance data. Contractor Monthly Performance Report is used by the site or field 
office to enter the monthly performance data into IPABS). 

 Legal Management 

(a) The Contractor shall utilize necessary legal support to perform contractual requirements and 
comply with 10 CFR 719, Contractor Legal Management Requirements. 

(b) As required by the CO, the Contractor shall provide legal and related support to the Government on 
regulatory matters, third-party claims, and threatened or actual litigation. Support includes, but is 
not limited to: case preparation, document retrieval, review and reproduction, witness preparation, 
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expert witness testimony, and assistance with discovery or other information requests responsive to 
any legal proceeding. 

(c) When evaluating requests for reimbursement or allowability of Contractor costs associated with 
defense and/or settlement of legal claims brought against the Contractor by a third party: 

DOE will not reimburse Contractor legal defense costs or damages incurred where a judgment is 
issued finding that the Contractor engaged in discriminatory conduct prohibited by the terms of the 
contract, such as those covered by FAR 52.222-26, Equal Opportunity, FAR 52.222-35, Equal 
Opportunity for Veterans, and FAR 52.222-36, Affirmative Action for Workers With Disabilities. 

DOE will not reimburse the Contractor legal costs associated with a settlement agreement 
(including legal defense costs, settlement awards, or both), associated with legal claims brought 
against the Contractor by a third party relating to discriminatory conduct prohibited by the terms of 
the contract, such as those covered by FAR 52.222-26, Equal Opportunity, FAR 52.222-35, Equal 
Opportunity for Veterans, and FAR 52.222-36, Equal Opportunity for Workers with Disabilities, 
where the CO determines that the plaintiff’s claim(s) had more than very little likelihood of success 
on the merits. Where the plaintiff’s claim had very little likelihood of success on the merits, the 
defense and settlement costs related to the claim are allowable if the costs are otherwise allowable 
under the contract (e.g., reasonable, allocable). 

 Safety Act Coverage – Not Applicable 

The Government has determined that for purposes of this Contract the product(s) or service(s) performed 
or acquired under this Contract are neither presumptively nor actually entitled to a predetermination that 
the products or services are qualified anti-terrorism technologies as that term is defined by the Support 
Anti-Terrorism by Fostering Effective Technologies Act of 2002 (SAFETY Act), 6 U.S.C. 441-444. 
This determination does not prevent sellers of technologies from applying for SAFETY Act protections in 
other contexts. Products or services in which either acceptance or pricing is made contingent upon 
SAFETY Act designation as a qualified anti-terrorism technology or SAFETY Act certification as an 
approved product for homeland security of the proposed product or service will not be considered 
allowable costs under the contract. See Federal Acquisition Regulation subpart 50.2. 

Hanford Specific Clauses 

 Advance Understanding on Costs 

DOE will and the Contractor shall, within 120 days after NTP, reach advance understandings regarding 
certain costs under this Contract. Such advance understandings enable both DOE and the Contractor to 
determine the allocability, allowability, and reasonableness of such costs prior to their incurrence, thereby 
avoiding subsequent disallowances and disputes, and facilitating prudent expenditure of public funds. It is 
expected that costs covered by such advance understandings will include employee travel and relocation, 
and employee compensation and benefits. Generally, DOE expects the incurrence of costs to be consistent 
with the Contractor’s corporate-wide policies consistently and uniformly applied throughout its domestic 
operations subject to the specific limitations, conditions, and exclusions of FAR Subpart 31.2, Contracts 
with Commercial Organizations, as supplemented by DEAR 931.2, Contracts with Commercial 
Organizations. Advance understandings will be appended to the Contract in the Section J Attachment 
entitled, Advance Understanding on Costs. 
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 Radiological Site Services and Records, and Occupational Medical Services 
and Records 

(a) The Contractor shall obtain Radiological Site Services (RSS) and occupational medical services 
for all Contractor and subcontractor employees performing hazardous work that may expose 
workers to chemical, physical (including radiological), biological, and/or similar hazards. 
The Contractor shall identify required RSS and occupational medical services as required by the 
Section C PWS and Section J Attachment entitled, Government-Furnished Services and 
Information (GFS/I), respectively. 

(b) RSS are obtained as specified in Section J Attachment entitled, Hanford Site Services and 
Interface Requirements Matrix. RSS includes external dosimetry, internal dosimetry services, 
radiological instrumentation program, and radiological records services. The Section I clauses 
DEAR 952.223-75, Preservation of Individual Occupational Radiation Exposure Records, and 
DEAR 970.5204-3, Access to and Ownership of Records, are implemented as follows with 
respect to radiological records: Radiological exposure records generated during the performance 
of Hanford-related activities will be maintained by the designated provider of this service listed 
in Section J Attachment entitled, Hanford Site Services and Interface Requirements Matrix, and 
are the property of DOE. 

(c) Occupational medical services for employees performing work under this Contract are provided 
by the Hanford Site occupational medical services contractor as specified in Section J 
Attachment entitled, Hanford Site Services and Interface Requirements Matrix. The Section I 
clause DEAR 970.5204-3, Access to and Ownership of Records, is implemented as follows with 
respect to occupational medical records. Occupational medical records generated during the 
performance of Hanford-related activities shall be maintained by the Hanford Site occupational 
medical services provider and are the property of DOE. 

 Allocation of Responsibility and Liability for Contractor and U.S. DOE 
Environmental Compliance Activities 

(a) In this Clause: 

(1) “Environmental” requirements means requirements imposed by applicable federal, state, and 
local environmental laws and regulations, including, without limitation, statutes, ordinances, 
regulations, court orders, consent decrees, administrative orders, or compliance agreements 
including the Hanford Federal Facility Agreement and Consent Order, consent orders, permits, 
and licenses; and 

(2) “Party” means either the Contractor or DOE. 

(b) Responsibility and liability for fines or penalties arising from or related to violations of 
environmental requirements shall be borne by the party causing the violation regardless of 
which party: 

(1) The cognizant regulatory authority fines or penalizes; 

(2) Signs permit applications (including situations where DOE signs defective or non-conforming 
permit applications or other environmental submittals prepared by or under the direction of the 
Contractor), manifests, reports, or other required documents; 

(3) Is a permittee; or  
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(4) Is the named subject of an enforcement action or assessment of a fine or penalty. Consequently, if 
the Contractor causes a violation: 

(i) All fines and penalties arising from or related to violations of environmental requirements are 
unallowable costs. If DOE pays a fine or penalty for a violation that the Contractor caused, 
the amount of the fine or penalty shall be due from the Contractor, and DOE may 
immediately offset that amount against payments to which the Contractor is otherwise 
entitled for allowable costs and fee, or any other funds otherwise owed by the Government to 
the Contractor; and 

(ii) Costs of challenging or defending actions brought against the Contractor for violations of 
environmental requirements are hereby specifically disallowed. However, if the CO provides 
prior written authorization to challenge or defend against the action, the Contractor shall 
proceed in accordance with DEAR 952.231-71, Insurance-Litigation and Claims. If the 
Contractor proceeds with the action without the prior written authorization of the CO, the 
costs of the challenge or defense may be allowable if there is no settlement, conviction, or 
finding of liability.  

 Payments 

(a) Payment of Provisional Fee. Provisional Fee is payable following the Government’s 
determination of Available Fee in accordance with the Section B clause, DOE-H-2060, Award 
Fee (Oct. 2014) (Revised). Provisional Fee and earned fee shall be made by direct payment 
under this Contract, as determined by the CO, in accordance with the Section B clause entitled, 
Provisional Payment of Fee.  

(b) Payments on Account of Allowable Costs. The CO and the Contractor shall agree as to the 
extent to which payment for allowable costs or payments for other items specifically approved 
in writing by the CO (for example, negotiated fixed amounts) shall be made.  

(c) Financial Settlement. The Government will promptly pay to the Contractor the unpaid balance 
of allowable costs (or other items specifically approved in writing by the CO) and fee upon 
termination of the work, expiration of the term of the Contract, or completion of the work and 
its acceptance by the Government after:  

(1) Compliance by the Contractor with DOE patent clearance requirements, and  

(2) The furnishing by the Contractor of:  

(i) An assignment of the Contractor’s rights to any refunds, rebates, allowances, accounts 
receivable, collections accruing to the Contractor in connection with the work under this 
Contract, or other credits applicable to allowable costs under the Contract;  

(ii) A closing financial statement;  

(iii) The accounting for Government-owned property required by the Section I clause 
FAR 52.245-1, Government Property; and  

(iv) A release discharging the Government, its officers, agents, and employees from all 
liabilities, obligations, and claims arising out of or under this contract subject only to the 
following exceptions:  

(A) Specified claims in stated amounts or in estimated amounts where the amounts are not 
susceptible to exact statement by the Contractor;  
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(B) Claims, together with reasonable expenses incidental thereto, based upon liabilities of 
the Contractor to third parties arising out of the performance of this Contract; provided 
that such claims are not known to the Contractor on the date of the execution of the 
release; and provided further that the Contractor gives notice of such claims in writing 
to the CO promptly, but not more than one (1) year after the Contractor’s right of 
action first accrues. In addition, the Contractor shall provide prompt notice to the CO 
of all potential claims under this Clause, whether in litigation or not (see also Section I 
clause, DEAR 952.231-71, Insurance – Litigation and Claims);  

(C) Claims for reimbursement of costs (other than expenses of the Contractor by reason of 
any indemnification of the Government against patent liability), including reasonable 
expenses incidental thereto, incurred by the Contractor under the provisions of this 
contract relating to patents; and  

(D) Claims recognizable under the Section I clause, DEAR 952.250-70, Nuclear Hazards 
Indemnity Agreement.  

(3) In arriving at the amount due the Contractor under this Clause, there shall be deducted,  

(i) Any claim which the Government may have against the Contractor in connection with this 
Contract, and  

(ii) Deductions due under the terms of this Contract and not otherwise recovered by or credited 
to the Government. 

(a) Discounts: The Contractor shall take and afford the Government the advantage of all known and 
available cash and trade discounts, rebates, allowances, credits, salvage, and commissions unless 
the CO finds that action is not in the best interest of the Government.  

(b) Collections. All collections accruing to the Contractor in connection with the work under this 
Contract, except for the Contractor’s fee and royalties or other income accruing to the 
Contractor from technology transfer activities in accordance with this Contract, shall be 
Government property and shall be processed and accounted for in accordance with applicable 
requirements imposed by the CO pursuant to Section I clause, DEAR 970.5204-2, Laws, 
Regulations, and DOE Directives, and to the extent consistent with those requirements, shall be 
made available for payment of allowable costs under this contract, unless otherwise directed by 
the CO.  

(c) Direct Payment of Charges. The Government reserves the right, upon 10 days of written notice 
from the CO to the Contractor, to pay directly to the persons concerned, all amounts due which 
otherwise would be allowable under this Contract. Any payment so made shall discharge the 
Government of all liability to the Contractor.  

(d) Determining Allowable Costs. The CO shall determine allowable costs in accordance with 
FAR Subpart 31.2, Contracts with Commercial Organizations, and DEAR Part 931, Contract 
Cost Principles and Procedures, in effect on the date of this Contract and other provisions of 
this Contract. 

(e) Certification and Penalties. The Contractor shall prepare and submit a “Final Indirect Rate 
Proposal” in accordance with Section I clause FAR 52.216-7, Allowable Cost and Payment, and 
DEAR 952.216-7, Allowable Cost and Payment, for the total of net expenditures incurred for 
the period covered by the Cost Statement. It is anticipated that this will be an annual submission 
unless otherwise agreed to by the CO. The Contractor shall certify the Cost Statement subject to 
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the penalty provisions for unallowable costs as stated in sections 306(b) and (i) of 41 U.S.C. 
256, as amended. 

 Mentor-Protégé Program 

Both DOE and the Small Business Administration (SBA) have established Mentor-Protégé Programs to 
encourage Federal prime contractors to assist small businesses, firms certified under Section 8(a) of the 
Small Business Act by the SBA, other small disadvantaged businesses, women-owned small businesses, 
historically black colleges and universities and minority institutions, other minority institutions of higher 
learning, and small business concerns owned and controlled by service-disabled veterans in enhancing its 
business abilities. At the completion of the Contract Transition Period and continuing throughout the 
Contract period of performance, the Contractor shall mentor at least two (2) active Protégé companies 
through the DOE and/or SBA Mentor-Protégé Programs. Mentor and Protégé firms will develop and 
submit “lessons learned” evaluations to DOE at the conclusion of the Contract. 

(a) DOE Mentor-Protégé Agreements shall be in accordance with DEAR Subpart 919.70, The 
Department of Energy Mentor-Protégé Program. 

(b) SBA Mentor-Protégé Agreements shall be in accordance with applicable SBA regulations. 

 Counterintelligence Site Specific Requirements 

Pursuant to Executive Order 12333, United States Intelligence Activities, and DOE procedures for 
intelligence activities, it is DOE policy to protect programs, resources, facilities, and personnel from 
intelligence collection by or on behalf of international terrorists, foreign powers, or entities and related 
threats through implementation of an effective, efficient Counterintelligence (CI) Program. CRD O 475.1, 
Counterintelligence Program (current version), reflects the current CI Program scope and requirements. 
These requirements are set forth locally in the Site Counterintelligence Support Plan (SCSP). The local CI 
Program is managed and administered by the Headquarters DOE Office of Intelligence and 
Counterintelligence, Directorate of Counterintelligence, Pacific Northwest Field Office with the 
assistance of DOE organizations, and contractors as identified in the SCSP. The Contractor shall fulfill 
the requirements of the SCSP. 

 Withdrawal of Work 

(a) DOE may, at its option and during the performance of this Contract, unilaterally have any of the 
work contemplated by Section C, PWS, of this Contract performed by either another contractor 
or to have the work performed by Government employees.  

(b) Work may be withdrawn:  

(1) In order for the Government to conduct pilot programs;  

(2) If the Contractor’s estimated cost of the work is considered unreasonable;  

(3) For less than satisfactory performance by the Contractor; or  

(4) For any other reason deemed by the CO to be in the best interests of the Government. 

(c) If the withdrawn work has been authorized under the PMB for the current year, the work shall 
be terminated in accordance with the procedures in the Section I clause FAR 52.249-6, 
Termination (Cost-Reimbursement). 
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(d) If any work is withdrawn by the CO, the Contractor agrees to fully cooperate with the new 
performing entity and to provide whatever support is required. 

(e) Limitations of this clause: DOE and the Contractor recognize that under the terms of this 
Section H clause entitled, Withdrawal of Work, and Section I clause FAR 52.243-2, Changes – 
Cost-Reimbursement, DOE has the right to modify this PWS and Section J Attachment entitled, 
Hanford Site Services and Interface Requirements Matrix. In order to minimize the impact on 
existing work being performed, DOE and the Contractor agree to negotiate a reasonable 
Transition Period for each change in which a portion of the PWS is withdrawn from this 
contract and awarded or assigned to an entity other than the Contractor. The Hanford Site 
services listed in the Interface Requirements Matrix are not GFS/I and carry no DOE guarantee 
for delivery or quality. 

 Use of Commercial Lease Space and Mobile Offices 

(a) Use of Commercial Lease Space. The Contractor’s acquisition of real property (i.e., leasing 
commercial space) must be conducted in accordance with applicable federal laws and regulations. 
Hanford Site Contracts include clause DEAR 952.217-70, Acquisition of Real Property. The policy 
associated with clause DEAR 917.74, Acquisition, Use, and Disposal of Real Estate, references that 
“acquisitions shall be justified with documentation.” In addition, FAR 31.205-36, Rental Costs, 
requires contractors to meet requirements applicable for the cost of renting or leasing real property. 
Lease packages submitted to DOE for approval, as required by DEAR 952.217-70, shall provide 
adequate information to meet the requirements set forth herein (e.g., market survey, cost per usable 
square foot, and total costs). This includes meeting federal sustainability guiding principles, building 
efficiency requirements, space utilization requirements, and recording acquisitions in the Facility 
Information Management System (FIMS). 

(1) The Contractor shall: 

(i) Record planned real property acquisitions in real property planning documentation and in the 
FIMS Anticipated Asset Information Module, regardless of the acquisition method or funding 
source;  

(ii) Ensure newly constructed, renovated, or newly leased building area designated for office use 
does not exceed the DOE’s office space design standard (an average of 180 square feet of 
usable area per person), regardless of predominant use of the building unless otherwise 
approved by DOE; and 

(iii) Ensure that acquisition by lease, except when otherwise exempt, complies with the lease 
scoring requirements of the OMB. 

(2) The following list of requirements applies when submitting a lease approval package to the 
applicable DOE CO. The CO will submit the final packet (Transmittal Letter, Lease Justification 
and Lease Agreement) to DOE for review and concurrence. The lease approval package shall 
demonstrate how the requirements listed below were met within the “Justification” narrative of 
the final submittal.  

(3) The items listed below are DOE’s requirements for lease acquisitions above 12,000 usable square 
feet. For lease acquisitions below 12,000 usable square feet, providing evidence that competition 
was sought and the type of method used (i.e., adequate advertisement to potential interested 
parties did occur), is not required. 
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(4) DOE has authority for acquisition of real property for cost reimbursable contracts on the 
Hanford Site. As such, sole-source justifications must be approved by DOE prior to the 
Contractor beginning negotiations with a landlord. 

(5) The Contractor shall: 

(i) Identify the need and reason for the lease space being pursued and its physical location. 
Confirm no other Government space was available for use.  

(ii) Explain the delineated area for lease acquisition (especially if there are limitations on the 
desired physical location of the space). Define the type, size and specific requirements of 
space needed. 

(iii) Provide evidence that competition was sought and the type of method used (i.e., adequate 
advertisement to potential interested parties did occur). 

(iv) Record/document that a solicitation for offers was issued, and to whom. 

(v) Conduct market surveys. 

(vi) Disseminate, collect, and review responses to the RFPs. 

(vii) Conduct negotiations based on proposals received. 

(viii) Identify the Lessor of choice based on the acceptable offer (i.e., lowest price per square foot 
or the offer that is most beneficial to the Government). Include a cost analysis (table) of 
terms and options, which identifies costs per usable square foot and total costs. 

(ix) Reference the market analysis tools used (e.g., independent market survey, analysis, or 
formal appraisal by a licensed State of Washington appraiser) to determine fair market 
value. 

(x) Lease Language: 

(A) No termination clause longer than 365 days. 

(B) Negotiate the best deal with the shortest escape clause possible. 

(C) Include provisions for reassignment of the lease to DOE or its contractors. 

(6) Make every effort to acquire Leadership in Energy and Environmental Design (LEED) facilities 
during the Real Property Lease Acquisition process. When soliciting space for Real Property 
Lease Acquisitions, indicate that a preference for LEED certified facilities will be given during 
the review of proposals. There are four LEED standards: Certified, Silver, Gold, and Platinum. 
The DOE preference is the Silver level or higher. Documentation of the effort to acquire LEED 
space at a standard through the advertisement and solicitation process is required within the 
Justification/Background narrative of Contractor Final Lease Packet Submittals. 

(7) Leases shall be competed with adequate advertising, while making a solicitation for offer specific 
for acquisition of real property to potential interested parties, unless it is an RFP for service. 

(8) If the Contractor believes it is in the best interest of the Government not to compete lease 
renewals for facilities they reside within and want to pursue a sole source opportunity, it shall: 
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(i) Prepare a sole-source justification to demonstrate that a renewal is in the best interest of the 
Government, as opposed to advertising and sending out a solicitation for offer to seek 
competition. 

(ii) Provide the DOE Certified Realty Specialist (in advance), via the CO, with a sole-source 
justification for approval, prior to beginning negotiations with a landlord. 

(iii) Present a narrative justification that includes associated cost analysis information specific to 
the stated need, while also including market survey information specific to the requirement 
for space the Contractor is trying to fill.  

(iv) Conduct a market survey specific to the function, size and operational need.  

(v) Include sole-source justification documentation while identifying comparable facilities. 

(vi) Requirements for the acquisition of real property will still apply, except those specific to 
competition and advertising.  

(b) Use of Mobile Offices. A mobile office rented or leased is procured as personal property and in most 
cases is installed and considered real property for its usable life. The Contractor shall obtain DOE 
approval, to include a review by the DOE Realty Specialist, to rent, lease or purchase a mobile office 
if the term is for more than one year. Mobile offices are to be treated as real property to capture 
maintenance costs consistently on the Hanford Site. 

(1) The Contractor shall adhere to the following: 

(i) Submit requests to rent, lease or purchase mobile offices for more than one (1) year to DOE 
for review and approval.  

(ii) Unless there are exigent circumstances, DOE’s review and approval is needed to allow any 
rented/leased mobile office to be place north of the Wye Barricade. 

(iii) Unless there are exigent circumstances, DOE’s review and approval is needed if a mobile 
office is rented or leased for one year or less regardless of where they will initially be place 
on the Hanford Site. 

 Hanford Site Recreation Policy 

The Contractor shall comply with the Hanford Site Recreation Policy, as updated by DOE. 
The Contractor shall flow down applicable requirements of this Clause to any subcontractors. 

 Hanford Site Services and Interface Requirements Matrix 

(a) Controls. When services between prime contractors are offered and accepted, the DOE does not 
expect the requesting prime contractor to review or otherwise validate top-level cross-cutting 
quality control, health, safety and/or environmental protection requirements mandated by the 
performing contractor’s contract. The requesting prime contractor may assume that such 
contract requirements (e.g., Quality Program/Plan) are acceptable to DOE. The performing 
contractor shall provide products or services in a manner that is consistent with the requirements 
of the performing prime contractor’s contract and the task instructions provided by the 
requesting contractor. Special conditions required to meet the requesting contractor’s 
requirements shall be documented through interface documents. 
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(b) Right of Access. Hanford Site Contractors shall, with coordination and adequate preparation, 
allow service-providing contractors access to facilities to perform the service. 

(c) Nuclear Safety. The Contractor shall establish a protocol with each Hanford Site contractor 
identified in Section J Attachment entitled, Hanford Site Services and Interface Requirements 
Matrix; this protocol shall establish the basis to perform contract work scope within a nuclear 
facility, or perform work scope that affects the safety basis of a nuclear facility, that is operated 
by the Hanford Site contractor who has responsibility for the nuclear facility.  

The protocol shall: 

 Describe the general scope of work to be performed, flow down of nuclear safety requirements, 
and implementing processes and procedures for DOE approval prior to transition. 

 Be signed by the Contractor and concurred with by the other affected contractor. Any new or 
future protocols or updates shall be submitted to DOE for approval.  

The Contractor shall: 

 Comply with all facility safety authorization basis and nuclear safety requirements that are 
established by the Hanford Site contractor responsible for the nuclear facility. 

 Flow down to each subcontractor (in accordance with the Section I clause DEAR 970.5223-1, 
Integration of Environment, Safety and Health in to Work Planning and Execution), the protocol 
to comply with all facility safety authorization basis and nuclear safety requirements that are 
established by the contractor responsible for the nuclear facility. 

(d) Payment of Services. Fee-for-Service providers shall provide to DOE and make available to the 
user the basis for liquidation of the charge for usage-based services. The service rates shall be 
based on customer service level forecasts. 

(e) Responsibility for Delivery of Service. The Government makes no guarantees or warranties 
regarding the delivery of services, and services between contractors shall not constitute GFS/I. 
The Government shall not be held responsible for the delivery or non-delivery of services 
between Hanford Site contractors. Contractors shall attempt to resolve disputes regarding 
service interfaces and the provision of services among themselves. If contractors are unable to 
achieve a timely resolution of issues between themselves regarding interfaces or the appropriate 
delivery of services, contractors may seek direction from the CO. DOE shall be the exclusive 
authority for resolving disputes associated with interface issues that cannot be resolved between 
parties in a timely manner. To the extent contractors attempt to litigate disputes between 
themselves regarding interfaces or the appropriate delivery of services, the costs associated with 
such litigation shall be unallowable under this Contract. 

(f) Direct Funded and Usage Based Services Not Commercial Items. Unless specified otherwise 
by the CO, all “Direct Funded” and “Usage Based” Services (UBS) (see Section J Attachment 
entitled, Hanford Site Services and Interface Requirements Matrix), including all Information 
Technology and Management services, under this Contract are unique to the Hanford Site, and 
are not “commercial items” as defined by FAR 2.101. The Contractor shall not perform or 
arrange for the performance of UBS by means of any process reserved for the acquisition of 
commercial items without first receiving written approval from the DOE CO expressly stating 
that a particular UBS to be acquired meets the FAR 2.101 definition of a “commercial item.” 
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 Emergency Procedures 

This Clause supplements DOE-0223, DOE-RL Emergency Plan Implementing Procedure, by clarifying 
the process for implementation of proposed changes listed in Section 3.20, Subsection 5.0 of this 
document. DOE-0223 is managed by the DOE Security and Emergency Services, and Information 
Management organization. When updates to the Procedure need to be made, the Emergency Preparedness 
points of contact from each represented company are provided drafts for review and are required to 
consult with the appropriate contractor staff in their respective organization to determine impacts to 
contractual requirements (e.g., work scope, cost, schedule). If there are impacts, the contractor will 
immediately contact the DOE CO for direction. 

 Transformational Energy Action Management (TEAM) Initiative 

The Contractor shall provide full and open access to the maximum extent practicable to DOE contracted 
Energy Service Companies (ESCO) under Energy Savings Performance Contracts (ESPC), facilitate 
onsite assessments of opportunities to improve the Site’s energy efficiency, water reduction and 
renewable energy improvements, and shall provide assistance in reviewing ESCO recommendations. 
The Contractor shall define requirements necessary to be placed in ESPCs and participate in the creation 
of ESPCs. The Contractor shall ensure ESCO personnel are granted access pursuant to contractual 
requirements; monitor ESCO activities to ensure that site safety and security requirements are adhered to; 
promptly provide information requested by ESCO personnel to assist them in developing viable 
recommendations; and, assist in the monitoring and execution of ESPC projects. When an ESCO is 
working in facilities under the control of the contractor, the ESCO shall work under the facility 
contractor’s work control and safety program. 

 Shipment Notification 

(a) The Contractor and/or Subcontractors shall notify Energy Northwest seven (7) days in advance (1) of 
movement of “common” explosives over 1,800 pounds excluding small arms ammunitions or 
classified shipments within five (5) miles of Energy Northwest and/or, (2) of any railroad shipment 
from/to Hanford north of the rail spur to the Fast Flux Test Facility. 

(b) For EM radioactive material/waste shipments by motor carrier and/or rail, the additional security 
measures described below shall be implemented. Documentation that the security measures were 
performed shall be maintained with the shipping papers. 

(1) Additional Security Measures to be Implemented for Motor Carriers transporting Radioactive 
Material/Waste Shipments: 

(i) Verify and document that site security plans require drivers entering the faculty for 
loading/unloading of shipments to sign in at the security gate and be escorted to the 
loading/unloading location unless a security badge has been issued. 

(ii) Verify and document the name of the drivers, who will be entering DOE facilities to pick 
up shipments to be used for commercial shipments, are on the list provided by the motor 
carrier. 

(iii) Verify and document the motor carriers to be used have provided documentation that all 
drivers meet the personal security requirements addressed in the U.S. Department of 
Transportation’s Security Sensitive Visits. 
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(iv) Obtain copies of documentation from the carriers that all drivers are citizens of the United 
States. 

(v) Verify the drivers have a Commercial Driver’s License, with proper hazardous materials 
endorsements, and attach a copy to the shipment documentation to be kept on file for each 
shipment. 

(vi) Verify and document the carriers utilize satellite tracking and/or maintains cellular 
telephone contact with the driver, including the requirement that the driver must contact 
carrier dispatch at regular intervals. 

(vii) Require security staff to perform and document per-loading equipment inspections to avoid 
explosive and other devices as detailed in Measure 18 of CRD Notice 473.9 (Supplemented 
Rev. 0), Security Conditions. 

NOTE: DOE Notice, Measure 18. Implement screening procedures for other deliveries at 
designated inspection points to identify explosives and incendiary devices. Use canine 
(K-9) teams for inspections, when available. Instruct Site personnel to report suspicious 
packages to Security and refrain from handling them until cleared by appropriate authority.  

(viii) Provide the drivers a briefing and a copy of written instructions regarding en route 
shipment security measures to be taken. Ensure the drivers can read and understand the 
instructions provided and have the driver sign a copy of the instructions. Attach signed and 
dated copy of the instructions to the shipment documentation to be kept on file. 

(ix) Request consignee notification of receipt of shipments. 

(2) Additional security measures to be implemented for rail carriers transporting radioactive 
material/waste shipments: 

(i) Obtain a copy of the rail carrier’s security plan. Ensure the plan identifies communications 
links, frequency of communication, and points of contact information for security-related 
emergencies. 

(ii) Implement a mechanism to be notified by the carrier should cars/train encounter any 
unexpected occurrences en route. Ensure the rail carrier has access to the information. 

(iii) Require security staff to perform and document pre-loading equipment inspections to avoid 
explosive and other as detailed in Measure 18 of CRD Notice 473.9 (Supplemented Rev. 0), 
Security Conditions.  

NOTE: DOE Notice, Measure 18. Implement screening procedures for other deliveries at 
designated inspection points to identify explosives and incendiary devices. Use K-9 teams for 
inspections, when available. Instruct site personnel to report suspicious packages to Security 
and refrain from handling them until cleared by appropriate authority.  

(iv) Verify and document the rail carrier has a communication system (through central dispatch 
consignee notification of arrival cars/trains). 

(v) Request consignee notification of arrival of cars/trains. 
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 Overtime Control Reporting 

No overtime premium is authorized other than as specified in FAR 52.222-2. Overtime premium 
authorized per FAR 52.222-2 will not be considered a CO determination of overtime reasonableness or 
cost allowability. 

Notwithstanding any other provision in this Contract, the Contractor shall submit an Overtime 
Justification Report of the overtime hours worked to the CO six (6) months after contract execution start 
and annually thereafter no later than November 30 of each year. Overtime Justification Reports shall be 
reported, at a minimum, by Common Occupational Classification System sub-codes, differentiate 
between premium and non-premium overtime, and provide sufficient detail to demonstrate all three (3) of 
the following:  

(1) Compliance with provisions set forth in FAR 52.222-2; 

(2) All other alternatives to overtime were evaluated prior to working overtime and found inadequate or 
not feasible; and 

(3) Overtime hours worked were in the best interest of the Government. 

The Overtime Justification Report will be used to assist the CO in determining reasonableness and cost 
allowability. 

 Organizational Conflict of Interest Between Hanford Site Contracts 

Performance of the Contract will be limited throughout the Contract period of performance to a 
Contractor that is not concurrently performing the Plateau Remediation Contract (PRC), the Tank 
Operations Contract (TOC), the Waste Treatment and Immobilization Plant (WTP) Contract, the 
Occupational Medical Services Contract (OccMed), the 222-S Analytical Laboratory Services Contract 
(222-S Lab), or other future Hanford contracts with those work scopes.  

This Contract limitation applies to member(s) of a contractor team arrangement as described in 
FAR 9.601(1), Contractor Team Arrangements, and any parents, affiliates, or subsidiaries of the teaming 
member(s), concurrently performing the PRC, TOC, WTP, OccMed, 222-S Lab work scopes (either as a 
prime contractor or subcontractor), or other future Hanford contracts with those work scopes.  

This Contract limitation also applies to subcontractor(s) performing work under the Safeguards and 
Security; Emergency Operations; Strategic Planning, Governance, Enterprise Architecture, and Program 
Management; Cyber Security; Records Management; Environmental Regulatory Management; 
Environmental Permits and Compliance; and Hanford Portfolio Analysis, Project Support, and 
Independent Assessment work scopes who are concurrently performing the PRC, TOC, WTP Contract, 
OccMed Contract, 222-S Lab Contract, or other future Hanford contracts with those same work scopes 
consistent with the below (Table H-5).  

Table H-5. CO Identification of Actual Impaired Objectivity OCIs within the HMESC 

Section C Entitled PRC TOC WTP OccMed 222-S 
Safeguards and Security* X X X X X 
Emergency Operations X X X X X 
Strategic Planning, Governance, Enterprise 
Architecture, and Program Management;  

X X N/A X X 

Cyber Security* X X N/A X X 
Records Management* X X N/A X X 
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Environmental Regulatory Management* X X X N/A X 
Environmental Permits and Compliance X X X N/A X 
Hanford Portfolio Analysis, Project Support, and 
Independent Assessment* 

X X X X X 

* Includes all lower level sub-elements in the identified PWS.
222-S = 222-S Analytical Laboratory Services  
  Contract 
CO = Contracting Officer 
HMESC = Hanford Mission Essential Services Contract 
OCI = Organizational Conflict of Interest 

OccMed = Occupational Medical Services Contract 
PRC = Plateau Remediation Contract 
PWS = Performance Work Statement 
TOC = Tank Operations Contract 
WTP = Waste Treatment and Immobilization Plant 

 

 Organizational Conflict of Interest – Affiliate (s) 

The prime contractor, Hanford Mission Integration Solutions, LLC comprised of Leidos Integrated 
Technology, LLC, Centerra Group, LLC, and Parsons Government Services Inc, is responsible for the 
completion of all aspects of this contract. In order to effectively and satisfactorily execute its 
responsibility to manage and accomplish the contract work, the prime contractor must have complete 
objectivity in its oversight and management of its subcontractors. Therefore, consistent with the principle 
contained in Federal Acquisition Regulation subpart 9.5 and specifically section 9.505(a), and 
notwithstanding any other provision of this Contract, the prime contractor is, absent prior written consent 
from the CO as provided herein, prohibited from entering into a subcontract arrangement with any 
affiliate or any affiliate of its partners, or utilize any affiliate or affiliate of its partners, to perform work 
under a subcontract. Such contractual relationship(s) are presumed to create an impaired objectivity type 
conflict of interest. If the contractor believes the capabilities of an affiliate could be utilized in such a 
manner as to neutralize or avoid the existence of an organizational conflict of interest, the Contractor 
must obtain the CO’s written consent prior to before placing the subcontract. 

For the purpose of this clause, affiliation occurs when a business concern is controlled by or has the 
power to control another or when a third party has the power to control both. 

 Task Ordering Procedures 

Performance under the IDIQ CLINs 0007, 1007, 2007 - Infrastructure Reliability Projects and CLINs 
0008, 1008, 2008 - DOE Small Business Procurement Post-Award Support and Other Directed Work 
Scope, shall be subject to the following task ordering procedure: 

(a) Work under these CLINs shall only be performed after a task order or modification is issued in 
accordance with this task ordering procedure. All costs for work associated with these CLINs shall be 
allocable only to task orders and modifications issued as described therein.  

(b) Request for task proposals will be issued in writing by the CO, may include notice to proceed, and 
will include the following information: 

(1) Performance-Based Statement of Work; 

(2) Task Order Deliverables; 

(3) The Task Order type;  

(4) The anticipated performance period;  

(5) Authorized travel;  

(6) Government-furnished property;  
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(7) Task Order Proposal instructions including a proposal response time;  

(8) Applicable, additional clauses depending on the task order type; and 

(9) Other pertinent information. 

(c) The Contractor’s task proposal for Firm-Fixed-Price task orders shall include: 

(1) Date of commencement of work and any necessary revision to the schedule of performance 
stipulated by the Government. The Contractor may submit a schedule of milestones for which it 
may be reimbursed by the Government after the successful completion of each milestone. 

(2) A total firm-fixed-price for the completion of the work described in the PWS of the task order by 
the schedule of performance stipulated by the Government. The firm-fixed-price proposed by the 
Contractor shall incorporate all anticipated costs including fully-burdened labor, travel, and other 
direct costs. 

(d) The Contractor’s Task Proposal for Time-and-Materials task orders shall include: 

(1) Date of commencement of work and any necessary revision to the schedule of performance 
stipulated by the Government;  

(2) Direct Productive Labor Hours (DPLH), on a monthly basis by applicable labor category and 
labor resource codes consistent with the DOE Environmental Restoration/Waste Management 
Activities Common Occupational Classification System, and the total labor hours, including those 
in (5) below, estimated to be necessary to complete the task; 

(3) Fully-burdened (including profit) labor rates proposed for the task order. The fully-burdened 
labor rates shall be developed using the Contractor’s current forward pricing rates, with profit 
identified as a separate element for each labor category;  

(4) The estimate for travel, materials, and other direct costs; 

(5) An estimate for subcontractors and consultants, including DPLH, if applicable; 

(6) Other pertinent information (e.g. material handling costs minimum position qualifications); and 

(7) The proposed ceiling price for completion of the task order. 

(e) The Contractor’s Task Proposal for Cost Reimbursement type task orders (e.g., CPAF, CPIF, CPFF) 
shall include the information as requested in the Request for Task Proposals. 

(f) The awarded task order will be issued bilaterally, and will include, but is not limited to, the following 
information: 

(1) Date of the order; 

(2) Contract and Task Order numbers; 

(3) Performance-Based Statement of Work, including references to applicable specifications; 

(4) Task Order Performance Period; 

(5) Task Order deliverables; 

(6) Any property, material, or site support to be made available for performance of the task order 
(GFS/I); 
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(7) The total negotiated fixed price, ceiling price, or estimated cost and fee of the task order, and 
appropriate cost/price breakout for the specific task order type, if applicable; 

(8) Obligated amount, accounting and appropriation data; 

(9) The names, addresses, and phone numbers of the applicable CO and COR as well as any other 
necessary points of contact; and 

(10) Any other pertinent information deemed necessary to the performance of the order. 

(g) Task orders will be issued on forms specified and provided by the Government. Task orders will be 
numbered.  

(h) The Contracting Officer may issue an undefinitized task order. The undefintized task order will 
include the information described in paragraphs (b). The undefinitized task order may be issued 
unilaterally and will include: 

(1) A definitization schedule including a proposal response time; and 

(2) A requirement to establish separate accounting for the undefinitized action. 
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I.1 FAR 52.252-2 Clauses Incorporated By Reference (Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they 
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the 
full text of a clause may be accessed electronically at these addresses: 

https://www.acquisition.gov/?q=browsefar 

http://energy.gov/management/downloads/searchable-electronic-department-energy-acquisition-regulation 

I.2 FAR 52.252-6 Authorized Deviations in Clauses (Apr 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) 
clause with an authorized deviation is indicated by the addition of “(DEVIATION)” after the date of 
the clause. 

(b) The use in this solicitation or contract of any Department of Energy Acquisition Regulation (48 CFR 
Chapter 9) clause with an authorized deviation is indicated by the addition of “(DEVIATION)” after 
the name of the regulation. 

Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.2 52.202-1 Definitions (Nov 2013)  

I.3 52.203-3 Gratuities (Apr 1984)  

I.4 52.203-5 Covenant Against Contingent Fees (May 2014)  

I.5 52.203-6 Restrictions on Subcontractor Sales to the Government (Sep 2006)  

I.6 52.203-7 Anti-Kickback Procedures (May 2014)  

I.7 52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or 
Improper Activity (May 2014) 

 

I.8 52.203-10 Price or Fee Adjustment for Illegal or Improper Activity 
(May 2014) 

 

I.9 52.203-12 Limitation on Payments to Influence Certain Federal Transactions 
(Oct 2010) 

 

I.10 52.203-13 Contractor Code of Business Ethics and Conduct (Oct 2015)  

I.11 
52.203-14 Display of Hotline Poster(s) (Oct 2015) (b)(3) DOE Office of 

Inspector General 
Hotline Poster 

I.12 52.203-16 Preventing Personal Conflicts of Interest (Dec 2011)  

Applies to CLINs 0005, 1005, 2005 – DOE Small Business 
Procurement Pre-Award Support, and CLINs 0008, 1008, 
2008 – DOE Small Business Procurement Post-Award Support  

 

I.13 52.203-17 Contractor Employee Whistleblower Rights and Requirement To 
Inform Employees of Whistleblower Rights (Apr 2014) 
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.14 52.203-19 Prohibition on Requiring Certain Internal Confidentiality 
Agreements or Statements (Jan 2017) 

 

I.15 52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content 
Paper (May 2011) 

 

I.16 52.204-9 Personal Identity Verification of Contractor Personnel (Jan 2011)  

I.17 52.204-10 Reporting Executive Compensation and First-Tier Subcontract 
Awards (Oct 2016) 

 

I.18 52.204-13 
Full Text 

System for Award Management Maintenance (Oct 2016)  

I.19 52.204-14 Service Contract Reporting Requirements (Oct 2016)  

I.20 52.204-15 Service Contract Reporting Requirements for Indefinite-Delivery 
Contracts (Oct 2016) 

 

I.21 52.204-18 Commercial and Government Entity Code Maintenance (Jul 2016)  

I.22 52.204-21 
Full Text 

Basic Safeguarding of Covered Contractor Information Systems 
(Jun 2016) 

 

I.23 52.204-23 
Full Text 

Prohibition on Contracting for Hardware, Software, and Services 
Developed or Provided by Kaspersky Lab and Other Covered 
Entities (Jul 2018) 

 

I.24 52.209-6 Protecting the Government’s Interest When Subcontracting with 
Contractors Debarred, Suspended, or Proposed for Debarment  
(Oct 2015) 

 

I.25 52.209-9 Updates of Publicly Available Information Regarding 
Responsibility Matters (Jul 2013) 

 

I.26 52.209-10 Prohibition on Contracting With Inverted Domestic Corporations 
(Nov 2015) 

 

I.27 52.210-1 Market Research (Apr 2011)  

I.28 52.215-2 Audit and Records-Negotiation (Oct 2010)  

I.29 52.215-8 Order of Precedence-Uniform Contract Format (Oct 1997)  

I.30 52.215-11 Price Reduction for Defective Certified Cost or Pricing Data-
Modifications (Aug 2011) 

 

I.31 52.215-13 Subcontractor Certified Cost or Pricing Data-Modifications 
(Oct 2010) 

 

I.32 52.215-14 Integrity of Unit Prices (Oct 2010)  

I.33 52.215-15 Pension Adjustments and Asset Reversions (Oct 2010)  

I.34 52.215-17 Waiver of Facilities Capital Cost of Money (Oct 1997)   
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.35 52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits 
(PRB) Other Than Pensions (July 2005) 

 

I.36 52.215-19 Notification of Ownership Changes (Oct 1997)   

I.37 52.215-21 Requirements for Certified Cost or Pricing Data and Data Other 
Than Certified Cost or Pricing Data-Modifications (Oct 2010) –
Alt III (Oct 1997) 

(c) CD-ROM, as 
requested by the 
Contracting Officer 

I.38 52.215-23 Limitations on Pass-Through Charges (Oct 2009)   

I.39 52.216-7 Allowable Cost and Payment (Jun 2013), as modified by 
DEAR 952.216-7 

(a)(3) 30th 
(cost invoices) and 30th 
(fee invoices) 

I.40 52.216-11 Cost Contract-No Fee (Apr 1984) 

Applies to CLIN 0001, Contract Transition Period; CLINs 
0002, 1002, and 2002 Hanford Site Benefit Plans; CLINs 0003, 
1003, and 2003 Legacy Benefit Plans only 

 

The following three (3) clauses (FAR 52.216-18, FAR 52.216-19, and FAR 52.216-22)  
apply to the IDIQ CLINs only. 

I.41 52.216-18 
Full Text 

Ordering (Oct 1995) 

Applies to IDIQ CLINs 

(a) the Start Date of the 
Base Period CLINs, as 
defined in Section F.3 
DOE-F-2003, Period of 
Performance – Alternate 
I & Alternate II, through
the end of contract 
performance as specified 
in Section F 

I.42 52.216-19 
Full Text 

Order Limitations (Oct 1995) 

Applies to IDIQ CLINs 

(a) $25,000.00 
(b)(1) $610,000,000 
(b)(2) $610,000,000 
(b)(3) 365 
(d) 5 

I.43 52.216-22 
Full Text  

Indefinite Quantity (Oct 1995) 

Applies to IDIQ CLINs 

(d) one year beyond the 
expiration date of the 
contract period 

I.44 52.217-8 Option to Extend Services (Nov 1999) 30 days of the contract 
expiration date 

I.45 52.217-9 
Full Text 

Option to Extend the Term of the Contract (Mar 2000) (a) 30 days of the 
contract expiration date; 
60 days 

(c) 10 years 

I.46 52.219-4 Notice of Price Evaluation Preference for HUBZone Small 
Business Concerns (Oct 2014) 

Offeror Waived 
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.47 52.219-8 Utilization of Small Business Concerns (Nov 2016)  

I.48 52.219-9 
Full Text 

Small Business Subcontracting Plan (Jan 2017) – Alt II 
(Nov 2016) 

 

I.49 52.219-16 Liquidated Damages – Subcontracting Plan (Jan 1999)  

I.50 52.219-28 Post-Award Small Business Program Rerepresentation (Jul 2013)  

I.51 52.222-1 Notice to the Government of Labor Disputes (Feb 1997)  

I.52 52.222-2 Payment for Overtime Premiums (Jul 1990) a) TBD 

I.53 52.222-3 Convict Labor (Jun 2003)  

I.54 52.222-4 Contract Work Hours and Safety Standards—Overtime 
Compensation (May 2018) 

 

I.55 52.222-6 Construction Wage Rate Requirements (May 2014)  

I.56 52.222-7 Withholding of Funds (May 2014)  

I.57 52.222-8 Payrolls and Basic Records (May 2014)  

I.58 52.222-9 Apprentices and Trainees (Jul 2005)  

I.59 52.222-10 Compliance with Copeland Act Requirements (Feb 1988)  

I.60 52.222-11 Subcontracts (Labor Standards) (May 2014)  

I.61 52.222-12 Contract Termination – Debarment (May 2014)  

I.62 52.222-13 Compliance with Construction Wage Rate Requirements and 
Related Regulations (May 2014) 

 

I.63 52.222-14 Disputes Concerning Labor Standards (Feb 1988)  

I.64 52.222-15 Certification of Eligibility (May 2014)  

I.65 52.222-16 Approval of Wage Rates (May 2014)  

I.66 52.222-17 Nondisplacement of Qualified Workers (May 2014)  

I.67 52.222-19 Child Labor—Cooperation With Authorities and Remedies 
(Jan 2018) 

 

I.68 52.222-20 Contracts for Materials, Supplies, Articles and Equipment 
Exceeding $15,000 (May 2014) 

 

I.69 52.222-21 Prohibition of Segregated Facilities (Apr 2015)  

I.70 52.222-26 Equal Opportunity (Sep 2016)  

I.71 52.222-27 Affirmative Action Compliance Requirements for Construction  
(Apr 2015) 
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.72 52.222-30 Construction Wage Rate Requirements—Price Adjustment  
(None or Separately Specified Method) (May 2014) 

 

I.73 52.222-35 
Full Text 

Equal Opportunity for Veterans (Oct 2015)  

I.74 52.222-36 
Full Text 

Equal Opportunity for Workers With Disabilities (Jul 2014)  

I.75 52.222-37 Employment Reports on Veterans (Feb 2016)  

I.76 52.222-40 Notification of Employee Rights Under the National Labor 
Relations Act (Dec 2010) 

 

I.77 52.222-41 Service Contract Labor Standards (May 2014)  

I.78 52.222-42 
Full Text 

Statement of Equivalent Rates for Federal Hires (May 2014) See full text below 

I.79 52.222-50 Combating Trafficking in Persons (Mar 2015)  

I.80 52.222-54 Employment Eligibility Verification (Oct 2015)  

I.81 52.222-55 Minimum Wages Under Executive Order 13658 (Dec 2015)  

I.82 52.222-62 Paid Sick Leave Under Executive Order 13706 (Jan 2017)  

I.83 52.223-2 Affirmative Procurement of Biobased Products Under Service and 
Construction Contracts (Sep 2013) 

 

I.84 52.223-3 Hazardous Material Identification and Material Safety Data 
(Jan 1997) – Alt I (Jul 1995) 

None 

I.85 52.223-5 Pollution Prevention and Right-to-Know Information (May 2011)  

I.86 52.223-6 Drug-Free Workplace (May 2001)  

I.87 52.223-9 
Full Text 

Estimate of Percentage of Recovered Material Content for EPA 
Designated Items (May 2008) 

(2) the Contracting 
Officer 

I.88 52.223-10 Waste Reduction Program (May 2011)  

I.89 52.223-11 Ozone-Depleting Substances and High Global Warming Potential 
Hydrofluorocarbons (Jun 2016) 

 

I.90 52.223-12 Maintenance, Service, Repair, or Disposal of Refrigeration 
Equipment and Air Conditioners (Jun 2016) 

 

I.91 52.223-13 Acquisition of EPEAT® – Registered Imaging Equipment 
(Jun 2014) 

 

I.92 52.223-14 Acquisition of EPEAT® – Registered Televisions (Jun 2014)  

I.93 52.223-15 Energy Efficiency in Energy-Consuming Products (Dec 2007)  

I.94 52.223-16 Acquisition of EPEAT®-Registered Personal Computer Products 
(Oct 2015) 
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.95 52.223-17 Affirmative Procurement of EPA-designated Items in Service and 
Construction Contracts (May 2008) 

 

I.96 52.223-18 Encouraging Contractor Policies to Ban Text Messaging While 
Driving (Aug 2011) 

 

I.97 52.223-19 Compliance with Environmental Management Systems 
(May 2011) 

 

I.98 52.223-20 Aerosols (Jun 2016)  

I.99 52.223-21 Foams (Jun 2016)  

I.100 52.224-1 Privacy Act Notification (Apr 1984)  

I.101 52.224-2 Privacy Act (Apr 1984)  

I.102 52.224-3 Privacy Training (Jan 2017)  

I.103 52.225-1 Buy American – Supplies (May 2014)  

I.104 52.225-9 
Full Text 

Buy American-Construction Materials (May 2014)  

I.105 52.225-11 
Full Text 

Buy American—Construction Materials Under Trade Agreements 
(Oct 2016) 

(b) (3) To be determined 
by the Contracting 
Officer 

I.106 52.225-13 Restrictions on Certain Foreign Purchases (Jun 2008)  

I.107 52.226-1 Utilization of Indian Organizations and Indian-Owned Economic 
Enterprises (Jun 2000) 

 

I.108 52.227-1 Authorization and Consent (Dec 2007)  

I.109 52.227-2 Notice and Assistance Regarding Patent and Copyright 
Infringement (Dec 2007) 

 

I.110 52.227-3 Patent Indemnity (Apr 1984)  

I.111 52.227-4 Patent Indemnity—Construction Contracts (Dec 2007)  

I.112 52.227-9 Refund of Royalties (Apr 1984)  

I.113 52.230-2 Cost Accounting Standards (Oct 2015) (Deviation 2018-O0012) 
(Apr 2018) 

 

I.114 52.230-6 Administration of Cost Accounting Standards (Jun 2010)  

I.115 52.232-9 Limitation on Withholding of Payments (Apr 1984)  

I.116 52.232-17 Interest (May 2014)  

I.117 52.232-18 Availability of Funds (Apr 1984)  

I.118 52.232-22 Limitation of Funds (Apr 1984)  
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.119 52.232-23 Assignment of Claims (May 2014)  

I.120 52.232-25 Prompt Payment (Jan 2017) – Alt I (Feb 2002)  

I.121 52.232-33 Payment by Electronic Funds Transfer-—System for Award 
Management (Jul 2013) 

 

I.122 52.232-39 Unenforceability of Unauthorized Obligations (Jun 2013)  

I.123 52.232-40 Providing Accelerated Payments to Small Business Subcontractors 
(Dec 2013) 

 

I.124 52.233-1 Disputes (May 2014) – Alt I (Dec 1991)  

I.125 52.233-3 Protest after Award (Aug 1996) – Alt I (Jun 1985)  

I.126 52.233-4 Applicable Law for Breach of Contract Claim (Oct 2004)  

I.127 52.236-5 Material and Workmanship (Apr 1984)  

I.128 52.236-7 Permits and Responsibilities (Nov 1991)  

I.129 52.236-18 Work Oversight in Cost-Reimbursement Construction Contracts 
(Apr 1984) 

 

I.130 52.236-19 Organization and Direction of the Work (Apr 1984)  

I.131 
52.237-2 Protection of Government Buildings, Equipment, and Vegetation 

(Apr 1984) 
 

I.132 52.237-3  Continuity of Services (Jan 1991)  

I.133 52.239-1 Privacy or Security Safeguards (Aug 1996)  

I.134 52.242-1 Notice of Intent to Disallow Costs (Apr 1984)  

I.135 52.242-3 Penalties for Unallowable Costs (May 2014)  

I.136 52.242-4 Certification of Final Indirect Costs (Jan 1997)  

I.137 52.242-5 Payments to Small Business Subcontractors (Jan 2017)  

I.138 52.242-13 Bankruptcy (Jul 1995)  

I.139 52.243-2 Changes—Cost-Reimbursement (Aug 1987) – Alt II (Apr 1984) 
and Alt III (Apr 1984) (Application of the specific alternate will 
be dependent upon the circumstances of the change, as determined 
by the Contracting Officer) 
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.140 52.243-6 Change Order Accounting (Apr 1984)  

I.141 52.243-7 Notification of Changes (Jan 2017)  

I.142 52.244-2 
Full Text 

Subcontracts (Oct 2010) – Alt I (Jun 2007) (d) The DOE 
Contracting Officer will 
issue a letter to the 
Contractor setting 
thresholds for consent to 
subcontract; (j) Not 
Applicable 

I.143 52.244-5 Competition in Subcontracting (Dec 1996)  

I.144 52.244-6 Subcontracts for Commercial Items (Nov 2017)  

I.145 52.245-1 Government Property (Jan 2017), as modified by DEAR 952.245-5  

I.146 52.245-9 Use and Charges (Apr 2012)  

I.147 52.246-25 Limitation of Liability—Services (Feb 1997)  

I.148 52.247-1 Commercial Bill of Lading Notations (Feb 2006) Contract number will be 
inserted at time of award 

(a) U.S. Department of 
 Energy 

(b) (1) U.S. Department 
 of Energy 

(2) Contract number

(3) Address: U.S. 
 DOE Richland 
 Operations 
 Office 

 P.O. Box 550; 
 Mail Stop H5-20

 Richland, WA 
 99352 

I.149 52.247-63 Preference for U.S.-Flag Air Carriers (June 2003)  

I.150 52.247-64 Preference for Privately Owned U.S.-Flag Commercial Vessels 
(Feb 2006) 

 

I.151 52.247-67 
Full Text 

Submission of Transportation Documents for Audit (Feb 2006) (c) Contracting Officer 
identified in Section G  

I.152 52.247-68 Report of Shipment (REPSHIP) (Feb 2006)  

I.153 52.248-1 Value Engineering (Oct 2010) 89303319CEM000056 
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.154 52.248-3 Value Engineering—Construction (Oct 2015) 89303319CEM000056 

I.155 52.249-6 Termination (Cost-Reimbursement) (May 2004) – Alt I 
(Sept 1996) 

Alt I applicable to construction work 

 

I.156 52.249-14 Excusable Delays (Apr 1984)  

I.157 52.250-2 
Full Text 

SAFETY Act Coverage Not Applicable (Feb 2009)  

I.158 52.251-1 Government Supply Sources (Apr 2012)  

I.159 52.251-2 Interagency Fleet Management System Vehicles and Related 
Services (Jan 1991) 

 

I.160 52.253-1 Computer Generated Forms (Jan 1991)  

I.161 952.202-1 
Full Text 

Definitions (Feb 2011)  

I.162 952.203-70 
Full Text 

Whistleblower Protection for Contractor Employees (Dec 2000)  

I.163 952.204-2 
Full Text 

Security Requirements (Aug 2016)  

I.164 952.204-70 
Full Text 

Classification/Declassification (Sep 1997)  

I.165 952.204-75 
Full Text 

Public Affairs (Dec 2000)  

I.166 952.204-77 
Full Text 

Computer Security (Aug 2006)  

I.167 952.208-7 
Full Text 

Tagging of Leased Vehicles (Apr 1984)  

I.168 952.208-70 
Full Text 

Printing (Apr 1984)  

I.169 952.209-72 
Full Text 

Organizational Conflicts of Interest (Aug 2009) – Alt I (Feb 2011) (b)(1)(i) zero (0) 

I.170 952.215-70 
Full Text 

Key Personnel (Dec 2000)  

I.171 952.216-7 
Full Text 

Allowable Cost and Payment (Feb 2011)  

I.172 
952.217-70 
Full Text 

Acquisition of Real Property (Mar 2011)  

I.173 
952.223-71 
Full Text 

Integration of Environment, Safety, and Health into Work 
Planning and Execution (July 2009) 
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Table I-1. Clauses 

Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.174 
952.223-72 
Full Text 

Radiation Protection and Nuclear Criticality (Apr 1984)  

I.175 
952.223-75 
Full Text 

Preservation of Individual Occupational Radiation Exposure 
Records (Apr 1984) 

 

I.176 
952.225-71 
Full Text 

Compliance With Export Control Laws and Regulations 
(Nov 2015) 

 

I.177 
952.226-74 
Full Text 

Displaced Employee Hiring Preference (Jun 1997)  

I.178 

952.227-82 
Full Text 

Rights to Proposal Data (Apr 1994) pages that include the 
proprietary data legends 
required by FAR 52.215-
1(e) or that contain any 
financial information and 
all pages in Volumes I 
and III regardless of 
whether or not they are 
so labeled, and other 
than pages labeled as 
tables of contents, title 
pages or list of acronyms 
of the contractor’s 
proposal dated 
November 19, 2018 

I.179 
952.231-71 
Full Text 

Insurance-Litigation and Claims (Jul 2013)  

I.180 
952.242-70 
Full Text 

Technical Direction (Dec 2000)  

I.181 
952.245-5 
Full Text 

Government Property (Cost-Reimbursement, Time-and-Material, 
or Labor-Hour Contracts) (Dec 2012) 

 

I.182 
952.247-70 
Full Text 

Foreign Travel (Jun 2010)  

I.183 
952.250-70 
Full Text 

Nuclear Hazards Indemnity Agreement (Aug 2016)  

I.184 
952.251-70 
Full Text 

Contractor Employee Travel Discounts (Aug 2009)  

I.185 
970.5204-2 
Full Text 

Laws, Regulations, and DOE Directives (Dec 2000)  

I.186 
970.5204-3 
Full Text 

Access to and Ownership of Records (Oct 2014) (Deviation)  

I.187 
970.5215-3 
Full Text 

Conditional Payment of Fee, Profit, and Other Incentives—
Facility Management Contracts (Aug 2009) – Alt II  
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Clause 
No. 

FAR/DEAR 
Reference Title 

Fill-In Information; 
See FAR 52.104(d) 

I.188 
970.5217-1 
Full Text 

Strategic Partnership Projects Program (Non-DOE Funded Work) 
(Apr 2015) 

 

I.189 970.5223-1 
Full Text 

Integration of Environment, Safety, and Health into Work 
Planning (Dec 2000) 

 

I.190 970.5227-1 
Full Text 

Rights in Data-Facilities (Dec 2000)  

I.191 970.5227-6 
Full Text 

Patent Indemnity Subcontracts (Dec 2000)  

I.192 970.5229-1 
Full Text 

State and Local Taxes (Dec 2000)  

I.193 970.5232-3 
Full Text 

Accounts, Records, and Inspection (Dec 2010) – Alt I (Dec 2000)  

I.194 970.5232-6 
Full Text 

Strategic Partnership Project Funding Authorization (Apr 2015)  

I.195 970.5242-1 
Full Text 

Penalties for Unallowable Costs (May 2014)  

This contract incorporates one or more clauses, by reference, as indicated in the matrix above. 

Any clauses that are included in full text are listed below and include the same Section I identifier in 
parentheses as was used above. 

(I.18) FAR 52.204-13 System for Award Management Maintenance (Oct 2016) 

(a) Definitions. As used in this clause: 

“Electronic Funds Transfer (EFT) indicator” means a four-character suffix to the unique entity identifier. 
The suffix is assigned at the discretion of the commercial, nonprofit, or Government entity to establish 
additional System for Award Management (SAM) records for identifying alternative EFT accounts (see 
subpart 32.11) for the same entity.  

“Registered in the System for Award Management (SAM) database” means that— 

(1) The Contractor has entered all mandatory information, including the unique entity identifier and 
the EFT indicator (if applicable), the Commercial and Government Entity (CAGE) code, as well 
as data required by the Federal Funding Accountability and Transparency Act of 2006 
(see subpart 4.14), into the SAM database;  

(2) The Contractor has completed the Core, Assertions, Representations and Certifications, and 
Points of Contact sections of the registration in the SAM database; 

(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer 
Identification Number (TIN) with the Internal Revenue Service (IRS). The Contractor will be 
required to provide consent for TIN validation to the Government as a part of the SAM 
registration process; and 
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(4) The Government has marked the record “Active”. 

“System for Award Management (SAM)” means the primary Government repository for prospective 
Federal awardee and Federal awardee information and the centralized Government system for certain 
contracting, grants, and other assistance-related processes. It includes: 

(1) Data collected from prospective Federal awardees required for the conduct of business with the 
Government; 

(2) Prospective contractor-submitted annual representations and certifications in accordance with 
FAR subpart 4.12; and  

(3) Identification of those parties excluded from receiving Federal contracts, certain subcontracts, 
and certain types of Federal financial and non-financial assistance and benefits. 

“Unique entity identifier” means a number or other identifier used to identify a specific commercial, 
nonprofit, or Government entity. See www.sam.gov for the designated entity for establishing unique 
entity identifiers.  

(b) The Contractor is responsible for the accuracy and completeness of the data within the SAM 
database, and for any liability resulting from the Government’s reliance on inaccurate or incomplete 
data. To remain registered in the SAM database after the initial registration, the Contractor is required 
to review and update on an annual basis, from the date of initial registration or subsequent updates, its 
information in the SAM database to ensure it is current, accurate and complete. Updating information 
in the SAM does not alter the terms and conditions of this contract and is not a substitute for a 
properly executed contractual document. 

(c) (1) (i) If a Contractor has legally changed its business name, doing business as name, or division 
 name (whichever is shown on the contract), or has transferred the assets used in performing the 
 contract, but has not completed the necessary requirements regarding novation and 
 change-of-name agreements in subpart 42.12, the Contractor shall provide the responsible 
 Contracting Officer a minimum of one business day’s written notification of its intention to—  

(A) Change the name in the SAM database;  

(B) Comply with the requirements of subpart 42.12 of the FAR; and  

(C) Agree in writing to the timeline and procedures specified by the responsible Contracting 
Officer. The Contractor shall provide with the notification sufficient documentation to 
support the legally changed name. 

(ii) If the Contractor fails to comply with the requirements of paragraph (c)(1)(i) of this clause, or 
fails to perform the agreement at paragraph (c)(1)(i)(C) of this clause, and, in the absence of a 
properly executed novation or change-of-name agreement, the SAM information that shows 
the Contractor to be other than the Contractor indicated in the contract will be considered to 
be incorrect information within the meaning of the “Suspension of Payment” paragraph of the 
electronic funds transfer (EFT) clause of this contract.  

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as 
appropriate, in the SAM record to reflect an assignee for the purpose of assignment of claims 
(see FAR subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the 
SAM. Information provided to the Contractor’s SAM record that indicates payments, including 
those made by EFT, to an ultimate recipient other than that Contractor will be considered to be 
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incorrect information within the meaning of the “Suspension of Payment” paragraph of the EFT 
clause of this contract.  

(3) The Contractor shall ensure that the unique entity identifier is maintained with the entity 
designated at www.sam.gov for establishment of the unique entity identifier throughout the life of 
the contract. The Contractor shall communicate any change to the unique entity identifier to the 
Contracting Officer within 30 days after the change, so an appropriate modification can be issued 
to update the data on the contract. A change in the unique entity identifier does not necessarily 
require a novation be accomplished.  

(d) Contractors may obtain additional information on registration and annual confirmation requirements 
at https://www.acquisition.gov.  

(I.22) FAR 52.204-21 Basic Safeguarding of Covered Contractor Information Systems 
 (Jun 2016) 

(a) Definitions. As used in this clause– 

“Covered contractor information system” means an information system that is owned or operated by a 
contractor that processes, stores, or transmits Federal contract information.  

“Federal contract information” means information, not intended for public release, that is provided by or 
generated for the Government under a contract to develop or deliver a product or service to the 
Government, but not including information provided by the Government to the public (such as on public 
websites) or simple transactional information, such as necessary to process payments. 

“Information” means any communication or representation of knowledge such as facts, data, or opinions, 
in any medium or form, including textual, numerical, graphic, cartographic, narrative, or audiovisual 
(Committee on National Security Systems Instruction (CNSSI) 4009).  

“Information system” means a discrete set of information resources organized for the collection, 
processing, maintenance, use, sharing, dissemination, or disposition of information  
(44 U.S.C. 3502).  

“Safeguarding” means measures or controls that are prescribed to protect information systems. 

(b) Safeguarding requirements and procedures.  

(1) The Contractor shall apply the following basic safeguarding requirements and procedures to 
protect covered contractor information systems. Requirements and procedures for basic 
safeguarding of covered contractor information systems shall include, at a minimum, the 
following security controls: 

(i) Limit information system access to authorized users, processes acting on behalf of 
authorized users, or devices (including other information systems). 

(ii) Limit information system access to the types of transactions and functions that authorized 
users are permitted to execute. 

(iii) Verify and control/limit connections to and use of external information systems. 

(iv) Control information posted or processed on publicly accessible information systems. 

(v) Identify information system users, processes acting on behalf of users, or devices. 
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(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a prerequisite 
to allowing access to organizational information systems. 

(vii) Sanitize or destroy information system media containing Federal Contract Information 
before disposal or release for reuse. 

(viii) Limit physical access to organizational information systems, equipment, and the respective 
operating environments to authorized individuals. 

(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical access; and 
control and manage physical access devices. 

(x) Monitor, control, and protect organizational communications (i.e., information transmitted 
or received by organizational information systems) at the external boundaries and key 
internal boundaries of the information systems. 

(xi) Implement sub-networks for publicly accessible system components that are physically or 
logically separated from internal networks. 

(xii) Identify, report, and correct information and information system flaws in a timely manner. 

(xiii) Provide protection from malicious code at appropriate locations within organizational 
information systems. 

(xiv) Update malicious code protection mechanisms when new releases are available. 

(xv) Perform periodic scans of the information system and real-time scans of files from external 
sources as files are downloaded, opened, or executed. 

(2) Other requirements. This clause does not relieve the Contractor of any other specific safeguarding 
requirements specified by Federal agencies and departments relating to covered contractor 
information systems generally or other Federal safeguarding requirements for controlled 
unclassified information (CUI) as established by Executive Order 13556. 

(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), 
in subcontracts under this contract (including subcontracts for the acquisition of commercial items, 
other than commercially available off-the-shelf items), in which the subcontractor may have Federal 
contract information residing in or transiting through its information system. 

(I.23) FAR 52.204-23 Prohibition on Contracting for Hardware, Software, and 
 Services Developed or Provided by Kaspersky Lab and Other Covered 
 Entities (Jul 2018) 

(a) Definitions. As used in this clause-- 

Covered article means any hardware, software, or service that-- 

(1) Is developed or provided by a covered entity; 

(2) Includes any hardware, software, or service developed or provided in whole or in part by a 
covered entity; or 

(3) Contains components using any hardware or software developed in whole or in part by a covered 
entity. 
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Covered entity means-- 

(1) Kaspersky Lab; 

(2) Any successor entity to Kaspersky Lab; 

(3) Any entity that controls, is controlled by, or is under common control with Kaspersky Lab; or 

(4) Any entity of which Kaspersky Lab has a majority ownership. 

(b) Prohibition. Section 1634 of Division A of the National Defense Authorization Act for Fiscal Year 
2018 (Pub. L. 115-91) prohibits Government use of any covered article. The Contractor is prohibited 
from-- 

(1) Providing any covered article that the Government will use on or after October 1, 2018; and 

(2) Using any covered article on or after October 1, 2018, in the development of data or deliverables 
first produced in the performance of the contract. 

(c) Reporting requirement.  

(1) In the event the Contractor identifies a covered article provided to the Government during 
contract performance, or the Contractor is notified of such by a subcontractor at any tier or any 
other source, the Contractor shall report, in writing, to the Contracting Officer or, in the case of 
the Department of Defense, to the website at https://dibnet.dod.mil/. For indefinite delivery 
contracts, the Contractor shall report to the Contracting Officer for the indefinite delivery contract 
and the Contracting Officer(s) for any affected order or, in the case of the Department of Defense, 
identify both the indefinite delivery contract and any affected orders in the report provided at 
https://dibnet.dod.mil/. 

(2) The Contractor shall report the following information pursuant to paragraph (c)(1) of this clause: 

(i) Within 1 business day from the date of such identification or notification: The contract 
number; the order number(s), if applicable; supplier name; brand; model number (Original 
Equipment Manufacturer (OEM) number, manufacturer part number, or wholesaler number); 
item description; and any readily available information about mitigation actions undertaken 
or recommended. 

(ii) Within 10 business days of submitting the report pursuant to paragraph (c)(1) of this clause: 
Any further available information about mitigation actions undertaken or recommended. In 
addition, the Contractor shall describe the efforts it undertook to prevent use or submission of 
a covered article, any reasons that led to the use or submission of the covered article, and any 
additional efforts that will be incorporated to prevent future use or submission of covered 
articles. 

(d) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (d), in 
all subcontracts, including subcontracts for the acquisition of commercial items. 

(I.41) FAR 52.216-18 Ordering (Oct 1995) – Applies to IDIQ CLINs Only 

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery 
orders or task orders by the individuals or activities designated in the Schedule. Such orders may be 
issued from the Start Date of the Base Period CLINs, as defined in Section F.3, DOE-F-2003 
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entitled, Period of Performance – Alternate I & Alternate II, through the end of contract 
performance as specified in Section F. 

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event 
of conflict between a delivery order or task order and this contract, the contract shall control. 

(c) If mailed, a delivery order or task order is considered “issued” when the Government deposits the 
order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only 
if authorized in the Schedule. 

(I.42) FAR 52.216-19 Order Limitations (Oct 1995) – Applies to IDIQ CLINs Only 

(a) Minimum order. When the Government requires supplies or services covered by this contract in an 
amount of less than $25,000.00 the Government is not obligated to purchase, nor is the Contractor 
obligated to furnish, those supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor: 

(1) Any order for a single item in excess of $610,000,000.00; 

(2) Any order for a combination of items in excess of $610,000,000.00; or 

(3) A series of orders from the same ordering office within 365 days that together call for quantities 
exceeding the limitation in subparagraph (b)(1) or (2) of this section. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the 
Federal Acquisition Regulation [FAR]), the Government is not required to order a part of any one 
requirement from the Contractor if that requirement exceeds the maximum-order limitations in 
paragraph (b) of this section. 

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding 
the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering 
office within 5 days after issuance, with written notice stating the Contractor’s intent not to ship the item 
(or items) called for and the reasons. Upon receiving this notice, the Government may acquire the 
supplies or services from another source. 

(I.43) FAR 52.216-22 Indefinite Quantity (Oct 1995) – Applies to IDIQ CLINs Only 

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the 
period stated, in the Schedule. The quantities of supplies and services specified in the Schedule are 
estimates only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the 
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or 
services specified in the Schedule up to and including the quantity designated in the Schedule as the 
“maximum.” The Government shall order at least the quantity of supplies or services designated in 
the Schedule as the “minimum.” 

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no 
limit on the number of orders that may be issued. The Government may issue orders requiring 
delivery to multiple destinations or performance at multiple locations. 

(d) Any order issued during the effective period of this contract and not completed within that period 
shall be completed by the Contractor within the time specified in the order. The contract shall govern 
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the Contractor’s and Government’s rights and obligations with respect to that order to the same extent 
as if the order were completed during the contract’s effective period; provided, that the Contractor 
shall not be required to make any deliveries under this contract one year beyond the expiration date of 
the contract period. 

(I.45) FAR 52.217-9 Option to Extend the Term of the Contract (Mar 2000) 

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 
days of the contract expiration date; provided that the Government gives the Contractor a preliminary 
written notice of its intent to extend at least 60 days before the contract expires. The preliminary 
notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to include this 
option clause. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not 
exceed 10 years. 

(I.48) FAR 52.219-9 Small Business Subcontracting Plan (Jan 2017) – Alt II 
 (Nov 2016) 

(a) This clause does not apply to small business concerns. 

(b) Definitions. As used in this clause— 

“Alaska Native Corporation (ANC)” means any Regional Corporation, Village Corporation, Urban 
Corporation, or Group Corporation organized under the laws of the State of Alaska in accordance with the 
Alaska Native Claims Settlement Act, as amended (43 U.S.C. 1601, et seq.) and which is considered a 
minority and economically disadvantaged concern under the criteria at 43 U.S.C. 1626(e)(1). This 
definition also includes ANC direct and indirect subsidiary corporations, joint ventures, and partnerships 
that meet the requirements of 43 U.S.C. 1626 (e)(2). 

“Commercial item” means a product or service that satisfies the definition of commercial item in section 
2.101 of the Federal Acquisition Regulation. 

“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s fiscal year and 
that applies to the entire production of commercial items sold by either the entire company or a portion 
thereof (e.g., division, plant, or product line). 

“Electronic Subcontracting Reporting System (eSRS)” means the Government wide, electronic, 
web-based system for small business subcontracting program reporting. The eSRS is located 
at http://www.esrs.gov. 

“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and 
native groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the 
Alaska Native Claims Settlement Act (43 U.S.C.A. 1601 et seq.), that is recognized by the Federal 
Government as eligible for services from the Bureau of Indian Affairs in accordance with 25 U.S.C. 
1452(c). This definition also includes Indian-owned economic enterprises that meet the requirements of 
25 U.S.C. 1452(e). 

“Individual subcontracting plan” means a subcontracting plan that covers the entire contract period 
(including option periods), applies to a specific contract, and has goals that are based on the offeror’s 
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planned subcontracting in support of the specific contract, except that indirect costs incurred for common 
or joint purposes may be allocated on a prorated basis to the contract. 

“Master subcontracting plan” means a subcontracting plan that contains all the required elements of an 
individual subcontracting plan, except goals, and may be incorporated into individual subcontracting 
plans, provided the master subcontracting plan has been approved. 

“Reduced payment” means a payment that is for less than the amount agreed upon in a subcontract in 
accordance with its terms and conditions, for supplies and services for which the Government has paid the 
prime contractor. 

“Subcontract” means any agreement (other than one involving an employer-employee relationship) 
entered into by a Federal Government prime Contractor or subcontractor calling for supplies or services 
required for performance of the contract or subcontract. 

“Total contract dollars” means the final anticipated dollar value, including the dollar value of all options. 

“Untimely payment” means a payment to a subcontractor that is more than 90 days past due under the 
terms and conditions of a subcontract for supplies and services for which the Government has paid the 
prime contractor. 

(c) 

(1) Proposals submitted in response to this solicitation shall include a subcontracting plan that 
separately addresses subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns. If the Offeror is submitting an individual 
subcontracting plan, the plan must separately address subcontracting with small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns, with a 
separate part for the basic contract and separate parts for each option (if any). The plan shall be 
included in and made a part of the resultant contract. The subcontracting plan shall be negotiated 
within the time specified by the Contracting Officer. Failure to submit and negotiate a 
subcontracting plan shall make the Offeror ineligible for award of a contract. 

(2)  

(i) The Contractor may accept a subcontractor’s written representations of its size and 
socioeconomic status as a small business, small disadvantaged business, veteran-owned small 
business, service-disabled veteran-owned small business, or a women-owned small business 
if the subcontractor represents that the size and socioeconomic status representations with its 
offer are current, accurate, and complete as of the date of the offer for the subcontract. 

(ii) The Contractor may accept a subcontractor’s representations of its size and socioeconomic 
status as a small business, small disadvantaged business, veteran-owned small business, 
service-disabled veteran-owned small business, or a women-owned small business in the 
System for Award Management (SAM) if-- 

(A) The subcontractor is registered in SAM; and 

(B) The subcontractor represents that the size and socioeconomic status representations made 
in SAM are current, accurate and complete as of the date of the offer for the subcontract. 
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(iii) The Contractor may not require the use of SAM for the purposes of representing size or 
socioeconomic status in connection with a subcontract. 

(iv) In accordance with 13 CFR 121.411, 124.1015, 125.29, 126.900, and 127.700, a contractor 
acting in good faith is not liable for misrepresentations made by its subcontractors regarding 
the subcontractor's size or socioeconomic status. 

(d) The Offeror’s subcontracting plan shall include the following: 

(1) Separate goals, expressed in terms of total dollars subcontracted, and as a percentage of total 
planned subcontracting dollars, for the use of small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns as subcontractors. For individual 
subcontracting plans, and if required by the Contracting Officer, goals shall also be expressed in 
terms of percentage of total contract dollars, in addition to the goals expressed as a percentage of 
total subcontract dollars. The Offeror shall include all subcontracts that contribute to contract 
performance, and may include a proportionate share of products and services that are normally 
allocated as indirect costs. In accordance with 43 U.S.C. 1626— 

(i) Subcontracts awarded to an ANC or Indian tribe shall be counted towards the subcontracting 
goals for small business and small disadvantaged business concerns, regardless of the size or 
Small Business Administration certification status of the ANC or Indian tribe; and 

(ii) Where one or more subcontractors are in the subcontract tier between the prime Contractor 
and the ANC or Indian tribe, the ANC or Indian tribe shall designate the appropriate 
Contractor(s) to count the subcontract towards its small business and small disadvantaged 
business subcontracting goals. 

(A) In most cases, the appropriate Contractor is the Contractor that awarded the subcontract 
to the ANC or Indian tribe. 

(B) If the ANC or Indian tribe designates more than one Contractor to count the subcontract 
toward its goals, the ANC or Indian tribe shall designate only a portion of the total 
subcontract award to each Contractor. The sum of the amounts designated to various 
Contractors cannot exceed the total value of the subcontract. 

(C) The ANC or Indian tribe shall give a copy of the written designation to the Contracting 
Officer, the prime Contractor, and the subcontractors in between the prime Contractor 
and the ANC or Indian tribe within 30 days of the date of the subcontract award. 

(D) If the Contracting Officer does not receive a copy of the ANC’s or the Indian tribe’s 
written designation within 30 days of the subcontract award, the Contractor that awarded 
the subcontract to the ANC or Indian tribe will be considered the designated Contractor. 

(2) A statement of— 

(i) Total dollars planned to be subcontracted for an individual subcontracting plan; or the 
Offeror’s total projected sales, expressed in dollars, and the total value of projected 
subcontracts to support the sales for a commercial plan; 

(ii) Total dollars planned to be subcontracted to small business concerns (including ANC and 
Indian tribes); 

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
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(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business; 

(v) Total dollars planned to be subcontracted to HUBZone small business concerns; 

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns 
(including ANCs and Indian tribes); and 

(vii) Total dollars planned to be subcontracted to women-owned small business concerns. 

(3) A description of the principal types of supplies and services to be subcontracted, and an 
identification of the types planned for subcontracting to -- 

(i) Small business concerns, 

(ii) Veteran-owned small business concerns; 

(iii) Service-disabled veteran-owned small business concerns; 

(iv) HUBZone small business concerns; 

(v) Small disadvantaged business concerns, and 

(vi) Women-owned small business concerns. 

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this 
clause. 

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., 
existing company source lists, SAM, veterans service organizations, the National Minority 
Purchasing Council Vendor Information Service, the Research and Information Division of the 
Minority Business Development Agency in the Department of Commerce, or small, HUBZone, 
small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in SAM as an accurate representation of a concern’s size and 
ownership characteristics for the purposes of maintaining a small, veteran-owned small, service-
disabled veteran-owned small, HUBZone small, small disadvantaged, and women-owned small 
business source list. Use of SAM as its source list does not relieve a firm of its responsibilities 
(e.g., outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause. 

(6) A statement as to whether or not the Offeror included indirect costs in establishing subcontracting 
goals, and a description of the method used to determine the proportionate share of indirect costs 
to be incurred with -- 

(i) Small business concerns (including ANC and Indian tribes); 

(ii) Veteran-owned small business concerns; 

(iii) Service-disabled veteran-owned small business concerns; 

(iv) HUBZone small business concerns; 

(v) Small disadvantaged business concerns (including ANC and Indian tribes); and 

(vi) Women-owned small business concerns. 

(7) The name of the individual employed by the Offeror who will administer the Offeror’s 
subcontracting program, and a description of the duties of the individual. 
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(8) A description of the efforts the Offeror will make to assure that small business, veteran-owned 
small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns have an equitable 
opportunity to compete for subcontracts. 

(9) Assurances that the Offeror will include the clause of this contract entitled “Utilization of Small 
Business Concerns” in all subcontracts that offer further subcontracting opportunities, and that 
the Offeror will require all subcontractors (except small business concerns) that receive 
subcontracts in excess of $700,000 ($1.5 million for construction of any public facility) with 
further subcontracting possibilities to adopt a subcontracting plan that complies with the 
requirements of this clause. 

(10) Assurances that the Offeror will -- 

(i) Cooperate in any studies or surveys as may be required; 

(ii) Submit periodic reports so that the Government can determine the extent of compliance by 
the Offeror with the subcontracting plan; 

(iii) After November 30, 2017, include subcontracting data for each order when reporting 
subcontracting achievements for indefinite-delivery, indefinite-quantity contracts intended 
for use by multiple agencies; 

(iv) Submit the Individual Subcontract Report (ISR) and/or the Summary Subcontract Report 
(SSR), in accordance with paragraph (l) of this clause using the Electronic Subcontracting 
Reporting System (eSRS) at http://www.esrs.gov. The reports shall provide information on 
subcontract awards to small business concerns (including ANCs and Indian tribes that are 
not small businesses), veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns (including ANCs and Indian tribes that have not been certified by SBA 
as small disadvantaged businesses), women-owned small business concerns, and for NASA 
only, Historically Black Colleges and Universities and Minority Institutions. Reporting 
shall be in accordance with this clause, or as provided in agency regulations; 

(v) Ensure that its subcontractors with subcontracting plans agree to submit the ISR and/or the 
SSR using eSRS; 

(vi) Provide its prime contract number, its DUNS number, and the email address of the 
Offeror’s official responsible for acknowledging receipt of or rejecting the ISRs, to all first-
tier subcontractors with subcontracting plans so they can enter this information into the 
eSRS when submitting their ISRs; and 

(vii) Require that each subcontractor with a subcontracting plan provide the prime contract 
number, its own DUNS number, and the email address of the subcontractor’s official 
responsible for acknowledging receipt of or rejecting the ISRs, to its subcontractors with 
subcontracting plans. 

(11) A description of the types of records that will be maintained concerning procedures that have 
been adopted to comply with the requirements and goals in the plan, including establishing 
source lists; and a description of the offeror’s efforts to locate small business, veteran-owned 
small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns and award subcontracts to 
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them. The records shall include at least the following (on a plant-wide or company-wide basis, 
unless otherwise indicated): 

(i) Source lists (e.g., SAM), guides, and other data that identify small business, veteran-owned 
small business, service-disabled veteran-owned small business, HUBZone small business, 
small disadvantaged business, and women-owned small business concerns. 

(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small 
business, small disadvantaged business, or women-owned small business concerns. 

(iii) Records on each subcontract solicitation resulting in an award of more than $150,000, 
indicating -- 

(A) Whether small business concerns were solicited and if not, why not; 

(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 

(C) Whether service-disabled veteran-owned small business concerns were solicited and, if 
not, why not; 

(D) Whether HUBZone small business concerns were solicited and, if not, why not; 

(E) Whether small disadvantaged business concerns were solicited and if not, why not; 

(F) Whether women-owned small business concerns were solicited and if not, why not; and 

(G) If applicable, the reason award was not made to a small business concern. 

(iv) Records of any outreach efforts to contact -- 

(A) Trade associations; 

(B) Business development organizations; 

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, 
service-disabled veteran-owned, and women-owned small business sources; and 

(D) Veterans service organizations. 

(v) Records of internal guidance and encouragement provided to buyers through -- 

(A) Workshops, seminars, training, etc., and 

(B) Monitoring performance to evaluate compliance with the program’s requirements. 

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to 
the Government, including the name, address, and business size of each subcontractor. 
Contractors having commercial plans need not comply with this requirement. 

(12) Assurances that the Offeror will make a good faith effort to acquire articles, equipment, supplies, 
services, or materials, or obtain the performance of construction work from the small business 
concerns that it used in preparing the bid or proposal, in the same or greater scope, amount, and 
quality used in preparing and submitting the bid or proposal. Responding to a request for a quote 
does not constitute use in preparing a bid or proposal. The Offeror used a small business concern 
in preparing the bid or proposal if-- 
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(i) The Offeror identifies the small business concern as a subcontractor in the bid or proposal or 
associated small business subcontracting plan, to furnish certain supplies or perform a 
portion of the subcontract; or 

(ii) The Offeror used the small business concern’s pricing or cost information or technical 
expertise in preparing the bid or proposal, where there is written evidence of an intent or 
understanding that the small business concern will be awarded a subcontract for the related 
work if the Offeror is awarded the contract. 

(13) Assurances that the Contractor will provide the Contracting Officer with a written explanation if 
the Contractor fails to acquire articles, equipment, supplies, services or materials or obtain the 
performance of construction work as described in (d)(12) of this clause. This written explanation 
must be submitted to the Contracting Officer within 30 days of contract completion. 

(14) Assurances that the Contractor will not prohibit a subcontractor from discussing with the 
Contracting Officer any material matter pertaining to payment to or utilization of a 
subcontractor. 

(15) Assurances that the offeror will pay its small business subcontractors on time and in accordance 
with the terms and conditions of the underlying subcontract, and notify the contracting officer 
when the prime contractor makes either a reduced or an untimely payment to a small business 
subcontractor (see 52.242-5). 

(e) In order to effectively implement this plan to the extent consistent with efficient contract 
performance, the Contractor shall perform the following functions: 

(1) Assist small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small 
business concerns by arranging solicitations, time for the preparation of bids, quantities, 
specifications, and delivery schedules so as to facilitate the participation by such concerns. Where 
the Contractor’s lists of potential small business, veteran-owned small business, service-disabled 
veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business subcontractors are excessively long, reasonable effort shall be 
made to give all such small business concerns an opportunity to compete over a period of time. 

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned 
small business, service-disabled veteran-owned small business, HUBZone small business, small 
disadvantaged business, and women-owned small business concerns in all “make-or-buy” 
decisions. 

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small business, 
small disadvantaged business, and women-owned small business firms. 

(4) Confirm that a subcontractor representing itself as a HUBZone small business concern is certified 
by SBA as a HUBZone small business concern in accordance with 52.219-8(d)(2). 

(5) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of 
business status as small, veteran-owned small business, HUBZone small, small disadvantaged or 
women-owned small business for the purpose of obtaining a subcontract that is to be included as 
part or all of a goal contained in the Contractor’s subcontracting plan. 
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(6) For all competitive subcontracts over the simplified acquisition threshold in which a small 
business concern received a small business preference, upon determination of the successful 
subcontract offeror, prior to award of the subcontract the Contractor must inform each 
unsuccessful small business subcontract offeror in writing of the name and location of the 
apparent successful offeror and if the successful subcontract offeror is a small business, veteran-
owned small business, service-disabled veteran-owned small business, HUBZone small business, 
small disadvantaged business, or women-owned small business concern. 

(7) Assign each subcontract the NAICS code and corresponding size standard that best describes the 
principal purpose of the subcontract. 

(f) A master subcontracting plan on a plant or division-wide basis that contains all the elements required 
by paragraph (d) of this clause, except goals, may be incorporated by reference as a part of the 
subcontracting plan required of the Offeror by this clause; provided -- 

(1) The master subcontracting plan has been approved; 

(2) The Offeror ensures that the master subcontracting plan is updated as necessary and provides 
copies of the approved master subcontracting plan, including evidence of its approval, to the 
Contracting Officer; and 

(3) Goals and any deviations from the master subcontracting plan deemed necessary by the 
Contracting Officer to satisfy the requirements of this contract are set forth in the individual 
subcontracting plan. 

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial 
items. The commercial plan shall relate to the offeror’s planned subcontracting generally, for both 
commercial and Government business, rather than solely to the Government contract. Once the 
Contractor’s commercial plan has been approved, the Government will not require another 
subcontracting plan from the same Contractor while the plan remains in effect, as long as the product 
or service being provided by the Contractor continues to meet the definition of a commercial item. 
A contractor with a commercial plan shall comply with the reporting requirements stated in paragraph 
(d)(10) of this clause by submitting one SSR in eSRS for all contracts covered by its commercial 
plan. This report shall be acknowledged or rejected in eSRS by the Contracting Officer who approved 
the plan. This report shall be submitted within 30 days after the end of the Government’s fiscal year. 

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be 
considered by the Contracting Officer in determining the responsibility of the offeror for award of the 
contract. 

(i) A contract may have no more than one subcontracting plan. When a modification exceeds the 
subcontracting plan threshold in 19.702(a), or an option is exercised, the goals of the existing 
subcontracting plan shall be amended to reflect any new subcontracting opportunities. When the goals 
in a subcontracting plan are amended, these goal changes do not apply retroactively. 

(j) Subcontracting plans are not required from subcontractors when the prime contract contains the 
clause at 52.212-5, Contract Terms and Conditions Required to Implement Statutes or Executive 
Orders—Commercial Items, or when the subcontractor provides a commercial item subject to the 
clause at 52.244-6, Subcontracts for Commercial Items, under a prime contract. 

(k) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this 
contract entitled “Utilization Of Small Business Concerns,” or (2) an approved plan required by this 
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clause, shall be a material breach of the contract and may be considered in any past performance 
evaluation of the Contractor. 

(l) The Contractor shall submit ISRs and SSRs using the web-based eSRS at http://www.esrs.gov. 
Purchases from a corporation, company, or subdivision that is an affiliate of the Contractor or 
subcontractor are not included in these reports. Subcontract awards by affiliates shall be treated as 
subcontract awards by the Contractor. Subcontract award data reported by the Contractor and 
subcontractors shall be limited to awards made to their immediate next-tier subcontractors. Credit 
cannot be taken for awards made to lower tier subcontractors, unless the Contractor or subcontractor 
has been designated to receive a small business or small disadvantaged business credit from an ANC 
or Indian tribe. Only subcontracts involving performance in the United States or its outlying areas 
should be included in these reports with the exception of subcontracts under a contract awarded by 
the State Department or any other agency that has statutory or regulatory authority to require 
subcontracting plans for subcontracts performed outside the United States and its outlying areas. 

(1) ISR. This report is not required for commercial plans. The report is required for each contract 
containing an individual subcontract plan. 

(i) The report shall be submitted semi-annually during contract performance for the periods 
ending March 31 and September 30. A report is also required for each contract within 30 days 
of contract completion. Reports are due 30 days after the close of each reporting period, 
unless otherwise directed by the Contracting Officer. Reports are required when due, 
regardless of whether there has been any subcontracting activity since the inception of the 
contract or the previous reporting period. When the Contracting Officer rejects an ISR, the 
Contractor shall submit a corrected report within 30 days of receiving the notice of ISR 
rejection. 

(ii)  

(A) When a subcontracting plan contains separate goals for the basic contract and each 
option, as prescribed by FAR 19.704(c), the dollar goal inserted on this report shall be the 
sum of the base period through the current option; for example, for a report submitted 
after the second option is exercised, the dollar goal would be the sum of the goals for the 
basic contract, the first option, and the second option. 

(B) If a subcontracting plan has been added to the contract pursuant to 19.702(a)(3) or 
19.301-2(e), the Contractor’s achievements must be reported in the ISR on a cumulative 
basis from the date of incorporation of the subcontracting plan into the contract. 

(iii) When a subcontracting plan includes indirect costs in the goals, these costs must be included 
in this report. 

(iv) The authority to acknowledge receipt or reject the ISR resides— 

(A) In the case of the prime Contractor, with the Contracting Officer; and 

(B) In the case of a subcontract with a subcontracting plan, with the entity that awarded the 
subcontract. 

(2) SSR. 

(i) Reports submitted under individual contract plans. 
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(A) This report encompasses all subcontracting under prime contracts and subcontracts with 
an executive agency, regardless of the dollar value of the subcontracts. This report also 
includes indirect costs on a prorated basis when the indirect costs are excluded from the 
subcontracting goals. 

(B) The report may be submitted on a corporate, company or subdivision (e.g. plant or 
division operating as a separate profit center) basis, unless otherwise directed by the 
agency. 

(C) If the Contractor or a subcontractor is performing work for more than one executive 
agency, a separate report shall be submitted to each executive agency covering only that 
agency’s contracts, provided at least one of that agency’s contracts is over $700,000 
(over $1.5 million for construction of a public facility) and contains a subcontracting 
plan. For DoD, a consolidated report shall be submitted for all contracts awarded by 
military departments/agencies and/or subcontracts awarded by DoD prime contractors. 

(D) The report shall be submitted annually by October 30 for the twelve month period ending 
September 30. When a Contracting Officer rejects an SSR, the Contractor shall submit a 
revised report within 30 days of receiving the notice of SSR rejection. 

(E) Subcontract awards that are related to work for more than one executive agency shall be 
appropriately allocated. 

(F) The authority to acknowledge or reject SSRs in eSRS, including SSRs submitted by 
subcontractors with subcontracting plans, resides with the Government agency awarding 
the prime contracts unless stated otherwise in the contract. 

(ii) Reports submitted under a commercial plan. 

(A) The report shall include all subcontract awards under the commercial plan in effect 
during the Government’s fiscal year and all indirect costs. 

(B) The report shall be submitted annually, within thirty days after the end of the 
Government’s fiscal year. 

(C) If a Contractor has a commercial plan and is performing work for more than one 
executive agency, the Contractor shall specify the percentage of dollars attributable to 
each agency. 

(D) The authority to acknowledge or reject SSRs for commercial plans resides with the 
Contracting Officer who approved the commercial plan. 

(I.73) FAR 52.222-35 Equal Opportunity for Veterans (Oct 2015) 

(a) Definitions. As used in this clause—  

 “Active duty wartime or campaign badge veteran,” “Armed Forces service medal veteran,” “disabled 
veteran,” “protected veteran,” “qualified disabled veteran,” and “recently separated veteran” have the 
meanings given at FAR 22.1301.  

(b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity 
clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits discrimination against 
qualified protected veterans, and requires affirmative action by the Contractor to employ and advance 
in employment qualified protected veterans. 
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(c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of $150,000 or more 
unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as 
specified by the Director, Office of Federal Contract Compliance Programs, to enforce the terms, 
including action for noncompliance. Such necessary changes in language may be made as shall be 
appropriate to identify properly the parties and their undertakings. 

(I.74) FAR 52.222-36 Equal Opportunity for Workers with Disabilities (Jul 2014) 

(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity 
clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits discrimination against 
qualified individuals on the basis of disability, and requires affirmative action by the Contractor to 
employ and advance in employment qualified individuals with disabilities. 

(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase 
order in excess of $15,000 unless exempted by rules, regulations, or orders of the Secretary, so that 
such provisions will be binding upon each subcontractor or vendor. The Contractor shall act as 
specified by the Director, Office of Federal Contract Compliance Programs of the U.S. Department of 
Labor, to enforce the terms, including action for noncompliance. Such necessary changes in language 
may be made as shall be appropriate to identify properly the parties and their undertakings.  

(I.78) FAR 52.222-42 Statement of Equivalent Rates for Federal Hires (May 2014) 

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of 
Labor (29 CFR part 4), this clause identifies the classes of service employees expected to be employed 
under the contract and states the wages and fringe benefits payable to each if they were employed by the 
contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

This Statement is for Information Only: It is not a Wage Determination (Please refer to Section J, 
Attachment J-9 for Wage Determinations applicable to this Contract) 

Table I-2. Classes of Service, Wage, and Fringe Benefits 

Classifications Grade Equivalent Pay 

Administrative Assistant GS-7 19.82 

Carpenter WG-9 24.64 

Computer Operator GS-6 17.84 

Electrician WG-10 26.26 

Engineering Technician GS-9 24.24 

Environmental Technician GS-7 19.82 

Forklift Operator WG-5 18.09 

Guard GS-5 16.00 

Heavy Equipment Operator WG-10 26.26 

HVAC WG-10 26.26 

Instrument Mechanic WG-10 26.26 

Janitor WG-2 13.06 
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Table I-2. Classes of Service, Wage, and Fringe Benefits 

Classifications Grade Equivalent Pay 

Laborer WG-2 13.06 

Machinist WG-10 26.26 

Motor Vehicle Operator WG-7 21.36 

Painter WG-9 24.64 

Pipefitter WG-10 26.26 

Receiving Clerk WG-4 16.44 

Secretary GS-6 17.84 

Technical Instructor GS-7 19.82 

Technical Writer GS-9 24.24 

Truck Driver WG-8 22.99 

Warehouse Specialist WG-5 18.09 

Water Treatment Operator WG-9 24.64 

Welder WG-10 26.26 

Note: The fringe benefit rate is $4.13/hour which is in addition to the above hourly rates. 

(I.87) FAR 52.223-9 Estimate of Percentage of Recovered Material Content for EPA 
 Designated Items (May 2008) 

(a) Definitions. As used in this clause— 

“Postconsumer material” means a material or finished product that has served its intended use and has 
been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer 
material is a part of the broader category of “recovered material.” 

“Recovered material” means waste materials and by-products recovered or diverted from solid waste, 
but the term does not include those materials and by-products generated from, and commonly reused 
within, an original manufacturing process. 

(b) The Contractor, on completion of this contract, shall: 

(1) Estimate the percentage of the total recovered material content for EPA designated item(s) 
delivered and/or used in contract performance, including, if applicable, the percentage of 
post-consumer material content; and 

(2) Submit this estimate to the Contracting Officer. 

(I.104) FAR 52.225-9 Buy American-Construction Materials (May 2014) 

(a) Definitions. As used in this clause: 

“Commercially available off-the-shelf (COTS) item” 
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(1) Means any item of supply (including construction material) that is: 

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);  

(ii) Sold in substantial quantities in the commercial marketplace; and 

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, 
in the same form in which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and 
petroleum products.  

“Component” means an article, material, or supply incorporated directly into a construction material. 

“Construction material” means an article, material, or supply brought to the construction site by the 
Contractor or a subcontractor for incorporation into the building or work. The term also includes an 
item brought to the site preassembled from articles, materials, or supplies. However, emergency life 
safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that are produced as complete systems, are 
evaluated as a single and distinct construction material regardless of when or how the individual parts 
or components of those systems are delivered to the construction site. Materials purchased directly by 
the Government are supplies, not construction material. 

“Cost of components” means: 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs 
to the place of incorporation into the construction material (whether or not such costs are paid to a 
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in paragraph (1) of this definition, plus 
allocable overhead costs, but excluding profit. Cost of components does not include any costs 
associated with the manufacture of the construction material. 

“Domestic construction material” means: 

(1) An unmanufactured construction material mined or produced in the United States; 

(2) A construction material manufactured in the United States, if: 

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 
50 percent of the cost of all its components. Components of foreign origin of the same class 
or kind for which non-availability determinations have been made are treated as domestic; or 

(ii) The construction material is a COTS item. 

“Foreign construction material” means a construction material other than a domestic construction 
material. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

(b) Domestic preference. 

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for 
domestic construction material. In accordance with 41 U.S.C. 1907, the component test of the 
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Buy American statute is waived for construction material that is a COTS item. 
(See FAR 12.505(a)(2)). The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.  

(2) This requirement does not apply to information technology that is a commercial item or to the 
construction materials or components listed by the Government as follows: 

________________________________________________ 

[Contracting Officer to list applicable excepted materials or indicate “none”] 

(3) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(2) of this clause if the Government determines that— 

(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the requirements of the Buy American statute is 
unreasonable when the cost of such material exceeds the cost of foreign material by more 
than 6 percent; 

(ii) The application of the restriction of the Buy American statute to a particular construction 
material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American statute. 

(1) (i) Any Contractor request to use foreign construction material in accordance with paragraph 
(b)(3) of this clause shall include adequate information for Government evaluation of the request, 
including: 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not 
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have requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy American statute 
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) 
of this clause. 

(3) Unless the Government determines that an exception to the Buy American statute applies, use of 
foreign construction material is noncompliant with the Buy American statute. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, 
the Contractor shall include the following information and any applicable supporting data based on 
the survey of suppliers:  

Foreign and Domestic Construction Materials Price Comparison 
Construction Material Description Unit of Measure Quantity Price (Dollars) 

Item 1 

Foreign construction material _______ _______ _______ 

Domestic construction material _______ _______ _______ 

Item 2 

Foreign construction material _______ _______ _______ 

Domestic construction material 

(I.105) FAR 52.225-11 Buy American—Construction Materials Under Trade 
 Agreements (Oct 2016) 

(a) Definitions. As used in this clause—  

“Caribbean Basin country construction material” means a construction material that: 

(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another 
country, has been substantially transformed in a Caribbean Basin country into a new and different 
construction material distinct from the materials from which it was transformed. 

“Commercially available off-the-shelf (COTS) item”: 

(1) Means any item of supply (including construction material) that is— 

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);  

(ii) Sold in substantial quantities in the commercial marketplace; and 

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, 
in the same form in which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and 
petroleum products.  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION I 
CONTRACT NO. 89303320DEM000031 

I-32 

“Component” means an article, material, or supply incorporated directly into a construction material. 

“Construction material” means an article, material, or supply brought to the construction site by the 
Contractor or subcontractor for incorporation into the building or work. The term also includes an item 
brought to the site preassembled from articles, materials, or supplies. However, emergency life safety 
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems 
incorporated into a public building or work and that are produced as complete systems, are evaluated as a 
single and distinct construction material regardless of when or how the individual parts or components of 
those systems are delivered to the construction site. Materials purchased directly by the Government are 
supplies, not construction material. 

“Cost of components” means: 

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs 
to the place of incorporation into the construction material (whether or not such costs are paid to a 
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in paragraph (1) of this definition, plus 
allocable overhead costs, but excluding profit. Cost of components does not include any costs 
associated with the manufacture of the construction material. 

“Designated country” means any of the following countries: 

(1) A World Trade Organization Government Procurement Agreement (WTO GPA) country 
(Armenia, Aruba, Austria, Belgium, Bulgaria, Canada, Croatia, Cyprus, Czech Republic, 
Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, 
Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, 
Moldova, Montenegro, Netherlands, New Zealand, Norway, Poland, Portugal, Romania, 
Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, Ukraine, or United 
Kingdom); 

(2) A Free Trade Agreement (FTA) country (Australia, Bahrain, Canada, Chile, Colombia, Costa 
Rica, Dominican Republic, El Salvador, Guatemala, Honduras, Korea (Republic of), Mexico, 
Morocco, Nicaragua, Oman, Panama, Peru, or Singapore); 

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, 
Burundi, Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of Congo, 
Djibouti, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, 
Laos, Lesotho, Liberia, Madagascar, Malawi, Mali, Mauritania, Mozambique, Nepal, Niger, 
Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, 
South Sudan, Tanzania, Timor-Leste, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or 

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, Bonaire, 
British Virgin Islands, Curacao, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Saba, 
St. Kitts and Nevis, St. Lucia, St. Vincent and the Grenadines, Sint Eustatius, Sint Maarten, or 
Trinidad and Tobago). 

“Designated country construction material” means a construction material that is a WTO GPA country 
construction material, an FTA country construction material, a least developed country construction 
material, or a Caribbean Basin country construction material. 

“Domestic construction material” means: 
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(1) An unmanufactured construction material mined or produced in the United States; 

(2) A construction material manufactured in the United States, if: 

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 
50 percent of the cost of all its components. Components of foreign origin of the same class 
or kind for which non-availability determinations have been made are treated as domestic; or 

(ii) The construction material is a COTS item. 

“Foreign construction material” means a construction material other than a domestic construction 
material. 

“Free Trade Agreement country construction material” means a construction material that: 

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another 
country, has been substantially transformed in a FTA country into a new and different 
construction material distinct from the materials from which it was transformed. 

“Least developed country construction material” means a construction material that: 

(1) Is wholly the growth, product, or manufacture of a least developed country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another 
country, has been substantially transformed in a least developed country into a new and different 
construction material distinct from the materials from which it was transformed. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

“WTO GPA country construction material” means a construction material that— 

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 

(2) In the case of a construction material that consists in whole or in part of materials from another 
country, has been substantially transformed in a WTO GPA country into a new and different 
construction material distinct from the materials from which it was transformed. 

(b) Construction materials. 

(1) This clause implements 41 U.S.C. chapter 83, by providing a preference for domestic 
construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy 
American statute is waived for construction material that is a COTS item. 
(See FAR 12.505(a)(2)). In addition, the Contracting Officer has determined that the WTO GPA 
and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American 
restrictions are waived for designated country construction materials.  

(2) The Contractor shall use only domestic or designated country construction material in performing 
this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 

(3) The requirement in paragraph (b)(2) of this clause does not apply to information technology that 
is a commercial item or to the construction materials or components listed by the Government as 
follows:  

[To be determined by the Contracting Officer]  
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(4) The Contracting Officer may add other foreign construction material to the list in paragraph 
(b)(3) of this clause if the Government determines that— 

(i) The cost of domestic construction material would be unreasonable. The cost of a particular 
domestic construction material subject to the restrictions of the Buy American statute is 
unreasonable when the cost of such material exceeds the cost of foreign material by more 
than 6 percent; 

(ii) The application of the restriction of the Buy American Act to a particular construction 
material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in 
sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American statute. 

(1) (i) Any Contractor request to use foreign construction material in accordance with paragraph 
(b)(4) of this clause shall include adequate information for Government evaluation of the request, 
including: 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in 
accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 
completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site and 
any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain why 
the Contractor could not reasonably foresee the need for such determination and could not 
have requested the determination before contract award. If the Contractor does not submit a 
satisfactory explanation, the Contracting Officer need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy American statute 
applies and the Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign construction material. 
However, when the basis for the exception is the unreasonable price of a domestic construction 
material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) 
of this clause. 
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(3) Unless the Government determines that an exception to the Buy American statute applies, use of 
foreign construction material is noncompliant with the Buy American statute. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, 
the Contractor shall include the following information and any applicable supporting data based on 
the survey of suppliers:  

Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description 
Unit of  

Measure Quantity Price (Dollars)* 

Item 1 

Foreign construction material _______ _______ _______ 

Domestic construction material _______ _______ _______ 

Item 2 

Foreign construction material _______ _______ _______ 

Domestic construction material _______ _______ _______ 

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if 
oral, attach summary.]  

[Include other applicable supporting information.]  

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
entry certificate is issued).]  

(I.142) FAR 52.244-2 Subcontracts (Oct 2010) – Alt I (Jun 2007) 

(a) Definitions. As used in this clause— 

“Approved purchasing system” means a Contractor’s purchasing system that has been reviewed and 
approved in accordance with Part 44 of the Federal Acquisition Regulation (FAR) 

“Consent to subcontract” means the Contracting Officer’s written consent for the Contractor to enter 
into a particular subcontract. 

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to 
furnish supplies or services for performance of the prime contract or a subcontract. It includes, but is 
not limited to, purchase orders, and changes and modifications to purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on 
unpriced contract actions (including unpriced modifications or unpriced delivery orders), and only if 
required in accordance with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for 
any subcontract that- 

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

(2) Is fixed-price and exceeds— 

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National 
Aeronautics and Space Administration, the greater of the simplified acquisition threshold or 5 
percent of the total estimated cost of the contract; or 
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(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National 
Aeronautics and Space Administration, either the simplified acquisition threshold or 5 
percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the 
Contracting Officer’s written consent before placing the following subcontracts: 

[The DOE Contracting Officer will issue a letter to the Contractor setting thresholds for consent to 
subcontract.]  

(e) (1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any 
subcontract or modification thereof for which consent is required under paragraph (b), (c), or (d) of 
this clause, including the following information: 

(i) A description of the supplies or services to be subcontracted. 

(ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and 
Certificate of Current Cost or Pricing Data, if required by other contract provisions. 

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting 
Standards when such data are required by other provisions of this contract. 

(vii) A negotiation memorandum reflecting - 

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment of initial or revised prices; 

(C) The reason certified cost or pricing data were or were not required; 

(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s certified 
cost or pricing data in determining the price objective and in negotiating the final price; 

(E) The extent to which it was recognized in the negotiation that the subcontractor’s certified 
cost or pricing data were not accurate, complete, or current; the action taken by the 
Contractor and the subcontractor; and the effect of any such defective data on the total 
price negotiated; 

(F) The reasons for any significant difference between the Contractor’s price objective and 
the price negotiated; and 

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The 
explanation shall identify each critical performance element, management decisions used 
to quantify each incentive element, reasons for the incentives, and a summary of all trade-
off possibilities considered. 

(2) If the Contractor has an approved purchasing system and consent is not required under paragraph 
(c) or (d) of this clause, the Contractor nevertheless shall notify the Contracting Officer 
reasonably in advance of entering into any (i) cost-plus-fixed-fee subcontract, or (ii) fixed-price 
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subcontract that exceeds either the simplified acquisition threshold or 5 percent of the total 
estimated cost of this contract. The notification shall include the information required by 
paragraphs (e)(1)(i) through (e)(1)(iv) of this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting 
Officer to any subcontract nor approval of the Contractor’s purchasing system shall constitute a 
determination - 

(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this contract. 

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-
plus-a-percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts 
shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed 
and prompt notice of any claim made against the Contractor by any subcontractor or vendor that, in 
the opinion of the Contractor, may result in litigation related in any way to this contract, with respect 
to which the Contractor may be entitled to reimbursement from the Government. 

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR 
Subpart 44.3. 

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated 
during negotiations: [Not Applicable.] 

(I.151) FAR 52.247-67 Submission of Transportation Documents for Audit (Feb 2006) 

(a) The Contractor shall submit to the address identified below, for prepayment audit, transportation 
documents on which the United States will assume freight charges that were paid: 

(1) By the Contractor under a cost-reimbursement contract; and 

(2) By a first-tier subcontractor under a cost-reimbursement subcontract thereunder. 

(b) Cost-reimbursement Contractors shall only submit for audit those bills of lading with freight 
shipment charges exceeding $100. Bills under $100 shall be retained on-site by the Contractor and 
made available for on-site audits. This exception only applies to freight shipment bills and is not 
intended to apply to bills and invoices for any other transportation services. 

(c) Contractors shall submit the above referenced transportation documents to: 

[Contracting Officer identified in Section G] 

(I.157) FAR 52.250-2 SAFETY Act Coverage Not Applicable (Feb 2009) 

The Government has determined that for purposes of this solicitation the product(s) or service(s) being 
acquired by this action are neither presumptively nor actually entitled to a pre-determination that the 
products or services are qualified anti-terrorism technologies as that term is defined by the Support 
Anti-terrorism by Fostering Effective Technologies Act of 2002 (SAFETY Act), 6 U.S.C. 441-444. 
This determination does not prevent sellers of technologies from applying for SAFETY Act protections in 
other contexts. Proposals in which either acceptance or pricing is made contingent upon SAFETY Act 
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designation as a qualified anti-terrorism technology or SAFETY Act certification as an approved product 
for homeland security of the proposed product or service will not be considered for award. See Federal 
Acquisition Regulation Subpart 50.2. 

(I.161) DEAR 952.202-1 Definitions (Feb 2011) 

As prescribed in 902.201, insert the clause at 48 CFR 52.202-1, Definitions, in all contracts. 
The following shall be added to the clause as paragraph (c): 

(c) When a solicitation provision or contract clause uses a word or term that is defined in the Department 
of Energy Acquisition Regulation (DEAR) (48 CFR chapter 9), the word or term has the same 
meaning as the definition in 48 CFR 902.101 or the definition in the part, subpart, or section of 
48 CFR chapter 9 where the provision or clause is prescribed in effect at the time the solicitation was 
issued, unless an exception in (a) applies. 

(I.162) DEAR 952.203-70 Whistleblower Protection for Contractor Employees 
 (Dec 2000) 

(a) The Contractor shall comply with the requirements of “DOE Contractor Employee Protection 
Program” at 10 CFR part 708 for work performed on behalf of DOE directly related to activities at 
DOE-owned or-leased sites. 

(b) The Contractor shall insert or have inserted the substance of this clause, including this paragraph 
(b), in subcontracts at all tiers, for subcontracts involving work performed on behalf of DOE directly 
related to activities at DOE-owned or leased sites. 

(I.163) DEAR 952.204-2 Security Requirements (Aug 2016) 

(a) Responsibility. It is the Contractor’s duty to protect all classified information, special nuclear 
material, and other DOE property. The Contractor shall, in accordance with DOE security regulations 
and requirements, be responsible for protecting all classified information and all classified matter 
(including documents, material and special nuclear material) which are in the Contractor’s possession 
in connection with the performance of work under this contract against sabotage, espionage, loss or 
theft. Except as otherwise expressly provided in this contract, the Contractor shall, upon completion 
or termination of this contract, transmit to DOE any classified matter or special nuclear material in the 
possession of the Contractor or any person under the Contractor’s control in connection with 
performance of this contract. If retention by the Contractor of any classified matter is required after 
the completion or termination of the contract, the Contractor shall identify the items and classification 
levels and categories of matter proposed for retention, the reasons for the retention, and the proposed 
period of retention. If the retention is approved by the Contracting Officer, the security provisions of 
the contract shall continue to be applicable to the classified matter retained. Special nuclear material 
shall not be retained after the completion or termination of the contract. 

(b) Regulations. The Contractor agrees to comply with all security regulations and contract requirements 
of DOE as incorporated into the contract. 

(c) Definition of classified information. The term Classified Information means information that is 
classified as Restricted Data or Formerly Restricted Data under the Atomic Energy Act of 1954, or 
information determined to require protection against unauthorized disclosure under Executive Order 
12958, Classified National Security Information, as amended, or prior executive orders, which is 
identified as National Security Information. 
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(d) Definition of restricted data. The term Restricted Data means all data concerning design, 
manufacture, or utilization of atomic weapons; production of special nuclear material; or use of 
special nuclear material in the production of energy, but excluding data declassified or removed from 
the Restricted Data category pursuant to 42 U.S.C. 2162 [Section 142, as amended, of the Atomic 
Energy Act of 1954]. 

(e) Definition of formerly restricted data. The term “Formerly Restricted Data” means information 
removed from the Restricted Data category based on a joint determination by DOE or its predecessor 
agencies and the Department of Defense that the information— 

(1) Relates primarily to the military utilization of atomic weapons; and  

(2) can be adequately protected as National Security Information. However, such information is 
subject to the same restrictions on transmission to other countries or regional defense 
organizations that apply to Restricted Data. 

(f) Definition of national security information. The term “National Security Information” means 
information that has been determined, pursuant to Executive Order 12958, Classified National 
Security Information, as amended, or any predecessor order, to require protection against 
unauthorized disclosure, and that is marked to indicate its classified status when in documentary 
form. 

(g) Definition of special nuclear material. The term “special nuclear material” means— 

(1) Plutonium, uranium enriched in the isotope 233 or in the isotope 235, and any other material 
which, pursuant to 42 U.S.C. 2071 [section 51 as amended, of the Atomic Energy Act of 1954] 
has been determined to be special nuclear material, but does not include source material; or  

(2) any material artificially enriched by any of the foregoing, but does not include source material. 

(h) Access authorizations of personnel.  

(1) The Contractor shall not permit any individual to have access to any classified information or 
special nuclear material, except in accordance with the Atomic Energy Act of 1954, and the 
DOE’s regulations and contract requirements applicable to the particular level and category of 
classified information or particular category of special nuclear material to which access is 
required. 

(2) The Contractor must conduct a thorough review, as defined at 48 CFR 904.401, of an uncleared 
applicant or uncleared employee, and must test the individual for illegal drugs, prior to selecting 
the individual for a position requiring a DOE access authorization. 

(i) A review must—Verify an uncleared applicant’s or uncleared employee’s educational 
background, including any high school diploma obtained within the past five years, and 
degrees or diplomas granted by an institution of higher learning; contact listed employers for 
the last three years and listed personal references; conduct local law enforcement checks 
when such checks are not prohibited by state or local law or regulation and when the 
uncleared applicant or uncleared employee resides in the jurisdiction where the Contractor is 
located; and conduct a credit check and other checks as appropriate. 

(ii) Contractor reviews are not required for an applicant for DOE access authorization who 
possesses a current access authorization from DOE or another Federal agency, or whose 
access authorization may be reapproved without a federal background investigation pursuant 
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to Executive Order 12968, Access to Classified Information (August 4, 1995), Sections 3.3(c) 
and (d). 

(iii) In collecting and using this information to make a determination as to whether it is 
appropriate to select an uncleared applicant or uncleared employee to a position requiring an 
access authorization, the Contractor must comply with all applicable laws, regulations, and 
Executive Orders, including those—(A) Governing the processing and privacy of an 
individual’s information, such as the Fair Credit Reporting Act, Americans with Disabilities 
Act (ADA), and Health Insurance Portability and Accountability Act; and (B) prohibiting 
discrimination in employment, such as under the ADA, Title VII and the Age Discrimination 
in Employment Act, including with respect to pre- and post-offer of employment disability 
related questioning. 

(iv) In addition to a review, each candidate for a DOE access authorization must be tested to 
demonstrate the absence of any illegal drug, as defined in 10 CFR 707.4. All positions 
requiring access authorizations are deemed testing designated positions in accordance with 10 
CFR part 707. All employees possessing access authorizations are subject to applicant, 
random or for cause testing for use of illegal drugs. DOE will not process candidates for a 
DOE access authorization unless their tests confirm the absence from their system of any 
illegal drug. 

(v) When an uncleared applicant or uncleared employee receives an offer of employment for a 
position that requires a DOE access authorization, the Contractor shall not place that 
individual in such a position prior to the individual’s receipt of a DOE access authorization, 
unless an approval has been obtained from the head of the cognizant local security office. If 
the individual is hired and placed in the position prior to receiving an access authorization, 
the uncleared employee may not be afforded access to classified information or matter or 
special nuclear material (in categories requiring access authorization) until an access 
authorization has been granted. 

(vi) The Contractor must maintain a record of information concerning each uncleared applicant or 
uncleared employee who is selected for a position requiring an access authorization. Upon 
request only, the following information will be furnished to the head of the cognizant local 
DOE Security Office: 

(A) The date(s) each Review was conducted; 

(B) Each entity that provided information concerning the individual; 

(C) A certification that the review was conducted in accordance with all applicable laws, 
regulations, and Executive Orders, including those governing the processing and privacy 
of an individual’s information collected during the review; 

(D) A certification that all information collected during the review was reviewed and 
evaluated in accordance with the Contractor’s personnel policies; and 

(E) The results of the test for illegal drugs. 

(i) Criminal liability. It is understood that disclosure of any classified information relating to the work or 
services ordered hereunder to any person not entitled to receive it, or failure to protect any classified 
information, special nuclear material, or other Government property that may come to the Contractor 
or any person under the Contractor’s control in connection with work under this contract, may subject 
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the Contractor, its agents, employees, or Subcontractors to criminal liability under the laws of the 
United States (see the Atomic Energy Act of 1954, 42 U.S.C. 2011 et seq.; 18 U.S.C. 793 and 794). 

(j) Foreign ownership, control, or influence. (1) The Contractor shall immediately provide the cognizant 
security office written notice of any change in the extent and nature of foreign ownership, control or 
influence over the Contractor which would affect any answer to the questions presented in the 
Standard Form (SF) 328, Certificate Pertaining to Foreign Interests, executed prior to award of this 
contract. The Contractor will submit the Foreign Ownership, Control or Influence (FOCI) information 
in the format directed by DOE. When completed the Contractor must print and sign one copy of the 
SF 328 and submit it to the Contracting Officer. In addition, any notice of changes in ownership or 
control which are required to be reported to the Securities and Exchange Commission, the Federal 
Trade Commission, or the Department of Justice, shall also be furnished concurrently to the 
Contracting Officer. 

(1) If a Contractor has changes involving foreign ownership, control, or influence, DOE must 
determine whether the changes will pose an undue risk to the common defense and security. In 
making this determination, DOE will consider proposals made by the Contractor to avoid or 
mitigate foreign influences. 

(2) If the cognizant security office at any time determines that the Contractor is, or is potentially, 
subject to foreign ownership, control, or influence, the Contractor shall comply with such 
instructions as the Contracting Officer shall provide in writing to protect any classified 
information or special nuclear material. 

(3) The Contracting Officer may terminate this contract for default either if the Contractor fails to 
meet obligations imposed by this clause or if the Contractor creates a foreign ownership, control, 
or influence situation in order to avoid performance or a termination for default. The Contracting 
Officer may terminate this contract for convenience if the Contractor becomes subject to foreign 
ownership, control, or influence and for reasons other than avoidance of performance of the 
contract, cannot, or chooses not to, avoid or mitigate the foreign ownership, control, or influence 
problem. 

(k) Employment announcements. When placing announcements seeking applicants for positions 
requiring access authorizations, the Contractor shall include in the written vacancy announcement, a 
notification to prospective applicants that reviews, and tests for the absence of any illegal drug as 
defined in 10 CFR 707.4, will be conducted by the employer and a background investigation by the 
Federal government may be required to obtain an access authorization prior to employment, and that 
subsequent reinvestigations may be required. If the position is covered by the Counterintelligence 
Evaluation Program regulations at 10 CFR part 709, the announcement should also alert applicants 
that successful completion of a counterintelligence evaluation may include a counterintelligence-
scope polygraph examination. 

(l) Flow down to subcontracts. The Contractor agrees to insert terms that conform substantially to the 
language of this clause, including this paragraph, in all subcontracts under its contract that will 
require subcontractor employees to possess access authorizations. Additionally, the Contractor must 
require such subcontractors to have an existing DOD or DOE facility clearance or submit a completed 
SF 328, Certificate Pertaining to Foreign Interests, as required in 48 CFR 952.204-73, Facility 
Clearance, and obtain a foreign ownership, control and influence determination and facility clearance 
prior to award of a subcontract. Information to be provided by a subcontractor pursuant to this clause 
may be submitted directly to the Contracting Officer. For purposes of this clause, subcontractor 
means any subcontractor at any tier and the term “Contracting Officer” means the DOE Contracting 
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Officer. When this clause is included in a subcontract, the term “Contractor” shall mean subcontractor 
and the term “contract” shall mean subcontract. 

(I.164) DEAR 952.204-70 Classification/Declassification (Sep 1997) 

In the performance of work under this contract, the Contractor or subcontractor shall comply with all 
provisions of the Department of Energy’s regulations and mandatory DOE directives which apply to work 
involving the classification and declassification of information, documents, or material. In this section, 
“information” means facts, data, or knowledge itself; “document” means the physical medium on or in 
which information is recorded; and “material” means a product or substance which contains or reveals 
information, regardless of its physical form or characteristics. Classified information is “Restricted Data” 
and “Formerly Restricted Data” (classified under the Atomic Energy Act of 1954, as amended) and 
“National Security Information” (classified under Executive Order 12958 or prior Executive Orders). 

The original decision to classify or declassify information is considered an inherently governmental 
function. For this reason, only Government personnel may serve as original classifiers, i.e., Federal 
Government Original Classifiers. Other personnel (Government or Contractor) may serve as derivative 
classifiers which involves making classification decisions based upon classification guidance which 
reflect decisions made by Federal Government Original Classifiers. 

The Contractor or subcontractor shall ensure that any document or material that may contain classified 
information is reviewed by either a Federal Government or a Contractor Derivative Classifier in 
accordance with classification regulations including mandatory DOE directives and 
classification/declassification guidance furnished to the Contractor by the Department of Energy to 
determine whether it contains classified information prior to dissemination. For information which is not 
addressed in classification/declassification guidance, but whose sensitivity appears to warrant 
classification, the Contractor or subcontractor shall ensure that such information is reviewed by a Federal 
Government Original Classifier. 

In addition, the Contractor or subcontractor shall ensure that existing classified documents 
(containing either Restricted Data or Formerly Restricted Data or National Security Information) which 
are in its possession or under its control are periodically reviewed by a Federal Government or Contractor 
Derivative Declassifier in accordance with classification regulations, mandatory DOE directives and 
classification/declassification guidance furnished to the Contractor by the Department of Energy to 
determine if the documents are no longer appropriately classified. Priorities for declassification review of 
classified documents shall be based on the degree of public and researcher interest and the likelihood of 
declassification upon review. Documents which no longer contain classified information are to be 
declassified. Declassified documents then shall be reviewed to determine if they are publicly releasable. 

Documents which are declassified and determined to be publicly releasable are to be made available to 
the public in order to maximize the public’s access to as much Government information as possible while 
minimizing security costs. 

The Contractor or subcontractor shall insert this clause in any subcontract which involves or may involve 
access to classified information. 

(I.165) DEAR 952.204-75 Public Affairs (Dec 2000) 

(a) The Contractor must cooperate with the Department in releasing unclassified information to the 
public and news media regarding DOE policies, programs, and activities relating to its effort under 
the contract. The responsibilities under this clause must be accomplished through coordination with 
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the Contracting Officer and appropriate DOE public affairs personnel in accordance with procedures 
defined by the Contracting Officer. 

(b) The Contractor is responsible for the development, planning, and coordination of proactive 
approaches for the timely dissemination of unclassified information regarding DOE activities onsite 
and offsite, including, but not limited to, operations and programs. Proactive public affairs programs 
may utilize a variety of communication media, including public workshops, meetings or hearings, 
open houses, newsletters, press releases, conferences, audio/visual presentations, speeches, forums, 
tours, and other appropriate stakeholder interactions. 

(c) The Contractor’s internal procedures must ensure that all releases of information to the public and 
news media are coordinated through, and approved by, a management official at an appropriate level 
within the Contractor’s organization. 

(d) The Contractor must comply with DOE procedures for obtaining advance clearances on oral, written, 
and audio/visual informational material prepared for public dissemination or use. 

(e) Unless prohibited by law, and in accordance with procedures defined by the Contracting Officer, the 
Contractor must notify the Contracting Officer and appropriate DOE public affairs personnel of 
communications or contacts with Members of Congress relating to the effort performed under the 
contract. 

(f) In accordance with procedures defined by the Contracting Officer, the Contractor must notify the 
Contracting Officer and appropriate DOE public affairs personnel of activities or situations that may 
attract regional or national news media attention and of non-routine inquiries from national news 
media relating to the effort performed under the contract. 

(g) In releases of information to the public and news media, the Contractor must fully and accurately 
identify the Contractor’s relationship to the Department and fully and accurately credit the 
Department for its role in funding programs and projects resulting in scientific, technical, and other 
achievements. 

(I.166) DEAR 952.204-77 Computer Security (Aug 2006) 

(a) Definitions: 

(1) Computer means desktop computers, portable computers, computer networks (including the DOE 
Network and local area networks at or controlled by DOE organizations), network devices, 
automated information systems, and or other related computer equipment owned by, leased, or 
operated on behalf of the DOE. 

(2) Individual means a DOE Contractor or subcontractor employee, or any other person who has been 
granted access to a DOE computer or to information on a DOE computer, and does not include a 
member of the public who sends an e-mail message to a DOE computer or who obtains 
information available to the public on DOE Web sites. 

(b) Access to DOE computers. A Contractor shall not allow an individual to have access to information 
on a DOE computer unless: 

(1) The individual has acknowledged in writing that the individual has no expectation of privacy in 
the use of a DOE computer; and 
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(2) The individual has consented in writing to permit access by an authorized investigative agency to 
any DOE computer used during the period of that individual’s access to information on a DOE 
computer, and for a period of three years thereafter. 

(c) No expectation of privacy. Notwithstanding any other provision of law (including any provision of 
law enacted by the Electronic Communications Privacy Act of 1986), no individual using a DOE 
computer shall have any expectation of privacy in the use of that computer. 

(d) Written records. The Contractor is responsible for maintaining written records for itself and 
subcontractors demonstrating compliance with the provisions of paragraph (b) of this section. 
The Contractor agrees to provide access to these records to the DOE, or its authorized agents, upon 
request. 

(e) Subcontracts. The Contractor shall insert this clause, including this paragraph (e), in subcontracts 
under this contract that may provide access to computers owned, leased or operated on behalf of the 
DOE. 

(I.167) DEAR 952.208-7 Tagging of Leased Vehicles (Apr 1984) 

(a) DOE intends to use U.S. Government license tags. 

(b) While it is the intention that vehicles leased hereunder shall operate on Federal tags, the DOE 
reserves the right to utilize State tags if necessary to accomplish its mission. Should State tags be 
required, the Contractor shall furnish the DOE the documentation required by the State to acquire 
such tags. 

(I.168) DEAR 952.208-70 Printing (Apr 1984) 

The Contractor shall not engage in, nor subcontract for, any printing (as that term is defined in Title I of 
the U.S. Government Printing and Binding Regulations in effect on the effective date of this contract) in 
connection with the performance of work under this contract. Provided, however, that performance of a 
requirement under this contract involving the duplication of less than 5,000 copies of a single unit, or no 
more than 25,000 units in the aggregate of multiple units, will not be deemed to be printing. A unit is 
defined as one sheet, size 8½ by 11 inches one side only, one color. A requirement is defined as a single 
publication document. 

(1) The term printing includes the following processes: composition, plate making, presswork, 
binding, microform publishing, or the end items produced by such processes. 

(2) If fulfillment of the contract will necessitate reproduction in excess of the limits set forth above, 
the Contractor shall notify the Contracting Officer in writing and obtain the Contracting Officer’s 
approval prior to acquiring on DOE’s behalf production, acquisition, and dissemination of printed 
matter. Such printing must be obtained from the Government Printing Office (GPO), a contract 
source designated by GPO or a Joint Committee on Printing authorized federal printing plant. 

(3) Printing services not obtained in compliance with this guidance will result in the cost of such 
printing being disallowed. 

(4) The Contractor will include in each of his subcontracts hereunder a provision substantially the 
same as this clause including this paragraph (4). 
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(I.169) DEAR 952.209-72 Organizational Conflicts of Interest (Aug 2009) – Alt I 
 (Feb 2011) 

(a) Purpose. The purpose of this clause is to ensure that the Contractor (1) is not biased because of its 
financial, contractual, organizational, or other interests which relate to the work under this contract, 
and (2) does not obtain any unfair competitive advantage over other parties by virtue of its 
performance of this contract. 

(b) Scope. The restrictions described herein shall apply to performance or participation by the Contractor 
and any of its affiliates or their successors in interest (hereinafter collectively referred to as 
“Contractor”) in the activities covered by this clause as a prime Contractor, subcontractor, cosponsor, 
joint venturer, consultant, or in any similar capacity. For the purpose of this clause, affiliation occurs 
when a business concern is controlled by or has the power to control another or when a third party has 
the power to control both. 

(1) Use of contractor’s work product.  

(i) The Contractor shall be ineligible to participate in any capacity in Department contracts, 
subcontracts, or proposals therefore (solicited and unsolicited) which stem directly from the 
Contractor’s performance of work under this contract for a period of [zero] years after the 
completion of this contract. Furthermore, unless so directed in writing by the Contracting 
Officer, the Contractor shall not perform any advisory and assistance services work under this 
contract on any of its products or services or the products or services of another firm if the 
Contractor is or has been substantially involved in their development or marketing. Nothing 
in this subparagraph shall preclude the Contractor from competing for follow-on contracts for 
advisory and assistance services. 

(ii) If, under this contract, the Contractor prepares a complete or essentially complete statement 
of work or specifications to be used in competitive acquisitions, the Contractor shall be 
ineligible to perform or participate in any capacity in any contractual effort which is based on 
such statement of work or specifications. The Contractor shall not incorporate its products or 
services in such statement of work or specifications unless so directed in writing by the 
Contracting Officer, in which case the restriction in this subparagraph shall not apply. 

(iii) Nothing in this paragraph shall preclude the Contractor from offering or selling its standard 
and commercial items to the Government.  

(2) Access to and use of information.  

(i) If the Contractor, in the performance of this contract, obtains access to information, such as 
Department plans, policies, reports, studies, financial plans, internal data protected by the 
Privacy Act of 1974 (5 U.S.C. 552a), or data which has not been released or otherwise made 
available to the public, the Contractor agrees that without prior written approval of the 
Contracting Officer it shall not— 

(A) Use such information for any private purpose unless the information has been released or 
otherwise made available to the public; 

(B) Compete for work for the Department based on such information for a period of six (6) 
months after either the completion of this contract or until such information is released or 
otherwise made available to the public, whichever is first; 
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(C) Submit an unsolicited proposal to the Government which is based on such information 
until one year after such information is released or otherwise made available to the 
public; and 

(D) Release such information unless such information has previously been released or 
otherwise made available to the public by the Department. 

(ii) In addition, the Contractor agrees that to the extent it receives or is given access to 
proprietary data, data protected by the Privacy Act of 1974 (5 U.S.C. 552a), or other 
confidential or privileged technical, business, or financial information under this contract, it 
shall treat such information in accordance with any restrictions imposed on such information. 

(iii) The Contractor may use technical data it first produces under this contract for its private 
purposes consistent with paragraphs (b)(2)(i) (A) and (D) of this clause and the patent, rights 
in data, and security provisions of this contract. 

(c) Disclosure after award.  

(1) The Contractor agrees that, if changes, including additions, to the facts disclosed by it prior to 
award of this contract, occur during the performance of this contract, it shall make an immediate 
and full disclosure of such changes in writing to the Contracting Officer. Such disclosure may 
include a description of any action which the Contractor has taken or proposes to take to avoid, 
neutralize, or mitigate any resulting conflict of interest. The Department may, however, terminate 
the contract for convenience if it deems such termination to be in the best interest of the 
Government. 

(2) In the event that the Contractor was aware of facts required to be disclosed or the existence of an 
actual or potential organizational conflict of interest and did not disclose such facts or such 
conflict of interest to the Contracting Officer, DOE may terminate this contract for default. 

(d) Remedies. For breach of any of the above restrictions or for nondisclosure or misrepresentation of 
any facts required to be disclosed concerning this contract, including the existence of an actual or 
potential organizational conflict of interest at the time of or after award, the Government may 
terminate the contract for default, disqualify the Contractor from subsequent related contractual 
efforts, and pursue such other remedies as may be permitted by law or this contract. 

(e) Waiver. Requests for waiver under this clause shall be directed in writing to the Contracting Officer 
and shall include a full description of the requested waiver and the reasons in support thereof. If it is 
determined to be in the best interests of the Government, the Contracting Officer may grant such a 
waiver in writing. 

(f) Subcontracts.  

(1) The Contractor shall include a clause, substantially similar to this clause, including this paragraph 
(f), in subcontracts expected to exceed the simplified acquisition threshold determined in 
accordance with 48 CFR part 13 and involving the performance of advisory and assistance 
services as that term is defined at 48 CFR 2.101. The terms “contract,” “Contractor,” and 
“contracting officer” shall be appropriately modified to preserve the Government’s rights. 

(2) Prior to the award under this contract of any such subcontracts for advisory and assistance 
services, the Contractor shall obtain from the proposed subcontractor consultant the disclosure 
required by 48 CFR 909.507-1, and shall determine in writing whether the interests disclosed 
present an actual or significant potential for an organizational conflict of interest. Where an actual 
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or significant potential organizational conflict of interest is identified, the Contractor shall take 
actions to avoid, neutralize, or mitigate the organizational conflict to the satisfaction of the 
Contractor. If the conflict cannot be avoided or neutralized, the Contractor must obtain the 
approval of the DOE Contracting Officer prior to entering into the subcontract. 

(I.170) DEAR 952.215-70 Key Personnel (Dec 2000) 

(a) The personnel listed below or elsewhere in this contract at Section H entitled, DOE-H-2070 Key 
Personnel – Alternate I (Oct 2014) (Revised) are considered essential to the work being performed 
under this contract. Before removing, replacing, or diverting any of the listed or specified personnel, 
the Contractor must: (1) Notify the Contracting Officer reasonably in advance; (2) submit justification 
(including proposed substitutions) in sufficient detail to permit evaluation of the impact on this 
contract; and (3) obtain the Contracting Officer’s written approval. Notwithstanding the foregoing, if 
the Contractor deems immediate removal or suspension of any member of its management team is 
necessary to fulfill its obligation to maintain satisfactory standards of employee competency, conduct, 
and integrity under the clause at 48 CFR 970.5203-3, Contractor’s Organization, the Contractor may 
remove or suspend such person at once, although the Contractor must notify Contracting Officer prior 
to or concurrently with such action. 

(b) The list of personnel may, with the consent of the contracting parties, be amended from time to time 
during the course of the contract to add or delete personnel. 

(I.171) DEAR 952.216-7 Allowable Cost and Payment (Feb 2011) 

As prescribed in 916.307(a), when contracting with a commercial organization modify paragraph (a) of 
the clause at 48 CFR 52.216-7 by adding the phrase “as supplemented by subpart 931.2 of the Department 
of Energy Acquisition Regulations (DEAR),” after 48 CFR subpart 31.2. 

(I.172) DEAR 952.217-70 Acquisition of Real Property (Mar 2011) 

(a) Notwithstanding any other provision of the contract, the prior approval of the Contracting Officer 
shall be obtained when, in performance of this contract, the Contractor acquires or proposes to 
acquire use of real property by: 

(1) Purchase, on the Government’s behalf or in the Contractor’s own name, with title eventually 
vesting in the Government. 

(2) Lease for which the Department of Energy will reimburse the incurred costs as a reimbursable 
contract cost.  

(3) Acquisition of temporary interest through easement, license or permit, and the Government funds 
the entire cost of the temporary interest. 

(b) Justification of and execution of any real property acquisitions shall be in accordance and compliance 
with directions provided by the Contracting Officer. 

(c) The substance of this clause, including this paragraph (c), shall be included in any subcontract 
occasioned by this contract under which property described in paragraph (a) of this clause shall be 
acquired. 
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(I.173) DEAR 952.223-71 Integration of Environment, Safety, and Health into Work 
 Planning and Execution (July 2009) 

As prescribed in 923.7003 the clause set forth at 970.5223-1 shall be included in all contracts and 
subcontracts for, and be made applicable to, work to be performed at a government-owned or leased 
facility where DOE has elected to assert its statutory authority to establish and enforce occupational 
safety and health standards applicable to the work conditions of contractor and subcontractor employees, 
and to the protection of the public health and safety. 

(I.174) DEAR 952.223-72 Radiation Protection and Nuclear Criticality (Apr 1984) 

The Contractor shall take all reasonable precautions in the performance of work under this contract to 
protect the safety and health of employees and of members of the public against the hazards of ionizing 
radiation and radioactive materials and shall comply with all applicable radiation protection and nuclear 
criticality safety standards and requirements (including reporting requirements) of DOE. The Contractor 
shall submit a management program and implementation plan to the Contracting Officer for review and 
approval within 30 days after the effective date of this contract or modification. In the event that the 
Contractor fails to comply with said standards and requirements of DOE, the Contracting Officer may, 
without prejudice to any other legal or contractual rights of DOE, issue an order stopping all or any part 
of the work. Thereafter, a start order for resumption of the work may be issued at the discretion of the 
Contracting Officer. The Contractor shall make no claim for an extension of time or for compensation or 
damages by reason of or in connection with such work stoppage. 

(I.175) DEAR 952.223-75 Preservation of Individual Occupational Radiation Exposure 
 Records (Apr 1984) 

Individual occupational radiation exposure records generated in the performance of work under this 
contract shall be generated and maintained by the contractor in accordance with 36 CFR Chapter XII, 
Subchapter B, “Records Management,” the National Archives and Records Administration 
(NARA) - approved DOE Records Disposition Schedules, and shall be operated as a DOE Privacy Act 
system of records, in accordance with the Privacy Act. 

(I.176) DEAR 952.225-71 Compliance With Export Control Laws and Regulations 
(Nov 2015) 

(a) The Contractor shall comply with all applicable export control laws and regulations. 

(b) The Contractor’s responsibility to comply with all applicable export control laws and regulations 
exists independent of, and is not established or limited by, the information provided by this clause. 

(c) Nothing in the terms of this contract adds to, changes, supersedes, or waives any of the requirements 
of applicable Federal laws, Executive Orders, and regulations, including but not limited to— 

(1) The Atomic Energy Act of 1954 (42 U.S.C. 2011 et seq.), as amended; 

(2) The Arms Export Control Act (22 U.S.C. 2751 et seq.); 

(3) The Export Administration Act of 1979 (50 U.S.C. app. 2401 et seq.), as continued under the 
International Emergency Economic Powers Act (Title II of Pub. L. 95-223, 91 Stat. 1626, 
October 28, 1977; 50 U.S.C. 1701 et seq.); 
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(4) Trading with the Enemy Act (50 U.S.C. App. 5(b), as amended by the Foreign Assistance Act of 
1961); 

(5) Assistance to Foreign Atomic Energy Activities (10 CFR part 810); 

(6) Export and Import of Nuclear Equipment and Material (10 CFR part 110); 

(7) International Traffic in Arms Regulations (ITAR) (22 CFR parts 120 through 130); 

(8) Export Administration Regulations (EAR) (15 CFR Parts 730 through 774); and 

(9) The regulations administered by the Office of Foreign Assets Control of the Department of the 
Treasury (31 CFR parts 500 through 598). 

(d) In addition to the Federal laws and regulations cited above, National Security Decision Directive 
(NSDD) 189, National Policy on the Transfer of Scientific, Technical, and Engineering Information, 
establishes a national policy that, to the maximum extent possible, the products of fundamental 
research shall remain unrestricted. NSDD 189 provides that no restrictions may be placed upon the 
conduct or reporting of federally funded fundamental research that has not received national security 
classification, except as provided in applicable U.S. statutes. As a result, contracts confined to the 
performance of unclassified fundamental research generally do not involve any export-controlled 
activities.  

NSDD 189 does not take precedence over statutes. NSDD 189 does not exempt any research from 
statutes that apply to export controls such as the Atomic Energy Act, as amended; the Arms Export 
Control Act; the Export Administration Act of 1979, as amended; or the U.S. International 
Emergency Economic Powers Act, or regulations that implement parts of those statutes (e.g., the 
ITAR, the EAR, 10 CFR part 110 and 10 CFR part 810). Thus, if items (e.g., commodities, software 
or technologies) that are controlled by U.S. export control laws or regulations are used to conduct 
research or are generated as part of the research efforts, export control laws and regulations apply to 
the controlled items. 

(e) The Contractor shall include the substance of this clause, including this paragraph (e), in all 
solicitations and subcontracts. 

(I.177) DEAR 952.226-74 Displaced Employee Hiring Preference (Jun 1997) 

(a) Definition. Eligible employee means a current or former employee of a contractor or subcontractor 
employed at a Department of Energy Defense Nuclear Facility (1) whose position of employment has 
been, or will be, involuntarily terminated (except if terminated for cause), (2) who has also met the 
eligibility criteria contained in the Department of Energy guidance for contractor work force 
restructuring, as may be amended or supplemented from time to time, and (3) who is qualified for a 
particular job vacancy with the Department or one of its contractors with respect to work under its 
contract with the Department at the time the particular position is available. 

(b) Consistent with Department of Energy guidance for contractor work force restructuring, as may be 
amended or supplemented from time to time, the Contractor agrees that it will provide a preference in 
hiring to an eligible employee to the extent practicable for work performed under this contract. 

(c) The requirements of this clause shall be included in subcontracts at any tier (except for subcontracts 
for commercial items pursuant to 41 U.S.C. 403) expected to exceed $500,000. 
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(I.178) DEAR 952.227-82 Rights to Proposal Data (Apr 1994) 

Except for technical data contained on pages that include the proprietary data legends required by FAR 
52.215-1(e) or that contain any financial information and all pages in Volumes I and III regardless of 
whether or not they are so labeled, and other than pages labeled as tables of contents, title pages or list of 
acronyms of the contractor’s proposal dated November 19, 2018 which are asserted by the contractor as 
being proprietary data, it is agreed that, as a condition of the award of this contract, and notwithstanding 
the provisions of any notice appearing on the proposal, the Government shall have the right to use, 
duplicate, disclose and have others do so for any purpose whatsoever, the technical data contained in the 
proposal upon which this contract is based. 

(I.179) DEAR 952.231-71 Insurance-Litigation and Claims (Jul 2013) 

(a) The contractor must comply with 10 CFR part 719, contractor Legal Management Requirements, if 
applicable. 

(b) (1) Except as provided in paragraph (b)(2) of this clause, the contractor shall procure and maintain 
 such bonds and insurance as required by law or approved in writing by the Contracting Officer. 

(2) The contractor may, with the approval of the Contracting Officer, maintain a self- insurance 
program in accordance with FAR 28.308; provided that, with respect to workers’ compensation, 
the contractor is qualified pursuant to statutory authority. 

(3) All bonds and insurance required by this clause shall be in a form and amount and for those 
periods as the Contracting Officer may require or approve and with sureties and insurers 
approved by the Contracting Officer. 

(c) The contractor agrees to submit for the Contracting Officer’s approval, to the extent and in the 
manner required by the Contracting Officer, any other bonds and insurance that are maintained by 
the contractor in connection with the performance of this contract and for which the contractor seeks 
reimbursement. If an insurance cost (whether a premium for commercial insurance or related to 
self-insurance) includes a portion covering costs made unallowable elsewhere in the contract, and 
the share of the cost for coverage for the unallowable cost is determinable, the portion of the cost 
that is otherwise an allowable cost under this contract is reimbursable to the extent determined by 
the Contracting Officer. 

(d) Except as provided in paragraph (f) of this clause, or specifically disallowed elsewhere in this 
contract, the contractor shall be reimbursed— 

(1) For that portion of the reasonable cost of bonds and insurance allocable to this contract required 
in accordance with contract terms or approved under this clause, and 

(2) For liabilities (and reasonable expenses incidental to such liabilities, including litigation costs) to 
third persons not compensated by insurance without regard to the limitation of cost or limitation 
of funds clause of this contract. 

(e) The Government’s liability under paragraph (d) of this clause is subject to the availability of 
appropriated funds. Nothing in this contract shall be construed as implying that the Congress will, at 
a later date, appropriate funds sufficient to meet deficiencies. 

(f) (1) Notwithstanding any other provision of this contract, the contractor shall not be reimbursed for 
liabilities to third parties, including contractor employees, and directly associated costs which may 
include but are not limited to litigation costs, counsel fees, judgment and settlements— 
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(i) Which are otherwise unallowable by law or the provisions of this contract, including the cost 
reimbursement limitations contained in 48 CFR part 970.31, as supplemented by 48 CFR part 
931; 

(ii) For which the contractor has failed to insure or to maintain insurance as required by law, this 
contract, or by the written direction of the Contracting Officer; or 

(iii) Which were caused by contractor managerial personnel’s— 

(A) Willful misconduct 

(B) Lack of good faith 

(C) Failure to exercise prudent business judgment, which means failure to act in the same manner 
as a prudent person in the conduct of competitive business; or, in the case of a non-profit 
educational institution, failure to act in the manner that a prudent person would under the 
circumstances prevailing at the time the decision to incur the cost is made. 

(2) The term “contractor’s managerial personnel” is defined in the Property clause in this contract. 

(g) (1) All litigation costs, including counsel fees, judgments and settlements shall be segregated and 
accounted for by the contractor separately. If the Contracting Officer provisionally disallows such 
costs, then the contractor may not use funds advanced by DOE under the contract to finance the 
litigation. 

(2) Punitive damages are not allowable unless the act or failure to act which gave rise to the liability 
resulted from compliance with specific terms and conditions of the contract or written 
instructions from the Contracting Officer. 

(3) The portion of the cost of insurance obtained by the contractor that is allocable to coverage of 
liabilities referred to in paragraph (f) of this clause is not allowable. 

(h) The contractor may at its own expense and not as an allowable cost procure for its own protection 
insurance to compensate the contractor for any unallowable or non- reimbursable costs incurred in 
connection with contract performance. 

(I.180) DEAR 952.242-70 Technical Direction (Dec 2000) 

(a) Performance of the work under this contract shall be subject to the technical direction of the DOE 
Contracting Officer’s Representative (COR). The term “technical direction” is defined to include, 
without limitation:  

(1) Providing direction to the Contractor that redirects contract effort, shift work emphasis between 
work areas or tasks, require pursuit of certain lines of inquiry, fill in details, or otherwise serve to 
accomplish the contractual Statement of Work.  

(2) Providing written information to the Contractor that assists in interpreting drawings, 
specifications, or technical portions of the work description.  

(3) Reviewing and, where required by the contract, approving, technical reports, drawings, 
specifications, and technical information to be delivered by the Contractor to the Government.  

(b) The Contractor will receive a copy of the written COR designation from the Contracting Officer. 
It will specify the extent of the COR’s authority to act on behalf of the Contracting Officer.  
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(c) Technical direction must be within the scope of work stated in the contract. The COR does not have 
the authority to, and may not, issue any technical direction that—  

(1) Constitutes an assignment of additional work outside the Statement of Work;  

(2) Constitutes a change as defined in the contract clause entitled “Changes;”  

(3) In any manner causes an increase or decrease in the total estimated contract cost, the fee (if any), 
or the time required for contract performance;  

(4) Changes any of the expressed terms, conditions or specifications of the contract; or  

(5) Interferes with the Contractor’s right to perform the terms and conditions of the contract.  

(d) All technical direction shall be issued in writing by the COR.  

(e) The Contractor must proceed promptly with the performance of technical direction duly issued by the 
COR in the manner prescribed by this clause and within its authority under the provisions of this 
clause. If, in the opinion of the Contractor, any instruction or direction by the COR falls within one of 
the categories defined in (c)(1) through (c)(5) of this clause, the Contractor must not proceed and 
must notify the Contracting Officer in writing within five (5) working days after receipt of any such 
instruction or direction and must request the Contracting Officer to modify the contract accordingly. 
Upon receiving the notification from the Contractor, the Contracting Officer must—  

(1) Advise the Contractor in writing within thirty (30) days after receipt of the Contractor’s letter that 
the technical direction is within the scope of the contract effort and does not constitute a change 
under the Changes clause of the contract;  

(2) Advise the Contractor in writing within a reasonable time that the Government will issue a 
written change order; or  

(3) Advise the Contractor in writing within a reasonable time not to proceed with the instruction or 
direction of the COR.  

(f) A failure of the Contractor and Contracting Officer either to agree that the technical direction is 
within the scope of the contract or to agree upon the contract action to be taken with respect to the 
technical direction will be subject to the provisions of the clause entitled “Disputes.”  

(I.181) DEAR 952.245-5 Government Property (Cost-Reimbursement, 
 Time-and-Material, or Labor-Hour Contracts) (Dec 2012) 

Modify FAR 52.245-1 by adding “and DOE Acquisition Regulation Subpart 945.5” after the reference to 
FAR Subpart 45.5 in paragraphs (e)(1) and (e)(2) of the clause. 

(I.182) DEAR 952.247-70 Foreign Travel (Jun 2010) 

Contractor foreign travel shall be conducted pursuant to the requirements contained in Department of 
Energy (DOE) Order 551.1C, Official Foreign Travel, or its successor in effect at the time of award. 

(I.183) DEAR 952.250-70 Nuclear Hazards Indemnity Agreement (Aug 2016) 

(a) Authority. This clause is incorporated into this contract pursuant to the authority contained in 
subsection 170d. of the Atomic Energy Act of 1954, as amended (hereinafter called the Act.) 

(b) Definitions. The definitions set out in the Act shall apply to this clause. 
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(c) Financial protection. Except as hereafter permitted or required in writing by DOE, the Contractor will 
not be required to provide or maintain, and will not provide or maintain at Government expense, any 
form of financial protection to cover public liability, as described in paragraph (d)(2) below. 
DOE may, however, at any time require in writing that the Contractor provide and maintain financial 
protection of such a type and in such amount as DOE shall determine to be appropriate to cover such 
public liability, provided that the costs of such financial protection are reimbursed to the Contractor 
by DOE. 

(d) (1) Indemnification. To the extent that the Contractor and other persons indemnified are not 
compensated by any financial protection permitted or required by DOE, DOE will indemnify the 
Contractor and other persons indemnified against (i) claims for public liability as described in 
subparagraph (d)(2) of this clause; and (ii) such legal costs of the Contractor and other persons 
indemnified as are approved by DOE, provided that DOE’s liability, including such legal costs, 
shall not exceed the amount set forth in section 170e.(1)(B) of the Act in the aggregate for each 
nuclear incident or precautionary evacuation occurring within the United States or $100 million 
in the aggregate for each nuclear incident occurring outside the United States, irrespective of the 
number of persons indemnified in connection with this contract. 

(2) The public liability referred to in subparagraph (d)(1) of this clause is public liability as defined in 
the Act which (i) arises out of or in connection with the activities under this contract, including 
transportation; and (ii) arises out of or results from a nuclear incident or precautionary 
evacuation, as those terms are defined in the Act. 

(e) (1) Waiver of defenses. In the event of a nuclear incident, as defined in the Act, arising out of nuclear 
waste activities, as defined in the Act, the Contractor, on behalf of itself and other persons 
indemnified, agrees to waive any issue or defense as to charitable or governmental immunity. 

(2) In the event of an extraordinary nuclear occurrence which: 

(i) Arises out of, results from, or occurs in the course of the construction, possession, or 
operation of a production or utilization facility; or 

(ii) Arises out of, results from, or occurs in the course of transportation of source material, 
by-product material, or special nuclear material to or from a production or utilization facility; 
or 

(iii) Arises out of or results from the possession, operation, or use by the Contractor or a 
subcontractor of a device utilizing special nuclear material or by-product material, during the 
course of the contract activity; or 

(iv) Arises out of, results from, or occurs in the course of nuclear waste activities, the Contractor, 
on behalf of itself and other persons indemnified, agrees to waive— 

(A) Any issue or defense as to the conduct of the claimant (including the conduct of persons 
through whom the claimant derives its cause of action) or fault of persons indemnified, 
including, but not limited to: 

(1) Negligence 

(2) Contributory negligence 

(3) Assumption of risk 
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(4) Unforeseeable intervening causes, whether involving the conduct of a third person or 
an act of God. 

(B) Any issue or defense as to charitable or governmental immunity; and 

(C) Any issue or defense based on any statute of limitations, if suit is instituted within 3 years 
from the date on which the claimant first knew, or reasonably could have known, of his 
injury or change and the cause thereof. The waiver of any such issue or defense shall be 
effective regardless of whether such issue or defense may otherwise be deemed 
jurisdictional or relating to an element in the cause of action. The waiver shall be 
judicially enforceable in accordance with its terms by the claimant against the person 
indemnified. 

(v) The term extraordinary nuclear occurrence means an event which DOE has determined to be 
an extraordinary nuclear occurrence as defined in the Act. A determination of whether or not 
there has been an extraordinary nuclear occurrence will be made in accordance with the 
procedures in 10 CFR part 840. 

(vi) For the purposes of that determination, offsite as that term is used in 10 CFR part 840 means 
away from “the contract location” which phrase means any DOE facility, installation, or site 
at which contractual activity under this contract is being carried on, and any 
contractor-owned or controlled facility, installation, or site at which the Contractor is engaged 
in the performance of contractual activity under this contract. 

(3) The waivers set forth above: 

(i) Shall be effective regardless of whether such issue or defense may otherwise be deemed 
jurisdictional or relating to an element in the cause of action; 

(ii) Shall be judicially enforceable in accordance with its terms by the claimant against the 
person indemnified; 

(iii) Shall not preclude a defense based upon a failure to take reasonable steps to mitigate 
damages; 

(iv) Shall not apply to injury or damage to a claimant or to a claimant’s property which is 
intentionally sustained by the claimant or which results from a nuclear incident 
intentionally and wrongfully caused by the claimant; 

(v) Shall not apply to injury to a claimant who is employed at the site of and in connection with 
the activity where the extraordinary nuclear occurrence takes place, if benefits therefor are 
either payable or required to be provided under any workmen’s compensation or 
occupational disease law; 

(vi) Shall not apply to any claim resulting from a nuclear incident occurring outside the United 
States; 

(vii) Shall be effective only with respect to those obligations set forth in this clause and in 
insurance policies, contracts or other proof of financial protection; and 

(viii) Shall not apply to, or prejudice the prosecution or defense of, any claim or portion of claim 
which is not within the protection afforded under (A) the limit of liability provisions under 
subsection 170e. of the Act, and (B) the terms of this agreement and the terms of insurance 
policies, contracts, or other proof of financial protection. 
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(f) Notification and litigation of claims. The Contractor shall give immediate written notice to DOE of 
any known action or claim filed or made against the Contractor or other person indemnified for public 
liability as defined in paragraph (d)(2). Except as otherwise directed by DOE, the Contractor shall 
furnish promptly to DOE, copies of all pertinent papers received by the Contractor or filed with 
respect to such actions or claims. DOE shall have the right to, and may collaborate with, the 
Contractor and any other person indemnified in the settlement or defense of any action or claim and 
shall have the right to (1) require the prior approval of DOE for the payment of any claim that DOE 
may be required to indemnify hereunder; and (2) appear through the Attorney General on behalf of 
the Contractor or other person indemnified in any action brought upon any claim that DOE may be 
required to indemnify hereunder, take charge of such action, and settle or defend any such action. 
If the settlement or defense of any such action or claim is undertaken by DOE, the Contractor or other 
person indemnified shall furnish all reasonable assistance in effecting a settlement or asserting a 
defense. 

(g) Continuity of DOE obligations. The obligations of DOE under this clause shall not be affected by any 
failure on the part of the Contractor to fulfill its obligation under this contract and shall be unaffected 
by the death, disability, or termination of existence of the Contractor, or by the completion, 
termination or expiration of this contract. 

(h) Effect of other clauses. The provisions of this clause shall not be limited in any way by, and shall be 
interpreted without reference to, any other clause of this contract, including the clause entitled 
Contract Disputes, provided, however, that this clause shall be subject to the clauses entitled 
Covenant Against Contingent Fees, and Accounts, records, and inspection, and any provisions that 
are later added to this contract as required by applicable Federal law, including statutes, executive 
orders and regulations, to be included in Nuclear Hazards Indemnity Agreements. 

(i) Civil penalties. The Contractor and its subcontractors and suppliers who are indemnified under the 
provisions of this clause are subject to civil penalties, pursuant to 234A of the Act, for violations of 
applicable DOE nuclear-safety related rules, regulations, or orders. 

(j) Criminal penalties. Any individual director, officer, or employee of the Contractor or of its 
subcontractors and suppliers who are indemnified under the provisions of this clause are subject to 
criminal penalties, pursuant to 223(c) of the Act, for knowing and willful violation of the Atomic 
Energy Act of 1954, as amended, and applicable DOE nuclear safety-related rules, regulations or 
orders which violation results in, or, if undetected, would have resulted in a nuclear incident. 

(k) Inclusion in subcontracts. The Contractor shall insert this clause in any subcontract which may 
involve the risk of public liability, as that term is defined in the Act and further described in 
paragraph (d)(2) above. However, this clause shall not be included in subcontracts in which the 
subcontractor is subject to Nuclear Regulatory Commission (NRC) financial protection requirements 
under section 170b. of the Act or NRC agreements of indemnification under section 170c. of the Act 
for the activities under the subcontract. 

Effective Date 

( ) See note II below for instructions related to this section on Effective Date. 

Relationship to General Indemnity 

( ) See note III below for instructions related to this section on Relationship to General Indemnity. 

NOTE I 
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Paragraph (i) of the clause will be replaced with “Reserved” in contracts specifically exempted from 
civil penalties by section 234 of the Act. That subsection provides that the following DOE contractors 
are not subject to the assessment of civil penalties: 

(1) The University of Chicago (and any subcontractors or suppliers thereto) for activities associated 
with Argonne National Laboratory; 

(2) The University of California (and any subcontractors or suppliers thereto) for activities associated 
with Los Alamos National Laboratory, Lawrence Livermore National Laboratory, and Lawrence 
Berkeley National Laboratory; 

(3) American Telephone and Telegraph Company and its subsidiaries (and any subcontractors or 
suppliers thereto) for activities associated with Sandia National Laboratories; 

(4) Universities Research Association, Inc. (and any subcontractors or suppliers thereto) for activities 
associated with FERMI National Laboratory: 

(5) Princeton University (and any subcontractor or suppliers thereto) for activities associated with 
Princeton Plasma Physics Laboratory; 

(6) The Associated Universities, Inc. (and any subcontractors or suppliers thereto) for activities 
associated with the Brookhaven National Laboratory; and 

(7) Battelle Memorial Institute (and any subcontractors or suppliers thereto) for activities associated 
with Pacific Northwest Laboratory. 

Note II 

Contracts with an effective date after the date of June 12, 1996, do not require the effective date provision 
in this clause. Delete the title. 

Use the EFFECTIVE DATE title and the following language, for those contracts: 

“( ) This indemnity agreement shall be applicable with respect to nuclear incidents occurring on or after 
__.” 

(1) Those that contained an indemnity pursuant to Public Law 85-840 prior to August 20, 1988, 
include the effective date provision above, inserting the effective date of the contract modification 
that replaced the Public Law 85-804 indemnity with an interim Price-Anderson based indemnity. 
Pursuant to the Price-Anderson Amendments Act, this substitution must have taken place by 
February 20, 1989. 

(2) Those that contained, and continue to contain, either of the previous Nuclear Hazards Indemnity 
clauses, include the effective date provision above, inserting “August 20, 1988.” 

(3) Those with an effective date between August 20, 1988, and the date of the Final Rule, that (a) had 
“interim coverage” or (b) did not have “interim coverage” but have now been determined to be 
covered under the PAAA, include the effective date provision above, inserting the contract 
effective date. 

NOTE III 

The following alternate will be added to the above Nuclear Hazards Indemnity Agreement clause for all 
contracts that contain a general authority indemnity pursuant to 950.7101. Caution: Be aware that for 
contracts that will have this provision added which do not contain an effective date provision, this 
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paragraph shall be marked (1). In the event an Effective Date provision has been included, it shall be 
market (m). 

“( ) To the extent that the Contractor is compensated by any financial protection, or is indemnified pursuant 
to this clause, or is effectively relieved of public liability by an order or orders limiting same, pursuant to 
170e of the Act, the provisions of the clause providing general authority indemnity shall not apply.” 

(I.184) DEAR 952.251-70 Contractor Employee Travel Discounts (Aug 2009) 

(a) The Contractor shall take advantage of travel discounts offered to Federal Contractor employee 
travelers by AMTRAK, hotels, motels, or car rental companies, when use of such discounts would 
result in lower overall trip costs and the discounted services are reasonably available. Vendors 
providing these services may require the Contractor employee to furnish them a letter of identification 
signed by the authorized Contracting Officer. 

(b) Contracted airlines. Contractors are not eligible for GSA contract city pair fares. 

(c) Discount rail service. AMTRAK voluntarily offers discounts to Federal travelers on official business 
and sometimes extends those discounts to Federal contractor employees. 

(d) Hotels/motels. Many lodging providers extend their discount rates for Federal employees to Federal 
contractor employees. 

(e) Car rentals. The Surface Deployment and Distribution Command (SDDC) of the Department of 
Defense negotiates rate agreements with car rental companies that are available to Federal travelers 
on official business. Some car rental companies extend those discounts to Federal contractor 
employees. 

(f) Obtaining travel discounts.  

(1) To determine which vendors offer discounts to Government contractors, the Contractor may 
review commercial publications such as the Official Airline guides Official Traveler, Innovata, or 
National Telecommunications. The Contractor may also obtain this information from GSA 
contract Travel Management Centers or the Department of Defense’s Commercial Travel Offices. 

(2) The vendor providing the service may require the Government contractor to furnish a letter 
signed by the Contracting Officer. The following illustrates a standard letter of identification. 

Official Agency Letterhead 

TO: Participating Vendor 

SUBJECT: OFFICIAL TRAVEL OF GOVERNMENT CONTRACTOR 

(FULL NAME OF TRAVELER), the bearer of this letter is an employee of (COMPANY 
NAME) which has a contract with this agency under Government contract (CONTRACT 
NUMBER). During the period of the contract (GIVE DATES), AND WITH THE APPROVAL 
OF THE CONTRACT VENDOR, the employee is eligible and authorized to use available travel 
discount rates in accordance with Government contracts and/or agreements. Government Contract 
City Pair fares are not available to Contractors. 

SIGNATURE, Title and telephone number of Contracting Officer 
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(I.185) DEAR 970.5204-2 Laws, Regulations, and DOE Directives (Dec 2000) 

(a) In performing work under this contract, the Contractor shall comply with the requirements of 
applicable Federal, State, and local laws and regulations (including DOE regulations), unless relief 
has been granted in writing by the appropriate regulatory agency. A List of Applicable Laws and 
regulations (List A) may be appended to this contract for information purposes. Omission of any 
applicable law or regulation from List A does not affect the obligation of the Contractor to comply 
with such law or regulation pursuant to this paragraph. 

(b) In performing work under this contract, the Contractor shall comply with the requirements of those 
Department of Energy directives, or parts thereof, identified in the List of Applicable Directives 
(List B) appended to this contract. Except as otherwise provided for in paragraph (d) of this clause, 
the Contracting Officer may, from time to time and at any time, revise List B by unilateral 
modification to the contract to add, modify, or delete specific requirements. Prior to revising List B, 
the Contracting Officer shall notify the Contractor in writing of the Department’s intent to revise List 
B and provide the Contractor with the opportunity to assess the effect of the Contractor’s compliance 
with the revised list on contract cost and funding, technical performance, and schedule; and identify 
any potential inconsistencies between the revised list and the other terms and conditions of the 
contract. Within 30 days after receipt of the Contracting Officer’s notice, the Contractor shall advise 
the Contracting Officer in writing of the potential impact of the Contractor’s compliance with the 
revised list. Based on the information provided by the Contractor and any other information available, 
the Contracting Officer shall decide whether to revise List B and so advise the Contractor not later 
than 30 days prior to the effective date of the revision of List B. The Contractor and the Contracting 
Officer shall identify and, if appropriate, agree to any changes to other contract terms and conditions, 
including cost and schedule, associated with the revision of List B pursuant to the clause of this 
contract entitled, “Changes.” 

(c) Environmental, safety, and health (ES&H) requirements appropriate for work conducted under this 
contract may be determined by a DOE approved process to evaluate the work and the associated 
hazards and identify an appropriately tailored set of standards, practices, and controls, such as a 
tailoring process included in a DOE approved Safety Management System implemented under the 
clause entitled “Integration of Environment, Safety, and Health into Work Planning and Execution.” 
When such a process is used, the set of tailored (ES&H) requirements, as approved by DOE pursuant 
to the process, shall be incorporated into List B as contract requirements with full force and effect. 
These requirements shall supersede, in whole or in part, the contractual environmental, safety, and 
health requirements previously made applicable to the contract by List B. If the tailored set of 
requirements identifies an alternative requirement varying from an ES&H requirement of an 
applicable law or regulation, the Contractor shall request an exemption or other appropriate 
regulatory relief specified in the regulation. 

(d) Except as otherwise directed by the Contracting Officer, the Contractor shall procure all necessary 
permits or licenses required for the performance of work under this contract. 

(e) Regardless of the performer of the work, the Contractor is responsible for compliance with the 
requirements of this clause. The Contractor is responsible for flowing down the requirements of this 
clause to subcontracts at any tier to the extent necessary to ensure the Contractor’s compliance with 
the requirements. 
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(I.186) DEAR 970.5204-3 Access to and Ownership of Records (Oct 2014) (Deviation) 

(a) Government-owned records. Except as provided in paragraph (b) of this clause, all records acquired 
or generated by the contractor in its performance of this contract, including records series described 
within the contract as Privacy Act systems of records, shall be the property of the Government and 
shall be maintained in accordance with 36 Code of Federal Regulations (CFR), Chapter XII, --
Subchapter B, “Records Management.” The contractor shall ensure records classified as Privacy Act 
system of records are maintained in accordance with FAR 52.224.2 “Privacy Act.” 

(b) Contractor-owned records. The following records are considered the property of the contractor and 
are not within the scope of paragraph (a) of this clause. 

(1) Employment-related records (such as worker’s compensation files; employee relations records, 
records on salary and employee benefits; drug testing records, labor negotiation records; records 
on ethics, employee concerns; records generated during the course of responding to allegations of 
research misconduct; records generated during other employee related investigations conducted 
under an expectation of confidentiality; employee assistance program records; and personnel and 
medical/health related records and similar files), and non-employee patient medical/health-related 
records, except those records described by the contract as being operated and maintained by the 
Contractor in Privacy Act system of records. 

(2) Confidential contractor financial information, internal corporate governance records and 
correspondence between the contractor and other segments of the contractor located away from 
the DOE facility (i.e., the contractor’s corporate headquarters); 

(3) Records relating to any procurement action by the contractor, except for records that under 
48 CFR 970.5232-3 are described as the property of the Government; and 

(4) Legal records, including legal opinions, litigation files, and documents covered by the 
attorney-client and attorney work product privileges; and 

(5) The following categories of records maintained pursuant to the technology transfer clause of this 
contract: 

(i) Executed license agreements, including exhibits or appendices containing information on 
royalties, royalty rates, other financial information, or commercialization plans, and all 
related documents, notes and correspondence. 

(ii) The contractor’s protected Cooperative Research and Development Agreement (CRADA) 
information and appendices to a CRADA that contain licensing terms and conditions, or 
royalty or royalty rate information. 

(iii) Patent, copyright, mask work, and trademark application files and related contractor 
invention disclosures, documents and correspondence, where the contractor has elected rights 
or has permission to assert rights and has not relinquished such rights or turned such rights 
over to the Government. 

(c) Contract completion or termination. Upon contract completion or termination, the contractor shall 
ensure final disposition of all Government-owned records to a Federal Record Center, the National 
Archives and Records Administration, to a successor contractor, its designee, or other destinations, as 
directed by the Contracting Officer. Upon the request of the Government, the contractor shall provide 
either the original contractor-owned records or copies of the records identified in paragraph (b) of this 
clause, to DOE or its designees, including successor contractors. Upon delivery, title to such records 
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shall vest in DOE or its designees, and such records shall be protected in accordance with applicable 
federal laws (including the Privacy Act) as appropriate. If the contractor chooses to provide its 
original contractor-owned records to the Government or its designee, the contractor shall retain future 
rights to access and copy such records as needed. 

(d) Inspection, copying, and audit of records. All records acquired or generated by the Contractor under 
this contract in the possession of the Contractor, including those described at paragraph (b) of this 
clause, shall be subject to inspection, copying, and audit by the Government or its designees at all 
reasonable times, and the Contractor shall afford the Government or its designees reasonable facilities 
for such inspection, copying, and audit; provided, however, that upon request by the Contracting 
Officer, the Contractor shall deliver such records to a location specified by the Contracting Officer for 
inspection, copying, and audit. The Government or its designees shall use such records in accordance 
with applicable federal laws (including the Privacy Act), as appropriate. 

(e) Applicability. This clause applies to all records created, received and maintained by the contractor 
without regard to the date or origination of such records including all records acquired from a 
predecessor contractor. 

(f) Records maintenance and retention. Contractor shall create, maintain, safeguard, and disposition 
records in accordance with 36 Code of Federal Regulations (CFR) Chapter XII, -- Subchapter B, 
“Records Management” and the National Archives and Records Administration (NARA)-approved 
Records Disposition Schedules. Records retention standards are applicable for all classes of records, 
whether or not the records are owned by the Government or the contractor. The Government may 
waive application of the NARA-approved Records Disposition Schedules, if, upon termination or 
completion of the contract, the Government exercises its right under paragraph (c) of this clause to 
obtain copies of records described in paragraph (b) and delivery of records described in paragraph (a) 
of this clause. 

(g) Subcontracts.  

(1) The contractor shall include the requirements of this clause in all subcontracts that contain the 
Radiation Protection and Nuclear Criticality clause at 952.223–72, or whenever an on-site 
subcontract scope of work (i) could result in potential exposure to: A) radioactive materials; B) 
beryllium; or C) asbestos or (ii) involves a risk associated with chronic or acute exposure to toxic 
chemicals or substances or other hazardous materials that can cause adverse health impacts, in 
accordance with 10 CFR part 851. In determining its flow-down responsibilities, the Contractor 
shall include the requirements of this clause in all on-site subcontracts where the scope of work is 
performed in: (A) Radiological Areas and/or Radioactive Materials Areas (as defined at 10 CFR 
835.2); (B) areas where beryllium concentrations exceed or can reasonably be expected to exceed 
action levels specified in 10 CFR 850; (C) an Asbestos Regulated area (as defined at 29 CFR 
1926.1101 or 29 CFR 1910.1001); or (D) a workplace where hazard prevention and abatement 
processes are implemented in compliance with 10 CFR 851.21 to specifically control potential 
exposure to toxic chemicals or substances or other hazardous materials that can cause long term 
health impacts. 

(2) The Contractor may elect to take on the obligations of the provisions of this clause in lieu of the 
subcontractor, and maintain records that would otherwise be maintained by the subcontractor. 
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(I.187) DEAR 970.5215-3 Conditional Payment of Fee, Profit, and Other Incentives— 
 Facility Management Contracts (Aug 2009) – Alt II 

(a) General.  

(1) The payment of earned fee, fixed fee, profit, or share of cost savings under this contract is 
dependent upon—  

(i) The Contractor’s or Contractor employees’ compliance with the terms and conditions of this 
contract relating to environment, safety and health (ES&H), which includes worker safety 
and health (WS&H), including performance under an approved Integrated Safety 
Management System (ISMS); and  

(ii) The Contractor’s or Contractor employees’ compliance with the terms and conditions of this 
contract relating to the safeguarding of Restricted Data and other classified information.  

(2) The ES&H performance requirements of this contract are set forth in its ES&H terms and 
conditions, including the DOE approved contractor ISMS or similar document. Financial 
incentives for timely mission accomplishment or cost effectiveness shall never compromise or 
impede full and effective implementation of the ISMS and full ES&H compliance.  

(3) The performance requirements of this contract relating to the safeguarding of Restricted Data and 
other classified information are set forth in the clauses of this contract entitled, “Security” and 
“Laws, Regulations, and DOE Directives,” as well as in other terms and conditions.  

(4) If the Contractor does not meet the performance requirements of this contract relating to ES&H 
or to the safeguarding of Restricted Data and other classified information during any performance 
evaluation period established under the contract pursuant to the clause of this contract entitled, 
“Total Available Fee: Base Fee Amount and Performance Fee Amount,” otherwise earned fee, 
fixed fee, profit or share of cost savings may be unilaterally reduced by the contracting officer.  

(b) Reduction amount.  

(1) The amount of earned fee, fixed fee, profit, or share of cost savings that may be unilaterally 
reduced will be determined by the severity of the performance failure pursuant to the degrees 
specified in paragraphs (c) and (d) of this clause.  

(2) If a reduction of earned fee, fixed fee, profit, or share of cost savings is warranted, unless 
mitigating factors apply, such reduction shall not be less than 26 percent nor greater than 100 
percent of the amount of earned fee, fixed fee, profit, or the Contractor’s share of cost savings for 
a first degree performance failure, not less than 11 percent nor greater than 25 percent for a 
second degree performance failure, and up to 10 percent for a third degree performance failure.  

(3) In determining the amount of the reduction and the applicability of mitigating factors, the 
contracting officer must consider the Contractor’s overall performance in meeting the ES&H or 
security requirements of the contract. Such consideration must include performance against any 
site specific performance criteria/requirements that provide additional definition, guidance for the 
amount of reduction, or guidance for the applicability of mitigating factors. In all cases, the 
contracting officer must consider mitigating factors that may warrant a reduction below the 
applicable range (see 48 CFR 970.1504-1-2). The mitigating factors include, but are not limited 
to, the following ((v), (vi), (vii) and (viii) apply to ES&H only).  

(i) Degree of control the Contractor had over the event or incident.  
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(ii) Efforts the Contractor had made to anticipate and mitigate the possibility of the event in 
advance.  

(iii) Contractor self-identification and response to the event to mitigate impacts and recurrence.  

(iv) General status (trend and absolute performance) of: ES&H and compliance in related areas; 
or of safeguarding Restricted Data and other classified information and compliance in 
related areas.  

(v) Contractor demonstration to the Contracting Officer’s satisfaction that the principles of 
industrial ES&H standards are routinely practiced (e.g., Voluntary Protection Program, ISO 
14000).  

(vi) Event caused by “Good Samaritan” act by the Contractor (e.g., offsite emergency response).  

(vii) Contractor demonstration that a performance measurement system is routinely used to 
improve and maintain ES&H performance (including effective resource allocation) and to 
support DOE corporate decision-making (e.g., policy, ES&H programs).  

(viii) Contractor demonstration that an Operating Experience and Feedback Program is 
functioning that demonstrably affects continuous improvement in ES&H by use of lessons-
learned and best practices inter- and intra-DOE sites.  

(4) (i) The amount of fee, fixed fee, profit, or share of cost savings that is otherwise earned by a 
contractor during an evaluation period may be reduced in accordance with this clause if it is 
determined that a performance failure warranting a reduction under this clause occurs within 
the evaluation period.  

(ii) The amount of reduction under this clause, in combination with any reduction made under 
any other clause in the contract, shall not exceed the amount of fee, fixed fee, profit, or the 
Contractor’s share of cost savings that is otherwise earned during the evaluation period.  

(iii) For the purposes of this clause, earned fee, fixed fee, profit, or share of cost savings for the 
evaluation period shall mean the amount determined by the Contracting Officer or fee 
determination official as otherwise payable based on the Contractor’s performance during the 
evaluation period. Where the contract provides for financial incentives that extend beyond a 
single evaluation period, this amount shall also include: any provisional amounts determined 
otherwise payable in the evaluation period; and, if provisional payments are not provided for, 
the allocable amount of any incentive determined otherwise payable at the conclusion of a 
subsequent evaluation period. The allocable amount shall be the total amount of the earned 
incentive divided by the number of evaluation periods over which it was earned. 

(iv) The Government will effect the reduction as soon as practicable after the end of the 
evaluation period in which the performance failure occurs. If the Government is not aware of 
the failure, it will effect the reduction as soon as practical after becoming aware. For any 
portion of the reduction requiring an allocation the Government will effect the reduction at 
the end of the evaluation period in which it determines the total amount earned under the 
incentive. If at any time a reduction causes the sum of the payments the Contractor has 
received for fee, fixed fee, profit, or share of cost savings to exceed the sum of fee, fixed fee, 
profit, or share of cost savings the Contractor has earned (provisionally or otherwise), the 
Contractor shall immediately return the excess to the Government. (What the Contractor “has 
earned” reflects any reduction made under this or any other clause of the contract.)  
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(v) At the end of the contract—  

(A) The Government will pay the Contractor the amount by which the sum of fee, fixed fee, 
profit, or share of cost savings the Contractor has earned exceeds the sum of the 
payments the Contractor has received; or  

(B) The Contractor shall return to the Government the amount by which the sum of the 
payments the Contractor has received exceeds the sum of fee, fixed fee, profit, or share of 
cost savings the Contractor has earned. (What the Contractor “has earned” reflects any 
reduction made under this or any other clause of the contract.)  

(c) Environment, Safety and Health (ES&H). Performance failures occur if the Contractor does not 
comply with the contract’s ES&H terms and conditions, including the DOE approved Contractor 
ISMS. The degrees of performance failure under which reductions of earned or fixed fee, profit, or 
share of cost savings will be determined are:  

(1) First Degree: Performance failures that are most adverse to ES&H. Failure to develop and obtain 
required DOE approval of an ISMS is considered first degree. The Government will perform 
necessary review of the ISMS in a timely manner and will not unreasonably withhold approval of 
the Contractor’s ISMS. The following performance failures or performance failures of similar 
import will be considered first degree.  

(i) Type A accident (defined in DOE Order 225.1B, or successor version).  

(ii) Two Second Degree performance failures during an evaluation period.  

(2) Second Degree: Performance failures that are significantly adverse to ES&H. They include 
failures to comply with an approved ISMS that result in an actual injury, exposure, or exceedence 
that occurred or nearly occurred but had minor practical long-term health consequences. They 
also include breakdowns of the Safety Management System. The following performance failures 
or performance failures of similar import will be considered second degree:  

(i) Type B accident (defined in DOE Order 225.1B, or successor version).  

(ii) Non-compliance with an approved ISMS that results in a near miss of a Type A or B 
accident. A near miss is a situation in which an inappropriate action occurs, or a necessary 
action is omitted, but does not result in an adverse effect.  

(iii) Failure to mitigate or notify DOE of an imminent danger situation after discovery, where 
such notification is a requirement of the contract.  

(3) Third Degree: Performance failures that reflect a lack of focus on improving ES&H. They include 
failures to comply with an approved ISMS that result in potential breakdown of the System. The 
following performance failures or performance failures of similar import will be considered third 
degree:  

(i) Failure to implement effective corrective actions to address deficiencies/non-compliances 
documented through: external (e.g., Federal) oversight and/or reported per DOE Order 232.1-
2 requirements; or internal oversight of DOE Order 440.1A requirements.  

(ii) Multiple similar non-compliances identified by external (e.g., Federal) oversight that in 
aggregate indicate a significant programmatic breakdown.  
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(iii) Non-compliances that either have, or may have, significant negative impacts to the worker, 
the public, or the environment or that indicate a significant programmatic breakdown.  

(iv) Failure to notify DOE upon discovery of events or conditions where notification is required 
by the terms and conditions of the contract.  

(d) Safeguarding restricted data and other classified information. Performance failures occur if the 
Contractor does not comply with the terms and conditions of this contract relating to the safeguarding 
of Restricted Data and other classified information. The degrees of performance failure under which 
reductions of fee, profit, or share of cost savings will be determined are as follows:  

(1) First Degree: Performance failures that have been determined, in accordance with applicable law, 
DOE regulation, or directive, to have resulted in, or that can reasonably be expected to result in, 
exceptionally grave damage to the national security. The following are examples of performance 
failures or performance failures of similar import that will be considered first degree:  

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, 
or creating a risk of, loss, compromise, or unauthorized disclosure of Top Secret Restricted 
Data or other information classified as Top Secret, any classification level of information in a 
Special Access Program (SAP), information identified as sensitive compartmented 
information (SCI), or high risk nuclear weapons-related data.  

(ii) Contractor actions that result in a breakdown of the safeguards and security management 
system that can reasonably be expected to result in the loss, compromise, or unauthorized 
disclosure of Top Secret Restricted Data, or other information classified as Top Secret, any 
classification level of information in a SAP, information identified as SCI, or high risk 
nuclear weapons-related data.  

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Top Secret 
Restricted Data, or other information classified as Top Secret, any classification level of 
information in a SAP, information identified as SCI, or high risk nuclear weapons-related 
data.  

(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or 
unauthorized disclosure of Top Secret Restricted Data or other information classified as Top 
Secret, any classification level of information in a SAP, information identified as SCI, or high 
risk nuclear weapons-related data.  

(2) Second Degree: Performance failures that have been determined, in accordance with applicable 
law, DOE regulation, or directive, to have actually resulted in, or that can reasonably be expected 
to result in, serious damage to the national security. The following are examples of performance 
failures or performance failures of similar import that will be considered second degree:  

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, 
or creating risk of, loss, compromise, or unauthorized disclosure of Secret Restricted Data or 
other information classified as Secret.  

(ii) Contractor actions that result in a breakdown of the safeguards and security management 
system that can reasonably be expected to result in the loss, compromise, or unauthorized 
disclosure of Secret Restricted Data, or other information classified as Secret.  
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(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Restricted 
Data or other classified information regardless of classification (except for information 
covered by paragraph (d)(1)(iii) of this clause).  

(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or 
unauthorized disclosure of Secret Restricted Data or other classified information classified as 
Secret.  

(3) Third Degree: Performance failures that have been determined, in accordance with applicable 
law, regulation, or DOE directive, to have actually resulted in, or that can reasonably be expected 
to result in, undue risk to the common defense and security. In addition, this category includes 
performance failures that result from a lack of Contractor management and/or employee attention 
to the proper safeguarding of Restricted Data and other classified information. These performance 
failures may be indicators of future, more severe performance failures and/or conditions, and if 
identified and corrected early would prevent serious incidents. The following are examples of 
performance failures or performance failures of similar import that will be considered third 
degree:  

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in, 
or creating risk of, loss, compromise, or unauthorized disclosure of Restricted Data or other 
information classified as Confidential. 

(ii) Failure to promptly report alleged or suspected violations of laws, regulations, or directives 
pertaining to the safeguarding of Restricted Data or other classified information.  

(iii) Failure to identify or timely execute corrective actions to mitigate or eliminate identified 
vulnerabilities and reduce residual risk relating to the protection of Restricted Data or other 
classified information in accordance with the Contractor’s Safeguards and Security Plan or 
other security plan, as applicable.  

(iv) Contractor actions that result in performance failures which unto themselves pose minor risk, 
but when viewed in the aggregate indicate degradation in the integrity of the Contractor’s 
safeguards and security management system relating to the protection of Restricted Data and 
other classified information. 

Alternate II (AUG 2009) 

(e) Minimum requirements for specified level of performance. (1) At a minimum the Contractor must 
perform the following— 

(i) The requirements with specific incentives which do not require the achievement of cost 
efficiencies in order to be performed at the level of performance set forth in the Statement of 
Work, Work Authorization Directive, or similar document unless an otherwise minimum level of 
performance has been established in the specific incentive;  

(ii) All of the performance requirements directly related to requirements specifically incentivized 
which do not require the achievement of cost efficiencies in order to be performed at a level of 
performance such that the overall performance of these related requirements is at an acceptable 
level; and  

(iii) All other requirements at a level of performance such that the total performance of the contract is 
not jeopardized.  
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(2) The evaluation of the Contractor’s achievement of the level of performance shall be unilaterally 
determined by the Government. To the extent that the Contractor fails to achieve the minimum 
performance levels specified in the Statement of Work, Work Authorization Directive, or similar 
document, during the performance evaluation period, the DOE Operations/Field Office Manager, or 
designee, may reduce any otherwise earned fee, fixed fee, profit, or shared net savings for the 
performance evaluation period. Such reduction shall not result in the total of earned fee, fixed fee, 
profit, or shared net savings being less than 25 percent of the total available fee amount. Such 25 
percent shall include base fee, if any.  

(f) Minimum requirements for cost performance. (1) Requirements incentivized by other than cost 
incentives must be performed within their specified cost constraint and must not adversely impact the 
costs of performing unrelated activities.  

(2)  The performance of requirements with a specific cost incentive must not adversely impact the 
costs of performing unrelated requirements.  

(3)  The Contractor’s performance within the stipulated cost performance levels for the performance 
evaluation period shall be determined by the Government. To the extent the Contractor fails to 
achieve the stipulated cost performance levels, the DOE Operations/Field Office Manager, or 
designee, may reduce in whole or in part any otherwise earned fee, fixed fee, profit, or shared net 
savings for the performance evaluation period. Such reduction shall not result in the total of 
earned fee, fixed fee, profit or shared net savings being less than 25 percent of the total available 
fee amount. Such 25 percent shall include base fee, if any.  

(I.188) DEAR 970.5217-1 Strategic Partnership Projects Program (Non-DOE Funded 
Work) (Apr 2015) 

(a) Authority to perform Strategic Partnership Projects. Pursuant to the Economy Act of 1932, as 
amended (31 U.S.C. 1535), and the Atomic Energy Act of 1954, as amended (42 U.S.C. 2011 et seq.) 
or other applicable authority, the Contractor may perform work for non-DOE entities (sponsors) on a 
fully reimbursable basis in accordance with this clause. 

(b) Contractor’s implementation. The Contractor must draft, implement, and maintain formal policies, 
practices, and procedures in accordance with this clause, which must be submitted to the Contracting 
Officer for review and approval. 

(c) Conditions of participation in Strategic Partnership Projects’ program. The Contractor: 

(1) Must not perform Strategic Partnership Projects activities that would place it in direct competition 
with the domestic private sector; 

(2) Must not respond to a request for proposals or any other solicitation from another Federal agency 
or non-Federal organization that involves direct comparative competition, either as an offeror, 
team member, or subcontractor to an offeror; however, the Contractor may, following notification 
to the Contracting Officer, respond to Broad Agency Announcements, Financial Assistance 
solicitations, and similar solicitations from another Federal Agency or non-Federal organizations 
when the selection is based on merit or peer review, the work involves basic or applied research 
to further advance scientific knowledge or understanding, and a response does not result in direct, 
comparative competition; 
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(3) Must not commence work on any Strategic Partnership Projects activity until a Strategic 
Partnership Projects proposal package has been approved by the DOE Contracting Officer or 
designated representative; 

(4) Must not incur project costs until receipt of DOE notification that a budgetary resource is 
available for the project, except as provided in 48 CFR 970.5232-6; 

(5) Must ensure that all costs associated with the performance of the work, including specifically all 
DOE direct costs and applicable surcharges, are included in any Strategic Partnership Projects 
proposal; 

(6) Must maintain records for the accumulation of costs and the billing of such work to ensure that 
DOE’s appropriated funds are not used in support of Strategic Partnership Projects activities and 
to provide an accounting of the expenditures to DOE and the sponsor upon request; 

(7) Must perform all Strategic Partnership Projects in accordance with the standards, policies, and 
procedures that apply to performance under this contract, including but not limited to 
environmental, safety and health, security, safeguards and classification procedures, and human 
and animal research regulations; 

(8) May subcontract portion(s) of a Work for Others project; however, the Contractor must select the 
subcontractor and the work to be subcontracted. Any subcontracted work must be in direct 
support of the DOE Contractor’s performance as defined in the DOE approved Strategic 
Partnership Projects proposal package; and, 

(9) Must maintain a summary listing of project information for each active Strategic Partnership 
Projects project, consisting of: 

(i) Sponsoring agency; 

(ii) Total estimated costs; 

(iii) Project title and description; 

(iv) Project point of contact; and, 

(v) Estimated start and completion dates. 

(d) Negotiation and execution of Strategic Partnership Projects agreement.  

(1) When delegated authority by the Contracting Officer, the Contractor may negotiate the terms and 
conditions that will govern the performance of a specific Strategic Partnership Projects project. 
Such terms and conditions must be consistent with the terms, conditions, and requirements of the 
Contractor’s contract with DOE. The Contractor may use DOE-approved contract terms and 
conditions as delineated in DOE Manual 481.1-1A or terms and conditions previously approved 
by the responsible Contracting Officer or authorized designee for agreements with non-Federal 
entities. The Contractor must not hold itself out as representing DOE when negotiating the 
proposed Strategic Partnership Projects agreement. 

(2) The Contractor must submit all Strategic Partnership Projects agreements to the DOE Contracting 
Officer for DOE review and approval. The Contractor may not execute any proposed agreement 
until it has received notice of DOE approval. 
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(e) Preparation of project proposals. When the Contractor proposes to perform Strategic Partnership 
Projects activities pursuant to this clause, it may assist the project sponsor in the preparation of 
project proposal packages including the preparation of cost estimates. 

(f) Strategic Partnership Projects appraisals. DOE may conduct periodic appraisals of the Contractor’s 
compliance with its Strategic Partnership Projects Program policies, practices and procedures. 
The Contractor must provide facilities and other support in conjunction with such appraisals as 
directed by the Contracting Officer or authorized designee. 

(g) Annual Strategic Partnership Projects report. The Contractor must provide assistance as required by 
the Contracting Officer or authorized designee in the preparation of a DOE Annual Summary Report 
of Strategic Partnership Projects Activities under the contract. 

(I.189) DEAR 970.5223-1 Integration of Environment, Safety, and Health into Work 
Planning (Dec 2000) 

(a) For the purposes of this clause, 

(1) Safety encompasses environment, safety and health, including pollution prevention and waste 
minimization; and 

(2) Employees include subcontractor employees. 

(b) In performing work under this contract, the Contractor shall perform work safely, in a manner that 
ensures adequate protection for employees, the public, and the environment, and shall be accountable 
for the safe performance of work. The Contractor shall exercise a degree of care commensurate with 
the work and the associated hazards. The Contractor shall ensure that management of environment, 
safety and health (ES&H) functions and activities becomes an integral but visible part of the 
Contractor’s work planning and execution processes. The Contractor shall, in the performance of 
work, ensure that: 

(1) Line management is responsible for the protection of employees, the public, and the 
environment. Line management includes those Contractor and subcontractor employees 
managing or supervising employees performing work. 

(2) Clear and unambiguous lines of authority and responsibility for ensuring ES&H are established 
and maintained at all organizational levels. 

(3) Personnel possess the experience, knowledge, skills, and abilities that are necessary to discharge 
their responsibilities. 

(4) Resources are effectively allocated to address ES&H, programmatic, and operational 
considerations. Protecting employees, the public, and the environment is a priority whenever 
activities are planned and performed. 

(5) Before work is performed, the associated hazards are evaluated and an agreed-upon set of ES&H 
standards and requirements are established which, if properly implemented, provide adequate 
assurance that employees, the public, and the environment are protected from adverse 
consequences. 

(6) Administrative and engineering controls to prevent and mitigate hazards are tailored to the work 
being performed and associated hazards. Emphasis should be on designing the work and/or 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION I 
CONTRACT NO. 89303320DEM000031 

I-69 

controls to reduce or eliminate the hazards and to prevent accidents and unplanned releases and 
exposures. 

(7) The conditions and requirements to be satisfied for operations to be initiated and conducted are 
established and agreed-upon by DOE and the Contractor. These agreed-upon conditions and 
requirements are requirements of the contract and binding upon the Contractor. The extent of 
documentation and level of authority for agreement shall be tailored to the complexity and 
hazards associated with the work and shall be established in a Safety Management System. 

(c) The Contractor shall manage and perform work in accordance with a documented Safety 
Management System (System) that fulfills all conditions in paragraph (b) of this clause at a minimum. 
Documentation of the System shall describe how the Contractor will: 

(1) Define the scope of work; 

(2) Identify and analyze hazards associated with the work; 

(3) Develop and implement hazard controls; 

(4) Perform work within controls; and 

(5) Provide feedback on adequacy of controls and continue to improve safety management. 

(d) The System shall describe how the Contractor will establish, document, and implement safety 
performance objectives, performance measures, and commitments in response to DOE program and 
budget execution guidance while maintaining the integrity of the System. The System shall also 
describe how the Contractor will measure system effectiveness. 

(e) The Contractor shall submit to the Contracting Officer documentation of its System for review and 
approval. Dates for submittal, discussions, and revisions to the System will be established by the 
Contracting Officer. Guidance on the preparation, content, review, and approval of the System will be 
provided by the Contracting Officer. On an annual basis, the Contractor shall review and update, for 
DOE approval, its safety performance objectives, performance measures, and commitments consistent 
with and in response to DOE’s program and budget execution guidance and direction. Resources shall 
be identified and allocated to meet the safety objectives and performance commitments as well as 
maintain the integrity of the entire System. Accordingly, the System shall be integrated with the 
Contractor’s business processes for work planning, budgeting, authorization, execution, and change 
control. 

(f) The Contractor shall comply with, and assist the Department of Energy in complying with, ES&H 
requirements of all applicable laws and regulations, and applicable directives identified in the clause 
of this contract entitled “Laws, Regulations, and DOE Directives.” The Contractor shall cooperate 
with Federal and non-Federal agencies having jurisdiction over ES&H matters under this contract. 

(g) The Contractor shall promptly evaluate and resolve any noncompliance with applicable ES&H 
requirements and the System. If the Contractor fails to provide resolution or if, at any time, the 
Contractor’s acts or failure to act causes substantial harm or an imminent danger to the environment 
or health and safety of employees or the public, the Contracting Officer may issue an order stopping 
work in whole or in part. Any stop work order issued by a contracting officer under this clause 
(or issued by the Contractor to a subcontractor in accordance with paragraph (i) of this clause) shall 
be without prejudice to any other legal or contractual rights of the Government. In the event that the 
Contracting Officer issues a stop work order, an order authorizing the resumption of the work may be 
issued at the discretion of the Contracting Officer. The Contractor shall not be entitled to an extension 
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of time or additional fee or damages by reason of, or in connection with, any work stoppage ordered 
in accordance with this clause. 

(h) Regardless of the performer of the work, the Contractor is responsible for compliance with the ES&H 
requirements applicable to this contract. The Contractor is responsible for flowing down the ES&H 
requirements applicable to this contract to subcontracts at any tier to the extent necessary to ensure 
the Contractor’s compliance with the requirements. 

(i) The Contractor shall include a clause substantially the same as this clause in subcontracts involving 
complex or hazardous work on site at a DOE-owned or-leased facility. Such subcontracts shall 
provide for the right to stop work under the conditions described in paragraph (f) of this clause. 
Depending on the complexity and hazards associated with the work, the Contractor may choose not to 
require the subcontractor to submit a Safety Management System for the Contractor’s review and 
approval. 

(I.190) DEAR 970.5227-1 Rights in Data-Facilities (Dec 2000) 

(a) Definitions.  

(1) Computer data bases, as used in this clause, means a collection of data in a form capable of, and 
for the purpose of, being stored in, processed, and operated on by a computer. The term does not 
include computer software. 

(2) Computer software, as used in this clause, means (i) computer programs which are data 
comprising a series of instructions, rules, routines, or statements, regardless of the media in which 
recorded, that allow or cause a computer to perform a specific operation or series of operations 
and (ii) data comprising source code listings, design details, algorithms, processes, flow charts, 
formulae, and related material that would enable the computer program to be produced, created, 
or compiled. The term does not include computer data bases. 

(3) Data, as used in this clause, means recorded information, regardless of form or the media on 
which it may be recorded. The term includes technical data and computer software. The term 
“data” does not include data incidental to the administration of this contract, such as financial, 
administrative, cost and pricing, or management information. 

(4) Limited rights data, as used in this clause, means data, other than computer software, developed 
at private expense that embody trade secrets or are commercial or financial and confidential or 
privileged. The Government’s rights to use, duplicate, or disclose limited rights data are as set 
forth in the Limited Rights Notice of subparagraph (e) of this clause. 

(5) Restricted computer software, as used in this clause, means computer software developed at 
private expense and that is a trade secret; is commercial or financial and is confidential or 
privileged; or is published copyrighted computer software, including minor modifications of any 
such computer software. The Government’s rights to use, duplicate, or disclose restricted 
computer software are as set forth in the Restricted Rights Notice of paragraph (f) of this clause. 

(6) Technical data, as used in this clause, means recorded data, regardless of form or characteristic, 
that are of a scientific or technical nature. Technical data does not include computer software, but 
does include manuals and instructional materials and technical data formatted as a computer data 
base. 

(7) Unlimited rights, as used in this clause, means the right of the Government to use, disclose, 
reproduce, prepare derivative works, distribute copies to the public, including by electronic 
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means, and perform publicly and display publicly, in any manner, including by electronic means, 
and for any purpose whatsoever, and to have or permit others to do so. 

(b) Allocation of Rights.  

(1) The Government shall have: 

(i) Ownership of all technical data and computer software first produced in the performance of 
this Contract; 

(ii) Unlimited rights in technical data and computer software specifically used in the performance 
of this Contract, except as provided herein regarding copyright, limited rights data, or 
restricted computer software, or except for other data specifically protected by statute for a 
period of time or, where, approved by DOE, appropriate instances of the DOE Strategic 
Partnership Projects Program; 

(iii) The right to inspect technical data and computer software first produced or specifically used 
in the performance of this Contract at all reasonable times. The Contractor shall make 
available all necessary facilities to allow DOE personnel to perform such inspection; 

(iv) The right to have all technical data and computer software first produced or specifically used 
in the performance of this Contract delivered to the Government or otherwise disposed of by 
the Contractor, either as the contracting officer may from time to time direct during the 
progress of the work or in any event as the contracting officer shall direct upon completion or 
termination of this Contract. The Contractor agrees to leave a copy of such data at the facility 
or plant to which such data relate, and to make available for access or to deliver to the 
Government such data upon request by the contracting officer. If such data are limited rights 
data or restricted computer software, the rights of the Government in such data shall be 
governed solely by the provisions of paragraph (e) of this clause (“Rights in Limited Rights 
Data”) or paragraph (f) of this clause (“Rights in Restricted Computer Software”); and 

(v) The right to remove, cancel, correct, or ignore any markings not authorized by the terms of 
this Contract on any data furnished hereunder if, in response to a written inquiry by DOE 
concerning the propriety of the markings, the Contractor fails to respond thereto within 60 
days or fails to substantiate the propriety of the markings. In either case DOE will notify the 
Contractor of the action taken. 

(2) The Contractor shall have: 

(i) The right to withhold limited rights data and restricted computer software unless otherwise 
provided in accordance with the provisions of this clause; and 

(ii) The right to use for its private purposes, subject to patent, security or other provisions of this 
Contract, data it first produces in the performance of this Contract, except for data in DOE’s 
Uranium Enrichment Technology, including diffusion, centrifuge, and atomic vapor laser 
isotope separation, provided the data requirements of this Contract have been met as of the 
date of the private use of such data. 

(3) The Contractor agrees that for limited rights data or restricted computer software or other 
technical, business or financial data in the form of recorded information which it receives from, 
or is given access to by, DOE or a third party, including a DOE Contractor or subcontractor, and 
for technical data or computer software it first produces under this Contract which is authorized 
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to be marked by DOE, the Contractor shall treat such data in accordance with any restrictive 
legend contained thereon. 

(c) Copyrighted Material.  

(1) The Contractor shall not, without prior written authorization of the Patent Counsel, assert 
copyright in any technical data or computer software first produced in the performance of this 
contract. To the extent such authorization is granted, the Government reserves for itself and 
others acting on its behalf, a nonexclusive, paid-up, irrevocable, world-wide license for 
Governmental purposes to publish, distribute, translate, duplicate, exhibit, and perform any such 
data copyrighted by the Contractor. 

(2) The Contractor agrees not to include in the technical data or computer software delivered under 
the contract any material copyrighted by the Contractor and not to knowingly include any 
material copyrighted by others without first granting or obtaining at no cost a license therein for 
the benefit of the Government of the same scope as set forth in paragraph (c)(1) of this clause. If 
the Contractor believes that such copyrighted material for which the license cannot be obtained 
must be included in the technical data or computer software to be delivered, rather than merely 
incorporated therein by reference, the Contractor shall obtain the written authorization of the 
contracting officer to include such material in the technical data or computer software prior to its 
delivery. 

(d) Subcontracting.  

(1) Unless otherwise directed by the contracting officer, the Contractor agrees to use in subcontracts 
in which technical data or computer software is expected to be produced or in subcontracts for 
supplies that contain a requirement for production or delivery of data in accordance with the 
policy and procedures of 48 CFR Subpart 27.4 as supplemented by 48 CFR 927.401 through 
927.409, the clause entitled, “Rights in Data-General” at 48 CFR 52.227-14 modified in 
accordance with 927.409(a) and including Alternate V. Alternates II through IV of that clause 
may be included as appropriate with the prior approval of DOE Patent Counsel, and the 
Contractor shall not acquire rights in a subcontractor’s limited rights data or restricted computer 
software, except through the use of Alternates II or III, respectively, without the prior approval of 
DOE Patent Counsel. The clause at 48 CFR 52.227-16, Additional Data Requirements, shall be 
included in subcontracts in accordance with DEAR 927.409(h). The contractor shall use instead 
the Rights in Data-Facilities clause at 48 CFR 970.5227-1 in subcontracts, including subcontracts 
for related support services, involving the design or operation of any plants or facilities or 
specially designed equipment for such plants or facilities that are managed or operated under its 
contract with DOE. 

(2) It is the responsibility of the Contractor to obtain from its subcontractors technical data and 
computer software and rights therein, on behalf of the Government, necessary to fulfill the 
Contractor’s obligations to the Government with respect to such data. In the event of refusal by a 
subcontractor to accept a clause affording the Government such rights, the Contractor shall: 

(i) Promptly submit written notice to the contracting officer setting forth reasons or the 
subcontractor’s refusal and other pertinent information which may expedite disposition of the 
matter, and 

(ii) Not proceed with the subcontract without the written authorization of the contracting officer. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT  SECTION I 
CONTRACT NO. 89303320DEM000031 

I-73 

(3) Neither the Contractor nor higher-tier subcontractors shall use their power to award subcontracts 
as economic leverage to acquire rights in a subcontractor’s limited rights data or restricted 
computer software for their private use. 

(e) Rights in Limited Rights Data. Except as may be otherwise specified in this Contract as data which 
are not subject to this paragraph, the Contractor agrees to and does hereby grant to the Government an 
irrevocable, nonexclusive, paid-up license by or for the Government, in any limited rights data of the 
Contractor specifically used in the performance of this Contract, provided, however, that to the extent 
that any limited rights data when furnished or delivered is specifically identified by the Contractor at 
the time of initial delivery to the Government or a representative of the Government, such data shall 
not be used within or outside the Government except as provided in the “Limited Rights Notice” set 
forth. All such limited rights data shall be marked with the following “Limited Rights Notice”: 

Limited Rights Notice 

These data contain “limited rights data,” furnished under Contract No. ________ with the United 
States Department of Energy which may be duplicated and used by the Government with the 
express limitations that the “limited rights data” may not be disclosed outside the Government or be 
used for purposes of manufacture without prior permission of the Contractor, except that further 
disclosure or use may be made solely for the following purposes: 

(1) Use (except for manufacture) by support services contractors within the scope of their 
contracts; 

(2) This “limited rights data” may be disclosed for evaluation purposes under the restriction that 
the “limited rights data” be retained in confidence and not be further disclosed; 

(3) This “limited rights data” may be disclosed to other contractors participating in the 
Government’s program of which this Contract is a part for information or use (except for 
manufacture) in connection with the work performed under their contracts and under the 
restriction that the “limited rights data” be retained in confidence and not be further disclosed; 

(4) This “limited rights data” may be used by the Government or others on its behalf for emergency 
repair or overhaul work under the restriction that the “limited rights data” be retained in 
confidence and not be further disclosed; and 

(5) Release to a foreign government, or instrumentality thereof, as the interests of the United States 
Government may require, for information or evaluation, or for emergency repair or overhaul 
work by such government. This Notice shall be marked on any reproduction of this data in 
whole or in part. 

(End of notice) 

(f) Rights in restricted computer software.  

(1) Except as may be otherwise specified in this Contract as data which are not subject to this 
paragraph, the Contractor agrees to and does hereby grant to the Government an irrevocable, 
nonexclusive, paid-up, license by or for the Government, in any restricted computer software of 
the Contractor specifically used in the performance of this Contract, provided, however, that to 
the extent that any restricted computer software when furnished or delivered is specifically 
identified by the Contractor at the time of initial delivery to the Government or a representative of 
the Government, such data shall not be used within or outside the Government except as provided 
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in the “Restricted Rights Notice” set forth below. All such restricted computer software shall be 
marked with the following “Restricted Rights Notice”: 

Restricted Rights Notice-Long Form 

(a) This computer software is submitted with restricted rights under Department of Energy 
Contract No. _______. It may not be used, reproduced, or disclosed by the Government 
except as provided in paragraph (b) of this notice. 

(b) This computer software may be: 

(1) Used or copied for use in or with the computer or computers for which it was acquired, 
including use at any Government installation to which such computer or computers may 
be transferred; 

(2) Used, copied for use, in a backup or replacement computer if any computer for which it 
was acquired is inoperative or is replaced; 

(3) Reproduced for safekeeping (archives) or backup purposes; 

(4) Modified, adapted, or combined with other computer software, provided that only the 
portions of the derivative software consisting of the restricted computer software are to 
be made subject to the same restricted rights; and 

(5) Disclosed to and reproduced for use by contractors under a service contract (of the type 
defined in 48 CFR 37.101) in accordance with subparagraphs (b)(1) through (4) of this 
Notice, provided the Government makes such disclosure or reproduction subject to these 
restricted rights. 

(c) Notwithstanding the foregoing, if this computer software has been published under copyright, 
it is licensed to the Government, without disclosure prohibitions, with the rights set forth in 
the restricted rights notice above. 

(d) This Notice shall be marked on any reproduction of this computer software, in whole or in 
part. 

(End of notice) 

(2) Where it is impractical to include the Restricted Rights Notice on restricted computer software, 
the following short-form Notice may be used. 

Restricted Rights Notice—Short Form 

Use, reproduction, or disclosure is subject to restrictions set forth in the Long Form Notice of 
DOE Contract No. _______ with (name of Contractor). 

(End of notice) 

(3) If the software is embedded, or if it is commercially impractical to mark it with human readable 
text, then the symbol R and the clause date (mo/yr), in brackets or a box, a [R-mo/yr], may be 
used. This will be read to mean restricted computer software, subject to the rights of the 
Government as described in the Long Form Notice, in effect as of the date indicated next to the 
symbol. The symbol shall not be used to mark human readable material. In the event this Contract 
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contains any variation to the rights in the Long Form Notice, then the contract number must also 
be cited. 

(4) If restricted computer software is delivered with the copyright notice of 17 U.S.C. 401, the 
software will be presumed to be published copyrighted computer software licensed to the 
Government without disclosure prohibitions and with unlimited rights, unless the Contractor 
includes the following statement with such copyright notice “Unpublished-rights reserved under 
the Copyright Laws of the United States.” 

(g) Relationship to patents. Nothing contained in this clause creates or is intended to imply a license to 
the Government in any patent or is intended to be construed as affecting the scope of any licenses or 
other rights otherwise granted to the Government under any patent. 

(I.191) DEAR 970.5227-6 Patent Indemnity Subcontracts (Dec 2000) 

Except as otherwise authorized by the Contracting Officer, the Contractor shall obtain indemnification of 
the Government and its officers, agents, and employees against liability, including costs, for infringement 
of any United States patent (except a patent issued upon an application that is now or may hereafter be 
withheld from issue pursuant to a secrecy order by the Government) from Contractor’s subcontractors for 
any contract work subcontracted in accordance with FAR 48 CFR 52.227-3. 

(I.192) DEAR 970.5229-1 State and Local Taxes (Dec 2000) 

(a) The Contractor agrees to notify the Contracting Officer of any State or local tax, fee, or charge levied 
or purported to be levied on or collected from the Contractor with respect to the contract work, any 
transaction thereunder, or property in the custody or control of the Contractor and constituting an 
allowable item of cost if due and payable, but which the Contractor has reason to believe, or the 
Contracting Officer has advised the Contractor, is or may be inapplicable or invalid; and the 
Contractor further agrees to refrain from paying any such tax, fee, or charge unless authorized in 
writing by the Contracting Officer. Any State or local tax, fee, or charge paid with the approval of the 
Contracting Officer or on the basis of advice from the Contracting Officer that such tax, fee, or charge 
is applicable and valid, and which would otherwise be an allowable item of cost, shall not be 
disallowed as an item of cost by reason of any subsequent ruling or determination that such tax, fee, 
or charge was in fact inapplicable or invalid. 

(b) The Contractor agrees to take such action as may be required or approved by the Contracting Officer 
to cause any State or local tax, fee, or charge which would be an allowable cost to be paid under 
protest; and to take such action as may be required or approved by the Contracting Officer to seek 
recovery of any payments made, including assignment to the Government or its designee of all rights 
to an abatement or refund thereof, and granting permission for the Government to join with the 
Contractor in any proceedings for the recovery thereof or to sue for recovery in the name of the 
Contractor. If the Contracting Officer directs the Contractor to institute litigation to enjoin the 
collection of or to recover payment of any such tax, fee, or charge referred to above, or if a claim or 
suit is filed against the Contractor for a tax, fee, or charge it has refrained from paying in accordance 
with this clause, the procedures and requirements of the clause entitled “Insurance—Litigation and 
Claims” shall apply and the costs and expenses incurred by the Contractor shall be allowable items of 
costs, as provided in this contract, together with the amount of any judgment rendered against the 
Contractor. 
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(c) The Government shall hold the Contractor harmless from penalties and interest incurred through 
compliance with this clause. All recoveries or credits in respect of the foregoing taxes, fees, and 
charges (including interest) shall inure to and be for the sole benefit of the Government. 

(I.193) DEAR 970.5232-3 Accounts, Records, and Inspections (Dec 2010) – Alt I 

(a) Accounts. The Contractor shall maintain a separate and distinct set of accounts, records, documents, 
and other evidence showing and supporting: all allowable costs incurred; collections accruing to the 
Contractor in connection with the work under this contract, other applicable credits, negotiated fixed 
amounts, and fee accruals under this contract; and the receipt, use, and disposition of all Government 
property coming into the possession of the Contractor under this contract. The system of accounts 
employed by the Contractor shall be satisfactory to DOE and in accordance with generally accepted 
accounting principles consistently applied.  

(b) Inspection and audit of accounts and records. All books of account and records relating to this 
contract shall be subject to inspection and audit by DOE or its designees in accordance with the 
provisions of Clause 970.5204-3, Access to and ownership of records, at all reasonable times, before 
and during the period of retention provided for in paragraph (d) of this clause, and the Contractor 
shall afford DOE proper facilities for such inspection and audit. 

(c) Audit of subcontractors’ records. The Contractor also agrees, with respect to any subcontracts 
(including fixed-price or unit-price subcontracts or purchase orders) where, under the terms of the 
subcontract, costs incurred are a factor in determining the amount payable to the subcontractor of any 
tier, to either conduct an audit of the subcontractor’s costs or arrange for such an audit to be 
performed by the cognizant government audit agency through the Contracting Officer.  

(d) Disposition of records. Except as agreed upon by the Government and the Contractor, all financial 
and cost reports, books of account and supporting documents, system files, data bases, and other data 
evidencing costs allowable, collections accruing to the Contractor in connection with the work under 
this contract, other applicable credits, and fee accruals under this contract, shall be the property of the 
Government, and shall be delivered to the Government or otherwise disposed of by the Contractor 
either as the Contracting Officer may from time to time direct during the progress of the work or, in 
any event, as the Contracting Officer shall direct upon completion or termination of this contract and 
final audit of accounts hereunder. Except as otherwise provided in this contract, including provisions 
of Clause 970.5204-3, Access to and Ownership of Records, all other records in the possession of the 
Contractor relating to this contract shall be preserved by the Contractor for a period of three years 
after final payment under this contract or otherwise disposed of in such manner as may be agreed 
upon by the Government and the Contractor.  

(e) Reports. The Contractor shall furnish such progress reports and schedules, financial and cost reports, 
and other reports concerning the work under this contract as the Contracting Officer may from time to 
time require.  

(f) Inspections. The DOE shall have the right to inspect the work and activities of the Contractor under 
this contract at such time and in such manner as it shall deem appropriate.  

(g) Subcontracts. The Contractor further agrees to require the inclusion of provisions similar to those in 
paragraphs (a) through (g) and paragraph (h) of this clause in all subcontracts (including fixed-price 
or unit-price subcontracts or purchase orders) of any tier entered into hereunder where, under the 
terms of the subcontract, costs incurred are a factor in determining the amount payable to the 
subcontractor.  
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(h) Comptroller general.  

(1) The Comptroller General of the United States, or an authorized representative, shall have access 
to and the right to examine any of the contractor’s or subcontractor’s directly pertinent records 
involving transactions related to this contract or a subcontract hereunder and to interview any 
current employee regarding such transactions.  

(2) This paragraph may not be construed to require the Contractor or subcontractor to create or 
maintain any record that the Contractor or subcontractor does not maintain in the ordinary course 
of business or pursuant to a provision of law.  

(3) Nothing in this contract shall be deemed to preclude an audit by the Government Accountability 
Office of any transaction under this contract. 

(i) Internal audit. The Contractor agrees to design and maintain an internal audit plan and an internal 
audit organization. 

(1) Upon contract award, the exercise of any contract option, or the extension of the contract, the 
Contractor must submit to the Contracting Officer for approval an Internal Audit Implementation 
Design to include the overall strategy for internal audits. The Audit Implementation Design must 
describe— 

(i) The internal audit organization’s placement within the Contractor’s organization and its 
reporting requirements; 

(ii) The audit organization’s size and the experience and educational standards of its staff; 

(iii) The audit organization’s relationship to the corporate entities of the Contractor; 

(iv) The standards to be used in conducting the internal audits; 

(v) The overall internal audit strategy of this contract, considering particularly the method of 
auditing costs incurred in the performance of the contract; 

(vi) The intended use of external audit resources; 

(vii) The plan for audit of subcontracts, both pre-award and post-award; and 

(viii) The schedule for peer review of internal audits by other contractor internal audit 
organizations, or other independent third party audit entities approved by the DOE 
Contracting Officer. 

(2) By each January 31 of the contract performance period, the Contractor must submit an annual 
audit report, providing a summary of the audit activities undertaken during the previous fiscal 
year. That report shall reflect the results of the internal audits during the previous fiscal year and 
the actions to be taken to resolve weaknesses identified in the contractor’s system of business, 
financial, or management controls. 

(3) By each June 30 of the contract performance period, the Contractor must submit to the 
Contracting Officer an annual audit plan for the activities to be undertaken by the internal audit 
organization during the next fiscal year that is designed to test the costs incurred and contractor 
management systems described in the internal audit design. 
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(4) The Contracting Officer may require revisions to documents submitted under paragraphs (i)(1), 
(i)(2), and (i)(3) of this clause, including the design plan for the internal audits, the annual report, 
and the annual internal audits. 

(j) Remedies. The Contracting Officer, where he or she deems it appropriate, may: Impose a penalty 
under 48 CFR 970.5242-1, Penalties for Unallowable Costs; require a refund; reduce the contractor’s 
otherwise earned fee; and take such other action as authorized in law, regulation, or this contract. 

(I.194) DEAR 970.5232-6 Strategic Partnership Project Funding Authorization 
(Apr 2015) 

Any uncollectible receivables resulting from the Contractor utilizing contractor corporate funding for 
reimbursable work shall be the responsibility of the Contractor, and the United States Government shall 
have no liability to the Contractor for the Contractor’s uncollected receivables. The Contractor is 
permitted to provide advance payment utilizing contractor corporate funds for reimbursable work to be 
performed by the Contractor for a non-Federal entity in instances where advance payment from that entity 
is required under the Laws, regulations, and DOE directives clause of this contract and such advance 
cannot be obtained. The Contractor is also permitted to provide advance payment utilizing contractor 
corporate funds to continue reimbursable work to be performed by the Contractor for a Federal entity 
when the term or the funds on a Federal interagency agreement required under the Laws, regulations, and 
DOE directives clause of this contract have elapsed. The Contractor’s utilization of contractor corporate 
funds does not relieve the Contractor of its responsibility to comply with all requirements for Strategic 
Partnership Projects applicable to this contract. 

(I.195) DEAR 970.5242-1 Penalties for Unallowable Costs (May 2014) 

(a) Contractors which include unallowable cost in a submission for settlement for cost incurred, may be 
subject to penalties. 

(b) If, during the review of a submission for settlement of cost incurred, the Contracting Officer 
determines that the submission contains an expressly unallowable cost or a cost determined to be 
unallowable prior to the submission, the Contracting Officer shall assess a penalty. 

(c) Unallowable costs are either expressly unallowable or determined unallowable. 

(1) An expressly unallowable cost is a particular item or type of cost which, under the express 
provisions of an applicable law, regulation, or this contract, is specifically named and stated to be 
unallowable. 

(2) A cost determined unallowable is one which, for that Contractor— 

(i) Was subject to a Contracting Officer’s final decision and not appealed; 

(ii) The Civilian Board of Contract Appeals or a court has previously ruled as unallowable; or 

(iii) Was mutually agreed to be unallowable. 

(d) If the Contracting Officer determines that a cost submitted by the Contractor in its submission for 
settlement of cost incurred is— 

(1) Expressly unallowable, then the Contracting Officer shall assess a penalty in an amount equal to 
the disallowed cost allocated to this contract plus interest on the paid portion of the disallowed 
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cost. Interest shall be computed from the date of overpayment to the date of repayment using the 
interest rate specified by the Secretary of the Treasury pursuant to Pub. L. 92-41 (85 Stat. 97); or 

(2) Determined unallowable, then the Contracting Officer shall assess a penalty in an amount equal 
to two times the amount of the disallowed cost allocated to this contract. 

(e) The Contracting Officer may waive the penalty provisions when— 

(1) The Contractor withdraws the submission before the formal initiation of an audit of the 
submission and submits a revised submission; 

(2) The amount of the unallowable costs allocated to covered contracts is $10,000 or less; or 

(3) The Contractor demonstrates to the Contracting Officer’s satisfaction that— 

(i) It has established appropriate policies, personnel training, and an internal control and review 
system that provides assurances that unallowable costs subject to penalties are precluded 
from the Contractor’s submission for settlement of costs; and 

(ii) The unallowable costs subject to the penalty were inadvertently incorporated into the 
submission. 
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Contents 

DOE-J-2001 List of Attachments (Oct 2015) 

The following attachments constitute part of this Contract: 

Attachment 
Number Title Of Attachment 

Revision 
Number 

Number Of 
Pages 

J-1 Acronym List  X 

J-2 Requirements Sources and Implementing Documents  X 

J-3.a Hanford Site Services and Interface Requirements Matrix 
 X 

J-3.b Hanford Site Services and Interface Requirements Matrix 

J-4 Performance Evaluation and Measurement Plan (PEMP)  X 

J-5 Performance Guarantee Agreement  X 

J-6 Small Business Subcontracting Plan  X 

J-7 
Labor Standards Board Process  
(Reference Section H clause entitled, Labor Standards) 

 X 

J-8 Advance Understanding on Costs  X 

J-9 

Wage Determinations – Service Contract Labor Standards 
(formerly known as the Service Contract Act) and Construction 
Wage Rate Requirements  
(formerly known as the Davis-Bacon Act) 

 X 

J-10 Contract Deliverables  X 

J-11 Government-Furnished Services and Information (GFS/I)  X 

J-12 Hanford Structure Responsibility Assignment Matrix  X 

J-13 Hanford Waste Site Responsibility Assignment Matrix  X 

J-14 Manhattan Project National Historical Park Description  X 

J-15 Reserved   

J-16 Contractor’s Community Commitment Plan  X 

J-17 Contract PWS and WBS Crosswalk Tables  X 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031 

J-0-2 

 

This page intentionally left blank. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031  ATTACHMENT J-1 

J-1-i 

Attachment J-1 

Acronym List 
Note: There is a separate acronym list for the Section J Attachment entitled, Hanford Site Services and 
Interface Requirements Matrix, located at the bottom of this list.  
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HMESC Acronym List 

24/7 Twenty-four (24) hours a day, seven (7) days a week, 365 days a year 

222-S Lab 222-S Analytical Laboratory Services Contract 

ACO Administrative Contracting Officer  

ADA Americans with Disabilities Act 

ADR Alternate Dispute Resolution 

AEA Atomic Energy Act 

AFB Award Fee Board 

AFR Award Fee Report 

AIA Administrative Interface Agreement 

AIRFA American Indian Religious Freedom Act 

AL Acquisition Letter 

ALE Arid Lands Ecology  

AMMS Assistant Manager for Mission Support 

ANC Alaska Native Corporation 

ANSI American National Standards Institute 

AOP Air Operating Permit 

AR Administrative Record 

ARPA Archaeological Resources Protection Act 

ASER Annual Site Environmental Report 

ASME American Society of Mechanical Engineers  

AT Applied Technology 

B&O Business and Occupation 

BAG Beryllium Awareness Group 

BCR Baseline Change Request 

BCSO Benton County Sheriff’s Office  

Be Beryllium 

BenVal Benefits Value 

BHA Beryllium Health Advocate 

BIA Business Impact Analysis 

BMS Business Management System 
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HMESC Acronym List 

BOE Basis of Estimate 

BPA Bonneville Power Administration 

BPUD Benton Public Utility District No. 2 

BREA Benton Rural Electric Association 

BRMP Biological Resources Management Plan 

CAA Clean Air Act 

CAGE Commercial and Government Entity  

CAIS Condition Assessment Information System 

CAP Capital Asset Project 

CAS Contractor Assurance System 

CAS Cost Accounting Standards (Section K, FAR 52.230-1) 

CBB Contract Budget Base  

CBDPP Chronic Beryllium Disease Prevention Program 

CCIP Contractor Controlled Insurance Program 

CD Critical Decision 

CEQ Council of Environmental Quality 

CERCLA Comprehensive Environmental Response, Compensation, and Liability Act 

CFR Code of Federal Regulations 

CFSR Contract Funds Status Report 

CHRM Contractor Human Resource Management 

CI Counterintelligence 

CIC Capacity-Limiting Constituents 

CIB Contractor Interface Board 

CIMS Contractor Integrated Master Schedule 

CIP Compensation Increase Plan 

CLIN Contract Line Item Numbers  

CLUP Comprehensive Land-Use Plan  

CM Configuration Management 

CMMS Computerized Maintenance Management System 

CMPC Classified Matter Protection and Control 
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HMESC Acronym List 

CMPP Company-wide Maintenance Program Plan 

CNSSI Committee on National Security Systems Instruction 

CO Contracting Officer 

COCS Common Occupational Classification System 

COMSEC Communications Security  

CONOPS Conduct of Operations 

COO Chief Operations Officer 

COOP Continuity of Operations Plan 

COR Contracting Officer’s Representative 

COTS Commercially Available Off-the-Shelf  

CPAF Cost-Plus-Award-Fee  

CPARS Contractor Performance Assessment Reporting System  

CPB Contract Performance Baseline 

CPIC Capital Planning Investment Control 

CPR Contract Performance Report 

CR Cost Reimbursement  

CRADA Cooperative Research and Development Agreement  

CRC Contractor Response Coordinator  

CRD Contractor Requirements Document 

CRS Certified Realty Specialist 

CTUIR Confederated Tribes of the Umatilla Indian Reservation 

CUI Controlled Unclassified Information 

CWA Clean Water Act 

CWBS Contract Work Breakdown Structure 

CX Categorical Exclusion 

DA Design Authority 

DBT Design Basis Threat  

DCMS Document Control Management System 

DDWS DOE Directed Work Scope 

DEAR Department of Energy Acquisition Regulation 
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HMESC Acronym List 

DFLAW Direct Feed Low Activity Waste  

DID Data Item Description  

DM Deferred Maintenance 

DNFSB Defense Nuclear Facilities Safety Board  

DoD U.S. Department of Defense 

DOE 
U.S. Department of Energy, DOE Richland Operations Office, DOE Office of 
River Protection 

DOE-HQ DOE Headquarters 

DOE-LAP U.S. Department of Energy Laboratory Accreditation Program  

DOH Washington State Department of Health  

DOI U.S. Department of the Interior 

DOT U.S. Department of Transportation 

DPLH Direct Productive Labor Hour 

DRD DOE Requirements Document 

DUNS Data Universal Numbering System  

EA Environmental Assessment 

EAM Enterprise Asset Management 

EAR Export Administration Regulations 

ECI Export Control Information 

Ecology State of Washington Department of Ecology 

ECP Employee Concerns Program 

EEO Equal Employment Opportunity 

EEOICPA Energy Employees Occupational Illness Compensation Program Act 

EFCOG Energy Facility Contractors Group  

EFT Electronic Funds Transfer  

EI Emergency Impairment 

EIA Electronic Industries Alliance 

EIS Environmental Impact Statement 

EISA Energy Independence and Security Act 

EIT Electronic and Information Technology 
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EM DOE Office of Environmental Management  

EMCBC Environmental Management Consolidated Business Center 

EMS Environmental Management System  

EOC Emergency Operations Center 

EP Emergency Preparedness 

EPA U.S. Environmental Protection Agency  

EPCRA Emergency Planning and Community Right-To-Know Act 

EPEAT Electronic Products Environmental Assessment Tool  

EPRI Electrical Power Research Institute 

ERISA Employee Retirement Income Security Act 

ES&H Environment(al), Safety, and Health 

ESA Endangered Species Act 

ESCO Energy Service Companies 

ESH&Q Environmental, Safety, Health, and Quality  

ESPC Energy Savings Performance Contractor 

eSRS Electronic Subcontracting Reporting System 

ESS Electronic Submission Site 

EVM Earned Value Management 

EVMS Earned Value Management System 

FAPIIS Federal Awardee Performance and Integrity Information System  

FAR Federal Acquisition Regulation  

FAST Federal Automotive Statistical Tool 

FDO Fee Determining Official 

FedFMS Federal Fleet Management System 

FERO Facility Emergency Response Organization  

FICA Federal Insurance Contributions Act 

FIFRA Federal Insecticide, Fungicide, and Rodenticide Act 

FIMS Facilities Information Management System  

FMVRS Federal Motor Vehicle Registration System 

FNVA Foreign National Visits and Assignments 
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HMESC Acronym List 

FOCI Foreign Ownership, Control, or Influence 

FOF Force-on-Force 

FOIA Freedom of Information Act  

FONSI Findings of No Significant Impact 

FP Fixed-Price 

FR Facility Representative 

FRC Federal Records Center 

FRPP Federal Real Property Profile 

FSM Fire Systems Maintenance 

FSO Facility Security Officer 

FTA Free Trade Agreement  

FTE Full-Time Equivalent 

FUTA Federal Unemployment Tax Act 

FY Fiscal Year 

FYSP Five-Year Site Plan 

G&A General and Administrative 

GAGAS Generally Accepted Government Auditing Standards 

GAO Government Accountability Office  

GFC Government Furnished Cost 

GFE Government-Furnished Equipment 

GFS/I Government-Furnished Services and Information 

GFY Government Fiscal Year 

GIS Geographic Information System 

GPF General Purpose Facility 

GPO Government Printing Office  

GSA General Services Administration 

HAB Hanford Advisory Board 

HAMMER Hazardous Materials Management and Emergency Response 

HAZWOPER Hazardous Waste Operations and Emergency Response 

HAMTC Hanford Atomic Metal Trades Council 
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HCA Head of Contracting Activity 

HCRD Historical Cost Reference Data 

HEDP Hanford External Dosimetry Program  

HEWT Hanford Employee Welfare Trust 

HFPF Hanford Fire Protection Forum  

HGET Hanford General Employee Training  

HGU Hanford Guards Union 

HIDP Hanford Internal Dosimetry Program  

HLAN Hanford Local Area Network 

HMESC Hanford Mission Essential Services Contract 

HRIP Hanford Radiological Instrumentation Program  

HRP Human Reliability Program 

HRRP Hanford Radiological Records Program  

HSCS Hanford Safety Culture Survey 

HSCSP Hanford Site Confined Space Procedure 

HSESP Hanford Site Electrical Safety Program 

HSETSP Hanford Site Excavation, Trenching, and Shoring Procedure 

HSFPP Hanford Site Fall Protection Program 

HSPD Homeland Security Presidential Directive 

HSPP Hanford Site Pension Plan 

HSRCF Hanford Site Radiological Control Forum 

HSRPP Hanford Site Respiratory Protection Program 

HSSA Hanford Site Stabilization Agreement 

HSSL Hanford Site Structures List 

HSSP Hanford Site Savings Plan 

HTSS Holding Tank Septic System 

HVAC Heating, Ventilation, and Air Conditioning  

HWEC Hanford Workerforce Engagement Center 

HWSAL Hanford Waste Site Assignment List 

IAEA International Atomic Energy Agency 
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HMESC Acronym List 

IAMIT Inter-Agency Management Integration Team 

IBNR Incurred But Not Reported 

IBR Integrated Baseline Review  

IC Incident Commander 

ICAM Identity, Credential, and Access Management 

ICD Interface Control Document 

ICRP International Commission on Radiological Protection 

ICS Industrial Control System 

ICT Information and Communication Technology 

IDIQ Indefinite Delivery/Indefinite Quantity 

IDMS Integrated Document Management System 

IEEE Institute of Electrical and Electronic Engineers 

IFMS Interagency Fleet Management System 

IH Industrial Hygiene  

IAA Institute of Internal Auditors 

IIP Integrated Investment Portfolio 

IOT Inter-Organizational Transfer 

IP Implementation Plan  

IPABS Integrated Planning, Accountability, and Budgeting System 

IPL Integrated Priority List 

IPMR Integrated Program Management Report  

IR/CM Information Resources/Content Management 

IRC Internal Revenue Code 

IRS Internal Revenue Service 

ISA Interim Storage Area 

ISAP Infrastructure and Services Alignment Plan 

ISMS Integrated Safety Management System 

ISR Individual Subcontract Report 

ISSIP Infrastructure Scalability Solution and Implementation Plan 

ISSM Information System Security Manager 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031  ATTACHMENT J-1 

J-1-9 

HMESC Acronym List 

ISSO Information System Security Officer 

ISSP Information System Security Plan 

IT Information Technology 

IT&M Inspection, Testing, and Maintenance 

ITAR International Traffic in Arms Regulations 

JCP Joint Committee on Printing  

JIC Joint Information Center 

JSC Janitorial Services Contractor 

K-9 Canine 

L&I Labor and Industries 

LEED Leadership in Energy and Environmental Design 

LIDAR Light Detection and Ranging 

LIGO Laser Interferometer Gravitational Wave Observatory  

LLC Limited Liability Company 

LLEA Local Law Enforcement Agency 

LOSS Large Onsite Sewage System 

LSB Labor Standards Board 

LSC Laundry Services Contractor 

M&IE Meals and Incidental Expenses 

MAPR Manhattan Project National Historical Park 

MBTA Migratory Bird Treaty Act 

MC&A Nuclear Materials Control and Accountability 

MCAP Materials Control and Accountability Plan 

MFA Multi Factor Authentication 

MII Micro-Computer Aided Cost Estimating System SECON Generation 

MOA Memorandum of Agreement 

MOT Management, Operational, and Technical  

MOU Memorandum of Understanding 

MR Management Reserve 

MSA Mission Support Alliance, LLC 
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MSC Mission Support Contract 

NAGPRA Native American Graves Protection and Repatriation Act 

NAICS North American Industry Classification System 

NARA National Archives and Records Administration  

NCO NEPA Compliance Officer 

NDIA National Defense Industrial Association 

NDM NEPA Document Manager 

NEPA National Environmental Policy Act 

NFPA National Fire Protection Association  

NHPA National Historic Preservation Act 

NICET National Institute for Certification in Engineering Technologies 

NIEHS National Institute of Environmental Health Sciences 

NIST National Institute for Standards and Technology  

NLRA National Labor Relations Act 

NMMP Nuclear Maintenance Management Program 

NMR Nuclear Material Representative 

NNSA National Nuclear Security Administration 

NOC Network Operations & Security Center  

NOV Notice of Violations  

NPH Natural Phenomena Hazards 

NQA Nuclear Quality Assurance 

NRDA Natural Resource Damage Assessment 

NRDC Natural Resources Defense Council 

NRHP National Register of Historic Places 

NRSF NEPA Review Screening Form 

NRC Nuclear Regulatory Commission 

NRTC Natural Resource Trustee Council 

NSDD National Security Division Directive 

NSS National Security System 

NTC National Training Center  
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HMESC Acronym List 

NTP Notice to Proceed  

NWPA Nuclear Waste Policy Act 

O&M Operations and Maintenance 

OAM Office of Acquisition Management  

OccMed Occupational Medical Services Contract 

OCI Organizational Conflicts of Interest 

OCIO Office of the Chief Information Officer 

OE Office of Enforcement 

OFPP Office of Federal Procurement Policy 

OHC Other Hanford Contractors 

OIG Office of Inspector General  

OMB Office of Management and Budget  

OPA Oil Pollution Act 

OPSEC Operations Security 

ORCA Online Representations and Certifications Application 

ORFSC Oak Ridge Financial Service Center  

ORPS Occurrence Reporting Processing System 

OS Operating System 

OSF Other Site Facilities 

OSHA Occupational Safety and Health Administration 

OSS Onsite Sewage System 

OUO Official Use Only 

P6 Primavera Scheduling Software 

PAAA Price-Anderson Amendments Act 

PAPP Performance Assurance Program Plan  

PARS II Project Assessment and Reporting System 

PASEG Planning and Scheduling Excellence Guide 

PBI Performance-Based Incentive  

PBS Project Baseline Summary 

PCB Polychlorinated Biphenyl 
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PCO Procuring Contracting Officer 

PCSD Project Controls System Description 

PDF Portable Document Format 

PE Professional Engineer 

PEMP Performance Evaluation and Measurement Plan  

PFP Plutonium Finishing Plant  

PFWR Plant Force Work Review 

PI Performance Incentive 

PIC Person in Charge 

PIMS Program Integrated Master Schedule 

PIR Public Information Repository 

PIV Personal Identity Verification 

PM Performance Measure 

PMB Performance Measurement Baseline  

PMP Pension Management Plan 

PMSD Performance Management System Description 

PNFO Pacific Northwest Field Office 

PNNL Pacific Northwest National Laboratory  

PNSO Pacific Northwest Site Office 

POMC Performance Objectives Measures and Commitments 

POP Period of Performance 

POSP Parent Organization Support Plan 

PPA Pension Protection Act 

PPE Personal Protective Equipment 

PPIRS Past Performance Information Retrieval System  

PRB Post-Retirement Benefits 

PRC Plateau Remediation Contract 

PRP Potentially Responsible Party 

PSCR Personnel Security Clearance Record 

PSSC Personnel Security Services Contractor 
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PTA Patrol Training Academy  

PTO Paid Time Off 

PWS Performance Work Statement 

QA Quality Assurance  

QAIP Quality Assurance Implementation Plan 

QAP Quality Assurance Program 

QAPD Quality Assurance Program Description 

QC Quality Control 

QR Quick Response 

RADCON Radiological Control 

RAP Radiological Assistance Program 

RCRA Resource Conservation and Recovery Act  

RCW Revised Code of Washington 

REALID REAL ID Act of 2005 

REX Radiological Exposure System 

RFAR Radio Fire Alarm Reporting 

RFP Request for Proposals 

RFS Request for Services 

RIDS Records Inventory and Disposition Schedule 

RL DOE Richland Operations Office 

RN Repair Needs 

ROD Record of Decision  

RPIP Reliability Project Investment Portfolio 

RPP Radiological Protection Program 

RRC Regional Response Coordinator  

RSS Radiological Site Services  

RV Relative Value 

S&M Surveillance and Maintenance 

SAFETY Support Anti-Terrorism by Fostering Effective Technologies Act of 2002 

SAM System for Award Management  
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HMESC Acronym List 

SAP Special Access Program  

SAS Safeguards and Security 

SBA Small Business Administration 

SCADA Supervisory Control and Data Acquisition 

SCI Sensitive Compartmented Information  

SCLS Service Contract Labor Standards 

SCSP Safety Culture Sustainment Plan 

SDD Site Stewardship Division 

SDDC Surface Deployment and Distribution Command 

SDLC Software Development Life Cycle 

SDWA Safe Drinking Water Act 

SEB Source Evaluation Board 

SECON Security Conditions 

SEPA State Environmental Policy Act 

SF Standard Form  

SFFAS Statement of Federal Financial Accounting Standards 

SHR System Health Report 

SIRP Security Incident Response Plan 

SLA Service Level Agreement 

SME Subject Matter Expert 

SNAP Significant New Alternative Policy 

SNM Special Nuclear Material 

SO Secretarial Officer 

SOC Security Operations Center 

SOP Standard Operating Procedure  

SP Special Publication 

SPD Summary Plan Description 

SPO Security Police Officer 

SPP Strategic Partnership Projects 

SRT Special Response Team 
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SSC Structures, Systems, and Components 

SSIMS Safeguards and Security Information Management System  

SSP System Security Plan  

SSPP Strategic Sustainability Performance Plan 

SSR Summary Subcontract Report 

STARS Standard Accounting and Reporting System 

STI Scientific and Technical Information  

SUTA State Unemployment Tax Act 

SWG Spectrum Working Group 

T&M Time and Materials 

TARC Tri-Cities Asset Reinvestment Company, LLC 

TBD To Be Determined 

TEDF Treated Effluent Disposal Facility 

TID Tamper Indicating Device 

TIN Taxpayer Identification Number 

TLD Thermo Luminescent Dosimeter  

TOC Tank Operations Contract 

TPA Tri-Party Agreement 

TPC Total Project Cost 

TSCM Technical Surveillance Countermeasures 

TSD Treatment, Storage, or Disposal  

TTP Transition and Turnover Package 

UBS Usage-Based Service 

UCNI Unclassified Controlled Nuclear Information 

USFWS U.S. Fish and Wildlife Service  

V-RIS V-Reporting Identification Symbol 

VA Vulnerability Assessment 

VI Vendor Information 

VIPERS Vendor Inquiry Payment Electronic Reporting System  

VoIP Voice over Internet Protocol 
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HMESC Acronym List 

VPP Voluntary Protection Program  

VTC Video Teleconference 

WAC Washington Administrative Code 

WARN Worker Adjustment and Restructuring Notification 

WBS Work Breakdown Structure 

WCAG Web Content Accessibility Guidelines 

WDFW Washington Department of Fish and Wildlife  

WF (Transition Plan) Workforce (Transition Plan) 

WFO Work for Others 

WIDS Waste Information Data System 

WIIA Washington Industrial Insurance Act 

WP&C Work Planning and Control 

WS&H Worker Safety and Health 

WSAP Workplace Substance Abuse Program 

WSHP Worker Safety and Health Program 

WTO GPA World Trade Organization Government Procurement Agreement 

WTP Waste Treatment and Immobilization Plant  

 1 
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J-3. Acronym List 

AAS  Automated Accrual System 

ADLS Automated Distribution List System 

AEA Atomic Energy Act of 1954 

AHJ Authority Having Jurisdiction 

AOP Air Operating Permit 

AR Administrative Record 

ASER Annual Site Environmental Report 

ATO Authorization to Operate 

BMS Business Management System 

CAD Computer Aided Design 

CAP Corrective Action Plan 

CAS Contractor Assurance System 

CBDPP Chronic Beryllium Disease Prevention Program 

CCP Central Characterization Program 

CCRC Centralized Consolidated/Recycling Center 

CERCLA 
Comprehensive Environmental Response, Compensation, and Liability Act of 
1980 

CH/RH Contact Handled/Remote Handled 

CH/RH-MLLW Contact Handled/Remote Handled Mixed Low Level Waste 

CIB Contractor Interface Board 

CIO Chief Information Officer 

CIV Commercial Identity Verification 

CLTR Contracted Labor Time Recording 

CLUP Comprehensive Land-Use Plan 

CM Continuous Monitoring 

CMPC Classified Matter Protection and Control 

COTS Commercial-Off-the-Shelf 

CPCC Central Plateau Cleanup Contract 

CPIC Capital Planning Investment Control 

CUI Controlled Use Information 
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DOE U.S. Department of Energy 

DOE-EM U.S. Department of Energy, Office of Environmental Management 

DOH State of Washington Department of Health 

DOT U.S. Department of Transportation 

DS1 Digital Services One 

EA Enterprise Architecture 

EJTA Employee Job Task Analysis 

EMS Environmental Management System 

EOC Emergency Operations Center 

EP Emergency Preparedness 

ESH&Q Environmental Safety, Health, and Quality 

ESPC Energy Savings Performance Contractor 

ETF Effluent Treatment Facility 

FIMS Facility Information Management System 

FNVA Foreign National Visits and Assignments 

FOIA Freedom of Information Act 

FRC Federal Records Center 

FYSP Five Year Site Plan 

GPO U.S. Government Printing Office 

GSA General Services Administration 

GSS General Support Systems 

HAMMER Volpentest HAMMER Federal Training Center 

HAZWOPER Hazardous Waste Operations and Emergency Response 

HEDP Hanford External Dosimetry Program 

HEIS Hanford Environmental Information System 

HEPA High-Efficiency Particle Air 

HEWT Hanford Employee Welfare Trust 

HGET Hanford General Employee Training 

HGIS Hanford Geospatial Information Strategy 
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HGU Hanford Guards Union 

HIDP Hanford Internal Dosimetry Program 

HISI Hanford Information System Inventory 

HMESC Hanford Mission Essential Services Contract 

HRIP Hanford Radiological Instrumentation Program 

HRIS  Hanford Resources Information System 

HRP Human Reliability Program 

HRRP Hanford Radiological Records Program 

HSPD Homeland Security Presidential Directive 

HSPP Hanford Site Pension Plan 

HSRAM Hanford Structure Responsibility Assignment Matrix 

HSSP Hanford Site Savings Plan 

HVAC Heating, Ventilation, and Air Conditioning  

HWIS Hanford Well Information System 

HWSRAM Hanford Waste Site Responsibility Assignment Matrix 

ICD Interface Control Document 

ICS Industrial Control Systems 

IHLW Immobilized High Level Waste 

ILAW Immobilized Low Activity Waste 

IMP Interface Management Plan 

IR/CM Information Resources/Content Management 

ISAP Infrastructure and Services Alignment Plan 

ISDN Integrated Services Digital Network 

IT Information Technology 

JIC Joint Information Center 

JSC Janitorial Services Contractor 

LERF Liquid Effluent Retention Facility 

LIDAR Light Detection and Ranging 

LLW Low Level Waste 
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LSC Laundry Services Contractor 

LSSO Local Security Site Only 

MAPR Manhattan Project National Historic Park 

MC&A Material Control and Accountability 

MCAP Material Control and Accountability Plan 

MLLW Mixed Low Level Waste 

MSIN Mail Services Information Network 

N/A Not Applicable 

NEPA National Environmental Policy Act of 1969 

NESHAP National Emission Standards for Hazardous Air Pollutants 

NHPA National Historic Preservation Act of 1966 

NRSF NEPA Review Screening Form 

NSS National Security System 

O&M Operations and Maintenance 

OccMed  Occupational Medical Services  

OHC Other Hanford Contractor 

OPSEC Operations Security 

OTM Overtime Management System 

OUO Official Use Only 

PAPR Powered Air Purifying Respirator 

PIDS Property Information Data Systems  

PIV Personal Identity Verification 

PNNL Pacific Northwest National Laboratory 

POC Point of Contact 

PPE Personal Protective Equipment 

PRI Primary Rate Interface 

PSSC Personnel Security Services Contractor 

PTRAEU Portable/Temporary Radionuclide Airborne Emissions Unit 

RAP Radiological Assistance Program 
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RCRA Resource Conservation and Recovery Act of 1976 

RFAR Radio Fire Alarm Reporting 

RHA Records Holding Area 

RIDS Records Inventory and Disposition Schedule  

RL U.S. Department of Energy, Richland Operations Office 

ROD Record of Decision 

RTR Real Time Radiography 

SALDS State Approved Land Disposal Site 

SAMS Sunflower Asset Management System 

SAS Safeguards and Security 

SCADA Supervisory Control and Data Acquisition 

SDD Service Delivery Documents 

SDT Sample Data Tracking 

SECON Security Conditions 

SNM Special Nuclear Material 

SSSP Site Safeguards and Security Plan 

SWIFT Solid Waste Integration Forecast Technical Database 

SWITS Solid Waste Information and Tracking System 

TEDF Treated Effluent Disposal Facility 

TIS Time Information System 

TRU Transuranic 

TRUM Transuranic Mixed  

TSCM Technical Surveillance Countermeasure  

TTP Transition and Turnover Package 

TWCC Tank Waste Cleanup Contract 

UCNI Unclassified Controlled Nuclear Information 

USFWS U.S. Fish and Wildlife Service 

VoIP Voice Over Internet Protocol 

VTC Video-teleconferencing  
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WIDS Waste Information Data System 

WIPP Waste Isolation Pilot Plant 

WRAP Waste Receiving and Processing 

WSAP Workplace Substance Abuse Program 

WTP Waste Treatment and Immobilization Plant 
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A list of applicable Contract Deliverables is appended to this Contract for information purposes. 
Omission of applicable deliverables from Section J Attachment entitled, Contract Deliverables, does not 
affect the obligation of the Contractor to submit required deliverables pursuant to this section or other 
sections of this Contract. 

The following Contract Deliverables summarize the specific products the Contractor shall submit to DOE, 
the type of action DOE will perform, the associated DOE response time, the date/timeframe that the 
Contractor is required to submit the product. Upon DOE approval or acceptance, with no further action 
required by the Contractor, the Contractor can make a claim for applicable fee. The DOE action is defined 
as: 

 Approve – The Contractor shall provide the deliverable to DOE for review and approval. DOE will 
review the deliverable and provide comments in writing. DOE will discuss the comments with the 
Contractor and the Contractor shall provide written responses. The Contractor shall rewrite the 
document to incorporate DOE mandatory comments and resubmit for DOE approval. Once approved 
by DOE, the deliverable shall be placed under change control and no changes shall be made, without 
DOE approval. 

 Review – The Contractor shall provide the deliverable to DOE for review and comment. DOE will 
have the option to review the information and provide comment. The Contractor shall respond to 
written comments.  

 Information – The Contractor shall provide the deliverable for information purposes only. DOE will 
have the option of reviewing the information and providing comments. Such comments do not require 
resolution under the Contract. 

Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0001 Release on Contractor’s website a 
brief Executive Summary of its 
offer 

Review None Within 72 hours 
following NTP 

C.1 

CTD0002 Transition Plan Approve As Needed Within 15 days after 
NTP 

C.1 

CTD0003 Schedule for completion of 
training for the workforce on the 
PWS and the Contractor-proposed 
Technical and Management 
Approach for execution that 
results in 100 percent of the 
workforce being trained with six 
months of NTP 

Review 10 days Within 110 days of NTP C.1 

CTD0004 Listing of material differences and 
pre-existing conditions 

Approve As needed Prior to the end of 
transition 

C.1 

CTD0005 Nuclear Safety Protocol(s) Approve 120 days Prior to the completion of 
transition 

C.1 
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Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0006 Weekly Transition Status Report Review None Weekly during transition  

CTD0007 Readiness to Assume 
Responsibility for Execution of 
PWS Declaration 

Approve 10 days Within 110 days of NTP C.1 

CTD0008 Hanford Patrol Training Plan Approve 45 days 120 days of NTP C.4.3.1.3 

CTD0009 Security Incident Response Plan 
(SIRP) 

Approve 30 days 120 days of NTP C.4.3.1.4 

CTD0010 Patrol Sensitive Equipment/Items 
Report 

Review None 120 days of NTP C.4.3.1.4 

CTD0011 Adopt the existing Badging 
Implementation Plan 

Approve 30 days Within 120 days of NTP C.4.3.2 

CTD0012 Nomination of Derivative 
Declassifiers 

Approve 60 days Within120 days of NTP C.4.3.3.3 

CTD0013 Nomination of Classification 
Officer 

Approve 60 days Within 45 days of NTP C.4.3.3.3 

CTD0014 Human Reliability Program 
(HRP) Management Plan 

Approve 30 days Within 120 days of NTP C.4.3.4.1 

CTD0015 Prepare and submit an HRP 
management/implementation plan

Approve 30 days Within 60 days of NTP C.4.3.4.1 

CTD0016 Sitewide Foreign National Visits 
and Assignments (FNVA) 
Implementation Plan for on Site 
FNVA. 

Approve 30 days Within 120 days of NTP C.4.3.4.2 

CTD0017 Adapt the existing, integrated 
Materials Control and 
Accountability (MC&A) Plan 

Approve 45 days Within 120 days of NTP  C.1 

C.4.3.5 

CTD0018 Hanford Site Security Plan 
(HSSP) 

Approve 45 days Within 120 days of NTP C.4.3.6.3 

CTD0019 Develop and integrate Hanford 
Sitewide Performance Assurance 
Program Plan (PAPP) 

Review None Within 90 days of NTP; 
update when conditions 
change per CRD 470.4B 

C.4.3.6.6 

CTD0020 Incidents of Security Concern 
Program Plan 

Approve 30 days Within 120 days of NTP C.4.3.6.13 

CTD0021 Nomination of Inquiry Official(s) Approve 30 days Within 45 days of NTP C.4.3.6.13 
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Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0022 Fire Protection Program Approve 90 days Within 30 days of NTP C.4.4.1 

CTD0023 IT Governance Advisory Board 
Charter 

Approve 30 days Within 30 days of NTP C.4.6.1.1 

CTD0024 Nomination of Communications 
Security (COMSEC), Custodian 
and alternates, 
TEMPEST/Transmission Security 
Coordinator 

Approve 60 days Within 30 days of NTP C.4.6.2.3 

CTD0025 External Affairs Program 
Description 

Approve 30 days Within 30 days of NTP C.4.7.4 

CTD0026 Adopt an existing DOE-approved 
ISM System Description 

Approve 30 days Within 30 days of NTP  C.4.11.1 

CTD0027 Adopt Radiation Protection 
Program (RPP) 

Approve 120 days Within 30 days of NTP C.4.11.2 

CTD0028 Worker Safety and Health 
Program 

Approve 30 days Within 30 days of NTP  C.4.11.3 

CTD0029 Workplace Substance Abuse 
Program (WSAP) Management 
Plan 

Approve 30 days Within 30 days of NTP C.4.11.4 

CTD0030 Quality Assurance Program 
(QAP)  

Approve 30 days Within 60 days of NTP; 
Annually thereafter, by 
September 30, and when 
changes in condition 
occur 

C.4.11.7 

CTD0031 Conduct of Operations 
Implementation Matrix 

Approve 30 days 60 days after NTP C.4.11.8 

CTD0032 Strategic Partnership Projects 
(SPP) Program 

Approve 30 days Within 60 days of NTP C.4.12.5 

CTD0033 Program Management Plan 
(PMP), describing Program 
Management; O 413.3 

Approve 60 days Within 60 days of NTP C.4.12.6.2.1 

CTD0034 Program Management Plan (PMP)
Performance Management System 
Description [PMSD]) 

Approve 30 days Within 60 days of NTP C.4.12.6.2.2 
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Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD00035 Notification of Procurement 
System meeting criteria in 
Section H 

Review N/A 60 days after NTP DOE-H-2026 
Contractor 
Purchasing 
System 
Administration 
(Oct 2014) 

CTD0036 List of preselected teaming 
subcontractors that will flow 
down the requirement for 
continuation of benefits to HSPP 
Eligible Employees 

Approve 30 days No later than 30 days 
prior to close of 
transition  

DOE-H-2001 
Employee 
Compensation: 
Pay and 
Benefits 
(Oct 2014) 

CTD0037 Submit DOE Form 3220.5, 
Application for Contractor 
Compensation Approval for key 
personnel; and provide market 
survey data to support/justify 
requested salary 

Approve 30 days Within 20 days of NTP Section H, 
entitled Special 
Provisions 
Applicable To 
Workforce 
Transition and 
Employee 
Compensation: 
Pay and 
Benefits 

CTD0038 Submit a list of Contractor 
personnel who will be responsible 
for transitioning the employees of 
the Incumbent Contractor and for 
development of the transition 
agreements, including specifying 
personnel responsible for 
ensuring that the contractor 
complies with the National Labor 
Relations Act and Clause .9, 
Labor Relations 

Review N/A Within 10 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0039 Submit a description of any and 
all transition agreements that it 
intends to enter into with MSA to 
ensure compliance with H.4 
(Workforce Transition and 
Employee Hiring Preferences 
Including Through Period of 
Performance) 

Approve 30 days Within 10 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 
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Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0040 Establish and submit a draft 
communication plan detailing the 
communication the Contractor 
and its subcontractors will engage 
in with their prospective 
employees, and any labor 
organizations representing those 
employees regarding 
implementation of the 
requirements set forth in Clause 
H.4 and H.5 

Approve 5 days Within 10 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0041 Submit a description of the 
process for regularly obtaining 
updated information from the 
Incumbent Contractor regarding 
the Incumbent employees 
throughout the Contract 
Transition Period 

Approve 10 days Within 10 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0042 Establish and provide a copy of 
the final written communication 
plan regarding implementation of 
the hiring process preferences and 
communication process described 
above 

Approve 15 days Within 15 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0043 Submit draft Workforce (WF) 
Transition Plan that includes first 
and second tier subcontractors 
describing, in detail, the 
Contractor’s plan and procedures 
to comply with Clause H.4 
(Workforce Transition and 
Employee Hiring Preferences 
Including through Period of 
Performance); Section I, DEAR 
952.226-74; and H.9 (Labor 
Relations); the WF Transition 
Plan should detail Contractor’s 
plan for incorporating multiple 
unions with separate bargaining 
agreements 

Approve 15 days Within 15 days of NTP Section H 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframe 
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Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0044 Provide a copy of the final WF 
Transition Plan with information 
described above in the draft Plan 

Approve 15 days Within 30 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CD0045 Provide copies of the final 
transition agreements the 
Contractor intends to enter into 
with MSA to ensure compliance 
with Clause H.4 (Workforce 
Transition and Employee Hiring 
Preferences Including Through 
Period of Performance) 

Approve 30 days Within 60 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0046 Provide reports on 
implementation of hiring 
preferences required in Clause 
H.5 regarding right of first 
refusal; reports shall include:  

-Employee name 

-Hire date/anticipated hire date 

-Incumbent Contractor or 
subcontractor that employed the 
employee (where applicable) 

-Contractor or subcontractor that 
hired the employee 

N/A N/A Weekly or less 
frequently, as directed by 
the CO 

Section H 
entitled, 
Workforce 
Transition and 
Benefits 
Transition 
Plans and 
Timeframes 

CTD0047 Submit a draft Benefits Transition 
Plan to include requirements 
noted in H.8(B)(1) 

Approve 5 days Within 15 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0048 Provide a list of Contractor 
personnel who will be responsible 
for the transition of existing 
benefit plans; and comply with 
requirements noted in 
H.8(B)(2)(a) 

Review 15 days Within 10 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 
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Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0049 Provide a list of the information 
and documents that the Contractor 
has requested from MSA 
pertaining to the existing benefit 
plans 

Approve 30 days Within 15 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0050 Submit the final draft Benefits 
Transition Plan 

Approve 30 days Within 20 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0051 Provide a final written Benefits 
Transition Plan 

Approve 30 days Within 30 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0052 Draft copies of the transition 
agreements the Contractor will 
enter into with the Incumbent 
Contractor(s) to ensure 
compliance with pay and benefits 
requirements set forth in Clause 
H.5, Employee Compensation: 
Pay and Benefits  

Review 30 days Within 45 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0053 Drafts of amendments to or 
restatements of the pension and 
other benefit plans presently 
sponsored by the Incumbent 
Contractor 

Review 30 days Within 45 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 
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Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0054 Final transition agreements the 
Contractor will enter into with the 
Incumbent Contractor(s) 

Approve 30 days Within 60 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0055 Final amendments to or 
restatements of the pension and 
other benefit plans 

Approve 30 days Within 60 days of NTP Section H, 
entitled, 
Workforce 
Transition and 
Benefits 
Transition: 
Plans and 
Timeframes 

CTD0056 Recommendations and/or 
suggestions on individual transfers 
or assignments of subcontracts 

Review N/A Prior to Assignment or 
Transfer 

DOE-H-2041 
Sustainable 
Acquisition 
under DOE 
Service 
Contracts 
(Oct 2014) 
(Revised) 

CTD0057 Diversity Plan Approve 30 days 60 days after NTP DOE-H-2046 
Diversity 
Program 
(Oct 2014) 

CTD0058 Parent Organization Support Plan Approve 30 days 60 days prior to end of 
Contract Transition 
Period 

Parent 
Organization 
Support 

CTD0059 Property Management System 
Criteria Report 

Review N/A 60 days after NTP DOE-H-2027 
Contractor 
Property 
Management 
System 
Administration 
(Oct 2014) 
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Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0060 Organizational Conflict of Interest 
(OCI) Management Plan (Plan) 

Approve 15 days  15 days after NTP DOE-H-2035 
Organizational 
Conflict of 
Interest 
Management 
Plan 
(Oct 2014) 

CTD0061 52.203-13, Contractor Code of 
Business Ethics and Conduct;  
Copy of Code of Business Ethics 
and Conduct 

Information N/A Within 30 days of NTP I.10 

CTD0063 52.222-26, Equal Opportunity 
 

52.222-27, Affirmative Action 
Compliance Requirements for 
Construction 
 

Affirmative Action Plan for 
Females & Minorities 

Approve 30 days Within 30 days of NTP I.70 

I.71 

CTD0064 52.222-35, Equal Opportunity for 
Veterans 
 

52.222-36 Equal Opportunity for 
Workers with Disabilities 
 

Affirmative Action Plan for 
Veterans and Workers with 
Disabilities 

Information N/A Within 30 days of NTP I.73  

I.74 

CTD0065 52.223-6, Drug-Free Workplace 
 

CRD O 350.1 

(DOE O 350.1) 
 

10 CFR 707 
Workplace Substance Abuse 
Program 

Approve 30 days Within 30 days of NTP Section C 
entitled, 
Workplace 
Substance 
Abuse 
Programs 

I.86 

Attachment J-2

CTD0066 CRD O 350.1 (DOE O 350.1) 
Employee Assistance Program 
Implementation Plan 

Information N/A Within 60 days of NTP Attachment J-2

CTD0067 Employee Concerns Program Approve N/A Within 30 days of NTP Attachment J-2



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031      SECTION J-10 

J-10-10 

Table J-10.1. Summary of Contract Transition Deliverables 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CTD0068 Contractor Assurance System 
Description 

Approve 30 days Within 60 days of NTP Attachment J-2

CTD0069 Graded Approach for 
Implementation of Contract 
Requirements Plan 

Approve 90 days Within 90 days of NTP C.1 

 

Table J-10.2. Deliverables List From Section C, Performance Work Scope 

ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CD0001 Hanford Site Integration 
Governance Policy 

Approve 60 days Within 60 days after 
completion of transition 
for the last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix; 
update as changes occur 
or as directed/required 

General 
Requirements 

CD0002 Government-Furnished Services 
and Information Request 

Review 30 days Prior to each fiscal year General 
Requirements 

CD0003 Government-Furnished Services 
and Information Request – Update

Review 30 days Prior to each fiscal year 
quarter 

 General 
Requirements 

CD0004 Infrastructure and Services 
Alignment Plan (ISAP) 
(incorporates the Forecast of 
Services and infrastructure) 

Approve 30 days Contract start +10 
months; annually 
thereafter, by August 1 

 General 
Requirements 

CD0005 Annual load forecast of power and 
energy requirements for the 
Hanford Site electrical loads 

Review None Annually, by June 15 C.4.1.1.1 

CD0006 Outage and Load Shift Report Information None Within four (4) days of 
outage or load shift 

C.4.1.1.1 

CD0007 Bonneville Power Administration 
(BPA) Power and Transmission 
Service invoice verification and 
breakdown of site contractor costs

Review  None  By 30th of the second 
month following receipt 
of invoice 

C.4.1.1.1 
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CD0008 Annual Site Sustainability Plan; 
includes energy conservation 
performance measurement 
tracking; energy conservation 
components in response to energy 
supply disruptions 

Approve 30 days In accordance with 
annual DOE guidance 

C.4.1.1.3 

CD0009 Hanford Site Electrical Metering 
Plan 

Approve 60 days Annually, by August 31 C.4.1.1.3 

CD0010 Electrical Utilities Master Plan Approve  90 days  September 1, 2020; 
update every two (2) 
years thereafter, by 
September 1 

C.4.1.1.4 

CD0011 Water System Master Plan Approve 90 days June 1, 2020; update 
every two (2) years 
thereafter, by June 1 

C.4.1.2.2 

CD0012 Sewer System Master Plan Approve 90 days June 1, 2021; update 
every two (2) years 
thereafter, by June 1 

C.4.1.3.2 

CD0013 Road Master Plan Approve 90 days June 1, 2021; update 
every two (2) years 
thereafter, by June 1 

C.4.1.5 

CD0014 Snow Removal Plan Review None Provide the plan to DOE 
for review 

C.4.1.5 

CD0015 Plan to reduce the footprint of the 
Hanford railroad system 

Approve 60 days September 30, 2022 C.4.1.6 

CD0016 Transition plan for turnover of 
proposed railroad system to 
entities outside of DOE-EM 

Approve 60 days September 30, 2022 C.4.1.6 

CD0017 Motor Carrier Master Plan Approve 120 days September 30, 2022; 
update every two (2) 
years thereafter, by 
September 30 

C.4.2.1 

CD0018 Federal Automotive Statistical 
Tool (FAST) 

Approve 
Electronically

None Entered into database 
annually, by October 15 

C.4.2.2.2 

 

CD0019 Fleet Master Plan Approve 90 days June 1, 2021; update 
every two (2) years 
thereafter, by June 1 

C.4.2.2.6 
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CD0020 Crane and Rigging Service Master 
Plan 

Approved 90 days June 1, 2020; update 
every two (2) years 
thereafter, by June 1 

C.4.2.3  

CD0021 Hanford Patrol Training Plan Approve 45 days update annually, by 
August 15 

C.4.3.1.3 

CD0022 Security Incident Response Plan 
(SIRP) 

Approve 30 days Update annually, by 
October 31 

C.4.3.1.4 

CD0023 Patrol Sensitive Equipment/Items 
Report 

Review None Update annually, by 
September 30 

C.4.3.1.4 

CD0024 Force-on-Force exercises Review 30 days Within 30 days 
subsequent to completion 
of Force-on-Force test, to 
include corrective 
actions, where applicable 

C.4.3.1.4 

CD0025 Badging Implementation Plan Approve 30 days Update as 
directed/required 

C.4.3.2 

CD0026 Nomination of Derivative 
Declassifiers 

Approve 60 days Within 30 days of 
subsequent nominations 

C.4.3.3.3 

CD0027 Nomination of Classification 
Officer 

Approve 60 days Within 30 days of 
subsequent nominations 

C.4.3.3.3 

CD0028 Accountable Matter Inventory Review None October 31 of each year C.4.3.3.3 

CD0029 Appoint a Technical Surveillance 
Counter Measures (TSCM) 
Officer 

Approve 30 days Within 30 days of 
completion of transition 
and subsequent 
nominations thereafter 

C.4.3.3.5 

CD0030 Human Reliability Program (HRP) 
Management Plan 

Approve 30 days Update annually, by 
August 1 

C.4.3.4.1 

CD0031 Prepare and submit an HRP 
management/implementation plan

Approve 30 days July 1, 2020; update 
every other year 
thereafter, by July 1 

C.4.3.4.1 

CD0032 Sitewide Foreign National Visits 
and Assignments (FNVA) 
Implementation Plan for on Site 
FNVA. 

Approve 30 days Update as required C.4.3.4.2 

CD0033 Materials Control and 
Accountability (MC&A) Plan 

Approve 45 days Within 60 days of 
significant changes or 
other contractor changes 

C.4.3.5 
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CD0034 Business case analysis: 
consolidation of the Patrol 
Operations Center, Emergency 
Operations Center Shift Office, 
and Hanford Fire Department 
dispatch 

Approve 60 days Within one (1) year of 
completion of transition 

C.4.3.6 

CD0035 Safeguard and Security (SAS) 
Master Plan 

Approve 90 days June 1, 2020; update 
every two (2) years 
thereafter, by June 1 

C.4.3.6.1 

CD0036 Hanford Site Security Plan (HSSP)Approve 45 days Update every two (2) 
years, by September 30 

C.4.3.6.3 

CD0037 Vulnerability Assessments Review None As directed/required C.4.3.6.4 

CD0038 DBT implementation actions and 
plans 

Approve 30 days Submit to DOE for 
approval as directed 

C.4.3.6.5 

CD0039 Incidents of Security Concern 
Program Plan 

Approve 30 days Update for approval if 
changes are significant 

C.4.3.6.13 

CD0040 Incidents of Security Concern 
trend analysis report 

Information None Quarterly via email to 
DOE Incidents of 
Security Concern 
Program Manager 

C.4.3.6.13 

CD0041 Nomination of Inquiry Official(s) Approve 30 days Within 30 days of 
subsequent nominations 

C.4.3.6.13 

CD0042 Fire Protection Program Approve 90 days Update as required based 
on programmatic 
changes 

C.4.4.1 

CD0043 Hanford Fire Needs Assessment Approve 45 days March 30, 2022; updated 
every 3 years thereafter, 
by March 30 

C.4.3.1 

C.4.4.1 

CD0044 Hanford Site Wildland Fire Plan Approve 30 days Annually, by May 15 C.4.4.1 

CD0045 Hanford Site Prescribed Fire Plan Approve 30 days Annually, by March 30 C.4.4.1 

CD0046 Report/Status Fire Services 
Program Performance (to include 
analysis of cost performance) 

Information None Monthly to DOE C.4.4.1 

CD0047 Summary report of fire and other 
property damage experienced 

Review None Annually, by February 15 C.4.4.1 

CD0048 DOE Emergency Readiness 
Assurance Plan 

Approve 30 days Annually, by October 31 C.4.4.2 
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CD0049 Annual Field Emergency 
Preparedness Evaluation Exercise 
Report 

Approve 45 days Within 45 days following 
the exercise 

C.4.4.2 

CD0050 Limited Emergency Preparedness 
Evaluation/Training Exercise 
Reports for each event on the 
approved schedule 

Approve 45 days Within 45 days following 
the exercise 

C.4.4.2 

CD0051 Continuity of Operations Plan 
(COOP) 

Approve 30 days Annually, by April 1 C.4.4.2 

CD0052 Report of IT COOP Test Review None Annually, by April 1 C.4.6.1.3 

CD0053 Emergency Event Report Approve  45 days Within 45 days following 
termination of declared 
emergency 

C.4.4.2 

CD0054 Independent Evaluation of 
Contractor Drill for Exercise 
Credit 

Approve 45 days Within 45 days following 
receipt of OHC 
input/report 

C.4.4.2 

CD0055 Draft Emergency Preparedness 
(EP) Exercise Schedule for future 
Fiscal Year 

Approve  30 days Annually, by August 31 C.4.4.2 

CD0056 Annual RAP Self-Assessment and 
Corrective Actions Report 

Review 30 days Annually, by 
November 15 

C.4.4.3.3 

CD0057 Prioritized list of common safety 
processes 

Approve 45 days Revisions as changes 
occur or are required 

C.4.5.1.1 

C.4.5.1.2 

CD0058 Hanford training program top-to-
bottom review 

Review None 2nd quarter of Year 2 of 
the Contract 

C.4.5.1.3 

CD0059 Annual Training Needs Forecast 
and Plan 

Review 30 days Annually, by July 31, as 
part of the Program 
Review; report progress 
and performance against 
the plan quarterly 

C.4.5.1.3 

CD0060 DOE statistical information on 
student numbers and facility usage

Information None Provide to DOE on a 
quarterly basis 

C4.5.1.7 

CD0061 HAMMER Strategic Plan Review 30 days Annually, by April 30 C.4.5.1.7 

CD0062 HAMMER Site Development Plan Review None Annually, in the spring; 
beginning of 2nd quarter 

C.4.5.1.11 

CD0063 HAMMER Facility Master Plan Review None Annually in the spring; 
beginning of 2nd quarter 

C.4.5.1.12 
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CD0064 IT Governance Advisory Board 
Charter 

Approve 30 days Within 30 days of 
completion of transition; 
update as 
directed/required 
thereafter 

C.4.6.1.1 

CD0065 Sitewide IT Standards and Policies Approve 60 days Within 120 days of 
completion of transition 
for approval of initial 
standards by DOE; 
update in accordance 
with Governance Board 

C.4.6.1.3.1 

CD0066 Capital Planning Investment 
Control Exhibit 53 and Exhibit 
300 for IT Investments  
(Per OMB A-11) 

Review None Monthly, annually, and 
data calls as requested by 
DOE 

C.4.6.1.2 

CD0067 IT Program Performance Metrics Approve/ 
Review 

30 days 

None 

Within 90 days of 
completion of transition 
for DOE approval; 
provide to DOE for 
review thereafter 

C.4.6.1.3 

CD0068 Comprehensive Data Management 
Plan 

Approve 45 days Within 360 days from 
NTP; update as required 
thereafter 

C.4.6.1.3 

CD0069 Enterprise Architecture 
Management Program Plan 

Approve 45 days Within 270 days of NTP; 
periodically review and 
revise as required 
thereafter 

C.4.6.1.3 

CD0070 Develop a plan to migrate external 
web presence to energy.gov 
Drupal framework 

Approve 30 days Within 180 days of NTP C.4.6.1.5 

CD0071 5-year Geospatial Information 
System (GIS) Program Plan and 
budget 

Approve 45 days Within 120 days of 
completion of transition; 
update annually 
thereafter, by 
September 30 

C.4.6.1.6 

CD0072 One set of 12-inch and 3-inch 
imagery and light detection and 
ranging 

Provide 
notification of 
system update

None Within 360 days of NTP; 
provide updates every 
two (2) years into the GIS 
thereafter 

C.4.6.1.6 

CD0073 Establish a Software Development 
Lifecycle Program (SDLC) 

Approve 30 days Annually, by 
September 30 

C.4.6.1.7 
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CD0074 Classified Information Systems 
Security Plan 

Approve 30 days Annually, by 
September 30 

C.4.6.2.1 

CD0075 National Security System (NSS) 
Quarterly Status Report 

Information None Quarterly, within 15 days 
after the end of each 
quarter, via email to the 
DOE NSS Program 
Manager 

C.4.6.2.1 

CD0076 Cyber Incident Report Review None Monthly, due within 14 
days of the following 
month 

C.4.6.2.1 

CD0077 NIST SP 800-26 Self-Assessment Review None Annually C.4.6.2.2 

CD0078 Transmitter Review Approve 60 days Annually, by March 31 C.4.6.2.3 

CD0079 Nomination of Communications 
Security (COMSEC), Custodian 
and alternates, 
TEMPEST/Transmission Security 
Coordinator 

Approve 60 days Within 30 days of 
changes to approved 
nominations 

C.4.6.2.3 

CD0080 Quarterly Service Levels Report Information None Quarterly; 10 days 
following quarter end 

C.4.6.3.4 

CD0081 Develop and implement a plan to 
migrate from on premise to 
commodity hosted VoIP services 

Approve 30 days Within 360 days of NTP  C.4.6.5.3 

CD0082 Develop and implement a plan to 
identify and migrate systems 
containing no FOIA-exempt 
information to publicly accessibly 
hosting at a rate of 25% of the 
identified systems per year 

Approve 30 days Within 120 days of 
completion of transition 

C.4.6.6.1 

CD0083 Develop and implement a plan to 
identify and eliminate duplicative 
and unnecessary redundant 
systems at a rate of 25% of the 
identified systems per year 

Approve 30 days Within 120 days of 
completion of transition; 
update as 
directed/required 
thereafter 

C.4.6.6.1 

CD0084 Records Management Plan 
Including a Records Disposition 
Plan 

Approve 60 days Within 60 days of 
completion of transition; 
update as changes occur 
thereafter 

C.4.6.7.2 
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CD0085 Develop and implement a plan to 
establish an externally accessible, 
publicly readable, certified 
electronic Records Management 
System. Migrate existing 
electronic Records with no FOIA 
exemptions to the external system 

Approve 30 days Within 120 days of 
completion of transition; 
update as 
directed/required 
thereafter 

C.4.6.7.4 

CD0086 Report the ongoing Records 
Inventory Process – RIDS 

Information None Bi-annually, by 
October 31, starting in 
2020 

C.4.6.7.5 

CD0087 Inventory of Hanford Site Vital 
Records 

Information None Annually, by March 31 C.4.6.7.7 

CD0088 Recommendations for Records 
Storage Improvements 

Information None Annually, by July 31 C.4.6.7.7 

CD0089 Monthly Correspondence 
Processing Report 

Information None End of each month 
through email 

C.4.6.8 

CD0090 Special Reports for Motor 
Vehicles 

Approve 30 days As requested C.4.7.1 

CD0091 Sitewide Personal Property 
Management Program 

Approve 30 days 60 days of completion of 
transition; update as 
required 

C.4.7.1 

CD0092 Deferred Maintenance (DM) and 
Repairs Disclosure for 
Personal/Capital Equipment Form

Review 10 days Annually, by September 
30; or as requested 

C.4.7.1 

CD0093 Conduct a complete wall-to-wall 
physical inventory and provide a 
report 

Review 30 days Within 90 days of 
completion of transition; 
annually thereafter 

C.4.7.1 

CD0094 GSA Report of Property Furnished 
to Non-Federal Activities 

Review  10 days Annually C.4.7.1 

CD0095 Property Information Database 
System (PIDS) 

Review None Annually C.4.7.1 

CD0096 Plans and Procedures for Property 
Management Business System 

Approve 30 days As requested C.4.7.1 

CD0097 Report of Annual Physical 
Inventory Results 

Review 30 days Annually C.4.7.1 

CD0098 Disposal of Excess and Surplus 
Personal Property Report 

Information None Annually C.4.7.1.1 
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CD0099 Develop a Mail Services Security 
Plan 

Approve 30 days Within 180 days of NTP; 
update as required 
thereafter 

C.4.7.6 

CD0100 Annual Mail Management Report Approve 30 days Annually, by October 15 C.4.7.6 

CD0101 External Affairs Program 
Description 

Approve 30 days Update as 
directed/required 

C.4.7.4 

CD0102 Annual printing and publishing 
information for HQ/JCP report 

Review None Semi-annually, by  
March 30, and  
September 30 

C.4.7.7 

CD0103 Facility Master Plan Approve 60 days September 30, 2020; 
update bi-annual 
thereafter, by September 
30 

C.4.8.1 

CD0104 Company-wide Maintenance 
Program Plan 

Approve 60 days Within 60 days after 
completion of transition; 
update annually as 
directed/required 

C.4.8.2 

CD0105 Maintenance 5-Year Plan Approve 60 days Annually, by July 1 C.4.8.2 

CD0106 Consolidated Company-wide 
Maintenance Report 

Information None Quarterly, within 15 days 
after the end of each 
quarter  

C.4.7.1 

C.4.8.2 

CD0107 List of condition assessment 
survey Facilities to be Inspected 

Review None Annually, by 
November 15 

C.4.8.2 

CD0108 List of condition assessment 
survey Facilities Inspected 

Review None Annually, by October 31 C.4.8.2 

CD0109 Comprehensive Land-Use Plan Approve 60 days As directed by DOE C.4.9.1.1 

CD0110 Update existing or develop new 
Area Management Plans and 
Resource Management Plans 

Approve 45 days Develop new plans and 
update existing plans 
where and when 
applicable and submit to 
DOE for approval 

C.4.9.1.1 

CD0111 Update of Hanford Cultural 
Resource Management Plan 

Approve 45 days By March 30, 2021; 
update every 5 years 
thereafter, by March 30 

C.4.10.2.1 

CD0112 Annual Hanford Site Population 
Forecast 

Review None Annually, in accordance 
with DOE guidance 

C.4.9.1.2 

CD0113 Annual update of the Hanford 
5-Year Site Plan (FYSP) 

Review None Annually, in accordance 
with DOE guidance 

C.4.8.1 

C.4.9.1.2 
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CD0114 Industrial Mineral and 
Conservation Plan 

Approve 30 days Update existing plan 
when applicable and 
submit to DOE for 
approval 

C.4.9.1.2 

CD0115 Sitewide Assessment of 
Institutional Controls 

Information None Annually, by 
November 15 

C.4.9.3 

CD0116 Surveillance and Maintenance 
(S&M) Plan for post cleanup sites

Approve 45 days Deliverable for each 
subsequent S&M Plan for 
DOE approval will be 
submitted in sequence 
with the cleanup 
contractor’s area 
transition and turnover 
package for a given 
parcel or segment 

C.4.9.3 

CD0117 Sitewide Institutional Controls 
Plan for Hanford CERCLA 
response Actions and RCRA 
Corrective Actions 

Review 30 days No later than 150 days 
after DOE decision 
document is signed; 
update the Hanford 
Sitewide Institutional 
Controls Plan to include 
the institutional controls 
required by the decision 
document 

C.4.9.3 

CD0118 Draft CERCLA 5-Year Review 
Report for the Hanford Site 

Approve 45 days 45 days prior to submittal 
due date as determined by 
the DOE CERCLA 
5-Year Review Schedule 

C.4.9.3 

CD0119 Input to the Report to Congress on 
the Federal Archaeology Program 

Review 30 days Annually, as directed by 
DOE 

C.4.10.2.1 

CD0120 Forecast of Annual and Multi-
Year Baseline of NEPA 
Documents and Planning 
Strategies  

Review 30 days Annually, by January 10 C.4.10.1 

CD0121 Summary of status of ongoing and 
future NEPA projects 

Review 60 days Annually, by November 
30 

C.4.10.1 

CD0122 Annual Site Environmental Report 
(ASER) 

Approve 30 days Annually, in accordance 
with DOE guidance 

C.4.10.3.1 

CD0123 Hanford Site Environmental 
Monitoring Master Sampling 
Schedule 

Approve 30 days Annually, by January 31 C.4.10.3.1 
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CD0124 Threatened and Endangered 
Species Management Plan: 
Salmon, Steelhead, and Bulltrout 

Approve 30 days September 30, 2021; 
update every 3 years 
thereafter, by 
September 30 

C.4.10.3.2 

CD0125 Bald and Golden Eagle Site 
Management Plan for the Hanford 
Site in South Central Washington 

Approve 45 days June 1, 2021; update 
every 3 years thereafter, 
by June 1 

C.4.10.3.2 

CD0126 Written summary of impacts to 
ecological resources that occur 
from Hanford Site operations and 
legacy contaminants that have not 
been previously reported 

Review None Written summary 
provided to DOE within 
5 working days of 
occurrence  

C.4.10.3.2 

CD0127 Hanford Site Biological Resources
Management Plan 

Approve 45 days September 30, 2020, 
update every 3 years 
thereafter, by September 
30 

C.4.10.3.2 

CD0128 Sitewide Environmental 
Management System (EMS) 
Program Management Plan (3-year 
planning horizon) 

Approve 30 days December 15, 2020; 
update annually 
thereafter, by December 
15 

C.4.10.4.1 

CD0129 Integrated Sitewide Environmental 
Protection and Compliance Plan 

Approve 30 days Within 1 year of NTP; 
update as directed by 
DOE 

C.4.10.4 

CD0130 Forecast of Annual and Multi-Year 
Baseline for NHPA Section 106 
reviews 

Approve 30 days Annually, by January 10 C.4.10.2.2 

CD0131 Forecast of Annual and Multi-Year 
Baseline of Ecological Reviews 
(including ESA and other 
environmental protection laws) 

Approve 30 days Annually, by January 10 C.4.10.3.2 

CD0132 Develop and maintain a Sitewide 
TPA process 

Approve 30 days Within 30 days of 
completion of Transition; 
update as 
directed/required 
thereafter 

C.4.10.4.3 

CD0133 Sitewide permits and licenses  Approve 30 days As required C.4.10.6 

CD0134 Issue an annual catalog of 
earthquake activity on and near 
the Hanford Site 

Review 30 days Annually, by 
December 31 

C.4.10.7.2 
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CD0135 Radiological Site Services 
Strategic Plan (RSS Master Plan) 

Approve 30 days Update as requested  C.4.10.8 

CD0136 Adopt and implement an existing 
DOE approved Radiation 
Protection Program (RPP) for 
interim use 

Approve 30 days Within 180 days of NTP  C.4.11.2 

CD0137 Final Radiation Protection 
Program (RPP) 

Approve 120 days Update as 
directed/required 

C.4.11.2 

CD0138 Worker Safety and Health 
Program 

Approve 30 days Update as 
directed/required 

C.4.11.3 

CD0139 List of Closure Facility Hazards Approve 90 days Within 90 days after 
identification of hazards 

C.4.11.3 

CD0140 Workplace Substance Abuse 
Program (WSAP) Management 
Plan 

Approve 30 days Update annually C.4.11.4 

CD0141 Activity Level Work Planning and 
Control Program  

Approve 60 days Immediately upon 
revisions to the Work 
Planning and Control 
Program 

C.4.11.6 

CD0142 Safety Culture Sustainment Plan Approve 30 days Within 120 days after 
completion of transition 

C.4.11.1 

CD0143 Quality Assurance Program (QAP) Approve 30 days Annually, by September 
30, and when changes in 
condition occur 

C.4.11.7 

CD0144 Conduct of Operations 
Implementation Matrix 

Approve 30 days Update every 3 years 
thereafter, and when 
changes in condition 
require documents to be 
revised 

C.4.11.8 

CD0145 Annual Report Summarizing Data 
Regarding Beryllium Sampling 
and Characterization by Hanford 
Site Contractors 

Information None Deliver to DOE every 6 
months for review 

C.4.11.9 
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CD0146 Provide copies of key Design 
Authority (DA) decisions such as 
Authority Having Jurisdiction 
rulings; to national codes and 
standards; and proposed 
Interpretations/Clarification 
requests 

Review 30 days Submit to DOE 30 days 
prior to implementation 

C.4.12.1 

CD0147 Code of Records  Approve 30 days Submit to DOE for 
review and approval prior 
to issuance 

 

C.4.12.1 

CD0148 Quarterly System Health Reports Review None Submit to DOE for 
review 

C.4.12.1 

CD0149 Procurement, Construction, and 
Acceptance Testing Plan 

Review None Provide to DOE for 
review; with updates as 
required 

C.4.12.6.7.5 

CD0150 Quarterly report of number of 
employee concerns 

Review None Within 120 days of 
transition; with updates as 
required 

C.4.12.4 

CD0151 Annual report of number of 
employee concerns 

Review None Annually, by September 
30; with updates as 
required 

C.4.12.4 

CD0152 Quarterly – submit proof of initial 
ECP orientation to new employees 
and managers 

Review None Quarterly; with updates as 
required 

C.4.12.4 

CD0153 Annually – submit proof of annual 
reminders 

Review None Annually, by 
September 30; with 
updates as required 

C.4.12.4 

CD0154 Strategic Partnership Projects 
(SPP) Program 

Approve 30 days Update as 
directed/required 

C.4.12.5 

CD0155 SPP Proposals Approve 30 days Provide to DOE for 
approval 

C.4.12.5 
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ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CD0156 Draft PIMS/CIMS Review 30 days Within 180 days after 
completion of transition 
for last contractor 
identified in Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix 

C.4.12.6.1.1 

CD0157 Final PIMS/CIMS Approve 30 days Within 360 days after 
completion of transition 
for last contractor 
identified in Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix 

C.4.12.6.1.1 

CD0158 Hanford Site Services and 
Interface Requirements Matrix 

Approve 30 days Within 6 months of 
completion of transition 
of last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix; 
thereafter by request as 
applicable  

C.4.12.6.1.3 

CD0159 Program Management Plan, 
describing Program Management; 
O 413.3 

Approve 60 days Within 60 days of NTP; 
update as 
directed/required 

C.4.12.6.2.1 

CD0160 Annual Forecast of Services and 
Infrastructure 

Information None Within 60 days of 
completion of transition; 
update annually 
thereafter, by November 
30 

C.4.12.6.1.2 

CD0161 Monthly Contract Performance 
Report 

Review None Last Tuesday of the 
month within 60 days 
following the completion 
of transition 

Last Tuesday of each 
month for previous 
month performance, and 
final update to Hanford 
Data Integrator (HANDI) 
within 10 days after end 
of month thereafter 

C.4.12.6.5.1 
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ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CD0162 Monthly Project Performance 
Report 

Review None Last Tuesday of the 
month within 60 days 
following the completion 
of transition 

Last Tuesday of each 
month for previous 
month performance 
thereafter 

C.4.12.6.5.2 

CD0163 Program Management Plan 
Performance Management System 
Description 

Approve 30 days Within 60 days of NTP; 
update as 
directed/required 

C.4.12.6.2.2 

CD0164 Hanford Site Interface Governance 
Process 

Review None Within 60 days after 
completion of transition 
for the last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix; 
and update as changes 
occur or as 
directed/required 

C.4.12.6.1.3 

CD0165 Project planning (CD-1/2) or DOE 
directly contracted capital and/or 
operating projects 

Approve 45 days As required by DOE C.4.12.7.3 

CD0166 CD-3 and CD-4 packages for DOE 
directly contracted capital and/or 
operating projects 

Approve 45 days As required by DOE C.4.12.7.3 

CD0167 Mission analyses (CD-0) for 
capital and/or operating projects 

Approve 45 days As required by DOE C.4.12.7.3 

CD0168 Hanford Life Cycle Cleanup 
Baseline 

Approve 60 days Update as changes occur 
or as directed/required 

C.4.12.7.2 

CD0169 Change Control System for 
maintaining the Program Baseline 
and related information: 
description, process, charter and 
standards 

Review None Within 30 days of 
transition; update as 
changes occur or as 
required thereafter 

C.4.12.7.2 

CD0170 Reliability Projects Investment 
Portfolio (RPIP) Management Plan

Approve 30 days Within 30 days of 
transition; update as 
changes occur or as 
required thereafter 

C.4.12.6.7.2 
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ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CD0171 Reliability Project Investment 
Portfolio (RPIP)  

Review  None Within 30 days of 
transition; as required by 
the RPIP Management 
Plan 

C.4.12.6.3.5 

CD0172 Project Risk Management Plan Approve 30 days Provide for DOE 
approval 

C.4.12.6.6.2 

CD0173 Hanford Site WBS down to the 
control accounts 

Approve 30 days Within 90 days after 
completion of transition 
for the last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix  

C.4.12.7.1 

CD0174 Draft Hanford Site WBS Approve 30 days Within 90 days after 
completion of transition 
for the last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix  

C.4.12.7.1 

CD0175 Final Hanford Site WBS Approve 30 days Within 180 days after 
completion of transition 
for the last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix  

C.4.12.7.1 

CD0176 Hanford Site WBS 
Implementation Plan (IP) of WBS

Approve 30 days Within 270 days after 
completion of transition 
for the last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix  

C.4.12.7.1 
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ID Deliverable 

DOE 

Contract Deliverable 
Due 

Contract 
Section Action 

Response 
Time* 

CD0177 Final Hanford Site WBS package Approve 30 days Within 360 days after 
completion of transition 
for the last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix  

C.4.12.7.1 

CD0178 Sitewide WBS BMS 
implementation completion 
certificate 

Review None No later than 2 years after 
completion of transition 
for the last contractor 
identified in the Section J 
Attachment entitled, 
Hanford Site Services 
and Interface 
Requirements Matrix  

C.4.12.7.1 

CD0179 Small Business Prime Contract 
Acquisition Plan 

Approve 30 days In year one of Contract 
performance 

C.5 

CD0180 Contract Administration Business 
Model  

Approve 30 days In year one of Contract 
performance 

C.5 

CD0181 Graded Approach for 
Implementation of Contract 
Requirements Plan 

Approve 90 days At the beginning of each 
Option Period 

C.1 

 

Table J-10.3. Other Deliverables Not Specifically Listed in Section C 

ID Deliverable 

DOE 

Contract 
Deliverable Due Contract Section Action 

Response 
Time* 

CD0181 Standard Form 1034, 
Voucher/Statement of Cost 

Review N/A By the last calendar 
day of each month 

DOE-G-2005 Billing 
Instructions – Alternate 
I and FAR 52.216-7 

CD0182 Invoice Review  N/A Monthly DOE-G-2005 Billing 
Instructions – Alternate 
I, FAR 52.216-7 

CD0183 Earned Fee Invoices Review N/A Quarterly DOE-G-2005 Billing 
Instructions – Alternate 
I, FAR 52.216-7 

CD0184 Workforce Restructuring 
Plans 

Review and 
Approve  

30 days Consult with 
Contracting Officer 

Workforce 
Restructuring 
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ID Deliverable 

DOE 

Contract 
Deliverable Due Contract Section Action 

Response 
Time* 

or designee for 
timeframe to submit 

CD0185 Labor Standards 
Determination Request and 
Proposed Work Packages 

Determination 
Letter 

N/A Prior to work 
commencing with 
allowance for 
Contracting Officer 
determination 
response 

Labor Standards and 
Section J (Labor 
Standards Board 
Process) 

CD0186 Semi-Annual Davis-Bacon 
Enforcement Report, Form 
OMB 1910-5165, or most 
current form 

Review and 
Approve 

30 days Semi-annually, as 
required through 
iBenefits or its 
successor system 

Labor Standards 

CD0187 Accident Reports required 
by RCW 52.28.010 

Review N/A Upon request by 
DOE 

Workers’ 
Compensation 

CD0188 Workers Compensation 
Information Website (Note: 
This deliverable shall be 
identified in the Transition 
Plan for H Clauses) 

Approve 30 days Within 45 days of 
close of transition 

Workers’ 
Compensation 

CD0189 Request for approval to 
initiate an over-target 
baseline or over-target 
schedule 

Acknowledgement 30 days At the time of 
Contract 
performance 
variance 

DOE-H-2022 
Contractor Business 
Systems (Oct 2014) 

CD0190 Annual Estimated Property 
Fire Valuation Report 

Review N/A Annually, by 
January 10 

Business and 
Management 
Information 
Requirements 

CD0191 Monthly Contract Funds 
Status Report 

Review N/A Monthly, by the 15th 
of each month 
reporting the prior 
month’s data 

Business and 
Management 
Information 
Requirements 

CD0192 Semi-annual Property 
Reconciliations and Data 

Review N/A Semi-annually, by 
March 15 and 
September 15  

Business and 
Management 
Information 
Requirements 

CD0193 Annual Improper Payment 
Risk Assessment, Testing, 
and Report 

Review N/A Annually, by 
November 30 unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 

CD0194 Monthly Reconciliations 
between Invoice 
Summaries and General 

Review N/A Monthly, by the 15th 
of each month 

Business and 
Management 
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ID Deliverable 

DOE 

Contract 
Deliverable Due Contract Section Action 

Response 
Time* 

Ledger Accounting Excel® 
Transaction Data 

reconciling the prior 
month’s data 

Information 
Requirements 

CD0195 Fiscal Year-End 
Requirements and 
Beginning Fiscal Year 
Budget Planning 
Requirements 

Review N/A Annually, by 
September 15 unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 

CD0196 Annual Institutional Cost 
Report 

Review N/A Annually, by 
November 10 unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 

CD0197 Quarterly International 
Transactions and Foreign 
Currency Report 

Review N/A Quarterly, by 
October 15, January 
15, April 15, and 
July 15 unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 

CD0198 Annual Internal Audit plans 
with audits consistent with 
Institute of Internal Audit 
(IIA) audit standards 

Review N/A Annually, by July 
30 unless otherwise 
specified 

Business and 
Management 
Information 
Requirements 

CD0199 Annual Subcontract Audit 
plan with audits consistent 
with IIA and/or Generally 
Accepted Auditing 
Standards (GAGAS) audit 
standards 

Review N/A Annually, by July 
30 unless otherwise 
specified 

Business and 
Management 
Information 
Requirements 

CD0200 Quarterly Labor 
Timekeeping data in 
Excel® format 

Review N/A Quarterly, by 
October 30, January 
30, April 30, and 
July 30 unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 

CD0201 Quarterly P-card transaction 
reports in Excel® format 

Review N/A Quarterly, by 
October 30, January 
30, April 30, and 
July 30 unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 

CD0202 Quarterly Unallowable Cost 
reports showing costs taken 
off contract in Excel® 
format along with invoice 
credit to the Government 
directly following 

Review N/A Quarterly, by 
October 30, January 
30, April 30, and 
July 30 unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 
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ID Deliverable 

DOE 

Contract 
Deliverable Due Contract Section Action 

Response 
Time* 

CD0203 Monthly Accruals and 
Supporting Detail 

Review N/A Monthly, by the 3rd 
day of each month 
unless otherwise 
specified 

Business and 
Management 
Information 
Requirements 

CD0204 Quarterly Maintenance of 
Facilities and Equipment 
Reports 

Review N/A Quarterly, by 
October 15, January 
15, April 15, and 
July 15 or as 
otherwise requested 

Business and 
Management 
Information 
Requirements 

CD0205 Reports and Information 
Supporting 3rd and 4th 
Quarter DOE Financial 
Statement Disclosures 

Review N/A Twice per year; 3rd 
and 4th quarters, 
ending no later than 
June 30 and 
September 30, 
unless otherwise 
specified 

Business and 
Management 
Information 
Requirements 

CD0206 Requests for Information 
Supporting Office of 
Management and Budget 
(OMB) Circular A-123 

Review N/A As requested Business and 
Management 
Information 
Requirements 

CD0207 Annual Management 
Representation Letter, as 
required by Generally 
Accepted Government 
Auditing Standards 
(GAGAS) 

Review N/A Annually, by August 
15 unless otherwise 
specified 

Business and 
Management 
Information 
Requirements 

CD0208 Semi-annual Workers’ 
Compensation Analysis 
Support 

Review N/A Twice per year, by 
May 15 for data 
from November to 
April and November 
15 for data from 
May to October 
unless otherwise 
specified 

Business and 
Management 
Information 
Requirements 

CD0209 Monthly Capitalized 
Property Reports including 
Software Capitalization 

Review  N/A Monthly, by July 1 
unless otherwise 
specified 

Business and 
Management 
Information 
Requirements 

CD0210 Monthly General Ledger 
Summary Reports with 
Beginning, Period Activity, 
and Ending Balances by 
Account in Excel® format 

Review N/A Monthly, by the 15th 
of each month for 
the prior month’s 
data 

Business and 
Management 
Information 
Requirements 
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ID Deliverable 

DOE 
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CD0211 Annual Inventory Reports 
and Reconciliations 

Review N/A Annually, by 
October 31 for the 
prior year’s data 
unless otherwise 
specified 

Business and 
Management 
Information 
Requirements 

CD0212 Annual Technology 
Transfer Reports 

Review N/A Annually, by 
December 1 unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 

CD0213 Overtime reports and plans 
as required and requested in 
Excel® format 

Review N/A As requested Business and 
Management 
Information 
Requirements 

CD0214 Conference Management 
Request Forms and 
Conference Management 
Reports 

Review N/A 90 days prior to 
attendance for each 
conference request 
(120 days prior if 
hosting); no later 
than 10 days 
following the 
conference for 
reporting conference 
actual costs unless 
otherwise specified 

Business and 
Management 
Information 
Requirements 

CD0215 Privacy Act System review 
notification 

Information N/A Annually  DOE-H-2018 Privacy 
Act Systems of Records 
(Oct 2014) (Revised) 

CD0216 Rocky Flats Workers’ 
Compensation Reporting 
deliverables as defined by 
CO 

Review  N/A As required in 
Section H  

Workers’ 
Compensation 

CD0217 DID/IPMR and PARS II 
Data 

Review N/A Monthly by close of 
previous month’s 
accounting period 

Integrated Work 
Control Systems and 
Reporting Requirements 
(Apr 2016) 

CD0218 Any proposed EVMS 
procedure changes 

Approve  30 days Prior to DOE 
approval and 
implementation 

DOE-H-2024 Earned 
Value Management 
System (Oct 2014) 

CD0219 Annual Report of 
Compensation and Benefits 

Review N/A Annually, prior to 
March 1 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014)
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DOE 
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CD0220 Individual Executive 
Compensation Requests for 
Allowability Determination 

Approve 30 days As required DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0221 Semi-annual Report on 
Union Grievances 

Review N/A Semi-annually, by 
June 30 and 
December 31 of 
each year 

DOE-H-2028 Labor 
Relations (Oct 2014) 

CD0222 Copies of annual report of 
insurance costs and/or self-
insurance charges 

Review N/A No later than 60 
days after policy end 
date 

DOE-H-2073 Risk 
Management and 
Insurance Programs 
(Dec 2014) 

CD0223 Recommendations and/or 
suggestions on individual 
transfers or assignments of 
subcontracts 

Review N/A Prior to Assignment 
or Transfer 

DOE-H-2041 
Sustainable Acquisition 
under DOE Service 
Contracts (Oct 2014) 
(Revised) 

CD0224 Plan for Community 
Commitment 

Review N/A Annually, by August 
1 of each fiscal year 

DOE-H-2045 
Contractor Community 
Commitment 
(Oct 2014) 

CD0225 Diversity Plan Approve 30 days Annually DOE-H-2046 Diversity 
Program (Oct 2014) 

CD0226 Establish a Parent 
Organization Support Plan 
(POSP) 

Information N/A 90 days prior to next 
fiscal year 

Parent Organization 
Support 

CD0227 Communications or 
Releases of Information to 
the public, the media, or 
Members of Congress 

Approve 30 days 10 days prior to 
release 

DOE-H-2048 Public 
Affairs – Contractor 
Releases of Information 
(Oct 2014) 

CD0228 Small Business 
Subcontracting Plan 

Approve 30 days Annually, by 
October 1 of each 
fiscal year; 
additionally as 
requested 

DOE-H-2050 
Incorporation of Small 
Business Subcontracting 
Plan – Alternate I 
(Oct 2014) 

CD0229 Worker Safety and Health 
Program 

Approve Prior to the 
start of work

TBD DOE-H-2053 Worker 
Safety and Health 
Program in Accordance 
with 10 CFR 851 
(Oct 2014) 

CD0230 Copies of Insurance 
Policies or Arrangements 

Review N/A 30 days after 
purchase date 

DOE-H-2073 Risk 
Management and 
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DOE 
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Insurance Programs 
(Dec 2014) 

CD0231 Claims Annual Reserve for 
Self-Insurance 

Review N/A Annually DOE-H-2073 Risk 
Management and 
Insurance Programs 
(Dec 2014) 

CD0232 Annual Insurance 
Experience Reports 

Review N/A TBD DOE-H-2073 Risk 
Management and 
Insurance Programs 
(Dec 2014) 

CD0233 Expected Major Insurance 
Claims Report 

Review N/A As known by 
Contractor 

DOE-H-2073 Risk 
Management and 
Insurance Programs 
(Dec 2014) 

CD0234 Parent Organization 
Support Plan 

Approve 30 days Annually 90 days 
prior to each fiscal 
year 

Parent Organization 
Support 

CD0235 Draft Regulatory Permit 
Applications and 
Certification Statement 

Review N/A Preferably 90 days 
prior to the date they 
are required to be 
submitted to the 
regulatory agency 
but no later than 30 
days prior 

Environmental 
Compliance 

CD0236 Initial Contract Baseline 
Submittal for 1st 15 months 
of performance 

Review N/A Prior to end of 
Initial Transition 
Period 

Integrated Work 
Control Systems and 
Reporting Requirements 
(Apr 2016) 

CD0237 Final Contract Performance 
Baseline Submittal 

Review N/A Prior to 6 months 
after end of Initial 
Transition Period 

Integrated Work 
Control Systems and 
Reporting Requirements 
(Apr 2016) 

CD0238 Initial and Final Contract 
Performance Baseline 
Corrective Actions 

Review N/A 15 days after DOE 
comments 

Integrated Work 
Control Systems and 
Reporting Requirements 
(Apr 2016) 

CD0239 Corporate Sustainable 
Practices 

Information N/A TBD Environmental 
Objectives and 
Requirements 
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CD0240 EEOICPA Associated 
Costs Reports 

Review N/A Monthly, by the 10th 
of each month 

Energy Employees 
Occupational Illness 
Compensation Program 
Act 

CD0241 Small Business Mentor 
Protégé Lessons Learned 
Report 

Information N/A At conclusion of the 
small business 
subcontract 

Mentor-Protégé 
Program 

CD0242 Nuclear Safety Protocol for 
each Hanford Site 
contractor (referenced in 
Section J, Attachment J.4) 

Approve 120 days As required Hanford Site Services 
and Interface 
Requirements Matrix 

CD0243 Overtime Control Plans Review N/A Annually only if 
criteria noted in 
Clause is exceeded 

Overtime Reporting 

CD0244 Property Management 
System Criteria Report 

Review N/A As directed/required DOE-H-2027 
Contractor Property 
Management System 
Administration 
(Oct 2014) 

CD0245 Compensation Increase 
Plan (only if criteria in 
Section H clause is not met) 

Review N/A Annually, by 3rd 
Friday of October 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0246 Compensation Increase 
Plan Data (planned 
increases and position to 
market data) 

Review N/A Annually, by the 1st 
Monday in 
December 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0247 List of Top 5 Most Highly 
Compensated 

Review N/A When changes are 
made to Top 5 most 
highly compensated 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0248 Salary Wage Increase 
Expenditure Report, DOE-
F-3220.8  

Review N/A Annually, by 
January 15 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 
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CD0249 August Update to Fiscal 
Year 20XX Contractor 
Pension Data for DOE 
Financial Statement 
Disclosures (ASC 715-30) 
– Hanford 

Review N/A Annually, by August 
31 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014)  

CD0250 August Update to FY 20XX 
Contractor Post Retirement 
Benefits Other Than 
Pension (PRB) for DOE 
Financial Statement 
Disclosures (ASC 715-60) 
– Hanford 

Review N/A Annually, by August 
31 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014)  

CD0251 October Update to FY 
20XX Contractor Pension 
Data for DOE Financial 
Statement Disclosures 
(ASC 715-30) – Hanford 

Review N/A Annually, by 
October 31 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0252 October Update to FY 
20XX Contractor Post 
Retirement Benefits Other 
Than Pension (PRB) for 
DOE Financial Statement 
Disclosures (ASC 715-60) 
– Hanford 

Review N/A Annually, by 
October 31 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0253 Fiscal Year 20XX 
Contractor Pension Data for 
DOE Financial Statement 
Disclosures (ASC 715-30) 
– Hanford 

Review N/A Annually, by June 
30 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0254 Fiscal Year 20XX 
Contractor Post Retirement 
Benefits Other Than 
Pension (PRB) for DOE 
Financial Statement 
Disclosures (ASC 715-60) 
– Hanford 

Review N/A Annually, by June 
30 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0255 U.S. Department of Labor 
Forms 5500 – Annual 
Return Hanford Site 
Pension and Savings Plans 

Review N/A Annually, by 
October 15 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 
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CD0256 Quarterly Data Calls for 
Pension and Other Benefit 
Information thru iBenefits 
or its successor system 

Approve 30 days Quarterly as 
required in Section 
H 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0257 Limited scope audits as 
defined in Section 103 of 
ERISA 

Review N/A Annually, by 
September 30 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0258 Benefit Value Study Review N/A Every 2 years by 
December 31 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0259 Multi-Employer Pension 
Plan Actuarial Valuation 
Report – Hanford 

Review N/A Annually, by 
October 31 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0260 Pension Management Plan 
– Hanford 

Review N/A Updated annually, 
by January 30 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0261 August Update to FY 20XX 
Contractor Post Retirement 
Benefits Other Than 
Pension (PRB) for DOE 
Financial Statement 
Disclosures (ASC 715-60) 
– Fernald Welfare Benefits 
Plan, Rocky Flats 
Employee Welfare Plan, 
Mound Welfare Benefits 
Plan 

Review N/A Annually, by 
September 30 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0262 October Update to FY 
20XX Contractor Post 
Retirement Benefits Other 
Than Pension (PRB) for 
DOE Financial Statement 
Disclosures (ASC 715-60) 
– Fernald Welfare Benefits 
Plan, Rocky Flats 
Employee Welfare Plan, 
Mound Welfare Benefits 
Plan 

Review N/A Annually, by 
October 31 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0263 U.S. Department of Labor 
Forms 5500 – HEWT 

Review N/A Annually, by 
October 15 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 
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CD0264 U.S. Department of Labor 
Forms 5500 – Market 
Based Welfare Plan 

Review N/A Annually, by 
October 15 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0265 U.S. Department of Labor 
Form 5500s – Fernald 
Welfare Benefits Plan, 
Rocky Flats Employee 
Welfare Plan, Mound 
Welfare Benefits Plan 

Review N/A Annually, by 
December 31 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0266 Employee Benefits Cost 
Study comparisons for 
employee benefits – 
Hanford Plans 

Review N/A Annually, by 
October 15 

DOE-H-2001 Employee 
Compensation: Pay and 
Benefits (Oct 2014) 

CD0267 ISMS Effectiveness 
Declarations` 

Information None When requested DEAR 970.5223-1 

CD0268 Organizational Conflict of 
Interest (OCI) Management 
Plan 

Approve 15 days  Updated as 
directed/required 

DOE-H-2035 
Organizational Conflict 
of Interest Management 
Plan (Oct 2014) 

CD0269 Overtime Justification 
Report 

Review N/A 6 months after 
Contract execution 
and annually 
thereafter; no later 
than November 30 
of each year  

Overtime Reporting 

CD0270 Contractor Interim and 
Final Baselines including a 
3 year rolling wave of 
reliability project starts 
(deviation deliverables, as 
required) 

Approve 30 days Provide to DOE for 
approval 

Integrated Work 
Control Systems and 
Reporting Requirements 

CD0271 Certified EVMS Approve 30 days Provide to DOE for 
approval 

Integrated Work 
Control Systems and 
Reporting Requirements 

CD0272 52.203-12, Limitation on 
Payments to Influence 
Certain Federal 
Transactions;  
OMB Standard Form LLL, 
Disclosure of Lobbying 
Activities 

Information N/A Within 30 days of 
the end of the 
calendar quarter in 
which a change 
occurs 

I.9 
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CD0273 52.203-13, Contractor 
Code of Business Ethics 
and Conduct;  
Copy of Code of Business 
Ethics and Conduct 

Information N/A Updated as 
directed/required 

I.10 

CD0274 52.204-10, Reporting 
Executive Compensation 
and First-Tier subcontract 
Awards;  
report the names and total 
compensation of each of 
the five most highly 
compensated executives for 
the preceding completed 
fiscal year for the 
contractors Executives and 
the First-Tier subcontracts  

Information N/A Annually, by 
October 31 

I.17 

CD0275 52-204-13, System for 
Award Management 
Maintenance  
 
a) Review and update on an 
annual basis  
 

b) Written notice of name 
change 

Information  N/A  
 
 

a) Annually 
 

b) Minimum of one 
(1) business day 

I.18  

CD0276 52.209-9, Updates of 
Publicly Available 
Information Regarding 
Responsibility Matters; 
Update of Publicly 
Available Information 
Regarding Responsibility 
Matters 

Information N/A Semi-annually I.25 

CD0277 52.215-19, Notification of 
Ownership Changes 
 

Written notification of 
change and changes to 
asset valuations or any 
other cost changes have 
occurred or are certain to 
occur as a result of a 
change in ownership 

Information N/A Within 30 days of 
change in ownership 

I.36 
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CD0278 52.242-13, Bankruptcy; 
Notification 

Information N/A As applicable within 
5 days of the 
initiation of the 
proceeding relating 
to the filing 

I.138 

CD0279 Equal Employment 
Opportunity (EEO) 1 
Report – Required by and 
sent to the U.S. Department 
of Labor 

Review N/A Annually, by 
September 30 

I.70  
(FAR 52.222-26) 

CD0280 52.244-2, Subcontracts; 
Consent to Subcontract 

Approve 30 days As required I.142 

CD0281 VETS-100 Report – 
Required by and sent to the 
U.S. Department of Labor 

Information N/A Annually, by 
September 30 

I.75  
(FAR 52.222-37) 

CD0282 52.245-1, Government 
Property; input automated 
data into the Property 
Inventory Database System 

Information N/A Annually, by 
September 30 

I.145 

CD0283 52.245-1, Government 
Property; reports of results 
for periodic physical 
inventories of property 

Information N/A Annually, by 
September 30 

I.145 

CD0284 52.245-1, Government 
Property; reports of loss, 
damage, destruction, or 
theft of property 

Information N/A As soon as facts 
become known 

I.145 
Section C entitled, 
Personal Property and 
Materials Management 
Program  

CD0285 52.245-1, Government 
Property, final property 
inventory for physically 
completed or terminated 
contracts 

Information N/A 60 days prior to 
contract completion 
or upon notice of 
termination 

I.145 
Section C entitled, 
Personal Property and 
Materials Management 
Program  

CD0286 52.245-9, Use and Charges; 
Rental Request along with 
an property appraisal  

Approve 30 days At least 30 days 
prior to the date the 
property is needed 

I.146  
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CD0287 Certified Payroll Records Review N/A Weekly I.57 
(FAR 52.222-8)  

CD0288 52.247-67, Submission of 
Transportation Documents 
for Audit 

Review N/A TBD I.151 

CD0289 SF-1413 (Statement and 
Acknowledgment) 

Review N/A As defined in I.59 I.60 
(FAR 52.222-11) 

CD0290 52.222-26, Equal 
Opportunity 

Equal Employment Report  
(EEO-1) 

Information N/A Annually, by 
September 30  

I.70 

CD0291 52.222-26, Equal 
Opportunity 
 

52.222-27, Affirmative 
Action Compliance 
Requirements for 
Construction 
 

Affirmative Action Plan for 
Females & Minorities 

Approve 30 days Updated annually, 
by September 30 

I.70 

I.71 

CD0292 52.222-35, Equal 
Opportunity for Veterans 
 

52.222-36 Equal 
Opportunity for Workers 
with Disabilities 
 

Affirmative Action Plan for 
Veterans and Workers with 
Disabilities 

Information N/A Updated annually, 
by September 30 

I.73  
I.74 

CD0293 52.222-37, Employment 
Reports on Veterans; 
Federal Contractor 
Veterans’ Employment 
Report (VETS-4212 
Report) 

Information N/A Annually, by 
September 30 

I.75 

CD0294 Disclosure Statement Information N/A As requested I.113  
(FAR 52.230-2) 
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CD0295 52.223-2, Affirmative 
Procurement of Biobased 
Products Under Service and 
Construction Contracts 

Annual Reports on the 
Product Types and Dollar 
Value of Any USDA-
Designated Biobased 
Products Purchased by the 
Contractor During the 
Previous Fiscal Year 

Information N/A Annually, by 
October 31 and at 
the end of Contract 
performance 

I.83 

CD0296 52.223-6, Drug-Free 
Workplace 
 
CRD O 350.1 
(DOE O 350.1) 
 

10 CFR 707 
Workplace Substance 
Abuse Program 

Approve 30 days Updated annually or 
when significant 
changes occur 

I.86 

 

Section C entitled, 
Workplace Substance 
Abuse Programs 

Attachment J-2 

CD0297 52.223-6, Drug-Free 
Workplace 
 
CRD O 350.1 (DOE O 
350.1) 
 

10 CFR 707 
Workplace Substance 
Abuse Plan Reports 

Information N/A Semi-annually I.86 

 
Attachment J-2 

CD0298 52.223-9, Estimate of 
Percentage of Recovered 
Material Content for 
EPA-Designated Items; 
Report on the estimate of 
the percentage of the total 
recovered material content 
for EPA designated item(s) 
delivered and/or used in 
contract performance 

Information N/A Upon completion of 
Contract 

I.87 

CD0299 Procurement Balanced 
Scorecard 

Information N/A Annually, by 
November 15 

I.142  
(FAR 52.244-2) 

CD0300 Freight Charge Report in 
accordance with Contract 
Clause I.151 

Information N/A TBD I.151  
(FAR 52.247-67) 
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CD0301 41 CFR 102-39.85 
Annual Report of Sales and 
Exchange Transactions 

Information N/A Annually within 90 
days after the close 
of each fiscal year 

Attachment J-2 

Section C, Personal 
Property and Materials 
Management Program  

CD0302 CRD O 350.1 (DOE O 
350.1) 
Employee Assistance 
Program Implementation 
Plan 

Information N/A Updated as 
directed/required 

Attachment J-2 

CD0303 41 CFR 102-36.295 
Property Furnished to Non 
Federal Activities 

Information N/A Annually Attachment J-2 

CD0304 41 CFR 102-34.345 
 

41 CFR 109-38.9 
Motor Vehicle Fleet 
Reports (FAST) 

Information N/A Annually Attachment J-2 

CD0305 Employee Concerns 
Program 

Approve N/A Updated as 
directed/required 

Attachment J-2 

CD0306 Contractor Assurance 
System Description 

Approve 30 days Updated as 
directed/required 

Attachment J-2 

CD0307 Occurrence Reporting 
Processing System (ORPS) 
Reports 

Information N/A As required Section C, Event 
Notification, Reporting, 
and Investigation 

Attachment J-2 

CD0308 Hanford Site Annual PCB 
Report 

Approve 30 days Annually, by June 15 Table J-2.1 
(40 CFR 761, 
Subpart K) 

CD0309 Annual Hanford Site PCB 
Document Log 

Approve 30 days Annually, by June 15 Table J-2.1 
(40 CFR 761, 
Subpart J) 

CD0310 Biennial RCRA Section 
3016 Report (even years) 

Approve 30 days January 15; as 
required 

Table J-2.1 
(40 CFR 264) 
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DOE 
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CD0311 Annual Emergency 
Planning & Community 
Right-To-Know Act 
(EPCRA) Section 312 Tier 
Two Emergency & 
Hazardous Chemical 
Inventory Report 

Approve 30 days Annually, by 
March 1 using 
Secure Access 
Washington Website 

Table J-2.1 
(40 CFR 370,  
Part 372.25) 

CD0312 Hanford Land Disposal 
Restrictions (LDR) Full 
Report 

Approve 30 days March 1 year one; 
updated every 5 
years thereafter, by 
March 1 

Table J-2.1 
(40 CFR 268),  
TPA M-026-01 

CD0313 Annual Hanford Land 
Disposal Restrictions 
(LDR) Summary Report 

Approve 30 days March 30 by year 
one: annually, by 
March 30 (except 5th 
year) thereafter 

Table J-2.1 
(40 CFR 268), 
TPA M-026-01 

CD0314 Annual Hanford Site Toxic 
Chemical Release Inventory
Emergency Planning and 
Community Right-To-
Know Act Section 313 
Report 

Approve 30 days Annually, by March 
1 

Table J-2.1 
(40 CFR 372) 

CD0315 Annual Notification of 
Intent to Remove Asbestos 
at the Hanford Site 

Approve 30 days Annually, by 
December 10 

Table J-2.1 (40 CFR 61)

CD0316 Semi-annual Hanford Air 
Operating Permit (AOP) 
Report 

Approve 30 day Semi-annually, by 
February 15 and 
August 15 

Table J-2.1 (40 CFR 61)

CD0317 Annual PTRAEU and 
HEPA Filtered Vacuum 
Radioactive Air Emission 
Units Report 

Approve 30 days Annually, by 
February 28 

Table J-2.1 
(40 CFR 61) 

J-2.5 
(WAC 246-247) 

CD0318 Annual Radionuclide Air 
Emissions Report 

Approve 30 days Annually, by June 15 Table J-2.1  
(40 CFR 61, Subpart H)

J-2.5  
(WAC 246-247) 

CD0319 Updated Radiation 
Protection Program Plan 

Information N/A Annually, by 
September 30 

Table J-2.1 
(10 CFR 835) 

CD0320 Green House Gas 
Emissions Report 

Approve 30 days Annually, by March 
31 

Table J-2.3 
(Executive Order 
13693) 

(WAC-173-441) 
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CD0321 Annual Hanford AOP 
Compliance Certification 
Report 

Approve 30 days Annually, June 30 Table J-2.5 
(WAC 173-401) 

CD0322 Annual Criteria and Toxic 
Air Pollutants Air 
Emissions Inventory Report 

Approve 30 days Annually, by March 
15 

Table J-2.5  
(WAC 173-400-105) 

CD0323 Small Water Systems 
Management Plan 

Information 30 days As required Table J-2.5  
(WAC 246-105) 

CD0324 Hanford Site Group A 
Public Water Systems 
Drinking Water Lead and 
Copper Report 

Information 30 days July 1, 2021; and 
every 3 years 
thereafter by July 1 

Table J-2.5  
(WAC 246-290) 

CD0325 200 and 400 Area Drinking 
Water Reports 

Information 30 days Monthly, by the 10th 
of each month 

Table J-2.5 
(WAC 246-290) 

CD0326 Annual Dangerous Waste 
Report (ADWR) & Annual 
Waste Treatability Studies 
Report for the Hanford Site 

Approve 30 days Annually, by 
February 19 

Table J-2.5 
(WAC 173-303) 

CD0327 Quarterly RCRA Permit 
Class I Modification 
Notification Report 

Approve 30 days Quarterly, by 
January 1, April 1, 
July 1, and October 
1 

Table J-2.5  
(WAC 173-303)  
Table J-2.6  
(WA780008967) 

CD0328 Annual Log of Significant 
Discharges (SWDP ST-
4511) 

Approve 30 days Annually, by 
February 15 

Table J-2.5 
(WAC 173-216)  
Table J-2.6  
(SWDP ST-4511) 

CD0329 Annual Class V 
Underground Injection 
Control (UIC) Wells 
Update 

Approve 30 days Annually, by 
January 27 

Table J-2.5 
(WAC 173-218) 

CD0330 Annual Underground 
Storage Tank Master 
License Renewal 

Approve 30 days Annually, by April 
15 

Table J-2.5  
(WAC 173-360) 

CD0331 Annual 200 West and 100K 
Epichlorohydrin and 
Acrylamide Usage 
Certification 

Approve 30 days Annually Table J-2.5 
(WAC 173-200) 

CD0332 Quarterly Total Organic 
Carbon (TOC) Report 

Approve 30 days Quarterly Table J-2.5  
(WAC 246-290-480(2))
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CD0333 Annual Operations and 
Maintenance Record Forms 
for Hanford Site Large 
Onsite Sewage Systems 

Approve 30 days Annually, by 
August 1 

Table J-2.5 
(WAC 246-272) 

CD0334 Water Facility Inventory 
Report Forms 

Approve N/A Annually, by May 
31 

Table J-2.5 
(WAC 246-290) 

CD0335 Quarterly PTRAEU and 
High-Efficiency Particulate 
Air (HEPA) Radioactive 
Air Emission Units Report 

Approve 30 days Quarterly, by 
January 30, April 30, 
July 30, and October 
30 

Table J-2.6 
(AOP 00-05-006) 

CD0336 Annual RCRA Pipe 
Mapping and Marking 
Report 

Approve 30 days Annually, by 
August 30 

Table J-2.6 
(WA780008967) 

CD0337 Annual RCRA Permit 
Noncompliance Report 

Approve 30 days Annually, by 
January 29 

Table J-2.6 
(WA780008967) 

CD0338 Annual Hanford Facility 
RCRA Permit Inspection 
Schedule 

Approve 30 days Annually, by 
October 30 

Table J-2.6 
(WA780008967) 

CD0339 Annual Hanford Facility 
RCRA Permit Inspection 
Report 

Approve 30 days Annually, file by 
September 30 

Table J-2.6 
(WA780008967) 

CD0340 Annual Report on Actual 
and Projected Workforce 
Reductions 

Review N/A Annually, by March 
15 

Section H, Workforce 
Restructuring 

CD0341 Fiscal Year (FY) 20XX 
Contractor Assurance on 
the Adequacy of the 
Internal Management 
Control Program 

Approve 30 days Annually, every 
August 

Table J-2.9 
(CRD O 413.3A) 

CD0342 Quarterly Environmental 
Radiological Survey 
Summary 

Approve 30 days Quarterly, by 
January 31, April 30, 
July 31, and 
October 31 

Table J-2.9 
(CRD O 435.1, CRD O 
231.1B, CRD O 458.1) 

CD0343 Annual Environmental 
Release Report (Calendar 
Year) 

Approve 30 days Annually, by 
October 31 

Table J-2.9 
(CRD O 436.1 
Supp. Rev. 0) 

CD0344 Planned Conference 
Activity January-March 

Information N/A Annually, by 
January 15 

Table J-2.9 
(CRD O 110.3A Supp. 
Rev. 0) 
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CD0345 Update Labor Relations 
Module in the Benefits or 
successor system 

Review N/A As requested Section H, entitled 
Labor Relations 

CD0346 Annual Hanford Site Solid 
Waste Landfill Monitoring 
Report 

Approve 30 days Annually, by 
April 30 

Table J-2.5  
(WAC 173-304) 

CD0347 Annual Report for the Pit 9 
Inert Waste Landfill 

Review N/A Annually, by 
March 1  

Table J-2.5 
WAC 173-350-990(2) 

CD0348 Annual Environmental 
Monitoring Sampling 
Schedule 

Approve 30 days Annually, by 
April 30 

Table J-2.9  
(CRD O 458.1);  
Table J-2.6 (AOP 00-
05-006) 
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Table J-11.1. Government-Furnished Services and Information 

Identification GFS/I GFS/I Due 
Contract 
Section 

GF0001 DOE will administer MOUs with other law 
enforcement agencies or other Federal agencies 
(e.g., U.S. Department of Defense [Yakima 
Training Center]). DOE will provide copies of 
MOUs and/or contracts to the HMESC. 

As required C.4.3.1.4 

GF0002 DOE will provide credentials and shields for 
Hanford Patrol personnel. 

As required C.4.3.1.1 

GF0003 DOE will arbitrate all security or law enforcement 
jurisdictional issues. 

As required C.4.3.1.4 

GF0004 DOE will provide technical and administrative 
support expertise, including clearance and special 
access processing, adjudication of investigative 
reports or other security-related information, 
Human Reliability Program 
oversight/administration, and Administrative 
Review processing. DOE will monitor and provide 
reporting on the various stages of clearance actions, 
when necessary. 

As required C.4.3.2.4 

GF0005 DOE will provide the Local Area Network Material 
Accountability System program software and 
periodic updates. 

As required C.4.3.5 

GF0006 DOE will provide the Under Secretary Program 
Cyber Security Plan and Risk Assessment 
Management System (including training in its use), 
and any updates to these. 

As required C.4.3.6.2 

GF0007 DOE will provide up-to-date projections of future 
site-wide employment numbers, in order to base 
training and funding needs on an annual basis. 

As required C.4.5.1 

GF0008 DOE will provide approval/disapproval of facility 
use by non-Hanford Site customers and authorize 
facility use without charge, when appropriate and 
applicable. 

As required C.4.5.1 

GF0009 DOE will provide all active MOAs/MOUs with 
other Federal, state, Tribal, and local agencies or 
officials affecting the use of HAMMER facilities 
by these agencies, including Mutual Aid 
Agreements. 

As required C.4.5.1 

GF0010 DOE-issued standards, including but not limited to, 
the Crane and Rigging Manual and the Radiological 
Control (RADCON) Manual will be provided to 
establish appropriate training programs in 
accordance with those standards. 

As required C.4.5.1 

GF0011 DOE will provide the contract for emergency, fire, 
medical, and confined space rescue/retrieval for 
Energy Northwest. 

As required C.4.4.2 
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GF0012 DOE will provide an MOU between DOE and 
USFWS for the operation of designated portions of 
the Hanford Reach National Monument regarding 
any fire notification responsibilities. 

As required C.4.4.1 

GF0013 DOE will provide the “Cooperative Fire Protection 
Agreement” with the USFWS regarding the 
commitment of both the USFWS and DOE in fire 
suppression emergency response activities for land 
managed by the USFWS. 

As required C.4.4.1 

GF0014 DOE will provide access to all active permits, 
license, databases, MOAs, MOUs, and agreements 
with other Federal, state, and local agencies and the 
Tribal Nations for the protection of environmental, 
cultural, and historical resources. 

As required C.4.10.6 

GF0015 DOE will coordinate with the regulators to reach 
agreement on Contractor-prepared regulatory and 
supporting documentation and on innovations that 
require changes to the regulatory approach. The 
Contractor shall not assume that each innovation 
will result in a change to the regulatory approach. 

As required C.4.10.6 

GF0016 DOE will review, approve, and/or certify, as 
required, all regulatory and supporting 
documentation. 

As required C.4.10.6 

GF0017 DOE will provide guidance for the content of the 
National Environmental Policy Act 
Characterization Report.  

As required C.4.10.1 

GF0018 DOE will provide access to the Hanford Reach 
National Monument, which is managed by the 
USFWS under a permit with DOE. 

As required C.4.9.2 

GF0019 DOE will provide active MOAs and Programmatic 
Agreements with other Federal, state, local, and 
Tribal Nations agencies or officials regarding the 
protection of cultural and historic resources. 

As required C.4.10.2 

GF0020 DOE will provide the Cross-Service Agreement 
with GSA that addresses preventive maintenance 
and repair services and reimbursement rates for 
GSA Fleet vehicles. 

As required C.4.2.2.6 
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GF0021 DOE will provide the Contractor with copies of 
agreements with Bonneville Power Administration, 
Benton Public Utility District, Benton Rural 
Electric Association, and City of Richland 
including revisions and amendments thereto. DOE 
will provide the Contractor with guidance from 
Bonneville Power Administration on the 
implementation of agreements. DOE will provide 
the Contractor with guidance from DOE-HQ for 
implementing the 2005 Energy Policy Act, and 
guidance for energy cost and consumption data 
entry into the Sustainability Dashboard. 

As required C.4.1.1 

GF0022 DOE will provide directions as to when program 
missions or portions of a real property asset are no 
longer needed in support of DOE missions. 

As required C.4.8 

GF0023 DOE will approve and execute real estate actions to 
acquire, utilize, and dispose of real property assets. 

As required C.4.8 

GF0024 DOE will approve real estate reports as identified in 
the 41 CFR 102, Property Management 
Regulations, for the Stewart M. McKenny – Vento 
Homeless Assistance Act Title V – Identification 
and Use of Surplus Federal Property (300 and 400 
Areas complete). 

As required C.4.8 

GF0025 DOE will approve any non-DOE activities that 
require the use of any Hanford Site real property to 
conduct work or other activities. This requirement 
applies to activities not included in the scope of 
DOE Hanford prime contracts or proposed by other 
entities such as other DOE area offices and their 
contractors, non-profit organizations, non-DOE 
governmental agencies, and private parties. 

As required C.4.8 

GF0026 DOE will approve original and/or updates to the 
Hanford Post Cleanup Surveillance and 
Maintenance Program Plan, the Long Term 
Surveillance and Maintenance Plan, the Site Wide 
Institutional Control Plan, the CERCLA 5-Year 
reviews including comment responses, and the Post 
Cleanup Surveillance and Maintenance website 
content. 

As required C.4.9.3 

GF0027 The Federal Compensation Program Act electronic 
reporting system will be provided to the Contractor. 

As required C.4.7.2 

GF0028 DOE will provide direction pertinent to the 
distribution and records schedule information for 
correspondence. 

As required C.4.6.7 

GF0029 DOE will provide access to personnel locator 
information and other systems, as appropriate for 
various contractors/companies, will be provided. 

As required C.4.7.6 
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Identification GFS/I GFS/I Due 
Contract 
Section 

GF0030 DOE will provide forms design software (Adobe®), 
form templates for all existing and superseded 
forms, forms database and others. will all be 
provided to the incoming contractor. 

As required C.4.6.9 

GF0031 DOE will provide access to the Records Inventory 
and Disposition Schedule database and content 
(records) management databases and records 
whether paper or electronic. 

As required C.4.6.6 

GF0032 DOE will provide design requirements as 
applicable. 

As required C.4.12.7.3 

GF0033 DOE will provide guidance for the preparation of 
the Annual Site Environmental Report. 

Annually C.4.10.3.1 

GF0034 DOE will provide a CERCLA 5-Year schedule to 
establish an applicable deliverable due date for 
submittal of the final CERCLA 5-Year Review 
Report for the Hanford Site. 

As required C.4.9.3 

GF0035 
DOE provides a Hanford “planning case” budget to 
prepare the DRAFT Hanford Lifecycle Scope, 
Schedule and Cost Report. 

July 1, 2011 for TPA 
Milestone M-036-01B 
(2012 Lifecycle 
Report), and annually 
thereafter by June 1 for 
the remaining M-036-
01 milestones 

C.4.12.7.1 

GF0036 
DOE approval of the DRAFT Hanford Lifecycle 
Scope, Schedule and Cost Report. 

October 31, 2011 for 
TPA Milestone M-036-
01B (2012 Lifecycle 
Report), and annually 
thereafter by October 
31 for the remaining M-
036-01 milestones 

C.4.12.7.1 

CERCLA = Comprehensive Environmental Response, Compensation, and Liability Act 

GSA = General Services Administration 

HMESC = Hanford Mission Essential Services Contract 

MOA = Memorandum of Agreement 

MOU = Memorandum of Understanding 

TPA = Tri-Party Agreement 

USFWS = U.S. Fish and Wildlife Service 
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Hanford Structure Responsibility Assignment Matrix 

Structure ID Title Implementation Area
Pre-Transition 

Contractor 
Post Transition 

Contractor

100B A RL 100-B (A)/Riverlines (1904B1) 100A MSA HMESC 
100B B RL 100-B (B)/Riverlines (1904B2) 100A MSA HMESC 
100C A RL 100-C (A)/Riverlines (1904C1) 100A MSA HMESC 
100C B RL 100-C (B)/Riverlines (1904C2) 100A MSA HMESC 
100D A RL 100-D (A)/Riverlines (1904D) 100A MSA HMESC 
100D B RL 100-D (B)/Riverlines 1904D) 100A MSA HMESC 
100DR RL 100-DR/Riverlines (1904DR) 100A MSA HMESC 
100F A RL 100-F (A)/Riverlines (1904F) 100A MSA HMESC 
100F B RL 100-F (B)/Riverlines (1904F) 100A MSA HMESC 
100H A RL 100-H (A)/Riverlines (1904H) 100A MSA HMESC 
100H B RL 100-H (B)/Riverlines (1904H) 100A MSA HMESC 
100K A RL 100-K (A)/Riverlines (1904K) 100A CHPRC CPCC 
100K B RL 100-K (B)/Riverlines (1904K) 100A CHPRC CPCC 
100N RL 100-N/Riverlines (1908N) 100A MSA HMESC 
105B B Reactor Museum 100A MSA HMESC 
105C Cocooned Reactor Building 100A MSA HMESC 
105D Cocooned Reactor Building 100A MSA HMESC 
105DR Cocooned Reactor Building 100A MSA HMESC 
105DR WT 105-DR/Water Tunnels 100A WCH HMESC 
105F Cocooned Reactor Building 100A MSA HMESC 
105H Cocooned Reactor Building 100A MSA HMESC 
105KE Reactor Core Building 100A CHPRC CPCC 
105KW Reactor Building 100A CHPRC CPCC 
105KW ANNEX KW Annex 100A CHPRC CPCC 
105KW Basin 105KW Basin 100A CHPRC CPCC 
105KW WT Process Water tunnels 100A CHPRC CPCC 
105N Cocooned Reactor 100A MSA HMESC 
109N Cocooned Heat Exchanger Building 100A MSA HMESC 
111KE Compressed Gas Storage 100A CHPRC CPCC 
114D Bat Tower - S of 182D 100A WCH HMESC 
115KW Gas Recirculation Building 100A CHPRC CPCC 
116B B Reactor Stack 100A MSA HMESC 
116KW Reactor Exhaust Stack 100A CHPRC CPCC 
117KW Exhaust Air Filter 100A CHPRC CPCC 
119B Reactor Exhaust Air Sample Building 100A MSA HMESC 
119KW Storage Shed 100A CHPRC CPCC 
1220 Telecommunications N/A MSA HMESC 
142K 142K Maintenance Facility 100A CHPRC CPCC 
142KA Generator Building 100A CHPRC CPCC 
1506K1 Storage Facility 100A CHPRC CPCC 
1506K2 Telecommunications 100A MSA HMESC 
151B Primary Substation 100A WCH HMESC 
151K 230 KV Substation at 100K 100A CHPRC CPCC 
151KE Electrical Substation 230 KV 100A MSA HMESC 
151KW Electrical Substation 230 KV 100A MSA HMESC 
152K Switchgear Control Building 100A MSA HMESC 
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Structure ID Title Implementation Area
Pre-Transition 

Contractor 
Post Transition 

Contractor

155N Export Power BPA Switchyard 100A BPA BPA 
1602H 100HX Transfer Building 100A CHPRC CPCC 
1604K KR-4 Pump and Treat Process Building 100A CHPRC CPCC 
1606K KR-4 Pump and Treat Transfer Building 2 100A CHPRC CPCC 
1606KA KX Pump and Treat Transfer Building 2 100A CHPRC CPCC 
1607K KR-4 Pump and Treat Transfer Building 1 100A CHPRC CPCC 
1607KA KX Pump and Treat Transfer Building 1 100A CHPRC CPCC 
1608B Vacuum Seal House 100A MSA HMESC 
1608K KX Pump and Treat Process Building 100A CHPRC CPCC 
165KE Power Control Building 100A CHPRC CPCC 
165KW Power Control Building 100A CHPRC CPCC 
166AKE Material Storage Building 100A CHPRC CPCC 
166KE Oil Storage Vault 100A CHPRC CPCC 
166KW Oil Storage Vault 100A CHPRC CPCC 
167K Cross Tie Tunnel Building 100A CHPRC CPCC 
1705KE Effluent Water Treatment Pilot Plant 100A CHPRC CPCC 
1713KW Storage Shed 100A CHPRC CPCC 
1714KW Storage Shed 100A CHPRC CPCC 
1724K Maintenance Shop 100A CHPRC CPCC 
1724KA Equipment Shed 100A CHPRC CPCC 
175KE Survey Tent at 100KE 100A CHPRC CPCC 
1803K Water Treatment Storage Tank 100A CHPRC CPCC 
1804D 100-DX Pump and Treat 100A CHPRC CPCC 
1805D 100-DX Pump and Treat Transfer Bldg M2 100A CHPRC CPCC 
1806D 100-DX Pump and Treat Transfer Bldg M1 100A CHPRC CPCC 
180B Valve Pit House 100A MSA HMESC 
180D PRV Station South of 182D 100A MSA HMESC 
181B River Pump House 100A MSA HMESC 
181B101 Raw Water Valve Pit 100A MSA HMESC 
181B102 Raw Water Valve House 100A MSA HMESC 
181B66 Tank Diesel Fuel 100A MSA HMESC 
181D River Pump House 100A MSA HMESC 
181D101 Raw Water Valve Pit 100A MSA HMESC 
181D102 Raw Water Valve House 100A MSA HMESC 
182B Reservoir and Pump House 100A MSA HMESC 
182D Reservoir and Pump House 100A MSA HMESC 
183B Clearwell Reservoir 100A WCH HMESC 
183D Water Filtration Plant 100A WCH HMESC 
183F Bat Habitat 100A MSA HMESC 
186B Export Water Valve Pit 100A MSA HMESC 
186D Well Maintenance Shop 100A CHPRC CPCC 
189K Water Treatment Facility 100A CHPRC CPCC 
1901H17 Valve Pit Export Water 100A MSA HMESC 
1901U Valve Pit SSW of 1901Z 600A MSA HMESC 
1901Y Export Water Line Valve House 600A MSA HMESC 
1901Z Export Water Line Valve House 600A MSA HMESC 
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Structure ID Title Implementation Area
Pre-Transition 

Contractor 
Post Transition 

Contractor

1908K Outfall Structure 100A CHPRC CPCC 
1909KW 105KW Effluent Junction Box 100A CHPRC CPCC 
200CC-BA 200 Area Construction Complex Boiler 

Annex 
BOW JCI JCI 

201R Waste Tank Mockup Facility U PLANT WRPS TWCC 
201W Pests Control Shop - SE Corner 200W BOW MSA HMESC 
2025E 200 Area Effluent Treatment Facility Outer Area WRPS TWCC 
2025EA Effluent Treatment Office Building Outer Area WRPS TWCC 
2025EC71 Effluent Treatment LCU Building Outer Area WRPS TWCC 
2025ED Purgewater Unloading Facility Outer Area WRPS TWCC 
202A PUREX Canyon and Service Facility PUREX CHPRC CPCC 
202A417 Steam Condensate Pump Pit PUREX CHPRC CPCC 
202S Redox Canyon and Service Facility REDOX CHPRC CPCC 
203A Acid Pump House PUREX CHPRC CPCC 
204A Acid Storage Vault U Cell Below Grade U PLANT CHPRC CPCC 
204AR Railcar Unloading Facility A FARMS WRPS TWCC 
204T RSSF Test Facility T PLANT TBD CPCC 
206A Vacuum Acid Fractionator Building PUREX CHPRC CPCC 
207A Retention Basin BOE CHPRC CPCC 
207B Cooling Water Retention Basin BOE CHPRC CPCC 
207BA Cooling Water Sampler Building BOE CHPRC CPCC 
207SL Water Retention Basin REDOX WRPS TWCC 
207U Water Retention Basins Sample Pit BOW CHPRC CPCC 
2101E Storage Shed SE Side of 2101M Outer Area MSA HMESC 
2101HV Material Staging Facility Outer Area WRPS TWCC 
2101M Warehouse Shops and Office Building Outer Area MSA HMESC 
2102E Transformer Storage Outer Area MSA HMESC 
2102F Transformer Storage Outer Area MSA HMESC 
2102HV Material Management Pad Outer Area WRPS TWCC 
2103HV Hazardous Waste Accumulation Area Outer Area WRPS TWCC 
2104M Utility Truck Shed - Next to 2101M Outer Area MSA HMESC 
2104N Breezeway Outer Area MSA HMESC 
2105HV General Storage - Sprung Dome Outer Area WRPS TWCC 
2106HV HWVP Storage Bldg (Sprung Dome) Outer Area WRPS TWCC 
2107 218E12B Drum Vent System ELF2 CHPRC CPCC 
2109E Bottle Storage at AP Tank Farm A FARMS WRPS TWCC 
210A Oil Drum Storage - at PUREX PUREX CHPRC CPCC 
210M Storage Shed Not Available MSA HMESC 
210T Drum Storage Shed at NW Corner of 221T T PLANT CHPRC CPCC 
210W Drum Movement Material Storage Shed T PLANT CHPRC CPCC 
211A Chemical Makeup Tank Farm and Pump 

House 
PUREX CHPRC CPCC 

211B Bulk Chemical Storage B PLANT CHPRC CPCC 
211BA Electrical Maintenance Equipment Storage B PLANT CHPRC CPCC 
211BA151 Monitoring Station B PLANT CHPRC CPCC 
211BB Motor Control Center Building B PLANT CHPRC CPCC 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031  ATTACHMENT J-12 

J-12-4 

Hanford Structure Responsibility Assignment Matrix 

Structure ID Title Implementation Area
Pre-Transition 

Contractor 
Post Transition 

Contractor

211E Overflow Storage Tank Outer Area MSA HMESC 
211ED Tent Structure at 2711E Outer Area MSA HMESC 
211H Storage Shed Outer Area MSA HMESC 
211S Cold Chemical Makeup Tank Farm REDOX CHPRC CPCC 
211T Cold Chemical Makeup Tank Farm T PLANT CHPRC CPCC 
211T52 Instrumentation Building - N of 221T T PLANT CHPRC CPCC 
2120WA CWC Equipment Storage Building Outer Area CHPRC CPCC 
2120WB CWC Equipment Storage Building Outer Area CHPRC CPCC 
2125E ETF Storage Shelter N of 2025E Outer Area WRPS TWCC 
212A Fission Product Loadout Station PUREX CHPRC CPCC 
212B Fission Products Load Out Station B PLANT CHPRC CPCC 
212C Vehicle Carport - NW of 274E Not Available MSA HMESC 
212E Storage for Emergency Response Equipment Not Available MSA HMESC 
212ED Tent Structure NW of 2711E Outer Area MSA HMESC 
212H Canister Storage Building BOE CHPRC CPCC 
212S Covered Gas Bottle Storage REDOX WRPS TWCC 
212T T Plant Storage T PLANT CHPRC CPCC 
212W Storage Shed Near 272S Outer Area WRPS TWCC 
212Z Lag Storage Area BOW CHPRC CPCC 
213A Fission Product Load-in Station PUREX CHPRC CPCC 
213E Storage for Insulators SW of 274E Outer Area MSA HMESC 
213P Storage Shed South of 2720EA Outer Area MSA HMESC 
213W Waste Compactor Building Outer Area WRPS TWCC 
213WB Skid Mounted Storage Shed at 20th and 

Beloit 
Outer Area MSA HMESC 

213WTK1 Catch Tank Outer Area TBD TWCC 
214A PUREX Warehouse PUREX CHPRC CPCC 
214C Covered Maintenance Work Location Outer Area WRPS TWCC 
214E Storage Facility Outer Area MSA HMESC 
214F Equipment Laydown Shelter SW of MO595 Outer Area WRPS TWCC 
214G Equipment Laydown Shelter SW of MO595 Outer Area WRPS TWCC 
214T Chemical Storage Building - Near 211T T PLANT CHPRC CPCC 
215C Gas Preparation Building BOE CHPRC CPCC 
216A Valve Control Facility PUREX WRPS TWCC 
216A1A Proportional Sampler Pit #3 PUREX CHPRC CPCC 
216A271 Valve Control House BOE CHPRC CPCC 
216A29A Valve Box BOE CHPRC CPCC 
216A30 Crib BOE CHPRC CPCC 
216A37-1 CRIB AT E OF 202A BOE CHPRC CPCC 
216A37-2 Crib BOE CHPRC CPCC 
216A42 PUREX Effluent Retention Basin BOE CHPRC CPCC 
216A42A PUREX Effluent Diversion Pump Station BOE CHPRC CPCC 
216A42B PUREX Effluent Diversion Valve Box BOE CHPRC CPCC 
216A42C PUREX Effluent Diversion Valve Box BOE CHPRC CPCC 
216A42D PUREX Effluent Diversion Box BOE CHPRC CPCC 
216A42E Diversion Box for 216A42 Ditch A FARMS CHPRC CPCC 
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Pre-Transition 
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Post Transition 
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216A508 Crib Control Structure BOE CHPRC CPCC 
216A524 Crib Control Structure BOE CHPRC CPCC 
216A5A Proportional Sampler Pit #4 PUREX CHPRC CPCC 
216A8A Proportional Sampler Pit #2 A FARMS CHPRC TWCC 
216ATK1 Neutralization Tank - Underground PUREX TBD CPCC 
216ATK2 Neutralization Tank - Underground PUREX TBD CPCC 
216B351 B3 Pond Flow Control Structure Outer Area CHPRC CPCC 
216B352 B3 Pond Flow Control Structure Outer Area CHPRC CPCC 
216B353 B3A Pond Flow Control Structure Outer Area CHPRC CPCC 
216B354 B3A Pond Flow Control Structure Outer Area CHPRC CPCC 
216B57 Prototype Surface Barrier Test BOE CHPRC CPCC 
216B59A Retention Basin, Diversion Box, Valve Pit BOE CHPRC CPCC 
216B59B Retention Basin and Pump Pit BOE CHPRC CPCC 
216B60 Crib and Tile Field B PLANT TBD CPCC 
216E28A Contingency Pond Control Structure Outer Area WRPS TWCC 
216E28B Contingency Pond Bypass Control Structure Outer Area CHPRC CPCC 
216E28C PUREX Cooling Water Line Flow Meter BOE CHPRC CPCC 
216E43 200E TEDF Disposal System Control 

Structures 
Outer Area WRPS TWCC 

216E43A TEDF Effluent Disposal Pond A Outer Area WRPS TWCC 
216E43B TEDF Effluent Disposal Pond B Outer Area WRPS TWCC 
216TY201 Flush Tank BOW CHPRC CPCC 
216Z8 Silica Waste Storage Tank and French Drain PFP CHPRC CPCC 
216Z9 RECUPLEX Waste Disposal Facility PFP TBD CPCC 
216Z9A 216Z9 Contaminated Soil Removal Building PFP CHPRC CPCC 
216Z9B 216Z9 Mining Operator Cubicle PFP CHPRC CPCC 
216Z9C Z9 Weather Enclosure PFP CHPRC CPCC 
216ZP1 200W Pump and Treat Process Facility PFP CHPRC CPCC 
216ZP1A Injection Manifold Building Outer Area CHPRC CPCC 
216ZP1B Extraction Manifold Building PFP CHPRC CPCC 
216ZP1C Extraction Manifold Building PFP CHPRC CPCC 
217A PUREX SAMCONS Surveillance Controller PUREX CHPRC CPCC 
217AW AW Farm Bottle Change Tent A FARMS WRPS TWCC 
217AZ AZ-301 Tanker Tent Enclosure A FARMS WRPS TWCC 
217E Storage Facility Outer Area MSA HMESC 
217F Portable Building at 4B Burial Ground WLF CHPRC CPCC 
217G Portable Bldg Near 242AL44 WLF WRPS TWCC 
217H Portable Bldg At 4B Burial Ground WLF CHPRC CPCC 
217I Portable Building at LERF WLF WRPS TWCC 
218A Conditioned Storage Building BOE WRPS TWCC 
218B Emergency Equipment Storage Shed BOE CHPRC CPCC 
218E14 Failed Equipment Disposal Tunnel 1 PUREX CHPRC CPCC 
218E15 Failed Equipment Disposal Tunnel 2 PUREX CHPRC CPCC 
218E16 Grout Disposal/Treatment Facility Vaults 

102-105 
WTP WRPS TWCC 

218E16101 Grout Disposal Vault 101 WTP WRPS TWCC 
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218E7 Vault Behind 222B B PLANT CHPRC CPCC 
218HV Storage Shed South of 2701HV BOE MSA HMESC 
218W5-252 Electrical Control Building - Trench 31 WLF CHPRC CPCC 
218W5-252A Electrical Control Building - Trench 34 WLF CHPRC CPCC 
218W5T31T1 Leachate Storage Tank - Trench 31 WLF CHPRC CPCC 
218W5T34T1 Leachate Storage Tank - Trench 34 WLF CHPRC CPCC 
218W7 Dry Waste Vault South of 222S REDOX CHPRC CPCC 
218W8 Vault, South of 222T T PLANT CHPRC CPCC 
219A IDF - Pad Building BOE CHPRC CPCC 
219A1 IDF - Leachate Transfer Building BOE CHPRC CPCC 
219A201 IDF Leachate Storage Tank BOE CHPRC CPCC 
219C Storage Unit West of 2025E Outer Area WRPS TWCC 
219D Liquid Waste Processing Storage Unit Outer Area CHPRC TWCC 
219E IDF - Pad Building BOE CHPRC CPCC 
219E1 IDF - Leachate Transfer Building BOE CHPRC CPCC 
219E201 Steel Water Tank for IDF Facility BOE CHPRC CPCC 
219F Weather Protection Tent at 4C Burial 

Ground 
WLF CHPRC CPCC 

219G Custodial Storage Outer Area MSA HMESC 
219H Transportation Equipment Storage Outer Area MSA HMESC 
219S Rad Waste Staging and Transfer Facility REDOX WRPS TWCC 
219T Fabric Weather Enclosure S of 289T Outer Area CHPRC CPCC 
2202E Weather Enclosure for Waste Retrieval ELF2 CHPRC CPCC 
220A Proportional Sampler Pit PUREX CHPRC CPCC 
221A Former Pipefitter Shop - at PUREX PUREX CHPRC CPCC 
221B B Plant Canyon B PLANT CHPRC CPCC 
221BA Cooling Water Monitoring Station B PLANT CHPRC CPCC 
221BB Process Steam and Condensate Building B PLANT CHPRC CPCC 
221BC SWP Change House B PLANT CHPRC CPCC 
221BD Laundry Storage Building B PLANT CHPRC CPCC 
221BF Condensate Effluent Discharge Facility B PLANT CHPRC CPCC 
221BG B Plant Cooling Water Sampling Building B PLANT CHPRC CPCC 
221BK Canyon Ventilation Instrument Bldg B PLANT CHPRC CPCC 
221T Process Canyon Laboratory and Office T PLANT CHPRC CPCC 
221TA Vent Fan House T PLANT CHPRC CPCC 
221U U Plant Canyon Building U PLANT CHPRC CPCC 
2220E Telecommunications Outer Area MSA HMESC 
2220W Telecommunications BOW MSA HMESC 
222B Office Building B PLANT CHPRC CPCC 
222S Central Analytical Laboratory REDOX WRPS TWCC 
222SB South Filter Building REDOX WRPS TWCC 
222S-BA 222S Boiler Annex REDOX JCI JCI 
222SC North Filter Building REDOX WRPS TWCC 
222SD Solid Waste Storage Pad REDOX WRPS TWCC 
222SE Lab Exhaust Filter Building REDOX WRPS TWCC 
222SH Office and Change Room - N Side of 222S REDOX WRPS TWCC 
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222T Office Administration Building T PLANT CHPRC CPCC 
2230E Biological Control Storage Facility Outer Area MSA HMESC 
2237E Pipefitters Shop A FARMS WRPS TWCC 
223E 105A Mock Tank BOE WRPS TWCC 
224B Concentration Facility B PLANT CHPRC CPCC 
224T Transuranic Storage and Assay Facility T PLANT CHPRC CPCC 
2256WTP Combination Shop East of Vitrification Bldg WTP BNI BNI 
225B Waste Encapsulation and Storage Facility B PLANT CHPRC CPCC 
225BA K1 Filter Pit Encapsulation Facility B PLANT CHPRC CPCC 
225BB Encapsulation K3 Filter Pit B PLANT CHPRC CPCC 
225B-BA 225B Boiler Annex B PLANT MSA HMESC 
225BC Encapsulation Compressor Facility B PLANT CHPRC CPCC 
225BD Encapsulation Waste Monitoring Building B PLANT CHPRC CPCC 
225BE Encapsulation Maintenance Shop B PLANT CHPRC CPCC 
225BF WESF Air Dryer Building B PLANT CHPRC CPCC 
225BG Closed Loop Cooling Equipment Building BOE CHPRC CPCC 
225BG-GEN1 Backup Generator and Diesel Fuel Tanks BOE CHPRC CPCC 
225E TEDF Pump Station 2 - Local Unit 55C-10 BOE WRPS TWCC 
225EC TEDF - Local Control Unit 55C-13 PUREX CHPRC CPCC 
225W TEDF Pump Station 1 - Local Unit 55C-20 BOW WRPS TWCC 
225WA TEDF - Local Control Unit 55C-21 T PLANT CHPRC CPCC 
225WB TEDF - Local Control Unit 55C-22 REDOX WRPS TWCC 
2266E Closure Support Center Outer Area MSA HMESC 
2268E Soil and Ground Water Shop Outer Area CHPRC CPCC 
2269E Engineering and Craft Shop Outer Area CHPRC CPCC 
226W Cool Down Bldg S of 2403WD Outer Area CHPRC CPCC 
226Z Change House South of 243ZA PFP CHPRC CPCC 
227S Lab Conditioned Storage Building REDOX WRPS TWCC 
229E Oil Storage Shed N of 272AW A FARMS WRPS TWCC 
229W Drum Storage Weather Enclosure at T Plant T PLANT CHPRC CPCC 
231W151 Sump Tank and Well PFP CHPRC TWCC 
231Z Materials Engineering Laboratory PFP CHPRC CPCC 
2336W Waste Receiving and Processing Facility WLF CHPRC CPCC 
234-5Z PFP and Storage PFP CHPRC CPCC 
234-5Z-BA 234-5Z Boiler Annex PFP JCI JCI 
234-5Z-BE Boiler House Electric Annex PFP JCI JCI 
236Z Plutonium Reclamation Building PFP CHPRC CPCC 
2400E Dry Material Facility Control Room BOE CHPRC TWCC 
2401W Mixed Waste Storage Facility at CWC Outer Area CHPRC CPCC 
2402EA Dry Material Facility Railcar Unloading Pit BOE CHPRC TWCC 
2402EB Dry Material Facility Cement Silo BOE CHPRC TWCC 
2402EC Dry Material Facility Fly Ash Silo BOE CHPRC TWCC 
2402ED Dry Material Facility Pottery Clay Silo BOE CHPRC TWCC 
2402EF Dry Material Facility Attapulgite Silo BOE CHPRC TWCC 
2402EG DMF Transfer Pump Pit BOE CHPRC TWCC 
2402W General Storage Facility AT CWC Outer Area CHPRC CPCC 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031  ATTACHMENT J-12 

J-12-8 

Hanford Structure Responsibility Assignment Matrix 

Structure ID Title Implementation Area
Pre-Transition 

Contractor 
Post Transition 

Contractor

2402WB Mixed Waste Storage Facility at CWC Outer Area CHPRC CPCC 
2402WC General Storage Facility at CWC Outer Area CHPRC CPCC 
2402WD Mixed Waste Storage Facility at CWC Outer Area CHPRC CPCC 
2402WE Mixed Waste Storage Facility at CWC Outer Area CHPRC CPCC 
2402WF Mixed Waste Storage Facility at CWC Outer Area CHPRC CPCC 
2402WG Mixed Waste Storage Facility 7 at CWC Outer Area CHPRC CPCC 
2402WH Mixed Waste Storage Facility 8 - at CWC Outer Area CHPRC CPCC 
2402WI Mixed Waste Storage Facility 9 - at CWC Outer Area CHPRC CPCC 
2402WJ Mixed Waste Storage Facility 10 - at CWC Outer Area CHPRC CPCC 
2402WK Mixed Waste Storage Facility 11 - at CWC Outer Area CHPRC CPCC 
2402WL Mixed Waste Storage Facility 12 - at CWC Outer Area CHPRC CPCC 
2403E DMRHF Truck Loadout Facility BOE CHPRC TWCC 
2403EA Compressor Building BOE CHPRC TWCC 
2403WA RWM Storage Facility Outer Area CHPRC CPCC 
2403WB Radioactive Mixed Waste Storage Outer Area CHPRC CPCC 
2403WC Radioactive Mixed Waste Storage Outer Area CHPRC CPCC 
2403WD Radioactive Mixed Waste Storage Outer Area CHPRC CPCC 
2404E Dry Materials Receiving and Handling Fac BOE CHPRC TWCC 
2404WA Long Term Drum Storage Building Outer Area CHPRC CPCC 
2404WB Long Term Drum Storage Building Outer Area CHPRC CPCC 
2404WC Long Term Drum Storage Building Outer Area CHPRC CPCC 
2405W W and FM Maintenance Facility Outer Area CHPRC CPCC 
2406W High Energy Real Time Radiography Outer Area WCH CPCC 
240S151 Diversion Box at 202S REDOX TBD TWCC 
240S152 Diversion Box at 202S REDOX TBD TWCC 
240S302 Catch Tank in Support of 240S151 REDOX WRPS TWCC 
240W CWC Box Storage Area Outer Area CHPRC CPCC 
241A151 Diversion Box PUREX WRPS TWCC 
241A152 Diversion Box at A Tank Farm A FARMS WRPS TWCC 
241A153 Transfer Box at A Tank Farm A FARMS WRPS TWCC 
241A201 Emer Cooling Water Stg Tank - SE of 202A A FARMS CHPRC TWCC 
241A271 Tank Farm Control House A FARMS WRPS TWCC 
241A302A Catch Tank South of 202A PUREX WRPS TWCC 
241A302B Catch Tank A FARMS WRPS TWCC 
241A401 Tank Farm Condenser House A FARMS WRPS TWCC 
241A417 Condensate Receiver and Pump Pit A FARMS WRPS TWCC 
241A431 Tank Farm Ventilation House A FARMS WRPS TWCC 
241A501 Condensate Valve Pit A FARMS TBD TWCC 
241A701 Tank Farm Compressor House A FARMS WRPS TWCC 
241A702 Tank Farm Fan House A FARMS WRPS TWCC 
241AA Diversion Box at A Tank Farm A FARMS WRPS TWCC 
241AB Valve Vault A FARMS WRPS TWCC 
241AN271 Instrument Control House A FARMS WRPS TWCC 
241AN273 Compressor Building A FARMS WRPS TWCC 
241AN274 Mixer Pump and Caustic Control Building A FARMS WRPS TWCC 
241ANA Valve Vault A FARMS WRPS TWCC 
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241ANB Valve Vault A FARMS WRPS TWCC 
241AP271 Tank Farm Instrument Building A FARMS WRPS TWCC 
241AP273 Compressor Building A FARMS WRPS TWCC 
241AP801 Water Service Building A FARMS WRPS TWCC 
241AR151 Diversion Box N of 244AR A FARMS WRPS TWCC 
241AW271 Tank Farm Control House A FARMS WRPS TWCC 
241AW273 Compressor Building A FARMS WRPS TWCC 
241AW801 Water Service Building A FARMS WRPS TWCC 
241AX151 Diverter Station Valve Pit and Instrument 

Enclosure 
A FARMS WRPS TWCC 

241AX152 Diverter Station A FARMS TBD TWCC 
241AX153 Isolation Jumper Pit A FARMS TBD TWCC 
241AX155 Diversion Box A FARMS WRPS TWCC 
241AX501 Condensate Valve Pit A FARMS WRPS TWCC 
241AX801A Tank Farm Control House A FARMS WRPS TWCC 
241AX801B Tank Farm Control House, South A FARMS WRPS TWCC 
241AX801C Tank Farm Control House (S of A Farm) A FARMS WRPS TWCC 
241AXA Valve Vault A FARMS WRPS TWCC 
241AXB Valve Vault A FARMS WRPS TWCC 
241AY151 Pump Out Pit A FARMS WRPS TWCC 
241AY152 Sluice Transfer Box A FARMS WRPS TWCC 
241AY401 Vent Recirculation Equipment Vault A FARMS WRPS TWCC 
241AY402 Vent Recirculation Equipment Vault A FARMS WRPS TWCC 
241AY501 Condensate Valve Pit A FARMS TBD TWCC 
241AY51 Electrical Equipment Enclosure A FARMS WRPS TWCC 
241AY51A Seismic Shutdown System 1A A FARMS WRPS TWCC 
241AY801A Tank Farm Instrument House A FARMS WRPS TWCC 
241AZ151 Catch Tank A FARMS WRPS TWCC 
241AZ152 Sluice Transfer Box A FARMS WRPS TWCC 
241AZ154 Condensate Pump Pit A FARMS WRPS TWCC 
241AZ155 Contaminated Storage Pit A FARMS WRPS TWCC 
241AZ156 Mixer Pump Speed Control House A FARMS WRPS TWCC 
241AZ271 Change House/Control Building A FARMS WRPS TWCC 
241AZ301 Condensate Receiver Tank A FARMS WRPS TWCC 
241AZ301A Chemical Additional Bldg A FARMS WRPS TWCC 
241AZ401 Vent Recirculation Equipment Vault A FARMS WRPS TWCC 
241AZ402 Vent Recirculation Equipment Vault A FARMS WRPS TWCC 
241AZ701 Standby Diesel Generator Building A FARMS WRPS TWCC 
241AZ702 Ventilation Building A FARMS WRPS TWCC 
241AZ801A Instrument House - at AZ Tank Farm A FARMS WRPS TWCC 
241B151 Diversion Box B FARMS WRPS TWCC 
241B152 Diversion Box B FARMS WRPS TWCC 
241B153 Diversion Box B FARMS WRPS TWCC 
241B154 Diversion Box BOE WRPS TWCC 
241B252 Diversion Box B FARMS WRPS TWCC 
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241B301 Catch Tank South of Diversion Box 
241B252 

B FARMS WRPS TWCC 

241B302 Catch Tank BOE WRPS TWCC 
241B361 Underground Waste Settling Tank BOE CHPRC CPCC 
241B701 Instrument Air Compressor Building B FARMS WRPS TWCC 
241BR152 Diversion Box B FARMS WRPS TWCC 
241BX153 Diversion Box South of BX Farm B FARMS WRPS TWCC 
241BX154 Diversion Box B PLANT WRPS TWCC 
241BX155 Diversion Box BOE WRPS TWCC 
241BX302A 241BX302A Catch Tank B FARMS WRPS TWCC 
241BX302B Catch Tank NW of 241BX154 B PLANT WRPS TWCC 
241BX302C 241BX302C Catch Tank BOE WRPS TWCC 
241BXR151 Diversion Box B FARMS WRPS TWCC 
241BXR152 Diversion Box B FARMS WRPS TWCC 
241BXR153 Waste Material Recovery Facility Diversion 

Box 
B FARMS WRPS TWCC 

241BY254 Control House and Compressor, ITS2 B FARMS WRPS TWCC 
241BY301 Control House For In-Tank Solidification B FARMS WRPS TWCC 
241BY302 Compressor House, ITS1 B FARMS WRPS TWCC 
241BY303 Caustic Tank Containment Dike B FARMS TBD TWCC 
241BY361 Flush Tank - Underground BOE TBD TWCC 
241BYR152 Diversion Box B FARMS WRPS TWCC 
241BYR153 Diversion Box B FARMS WRPS TWCC 
241BYR154 Diversion Box B FARMS WRPS TWCC 
241C151 Diversion Box C FARM WRPS TWCC 
241C152 Diversion Box C FARM WRPS TWCC 
241C153 Diversion Box C FARM WRPS TWCC 
241C154 Diversion Box Near Hot Semi-Works BOE WRPS TWCC 
241C252 Diversion Box C FARM WRPS TWCC 
241C301 Catch Tank at C Tank Farm C FARM WRPS TWCC 
241C51 Electrical Equipment Enclosure at C Farm C FARM WRPS TWCC 
241C51A Seismic Shutdown System 1A and 1B C FARM WRPS TWCC 
241C73 C-Farm Service Building C FARM WRPS TWCC 
241C801 Cesium Loadout Building C FARM WRPS TWCC 
241C90 Air Compressor Facility C FARM WRPS TWCC 
241C91 241C106 Tank Process Building C FARM WRPS TWCC 
241CR151 Diversion Box C FARM WRPS TWCC 
241CR152 Diversion Box C FARM WRPS TWCC 
241CR153 Diversion Box C FARM WRPS TWCC 
241CR271 Waste Disposal Control House - C Farm C FARM WRPS TWCC 
241CX40 Grout Removal Building BOE CHPRC CPCC 
241CX70 Mixed Waste Storage Tank BOE CHPRC CPCC 
241CX71 Acidic Waste Neutralization Tank BOE CHPRC CPCC 
241CX72 Waste Self Concentrator Underground Tank BOE CHPRC CPCC 
241CXV Self Concentrator Vault BOE CHPRC CPCC 
241ER151 Diversion Box BOE TBD TWCC 
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241ER152 Diversion Box BOE TBD TWCC 
241ER153 Diversion Box A FARMS TBD TWCC 
241ER311 241ER311 Catch Tank BOE WRPS TWCC 
241ER311A 241ER311 Catch Tank for Div Box 

241ER141 
BOE TBD TWCC 

241EW151 Waste Export Lines, Vent Station Outer Area WRPS TWCC 
241S151 Diversion Box SE of Tank 241S110 S FARMS WRPS TWCC 
241S152 Diversion Box West of 242S S FARMS WRPS TWCC 
241S271A Electrical/Instrument Control Building S FARMS WRPS TWCC 
241S271B Electrical/Instrument Control Building S FARMS WRPS TWCC 
241S302A Catch Tank North of Div Box 241S151 S FARMS WRPS TWCC 
241S302B Catch Tank East of 241SY103 S FARMS WRPS TWCC 
241S304 Catch Tank (Replacement of 241S302A) S FARMS WRPS TWCC 
241SA Valve Pits S FARMS WRPS TWCC 
241SB Valve Pits S FARMS WRPS TWCC 
241SC Valve Pits S FARMS WRPS TWCC 
241SD Valve Pits S FARMS WRPS TWCC 
241SX151 Diversion Box 120 ft East of 241SX101 S FARMS WRPS TWCC 
241SX152 Transfer Box at SX Tank Farm S FARMS WRPS TWCC 
241SX271 Tank Farm Control House S FARMS WRPS TWCC 
241SX281 Emergency Cooling Water Pump House S FARMS WRPS TWCC 
241SX302 Catch Tank at SX Tank Farm S FARMS WRPS TWCC 
241SX401 Waste Disposal Condenser House - North S FARMS WRPS TWCC 
241SX402 Waste Disposal Condenser House - South S FARMS WRPS TWCC 
241SX701 Waste Disposal Condenser House S FARMS WRPS TWCC 
241SXA Valve Pits S FARMS WRPS TWCC 
241SXB Valve Pits S FARMS WRPS TWCC 
241SY271 Instrument and Electrical Control House S FARMS WRPS TWCC 
241SY272 Electrical Building S FARMS WRPS TWCC 
241SYA Valve Pit with Flush Pit S FARMS WRPS TWCC 
241SYB Valve Pit with Flush Pit S FARMS WRPS TWCC 
241T151 Diversion Box T FARMS WRPS TWCC 
241T152 Diversion Box T FARMS WRPS TWCC 
241T153 Diversion Box T FARMS WRPS TWCC 
241T201 Single Shell Waste Tank T FARMS WRPS TWCC 
241T202 Single Shell Waste Tank T FARMS WRPS TWCC 
241T203 Single Shell Waste Tank T FARMS WRPS TWCC 
241T204 Single Shell Waste Tank T FARMS WRPS TWCC 
241T252 Diversion Box T FARMS WRPS TWCC 
241T301 Catch Tank at T Tank Farm T FARMS WRPS TWCC 
241T361 Waste Settling Tank Underground T PLANT CHPRC CPCC 
241T701 Instrument Air Compressor House T FARMS WRPS TWCC 
241TR152 Diversion Box T FARMS WRPS TWCC 
241TR153 Diversion Box T FARMS WRPS TWCC 
241TX152 Diversion Box BOW WRPS TWCC 
241TX153 Diversion Box T FARMS WRPS TWCC 
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241TX154 Diversion Box T PLANT WRPS TWCC 
241TX155 Diversion Box BOW WRPS TWCC 
241TX302A Catch Tank at TX Tank Farm T FARMS WRPS TWCC 
241TX302B Catch Tank at TX Tank Farm BOW WRPS TWCC 
241TX302BR Catch Tank at TX Tank Farm BOW WRPS TWCC 
241TX302C Catch Tank at TX Tank Farm T PLANT WRPS TWCC 
241TX302X Catch Tank at TX Tank Farm T FARMS WRPS TWCC 
241TX701 Laundry Storage Facility T FARMS WRPS TWCC 
241TXR151 Diversion Box T FARMS WRPS TWCC 
241TXR152 Diversion Box T FARMS WRPS TWCC 
241TXR153 Diversion Box T FARMS WRPS TWCC 
241TY153 Diversion Box T FARMS WRPS TWCC 
241TY302A Catch Tank at TY Tank Farm T FARMS WRPS TWCC 
241TY302B Catch Tank at TY-FARM T FARMS WRPS TWCC 
241U151 Diversion Box BOW WRPS TWCC 
241U152 Diversion Box BOW WRPS TWCC 
241U153 Diversion Box U FARM WRPS TWCC 
241U201 Single Shell Waste Tank U FARM WRPS TWCC 
241U202 Single Shell Waste Tank U FARM WRPS TWCC 
241U203 Single Shell Waste Tank U FARM WRPS TWCC 
241U204 Single Shell Waste Tank U FARM WRPS TWCC 
241U252 Diversion Box U FARM WRPS TWCC 
241U271 U Farm Control House U FARM WRPS TWCC 
241U301 Catch Tank at U Plant U FARM WRPS TWCC 
241U361 Waste Settling Tank Underground U PLANT CHPRC CPCC 
241U701 Instrument Air Compressor House U FARM WRPS TWCC 
241UA U Farm Valve and Flush Pit U FARM WRPS TWCC 
241UB U Farm Valve and Flush Pit U FARM WRPS TWCC 
241UC U Farm Valve and Flush Pit U FARM WRPS TWCC 
241UD U Farm Valve and Flush Pit U FARM WRPS TWCC 
241UR151 Diversion Box U FARM WRPS TWCC 
241UR152 Diversion Box U FARM WRPS TWCC 
241UR153 Diversion Box U FARM WRPS TWCC 
241UR154 Diversion Box U FARM WRPS TWCC 
241UX154 Diversion Box at U Plant U PLANT WRPS TWCC 
241UX302A Catch Tank with Pump Pit U PLANT WRPS TWCC 
241WR Thorium Storage Vault U Area Diverter 

Station 
U PLANT CHPRC CPCC 

241Z361 Waste Settling Tank - Underground PFP TBD CPCC 
2420W Storage Pad at CWC Outer Area CHPRC CPCC 
242A Evaporator A FARMS WRPS TWCC 
242A702 Turbine Building A FARMS WRPS TWCC 
242A81 Water Service Building A FARMS WRPS TWCC 
242AB 242A Control Room Addition A FARMS WRPS TWCC 
242A-BA 242A Boiler Annex A FARMS JCI JCI 
242AL11 LERF Storage Building - N of 242A Outer Area WRPS TWCC 
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242AL42 LERF Conditioned Interim Retention Basin Outer Area WRPS TWCC 
242AL43 LERF Evaporation Stream Retention Basin Outer Area WRPS TWCC 
242AL44 Evaporation Stream Retention Basin 2 Outer Area WRPS TWCC 
242AL71 LERF Instrument Building Outer Area WRPS TWCC 
242B Radioactive Particle Research Laboratory B FARMS CHPRC CPCC 
242B151 Diversion Box B FARMS TBD TWCC 
242BL Cask Loading Building B FARMS CHPRC CPCC 
242S 242S Evaporator Facility S FARMS WRPS TWCC 
242S302C Neutralization Tank - 242S S FARMS WRPS TWCC 
242S702 Turbine Building, Ventilation S FARMS WRPS TWCC 
242T Waste Disposal Evaporator Building T FARMS WRPS TWCC 
242T151 Diversion Box in TX Farm T FARMS TBD TWCC 
242T271 Control Building Passageway - 242T T FARMS WRPS TWCC 
242T601 Chemical Makeup Building T FARMS WRPS TWCC 
242T701 TX/TY Compressed Air Station T FARMS WRPS TWCC 
242TA Waste Receiving Vault T FARMS TBD TWCC 
242TB Vent House T FARMS WRPS TWCC 
242TC Microcomputer Equipment Building T FARMS WRPS TWCC 
243G1 Grout Facility Mix-Pump Module A FARMS CHPRC TWCC 
243G1A Grout Processing Facility - Motor Pit A FARMS CHPRC TWCC 
243G2 Grout Dry Blend Handling and Feed Module A FARMS CHPRC TWCC 
243G3 GPF Additives Module A FARMS CHPRC TWCC 
243G4 GPF - Control Room Module A FARMS CHPRC TWCC 
243G6 GPF - Electrical Equipment Room A FARMS CHPRC TWCC 
243G8 Grout Facility Filtration Module A FARMS CHPRC TWCC 
243G81 GPF - Water Service Building A FARMS CHPRC TWCC 
243G82 Grout Processing Fac. Pressure Reducing 

Valve Pit 
A FARMS CHPRC TWCC 

243G9 GPF Electrical Substation Grout A FARMS CHPRC TWCC 
243S-TK1 Catch Tank NW of 242S Underground BOW TBD TWCC 
243T Waste Storage Structure T PLANT CHPRC CPCC 
244A Waste Vault and Instrument House A FARMS WRPS TWCC 
244AR Vault Storage and Processing Facility A FARMS WRPS TWCC 
244AR40 Cooling Water Diversion Box A FARMS WRPS TWCC 
244AR701 Emergency Generator Building A FARMS WRPS TWCC 
244AR702 500 KW Standby Generator Enclosure A FARMS WRPS TWCC 
244AR712 Vault Air Lock and Load Out Bldg A FARMS WRPS TWCC 
244AR715 Compressor Building A FARMS WRPS TWCC 
244AR716 South Compressor Building - W of 244AR A FARMS WRPS TWCC 
244AR717 Compressor Building - NW of 244AR A FARMS WRPS TWCC 
244BX Double Contained Receiver Tank B FARMS WRPS TWCC 
244BX271 Electrical Instrument Control Bldg B FARMS WRPS TWCC 
244BXR Underground Waste Disposal Vault B FARMS WRPS TWCC 
244CR C Farm Waste Disposal Vault C FARM WRPS TWCC 
244S Waste Lift Station (Vault) S FARMS WRPS TWCC 
244S271 Instrument Control House S FARMS WRPS TWCC 
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244S2904 Flush Pit at 244S Tank Farm S FARMS WRPS TWCC 
244TX Salt Well Receiver Vault T FARMS WRPS TWCC 
244TX271 Electrical Instrumentation Control Bldg T FARMS WRPS TWCC 
244TX2904 Salt Well Receiver Flush Pit T FARMS WRPS TWCC 
244TXR Waste Disposal Vault T FARMS WRPS TWCC 
244U Salt Well Receiver Vault U FARM WRPS TWCC 
244U271 Instrument Control House - 244U U FARM WRPS TWCC 
244U2904 244U Flush Pit U FARM WRPS TWCC 
244UR Underground Waste Disposal Vault U FARM WRPS TWCC 
2451E Dry Material Facility Substation BOE MSA HMESC 
246S Interim Storage Area - West of 212H BOE CHPRC CPCC 
2506E1 Telecommunications Outer Area MSA HMESC 
2506E2 Telecommunications A FARMS MSA HMESC 
2506E3 Telecommunications Outer Area MSA HMESC 
2506E4 Telecommunications BOE MSA HMESC 
2506W1 Telecommunications Outer Area MSA HMESC 
2506W4 Telecommunications REDOX MSA HMESC 
251E Substation A6 Switchgear Building at WTP WTP MSA HMESC 
251W 230kV Switching Station - N of 200W Outer Area MSA HMESC 
251W66 Tank Petroleum Diesel Outer Area MSA HMESC 
252A Electrical Switching Transformer 13.8kV PUREX MSA HMESC 
252AB PUREX Electrical Substation PUREX CHPRC CPCC 
252AC PUREX Mini Electrical Substation PUREX CHPRC CPCC 
252E Electrical Switching Station - 13.8kV Outer Area CHPRC CPCC 
252S Electrical Switching Station - 13.8kV BOW WRPS TWCC 
252W Electrical Switching Station - 13.8kV Outer Area CHPRC CPCC 
252Z Electrical Substation (C8-S6) - at PFP PFP MSA HMESC 
253E Laydown Yard For Electrical Utilities Outer Area MSA HMESC 
254E Electrical Utilities Transformer Shop Outer Area MSA HMESC 
2607E15 Sanitary Sewer Holding Tank at the SE 

Corner of 200E 
BOE MSA HMESC 

2607W1 Septic Tank West of Bridgeport and North of
19th 

Outer Area MSA HMESC 

2607Z Septic Tank W76462 N39730 PFP CHPRC CPCC 
2610E Heavy Assembly Shop Outer Area CHPRC CPCC 
2611E Soil And Groundwater Warehouse Outer Area CHPRC CPCC 
2620W Maintenance Facility at WRAP WLF CHPRC CPCC 
2652WTP Warehouse at Waste Treatment Plant WTP BNI BNI 
2701AB PUREX Badge House PUREX CHPRC CPCC 
2701HV Office Building BOE CHPRC CPCC 
2702Z Telecommunications PFP MSA HMESC 
2703E Maintenance Shop Outer Area WRPS TWCC 
2704HV Office Building Outer Area WRPS TWCC 
2704S Office Building REDOX WRPS TWCC 
2705S Lab Office Building REDOX WRPS TWCC 
2706T Equipment Decontamination Building T PLANT CHPRC CPCC 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031  ATTACHMENT J-12 

J-12-15 

Hanford Structure Responsibility Assignment Matrix 

Structure ID Title Implementation Area
Pre-Transition 

Contractor 
Post Transition 

Contractor

2706TA Equipment Decontamination Annex T PLANT CHPRC CPCC 
2706TB Holding Tanks Building T PLANT CHPRC CPCC 
2707AR Sludge Vault Change House A FARMS WRPS TWCC 
2707SX Carpenter Shop S FARMS WRPS TWCC 
2708S Storage Building N Side of 202S REDOX CHPRC CPCC 
270A Underground Neutralization Tank PUREX CHPRC CPCC 
270E Undrgrnd Condensate Neutralization Tank BOE CHPRC CPCC 
270W Underground Condensate Neutralization 

Tank 
U PLANT CHPRC CPCC 

2711A Air Compressor Building PUREX CHPRC CPCC 
2711B Breathing Air Compressor Building B PLANT CHPRC CPCC 
2711E Fleet Equipment Maintenance Shop Outer Area MSA HMESC 
2711E66 Petroleum - Waste Oil Tank Outer Area MSA HMESC 
2711E66A Petroleum - Waste Oil Outer Area MSA HMESC 
2711EA Regulated Equipment Maintenance Shop Outer Area MSA HMESC 
2711EB Heavy Mobile Equipment Maintenance Shop Outer Area MSA HMESC 
2711ED Heavy Equipment Washdown Carport Outer Area MSA HMESC 
2711EF Heavy Equipment Washdown Supply 

Building 
Outer Area MSA HMESC 

2712A Vacuum Pump House PUREX CHPRC CPCC 
2712B Electrical/Instrumentation Building BOE WRPS TWCC 
2712S Electrical/Instrumentation Building REDOX WRPS TWCC 
2712T Electrical/Instrumentation Building T PLANT WRPS TWCC 
2712U Electrical/Instrumentation Building U PLANT WRPS TWCC 
2713S Lab Office Building REDOX WRPS TWCC 
2713W Storage Building Outer Area CHPRC CPCC 
2713WB Regulated Garage, Heavy Equipment Repair BOW WRPS TWCC 
2713WC Pesticide Washwater Recovery Facility Outer Area MSA HMESC 
2714A Dry Chemical Warehouse PUREX CHPRC CPCC 
2714S Contaminated Equipment Maintenance S FARMS WRPS TWCC 
2715AW Tank Farm Storage/Staging Facility A FARMS WRPS TWCC 
2715B Paint Storage Building B PLANT CHPRC CPCC 
2715EC Paint Shop Outer Area MSA HMESC 
2715ED Break Lunch Room Facility Outer Area MSA HMESC 
2715EF Covered Pad For Paint Supplies Outer Area MSA HMESC 
2715S Oil Storage Building REDOX CHPRC CPCC 
2715T Instrument Tech Shop T PLANT CHPRC CPCC 
2715WA Carpenter Shop Outer Area WRPS TWCC 
2715ZL Oil Storage Building PFP CHPRC CPCC 
2716S Laboratory Storage REDOX WRPS TWCC 
2716T Radiation Monitoring Checkout Station T PLANT CHPRC CPCC 
2719EA Electrical Shop at 4th and Baltimore Outer Area MSA HMESC 
2719WB Modular First Aid Station Outer Area MSA HMESC 
271AB PUREX Maintenance Support Facility PUREX CHPRC CPCC 
271B B Plant Support Building B PLANT CHPRC CPCC 
271BA Laundry Storage Building B PLANT CHPRC CPCC 
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271CR Service And Office Building C FARM WRPS TWCC 
271E Load/Unloading Steel Frame Outer Area TBD CPCC 
271T T Plant Service Building T PLANT CHPRC CPCC 
271U U Plant Administration Building U PLANT CHPRC CPCC 
2720EA Office Building Outer Area MSA HMESC 
2721E Office Building Outer Area MSA HMESC 
2721EA Fire Systems Maintenance North Outer Area MSA HMESC 
2724A RAD Monitoring, Protective Clothing Bldg A FARMS WRPS TWCC 
2724AY RAD Monitoring, Protective Clothing Bldg A FARMS WRPS TWCC 
2724AZ RAD Monitoring, Protective Clothing Bldg A FARMS WRPS TWCC 
2724B RAD Monitoring, Protective Clothing Bldg B FARMS WRPS TWCC 
2724BX RAD Monitoring, Protective Clothing Bldg B FARMS WRPS TWCC 
2724BY RAD Monitoring, Protective Clothing Bldg B FARMS WRPS TWCC 
2724BYA RAD Monitoring and Protective Clothing B FARMS WRPS TWCC 
2724CA RAD Monitoring and Protective Clothing C FARM WRPS TWCC 
2724SX RAD Monitoring, Protective Clothing Bldg S FARMS WRPS TWCC 
2724SY RAD Monitoring, Protective Clothing Bldg S FARMS WRPS TWCC 
2724T RAD Monitoring, Protective Clothing Bldg T FARMS WRPS TWCC 
2724TX RAD Monitoring, Protective Clothing Bldg T FARMS WRPS TWCC 
2724TXA RAD Monitoring, Protective Clothing Bldg T FARMS WRPS TWCC 
2724TXB RAD Monitoring, Protective Clothing Bldg T FARMS WRPS TWCC 
2724U RAD Monitoring and Protective Clothing U FARM WRPS TWCC 
2724WB Storage Building Outer Area MSA HMESC 
2725E Covered Parking - S of 2720EA Outer Area MSA HMESC 
2726S Propane Storage Yard REDOX CHPRC CPCC 
2727E Office Building Outer Area MSA HMESC 
2727W Sodium Storage Building BOW CHPRC CPCC 
2727WA Storage Facility BOW WRPS TWCC 
272AW Tank Farm Operations Support Facility A FARMS WRPS TWCC 
272B Electrical Maintenance Shop B PLANT CHPRC CPCC 
272BA Dry Material Storage Building B PLANT CHPRC CPCC 
272BB Insulation Shop B PLANT CHPRC CPCC 
272EA SWP Change Shelter - NE Corner of 272AW A FARMS WRPS TWCC 
272HV CSB Administration Facility BOE CHPRC CPCC 
272S Maintenance Shop S FARMS WRPS TWCC 
272WA Tank Farm Support Facility Outer Area WRPS TWCC 
272W-BA 272W Boiler Annex Outer Area JCI JCI 
2734S Liquid Nitrogen Storage Facility REDOX WRPS TWCC 
2734SX Gas Cylinder Storage Enclosure S FARMS WRPS TWCC 
2734ZA Gas Bottle Storage PFP CHPRC CPCC 
2734ZB Gas Bottle Storage PFP CHPRC CPCC 
2734ZC Gas Bottle Storage PFP CHPRC CPCC 
2734ZD Process Gas Storage PFP CHPRC CPCC 
2734ZL Hydrogen Fluoride Facility PFP CHPRC CPCC 
273E Vehicle Maintenance Shop Outer Area MSA HMESC 
273EA Storage Yard/Pad Outer Area WRPS TWCC 
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273W Warehouse Outer Area CHPRC CPCC 
2740W Office Building West of WRAP Facility WLF CHPRC CPCC 
274AW Office Building A FARMS WRPS TWCC 
274E Painters Shop Outer Area MSA HMESC 
2750E Office Building Outer Area WRPS TWCC 
2751E Office Building Outer Area MSA HMESC 
2752E Office Building Outer Area WRPS HMESC 
2753E Office Building Outer Area CHPRC CPCC 
2754W 200W Office Facility BOW MSA HMESC 
275E-BA Storage Building Outer Area MSA HMESC 
275W Heavy Equipment Shop Outer Area CHPRC CPCC 
2766E Construction Laborer Shop West of 244AR A FARMS WRPS TWCC 
2767E Construction Carpenter Shop A FARMS WRPS TWCC 
276A Cold Solvent Storage, R Cell PUREX CHPRC CPCC 
276B Paint Shop B PLANT CHPRC CPCC 
276BA Interim Organic Storage Facility B Plant B PLANT CHPRC CPCC 
276C Solvent Handling Building BOE CHPRC CPCC 
276S Cold Solvent Storage and Makeup Building REDOX CHPRC CPCC 
276S141 Hexone Storage Tank - Underground REDOX CHPRC CPCC 
276S142 Hexone Storage Tank - Underground REDOX CHPRC CPCC 
276U Solvent Recovery Tank U PLANT CHPRC CPCC 
277A Const Fab Shop - W of 241AZ Tank Farm A FARMS WRPS TWCC 
277T Material Storage T PLANT CHPRC CPCC 
278AW Mask Fit Station A FARMS WRPS TWCC 
278WA WM/TRU Document Control Center Outer Area CHPRC CPCC 
279W Storage Outer Area WRPS TWCC 
281A Backup Generator Facility PUREX CHPRC CPCC 
281W Premises Isolation Enclosure T PLANT MSA HMESC 
282B Water Pump House South BOE CHPRC CPCC 
282BA Water Pump House North BOE CHPRC CPCC 
282E Pump House and Reservoir Outer Area MSA HMESC 
282EA North Water Reservoir Inlet House Outer Area MSA HMESC 
282EB Water Reservoir Inlet House, South Outer Area MSA HMESC 
282EC EW Pump House - SW of Fire Pump House Outer Area MSA HMESC 
282ED Standby Generator Enclosure Outer Area MSA HMESC 
282W Pump House and Reservoir Outer Area MSA HMESC 
282WA Water Inlet House Outer Area MSA HMESC 
282WB Water Plant Seepage and Settling Pond Outer Area CHPRC CPCC 
282WC EW Pump House - SW of Fire Pump House Outer Area MSA HMESC 
282WD Standby Generator Enclosure Outer Area MSA HMESC 
283E Water Filtration Plant Outer Area MSA HMESC 
283EA Sanitary Water Tank Outer Area MSA HMESC 
283E-BA 283E Boiler Annex Outer Area JCI JCI 
283W Water Filtration Plant Outer Area MSA HMESC 
283WA Sanitary Water Tank Outer Area MSA HMESC 
283WB Equalization Basin And Pump Station Outer Area MSA HMESC 
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283W-BA 283W Boiler Annex Outer Area JCI JCI 
283WC Solid Contact Clarifier Tank Outer Area MSA HMESC 
283WD Recycle Pump Station Outer Area MSA HMESC 
283WE Sludge Lagoons Outer Area MSA HMESC 
283WF Sample Building Outer Area MSA HMESC 
285W Backflow Prevention Building Outer Area CHPRC CPCC 
286W RMW Backflow Preventer Bldg Outer Area CHPRC CPCC 
287W Reduced Pressure Backflow Assembly No. 2 T PLANT MSA HMESC 
289E Purgewater Storage Ponds Outer Area CHPRC CPCC 
289T Pump and Treat Bio Process Building Outer Area CHPRC CPCC 
289TA Pump and Treat System RAD Building Outer Area CHPRC CPCC 
289TB Pump and Treat Extraction Transfer Bldg 1 Outer Area CHPRC CPCC 
289TC Pump and Treat Extraction Transfer Bldg 2 Outer Area CHPRC CPCC 
289TD Pump and Treat Injection Transfer Bldg 1 Outer Area CHPRC CPCC 
289TE Pump and Treat Injection Transfer Bldg 2 BOW CHPRC CPCC 
289TF Pump and Treat Extraction Transfer Bldg 3 REDOX CHPRC CPCC 
289W Reduced Pressure Backflow Assembly No. 1 PFP MSA HMESC 
2901A Elevated Water Storage Tank - PUREX PUREX CHPRC CPCC 
2901R Export Water Line Valve Vault Outer Area MSA HMESC 
2901SX1 Water Tank for 241SX281 S FARMS CHPRC TWCC 
2901SX2 Water Tank for 241SX281 S FARMS CHPRC TWCC 
2901T Export Water Line Valve Vault Outer Area MSA HMESC 
2901U Export Water Line Valve Vault Outer Area MSA HMESC 
2901W Export Water Line Valve Vault Outer Area MSA HMESC 
2901X Export Water Line Valve House Outer Area MSA HMESC 
2901Y Export Water Line Valve House Outer Area MSA HMESC 
2901Z Export Water Line Valve House Outer Area MSA HMESC 
2902HV80 Fire Water Storage Tank Outer Area CHPRC CPCC 
2902HV82 Fire Water Pump House Outer Area CHPRC CPCC 
2902HV83 RWX/SWX Manifold Shelter BOE MSA HMESC 
2904AR Cooling Water Sampler Monitoring System A FARMS WRPS TWCC 
2904S160 Control Structure BOW CHPRC CPCC 
2904S170 Weir Structure REDOX CHPRC CPCC 
2904S171 Weir Control Structure BOW CHPRC CPCC 
2904S172 Weir Control Structure BOW CHPRC CPCC 
2904SA Cooling Water Sampler Building REDOX CHPRC CPCC 
291A PUREX Main Exhaust System PUREX CHPRC CPCC 
291A001 Stack 202A Main PUREX PUREX CHPRC CPCC 
291AA Filter Cell Number 3 PUREX CHPRC CPCC 
291AB Exhaust Air Sampler House 1 PUREX CHPRC CPCC 
291AC Exhaust Air Sampler House 2 PUREX CHPRC CPCC 
291AD Ammonia Off-Gas Building PUREX CHPRC CPCC 
291AE Filter Cell 4 PUREX CHPRC CPCC 
291AF #2 Filter and Drain Tank PUREX CHPRC CPCC 
291AG Sample Station 2 PUREX CHPRC CPCC 
291AH Ammonia Off Gas Sample Station PUREX CHPRC CPCC 
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291AJ Sample Station 3 PUREX CHPRC CPCC 
291AK Tunnel Spray Enclosure and Caissons PUREX CHPRC CPCC 
291AR Exhaust Air Filter Stack Building A FARMS WRPS TWCC 
291B Exhaust Air Control House, Sand Filter B PLANT CHPRC CPCC 
291B001 221B Main Stack B PLANT CHPRC CPCC 
291BA Exhaust Air Sample House B PLANT CHPRC CPCC 
291BB Instrument Building B PLANT CHPRC CPCC 
291BC Access Control Building, Filter Vaults B PLANT CHPRC CPCC 
291BD Instrument Building and Filter Vault B PLANT CHPRC CPCC 
291BF Instrument Building and Filter Vault B PLANT CHPRC CPCC 
291BG Instrument Building and Filter Vault B PLANT CHPRC CPCC 
291BH Fifth Filter Vault Plug Cover B PLANT CHPRC CPCC 
291BJ Instrument Building and 6th Filter Vault B PLANT CHPRC CPCC 
291BK Instrument Building B PLANT CHPRC CPCC 
291CR 244CR Vault Ventilation System C FARM WRPS TWCC 
291S Exhaust Fan Control House, Sand Filter REDOX CHPRC CPCC 
291S001 202s Main Stack REDOX CHPRC CPCC 
291T Exhaust Fan Control House, Sand Filter T PLANT CHPRC CPCC 
291T001 221T Main Stack T PLANT CHPRC CPCC 
291U Exhaust Fan Control House, Sand Filter U PLANT CHPRC CPCC 
291U001 221U Main Stack U PLANT CHPRC CPCC 
292AA Plutonium Recovery Stack Sample House PUREX CHPRC CPCC 
292AB PUREX Gas Effluent Monitoring Building PUREX CHPRC CPCC 
292AR Vent System Building and Filter Vault A FARMS WRPS TWCC 
292S Jet Pit House REDOX CHPRC CPCC 
292T Fission Products Release Laboratory T PLANT CHPRC CPCC 
292U Stack Monitoring Station U PLANT CHPRC CPCC 
293A Off-Gas Treatment Facility PUREX CHPRC CPCC 
293S Acid Recovery and Off Gas Treatment Bldg REDOX CHPRC CPCC 
293W Waste Container Enclosure at 218W3A WLF CHPRC CPCC 
294A Off Gas Treatment and Monitoring Station PUREX CHPRC CPCC 
294B Backflow Preventer Building BOE CHPRC CPCC 
295A Ammonia Scrubber/Discharge Sample PUREX CHPRC CPCC 
295AA SCD Sample and Pumpout Station PUREX CHPRC CPCC 
295AB PDD Sample Station PUREX CHPRC CPCC 
295AC Chemical Sewer Line Sample Station PUREX CHPRC CPCC 
295AD SWL Sample Station PUREX CHPRC CPCC 
295AE PDD Monitoring Building PUREX CHPRC CPCC 
295AZ Caisson South of PUREX and 295A PUREX CHPRC CPCC 
296A008 Stack, PUREX Plant Pipe, Operating Gallery PUREX CHPRC CPCC 
296A010 Stack, Storage Tunnel No. 2 PUREX CHPRC CPCC 
296A012 Stack, 244AR Vault Vessel Ventilation A FARMS WRPS TWCC 
296A013 Stack - 244AR Vault Canyon/Cells 

Ventilation 
A FARMS WRPS TWCC 

296A018 Stack, 241AY101 Tank Annulus Ventilation A FARMS WRPS TWCC 
296A019 Stack, 241AY102 Tank Annulus Ventilation A FARMS WRPS TWCC 
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296A020 Stack, 241AZ Tank Annuli Exhaust A FARMS WRPS TWCC 
296A021 Stack, 242A Evaporator Bldg Ventilation A FARMS WRPS TWCC 
296A022 Stack, 242A Evaporator Vessel Ventilation A FARMS WRPS TWCC 
296A027 AW Tank Farm Prim Tank Ventilation A FARMS WRPS TWCC 
296A028 Stack, AW Tank Fm Annulus Ventilation A FARMS WRPS TWCC 
296A029 Stack, AN Tank Farm Primary Tank 

Ventilation 
A FARMS WRPS TWCC 

296A030 Stack, AN Tank Farm Annulus Ventilation A FARMS WRPS TWCC 
296A040 Stack, AP TK FM Primary Tank Ventilation A FARMS WRPS TWCC 
296A041 Stack, AP Tank Farm Annulus Ventilation A FARMS WRPS TWCC 
296A044 241AY Tank Farm Exhauster A FARMS WRPS TWCC 
296A045 241AY Tank Farm Exhauster A FARMS WRPS TWCC 
296A048 AP Double Shell Tank Farm Exhauster A FARMS WRPS TWCC 
296A049 AP Double Shell Tank Farm Exhauster A FARMS WRPS TWCC 
296B010 Stack, WESF B PLANT CHPRC CPCC 

296B013 
Stack, 221BF Condensate Effluent 
Discharge Facility Ventilation B PLANT CHPRC CPCC 

296C005 Stack, 244CR Vault and Cell Ventilation C FARM WRPS TWCC 
296C006 Effluent Exhaust Stack to Tank 241C106 C FARM WRPS TWCC 
296C007 Exhaust Stack-Tank 241C103 Vapor Mix 

System 
C FARM WRPS TWCC 

296E001 Stack Effluent Treatment Exhaust at 2025E Outer Area WRPS TWCC 
296G001 Stack TGF (Grout) Air Filtration Module A FARMS CHPRC TWCC 
296G1 TGE HVAC Exhaust Stack WTP CHPRC CPCC 
296H212 Canister Storage Building Main Stack Outer Area CHPRC CPCC 
296K105 Air Sparging Vent 105KW Basin 100A CHPRC CPCC 
296K142 Cold Vacuum Drying Facility Main Stack 100A CHPRC CPCC 
296P017 Portable Exhauster for Tanks 

241A104/105/106 
A FARMS WRPS TWCC 

296P022 Stack, 241SY Tank Farm Annulus 
Ventilation 

S FARMS WRPS TWCC 

296P023 Stack, 241SY Tank Farm Primary Tank 
Ventilation 

S FARMS WRPS TWCC 

296P026 
Stack, 241AY/AZ Tank Farm Primary Tank 
Backup Ventilation for 296A17 A FARMS WRPS TWCC 

296S012 Twin Stacks at 276S REDOX CHPRC CPCC 
296S015 Stack, 241SX107-112 and 241SX114 

Ventilation 
S FARMS WRPS TWCC 

296S016 Stack, 219S Bldg Vault and Waste Tanks 
Exhaust 

REDOX WRPS TWCC 

296S018 Stack, 242S Evaporator Bldg Ventilation S FARMS WRPS TWCC 
296S021 Stack, 222S Filter House Exhaust Stack REDOX WRPS TWCC 
296S025 Stack 241-SY Tank Farm Primary 

Ventilation System 
S FARMS WRPS TWCC 

300LYS 300 Area Lysimeter Plot 600A TBD CPCC 
312 River Pumping Station 300A PNNL PNNL 
317T Survey Tent at Pit 6 300A WCH CPCC 
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318 Radiological Calibrations Laboratory 300A PNNL PNNL 
318B High Temperature Lattice Test Reactor 

Stack 
300A PNNL PNNL 

318-BA 318 Boiler Annex 300A JCI JCI 
318C HTLTR Filter Facility 300A PNNL PNNL 
3212 Records Storage Facility 300A MSA HMESC 
3212LS Sewage Lift Station 300A MSA HMESC 
3220 Telecommunications/Records 300A MSA HMESC 
324 Waste Technology Engineering Laboratory 300A CHPRC CPCC 
324A Exhaust Stack Monitoring Building 300A CHPRC CPCC 
324B Exhaust Stack 300A CHPRC CPCC 
324-BA 324 Boiler Annex 300A JCI JCI 
324D Exhaust Stack Sampling Building 300A CHPRC CPCC 
325 Radiochemical Processing Laboratory 300A PNNL PNNL 
325A Cesium Recovery Facility Part of 325 300A PNNL PNNL 
325B Shielded Lab Annex - Part of 325 300A PNNL PNNL 
325-BA 325 Boiler Annex 300A JCI JCI 
325C Maintenance Shop Addition 300A PNNL PNNL 
325D Fluorine Gas Storage 300A PNNL PNNL 
325E Fire Riser/Backflow Preventer Bldg 300A PNNL PNNL 
326 Material Science Laboratory 300A WCH HMESC 
329 Chemical Sciences Laboratory 300A WCH HMESC 
331 Life Sciences Laboratory 300A PNNL PNNL 
331-BA 331 Boiler Annex 300A JCI JCI 
331K Self Contained Laboratory 300A PNNL PNNL 
339A Telecommunications 300A MSA HMESC 
350 Plant Operations and Maintenance Facility 300A PNNL PNNL 
3507 Telecommunications 300A MSA HMESC 
350A Paint Shop 300A PNNL PNNL 
350B Warehouse 300A PNNL PNNL 
350C Storage Building 300A PNNL PNNL 
350D Oil Storage Facility 300A PNNL PNNL 
350LS 350 Lift Station 300A MSA PNNL 
361 CTBT Equipment Shelter 300A PNNL PNNL 
3614A River Monitoring Station 300A PNNL PNNL 
3709A Fire Station 300A MSA HMESC 
3709B Equipment Storage 300A MSA HMESC 
3714 Soils Laboratory 300A WCH HMESC 
3718P Storage Building - Environmental 300A CHPRC CPCC 
3802A Steam PRV Station 300A CHPRC CPCC 
385 Sanitary Water Pump House 300A MSA PNNL 
3906C Sanitary Sewer Monitoring Vault 300A MSA PNNL 
3906D Sanitary Lift Station #10 300A MSA PNNL 
3906E Sanitary Lift Station #11 300A MSA PNNL 
3906F Sanitary Lift Station #12 300A MSA PNNL 
402 Sodium Storage Facility 400A CHPRC CPCC 
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403 Fuel Storage Facility 400A CHPRC CPCC 
405 FFTF Reactor Containment Building 400A CHPRC CPCC 
408A Main Heat Dump, East 400A CHPRC CPCC 
408B Main Heat Dump, South 400A CHPRC CPCC 
408C Main Heat Dump, West 400A CHPRC CPCC 
409A Closed Loop Heat Dump, East 1 400A CHPRC CPCC 
409B Closed Loop Heat Dump, East 2 400A CHPRC CPCC 
4220 Telecommunications 400A MSA HMESC 
4221 Telecommunications 400A MSA HMESC 
427 Fuels and Materials Examination Facility 400A CHPRC CPCC 
427A Argon/Hydrogen Mixing Bldg 400A CHPRC CPCC 
432A Interim Storage Area Equipment Storage 400A CHPRC CPCC 
436 Training Facility 400A CHPRC CPCC 
437 Maintenance and Storage Facility (MASF) 400A CHPRC CPCC 
440 Hazardous Waste Temporary Storage 400A CHPRC CPCC 
451A FFTF Substation, 115/13.8kV 400A MSA HMESC 
451B FFTF Substation 115/13.8KV 400A MSA HMESC 
453A Transformer Station, East DHX A1 2.4kV 400A CHPRC CPCC 
453B Transformer Station, South DHX A2 2.4kV 400A CHPRC CPCC 
453C Transformer Station, West DHX A3 2.4kV 400A CHPRC CPCC 
4607 Septic Tank N 455, W8269 - 60,000 Gal 600A CHPRC CPCC 
4607T2 Septic Tank for 400 Area 400A CHPRC CPCC 
4608B Control Structure/Process Sewer Sampling 600A CHPRC CPCC 
4621E Auxiliary Equipment Building, East 400A CHPRC CPCC 
4621W Auxiliary Equipment Building, West 400A CHPRC CPCC 
4701A Kentucky Blvd Guard Station 400A CHPRC CPCC 
4701C FMEF Gate Bldg - on Hayes Street 400A CHPRC CPCC 
4703 FFTF Control Building 400A CHPRC CPCC 
4704N MSA Furniture Storage 400A MSA HMESC 
4704S 400 Area Fire Station 400A MSA HMESC 
4707 400 Area Site Support Office 400A CHPRC CPCC 
4710 Operations Support Building 400A CHPRC CPCC 
4713A Riggers and Drivers Operations Facility 400A CHPRC CPCC 
4713B FFTF Maintenance Shop 400A CHPRC CPCC 
4713C Storage Warehouse - NW Yard Near MASF 400A CHPRC CPCC 
4713D Interim Maintenance and Storage Facility 400A CHPRC CPCC 
4716 FFTF Rigging Loft 400A CHPRC CPCC 
4717 Reactor Service Building 400A CHPRC CPCC 
4718 400 Area Interim Storage Area Pad 400A CHPRC CPCC 
4721 FFTF Emergency Generator Building 400A CHPRC CPCC 
4722C Painters Shop 400A MSA HMESC 
4725 Sand Blasting Facility 400A TBD CPCC 
4732A Storage Facility 400A MSA HMESC 
4732B Warehouse 400A CHPRC CPCC 
4732C Warehouse 400A MSA HMESC 
4734A FFTF Argon/Nitrogen Dewar Pad 400A CHPRC CPCC 
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4734B Recycle Center 400A MSA HMESC 
4734C Storage Facility 400A MSA HMESC 
4790A Telecommunications 400A MSA HMESC 
4802 Storage Support Building 400A CHPRC CPCC 
480A Water Supply Well House (P-14) 400A CHPRC CPCC 
480B Water Supply Well House (P-15) 400A CHPRC CPCC 
480D Water Supply Well House (P-16) 400A CHPRC CPCC 
481 Water Pump House 400A CHPRC CPCC 
481A Water Pump House 400A CHPRC CPCC 
482A Water Storage Tank (T-58) 400A CHPRC CPCC 
482B Water Storage Tank (T-87) 400A CHPRC CPCC 
482C Water Storage Tank (T-330) 400A CHPRC CPCC 
483 Cooling Towers Chemical Addition Bldg 400A CHPRC CPCC 
483A FMEF Cooling Tower 400A CHPRC CPCC 
483B FMEF Water Treatment Building 400A CHPRC CPCC 
484 In-Containment CW Equipment Building 400A CHPRC CPCC 
4842A 451B Substation Switchgear Building 400A MSA HMESC 
4842B Pump Houses Switchgear Building 400A CHPRC CPCC 
4852 Gas Bottle Storage at FMEF 400A CHPRC CPCC 
4862 FMEF Office Wing and Shop 400A CHPRC CPCC 
491E HTS Service Building, East 400A CHPRC CPCC 
491S HTS Service Building, South 400A CHPRC CPCC 
491W HTS Service Building, West 400A CHPRC CPCC 
506B Telephone Storage Building Outer Area CHPRC CPCC 
506BA Telecommunications Facility North Outer Area MSA HMESC 
6004KW 100KW Pump and Treat Process Facility 100A CHPRC CPCC 
600LYS Central Landfill Lysimeter Outer Area MSA HMESC 
6010 Emergency Vehicle Operations Course 600A MSA HMESC 
604A Yakima Barricade Guard Station 600A MSA HMESC 
6088 Field Exercise Building 600A MSA HMESC 
6089 HAMMER - Operations Building 600A MSA HMESC 
609 Central Fire Station - 100 Areas 100A MSA HMESC 
6091 HAMMER - Administration Building 600A MSA HMESC 
6092 HAMMER - AL ALM Building 600A MSA HMESC 
6092A HAMMER - Training Tower Structure 600A MSA HMESC 
6092B HAMMER - Burn Structure Prop 600A MSA HMESC 
6092C HAMMER - HAZMAT Pad 600A MSA HMESC 
6092D HAMMER - Pipeline Pad 600A MSA HMESC 
6092E HAMMER - 90 Day Storage Pad 600A MSA HMESC 
6092F HAMMER - Liquefied Petroleum Gas Burn 

Pad 
600A MSA HMESC 

6092G HAMMER - Flammable Liquid Burn Pad 600A MSA HMESC 
6092H HAMMER - Restroom/Training Area 600A MSA HMESC 
6092I HAMMER - Pump House 600A MSA HMESC 
6092K HAMMER - Waste Tank Prop 600A MSA HMESC 
6092L HAMMER - Tanks Prop Pad 600A MSA HMESC 
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6092M HAMMER - Rail Tank Prop 600A MSA HMESC 
6092N HAMMER - Liquefied Petroleum Gas 

Storage 
600A MSA HMESC 

6092O HAMMER - Rail/Truck Tank Burn Pad 600A MSA HMESC 
6092P HAMMER - SCBA Search and Rescue Prop 600A MSA HMESC 
6092Q HAMMER - Trench Prop 600A MSA HMESC 
6092R HAMMER - Crane and Rigging Training 

Pad 
600A MSA HMESC 

6092S HAMMER - DOS POE Training Facility 600A MSA HMESC 
6092U HAMMER Training - Vehicle Burn Prop 600A MSA HMESC 
6092V HAMMER - Tactical Maze Training 

Building 
600A MSA HMESC 

6093 HAMMER - Storage Building 600A MSA HMESC 
6094 HAMMER - ALM Building Annex 600A MSA HMESC 
6095 Simulator Training Building 600A BNI BNI 
6096 HAMMER - Volpentest Annex Building 600A MSA HMESC 
6097 State Department Training Building 600A MSA HMESC 
6098 Al Alm Storage Building 600A MSA HMESC 
6099 Health and Safety Building 600A MSA HMESC 
609A Fire Station - 200 Areas Outer Area MSA HMESC 
609D Fire Department Training Tower Outer Area MSA HMESC 
609G Fire Alarm and Testing Office Facility Outer Area MSA HMESC 
609H Emergency Vehicle Storage Outer Area MSA HMESC 
609J Breathing Air Facility Outer Area MSA HMESC 
609K Fire Station Storage Building Outer Area MSA HMESC 
609L Storage Shed for Respiratory Prop 600A MSA HMESC 
609M Storage Shed at HAMMER 600A MSA HMESC 
609N Storage Shed at HAMMER 600A MSA HMESC 
610 Chlorinator Storage Shelter - 609 Bldg 100A MSA HMESC 
611 Cold Test Facility Warehouse 600A WRPS TWCC 
6120 Salt and Sand Storage BOW MSA HMESC 
613 Storage Shelter - Near 609 Building 100A CHPRC CPCC 
6130 Salt and Sand Storage 300A MSA HMESC 
616 Hazardous Waste Storage Facility Outer Area WRPS TWCC 
616A Land Disposal Site Outer Area WRPS TWCC 
618C Egress Tent at 618-10 Burial Ground 600A WCH CPCC 
619C EVOC Carport 600A MSA HMESC 
620 Tank Waste Retrieval Pit and Caisson Outer Area WRPS TWCC 
622 Meteorology Tower Outer Area MSA HMESC 
6221N Meteorological Tower - HMMN Station 13 100A MSA HMESC 
6221NA 100 Area Emergency Rad Detect System 

Bldg 
100A MSA HMESC 

6223 ERDS Tower - W of 300 Area 300A MSA HMESC 
6223A 300 Area Emergency Rad Detect System 

Bldg 
300A MSA HMESC 

6224 ERDS Tower - S of 400 Area 600A MSA HMESC 
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6224A 400 Area Emergency Rad Detect System 
Bldg 

600A MSA HMESC 

6225 Meteorological Station 24 Not Available MSA HMESC 
6226 Meteorological Station 23 Not Available MSA HMESC 
622A Elevator Control Building Outer Area MSA HMESC 
622B Pilot Balloon Release Building Outer Area MSA HMESC 
622C Environmental Support Storage Building Outer Area MSA HMESC 
622F Field Storage Building Outer Area MSA HMESC 
622R Meteorology Lab Outer Area MSA HMESC 
622S Field Lysimeter Test Facility Outer Area CHPRC TWCC 
623 Telecommunications 600A CHPRC CPCC 
623B Telecommunications 600A MSA HMESC 
6241A Diversion Box and Support Building BOW WRPS TWCC 
6241L Leak Detection for 2E/2W Cross Site 

Transfer 
Outer Area WRPS TWCC 

6241V Vent Station and Support Building Outer Area WRPS TWCC 
6250 ERDF Equipment Maintenance Op Center ERDF CHPRC CPCC 
6251 ERDF Equipment Maintenance Facility ERDF CHPRC CPCC 
626 Scale House at ERDF ERDF CHPRC CPCC 
6260 ERDF Container Maintenance Building ERDF CHPRC CPCC 
6265 Utility Building Outer Area CHPRC CPCC 
6265A Covered Solid Waste Storage Pad Outer Area CHPRC CPCC 
6266 Administration Building Outer Area MSA HMESC 
6266A Contaminated Liq. Waste Retention Vault Outer Area MSA HMESC 
6266B WSCF Vacuum Pump Building Outer Area MSA HMESC 
6266L WSCF Env Support Lab Outer Area MSA HMESC 
6267 Sample Packaging, Shipping, and Receiving 

Facility 
Outer Area CHPRC CPCC 

6268 Sample Equipment Cleaning Facility Outer Area CHPRC CPCC 
6269 Field Sampling Operations Facility Outer Area CHPRC CPCC 
6270 EDR Tracking System Facility at WSCF Outer Area MSA HMESC 
6290 Rigging Services Facility Outer Area MSA HMESC 
6291 Fueling Facility Outer Area MSA HMESC 
6291-66 Tank Petroleum (Diesel) Outer Area MSA HMESC 
6291-66A Tank Petroleum (Unleaded Gas) Outer Area MSA HMESC 
6291-66B Petroleum Tank E 85 Outer Area MSA HMESC 
6292 Rigging Loft Storage Building S of 6290 Outer Area MSA HMESC 
6293 Crane and Rigging Change/Meeting Bldg Outer Area MSA HMESC 
6294 Fuel Station Storage Building Outer Area MSA HMESC 
630 Plant Microwave Tower/Equipment Facility 600A MSA HMESC 
631 Scale House at ERDF ERDF CHPRC CPCC 
633 Range 5 Shoot House 600A MSA HMESC 
636 Scale House off of Landfill North Road ERDF CHPRC CPCC 
637 DS Survey Enclosure - at 618-10 Burial Site 600A CHPRC CPCC 
6607-13 Septic Tank N37752 W55100 Outer Area MSA HMESC 
6607-19 Septic Tank and Drain Field 600A MSA HMESC 
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6607-2 Septic Tank N44860, W70105 Outer Area MSA HMESC 
6607-4 Septic Tank N40490, W62910 Outer Area MSA HMESC 
6607-8 Septic Tank N50667 W6556 Outer Area MSA HMESC 
6608 Biosolids Handling Facility Outer Area MSA HMESC 
6618 Environmental Restoration Disposal Facility ERDF CHPRC CPCC 
6618A ERDF North Crest Circuit Breaker Bldg ERDF CHPRC CPCC 
6618B ERDF South Crest Circuit Breaker Bldg ERDF CHPRC CPCC 
6618C ERDF Leachate Pump House ERDF CHPRC CPCC 
6618D ERDF Truck Shop Building ERDF CHPRC CPCC 
6618E Cell 3 Crest Pad Building ERDF CHPRC CPCC 
6618F Cell 4 Crest Pad Building ERDF CHPRC CPCC 
6618G Cell 5 Crest Pad Building ERDF CHPRC CPCC 
6618H Cell 6 Crest Pad Building ERDF CHPRC CPCC 
6618I ERDF Cell 7 Crest Pad Building ERDF CHPRC CPCC 
6618J ERDF Cell 8 Crest Pad Building ERDF CHPRC CPCC 
6618K ERDF Cell 9 Crest Pad Building ERDF CHPRC CPCC 
6618L ERDF Cell 10 Crest Pad Building ERDF CHPRC CPCC 
6618M Cell 1 Crest Pad Building ERDF CHPRC CPCC 
6618N Cell 2 Crest Pad Building ERDF CHPRC CPCC 
6618T3 ERDF Leachate Storage Tank 3 ERDF CHPRC CPCC 
6618T4 ERDF Leachate Storage Tank 4 ERDF CHPRC CPCC 
661A Target Range Control Building 600A MSA HMESC 
662 Training Building 600A MSA HMESC 
6620 ERDF Container Maintenance ERDF CHPRC CPCC 
6621 Gas Cylinder Storage ERDF CHPRC CPCC 
662A Training Building 600A MSA HMESC 
663 Storage Facility 600A MSA HMESC 
6638 Telecommunications 600A ENW ENW 
6639 Hanford Town High School 100A MSA HMESC 
664 Office Building 600A MSA HMESC 
6640 Electrical Substation-Switching Station 100A MSA HMESC 
6641 White Bluffs Bank 100A MSA HMESC 
6642 Allard Pump House 100A MSA HMESC 
6643 Bruggemann’s Warehouse 600A MSA HMESC 
6644 Well House 600A CHPRC CPCC 
6652E Garden Building 600A USF&W USF&W 
6652K Pump House 600A USF&W USF&W 
6652L NIKE Missile Defense - Launch Complex 600A MSA HMESC 
6652O Storage Building 600A USF&W USF&W 
6652PH Fire Protection Pump House 600A USF&W USF&W 
6653 Sample and Monitoring Building at TEDF Outer Area WRPS TWCC 
6653A TEDF Pump Station 3 Outer Area WRPS TWCC 
6654 AT&T Wireless Services Equipment Shelter Outer Area AT&T AT&T 
668 200 East Deep Lysimeter Outer Area CHPRC CPCC 
669 Maintenance Shop 600A MSA HMESC 
669A Portable Vault Building 600A MSA HMESC 
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6701 WYE Barricade Guard House 600A MSA HMESC 
6701A Wye Barricade Guard House 600A MSA HMESC 
6701B Rattlesnake Barricade Second Guard House Outer Area MSA HMESC 
6701C Rattlesnake Barricade Prim Guard House Outer Area MSA HMESC 
6701D Rattlesnake Barricade Inspection Shelter Outer Area MSA HMESC 
6701E Vehicle Inspection at Wye Barricade 600A MSA HMESC 
6701F Vehicle Insp at Rattlesnake Barricade Outer Area MSA HMESC 
6701H Enclosure Outer Area CHPRC CPCC 
672 Cold Test Administrative Building 600A WRPS TWCC 
674 Cold Test Briefing Center 600A WRPS TWCC 
676 Telecommunications 100A MSA HMESC 
678 ERDF Maintenance Tent ERDF CHPRC CPCC 
680 Backflow Preventer Enclosure 600A MSA HMESC 
682A Storage Facility 600A MSA HMESC 
682B Storage Facility 600A MSA HMESC 
682C Storage Facility 600A MSA HMESC 
682D Storage Facility 600A MSA HMESC 
682E Storage Facility 600A MSA HMESC 
682F Storage Facility 600A MSA HMESC 
683 Control Room at PTA Range 5 600A MSA HMESC 
684 Control Room at PTA Range 2 600A MSA HMESC 
685 300 Area Backflow Preventer Enclosure #1 300A WCH PNNL 
686 300 Area Backflow Preventer Enclosure #2 300A WCH PNNL 
687 Premise Isolation Building 600A MSA HMESC 
688 Rigging Storage Shed 600A MSA HMESC 
689 Pump and Treat Facility 100A CHPRC CPCC 
7220 Telecommunications N/A MSA HMESC 
C8S49 Main Substation for 221B B PLANT CHPRC CPCC 
C8S77 Substation for 291B B PLANT CHPRC CPCC 
T11WTP Yard/BOF Construction Area Office WTP BNI BNI 
T1WTP Main Construction Site Office WTP BNI BNI 
T23WTP South Gate Security Trailer WTP BNI BNI 
T27WTP Time Keeping Trailer/Entry Gate West WTP BNI BNI 
T28WTP Hospitality Mobile/Site Observation WTP BNI BNI 
T31WTP North Gate Security Trailer WTP BNI BNI 
T33WTP Electrical Materials Distribution Center WTP BNI BNI 
T40WTP BOF GF Trailer WTP BNI BNI 
TC272HV Storage Building at HWVP Outer Area WRPS TWCC 
X13 Gandy Shack E of Gable Mt Not Available TBD CPCC 
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

100-B-1 100-B-1; Laydown Yard; Surface Chemical and Solid Waste 
Dumping Area 

100A MSA HMESC 

100-B-10 100-B-10; 107-B Basin Leak and Warm Springs 100A MSA HMESC 
100-B-11 100-B-11; 115-B Tank; 115-B/C Caisson Site; 115-B/C 

Caisson Valve Pit; 115-BC Drywell; 115-BC Sump 
100A MSA HMESC 

100-B-12 100-B-12; Filter Box Radiological Materials Area (RMA) 100A MSA HMESC
100-B-14 100-B-14; 100-B Area Process and Sanitary Sewer 

Underground Pipelines 
100A MSA HMESC 

100-B-14:1 Main Process Sewer Collection Pipelines 100A MSA HMESC
100-B-14:2 115-B Gas Recirculation Sanitary Sewer Pipelines 100A MSA HMESC
100-B-14:3 Process Sewer Feeder Pipelines from 182-B and 183-B, West 

Process Sewer Pipelines 
100A MSA HMESC 

100-B-14:4 Cooling Water Pipelines and Tunnels from 190-B 100A MSA HMESC
100-B-14:5 Sodium Dichromate and Sodium Silicate Pipelines 100A MSA HMESC
100-B-14:6 Process Sewer Feeder Pipeline from 184-B and 184-B Ash 

Slurry Line 
100A MSA HMESC 

100-B-14:7 Process Sewer Feeder Pipelines from 185-B and 190-B, 
185-B/190-B Sump/Pipelines

100A MSA HMESC 

100-B-15 100-B-15; 100BC River Effluent Pipelines; 100BC River 
Lines 

100A MSA HMESC 

100-B-16 100-B-16; Utility Poles and Fixtures Debris Pile 100A MSA HMESC 
100-B-17 100-B-17; Transite on Columbia River Shoreline at 100B 100A MSA HMESC
100-B-18 100-B-18; 184-B Powerhouse Debris Pile 100A MSA HMESC
100-B-19 100-B-19; 100B/C Chemical Contaminated Surface Soil 

Areas; 100-B/C Stained Soil Sites
100A MSA HMESC 

100-B-2 100-B-2; 181-B Backwash Trench; Backwash Trench; 
Miscellaneous Stream #73; Undocumented Liquid Waste Site

100A MSA HMESC 

100-B-20 100-B-20; 1716-B Maintenance Garage Underground Tank 100A MSA HMESC
100-B-21 100-B-21; 100-B/C Miscellaneous Pipelines 100A MSA HMESC
100-B-21:1 Steel Pipeline Segment 100A MSA HMESC 
100-B-21:2 Asbestos/Tar Wrapped Pipeline 100A MSA HMESC
100-B-21:3 Asbestos Wrapped Steel Pipeline 100A MSA HMESC
100-B-21:4 Pipeline From 105-C Reactor East to 116-C-2B Sump 100A MSA HMESC
100-B-22 100-B-22; 100-B Water Treatment Facilities, Pipelines, and 

Surrounding Soils 
100A MSA HMESC 

100-B-22:1 Piping between 183-B and the 185-B/195-B Building(s) 100A MSA HMESC
100-B-22:2 Water Treatment Facilities, Most of 183-B, 185-B, 190-B 100A MSA HMESC
100-B-23 100-B-23; 100-B/C Surface Debris 100A MSA HMESC 
100-B-24 100-B-24; 116-B-7 Spillway (Flume) 100A MSA HMESC
100-B-25 100-B-25; 132-B-6 Spillway (Flume) 100A MSA HMESC
100-B-26 100-B-26; 132-C-2 Spillway (Flume) 100A MSA HMESC
100-B-27 100-B-27; Sodium Dichromate Spill 100A MSA HMESC
100-B-28 100-B-28; 183-C Headhouse to 183-B Pumphouse Sodium 

Dichromate Transfer Pipeline
100A MSA HMESC 

100-B-3 100-B-3; Hot Thimble Burial Ground; Undocumented Solid 
Waste Site 

100A MSA HMESC 

100-B-31 100-B-31; Garnet Sand Located at 183-C Clearwell Pads 100A MSA HMESC
100-B-32 100-B-32; SCA #1; Soil Contamination Area Associated with 

Legacy Waste 
100A MSA HMESC 
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Area 

Pre-
Transition 
Contractor 
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100-B-33 100-B-33; SCA #2; Soil Contamination Area 2 Associated 
with Legacy Waste 

100A MSA HMESC 

100-B-34 100-B-34; B/C-Area Pipelines under Active 
Utilities/Structures 

100A MSA HMESC 

100-B-35 100-B-35; 151-B Primary Substation and 152-B1 Secondary 
Electrical Substation 

100A MSA HMESC 

100-B-35:1 151-B Primary substation and 152-B1 Secondary Substation 100A MSA HMESC 
100-B-35:2 152-B1 Secondary Substation 100A MSA HMESC
100-B-5 100-B-5; 105-B Effluent Vent Trench; 116-B-9; Effluent 

Vent Disposal Trench 
100A MSA HMESC 

100-B-8 100-B-8; 100-B Reactor Cooling Water Effluent 
Underground Pipelines 

100A MSA HMESC 

100-B-8:1 100-B Area South Effluent Pipelines 100A MSA HMESC 
100-B-8:2 100-B Area North Effluent Pipelines 100A MSA HMESC
100-C-11 100-C-11; 105C Gas Recirculation Pipelines 100A TBD HMESC
100-C-3 100-C-3; 119-C French Drain; 119-C Sample Building 

French Drain 
100A MSA HMESC 

100-C-6 100-C-6; 100-C Reactor Cooling Water Effluent 
Underground Pipelines 

100A WCH HMESC 

100-C-6:1 100-C Area South Effluent Pipelines 100A MSA HMESC 
100-C-6:2 100-C Area North Effluent Pipelines 100A MSA HMESC
100-C-6:3 100-C Retention Basin to Outfalls Effluent Pipelines 100A MSA HMESC
100-C-6:4 B/C Pipelines Discovery Areas 100A MSA HMESC
100-C-7 100-C-7; 183-C Filter Building/Pumproom Facility 

Foundation and Demolition Waste; 183-C Monolith
100A MSA HMESC 

100-C-7:1 183-C Water Treatment Facility Head House Foundation and 
Stained Soils 

100A MSA HMESC 

100-C-8 100-C-8; 105C Hydraulic Oil Release 100A MSA HMESC
100-C-9 100-C-9; 100-C Area Process and Sanitary Sewer 

Underground Pipelines 
100A MSA HMESC 

100-C-9:1 100-C Main Process Sewer Collection Line 100A MSA HMESC
100-C-9:2 100-C Sanitary Sewer Lines 100A MSA HMESC 
100-C-9:3 183-C Clearwell Pipelines 100A MSA HMESC
100-C-9:4 100-C Cooling Water Transfer Pipelines and Tunnels 100A MSA HMESC
100-D-1 100-D-1; Contaminated Drain; Contaminated Storm Drain 100A MSA HMESC
100-D-100 100-D-100; Sodium Dichromate Near Southern Portion of 

100-D-56; Stained soil near 183-DR Railroad Track
100A MSA HMESC 

100-D-101 100-D-101; 108-D Acid Pit and Sump; 108-D Car Spot; 108-
D Sodium Silicate Sump; 108-D Storage Tanks; 
Miscellaneous Structures 

100A MSA HMESC 

100-D-102 100-D-102; Suspect Effluent Leak Adjacent to 107-DR Basin 100A MSA HMESC
100-D-103 100-D-103; Suspected Trench and French Drain from 116-D-

8 Cask Pad 
100A MSA HMESC 

100-D-104 100-D-104; Unplanned Release near 185-D Sodium 
Dichromate Storage Tank and Acid Neutralization French 
Drain 

100A MSA HMESC 

100-D-105 100-D-105; D/DR-Area Pipelines Discovered During 
Remediation 

100A MSA HMESC 

100-D-106 100-D-106; 1607-D1 Influent Pipelines 100A MSA HMESC
100-D-107 100-D-107; Soil beneath 1713-DA Essential Materials 100A MSA HMESC
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Warehouse 
100-D-108 100-D-108; 182-D Remaining Pipeline Stubs 100A MSA HMESC
100-D-109 100-D-109; 183-D Remaining Pipeline Stubs 100A MSA HMESC
100-D-12 100-D-12; Sodium Dichromate/Acid Railcar and Truck 

Unload Station and Associated French Drain; Undocumented 
Liquid Waste Site 

100A MSA HMESC 

100-D-13 100-D-13; 100DR Area Sewage Disposal Unit; 124-DR-3; 
1607-DR3; Septic Tank D-13; Unnumbered Septic System A

100A MSA HMESC 

100-D-14 100-D-14; Unnumbered Septic System (b); Unnumbered 
Septic Tank #2 

100A MSA HMESC 

100-D-15 100-D-15; Debris North of 100-D Area Perimeter Road and 
Debris South of 100-D Perimeter Road Within Gravel Pit #21 
(100-D-55); Debris Within Pit 21 

100A MSA HMESC 

100-D-17 100-D-17; Burn Pit; Undocumented Solid Waste Site 100A MSA HMESC
100-D-18 100-D-18; 107-D Sludge Trench #4; 107-D4; 107-D-4; 

Sludge Trench #4 
100A MSA HMESC 

100-D-19 100-D-19; 107-D Sludge Trench #6; Sludge Trench #6 100A MSA HMESC
100-D-2 100-D-2; Lead Sheeting; Solid Waste Site 100A MSA HMESC
100-D-20 100-D-20; 107-D Sludge Trench #3; 107-D3; 107-D-3; 

Sludge Trench #3 
100A MSA HMESC 

100-D-21 100-D-21; 107-D2; 107-D-2; 107-DR Sludge Trench #2; 
Sludge Trench #2 

100A MSA HMESC 

100-D-22 100-D-22; 107-D1; 107-D-1; 107-DR Sludge Trench #1; 
Sludge Trench #1 

100A MSA HMESC 

100-D-23 100-D-23; 119-DR Sample Building Drywell 100A MSA HMESC
100-D-24 100-D-24; 119-D Sample Building Drywell 100A MSA HMESC
100-D-25 100-D-25; Unplanned Release - 116-DR-9 (107-DR) 

Retention Basin Leaks 
100A MSA HMESC 

100-D-27 100-D-27; 151-D Substation UPR; A-2 Substation 
Transformer #A401C Leak 

100A MSA HMESC 

100-D-28 100-D-28; 190-DR Building Septic System 100A MSA HMESC 
100-D-28:1 100-D-28:1, Replacement Septic System 100A MSA HMESC 
100-D-28:2 Original Septic System 100A MSA HMESC
100-D-29 100-D-29; Effluent Line Leak #2 100A MSA HMESC
100-D-3 100-D-3; Silica Gel; Solid Waste Burial Ground 100A MSA HMESC
100-D-30 100-D-30; 185-D; 185-D Sodium Dichromate Trench & 

Sump; 189-D Decontamination & Demolition Project; 190-D 
Sodium Dichromate Soil Contamination

100A MSA HMESC 

100-D-31 100-D-31; 100-D Water Treatment Facilities Underground 
Pipelines 

100A MSA HMESC 

100-D-31:1 100-D-31:1, 1607‑D2 Septic Sewer Pipelines 100A MSA HMESC
100-D-31:10 100-D-31:10, 182‑D North Septic Sewer Pipeline 100A MSA HMESC 
100-D-31:11 100-D-31:11, 182-D and 183-D Sewer Pipelines 100A MSA HMESC
100-D-31:12 100-D-31:12, 183-D West Process Sewer Pipelines 100A MSA HMESC
100-D-31:2 100-D-31:2, 1700-D Series Buildings Septic Sewer Pipelines 100A MSA HMESC
100-D-31:3 100-D-31:3, 105-D Sewer Pipelines 100A MSA HMESC
100-D-31:4 100-D-31:4, 190-D Sewer Pipelines 100A MSA HMESC
100-D-31:5 100-D-31:5, 188-D Ash Disposal Pipeline 100A MSA HMESC 
100-D-31:6 100-D-31:6, 184-D Powerhouse Sewer Pipelines 100A MSA HMESC
100-D-31:7 100-D-31:7, 116-D-5 and D-Pond Sewer Pipeline 100A MSA HMESC
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100-D-31:8 100-D-31:8, 183-D and 186-D Northern Sewer Pipelines 100A MSA HMESC 
100-D-31:9 100-D-31:9, 183-D and 186-D Process Sewer Pipelines 100A MSA HMESC
100-D-32 100-D-32; Minor Construction Burial Ground #6 100A MSA HMESC
100-D-33 100-D-33; Minor Construction Burial Ground #4 East Trench 100A MSA HMESC
100-D-35 100-D-35; Minor Construction Burial Ground #4 East Trench 100A MSA HMESC
100-D-4 100-D-4; 107-D5; 107-D-5; 107-DR Sludge Trench #5; 

Sludge Trench #5 
100A MSA HMESC 

100-D-40 100-D-40; Minor Construction Burial Ground #5 Hole 100A MSA HMESC
100-D-41 100-D-41; 118-18; 118-D-18; Minor Construction Burial 

Ground #5 Trench 
100A MSA HMESC 

100-D-42 100-D-42; Buried VSR Thimble Site 100A MSA HMESC 
100-D-43 100-D-43; 118-D-4C; Burial Ground 4C; Buried VSR 

Thimble Site 
100A MSA HMESC 

100-D-45 100-D-45; 118-D-4B; Burial Ground 4B; Buried VSR 
Thimble Site 

100A MSA HMESC 

100-D-46 100-D-46; 118-D-4A; Burial Ground 4A 100A MSA HMESC
100-D-47 100-D-47; 118-D-4E; Burial Ground 4E; Construction C.G. 

558-Rod Burial 
100A MSA HMESC 

100-D-48 100-D-48; 100-D Reactor Cooling Water Effluent 
Underground Pipelines 

100A MSA HMESC 

100-D-48:1 100-D-48:1, North Pipelines from 116-D-7 to the Outfalls 100A MSA HMESC
100-D-48:2 100-D-48:2, West Pipelines from D Avenue to 116-D-7 100A MSA HMESC
100-D-48:3 100-D-48:3, Effluent Pipelines from D Avenue to 105-D 

Reactor 
100A MSA HMESC 

100-D-48:4 100-D-48:4, Small Cooling Water Effluent Pipelines at 105-D 
Reactor 

100A MSA HMESC 

100-D-49 100-D-49; 100-DR Reactor Cooling Water Effluent 
Underground Pipelines 

100A MSA HMESC 

100-D-49:1 100-D-49:1, North Pipelines from 116-DR-9 to the Outfalls 100A MSA HMESC 
100-D-49:2 100-D-49:2, East Pipelines from D Avenue to 116-DR-9 100A MSA HMESC
100-D-49:3 100-D-49:3, Effluent Pipelines from D Avenue to ~60 m 

from the 105-DR Reactor 
100A MSA HMESC 

100-D-49:4 100-D-49:4, 100-DR Effluent Pipelines Within ~60 m of 
Reactor 

100A MSA HMESC 

100-D-5 100-D-5; Undocumented Solid Waste Site; Undocumented 
Solid Waste Site Near 103-D; Waste Site Near 103-D 

100A MSA HMESC 

100-D-50 100-D-50; 100-DR Water Treatment Facilities Underground 
Pipelines 

100A MSA HMESC 

100-D-50:1 100-D-50:1, Emergency Discharge Pipeline 100A MSA HMESC
100-D-50:10 100-D-50:10, Construction Camp Potable Water Supply 

Pipelines 
100A MSA HMESC 

100-D-50:2 100-D-50:2, Reactor Cooling Water Pipelines from 190-DR 
Pumphouse 

100A MSA HMESC 

100-D-50:3 Reactor Cooling Water Pipelines from 190-D High Bay 100A MSA HMESC
100-D-50:4 100-D-50:4, Gas Recirculation Pipelines 100A MSA HMESC 
100-D-50:5 100-D-50:5, 183-DR Sedimentation Basin Drain Pipelines 100A MSA HMESC
100-D-50:6 100-D-50:6, 183-DR Clearwell Drain Pipelines 100A MSA HMESC
100-D-50:7 100-D-50:7, 183-DR Head House Floor Drain and Catch 

Basins Pipelines 
100A MSA HMESC 

100-D-50:8 100-D-50:8, 117-DR Condensate Drain Pipelines 100A MSA HMESC
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100-D-50:9 100-D-50:9, 1607-DR-3 Sanitary Sewer Pipelines 100A MSA HMESC 
100-D-52 100-D-52; 105-D Downcomer Insulation Space Dry Well 100A MSA HMESC
100-D-53 100-D-53; 117-DR Filter Building; 117-DR HEPA Filter 

Building 
100A MSA HMESC 

100-D-54 100-D-54; Drywell Near the Large Sodium Fire Facility 
Gravel Scrubber 

100A MSA HMESC 

100-D-56 100-D-56; 100-D Area Sodium Dichromate Underground 
Supply Lines 

100A MSA HMESC 

100-D-56:1 100-D-56:1, North Portion of 100-D-56 100A MSA HMESC
100-D-56:2 100-D-56:2, South Portion of 100-D-56 100A MSA HMESC
100-D-58 100-D-58; 100-DR Area Onsite Sewage System for MO-980 

& 4-Closet Restroom Facility; 100-DR OSS
100A MSA HMESC 

100-D-59 100-D-59; French Drain at the 183-D Acid Transfer Station 100A MSA HMESC
100-D-6 100-D-6; 118-D-4D; Burial Ground 4D; Buried VSR 

Thimble; Minor Construction Burial Ground #1
100A MSA HMESC 

100-D-60 100-D-60; 100D River Lines; 100D/DR River Effluent 
Pipelines 

100A MSA HMESC 

100-D-61 100-D-61; Utility Pole and Fixture Debris Piles 100A MSA HMESC
100-D-62 100-D-62; 183-DR Headhouse Septic Tank 100A MSA HMESC 
100-D-63 100-D-63; 100-D/DR Clean Water Pipelines; 100-D/DR 

Service Water Pipelines 
100A MSA HMESC 

100-D-64 100-D-64; 105-DR Reactor Exhaust Stack Sampling 
Building; 119-DR; 119-DR Sample Building 

100A MSA HMESC 

100-D-65 100-D-65; 116-D-5 Outfall Spillway; 1904D Spillway; 100-
D-60:1 Flume 

100A MSA HMESC 

100-D-66 100-D-66; 116-DR-5 Outfall; 1904-DR Spillway; 100-D-60:1 
Flume 

100A MSA HMESC 

100-D-67 100-D-67; D Island; D Island Contamination 100A MSA HMESC
100-D-68 100-D-68; 190-DR Process Water Pump House 100A MSA HMESC
100-D-69 100-D-69; Sodium Dichromate Found Near Pacific Avenue 

and Paddock Street 
100A MSA HMESC 

100-D-7 100-D-7; Undocumented Solid Waste Site 100A MSA HMESC
100-D-70 100-D-70; 184-DA Steam Generating Plant Dry Well 100A MSA HMESC 
100-D-71 100-D-71; Vertical Safety Rod Tower Components 100A MSA HMESC
100-D-72 100-D-72; 183D Acid Facility 100A MSA HMESC
100-D-73 100-D-73; 108-D Chemical Pump House 100A MSA HMESC
100-D-74 100-D-74; Drywell Well 100A MSA HMESC
100-D-75 100-D-75; 151-D Primary Electrical Substation; 152-C1-D & 

152-E1-D Secondary Electrical Substations
100A MSA HMESC 

100-D-75:1 151-D Primary Electrical Substation 100A MSA HMESC
100-D-75:2 100-D-75:2, 152-E1-D Secondary Electrical Substation, 

Substation C4-S1 
100A MSA HMESC 

100-D-75:3 100-D-75:3, 152-C1-D Secondary Electrical Substation 100A MSA HMESC 
100-D-76 100-D-76; Potential Crib Next to 108D; Potential Former 

116-D-3 Crib 
100A MSA HMESC 

100-D-77 100-D-77; 183-DR Filter Building; 183-DR Flocculation 
Basins; 183-DR Head House; 183-DR Sedimentation 
Basins; Acid Facility; DR Reactor Water Treatment 
Facility; Sodium Dichromate Systems 

100A MSA HMESC 

100-D-78 100-D-78; 100D Yellow Stained Soils 100A MSA HMESC
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100-D-79 100-D-79; SCA Area 1; SCA Area 2; 100D Posted Soil 
Contamination Areas 

100A MSA HMESC 

100-D-8 100-D-8; 105-DR Process Sewer Outfall Site; 1907-DR; 
Undocumented Liquid Waste Site

100A MSA HMESC 

100-D-80 100-D-80; 100D Tar Stained Soils & Miscellaneous Debris 100A MSA HMESC 
100-D-80:1 100-D-80:1, Tar Stained Soil & Miscellaneous Debris (Areas 

1, 2, and 3) 
100A MSA HMESC 

100-D-80:2 100-D-80:2, Valve Box with Possible Asbestos Insulation 
(Area 4) 

100A MSA HMESC 

100-D-81 100-D-81; 100D Burn Areas and Other Stained Areas 100A MSA HMESC
100-D-82 100-D-82; 100D Garnet Sand Sites 100A MSA HMESC
100-D-83 100-D-83; 100D Treated Water Pipelines 100A MSA HMESC
100-D-83:1 100-D-83:1, 183-DR Acid Addition Pipelines 100A MSA HMESC
100-D-83:2 100-D-83:2, 183-DR Filter Backwash Connection 100A MSA HMESC
100-D-83:3 100-D-83:3, 108-D Acid Addition Facility Pipelines 100A MSA HMESC 
100-D-83:4 100-D-83:4, Additional Treated Water Pipelines 100A MSA HMESC
100-D-83:5 100-D-83:5, 186-D Acid Neutralizing System Pipelines and 

Reactor Cooling Water Pipelines to 105-D
100A MSA HMESC 

100-D-84 100-D-84; 100D Sanitary Sewer Pipelines 100A MSA HMESC
100-D-84:1 100-D-84:1, Sanitary Sewer Pipelines - Areas 1 and 2 100A MSA HMESC
100-D-84:2 100-D-84:2, Sanitary Sewer Pipelines - Areas 3 and 4 100A MSA HMESC
100-D-85 100-D-85; 100D Reactor Effluent Pipelines 100A MSA HMESC
100-D-85:1 100-D-85:1, Additional 107-DR Effluent Pipeline 100A MSA HMESC 
100-D-85:2 100-D-85:2, Additional 105-DR Reactor Effluent Pipelines 100A MSA HMESC
100-D-86 100-D-86; 100D Process Sewer Pipelines 100A MSA HMESC
100-D-86:1 100-D-86:1, 105-D Gas Recirculation Pipelines 100A MSA HMESC
100-D-86:2 100-D-86:2, Additional Process Sewer Pipelines 100A MSA HMESC
100-D-86:3 100-D-86:3, 105-DR Fan Room Sewer Pipelines 100A MSA HMESC
100-D-87 100-D-87; Spill Near Railroad Car Spot 100A MSA HMESC 
100-D-88 100-D-88; 100D Miscellaneous Pipelines 100A MSA HMESC
100-D-9 100-D-9; 184DA; 184-DA Boiler Oil Tank 100A MSA HMESC
100-D-90 100-D-90; 100-D/DR Out of Service Transformers 100A MSA HMESC
100-D-92 100-D-92; Second Potential UST Near Dichromate Station 100A MSA HMESC
100-D-93 100-D-93; Potential UST Near Dichromate Station 100A MSA HMESC
100-D-94 100-D-94; Dichromate Contaminated Pit Associated with 

187-DR 
100A MSA HMESC 

100-D-95 100-D-95; 100-D/DR Unnumbered Septic Tanks and Tile 
Field 

100A MSA HMESC 

100-D-96 100-D-96; 100-D/DR Additional French Drains 100A MSA HMESC 
100-D-96:1 100-D-96:1, 100-D/DR Additional French Drains Group 1 100A MSA HMESC
100-D-96:2 100-D-96:2, 100-D/DR Additional French Drains Group 2 100A MSA HMESC
100-D-97 100-D-97; 184-DA 500-Gallon Fuel Tank 100A MSA HMESC
100-D-98 100-D-98; 152D Substations 100A MSA HMESC
100-D-98:1 100-D-98:1, 152D Substations - Active 100A MSA HMESC
100-D-98:2 100-D-98:2, 152D and 153D Substations - Inactive 100A MSA HMESC 
100-D-98:3 100-D-98:3, 153-D-5 Distribution Substation 100A MSA HMESC
100-D-99 100-D-99; Two Suspect Features Identified by Ground 

Penetrating Radar 
100A MSA HMESC 

100-F-10 100-F-10; French Drain at East End of 105-F Storage Room 100A MSA HMESC
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Post- 
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(Southeast Corner) 
100-F-11 100-F-11; 108-F Building 18-Inch French Drain 100A MSA HMESC
100-F-12 100-F-12; 36-Inch French Drain at 105-F Building 100A MSA HMESC
100-F-14 100-F-14; 100-FR-2 Vent Pipe; 100-F Carpenter Shop Waste 

Site Vent 
100A MSA HMESC 

100-F-15 100-F-15; 108-F Building Ventilation French Drain 100A MSA HMESC
100-F-16 100-F-16; 108-F Building 30-Inch French Drain 100A MSA HMESC
100-F-18 100-F-18; 105-F Condensate Drain Field; Underground Tank 

at 105-F Building 
100A MSA HMESC 

100-F-19 100-F-19; 1904-F Process Sewer; Contaminated Underground 
Lines; Effluent Water System; 100-F Reactor Cooling Water 
Effluent Underground Pipelines

100A MSA HMESC 

100-F-19:1 100-F-19, 105-F Reactor Cooling Water Effluent 
Underground Pipelines; 100-F-19:1 (North Group), and 100-
F-19:3 (West Group) 

100A MSA HMESC 

100-F-19:2 100-F-19, 105-F Reactor Cooling Water Effluent 
Underground Pipelines; 100-F-19:2 (South Group)

100A MSA HMESC 

100-F-19:3 100-F-19, 105-F Reactor Cooling Water Effluent 
Underground Pipelines; 100-F-19:1 (North Group), and 100-
F-19:3 (West Group) 

100A MSA HMESC 

100-F-2 100-F-2; PNL Ecological Study Strontium Garden; Strontium 
Garden 

100A MSA HMESC 

100-F-20 100-F-20; PNL Parallel Pits 100A MSA HMESC
100-F-23 100-F-23; 141-C Drywell; 100-F Experimental Animal Farm 

Drywell 
100A MSA HMESC 

100-F-24 100-F-24; 145-F Drywell 100A MSA HMESC
100-F-25 100-F-25; 146-FR Drywells 100A MSA HMESC
100-F-26 100-F-26; 100-F Water Treatment Facility Underground 

Pipelines 
100A MSA HMESC 

100-F-26:1 100-F-26:1, North Process Sewer Collection Pipelines 100A MSA HMESC
100-F-26:10 100-F-26:10, 1607-F3 Sanitary Sewer Pipelines 100A MSA HMESC 
100-F-26:11 100-F-26:11, 1607-F4 Sanitary Sewer Pipelines 100A MSA HMESC
100-F-26:12 100-F-26:12, 72-inch Main Process Sewer Pipeline 100A MSA HMESC
100-F-26:13 100-F-26:13, 108-F Drain Pipelines 100A MSA HMESC
100-F-26:14 100-F-26:14, 116-F-5 Influent Pipelines, 116-F-5 Ball 

Washer Crib 
100A MSA HMESC 

100-F-26:15 100-F-26:15, Miscellaneous Pipelines associated with 1608-F 
Sump 

100A MSA HMESC 

100-F-26:16 100-F-26:16, Reactor Cooling Water Pipelines 100A MSA HMESC
100-F-26:2 100-F-26:2, Process Water Pipelines to the Aquatic Biology 

and Strontium Gardens 
100A MSA HMESC 

100-F-26:3 100-F-26:3, 184-F Powerhouse Pipelines 100A MSA HMESC
100-F-26:4 100-F-26:4, South Process Pipelines 100A MSA HMESC 
100-F-26:5 100-F-26:5, 190-F Bypass Pipelines 100A MSA HMESC
100-F-26:6 100-F-26:6, 190-F Reservoir Pipelines 100A MSA HMESC
100-F-26:7 100-F-26:7, Sodium Dichromate and Sodium Silicate 

Pipelines 
100A MSA HMESC 

100-F-26:8 100-F-26:8, 1607-F1 Sanitary Sewer Pipelines 100A MSA HMESC
100-F-26:9 100-F-26:9, 1607-F2 Sanitary Sewer Pipelines 100A MSA HMESC
100-F-28 100-F-28; Septic Tank and Drain Field 100A MSA HMESC
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100-F-29 100-F-29; 100-F Experimental Animal Farm Process Sewer 
Pipelines 

100A MSA HMESC 

100-F-31 100-F-31; 144-F Sanitary Sewer System 100A MSA HMESC 
100-F-33 100-F-33; 146-F Aquatic Biology Fish Ponds 100A MSA HMESC 
100-F-34 100-F-34; Biology Facility French Drain 100A MSA HMESC
100-F-35 100-F-35; Soil Contamination Area Inside the 105-F 

Exclusion Area 
100A MSA HMESC 

100-F-36 100-F-36; 108-F Biological Laboratory; 108-F Chemical 
Pump House 

100A MSA HMESC 

100-F-37 100-F-37; French Drain Discovered Near Hydrant F-2 100A MSA HMESC
100-F-38 100-F-38; Yellow Stained Soil Near Hydrant F-2 100A MSA HMESC
100-F-39 100-F-39; 100F River Effluent Pipelines; 100F River Lines 100A MSA HMESC 
100-F-4 100-F-4; 108-F Building 12-Inch French Drain 100A MSA HMESC
100-F-40 100-F-40; Animal Farm Surface Impoundment 100A MSA HMESC
100-F-41 100-F-41; 100-F Clean Water Pipelines; 100-F Service Water 

Pipelines 
100A MSA HMESC 

100-F-41:1 100-F-41, Discovery Pipeline Between 182-F and 183-F 100A MSA HMESC
100-F-41:2 100-F-41, Discovery Pipeline at 190-F 100A MSA HMESC
100-F-41:3 100-F-41, Discovery Pipeline Southeast of 1704-F 100A MSA HMESC
100-F-41:4 100-F-41, Discovery Pipeline on West Side of 115-F 100A MSA HMESC 
100-F-42 100-F-42; 1904-F Spillway; 100-F-39:1 Flume 100A MSA HMESC
100-F-43 100-F-43; 116-F-16 PNL Outfall; Spillway for PNL Outfall; 

100-F-39:1 
100A MSA HMESC 

100-F-44 100-F-44; 100-F Miscellaneous Pipelines (See Subsites) 100A MSA HMESC
100-F-44:1 100-F-44:1, Discovery Pipeline Near 182-F Reservoir 100A MSA HMESC
100-F-44:10 100-F-44:10, 141-C Sewer Pipelines 100A MSA HMESC
100-F-44:2 100-F-44:2, Discovery Pipeline Near 108-F Building 100A MSA HMESC
100-F-44:3 100-F-44:3, 1607-F3 Sewer System Pipeline 100A MSA HMESC 
100-F-44:4 100-F-44:4, Discovery Pipeline in Silica Gel Pit 100A MSA HMESC
100-F-44:5 100-F-44:5, Process Sewer Pipelines 100A MSA HMESC
100-F-44:6 100-F-44:6, 189-F Refrigeration Pipeline 100A MSA HMESC
100-F-44:7 100-F-44:7, 1717-F Blow Down Pipeline 100A MSA HMESC
100-F-44:8 100-F-44:8, 1717-F Fuel Oil Supply and Return Pipelines 100A MSA HMESC
100-F-44:9 100-F-44:9, 105-F Process Sewer Pipeline 100A MSA HMESC 
100-F-45 100-F-45; Buried River Effluent Pipelines 100A MSA HMESC
100-F-46 100-F-46; 119-F Stack Sampling French Drain 100A MSA HMESC
100-F-47 100-F-47; 151-F Substation 100A MSA HMESC
100-F-48 100-F-48; 184-F Coal Pit Debris 100A MSA HMESC 
100-F-49 100-F-49; 1716-F Maintenance Garage Lubrication Pit 100A MSA HMESC 
100-F-5 100-F-5; 1717-F Building Drywell 100A MSA HMESC
100-F-50 100-F-50; Storm Water Run Off Culvert; 100-F Railroad 

French Drain 
100A MSA HMESC 

100-F-51 100-F-51; 146-F Fish Laboratory Soil 100A MSA HMESC
100-F-52 100-F-52; 146-FR Radioecology/Aquatic Biology Laboratory 

Soil 
100A MSA HMESC 

100-F-53 100-F-53; 108-F Septic System 100A MSA HMESC
100-F-54 100-F-54; 100-F Animal Farm Pastures 100A MSA HMESC
100-F-55 100-F-55; 1607-F7 Contaminated Ash Layer 100A MSA HMESC
100-F-56 100-F-56; 100-F Surface Debris/Stains 100A MSA HMESC 
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100-F-56:1 100-F-56:1, 100-F Garnet Sand Areas 100A MSA HMESC 
100-F-56:2 100-F-56:2, Other 100-F Surface Debris Areas 100A MSA HMESC
100-F-57 100-F-57; 190-F Process Water Pump House Debris 100A MSA HMESC
100-F-57:1 100-F-57:1, 190-F Process Water Pump House Debris 

(Eastern Half) 
100A MSA HMESC 

100-F-57:2 100-F-57:2, 190-F Process Water Pump House Debris 
(Western Half) 

100A MSA HMESC 

100-F-58 100-F-58; 100-F Surface Debris Potentially Containing 
Asbestos 

100A MSA HMESC 

100-F-59 100-F-59; Riparian Area Contamination Originating from 
128-F-2 

100A MSA HMESC 

100-F-60 100-F-60; Cast Iron Pipe 100A MSA HMESC
100-F-61 100-F-61; Stained Soil near 100-F-12 100A MSA HMESC
100-F-62 100-F-62; Animal Farm Septic Lines 100A MSA HMESC
100-F-63 100-F-63; Animal Farm Radioactive Effluent Lines 100A MSA HMESC 
100-F-64 100-F-64; Yellow and Red Stained Soil along railroad tracks 

near 1713-FA 
100A MSA HMESC 

100-F-65 100-F-65; Green Stained Area Near Tracks Immediately West 
of 190-F 

100A MSA HMESC 

100-F-7 100-F-7; Underground Fuel Tank - 1705-F Building 100A MSA HMESC
100-F-8 100-F-8; French Drains Near 105-F Gate 100A MSA HMESC
100-F-9 100-F-9; French Drain at East End of 105-F Storage Room 

(Northeast Corner) 
100A MSA HMESC 

100-H-1 100-H-1; Rod Cave 100A MSA HMESC
100-H-10 100-H-10; French Drain D 100A MSA HMESC
100-H-11 100-H-11; Expansion Box French Drain; French Drain E 100A MSA HMESC
100-H-12 100-H-12; Expansion Box French Drain F and Shielding 

Lead 
100A MSA HMESC 

100-H-13 100-H-13; French Drain G 100A MSA HMESC 
100-H-14 100-H-14; Surface Contamination Zone H 100A MSA HMESC
100-H-16 100-H-16; 184-H Brine Pit; 184-H Salt Dissolving Pit and 

Brine Pump House; H Area Power House Brine Pit
100A MSA HMESC 

100-H-17 100-H-17; 116-H-2 Trench Overflow 100A MSA HMESC
100-H-2 100-H-2; Buried Thimble Site; Thimble Pit 100A MSA HMESC
100-H-21 100-H-21; 100-H Reactor Cooling Water Effluent 

Underground Pipelines 
100A MSA HMESC 

100-H-22 100-H-22; Soil Contaminated by Effluent Line Leakage 100A MSA HMESC
100-H-24 100-H-24; 100-H-24 Substation; 151-H Electrical Facilities; 

151-H Substation 
100A MSA HMESC 

100-H-28 100-H-28; 100-H Water Treatment Facilities Underground 
Pipelines 

100A MSA HMESC 

100-H-28:1 100-H-28:1, 184-H Power House Ash Sluicing Line 100A MSA HMESC 
100-H-28:2 100-H-28:2, South Process Sewers 100A MSA HMESC
100-H-28:3 100-H-28:3, North Process Sewers 100A MSA HMESC
100-H-28:4 100-H-28:4, 1607-H1 Sanitary Sewer Pipelines 100A MSA HMESC
100-H-28:5 100-H-28:5, 1607-H2 Sanitary Sewer Pipelines 100A MSA HMESC
100-H-28:6 100-H-28:6, 182-H Reservoir Sump Drains 100A MSA HMESC
100-H-28:7 100-H-28:7, Process Water Pipelines 100A MSA HMESC 
100-H-28:8 100-H-28:8, 190-H Process Water Pipelines 100A MSA HMESC
100-H-3 100-H-3; 1716-H Garage Fuel Tank Site 100A MSA HMESC
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100-H-30 100-H-30; 110-H Sanitary Sewer Trench 100A MSA HMESC 
100-H-31 100-H-31; Polychlorinated Biphenyl in Soil on North Side of 

105-H Reactor Building 
100A MSA HMESC 

100-H-32 100-H-32; 184-H Brine Pit French Drain 100A MSA HMESC
100-H-33 100-H-33; 183-H Solar Evaporation Basins Radionuclide 

Components 
100A MSA HMESC 

100-H-34 100-H-34; 100H River Effluent Pipelines; 100H River Lines 100A MSA HMESC
100-H-35 100-H-35; 100-H Clean Water Pipelines; 100-H Service 

Water Pipelines 
100A MSA HMESC 

100-H-36 100-H-36; 116-H-5 Spillway; 1904-H Spillway; 100-H-34:1 
Flume (Spillway) for the 116-H-5 Outfall Structure

100A MSA HMESC 

100-H-37 100-H-37; 100-H Mud Dauber Contamination Area 100A MSA HMESC
100-H-38 100-H-38; Trenches and Pit Southwest of 105-H 100A MSA HMESC
100-H-39 100-H-39; Orphan Site H-007; Possible Thimble Pit 

Locations; Potential Thimble Burial Site
100A MSA HMESC 

100-H-4 100-H-4; 1717-H Hot Shop; Contaminated Storage Unit; 
French Drain 

100A MSA HMESC 

100-H-40 100-H-40; Disposal Pit 100A MSA HMESC
100-H-41 100-H-41; Contaminated Area; Contaminated Vertical Pipe 100A MSA HMESC 
100-H-42 100-H-42; 1906-H Drainage Lift Station 100A MSA HMESC
100-H-43 100-H-43; Maintenance Garage; Repair Shop 100A MSA HMESC
100-H-44 100-H-44; 183-H Neutralization Pit; H-016 100A MSA HMESC
100-H-45 100-H-45; 1717-H UST; H-015; Underground Propane Tank 100A MSA HMESC
100-H-46 100-H-46; 190-H Potential Contaminated Soil 100A MSA HMESC
100-H-47 100-H-47; 1717-H Geophysical Anomaly; Orphan Site H-

015; Possible UST 
100A MSA HMESC 

100-H-48 100-H-48; 184-HA Underground Fuel Oil Tanks Associated 
Piping 

100A MSA HMESC 

100-H-49 100-H-49; Potentially Contaminated French Drains 100A MSA HMESC 
100-H-49:1 100-H-49:1, 184‑H Boiler House and 1717-H Hot Shop 

French Drains 
100A MSA HMESC 

100-H-49:2 100-H-49:2, 119-H, 181‑H, and 183-H French Drains 100A MSA HMESC
100-H-49:3 183-H and 1717-H French Drains 100A MSA HMESC
100-H-5 100-H-5; 107-H Buried Sludge Site; 107-H Grave; 107-H 

Retention Basin Sludge Burial Site; Sludge Disposal Trench
100A MSA HMESC 

100-H-50 100-H-50; 100-H Steam Condensate French Drains 100A MSA HMESC
100-H-51 100-H-51; Potentially Contaminated Pipeline Segments 100A MSA HMESC
100-H-51:1 100-H-51:1, 1703‑H Sanitary Sewer Segment 100A MSA HMESC 
100-H-51:2 100-H-51:2, 117-H Seal Pit Crib Feedline 100A MSA HMESC
100-H-51:3 100-H-51:3, 184‑H Brine Discharge Line 100A MSA HMESC 
100-H-51:4 100-H-51:4, 100-H Main Gate Storm Drain 100A MSA HMESC
100-H-51:5 100-H-51:5, Discovery Pipeline at 128-H-1 100A MSA HMESC
100-H-51:6 100-H-51:6, Carbon Steel Pipe 100A MSA HMESC 
100-H-52 100-H-52; 184-HA Septic Drain Field and Associated Piping 100A MSA HMESC
100-H-53 100-H-53; Carbon Steel Pipe in River Bank 100A MSA HMESC
100-H-54 100-H-54; GPERS 100-H Shoreline Survey Unplanned 

Release 
100A MSA HMESC 

100-H-55 100-H-55; Cast Iron Pipe 100A MSA HMESC
100-H-56 100-H-56; H-Area Miscellaneous Pipelines 100A MSA HMESC
100-H-57 100-H-57; Water Tower Foundations at 100H 100A MSA HMESC
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100-H-58 100-H-58; Mud Dauber Nests On Active Powerlines In 100H 
Area 

100A MSA HMESC 

100-H-59 100-H-59; Soil Contamination and Debris Piles near 100-H 
Area Railroad Track; 100-H Area Railroad Track Soil 
Contamination Area 

100A MSA HMESC 

100-H-59:1 100-H-59, 100-H Area Railroad Track Soil Contamination 
Area 

100A MSA HMESC 

100-H-59:2 Debris Piles near 100-H Area Railroad Track 100A MSA HMESC
100-H-60 100-H-60; 184-H Demolition Legacy Asbestos Site 100A MSA HMESC 
100-H-7 100-H-7; French Drain A 100A MSA HMESC
100-H-8 100-H-8; French Drain B 100A MSA HMESC
100-H-9 100-H-9; French Drain C 100A MSA HMESC
100-K-1 100-K-1; 100-K-45; 119-KW Exhaust Air Sample Building 

French Drain; 119-KW French Drain
100A CHPRC CPCC 

100-K-100 100-K-100; 116-KW-3 Remaining Contaminated Soil and 
Items; Radioactive Material Area Remaining After 107-KW 
Basin Removal 

100A CHPRC CPCC 

100-K-101 100-K-101; French Drains and Mercury Stained Soils near 
the 183KE Sedimentation Basin

100A CHPRC CPCC 

100-K-102 100-K-102; French Drains and Mercury Stained Soils near 
the 183KW Sedimentation Basin

100A CHPRC CPCC 

100-K-103 100-K-103; 1704-K and 1717-K Septic Systems; Additional 
Components of 1607-K4 

100A CHPRC CPCC 

100-K-104 100-K-104; 166-KE French Drain 100A CHPRC CPCC
100-K-105 100-K-105; Pit at Southeast Corner of 100K 100A CHPRC CPCC
100-K-106 100-K-106; 182-K Fuel Oil Crib 100A CHPRC CPCC
100-K-107 100-K-107; 1706-KER Abandoned Drain Field 100A CHPRC CPCC 
100-K-108 100-K-108; 1706-KER Septic System; 1706-KER Septic 

Tank; Crib and Sewer Line 
100A CHPRC CPCC 

100-K-109 100-K-109; Unplanned Chemical Release near 183.1KW 
Head House; Yellow Stained Soil adjacent to 183.1KW Head 
House 

100A CHPRC CPCC 

100-K-110 100-K-110; 183KW; 183-KW; Soil Beneath 183.2-KW 
Flocculation and Sedimentation Basins; the 183.3-KW Sand 
Filter Basins 

100A CHPRC CPCC 

100-K-111 100-K-111; Effluent Seepage Area from 116-K-2 100A CHPRC CPCC
100-K-112 100-K-112; Surface Contamination from Waste Storage 

Operations 
100A TBD CPCC 

100-K-113 100-K-113; 100-KW Columbia River Effluent Pipeline; 
Portion of Effluent Piping Extending Beyond River Shore

100A CHPRC CPCC 

100-K-114 100-K-114; 100-KE Columbia River Effluent Pipeline; 
Portion of Effluent Piping Extending Beyond River Shore

100A CHPRC CPCC 

100-K-115 100-K-115; 1717-K Potential Asbestos in Soil 100A CHPRC CPCC 
100-K-116 100-K-116; 1720-K Potential Asbestos in Soil 100A CHPRC CPCC
100-K-118 100-K-118; 183.1-KW; 183.1KW Headhouse Building 

Foundation; Potential Asbestos in Soil
100A CHPRC CPCC 

100-K-119 100-K-119; 182-K; 182K Potential Asbestos Hazard in Soil 100A CHPRC CPCC
100-K-120 100-K-120; 110-KW; 110KW Potential Asbestos in Soil 100A CHPRC CPCC
100-K-121 100-K-121; 115-KE; 115KE Potential Asbestos in Soil 100A CHPRC CPCC
100-K-122 100-K-122; 1706-KE; 1706KE Potential Asbestos in Soil 100A CHPRC CPCC
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100-K-123 100-K-123; 183.1-KE; 183.1KE Potential Asbestos in Soil 100A CHPRC CPCC 
100-K-124 100-K-124; 183.5-KE; 183.5KE Potential Asbestos in Soil 100A CHPRC CPCC
100-K-125 100-K-125; 183.6-KE; 183.6KE Potential Asbestos in Soil 100A CHPRC CPCC
100-K-126 100-K-126; 183.5-KW; 183.5KW Potential Asbestos in Soil 100A CHPRC CPCC
100-K-127 100-K-127; 183.6-KW; 183.6KW Potential Asbestos in Soil 100A CHPRC CPCC
100-K-128 100-K-128; 190-KE; 190KE Potential Asbestos in Soil 100A CHPRC CPCC
100-K-129 100-K-129; 190-KW; 190KW Potential Asbestos in Soil 100A CHPRC CPCC 
100-K-13 100-K-13; French Drain West of the 166-KW Oil Storage 

Tank Facility 
100A CHPRC CPCC 

100-K-130 100-K-130; 181KE; 181-KE Pump House Potential Asbestos 
in Soil 

100A CHPRC CPCC 

100-K-131 100-K-131; 1908KE; 1908-KE Water Monitoring Station 
Potential Asbestos in Soil 

100A CHPRC CPCC 

100-K-132 100-K-132; Deep Vadose Zone Contamination Below 118-K-
1 Burial Ground 

100A CHPRC CPCC 

100-K-14 100-K-14; 183-KE Acid Neutralization Pit and Overflow 
French Drain 

100A CHPRC CPCC 

100-K-18 100-K-18; 183-KW Caustic Neutralization Pit 100A CHPRC CPCC 
100-K-19 100-K-19; 183-KW Caustic Soda Storage Tank Site 100A CHPRC CPCC
100-K-2 100-K-2; 118-K-2; 118-K-2 Sludge Burial Ground; Burial 

Area 
100A WCH CPCC 

100-K-25 100-K-25; 183-KE Caustic Neutralization Pit 100A CHPRC CPCC
100-K-27 100-K-27; 183-KE Caustic Soda Storage Tank Site 100A CHPRC CPCC
100-K-29 100-K-29; 183-KE Sandblasting Site 100A CHPRC CPCC 
100-K-3 100-K-3; 1706-KE Fish Pond Heat Exchanger Pit. Pump Pit 

and Associated Piping; Water Studies Semi-Works 
100A CHPRC CPCC 

100-K-30 100-K-30; 183-KE Sulfuric Acid Tank Bases (West Tank) 100A CHPRC CPCC
100-K-31 100-K-31; 183-KE Sulfuric Acid Tank Bases (East Tank) 100A CHPRC CPCC
100-K-32 100-K-32; 183-KW Sulfuric Acid Tank Bases (East Tank) 100A CHPRC CPCC
100-K-33 100-K-33; 183-KW Sulfuric Acid Tank Bases (West Tank) 100A CHPRC CPCC
100-K-34 100-K-34; 183-KW Acid Neutralization Pit 100A CHPRC CPCC
100-K-35 100-K-35; 183-KE Acid Neutralization Pit 100A CHPRC CPCC 
100-K-36 100-K-36; 1706-KE Chemical Storage Facility Dry Well 100A CHPRC CPCC
100-K-37 100-K-37; 1706-KE Sulfuric Acid Tank 100A CHPRC CPCC
100-K-38 100-K-38; 1706-KE Caustic Soda Tank 100A CHPRC CPCC
100-K-4 100-K-4; 1706-KE Wet Fish Studies Ponds and Valve Pit 100A CHPRC CPCC
100-K-42 100-K-42; 100-KE Fuel Storage Basin; 105-KE Fuel Storage 

Basin; Irradiated Fissile Material Storage; KE Basin; Metal 
Storage Basin; Potential Asbestos in Soil; 100-K East Basin; 
100-K-40 

100A CHPRC CPCC 

100-K-43 100-K-43; 105-KW Fuel Storage Basin; Irradiated Fissile 
Material Storage; K West Basin; KW Basin

100A CHPRC CPCC 

100-K-46 100-K-46; 119-KE French Drain; Drywell 100A CHPRC CPCC
100-K-47 100-K-47; 1904-K Process Sewer 100A CHPRC CPCC
100-K-48 100-K-48; 100-KE Oil Contamination Areas 100A CHPRC CPCC
100-K-49 100-K-49; 100-KW Oil Contamination Areas 100A CHPRC CPCC 
100-K-5 100-K-5; 1705-KE French Drain 100A CHPRC CPCC
100-K-50 100-K-50; 1725-K & 1726-K Sanitary Sewer System Holding 

Tank 
100A CHPRC CPCC 
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100-K-51 100-K-51; 105-KE 90-Day Waste Accumulation Area; 100K 
90-Day Waste Storage Facility

100A CHPRC CPCC 

100-K-53 100-K-53; 100-KE Glycol Heat Recovery Underground 
Pipelines 

100A CHPRC CPCC 

100-K-54 100-K-54; 100-KW Glycol Heat Recovery Underground 
Pipelines 

100A CHPRC CPCC 

100-K-55 100-K-55; 100-KR-1 Pipelines; 100-KW Reactor Cooling 
Water Effluent Underground Pipelines

100A CHPRC CPCC 

100-K-56 100-K-56; 100-KE Reactor Cooling Water Effluent 
Underground Pipelines; 100-KR-1 Pipelines

100A CHPRC CPCC 

100-K-57 100-K-57; 107-KE Drainage Ditches 100A CHPRC CPCC 
100-K-6 100-K-6; 105-KE Vacuum Pit; Cyclone Separator; Vacuum 

Pit 
100A CHPRC CPCC 

100-K-60 100-K-60; 1904-K Process Sewer (165-KW) 100A CHPRC CPCC
100-K-61 100-K-61; 117-KW Filter Building and Duct Work 100A CHPRC CPCC
100-K-62 100-K-62; 117-KE Filter Building 100A CHPRC CPCC
100-K-63 100-K-63; 100-KW Flood Plain Contamination Area; 100-

KW Floodplain; UN-116-KW-1
100A CHPRC CPCC 

100-K-64 100-K-64; 100-KE Flood Plain Contamination Area; 100-KE 
Floodplain; UN-116-KE-1 

100A CHPRC CPCC 

100-K-66 100-K-66; 165-KW Power Control Building 100A CHPRC CPCC
100-K-67 100-K-67; 165-KE Power Control Building 100A CHPRC CPCC
100-K-68 100-K-68; 105-KE Pump Gallery and Catch Tank; D Sump 100A CHPRC CPCC 
100-K-69 100-K-69; 105-KE Sump C 100A CHPRC CPCC
100-K-70 100-K-70; 105-KE Waste Storage Tank; Holding Tank 100A CHPRC CPCC
100-K-71 100-K-71; 105-KE Collection Box 100A CHPRC CPCC
100-K-72 100-K-72; 105-KW Pump Gallery and Catch Tank; D Sump 100A CHPRC CPCC
100-K-73 100-K-73; 105-KW Collection Box 100A CHPRC CPCC
100-K-74 100-K-74; 105-KW Waste Storage Tank; Holding Tank 100A CHPRC CPCC 
100-K-75 100-K-75; 105-KW Sump C 100A CHPRC CPCC
100-K-77 100-K-77; Underground Railroad Ties Southeast of 1706KE 100A CHPRC CPCC
100-K-78 100-K-78; Fenced Contamination Area 100A MSA HMESC
100-K-79 100-K-79; Sodium Dichromate and Sulfuric Acid Product 

Pipelines at 100-KE and 100-KW
100A CHPRC CPCC 

100-K-80 100-K-80; 100-KW River Effluent Pipeline; 100-KW River 
Line; River Line (West) from116-K-3 Outfall

100A CHPRC CPCC 

100-K-81 100-K-81; Contamination Area West of 116-K-3 100A CHPRC CPCC
100-K-82 100-K-82; 105-KW Fuel Storage Basin Leak 100A CHPRC CPCC
100-K-83 100-K-83; 116-K-3; 1904-K Flume; 1904-K Outfall 

Structure; 1904-K Spillway 
100A CHPRC CPCC 

100-K-84 100-K-84; Red Soil Found Southwest of 118-K-1 100A MSA HMESC 
100-K-85 100-K-85; 100-K Temporary Construction Pit 100A MSA HMESC
100-K-86 100-K-86; Four Areas of Stained Soil in 100-K Area; 100-K 

Stain Areas 
100A MSA HMESC 

100-K-87 100-K-87; 100-K Asbestos Lagging 100A MSA HMESC
100-K-88 100-K-88; Yellow and White Granular Material 100A MSA HMESC
100-K-89 100-K-89; 100-K Burn Site 100A MSA HMESC
100-K-90 100-K-90; 100-K White Granular Material 100A MSA HMESC
100-K-91 100-K-91; 100-K Battery 100A MSA HMESC 
100-K-92 100-K-92; 100-K Reddish Stained Gravels 100A MSA HMESC
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100-K-94 100-K-94; 1702-KE and 1702-KW Guard House Dry Wells 100A CHPRC CPCC 
100-K-95 100-K-95; 100-K Tar Dump 100A MSA HMESC
100-K-96 100-K-96; 100-KE River Effluent Pipeline; 100-KE River 

Line; River Line (East) from 116-K-3 Outfall
100A CHPRC CPCC 

100-K-97 100-K-97; 183-KW French Drain and Rail Spur Unplanned 
Release 

100A CHPRC CPCC 

100-K-98 100-K-98; 183-KE French Drain and Rail Spur Unplanned 
Release 

100A CHPRC CPCC 

100-K-99 100-K-99; 116-KE-4 Contaminated Soil and Items; 
Radioactive Material Area Remaining After 107-KE Basin 
Removal 

100A CHPRC CPCC 

100-N-1 100-N-1; HGP Settling Pond; HGP SWMU #6 100A MSA HMESC
100-N-10 100-N-10; 120-N-5 Facility Liquid Unplanned Release 2 

(09/02/87) 
100A MSA HMESC 

100-N-100 100-N-100; 100-N Oil Filters #4 100A MSA HMESC 
100-N-101 100-N-101; 100-N Stain Area #4 100A MSA HMESC
100-N-102 100-N-102; Potentially Contaminated French Drains and 

Drain Lines; 100-N Potentially Contaminated French Drains
100A MSA HMESC 

100-N-102:1 100-N-102:1, 100-N Potentially Contaminated French Drains 
and Drain Lines, Group 1, 100-N Potentially Contaminated 
French Drains, Group 1 

100A MSA HMESC 

100-N-102:2 100-N-102:2, 100-N Potentially Contaminated French Drains 
and Drain Lines, Group 2, 100-N Potentially Contaminated 
French Drains, Group 2 

100A MSA HMESC 

100-N-103 100-N-103; 100-N Steam Condensate French Drains 100A MSA HMESC
100-N-103:1 100-N-103:1, 100-N Steam Condensate French Drains 

(inactive) 
100A MSA HMESC 

100-N-103:2 100-N-103:2, 100-N Steam Condensate French Drains 
(active) 

100A MSA HMESC 

100-N-104 100-N-104; Raw Water Overflow Spillway 100A MSA HMESC 
100-N-106 100-N-106; Shallow Petroleum-Only Releases at 100-N; 

SPOR Releases 
100A CHPRC CPCC 

100-N-107 100-N-107; Bioventing Well Islands; Soil Contamination 
Adjacent to Bioventing Wells 

100A CHPRC CPCC 

100-N-108 100-N-108; 100-N Shoreline Site 100A CHPRC CPCC
100-N-109 100-N-109; Two Underground Radioactive Material Areas 

near N Avenue; URMA N3 and URMA N4
100A TBD HMESC 

100-N-11 100-N-11; 120-N-5 Transfer Trench Liquid Unplanned 
Release 3 

100A MSA HMESC 

100-N-110 100-N-110, Contaminated Soil Surrounding Power Pole near 
100-N-83 and 116-N-1, URMA-N5

100A TBD HMESC 

100-N-13 100-N-13; Contaminated Soil Solid Waste Site 1 100A MSA HMESC
100-N-14 100-N-14; Contaminated Soil Solid Waste Site 2 100A MSA HMESC
100-N-16 100-N-16; 128N-FS-2; Burn Pit 1 100A MSA HMESC
100-N-17 100-N-17; 128N-FS-1; Burn Pit 2 100A MSA HMESC
100-N-18 100-N-18; Hanford Generating Plant Burn Pit; HGP Burn Pit 100A MSA HMESC 
100-N-19 100-N-19; HGP Construction Debris Dump Solid Waste Site; 

SWMU #11 
100A MSA HMESC 

100-N-21 100-N-21; 1143-N Blast Yard; Blast Yard Solid Waste Site 100A MSA HMESC
100-N-22 100-N-22; 1705-N Septic Tank and Cesspool; 1706-NA 100A MSA HMESC
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Sanitary Sewer System 
100-N-23 100-N-23; Resin Disposal Pit Liquid Waste Site 1 100A MSA HMESC
100-N-24 100-N-24; Hydrogen Dry Well Liquid Waste Site; Hydrogen 

Peroxide Drywell 
100A MSA HMESC 

100-N-25 100-N-25; French Drain 1 Liquid Waste Site 100A MSA HMESC
100-N-26 100-N-26; French Drain 2 Liquid Waste Site 100A MSA HMESC
100-N-27 100-N-27; 108-N Neutralization Pit; 108-N Sump 100A MSA HMESC
100-N-28 100-N-28; Resin Disposal Pit Liquid Waste Site 2 100A MSA HMESC
100-N-29 100-N-29; Unplanned Release on 25-Centimeter (10-Inch) 

Blowdown Pipeline #1 
100A MSA HMESC 

100-N-3 100-N-3; HGP SWMU #9; Maintenance Garage French 
Drain; Maintenance Garage Waste Water Treatment Unit

100A MSA HMESC 

100-N-30 100-N-30; Unplanned Release on 10-Inch Blowdown 
Pipeline #2 

100A MSA HMESC 

100-N-31 100-N-31; Unplanned Release on 30-Inch Pipe Line 100A MSA HMESC 
100-N-32 100-N-32; Unplanned Release on 25-Centimeter (10-Inch) 

Blowdown Pipeline #3 
100A MSA HMESC 

100-N-33 100-N-33; 100-N Military Installation Ash Pit 100A MSA HMESC
100-N-34 100-N-34; Debris Site 100A MSA HMESC
100-N-35 100-N-35; Oil Releases from Hanford Generating Plant 

(HGP) Substation Equipment
100A MSA HMESC 

100-N-36 100-N-36; 107-N Oil Stained Pad 100A MSA HMESC
100-N-37 100-N-37; 109-N Asbestos Release 100A MSA HMESC
100-N-38 100-N-38; Unplanned Release at 1300-N 100A MSA HMESC
100-N-39 100-N-39; Hanford Substation Construction Dump Area; 

SWMU #11 
100A MSA HMESC 

100-N-4 100-N-4; HGP SWMU #5; HGP Tile Field 100A MSA HMESC 
100-N-40 100-N-40; Unplanned Release at 108-N 100A MSA HMESC
100-N-41 100-N-41; 1701-NE Gate House Septic Tank; HGP SWMU 

#9 
100A MSA HMESC 

100-N-45 100-N-45; 1703-N Office Building Septic Tank; HGP 
SWMU #9 

100A MSA HMESC 

100-N-46 100-N-46; HGP Diesel Oil Storage Tank 100A MSA HMESC
100-N-47 100-N-47; Military Artillery Site Solid Waste Site 100A MSA HMESC
100-N-5 100-N-5; HGP Bone Yard; HGP Disposal and Storage Area; 

HGP SWMU #10 
100A MSA HMESC 

100-N-50 100-N-50; HGP SWMU #4; Turbine Oil Cleaning System; 
Turbine Oil Filter Unit 

100A MSA HMESC 

100-N-51 100-N-51; 100-N-51A; HGP Building Oil Storage Area; HGP 
SWMU #2 

100A MSA HMESC 

100-N-51B 100-N-51B; HGP Building Floor Drains and Sumps; HGP 
SWMU #3 

100A MSA HMESC 

100-N-52 100-N-52; HGP Gasoline Storage Tank 100A MSA HMESC
100-N-53 100-N-53; 181-N Building Waste Oil Tank 100A MSA HMESC
100-N-54 100-N-54; 151-N Building Drywell; Miscellaneous Stream 

#727 
100A MSA HMESC 

100-N-55 100-N-55; 153-N Building Drywell; Miscellaneous Stream 
#728 

100A MSA HMESC 

100-N-56 100-N-56; 181-N Building Drywell 100A MSA HMESC 
100-N-57 100-N-57; 1304-N Emergency Dump Tank 100A MSA HMESC 
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100-N-58 100-N-58; 120-N South Settling Pond; 1324-N South Settling 
Pond; South Pond 

100A MSA HMESC 

100-N-59 100-N-59; Radioactively Contaminated Soil Northeast of 
105-NB Building 

100A MSA HMESC 

100-N-6 100-N-6; 128-N-1; 128N-FS-3 100A MSA HMESC 
100-N-60 100-N-60; 1314-N Drywell 100A MSA HMESC
100-N-61 100-N-61; 100-N Water Treatment and Storage Facilities 

Underground Pipelines 
100A MSA HMESC 

100-N-61:1 100-N-61:1, Water Treatment and Storage Facilities 
Underground Pipelines South of 109-N

100A MSA HMESC 

100-N-61:2 100-N-61:2, Water Treatment and Storage Facilities 
Underground Pipelines East of 109-N

100A MSA HMESC 

100-N-61:3 100-N-61:3, Water Treatment and Storage Facilities 
Underground Pipelines West of 109-N

100A MSA HMESC 

100-N-61:4 100-N-61:4, Water Treatment and Storage Facilities 
Underground Pipelines South of 182-N

100A MSA HMESC 

100-N-62 100-N-62; 100-N, 105-N, 109-N, 163-N, 182-N, 183-N and 
184-N Underground Pipelines

100A MSA HMESC 

100-N-63 100-N-63; 100-N Reactor (1314-N. 116-N-1 and 116-N-3) 
TSD Underground Pipelines 

100A WCH HMESC 

100-N-64 100-N-64; 100-N Reactor 105/109-N Cooling Water Effluent 
Underground Pipelines 

100A MSA HMESC 

100-N-64:1 100-N-64:1, Cooling Water Effluent Underground Pipelines 
South of 109-N 

100A MSA HMESC 

100-N-64:2 100-N-64:2, Cooling Water Effluent Underground Pipelines 
East of 109 N 

100A MSA HMESC 

100-N-64:3 100-N-64:3, Cooling Water Effluent Underground Pipelines 
West of 109-N 

100A MSA HMESC 

100-N-65 100-N-65; Diesel Oil Interceptor Trench; UPR-100-N-17 
Interceptor Trench 

100A WCH HMESC 

100-N-66 100-N-66; 105-N/109-N Reactor Building Complex 100A MSA HMESC
100-N-67 100-N-67; HGP Dumping Area 100A MSA HMESC
100-N-68 100-N-68; N Basin Low Level Radioactive Water Spill 100A MSA HMESC
100-N-74 100-N-74; 183-N Building Fire System Drain; Miscellaneous 

Stream #492 
100A MSA HMESC 

100-N-75 100-N-75; 183-N Building Fire System Relief Valve; 
Miscellaneous Stream #493 

100A MSA HMESC 

100-N-76 100-N-76; 181-N Pumphouse French Drains 100A MSA HMESC
100-N-77 100-N-77; River Line from 1908-N Outfall; 100N River 

Effluent Pipeline 
100A MSA HMESC 

100-N-78 100-N-78; 1716-NE Maintenance Garage; HGP SWMU #8 100A MSA HMESC 
100-N-79 100-N-79; 1908 N Outfall Structure; 1908-N Spillway; 100-

N-77:1 Flume 
100A MSA HMESC 

100-N-8 100-N-8; 108-N CUF; 108-N Facility 100A MSA HMESC
100-N-80 100-N-80; River Line from 1908-NE Outfall 100A MSA HMESC
100-N-81 100-N-81; 100-N Kaiser Shops Garnet Sandblasting Material 100A MSA HMESC
100-N-82 100-N-82; 100-N Decontamination Pad 100A MSA HMESC
100-N-83 100-N-83; Two Contamination Areas Found Near 116-N-1 100A MSA HMESC
100-N-84 100-N-84; 100-N Miscellaneous Pipelines 100A MSA HMESC 
100-N-84:1 100-N-84:1; 100-N Area Raw Water Pipelines 100A MSA HMESC
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100-N-84:2 100-N-84:2; 100-N Area Fuel and Foam Pipelines 100A MSA HMESC 
100-N-84:3 100-N-84:3; 100-N Area Filter and Potable Water Pipelines 100A MSA HMESC
100-N-84:4 100-N-84:4; 100-N Area Steam and Condensate Pipelines 100A MSA HMESC
100-N-84:5 100-N-84:5; 100-N Area Sanitary Pipelines 100A MSA HMESC
100-N-84:6 100-N-84:6; 100-N Area Chemical and Process Sewer 

Pipelines 
100A MSA HMESC 

100-N-84:7 100-N-84:7; 100-N Area Unidentified and other 
Miscellaneous Pipelines 

100A MSA HMESC 

100-N-84:8 100-N-84:8; 100-N Area Unidentified Pipelines within 
Planned Excavations 

100A MSA HMESC 

100-N-84:9 100-N-84:9; 100-N Area Active Raw Water Pipelines 100A MSA HMESC 
100-N-85 100-N-85; Gas Station Fuel Tanks 100A MSA HMESC
100-N-86 100-N-86; 151-N Substation Transformer and Oil Circuit 

Breakers 
100A MSA HMESC 

100-N-87 100-N-87; 116-N Ventilation Stack Piping and French Drain 100A MSA HMESC
100-N-88 100-N-88; 1143-N French Drain 100A MSA HMESC
100-N-89 100-N-89; 117-NVH French Drain 100A MSA HMESC
100-N-9 100-N-9; 120-N-5 Facility Liquid Unplanned Release 1 

(08/07/87) 
100A MSA HMESC 

100-N-90 100-N-90; 100-N Reactor Rod Caves 100A MSA HMESC
100-N-91 100-N-91; 100-N Battery Debris 100A MSA HMESC 
100-N-92 100-N-92; 100-N Stain Area #1 100A MSA HMESC
100-N-93 100-N-93; 100-N Stain Area #2 100A MSA HMESC
100-N-94 100-N-94; 100-N Oil Filters #1 100A MSA HMESC
100-N-95 100-N-95; Hanford Generating Plant (185-N) Septic Tank 100A MSA HMESC
100-N-96 100-N-96; 100-N Military Camp Disposal Pits 100A MSA HMESC
100-N-97 100-N-97; 100-N Oil Filters #2 100A MSA HMESC 
100-N-98 100-N-98; 100-N Stain Area #3 100A MSA HMESC
100-N-99 100-N-99; 100-N Oil Filters #3 100A MSA HMESC
1100 HPADS 1100 HPADS; 1100 Area Hanford Patrol Academy 

Demolition Site 
600A CHPRC CPCC 

1100-12 1100-12; 1100-12 Dumping Areas Not Available CHPRC CPCC
1100-20 1100-20; Hammer 90-Day Storage Pad 600A CHPRC CPCC
1100-9 1100-9; 1164 Building 90-Day Waste Accumulation Area Not Available CHPRC CPCC
116-B-1 116-B-1; Process Effluent Trench; 107-B Liquid Waste 

Disposal Trench 
100A MSA HMESC 

116-B-10 116-B-10; Quench Tank; 108-B Dry Well 100A MSA HMESC 
116-B-11 116-B-11; 116-B-11 Retention Basin; 107-B Retention Basin 100A MSA HMESC
116-B-12 116-B-12; 117-B Crib; 117-B Seal Pit Crib 100A MSA HMESC
116-B-13 116-B-13; 116-B-8; Basin Sludge Burial Pit; 107-B #2 Grave;

107-B South Sludge Trench 
100A MSA HMESC 

116-B-14 116-B-14; 116-B-2; 107-B #1 Grave; 107-B Liquid Waste 
Disposal Trench No. 1; 107-B North Sludge Trench

100A MSA HMESC 

116-B-15 116-B-15; 105-B Fuel Storage Basin Cleanout Percolation 
Pit; 105-B Fuel Storage Discharge Pond; 105-B Pond

100A MSA HMESC 

116-B-16 116-B-16; 111-B Fuel Examination Tank 100A MSA HMESC
116-B-2 116-B-2; B-Storage Basin Crib; 105-B Storage Basin Trench 100A MSA HMESC
116-B-3 116-B-3; 105-B Pluto Crib 100A MSA HMESC
116-B-4 116-B-4; 105-B Dummy Decontamination Disposal Crib; 

105-B Dummy Decontamination French Drain
100A MSA HMESC 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT      SECTION J 
CONTRACT NO. 89303320DEM000058      ATTACHMENT J-13 

J-13-18 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

116-B-5 116-B-5; 116-B-5 Crib; 116-B-5 Trench; 108-B Crib 100A MSA HMESC 
116-B-6A 116-B-6A; 111-B Crib No. 1; 116-B-6-1 100A MSA HMESC
116-B-6B 116-B-6B; 111-B Crib No. 2; 116-B-6-2 100A MSA HMESC
116-B-7 116-B-7; 1904-B1; 1904-B-1 Outfall Structure 100A MSA HMESC 
116-B-9 116-B-9; 104-B-2 French Drain 100A MSA HMESC
116-C-1 116-C-1; 107-C Liquid Waste Disposal Trench 100A MSA HMESC 
116-C-2A 116-C-2A; 105-C Crib; 105-C Pluto Crib; 116-C-2 100A MSA HMESC
116-C-2B 116-C-2B; 116-C-2B Pump Station; 105-C Pluto Crib Pump 

Station; 116-C-2-1 
100A MSA HMESC 

116-C-2C 116-C-2C; 116-C-8; 105-C Pluto Crib Sand Filter; 116-C-2-2 100A MSA HMESC
116-C-3 116-C-3; 105-C Chemical Waste Tanks 100A MSA HMESC
116-C-5 116-C-5; 116-C-5 Retention Basins; 107-C Retention Basins 100A MSA HMESC
116-C-6 116-C-6; 105-C Fuel Storage Basin Cleanout Percolation Pit; 

105-C Pond 
100A MSA HMESC 

116-D-10 116-D-10; 105-D Fuel Storage Basin Cleanout Percolation 
Pit; 105-D Fuel Storage Discharge Ponds; 105-D Ponds

100A MSA HMESC 

116-D-1A 116-D-1A; 105-D Storage Basin Trench #1 100A MSA HMESC
116-D-1B 116-D-1B; 105-D Storage Basin Trench #2 100A MSA HMESC 
116-D-2 116-D-2; 116-D-2A; 105-D Pluto Crib 100A MSA HMESC
116-D-3 116-D-3; 108-D Crib #1 100A MSA HMESC
116-D-4 116-D-4; 108-D Crib #2 100A MSA HMESC
116-D-5 116-D-5; 1904-D Outfall Structure 100A MSA HMESC
116-D-6 116-D-6; 105-D Cushion Corridor French Drain 100A MSA HMESC
116-D-7 116-D-7; 107-D; 107-D Retention Basin 100A MSA HMESC 
116-D-8 116-D-8; 100-D Cask Storage Pad 100A MSA HMESC
116-D-9 116-D-9; 117-D Crib; 117-D Seal Pit Crib 100A MSA HMESC
116-DR-1&2 116-DR-1&2; 116-DR-2; Emergency Crib Trench; 107-DR 

Liquid Waste Disposal Trench #1; 107-DR Liquid Waste 
Disposal Trench #2; 116-DR-1

100A MSA HMESC 

116-DR-10 116-DR-10; 105-DR Fuel Storage Basin Cleanout 
Percolation; 105-DR Fuel Storage Discharge Pond; 105-DR 
Pond 

100A MSA HMESC 

116-DR-3 116-DR-3; 105-DR Storage Basin Trench 100A MSA HMESC
116-DR-4 116-DR-4; 105-DR Pluto Crib 100A MSA HMESC
116-DR-5 116-DR-5; 1904-DR; 1904-DR Outfall Structure 100A MSA HMESC
116-DR-6 116-DR-6; 1608-DR Liquid Disposal Trench; Wash Pad 

Liquid Waste Site 3C 
100A MSA HMESC 

116-DR-7 116-DR-7; 105-DR Inkwell Crib 100A MSA HMESC
116-DR-8 116-DR-8; 117-DR Crib; 117-DR Seal Pit Crib (CERCLA) 100A MSA HMESC
116-DR-9 116-DR-9; 107-DR; 107-DR Retention Basin 100A MSA HMESC 
116-F-1 116-F-1; Lewis Canal 100A MSA HMESC
116-F-10 116-F-10; 116-F-8; Perf Decontamination Drain; 105 

Dummy/Perf Decontamination Crib; 105-F Dummy 
Decontamination French Drain 

100A MSA HMESC 

116-F-11 116-F-11; 105-F Cushion Corridor French Drain 100A MSA HMESC
116-F-12 116-F-12; 148-F French Drain 100A MSA HMESC
116-F-14 116-F-14; 107-F; 107-F Retention Basin 100A MSA HMESC
116-F-15 116-F-15; 108-F Radiation Crib 100A MSA HMESC
116-F-16 116-F-16; PNL Outfall 100A MSA HMESC
116-F-2 116-F-2; 107-F Liquid Waste Disposal Trench 100A MSA HMESC 
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116-F-3 116-F-3; 105-F Storage Basin Trench 100A MSA HMESC 
116-F-4 116-F-4; 105-F Pluto Crib 100A MSA HMESC
116-F-5 116-F-5; Ball Washer Crib 100A MSA HMESC
116-F-6 116-F-6; 1608-F Liquid Waste Disposal Trench; 105-F 

Cooling Water Trench 
100A MSA HMESC 

116-F-7 116-F-7; 116-F-7 Seal Pit Water Crib and Pipeline; 117-F 
Crib and Pipeline 

100A MSA HMESC 

116-F-7:1 116-F-7:1, 116-F-7 Crib, 117-F Crib, 116-F-7 Seal Pit Water 
Crib 

100A MSA HMESC 

116-F-7:2 116-F-7:2, 116-F-7 Crib Pipeline, 117-F Crib Pipeline, 116-
F-7 Seal Pit Water Crib Pipeline

100A MSA HMESC 

116-F-8 116-F-8; 1904-F Outfall Structure 100A MSA HMESC
116-F-9 116-F-9; Animal Waste Leaching Trench 100A MSA HMESC
116-H-1 116-H-1; 107-H Liquid Waste Disposal Trench 100A MSA HMESC
116-H-2 116-H-2; 1608-H Crib & Trench; 1608-H Liquid Waste 

Disposal Trench 
100A MSA HMESC 

116-H-3 116-H-3; Perf Decontamination Drain; 105-H Dummy 
Decontamination French Drain

100A MSA HMESC 

116-H-4 116-H-4; 105-H Pluto Crib 100A MSA HMESC 
116-H-5 116-H-5; 116-H-5 Outfall Structure; 1904-H Outfall Structure 100A MSA HMESC
116-H-6 116-H-6; 183-H Solar Evaporation Basins 100A MSA HMESC
116-H-7 116-H-7; 107-H; 107-H Retention Basin 100A MSA HMESC
116-H-9 116-H-9; 117-H Crib; 117-H Seal Pit Crib 100A MSA HMESC
116-K-1 116-K-1; 116-K-1 Trench; 100-K Crib; 100-K Emergency 

Pond; 100-K Pond; 107-K Pond; 107-K(E) Sump
100A MSA HMESC 

116-K-2 116-K-2; 116-K-2 Trench; Bypass Crib Ditch; K Trench; 
100-K Emergency Trench; 100-K Mile Long Trench; 107-K 
Effluent Trench 

100A MSA HMESC 

116-K-3 116-K-3; 1904-K Outfall Structure; 1908-K Outfall Structure 100A CHPRC CPCC 
116-KE-1 116-KE-1; 115-KE Condensate Crib 100A CHPRC CPCC 
116-KE-2 116-KE-2; 1706-KER Waste Crib and Pipeline 100A CHPRC CPCC
116-KE-3 116-KE-3; 105-KE Fuel Storage Basin Storage Basin French 

Drain; 105-KE Sub-Basin Drainage Disposal System Crib
100A CHPRC CPCC 

116-KE-4 116-KE-4; 107-KE; 107-KE Retention Basins 100A CHPRC CPCC
116-KE-5 116-KE-5; 150-KE Heat Recovery Station 100A WCH CPCC
116-KE-6A 116-KE-6A; 1706-KE Condensate Collection Tank; 1706-KE 

Waste Treatment System 
100A CHPRC CPCC 

116-KE-6B 116-KE-6B; 1706-KE Evaporation Tank; 1706-KE Waste 
Treatment System 

100A CHPRC CPCC 

116-KE-6C 116-KE-6C; 1706-KE Waste Accumulation Tank; 1706-KE 
Waste Treatment System 

100A CHPRC CPCC 

116-KE-6D 116-KE-6D; 1706-KE Ion Exchange Column; 1706-KE 
Waste Treatment System 

100A CHPRC CPCC 

116-KW-1 116-KW-1; 115-KW Condensate Crib 100A CHPRC CPCC 
116-KW-2 116-KW-2; 105-KW Basin Reverse Well; 105-KW Fuel 

Storage Basin Sub-Basin Drainage Disposal System Crib; 
105-KW Storage Basin French Drain

100A CHPRC CPCC 

116-KW-3 116-KW-3; 107-KW; 107-KW Retention Basin 100A WCH CPCC 
116-KW-4 116-KW-4; 150-KW Heat Recovery Station 100A WCH CPCC
116-N-1 116-N-1; 1301-N Crib and Trench; 1301-N Liquid Waste 100A CHPRC CPCC
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Disposal Facility 
116-N-2 116-N-2; 1310-N Chemical Waste Storage Tank; 1310-N 

Waste Storage Area; The Golf Ball 
100A MSA HMESC 

116-N-3 116-N-3; 1325-N Crib and Trench; 1325-N Liquid Waste 
Disposal Facility 

100A CHPRC CPCC 

116-N-4 116-N-4; 1300-N Emergency Dump Basin 100A MSA HMESC
116-N-8 116-N-8; 116-N-8 Storage Pad; 1330-N; 163-N Mixed Waste 

and Hazardous Waste Container Storage Pad
100A MSA HMESC 

118-B-1 118-B-1; Ext. to BG No. 1; Operations Solid Waste Burial 
Ground; 105-B Burial Ground; 105-B Solid Waste Burial 
Ground; 108-B Burial Ground 

100A MSA HMESC 

118-B-10 118-B-10; Ball 3X Storage Vault 100A MSA HMESC
118-B-2 118-B-2; Construction Burial Ground No. 1; Minor 

Construction Burial Ground No. 1
100A MSA HMESC 

118-B-3 118-B-3; Construction Burial Ground No. 2 100A MSA HMESC
118-B-4 118-B-4; 105-B Dummy Burial Ground; 105-B Spacer Burial 

Ground 
100A MSA HMESC 

118-B-5 118-B-5; Ball 3X Burial Ground 100A MSA HMESC
118-B-6 118-B-6; 108-B Solid Waste Burial Ground; 108-B Solid 

Waste Burial Ground No. 2 
100A MSA HMESC 

118-B-7 118-B-7; 111-B Solid Waste Burial Site 100A MSA HMESC
118-B-8 118-B-8; B Reactor; 105-B Reactor Building 100A MSA HMESC
118-B-9 118-B-9; 104-B-1 Tritium Vault and 104-B-2 Tritium 

Laboratory; 104-B2 Storage Building
100A MSA HMESC 

118-C-1 118-C-1; 118-C-1 Burial Ground; 105-C Burial Ground; 105-
C Solid Waste Burial Ground

100A MSA HMESC 

118-C-2 118-C-2; Ball 3X Storage Tank; 105-C Ball Storage Tank 100A MSA HMESC 
118-C-3 118-C-3; 105-C Reactor Building 100A MSA HMESC
118-C-3:2 105-C Reactor Building Below-Grade Structures and 

Underlying Soils 
100A MSA HMESC 

118-C-3:3 105-C French Drains 100A MSA HMESC
118-C-4 118-C-4; 105-C Horizontal Control Rod Storage Cave 100A MSA HMESC
118-D-1 118-D-1; 100-D Burial Ground No. 1 100A MSA HMESC
118-D-2 118-D-2; 100-D Burial Ground No. 2 100A MSA HMESC
118-D-2:1 118-D-2:1, 100‑D Burial Ground No. 2 Trenches and 

Disposal Pits 
100A MSA HMESC 

118-D-2:2 118-D-2:2, Anomaly Characterization Area 100A MSA HMESC 
118-D-3 118-D-3; 100-D Burial Ground No. 3 100A MSA HMESC
118-D-3:1 118-D-3:1, 100-D Burial Ground No. 3 and Process Cells 100A MSA HMESC
118-D-3:2 118-D-3:2, Fuel and Anomaly Characterization Areas 100A MSA HMESC
118-D-4 118-D-4; 118-D-4F; Burial Ground 4F; Construction Burial 

Ground 
100A MSA HMESC 

118-D-5 118-D-5; Ball 3X Burial Ground; Burial Ground 4G; Minor 
Construction Burial Ground Number 3; Minor Construction 
Burial Ground Number 5; 118-D-4G

100A MSA HMESC 

118-D-6 118-D-6; 105-D Reactor Building 100A MSA HMESC
118-D-6:1 105-D Reactor Core and ISS Project 100A MSA HMESC 
118-D-6:2 118-D-6:2, 105‑D Reactor Ancillary Support Areas, Below-

Grade Structures and Underlying Soils
100A MSA HMESC 

118-D-6:3 118-D-6:3, 105‑D Reactor Fuel Storage Basin and 100A MSA HMESC 
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Underlying Soils 
118-D-6:4 118-D-6:4, 105-D Fuel Storage Basin Side Slope Soils 100A MSA HMESC
118-DR-1 118-DR-1; 105-DR Gas Loop Burial Ground 100A MSA HMESC
118-DR-2 118-DR-2; 105-DR; 105-DR Reactor Building 100A MSA HMESC
118-DR-2:1 Reactor Block 100A MSA HMESC
118-DR-2:2 118-DR-2:2, 105‑DR Reactor Below-Grade Structures and 

Soil 
100A MSA HMESC 

118-F-1 118-F-1; Burial Ground No. 1; Minor Construction Burial 
Ground No. 2; Solid Waste Burial Ground No. 2

100A MSA HMESC 

118-F-2 118-F-2; Burial Ground No. 2; Solid Waste Burial Ground 
No. 1 

100A MSA HMESC 

118-F-3 118-F-3; Burial Ground No. 3; Minor Construction Burial 
Ground No. 1 

100A MSA HMESC 

118-F-4 118-F-4; 115-F Crib; 115-F Pit 100A MSA HMESC
118-F-5 118-F-5; Battelle Sawdust Pit; PNL Sawdust Pit; PNL 

Sawdust Repository 
100A MSA HMESC 

118-F-6 118-F-6; PNL Solid Waste Burial Ground 100A MSA HMESC 
118-F-7 118-F-7; Concrete Box; 100-F Miscellaneous Hardware 

Storage Vault 
100A MSA HMESC 

118-F-8 118-F-8; 105-F Reactor Building 100A MSA HMESC
118-F-8:1 118-F-8:1, 105-F Reactor Ancillary Support Areas, Below-

Grade Structures and Underlying Soils
100A MSA HMESC 

118-F-8:2 105-F Reactor Core and Interim Safe Storage Project 100A MSA HMESC
118-F-8:3 118-F-8:3, 105-F Reactor Fuel Storage Basin Underlying 

Soils 
100A MSA HMESC 

118-F-8:4 118-F-8:4, 105-F Fuel Storage Basin West Side Adjacent and 
Side Slope Soils 

100A MSA HMESC 

118-F-9 118-F-9; PNL Rad Site 100A MSA HMESC
118-H-1 118-H-1; 100-H Burial Ground No. 1; 100-H-1 100A MSA HMESC 
118-H-1:1 118-H-1:1, 100-H Burial Ground Trenches and Sorting Cells 100A MSA HMESC
118-H-1:2 118-H-1:2, Anomaly Staging Area and Fuel Bunker 100A MSA HMESC
118-H-2 118-H-2; H-1 Loop Burial Ground; P-13 Test Loop; 100-H 

Burial Ground No. 2 
100A MSA HMESC 

118-H-3 118-H-3; Construction Burial Ground 100A MSA HMESC
118-H-4 118-H-4; Ball 3X Burial Ground 100A MSA HMESC
118-H-5 118-H-5; 105-H Thimble Pit 100A MSA HMESC
118-H-6 118-H-6; 105-H Reactor Building 100A MSA HMESC 
118-H-6:1 Reactor Core and ISS Project 100A MSA HMESC
118-H-6:2 118-H-6:2, 105‑H Reactor Ancillary Support Areas, Below-

Grade Structures and Underlying Soils
100A MSA HMESC 

118-H-6:3 118-H-6:3, 105‑H Reactor Fuel Storage Basin and 
Underlying Soils 

100A MSA HMESC 

118-H-6:4 118-H-6:4, 105-H Fuel Storage Basin Shallow Zone Side 
Slope Soils 

100A MSA HMESC 

118-H-6:5 118-H-6:5, 105-H Decontamination Pads 100A MSA HMESC
118-H-6:6 118-H-6:6, 118-H-6:6 Deep Zone Side Slope Soils 100A MSA HMESC
118-K-1 118-K-1; 100-K Burial Ground; 118-K 100A MSA HMESC
118-KE-1 118-KE-1; 105-KE Reactor Building 100A CHPRC CPCC
118-KE-2 118-KE-2; Rod Cave; 105-KE Horizontal Control Rod 

Storage Cave 
100A CHPRC CPCC 
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118-KW-1 118-KW-1; 105-KW Reactor Building 100A CHPRC CPCC 
118-KW-2 118-KW-2; 105-KW Horizontal Control Rod Storage Cave 100A CHPRC CPCC
118-N-1 118-N-1; 1303-N Radioactive Dummy Burial Facility; 1303-

N Spacer Silos; 100-N Area Silos; 100-N Area Spacer Silos; 
118-N 

100A MSA HMESC 

120-B-1 120-B-1; 105-B Battery Acid Sump 100A MSA HMESC
120-D-1 120-D-1; 100-D Ponds 100A MSA HMESC
120-D-2 120-D-2; 186-D Waste Acid Reservoir 100A MSA HMESC
120-F-1 120-F-1; Glass Dump 100A MSA HMESC
120-KE-1 120-KE-1; 183-KE Acid Neutralization Pit; 183-KE Filter 

Waste Facility Dry Well; 183-KE Filter Water Facility; 100-
K-26; 100-KE-1 

100A CHPRC CPCC 

120-KE-2 120-KE-2; 183 KE Filter Water Facility; 183-KE Filter Waste 
Facility French Drain; 100-KE-2

100A CHPRC CPCC 

120-KE-3 120-KE-3; 183-KE Filter Water Facility Trench; 100-KE-3 100A CHPRC CPCC
120-KE-4 120-KE-4; 183-KE1 Sulfuric Acid Storage Tank 100A CHPRC CPCC
120-KE-5 120-KE-5; 183-KE2 Sulfuric Acid Storage Tank 100A CHPRC CPCC 
120-KE-6 120-KE-6; 183-KE Sodium Dichromate Tank 100A CHPRC CPCC
120-KE-8 120-KE-8; 165-KE Brine Mixing Tank; 165-KE Brine Pit 100A CHPRC CPCC
120-KE-9 120-KE-9; 183-KE Brine Pit; 183-KE Salt Dissolving Pits 

and Brine Pump Pit 
100A CHPRC CPCC 

120-KW-1 120-KW-1; 183-KW Acid Neutralization Pit; 183-KW Filter 
Water Facility Dry Well; 100-K-17; 100-KW-1

100A CHPRC CPCC 

120-KW-2 120-KW-2; 183-KW Filter Water Facility French Drain; 100-
KW-2 

100A CHPRC CPCC 

120-KW-3 120-KW-3; 183-KW1 Sulfuric Acid Storage Tank 100A CHPRC CPCC
120-KW-4 120-KW-4; 183-KW2 Sulfuric Acid Storage Tank 100A CHPRC CPCC
120-KW-5 120-KW-5; 183-KW Sodium Dichromate Storage Tank 100A CHPRC CPCC
120-KW-6 120-KW-6; 165-KW Brine Mixing Tank; 165-KW Brine Pit 100A CHPRC CPCC 
120-KW-7 120-KW-7; 183-KW Brine Pit; 183-KW Salt Dissolving Pits 

and Brine Pump Pit 
100A CHPRC CPCC 

120-N-1 120-N-1; 1324-NA Percolation Pond 100A CHPRC CPCC
120-N-2 120-N-2; 1324-N Surface Impoundment 100A CHPRC CPCC
120-N-3 120-N-3; 163-N Neutralization Pit and French Drain 100A MSA HMESC
120-N-4 120-N-4; 1310-N Hazardous Waste Storage Area; 1310-N 

Non-Hazardous Waste Pad; 1310-N Waste Oil Storage Pad
100A MSA HMESC 

120-N-5 120-N-5; 108-N/163-N Transfer Line and Neutralization Pit 100A MSA HMESC
120-N-6 120-N-6; 108-N Acid Tank Vent French Drains 100A MSA HMESC
120-N-7 120-N-7; 108-N Acid Unloading Facility French Drain 100A MSA HMESC 
120-N-8 120-N-8; 163-N Sulfuric Acid Tank Vent French Drain 100A MSA HMESC
122-DR-1 122-DR-1; LSFF; 100-D-51; 105-DR Large Sodium Fire 

Facility; 105-DR Sodium Fire Facility
100A MSA HMESC 

122-DR-1:1 122-DR-1:1, 122‑DR1 Area 1, Testing, Storage, and Office 
Area, 100-D-51, 105-DR 90-Day Waste Accumulation Area

100A MSA HMESC 

122-DR-1:2 122-DR-1:2, 122-DR-1 Area 2, Pre‑Filter Exhaust Tunnel 100A MSA HMESC
122-DR-1:3 122-DR-1:3, 122-DR-1 Area 3, Gravel Scrubber 100A MSA HMESC
122-DR-1:4 122-DR-1:4, 122-DR-1 Area 4, 117-DR HEPA Filter Building, 

Post-117-DR Exhaust Tunnel 
100A MSA HMESC 

122-DR-1:5 122-DR-1:5, 122-DR-1 Area 5, 116DR Reactor Exhaust 
Stack 

100A MSA HMESC 
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122-DR-1:6 122-DR-1:6, 122-DR-1 Area 6, 116-DR-8 Crib 100A MSA HMESC 
122-DR-1:7 122-DR-1:7, 122-DR-1 Area 7, Outdoor Storage Area, 

Decontamination Areas 
100A MSA HMESC 

124-N-1 124-N-1; 124-N-1 Septic Tank; 1607-N1; 100-N Sanitary 
Sewer System No. 1 

100A MSA HMESC 

124-N-10 124-N-10; 124-N-10 Sanitary Sewer System; 1607-N10; 
1904-N 100-N Central Sewer System No. 10; 1904-NA 
Sanitary Lift Station No.1; Project H-677; 100-N Sewage 
Lagoon 

100A MSA HMESC 

124-N-2 124-N-2; 124-N-2 Septic Tank; 1607-N2; 100-N Sanitary 
Sewer System No. 2 

100A MSA HMESC 

124-N-3 124-N-3; 124-N-3 Septic Tank; 1607-N3; 100-N Sanitary 
Sewer System No. 3 

100A MSA HMESC 

124-N-4 124-N-4; 124-N-4 Septic Tank; 1607-N4; 100-N Sanitary 
Sewer System No. 4 

100A MSA HMESC 

124-N-5 124-N-5; 124-N-5 Septic Tank; 1607-N5; 100-N Sanitary 
Sewer System No. 5 

100A MSA HMESC 

124-N-6 124-N-6; 124-N-6 Septic Tank; 1607-N6; 100-N Sanitary 
Sewer System No. 6 

100A MSA HMESC 

124-N-7 124-N-7; 124-N-7 Septic Tank; 1607-N7; 100-N Sanitary 
Sewer System No. 7 

100A MSA HMESC 

124-N-8 124-N-8; 124-N-8 Septic Tank; 1607-N8; 100-N Sanitary 
Sewer System No. 8 

100A MSA HMESC 

124-N-9 124-N-9; 124-N-9 Septic Tank; 1607-N9; 100-N Sanitary 
Sewer System No. 9 

100A MSA HMESC 

126-B-1 126-B-1; 184-B Power House Ash Pit; 188-B Ash Disposal 
Area 

100A MSA HMESC 

126-B-2 126-B-2; 183-B Clearwells 100A MSA HMESC
126-B-3 126-B-3; 184-B Coal Pit 100A MSA HMESC 
126-B-4 126-B-4; 126-B-4 Brine Pit. 184-B Salt Dissolving Pit and 

Brine Pump House; B Area Brine and Salt Dilution Pits 
100A MSA HMESC 

126-D-1 126-D-1; 184-D Powerhouse Ash Pit; 188-D Ash Disposal 
Area; 100-D Ash Disposal Basin 

100A MSA HMESC 

126-D-2 126-D-2; 184-D Coal Pit; Inert Landfill 100A MSA HMESC
126-D-3 126-D-3; 184-D Salt Dissolving Pit and Brine Pump House; 

D Area Brine and Salt Dilution Pits
100A MSA HMESC 

126-DR-1 126-DR-1; 190-DR Clearwell Tank Pit; 100-DR Clearwells 100A MSA HMESC
126-F-1 126-F-1; 184-F Powerhouse Ash Pit; 188-F Ash Disposal 

Area 
100A MSA HMESC 

126-F-2 126-F-2; 183-F Clearwells 100A MSA HMESC
126-H-1 126-H-1; 184-H Powerhouse Ash Pit; 188-H Ash Disposal 

Area 
100A MSA HMESC 

126-H-2 126-H-2; 183-H Clearwells/Disposal Pit 100A MSA HMESC
126-K-1 126-K-1; 100-K Gravel Pit 100A MSA HMESC 
126-KE-2 126-KE-2; 183-KE Liquid Alum Storage Tank #2 100A CHPRC CPCC
128-B-2 128-B-2; 100-B Burn Pit #2 100A MSA HMESC
128-B-3 128-B-3; 128-B-3 Burning Pit Site; 128-B-3 Coal Ash and 

Demolition Waste Site; 600-57;100-B Dump Site
100A MSA HMESC 

128-C-1 128-C-1; 100-C Burning Pit 100A MSA HMESC
128-D-1 128-D-1; 100 D/DR Burning Pit 100A MSA HMESC
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128-D-2 128-D-2; 128-D-2 Burn Pit 100A MSA HMESC 
128-F-1 128-F-1; 100-F Burning Pit; 100-F Burning Pit No. 1 100A MSA HMESC
128-F-2 128-F-2; 100-F Burning Pit 100A MSA HMESC
128-F-3 128-F-3; PNL Burn Pit 100A MSA HMESC
128-H-1 128-H-1; 100-H Burning Pit; 100-H Burning Pit No. 1 100A MSA HMESC
128-H-2 128-H-2; 100-H Burning Ground #2 100A MSA HMESC
128-H-3 128-H-3; 100-H Burning Ground #3 100A MSA HMESC 
128-K-1 128-K-1; 100-K Burning Pit 100A MSA HMESC
128-K-2 128-K-2; 100-K Construction Dump 100A MSA HMESC
128-N-1 128-N-1; 128-N-1 Burning Pit; 100-N Burning Pit 100A MSA HMESC
130-D-1 130-D-1; 1706-D Gasoline Storage Tank; 1716-D Gasoline 

and Oil Storage Tanks 
100A MSA HMESC 

130-K-2 130-K-2; 1717-K Waste Oil Storage Tank 100A CHPRC CPCC
130-KE-1 130-KE-1; 105-KE Emergency Diesel Fuel Tank; 105-KE 

Emergency Diesel Oil Storage Tank
100A CHPRC CPCC 

130-KE-2 130-KE-2; 166-KE Oil Storage Tank; Oil Bunker 100A CHPRC CPCC
130-KW-1 130-KW-1; 130-KW-1A/130-KW-1B Tanks; 105-KW 

Emergency Diesel Fuel Tank; 105-KW Emergency Diesel Oil 
Storage Tank 

100A CHPRC CPCC 

130-KW-2 130-KW-2; 166-KW Oil Storage Tank 100A CHPRC CPCC
130-N-1 130-N-1; 183-N Backwash Discharge Pond; 183-N Filter 

Backwash Pond; 126-N-1 
100A MSA HMESC 

130-N-1:1 130-N-1:1, 183-N Northeastern Backwash Discharge Pond 100A MSA HMESC 
130-N-1:2 130-N-1:2, 183-N Southwestern Backwash Discharge Pond 100A MSA HMESC
130-N-1:2 130-N-1:2, 183-N Southwestern Backwash Discharge Pond 100A MSA HMESC
132-B-1 132-B-1; 108-B Tritium Separation Facility 100A MSA HMESC
132-B-2 132-B-2; 132-B-2 Stack; 116-B Reactor Exhaust Stack 100A MSA HMESC
132-B-3 132-B-3; Ventilation Exhaust Stack Site; 108-B Tritium Pilot 

Facility; 108-B Ventilation Exhaust Stack Site
100A MSA HMESC 

132-B-4 132-B-4; 117-B Filter Building 100A MSA HMESC
132-B-5 132-B-5; 115-B/C Gas Recirculation Facility 100A MSA HMESC 
132-B-6 132-B-6; 1904-B2; 1904-B-2 Outfall Structure Site; 116-B-8 100A MSA HMESC
132-C-1 132-C-1; 105-C Reactor Stack Site; 116-C Reactor Exhaust 

Stack Site 
100A MSA HMESC 

132-C-2 132-C-2; 1904-C Outfall; 116-C-4 100A MSA HMESC
132-C-3 132-C-3; 117-C Filter Building 100A MSA HMESC
132-D-1 132-D-1; 115-D/DR Gas Recirculating Facility 100A MSA HMESC
132-D-2 132-D-2; 117-D Filter Building 100A MSA HMESC
132-D-3 132-D-3; 1608-D Effluent Pumping Station; 1608-D Waste 

Water Pumping Station 
100A MSA HMESC 

132-D-4 132-D-4; 105-D Reactor Exhaust Stack; 116-D Reactor 
Exhaust Stack 

100A MSA HMESC 

132-DR-1 132-DR-1; 1608-DR Effluent Pumping Station; 1608-DR 
Waste Water Pumping Station

100A MSA HMESC 

132-DR-2 132-DR-2; 116-DR Reactor Exhaust Stack 100A MSA HMESC 
132-F-1 132-F-1; 132-F-1 Chronic Feeding Barn; 141-F; 141-F 100-F 

Experimental Animal Farm Sheep Barn 
100A MSA HMESC 

132-F-3 132-F-3; 115-F Gas Recirculating Facility 100A MSA HMESC
132-F-4 132-F-4; 132-F-4 Reactor Stack Demolition Site; 116-F 

Reactor Exhaust Stack; 116-F Reactor Stack
100A MSA HMESC 
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132-F-4:1 116-F Reactor Stack Demolition Site 100A MSA HMESC 
132-F-4:2 116-F Reactor Stack Base Burial 100A MSA HMESC
132-F-5 132-F-5; 117-F Filter Building 100A MSA HMESC 
132-F-6 132-F-6; 132-F-6 Lift Station; 1608-F Effluent Pumping 

Station; 1608-F Waste WaterPumping Station
100A MSA HMESC 

132-H-1 132-H-1; 116-H Reactor Exhaust Stack Burial Site 100A MSA HMESC
132-H-2 132-H-2; 117-H Filter Building Site 100A MSA HMESC
132-H-3 132-H-3; 1608-H Effluent Pumping Station Site; 1608-H 

Waste Water Pumping Station Site; 116-H-8
100A MSA HMESC 

132-KE-1 132-KE-1; 116-KE Reactor Exhaust Stack 100A CHPRC CPCC 
132-KW-1 132-KW-1; 116-KW Reactor Exhaust Stack 100A CHPRC CPCC
141-C 141-C; 141-C Animal Barn; Hog Barn; 100-F Experimental 

Animal Farm Large Animal Barn & Biology Laboratory
100A MSA HMESC 

1607-B1 1607-B1; 1607-B1 Sanitary Sewer System; 1607-B1 Septic 
Tank System; 124-B-1 

100A MSA HMESC 

1607-B10 1607-B10; 1607-B10 Septic Tank System; Sewage Disposal 
Field 

100A MSA HMESC 

1607-B11 1607-B11; 1607-B11 Septic Tank System 100A MSA HMESC
1607-B2 1607-B2; 1607-B2 Sanitary Sewer System; 1607-B2 Septic 

Tank System; 124-B-2 
100A MSA HMESC 

1607-B3 1607-B3; 1607-B3 Sanitary Sewer System; 1607-B3 Septic 
Tank System; 124-B-3 

100A MSA HMESC 

1607-B4 1607-B4; 1607-B4 Sanitary Sewer System; 1607-B4 Septic 
Tank; 1607-B4 Septic Tank System; 124-B-6

100A MSA HMESC 

1607-B5 1607-B5; 1607-B5 Septic Tank System; 124-B-4; 1607-B4; 
1607-B4 Sanitary Sewer System; 1607-B4 Septic Tank 
System 

100A MSA HMESC 

1607-B6 1607-B6; 1607-B6 Septic Tank System; 124-B-5; 1607-B5; 
1607-B5 Sanitary Sewer System; 1607-B5 Septic Tank 
System 

100A MSA HMESC 

1607-B7 1607-B7; 1607-B7 Sanitary Sewer System; 1607-B7 Septic 
Tank System; 124-C-1 

100A MSA HMESC 

1607-B8 1607-B8; 1607-B8 Sanitary Sewer System; 1607-B8 Septic 
Tank System; Septic Tank & Disposal Field for 190-C 
Pumphouse; 124-C-2 

100A MSA HMESC 

1607-B9 1607-B9; 1607-B9 Sanitary Sewer System; 1607-B9 Septic 
Tank System; 124-C-3 

100A MSA HMESC 

1607-D1 1607-D1; 1607-D1 Sanitary Sewer System; 1607-D1 Septic 
Tank; 1607-D1 Septic Tank and Associated Drain Field; 124-
D-1 

100A MSA HMESC 

1607-D2 1607-D2; 1607-D2 Sanitary Sewer System; 1607-D2 Septic 
Tank; 1607-D2 Septic Tank and Associated Drain Fields; 
124-D-2 

100A MSA HMESC 

1607-D2:1 1607-D2:1, Original 1607-D2 Tile Field, Eastern 1607-D2 
Tile Field 

100A MSA HMESC 

1607-D2:2 1607-D2:2, Replacement 1607-D2 Tile Field, Northern Tile 
Field 

100A MSA HMESC 

1607-D2:3 1607-D2:3, Septic Pipelines 100A MSA HMESC 
1607-D2:4 1607-D2:4, 1607-D2 Septic Tank 100A MSA HMESC 
1607-D2:5 1607-D2:5, Inlet Pipe to Replacement System Tile Field 100A MSA HMESC
1607-D3 1607-D3; 1607-D3 Sanitary Sewer System; 1607-D3 Septic 100A MSA HMESC
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Tank; 1607-D3 Septic Tank and Associated Drain Field 
1607-D4 1607-D4; 1607-D4 Sanitary Sewer System; 1607-D4 Septic 

Tank; 1607-D4 Septic Tank and Associated Drain Field; 124-
D-4 

100A MSA HMESC 

1607-D5 1607-D5; 1607-D5 Sanitary Sewer System; 1607-D5 Septic 
Tank; 1607-D5 Septic Tank and Associated Drain Field; 124-
D-5 

100A MSA HMESC 

1607-F1 1607-F1; 1607-F1 Sanitary Sewer System; 1607-F1 Septic 
Tank; 1607-F1 Septic Tank and Associated Drain Field; 100-
F Experimental Animal Farm Septic Tank; 124-F-1

100A MSA HMESC 

1607-F2 1607-F2; 1607-F2 Sanitary Sewer System; 1607-F2 Septic 
Tank; 124-F-2 

100A MSA HMESC 

1607-F3 1607-F3; 1607-F3 Sanitary Sewer System; 1607-F3 Septic 
Tank; 124-F-3 

100A MSA HMESC 

1607-F4 1607-F4; 1607-F4 Sanitary Sewer System; 1607-F4 Septic 
Tank; 124-F-4 

100A MSA HMESC 

1607-F5 1607-F5; 1607-F5 Sanitary Sewer System; 1607-F5 Septic 
Tank; 124-F-5 

100A MSA HMESC 

1607-F6 1607-F6; 1607-F6 Sanitary Sewer System; 1607-F6 Septic 
Tank; 124-F-6 

100A MSA HMESC 

1607-F7 1607-F7; 124-F-7; 141-M Building Septic Tank 100A MSA HMESC 
1607-H1 1607-H1; 1607-H1 Sanitary Sewer System; 1607-H1 Septic 

Tank; 1607-H1 Septic Tank and Associated Drain Field; 124-
H-1 

100A MSA HMESC 

1607-H2 1607-H2; 1607-H2 Sanitary Sewer System; 1607-H2 Septic 
Tank; 1607-H2 Septic Tank and Associated Drain Field; 
Septic System; 124-H-2 

100A MSA HMESC 

1607-H3 1607-H3; 1607-H3 Sanitary Sewer System; 1607-H3 Septic 
Tank; 1607-H3 Septic Tank and Associated Drain Field; 124-
H-3 

100A MSA HMESC 

1607-H4 1607-H4; 1607-H4 Sanitary Sewer System; 1607-H4 Septic 
Tank; 1607-H4 Septic Tank and Associated Drain Field; 124-
H-4 

100A MSA HMESC 

1607-K1 1607-K1; 1607-K1 Sanitary Sewer System; 1607-K1 Septic 
Tank; 1607-K1 Septic Tank and Associated Drain Field; 124-
K-1 

100A CHPRC CPCC 

1607-K2 1607-K2; 1607-K2 Sanitary Sewer System; 1607-K2 Septic 
Tank; 1607-K2 Septic Tank and Associated Drain Field; 124-
KE-1 

100A CHPRC CPCC 

1607-K3 1607-K3; 1607-K3 Sanitary Sewer System; 1607-K3 Septic 
Tank; 1607-K3 Septic Tank and Associated Drain Field; 124-
KW-2 

100A CHPRC CPCC 

1607-K4 1607-K4; 1607-K4 Sanitary Sewer System; 1607-K4 Septic 
Tank; 1607-K4 Septic Tank and Associated Drain Field; 124-
K-2 

100A CHPRC CPCC 

1607-K5 1607-K5; 1607-K5 Sanitary Sewer System; 1607-K5 Septic 
Tank; 1607-K5 Septic Tank and Associated Drain Field; 124-
KE-2 

100A CHPRC CPCC 

1607-K6 1607-K6; 1607-K6 Sanitary Sewer System; 1607-K6 Septic 
Tank; 1607-K6 Septic Tank and Associated Drain Field; 124-
KW-1 

100A CHPRC CPCC 
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182-F 182-F; 182-F Reservoir 100A MSA HMESC 
1908-N 1908-N; 1908-N Outfall 100A MSA HMESC
1908-NE 1908-NE; 1908-NE Building; HGP Outfall; HGP SWMU #7 100A MSA HMESC
200 CP 200 CP; Hanford Site Gravel Pit 29; 200 Area Construction 

Pit; 200 Area Construction Waste Site
Outer Area CHPRC CPCC 

200 ETF 200 ETF; 2025-E; 200 Area Effluent Treatment Facility 
(ETF) 

Outer Area WRPS TWCC 

200-A TEDF 200-A TEDF; 216-E-43A and 216-E-43B; 600-145; TEDF 
Basin; 200 Area Treated Effluent Disposal Facility

Outer Area WRPS TWCC 

200-E BP 200-E BP; 200-E Burning Pit; 200 East Burn Pit ELF2 CHPRC CPCC
200-E PAP 200-E PAP; 200-E Powerhouse Ash Pit and Ash Disposal 

Pile; Ash Basin 
BOE CHPRC CPCC 

200-E PD 200-E PD; 200-E Powerhouse Ditch; 200 East Powerhouse 
Pond 

BOE CHPRC CPCC 

200-E-1 200-E-1; 284-E Landfill; Asbestos in Excavation Outer Area CHPRC CPCC
200-E-10 200-E-10; 200-E-3 Toluene Dump Site; Paint/Solvent Dump 

South of Sub Trenches 
Not Available CHPRC CPCC 

200-E-100 200-E-100; Miscellaneous Stream #571; Steam Trap 2P-
Yard-MSS-TRP-019 

B PLANT CHPRC CPCC 

200-E-101 200-E-101; 200 East Deep Lysimeter Site Outer Area CHPRC CPCC
200-E-102 200-E-102; Contaminated Soil Trench PUREX CHPRC CPCC 
200-E-103 200-E-103; PUREX Stabilized Area; Radiologically 

Controlled Area - South Side of PUREX 
PUREX CHPRC CPCC 

200-E-105 200-E-105; Soil Contamination Area on the 216-B-61 Crib BOE CHPRC CPCC
200-E-106 200-E-106; IDF Integrated Disposal Facility; IDWF; ILAW; 

Immobilized Low-Activity Tank Waste; Immobilized Low-
Activity Waste 

BOE CHPRC CPCC 

200-E-107 200-E-107; Contamination Area East of PUREX; PUREX E 
Field 

PUREX CHPRC CPCC 

200-E-109 200-E-109; Contaminated Tumbleweed Accumulation; 
Contamination Spread in Northeast Corner of 200 East Area 

BOE CHPRC CPCC 

200-E-110 200-E-110; Contaminated Tumbleweed Dump Site Outer Area CHPRC CPCC
200-E-111-PL 200-E-111-PL; 3-38 Encasement; Encased Pipeline from 241-

ER-151 Diversion Box and 221-B to 241-C Tank Farm and 
244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 809, 
818, V836 and V834 

C FARM CHPRC TWCC 

200-E-111-
PL-A 

200-E-111-PL-A; 3-38 Encasement; Encased Pipeline from 
241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 
and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 
809, 818, V836 and V834; 200-E-111-PL

B PLANT None CPCC

200-E-111-
PL-B 

200-E-111-PL-B; 3-38 Encasement; Encased Pipeline from 
241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 
and 244-AR Vault; Lines 
V108/V837/8618/8653/8901PAS, 809, 818, V836 and 
V834; 200-E-111-PL 

BOE None CPCC 

200-E-111-
PL-C 

200-E-111-PL-C; 3-38 Encasement; Encased Pipeline from 
241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 
and 244-AR Vault; Lines 
V108/V837/8618/8653/8901PAS, 809, 818, V836 and 
V834; 200-E-111-PL 

BOE None CPCC 
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200-E-111-
PL-D 

200-E-111-PL-D; 3-38 Encasement; Encased Pipeline from 
241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 
and 244-AR Vault; Lines 
V108/V837/8618/8653/8901PAS, 809, 818, V836 and 
V834; 200-E-111-PL 

BOE None CPCC 

200-E-111-
PL-E 

200-E-111-PL-E; 3-38 Encasement; Encased Pipeline from 
241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 
and 244-AR Vault; Lines 
V108/V837/8618/8653/8901PAS, 809, 818, V836 and 
V834; 200-E-111-PL 

BOE None CPCC 

200-E-111-
PL-F 

200-E-111-PL-F; 3-38 Encasement; Encased Pipeline from 
241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 
and 244-AR Vault; Lines 
V108/V837/8618/8653/8901PAS, 809, 818, V836 and 
V834; 200-E-111-PL 

A FARMS None CPCC 

200-E-111-
PL-G 

200-E-111-PL-G; 3-38 Encasement; Encased Pipeline from 
241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 
and 244-AR Vault; Lines 
V108/V837/8618/8653/8901PAS, 809, 818, V836 and 
V834; 200-E-111-PL 

C FARM None CPCC 

200-E-112-PL 200-E-112-PL; 24-Inch VP Line; 2904-E-1; B Plant Process 
Sewer; Pipeline from B Plant to 207-B Retention Basin

BOE CHPRC CPCC 

200-E-112-
PL-A 

200-E-112-PL-A; 24-Inch VP Line; 2904-E-1; B Plant 
Process Sewer; Pipeline from B Plant to 207-B Retention 
Basin; 200-E-112-PL 

B PLANT None CPCC 

200-E-112-
PL-B 

200-E-112-PL-B; 24-Inch VP Line; 2904-E-1; B Plant 
Process Sewer; Pipeline from B Plant to 207-B Retention 
Basin; 200-E-112-PL 

BOE None CPCC 

200-E-113-PL 200-E-113-PL; 216-A-42C Valve Box; Line 8824; Pipeline 
from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib

PUREX CHPRC CPCC 

200-E-113-
PL-A 

200-E-113-PL-A; 216-A-42C Valve Box; Line 8824; Pipeline 
from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib; 
200-E-113-PL 

PUREX None CPCC 

200-E-113-
PL-B 

200-E-113-PL-B; 216-A-42C Valve Box; Line 8824; Pipeline 
from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib; 
200-E-113-PL 

BOE None CPCC 

200-E-114-PL 200-E-114-PL; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches 

C FARM CHPRC TWCC 

200-E-114-
PL-A 

200-E-114-PL-A; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL

B FARMS None CPCC

200-E-114-
PL-B 

200-E-114-PL-B; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL

BOE None CPCC 

200-E-114-
PL-C 

200-E-114-PL-C; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

BOE None CPCC
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Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL

200-E-114-
PL-D 

200-E-114-PL-D; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL

BOE None CPCC

200-E-114-
PL-E 

200-E-114-PL-E; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL

BOE None CPCC

200-E-114-
PL-F 

200-E-114-PL-F; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL

BOW None CPCC

200-E-114-
PL-G 

200-E-114-PL-G; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL

BOW None CPCC

200-E-114-
PL-H 

200-E-114-PL-H; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL

ELF2 None CPCC

200-E-115 200-E-115; Contamination Area East of 241-C Tank Farm C FARM CHPRC CPCC
200-E-116-PL 200-E-116-PL; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes 

BOE CHPRC TWCC 

200-E-116-
PL-A 

200-E-116-PL-A; Direct Buried Pipelines V111/V210/V130, 
8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL

BOE None CPCC 

200-E-116-
PL-B 

200-E-116-PL-B; Direct Buried Pipelines V111/V210/V130, 
8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL

ELF2 None CPCC 

200-E-116-
PL-C 

200-E-116-PL-C; Direct Buried Pipelines V111/V210/V130, 
8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL

BOE None CPCC 

200-E-116-
PL-D 

200-E-116-PL-D; Direct Buried Pipelines V111/V210/V130, 
8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL

C FARM None CPCC 

200-E-116-
PL-F 

200-E-116-PL-F; Direct Buried Pipelines V111/V210/V130, 
8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

BOE TBD CPCC 

200-E-117 200-E-117; Contamination Zone South of B Plant B PLANT CHPRC CPCC
200-E-118 200-E-118; 216A271 Shack; 216-B-3 Diverter Station; 

Diverter Station #3; Main Diverter Structure #3
BOE CHPRC CPCC 

200-E-12 200-E-12; Sand Piles from RCRA General Inspection 
#200EFY95 Item #5 

BOE CHPRC CPCC 

200-E-120 200-E-120; Contaminated Soil at 241-B Tank Farm; 
Contamination Migration Beyond the 241-B fence

B FARMS WRPS TWCC 

200-E-121 200-E-121; Soil Contamination Area East and West of 
Baltimore Avenue 

BOE CHPRC CPCC 

200-E-122 200-E-122; CF Bullpen; Construction Forces Bullpen; 
Equipment Storage Yard; Laydown Yard

BOE CHPRC CPCC 

200-E-123 200-E-123; Contamination Area South of 216-B-2 Stabilized BOE CHPRC CPCC
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

Ditches 
200-E-124 200-E-124; URM on East Side of 275-EA PUREX CHPRC CPCC
200-E-125 200-E-125; Contamination Area Northwest of 244-AR 

Building 
A FARMS CHPRC CPCC 

200-E-126-PL 200-E-126-PL; Underground Pipeline from 207-B to 216-B-3 
Ditch 

ELF CHPRC CPCC 

200-E-126-
PL-A 

200-E-126-PL-A; Segments of 200-E-126-PL Pipeline 
Located in the Outer Area 

Outer Area CHPRC CPCC 

200-E-126-
PL-B 

200-E-126-PL-B; Segments of 200-E-126-PL Pipeline 
Located in the Inner Area 

BOE CHPRC CPCC 

200-E-126-
PL-C 

200-E-126-PL-C; Underground Pipeline from 207-B to 216-
B-3 Ditch; 200-E-126-PL 

ELF2 None CPCC 

200-E-126-
PL-D 

200-E-126-PL-D; Underground Pipeline from 207-B to 216-
B-3 Ditch; 200-E-126-PL 

BOE None CPCC 

200-E-127-PL 200-E-127-PL; Line 1601; Pipeline from PUREX to Gable 
and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 
Water Line 

Outer Area CHPRC CPCC 

200-E-127-
PL-A 

200-E-127-PL-A; Segments of Gable Mountain Pond 
Pipeline Located in the Outer Area 

Outer Area CHPRC CPCC 

200-E-127-
PL-B 

200-E-127-PL-B; Segments of Gable Mountain Pond Pipeline 
Located in the Inner Area 

BOE CHPRC CPCC 

200-E-127-
PL-C 

200-E-127-PL-C; Line 1601; Pipeline from PUREX to Gable 
and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 
Water Line; 200-E-127-PL 

A FARMS None CPCC 

200-E-127-
PL-D 

200-E-127-PL-D; Line 1601; Pipeline from PUREX to Gable 
and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 
Water Line; 200-E-127-PL 

PUREX None CPCC 

200-E-127-
PL-E 

200-E-127-PL-E; Line 1601; Pipeline from PUREX to Gable 
and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 
Water Line; 200-E-127-PL 

Outer Area TBD CPCC 

200-E-127-
PL-F 

200-E-127-PL-F; Line 1601; Pipeline from PUREX to Gable 
and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 
Water Line; 200-E-127-PL 

Outer Area TBD CPCC 

200-E-128 200-E-128; Radioactive Contamination "Hot Spot" Under 
Gravel Road 

BOE CHPRC CPCC 

200-E-129 200-E-129; Stabilized Area on East Side of B Plant Railroad 
Cut 

B PLANT CHPRC TWCC 

200-E-13 200-E-13; Rubble Piles from RCRA General Inspection 
#200EFY95 Item #7 

BOE CHPRC CPCC 

200-E-130 200-E-130; Stabilized Area on West Side of B Plant 
Chemical Spur 

BOE CHPRC CPCC 

200-E-131 200-E-131; Contaminated Soil Associated with 241-A Tank 
Farm Complex 

A FARMS WRPS TWCC 

200-E-132 200-E-132; 241-BX/BY Tank Farm Contaminated Soil; 
Contamination Migration Beyond the 241-BX/BY fence

B FARMS WRPS TWCC 

200-E-133 200-E-133; Contaminated Soil at 241-C Tank Farm; 
Contamination Migration Beyond the fence at C Farm

C FARM WRPS TWCC 

200-E-134 200-E-134; Potentially Contaminated Soil in 241-AW Tank 
Farm 

A FARMS WRPS TWCC 

200-E-135 200-E-135; Contamination Area South of 241-C Tank Farm A FARMS CHPRC CPCC
200-E-136 200-E-136; 202-A TSD; PUREX PUREX CHPRC CPCC
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

200-E-137 200-E-137; 291-B Exhaust Stack; 291-B-1 B PLANT CHPRC CPCC 
200-E-138 200-E-138; 291-B Replacement Stack; 296-B-1 Exhaust 

Stack; Canyon Exhaust System; Canyon Ventilation Upgrade
B PLANT CHPRC CPCC 

200-E-139 200-E-139; Contamination Area North of C Farm BOE CHPRC CPCC
200-E-14 200-E-14; 216-B-201; 216-BC-201 Siphon Tank BOW CHPRC CPCC
200-E-141 200-E-141; 2715EC Paint Shop French Drain; Miscellaneous 

Stream #223 
Outer Area CHPRC CPCC 

200-E-142 200-E-142; Paint Brush Cleaning Station B PLANT CHPRC CPCC
200-E-143-PL 200-E-143-PL; Encased Transfer Line from 241-AX-151 

Diversion Box to 241-A Tank Farms and 244-CR Vault in 
241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 
4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 
and 8656 

C FARM WRPS TWCC 

200-E-143-
PL-A 

200-E-143-PL-A; Encased Transfer Line from 241-AX-151 
Diversion Box to 241-A Tank Farms and 244-CR Vault in 
241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 
4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 
and 8656; 200-E-143-PL 

A FARMS None CPCC 

200-E-143-
PL-B 

200-E-143-PL-B; Encased Transfer Line from 241-AX-151 
Diversion Box to 241-A Tank Farms and 244-CR Vault in 
241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 
4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 
and 8656; 200-E-143-PL 

C FARM None CPCC

200-E-144-PL 200-E-144-PL; Encased Transfer Line from 241-CR-152 and 
241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 244-
AR Vault to 241-AX-151; Tank Farm Transfer Line 4012; 
Transfer Line 4013 (A-4013)

C FARM WRPS TWCC

200-E-144-
PL-A 

200-E-144-PL-A; Encased Transfer Line from 241-CR-152 
and 241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 
244-AR Vault to 241-AX-151; Tank Farm Transfer Line 
4012; Transfer Line 4013 (A-4013); 200-E-144-PL

C FARM None CPCC

200-E-144-
PL-B 

200-E-144-PL-B; Encased Transfer Line from 241-CR-152 
and 241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 
244-AR Vault to 241-AX-151; Tank Farm Transfer Line 
4012; Transfer Line 4013 (A-4013); 200-E-144-PL

C FARM None CPCC

200-E-145-PL 200-E-145-PL; Interplant Transfer Line; Tank Farm Transfer 
Line V228; Transfer Pipeline from 241-ER-151 to 241-CR-
153 

C FARM CHPRC TWCC

200-E-145-
PL-A 

200-E-145-PL-A; Interplant Transfer Line; Tank Farm 
Transfer Line V228; Transfer Pipeline from 241-ER-151 to 
241-CR-153; 200-E-145-PL 

BOE None CPCC 

200-E-145-
PL-B 

200-E-145-PL-B; Interplant Transfer Line; Tank Farm 
Transfer Line V228; Transfer Pipeline from 241-ER-151 to 
241-CR-153; 200-E-145-PL 

BOE None CPCC 

200-E-145-
PL-C 

200-E-145-PL-C; Interplant Transfer Line; Tank Farm 
Transfer Line V228; Transfer Pipeline from 241-ER-151 to 
241-CR-153; 200-E-145-PL 

BOE None CPCC 

200-E-145-
PL-D 

200-E-145-PL-D; Interplant Transfer Line; Tank Farm 
Transfer Line V228; Transfer Pipeline from 241-ER-151 to 
241-CR-153; 200-E-145-PL 

BOE None CPCC 

200-E-145-
PL-E 

200-E-145-PL-E; Interplant Transfer Line; Tank Farm 
Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

A FARMS None CPCC 
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Area 
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Transition 
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241-CR-153; 200-E-145-PL 
200-E-145-
PL-F 

200-E-145-PL-F; Interplant Transfer Line; Tank Farm 
Transfer Line V228; Transfer Pipeline from 241-ER-151 to 
241-CR-153; 200-E-145-PL 

C FARM None CPCC 

200-E-146-PL 200-E-146-PL; Tank Farm Transfer Line A-4013; Transfer 
Line from 241-CR-152 to 241-AX-151

Not Available WRPS TWCC 

200-E-147-PL 200-E-147-PL; Interplant Transfer Line; Tank Farm Transfer 
Line PAS-244; Transfer Line from 244-CR-TK-003 to 241-
ER-153 

C FARM CHPRC TWCC 

200-E-147-
PL-A 

200-E-147-PL-A; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 
to 241-ER-153; 200-E-147-PL 

B PLANT None CPCC 

200-E-147-
PL-B 

200-E-147-PL-B; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 
to 241-ER-153; 200-E-147-PL

BOE None CPCC 

200-E-147-
PL-C 

200-E-147-PL-C; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 
to 241-ER-153; 200-E-147-PL

BOE None CPCC 

200-E-147-
PL-D 

200-E-147-PL-D; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 
to 241-ER-153; 200-E-147-PL

BOE None CPCC 

200-E-147-
PL-E 

200-E-147-PL-E; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 
to 241-ER-153; 200-E-147-PL

BOE None CPCC 

200-E-147-
PL-F 

200-E-147-PL-F; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 
to 241-ER-153; 200-E-147-PL

A FARMS None CPCC 

200-E-147-
PL-G 

200-E-147-PL-G; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 
to 241-ER-153; 200-E-147-PL 

C FARM None CPCC 

200-E-148-PL 200-E-148-PL; Direct Buried Transfer Line from 241-C-151 
to 241-A-01A; Tank Farm Transfer Line V109

C FARM WRPS TWCC 

200-E-148-
PL-B 

200-E-148-PL-B; Direct Buried Transfer Line from 241-C-
151 to 241-A-01A; Tank Farm Transfer Line V109; 200-E-
148-PL 

C FARM None CPCC 

200-E-148-
PL-C 

200-E-148-PL-C; Direct Buried Transfer Line from 241-C-
151 to 241-A-01A; Tank Farm Transfer Line V109; 200-E-
148-PL 

C FARM None CPCC 

200-E-149-PL 200-E-149-PL; Direct Buried Transfer Line from 241-C-252 
to 201-C Hot Semi Works; Tank Farm Pipeline; Tank Farm 
Transfer Line V175 

BOE CHPRC TWCC 

200-E-149-
PL-A 

200-E-149-PL-A; Direct Buried Transfer Line from 241-C-
252 to 201-C Hot Semi Works; Tank Farm Pipeline; Tank 
Farm Transfer Line V175; 200-E-149-PL

BOE None CPCC 

200-E-149-
PL-B 

200-E-149-PL-B; Direct Buried Transfer Line from 241-C-
252 to 201-C Hot Semi Works; Tank Farm Pipeline; Tank 
Farm Transfer Line V175; 200-E-149-PL

C FARM None CPCC 

200-E-150-PL 200-E-150-PL; Direct Buried Transfer Line from 244-CR-
TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 
Pipeline; Tank Farm Transfer Line 8900

C FARM CHPRC TWCC 

200-E-150- 200-E-150-PL-A; Direct Buried Transfer Line from 244-CR- BOE None CPCC



HANFORD MISSION ESSENTIAL SERVICES CONTRACT      SECTION J 
CONTRACT NO. 89303320DEM000058      ATTACHMENT J-13 

J-13-33 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
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PL-A TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 
Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL

200-E-150-
PL-B 

200-E-150-PL-B; Direct Buried Transfer Line from 244-CR-
TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 
Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL

C FARM None CPCC 

200-E-150-
PL-C 

200-E-150-PL-C; Direct Buried Transfer Line from 244-CR-
TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 
Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL

C FARM None CPCC 

200-E-151-PL 200-E-151-PL; Direct Buried Transfer Line from 241-C-104 
to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer Line 
V050 

C FARM WRPS TWCC 

200-E-151-
PL-B 

200-E-151-PL-B; Direct Buried Transfer Line from 241-C-
104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 
Line V050; 200-E-151-PL 

C FARM None CPCC 

200-E-151-
PL-C 

200-E-151-PL-C; Direct Buried Transfer Line from 241-C-
104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 
Line V050; 200-E-151-PL 

C FARM None CPCC 

200-E-152-PL 200-E-152-PL; Direct Buried Transfer Line from 241-C-104 
to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer Line 
V051 

C FARM WRPS TWCC 

200-E-152-
PL-B 

200-E-152-PL-B; Direct Buried Transfer Line from 241-C-
104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 
Line V051; 200-E-152-PL 

C FARM None CPCC 

200-E-152-
PL-C 

200-E-152-PL-C; Direct Buried Transfer Line from 241-C-
104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 
Line V051; 200-E-152-PL 

C FARM None CPCC 

200-E-153-PL 200-E-153-PL; Direct Buried Transfer Line from 241-C-151 
to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm Transfer 
Line V108/812 

C FARM CHPRC TWCC 

200-E-153-
PL-A 

200-E-153-PL-A; Direct Buried Transfer Line from 241-C-
151 to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm 
Transfer Line V108/812; 200-E-153-PL

A FARMS None CPCC 

200-E-153-
PL-B 

200-E-153-PL-B; Direct Buried Transfer Line from 241-C-
151 to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm 
Transfer Line V108/812; 200-E-153-PL 

C FARM None CPCC 

200-E-154-PL 200-E-154-PL; Direct Buried Transfer Line from 241-C-151 
to 241-AX-01A; Tank Farm Pipeline; Tank Farm Transfer 
Line V113 

C FARM WRPS TWCC 

200-E-154-
PL-A 

200-E-154-PL-A; Direct Buried Transfer Line from 241-C-
151 to 241-AX-01A; Tank Farm Pipeline; Tank Farm 
Transfer Line V113; 200-E-154-PL

C FARM None CPCC 

200-E-154-
PL-C 

200-E-154-PL-C; Direct Buried Transfer Line from 241-C-
151 to 241-AX-01A; Tank Farm Pipeline; Tank Farm 
Transfer Line V113; 200-E-154-PL

A FARMS None CPCC 

200-E-155-PL 200-E-155-PL; Pipeline from 241-C Fence to Radioactive 
Process Sewer Line 2904-CR-1

C FARM WRPS TWCC 

200-E-155-
PL-B 

200-E-155-PL-B; Pipeline from 241-C Fence to Radioactive 
Process Sewer Line 2904-CR-1; 200-E-155-PL

C FARM None CPCC 

200-E-155-
PL-C 

200-E-155-PL-C; Pipeline from 241-C Fence to Radioactive 
Process Sewer Line 2904-CR-1; 200-E-155-PL

A FARMS None CPCC 

200-E-156-PL 200-E-156-PL; 216-C-1 Pipelines; Pipelines from 201-C to BOE CHPRC CPCC
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216-C-1 
200-E-157-PL 200-E-157-PL; 216-C-10 Pipeline; Pipeline from 201-C to 

216-C-10 Crib 
BOE CHPRC CPCC 

200-E-158-PL 200-E-158-PL; 216-A-1 Pipeline; Pipeline from Sample Pit 
#3 to 216-A-1 Crib 

BOE CHPRC CPCC 

200-E-159-PL 200-E-159-PL; Pipeline from 203-A to 216-A-22; Pipeline 
from 203-A to 216-A-28 Crib; Pipeline from UNH Truck 
Apron to 216-A-22 

PUREX CHPRC CPCC 

200-E-16 200-E-16; B Plant Waste Concentrator; Low Level Waste 
Concentrator; Single-Stage Thermal Siphon Reboiler

B PLANT CHPRC CPCC 

200-E-160-PL 200-E-160-PL; Pipeline from 270-E-1 to 216-B-12 Crib; 
V219 

BOE CHPRC CPCC 

200-E-161-PL 200-E-161-PL; Pipeline from 221-BB to 216-B-55 Crib; 
V841 

BOE CHPRC CPCC 

200-E-161-
PL-A 

200-E-161-PL-A; Pipeline from 221-BB to 216-B-55 Crib; 
V841; 200-E-161-PL 

B PLANT None CPCC 

200-E-161-
PL-B 

200-E-161-PL-B; Pipeline from 221-BB to 216-B-55 Crib; 
V841; 200-E-161-PL 

BOE None CPCC 

200-E-162-PL 200-E-162-PL; Lateral Line to 216-B-12 Crib #2; Pipeline 
from 221-BB to 216-B-62 Crib; V842

BOE CHPRC CPCC 

200-E-162-
PL-A 

200-E-162-PL-A; Lateral Line to 216-B-12 Crib #2; Pipeline 
from 221-BB to 216-B-62 Crib; V842; 200-E-162-PL

B PLANT None CPCC 

200-E-162-
PL-B 

200-E-162-PL-B; Lateral Line to 216-B-12 Crib #2; Pipeline 
from 221-BB to 216-B-62 Crib; V842; 200-E-162-PL

BOE None CPCC 

200-E-164-PL 200-E-164-PL; Pipeline Between the 216-A-8 Control 
Structure and the 216-A-508 Control Structure; Pipeline to 
216-A-8 Crib

BOE CHPRC CPCC 

200-E-164-
PL-A 

200-E-164-PL-A; Pipeline Between the 216-A-8 Control 
Structure and the 216-A-508 Control Structure; Pipeline to 
216-A-8 Crib; 200-E-164-PL

A FARMS None TWCC 

200-E-164-
PL-B 

200-E-164-PL-B; Pipeline Between the 216-A-8 Control 
Structure and the 216-A-508 Control Structure; Pipeline to 
216-A-8 Crib; 200-E-164-PL

A FARMS None CPCC 

200-E-164-
PL-C 

200-E-164-PL-C; Pipeline Between the 216-A-8 Control 
Structure and the 216-A-508 Control Structure; Pipeline to 
216-A-8 Crib; 200-E-164-PL

BOE None CPCC 

200-E-165-PL 200-E-165-PL; Pipeline from 216-A-508 Control Structure 
and 216-A-8 Crib to 216-A-24 Crib

BOE CHPRC CPCC 

200-E-166-PL 200-E-166-PL; Pipeline from 241-A Tank Farm to 216-A-34 
Ditch 

BOE CHPRC CPCC 

200-E-166-
PL-A 

200-E-166-PL-A; Pipeline from 241-A Tank Farm to 216-A-
34 Ditch; 200-E-166-PL 

A FARMS None CPCC 

200-E-166-
PL-B 

200-E-166-PL-B; Pipeline from 241-A Tank Farm to 216-A-
34 Ditch; 200-E-166-PL 

BOE None CPCC 

200-E-167-PL 200-E-167-PL; Lines SN-215 and SN-216; Underground 
Pipelines from 244-A Lift Station to 241-A-A and 241-A-B 
Valve Pits 

A FARMS CHPRC TWCC 

200-E-168-PL 200-E-168-PL; Underground Pipeline from 203-A to 216-A-3 PUREX CHPRC CPCC
200-E-169-PL 200-E-169-PL; Pipeline from 201-C and 215-C to the 216-C-

3 Crib 
BOE CHPRC CPCC 

200-E-17 200-E-17; LERF Basins; 200 Area Liquid Effluent Retention Outer Area WRPS TWCC
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Facility (LERF) 
200-E-170-PL 200-E-170-PL; Pipeline from 276-C to 216-C-4 Crib BOE CHPRC CPCC
200-E-171-PL 200-E-171-PL; Pipeline from 201-C and 241-CX Vault to the 

216-C-6 Crib 
BOE CHPRC CPCC 

200-E-172-PL 200-E-172-PL; Pipeline from 209-E to the 216-C-7 Crib BOE CHPRC CPCC
200-E-173-PL 200-E-173-PL; Pipeline from 241-CX-71 to 216-C-5 Crib BOE CHPRC CPCC
200-E-174-PL 200-E-174-PL; 216-B-10 (A&B) Pipeline; Pipeline from 221-

BC and 222-B to 216-B-10 A&B Cribs
BOE CHPRC CPCC 

200-E-174-
PL-A 

200-E-174-PL-A; 216-B-10 (A&B) Pipeline; Pipeline from 
221-BC and 222-B to 216-B-10 A&B Cribs; 200-E-174-PL

B PLANT None CPCC 

200-E-174-
PL-B 

200-E-174-PL-B; 216-B-10 (A&B) Pipeline; Pipeline from 
221-BC and 222-B to 216-B-10 A&B Cribs; 200-E-174-PL

BOE None CPCC 

200-E-175-PL 200-E-175-PL; Pipeline from 292-B to 216-B-10 A&B BOE CHPRC CPCC
200-E-175-
PL-A 

200-E-175-PL-A; Pipeline from 292-B to 216-B-10 A&B; 
200-E-175-PL 

B PLANT None CPCC 

200-E-175-
PL-B 

200-E-175-PL-B; Pipeline from 292-B to 216-B-10 A&B; 
200-E-175-PL 

BOE None CPCC 

200-E-176-
PL-A 

200-E-176-PL-A; Pipeline from 242-B to 216-B-11-A&B, 
Portion of pipeline outside the 241-B fence

B FARMS CHPRC CPCC 

200-E-176-
PL-B 

200-E-176-PL-B; Pipeline from 242-B to 216-B-11-A&B, 
Portion of pipeline inside the 241-B fence

B FARMS TBD TWCC 

200-E-177-PL 200-E-177-PL; Pipeline Rerouting Waste from 216-B-8 Crib 
Pipeline to 216-B-11A&B Reverse Wells

B FARMS CHPRC CPCC 

200-E-178-PL 200-E-178-PL; Pipeline from Tank 241-B-110 to 216-B-8 
Crib and Tile Field 

BOE TBD CPCC 

200-E-178-
PL-A 

200-E-178-PL-A; Pipeline from Tank 241-B-110 to 216-B-8 
Crib and Tile Field; 200-E-178-PL

B FARMS None CPCC 

200-E-178-
PL-B 

200-E-178-PL-B; Pipeline from Tank 241-B-110 to 216-B-8 
Crib and Tile Field; 200-E-178-PL

BOE None CPCC 

200-E-179 200-E-179; Catch Tank in 216-B-10 A&B Pipeline (See 
Sitecode 200-E-174-PL); R-13 Catch Tank

BOE CHPRC CPCC 

200-E-180-PL 200-E-180-PL; Pipeline from 241-BY ITS2 to 216-B-57 Crib BOE TBD CPCC
200-E-182-PL 200-E-182-PL; Pipeline from 241-A-152 Diversion Box to 

216-A-7 Crib
BOE CHPRC CPCC 

200-E-182-
PL-B 

200-E-182-PL-B; Pipeline from 241-A-152 Diversion Box to 
216-A-7 Crib; 200-E-182-PL

A FARMS None CPCC 

200-E-182-
PL-C 

200-E-182-PL-C; Pipeline from 241-A-152 Diversion Box to 
216-A-7 Crib; 200-E-182-PL

BOE None CPCC 

200-E-183-PL 200-E-183-PL; Lines V010 and V011; Pipelines from 241-A-
151 Diversion Box to 216-A-2

PUREX CHPRC CPCC 

200-E-184-PL 200-E-184-PL; Lines V010 and V011; Pipeline from 241-A-
151 Diversion Box to 216-A-2 Crib

PUREX CHPRC CPCC 

200-E-185-PL 200-E-185-PL; Lines V014 and V016; Pipeline from 241-A-
151 Diversion Box to 216-A-4 Crib

PUREX CHPRC CPCC 

200-E-186-PL 200-E-186-PL; Lines V010 and V011; Pipeline from 241-A-
151 Diversion Box to 216-A-31 Crib

PUREX CHPRC CPCC 

200-E-187-PL 200-E-187-PL; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802 and 5701; PUREX Chemical Sewer 
(CSL) 

PUREX CHPRC CPCC 

200-E-187-
PL-A 

200-E-187-PL-A; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

PUREX None CPCC 
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(CSL); 200-E-187-PL 
200-E-187-
PL-B 

200-E-187-PL-B; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 
(CSL); 200-E-187-PL 

A FARMS None CPCC 

200-E-187-
PL-C 

200-E-187-PL-C; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 
(CSL); 200-E-187-PL 

BOE None CPCC 

200-E-187-
PL-D 

200-E-187-PL-D; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 
(CSL); 200-E-187-PL 

A FARMS None TWCC 

200-E-187-
PL-E 

200-E-187-PL-E; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 
(CSL); 200-E-187-PL 

BOE None CPCC 

200-E-188-PL 200-E-188-PL; 2904-E-2; B Plant Chemical Sewer Line; 
BCE; 15-Inch VP Line 

BOE CHPRC CPCC 

200-E-188-
PL-A 

200-E-188-PL-A; 2904-E-2; B Plant Chemical Sewer Line; 
BCE; 15-Inch VP Line; 200-E-188-PL

B PLANT None CPCC 

200-E-188-
PL-B 

200-E-188-PL-B; 2904-E-2; B Plant Chemical Sewer Line; 
BCE; 15-Inch VP Line; 200-E-188-PL

BOE None CPCC 

200-E-188-
PL-C 

200-E-188-PL-C; 2904-E-2; B Plant Chemical Sewer Line; 
BCE; 15-Inch VP Line; 200-E-188-PL

BOE None CPCC 

200-E-189 200-E-189; 216-A-TK-1 Carbonate Neutralization Tank PUREX CHPRC CPCC
200-E-190 200-E-190; 216-A-TK-2 Catch Tank PUREX CHPRC CPCC
200-E-191-PL 200-E-191-PL; 216-B-63 Pipeline; Pipeline from 207-B 

Valve Pit to 216-B-63 Ditch 
BOE CHPRC CPCC 

200-E-192-PL 200-E-192-PL; 216-A-10 Pipelines; Lines from Sample Pit 4 
to 216-A-10 Crib 

PUREX CHPRC CPCC 

200-E-192-
PL-A 

200-E-192-PL-A; 216-A-10 Pipelines; Lines from Sample Pit 
4 to 216-A-10 Crib; 200-E-192-PL

PUREX None CPCC 

200-E-192-
PL-B 

200-E-192-PL-B; 216-A-10 Pipelines; Lines from Sample Pit 
4 to 216-A-10 Crib; 200-E-192-PL

PUREX None CPCC 

200-E-193-PL 200-E-193-PL; Line X015; Pipeline from 202-A and 293-A 
to 216-A-21 Crib 

PUREX CHPRC CPCC 

200-E-194-PL 200-E-194-PL; Pipeline from 202-A to 216-A-32 Crib PUREX CHPRC CPCC
200-E-195-PL 200-E-195-PL; Line V204; Pipeline form 241-B-154 

Diversion Box to 241-B-361 Settling Tank and 216-B-9 Crib
BOE CHPRC CPCC 

200-E-196-PL 200-E-196-PL; 216-A-21 and 216-A-27 Cribs; Lines T167 
and T022; Stainless Steel Line to 216-A-4

PUREX CHPRC CPCC 

200-E-197-PL 200-E-197-PL; Encased Pipelines Between 241-BR-152 
Diversion Box and 241-B Tank Farm; Lines 9002, 9006, 
9010, 9014, 9017, 9020, 9031, 9032, 9035, 9037, 9038, 9041, 
9044, and 9047 

B FARMS TBD TWCC 

200-E-198-PL 200-E-198-PL; Encased Tank Farm Pipeline from 241-BX-
154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 
V282, V283, V284, and V285

BOE CHPRC CPCC 

200-E-198-
PL-A 

200-E-198-PL-A; Encased Tank Farm Pipeline from 241-BX-
154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 
V282, V283, V284, and V285; 200-E-198-PL

B PLANT None CPCC 

200-E-198-
PL-B 

200-E-198-PL-B; Encased Tank Farm Pipeline from 241-BX-
154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 
V282, V283, V284, and V285; 200-E-198-PL 

B PLANT None CPCC 
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200-E-198-
PL-C 

200-E-198-PL-C; Encased Tank Farm Pipeline from 241-BX-
154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 
V282, V283, V284, and V285; 200-E-198-PL

BOE None CPCC 

200-E-199-PL 200-E-199-PL; Lines V204, V206, V208, V209, V211, V213, 
V215, and V285; Tank Farm Lines from 241-B-154 
Diversion Box to 241-B Tank Farm

BOE TBD CPCC 

200-E-199-
PL-A 

200-E-199-PL-A; Lines V204, V206, V208, V209, V211, 
V213, V215, and V285; Tank Farm Lines from 241-B-154 
Diversion Box to 241-B Tank Farm; 200-E-199-PL

BOE None CPCC 

200-E-199-
PL-B 

200-E-199-PL-B; Lines V204, V206, V208, V209, V211, 
V213, V215, and V285; Tank Farm Lines from 241-B-154 
Diversion Box to 241-B Tank Farm; 200-E-199-PL

B PLANT None CPCC 

200-E-199-
PL-C 

200-E-199-PL-C; Lines V204, V206, V208, V209, V211, 
V213, V215, and V285; Tank Farm Lines from 241-B-154 
Diversion Box to 241-B Tank Farm; 200-E-199-PL 

B FARMS None CPCC 

200-E-2 200-E-2; MO-234 Parking Lot; Soil Stains at the 2101-M SW 
Parking Lot 

Outer Area CHPRC CPCC 

200-E-200-PL 200-E-200-PL; Lines 801, 802, 806 and 805; Pipelines from 
244-AR Vault to 241-AY-152 and 241-A-153 Diversion 
Boxes 

A FARMS TBD TWCC 

200-E-201-PL 200-E-201-PL; Lines V315 and V319; Transfer Lines from 
241-BX-155 to Diversion Boxes in 241-B Tank Farm

BOE TBD CPCC 

200-E-201-
PL-A 

200-E-201-PL-A; Lines V315 and V319; Transfer Lines from 
241-BX-155 to Diversion Boxes in 241-B Tank Farm; 200-E-
201-PL 

BOE None CPCC 

200-E-201-
PL-B 

200-E-201-PL-B; Lines V315 and V319; Transfer Lines from 
241-BX-155 to Diversion Boxes in 241-B Tank Farm; 200-E-
201-PL 

B FARMS None TWCC 

200-E-202-PL 200-E-202-PL; Lines V316, V317, V318; Transfer Lines 
from 241-BX-155 Diversion Box to 241-BX-153 Diversion 
Box 

BOE TBD CPCC 

200-E-202-
PL-A 

200-E-202-PL-A; Lines V316, V317, V318; Transfer Lines 
from 241-BX-155 Diversion Box to 241-BX-153 Diversion 
Box; 200-E-202-PL 

BOE None CPCC 

200-E-202-
PL-B 

200-E-202-PL-B; Lines V316, V317, V318; Transfer Lines 
from 241-BX-155 Diversion Box to 241-BX-153 Diversion 
Box; 200-E-202-PL 

B FARMS None CPCC 

200-E-203-PL 200-E-203-PL; Line V7507/9712; Pipeline from 241-BYR-
154 Diversion Box to 216-B-2-2 Ditch

BOE TBD CPCC 

200-E-203-
PL-B 

200-E-203-PL-B; Line V7507/9712; Pipeline from 241-BYR-
154 Diversion Box to 216-B-2-2 Ditch; 200-E-203-PL

B FARMS None CPCC 

200-E-203-
PL-C 

200-E-203-PL-C; Line V7507/9712; Pipeline from 241-BYR-
154 Diversion Box to 216-B-2-2 Ditch; 200-E-203-PL

BOE None CPCC 

200-E-204-PL 200-E-204-PL; Pipeline to 216-B-2-1 and 216-B-2-2 Ditches BOE CHPRC CPCC
200-E-205-PL 200-E-205-PL; 216-B-2-3 Ditch Pipelines BOE CHPRC CPCC
200-E-206-PL 200-E-206-PL; Lines V716, V717 and V718/817; Pipelines 

from 244-AR Vault to 241-AR-151 Diversion Box
A FARMS TBD TWCC 

200-E-207-PL 200-E-207-PL; Encased Transfer Line from 241-A-151 
Diversion Box to 241-A-152 Diversion Box; Lines V004, 
V005, V006, V007, and V008

PUREX TBD CPCC 

200-E-207- 200-E-207-PL-A; Encased Transfer Line from 241-A-151 PUREX None CPCC
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PL-A Diversion Box to 241-A-152 Diversion Box; Lines V004, 
V005, V006, V007, and V008; 200-E-207-PL

200-E-207-
PL-B 

200-E-207-PL-B; Encased Transfer Line from 241-A-151 
Diversion Box to 241-A-152 Diversion Box; Lines V004, 
V005, V006, V007, and V008; 200-E-207-PL

A FARMS None CPCC 

200-E-207-
PL-C 

200-E-207-PL-C; Encased Transfer Line from 241-A-151 
Diversion Box to 241-A-152 Diversion Box; Lines V004, 
V005, V006, V007, and V008; 200-E-207-PL

A FARMS None TWCC 

200-E-208-PL 200-E-208-PL; Lines V304 and V305 from 241-B-252 
Diversion Box to 241-BY Tank Farm

B FARMS TBD TWCC 

200-E-209-PL 200-E-209-PL; Pipeline from 272-BB to 200-E-25 Dry Well B PLANT CHPRC CPCC
200-E-210-PL 200-E-210-PL; Lines Between 241-AW Tank Farm and 242-

A Evaporator Building; Lines SL-167, SL-168, SN-219, SN-
220, SN-269, and SN-270 

A FARMS TBD TWCC 

200-E-211-PL 200-E-211-PL; Lines DR334, DR335 and DR343; Transfer 
Lines from 241-AW to 242-A Evaporator Building

A FARMS TBD TWCC 

200-E-212-PL 200-E-212-PL; Lines SL-509, SL-510, SN-609 and SN-610; 
Transfer Lines Between 241-AW Tank Farm and 241-AP 
Tank Farm 

A FARMS TBD TWCC 

200-E-213-PL 200-E-213-PL; Lines V200, V329, V330, V331, V332, V333, 
and V334; Transfer Lines from 221-B to 241-B-154 
Diversion Box 

BOE CHPRC CPCC 

200-E-213-
PL-A 

200-E-213-PL-A; Lines V200, V329, V330, V331, V332, 
V333, and V334; Transfer Lines from 221-B to 241-B-154 
Diversion Box; 200-E-213-PL 

B PLANT None CPCC 

200-E-213-
PL-B 

200-E-213-PL-B; Lines V200, V329, V330, V331, V332, 
V333, and V334; Transfer Lines from 221-B to 241-B-154 
Diversion Box; 200-E-213-PL

BOE None CPCC 

200-E-214-PL 200-E-214-PL; Pipeline from 291-B Sand Filter to the 200-E-
55 French Drain 

B PLANT CHPRC CPCC 

200-E-215-PL 200-E-215-PL; Line V229; Transfer Line Between 241-ER-
151 Diversion Box and 241-ER-152 Diversion Box

BOE TBD CPCC 

200-E-216-PL 200-E-216-PL; Lines V235, V236, V237, V242, C251, V252, 
and V253; Transfer Lines Between 241-BX-153, 241-B-151 
and 241-B-152 Diversion Boxes

B FARMS TBD TWCC 

200-E-217-PL 200-E-217-PL; Encased Transfer Line from 241-ER-151 
Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 
9719, and V225 

BOE TBD CPCC 

200-E-217-
PL-A 

200-E-217-PL-A; Encased Transfer Line from 241-ER-151 
Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 
9719 and V225; 200-E-217-PL

BOE None CPCC 

200-E-217-
PL-B 

200-E-217-PL-B; Encased Transfer Line from 241-ER-151 
Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 
9719 and V225; 200-E-217-PL

ELF1 None CPCC 

200-E-217-
PL-C 

200-E-217-PL-C; Encased Transfer Line from 241-ER-151 
Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 
9719 and V225; 200-E-217-PL 

B FARMS None CPCC 

200-E-218-PL 200-E-218-PL; Lines V021; Transfer Lines Between 241-A-
151 Diversion Box and 241-AW Tank Farm; V022; V023 

PUREX TBD CPCC 

200-E-219-PL 200-E-219-PL; BY Crib Distribution Pipelines; Pipelines 
from 216-BY-201 Flush Tank to 216-B-43, 216-B-44, 216-B-

BOE CHPRC CPCC 
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45, 216-B-46, 216-B-47, 216-B-48, 216-B-49, and 216-B-50 
Cribs 

200-E-220-PL 200-E-220-PL; Pipeline from 241-BY Tank Farm to 216-BY-
201 Flush Tank and Monitoring Pit

B FARMS TBD TWCC 

200-E-221-PL 200-E-221-PL; BC Crib Pipeline Drain Lines; Pipelines to 
216-B-51 French Drain 

BOE CHPRC CPCC 

200-E-222-PL 200-E-222-PL; Distribution Pipelines from 216-BC-201 
Siphon Tank to BC Cribs 

BOW CHPRC CPCC 

200-E-223 200-E-223; BC Pipeline Valve Pit; 200-E-114-PL Valve Pit BOE CHPRC CPCC 
200-E-224-PL 200-E-224-PL; 241-A-151 Diversion Box Drain Line to 241-

A 302A Catch Tank; Line V027 
PUREX CHPRC CPCC 

200-E-225-PL 200-E-225-PL; Line V720; Transfer Line from 241-AR-151 
Diversion Box to 241-AY-102 Tank 

A FARMS CHPRC CPCC 

200-E-226-PL 200-E-226-PL; Promethium Transfer Line; Transfer Line 
from 221-B to 241-C-154; V743 

BOE CHPRC CPCC 

200-E-226-
PL-A 

200-E-226-PL-A; Promethium Transfer Line; Transfer Line 
from 221-B to 241-C-154; V743; 200-E-226-PL 

B PLANT None CPCC 

200-E-226-
PL-B 

200-E-226-PL-B; Promethium Transfer Line; Transfer Line 
from 221-B to 241-C-154; V743; 200-E-226-PL

BOE None CPCC 

200-E-226-
PL-C 

200-E-226-PL-C; Promethium Transfer Line; Transfer Line 
from 221-B to 241-C-154; V743; 200-E-226-PL

BOE None CPCC 

200-E-227-PL 200-E-227-PL; Lines 4005/810, 4015/814 and 4019/817; 
Transfer Lines Between 244-AR Vault Facility and 241-AX-
151 Diversion Box 

A FARMS TBD TWCC 

200-E-228-PL 200-E-228-PL; Drain Lines from 241-ER-151 Diversion Box 
to 241-ER-311 and 241-ER-311A Catch Tanks; Lines V224, 
V226, and V226-1 

BOE TBD CPCC 

200-E-229-PL 200-E-229-PL; Line SN-650; Transfer Line Between tank 
241-AP-102 and 241-A-B Valve Pit 

A FARMS TBD TWCC 

200-E-230-PL 200-E-230-PL; Pipeline from 292-B to 216-B-4 Reverse Well B PLANT CHPRC CPCC
200-E-231-PL 200-E-231-PL; Pipeline from 202-A to 216-A-45 crib PUREX CHPRC CPCC
200-E-232-PL 200-E-232-PL; Pipeline from 207-A Basins to 216-A-30 and 

216-A-37-1 Cribs 
BOE CHPRC CPCC 

200-E-232-
PL-A 

200-E-232-PL-A; Pipeline from 207-A Basins to 216-A-30 
and 216-A-37-1 Cribs; 200-E-232-PL

BOE None CPCC 

200-E-232-
PL-B 

200-E-232-PL-B; Pipeline from 207-A Basins to 216-A-30 
and 216-A-37-1 Cribs; 200-E-232-PL

A FARMS None CPCC 

200-E-232-
PL-C 

200-E-232-PL-C; Pipeline from 207-A Basins to 216-A-30 
and 216-A-37-1 Cribs; 200-E-232-PL

BOE None CPCC 

200-E-233-PL 200-E-233-PL; Pipeline from 216-A-30 Crib Distribution 
Box to the 216-A-37-2 Crib Distribution Box

BOE CHPRC CPCC 

200-E-234-PL 200-E-234-PL; Lines 300, 501, 505, and 557; Pipelines from 
242-A Evaporator Building to the 207-A Basins

BOE TBD CPCC 

200-E-234-
PL-B 

200-E-234-PL-B; Lines 300, 501, 505, and 557; Pipelines 
from 242-A Evaporator Building to the 207-A Basins; 200-E-
234-PL 

A FARMS None CPCC 

200-E-234-
PL-C 

200-E-234-PL-C; Lines 300, 501, 505, and 557; Pipelines 
from 242-A Evaporator Building to the 207-A Basins; 200-E-
234-PL 

BOE None CPCC 

200-E-237-PL 200-E-237-PL; 2904-E-24; Line 2904-E-1; Pipeline to 200 
East Powerhouse Ditch and Pipeline from Powerhouse Ditch 

Outer Area TBD CPCC 
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to 216-B-3 Ditches 
200-E-238-PL 200-E-238-PL; Pipeline from 206-A to 216-A-9 Crib PUREX CHPRC CPCC
200-E-238-
PL-A 

200-E-238-PL-A; Pipeline from 206-A to 216-A-9 Crib; 200-
E-238-PL 

PUREX None CPCC 

200-E-238-
PL-B 

200-E-238-PL-B; Pipeline from 206-A to 216-A-9 Crib; 200-
E-238-PL 

BOE None CPCC 

200-E-239-PL 200-E-239-PL; Pipeline from 216-A-5 Sample Pit #4 to 216-
A-5 Crib 

PUREX CHPRC CPCC 

200-E-239-
PL-A 

200-E-239-PL-A; Pipeline from 216-A-5 Sample Pit #4 to 
216-A-5 Crib; 200-E-239-PL

PUREX None CPCC 

200-E-239-
PL-B 

200-E-239-PL-B; Pipeline from 216-A-5 Sample Pit #4 to 
216-A-5 Crib; 200-E-239-PL

PUREX None CPCC 

200-E-24 200-E-24; 2704-HV Septic System; 6607-11 Outer Area MSA HMESC
200-E-240-PL 200-E-240-PL; Pipeline from Valve Pit West of Sample Pit 4 

to the 216-A-38-1 Crib 
PUREX CHPRC CPCC 

200-E-240-
PL-A 

200-E-240-PL-A; Pipeline from Valve Pit West of Sample Pit 
4 to the 216-A-38-1 Crib; 200-E- 240-PL

PUREX None CPCC 

200-E-240-
PL-B 

200-E-240-PL-B; Pipeline from Valve Pit West of Sample Pit 
4 to the 216-A-38-1 Crib; 200-E- 240-PL

PUREX None CPCC 

200-E-241-PL 200-E-241-PL; Lines 7717 and 7718; Pipeline from 200-E-58 
Neutralization Tank to the 216-A-5 Sample Pit #4

PUREX CHPRC CPCC 

200-E-242-PL 200-E-242-PL; Pipeline from 216-A-5 Sample Pit #4 to 216-
A-15 French Drain 

PUREX CHPRC CPCC 

200-E-243-PL 200-E-243-PL; Pipeline from 291-B-1 Stack to the 216-B-13 
French Drain 

B PLANT CHPRC CPCC 

200-E-244-PL 200-E-244-PL; Pipeline from 201-C Valve Pit to 241-CX-70 BOE CHPRC CPCC
200-E-245-PL 200-E-245-PL; Pipeline from 201-C Hot Shop to 241-CX-71 BOE CHPRC CPCC
200-E-246-PL 200-E-246-PL; Pipeline from 201-C Valve Pit to 241-CX-72 BOE CHPRC CPCC
200-E-247-PL 200-E-247-PL; Pipelines from 209-E to the 209-E-WS-2 

French Drain 
BOE CHPRC CPCC 

200-E-248-PL 200-E-248-PL; Pipelines form 209-E to the 209-E-WS-3 
Valve Pit 

BOE CHPRC CPCC 

200-E-249-PL 200-E-249-PL; Pipelines from 209-E to 200-E-4 French 
Drain 

BOE CHPRC CPCC 

200-E-25 200-E-25; 272-BB French Drain; Insulation Shop French 
Drain; Miscellaneous Stream #659

B PLANT CHPRC CPCC 

200-E-250-PL 200-E-250-PL; Pipeline from 2704-C to 2704-C-WS-1 
Quench Tank 

BOE CHPRC CPCC 

200-E-251-PL 200-E-251-PL; Pipeline from 291-C Stack to 216-C-2 
Reverse Well

BOE CHPRC CPCC 

200-E-252-PL 200-E-252-PL; Pipeline from 291-C Air Filter Building to 
216-C-2 Reverse Well 

BOE CHPRC CPCC 

200-E-253-PL 200-E-253-PL; Pipeline from 202-A to 216-A-36A and 216-
A-36B Cribs 

PUREX CHPRC CPCC 

200-E-253-
PL-A 

200-E-253-PL-A; Pipeline from 202-A to 216-A-36A and 
216-A-36B Cribs; 200-E-253-PL

PUREX None CPCC 

200-E-253-
PL-B 

200-E-253-PL-B; Pipeline from 202-A to 216-A-36A and 
216-A-36B Cribs; 200-E-253-PL

PUREX None CPCC 

200-E-254-PL 200-E-254-PL; Pipeline from 209-E to 216-C-9 Pond BOE CHPRC CPCC
200-E-254-
PL-A 

200-E-254-PL-A; Pipeline from 209-E to 216-C-9 Pond; 200-
E-254-PL 

BOE None CPCC 
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200-E-254-
PL-B 

200-E-254-PL-B; Pipeline from 209-E to 216-C-9 Pond; 200-
E-254-PL 

ELF2 None CPCC 

200-E-255-PL 200-E-255-PL; Pipeline Connecting 216-C-9 Pond to Pipeline 
200-E-169-PL 

BOE CHPRC CPCC 

200-E-255-
PL-A 

200-E-255-PL-A; Pipeline Connecting Pipeline 200-E-169-
PL to 216-C-9 Pond; 200-E-255-PL 

BOE None CPCC 

200-E-255-
PL-B 

200-E-255-PL-B; Pipeline Connecting Pipeline 200-E-169-
PL to 216-C-9 Pond; 200-E-255-PL

ELF2 None CPCC 

200-E-256-PL 200-E-256-PL; Pipelines from 201-C (South Side) to 216-C-9 
Pond 

BOE CHPRC CPCC 

200-E-257-PL 200-E-257-PL; Pipeline from 201-C (East Side) to 216-C-9 
Pond 

BOE CHPRC CPCC 

200-E-257-
PL-A 

200-E-257-PL-A; Pipeline from 201-C (East Side) to 216-C-9 
Pond; 200-E-257-PL 

BOE None CPCC 

200-E-257-
PL-B 

200-E-257-PL-B; Pipeline from 201-C (East Side) to 216-C-9 
Pond; 200-E-257-PL 

ELF2 None CPCC 

200-E-258-PL 200-E-258-PL; 216-C-9 Pond Lobe Distribution Piping ELF2 CHPRC CPCC
200-E-259-PL 200-E-259-PL; Pipeline from 291-C Fan House to 216-C-9 

Pond 
BOE CHPRC CPCC 

200-E-259-
PL-A 

200-E-259-PL-A; Pipeline from 291-C Fan House to 216-C-9 
Pond; 200-E-259-PL 

BOE None CPCC 

200-E-259-
PL-B 

200-E-259-PL-B; Pipeline from 291-C Fan House to 216-C-9 
Pond; 200-E-259-PL 

ELF2 None CPCC 

200-E-26 200-E-26; Diesel Fuel Contaminated Soil; Heavy Equipment 
Storage Area 

BOE CHPRC CPCC 

200-E-260-PL 200-E-260-PL; Line 8824A; Steam Condensate By-Pass Line 
from PUREX to 216-A-30 

PUREX CHPRC CPCC 

200-E-260-
PL-A 

200-E-260-PL-A; Line 8824A; Steam Condensate By-Pass 
Line from PUREX to 216-A-30; 200-E-260-PL

PUREX None CPCC 

200-E-260-
PL-B 

200-E-260-PL-B; Line 8824A; Steam Condensate By-Pass 
Line from PUREX to 216-A-30; 200-E-260-PL

BOE None CPCC 

200-E-261-PL 200-E-261-PL; Effluent Recycle Line from 216-A-42 Basin 
to PUREX 

PUREX CHPRC CPCC 

200-E-261-
PL-A 

200-E-261-PL-A; Effluent Recycle Line from 216-A-42 
Basin to PUREX; 200-E-261-PL

PUREX None CPCC 

200-E-261-
PL-B 

200-E-261-PL-B; Effluent Recycle Line from 216-A-42 
Basin to PUREX; 200-E-261-PL

BOE None CPCC 

200-E-262-PL 200-E-262-PL; 216-A-42A Pump Station; 216-A-42B Valve 
Box and 216-A-42C Diversion Box; Pipelines Associated 
with 216-A-42 Basin 

BOE CHPRC CPCC 

200-E-263-PL 200-E-263-PL; 216-A-42 Basin Pipeline to 216-A-42C 
Diversion Box 

BOE CHPRC CPCC 

200-E-264-PL 200-E-264-PL; Pipeline from 242-B Evaporator Building to 
207-B Retention Basin 

BOE CHPRC CPCC 

200-E-264-
PL-A 

200-E-264-PL-A; Pipeline from 242-B Evaporator Building 
to 207-B Retention Basin; 200-E-264-PL

B FARMS None CPCC 

200-E-264-
PL-B 

200-E-264-PL-B; Pipeline from 242-B Evaporator Building 
to 207-B Retention Basin; 200-E-264-PL

BOE None CPCC 

200-E-265-PL 200-E-265-PL; 241-BY and 241-BX Tank Farm Cooling 
Water Pipeline to 207-B Retention Basin

BOE TBD CPCC 

200-E-265- 200-E-265-PL-A; 241-BY and 241-BX Tank Farm Cooling B FARMS None TWCC
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PL-A Water Pipeline to 207-B Retention Basin; 200-E-265-PL 
200-E-265-
PL-B 

200-E-265-PL-B; 241-BY and 241-BX Tank Farm Cooling 
Water Pipeline to 207-B Retention Basin; 200-E-265-PL 

B FARMS None CPCC 

200-E-265-
PL-C 

200-E-265-PL-C; 241-BY and 241-BX Tank Farm Cooling 
Water Pipeline to 207-B Retention Basin; 200-E-265-PL 

BOE None CPCC 

200-E-266-PL 200-E-266-PL; Pipeline from PUREX Trap Pit #1 to 216-A-
11 French Drain 

PUREX CHPRC CPCC 

200-E-267-PL 200-E-267-PL; Pipeline from PUREX Trap Pit #3 to 216-A-
12 French Drain 

PUREX CHPRC CPCC 

200-E-268-PL 200-E-268-PL; Line T073; Pipeline from PUREX Vacuum 
Cleaner Filter Box to 216-A-14 French Drain 

PUREX CHPRC CPCC 

200-E-269-PL 200-E-269-PL; Pipeline from 291-A Fan Building to 216-A-
33 French Drain 

PUREX CHPRC CPCC 

200-E-27 200-E-27; 242-AC; 242AC Pipefitter Shop Lead Cutting Area A FARMS CHPRC TWCC
200-E-270-PL 200-E-270-PL; Line T022; Pipeline from 291-A Fan Control 

House to 216-A-26 and 216-A-26A French Drains
PUREX CHPRC CPCC 

200-E-271-PL 200-E-271-PL; Line 8823; PUREX Cooling Water Header 
Pipeline 

PUREX CHPRC CPCC 

200-E-272-PL 200-E-272-PL; Pipeline from 202-A to 216-A-35 French 
Drain 

PUREX CHPRC CPCC 

200-E-273-PL 200-E-273-PL; Pipeline from 202-A Cooling Water Header to 
216-A-13 French Drain 

PUREX CHPRC CPCC 

200-E-274-PL 200-E-274-PL; Line 323; Pipeline from 216-A-40 Basin to 
244-A Lift Station 

A FARMS TBD TWCC 

200-E-275-PL 200-E-275-PL; 244-AR Cooling Water Pipeline to 216-A-40 
Basin; Line 815 

A FARMS CHPRC CPCC 

200-E-276-PL 200-E-276-PL; Pipeline from 296-A-13 Stack to 216-A-41 
Crib 

A FARMS TBD TWCC 

200-E-277-PL 200-E-277-PL; Pipelines from 221-B and 221-BA to 216-B-
59 and 216-B-59B Basins 

BOE CHPRC CPCC 

200-E-277-
PL-A 

200-E-277-PL-A; Pipelines from 221-B and 221-BA to 216-
B-59 and 216-B-59B Basins; 200-E-277-PL

B PLANT None CPCC 

200-E-277-
PL-B 

200-E-277-PL-B; Pipelines from 221-B and 221-BA to 216-
B-59 and 216-B-59B Basins; 200-E-277-PL

BOE None CPCC 

200-E-278-PL 200-E-278-PL; Pipeline from 272-E to Chemical Tile Field 
North of 2703E; Process Sewer Pipeline from 272-E to CTFN 
2703E 

Outer Area CHPRC CPCC 

200-E-279-PL 200-E-279-PL; Pipeline from 241-B-361 Settling Tank to 
216-B-5 Reverse Well 

BOE CHPRC CPCC 

200-E-28 200-E-28; 221-B Building Contaminated Steam Condensate 
Release 

B PLANT CHPRC CPCC 

200-E-281-PL 200-E-281-PL; Line V306; Pipeline from 241-B Tank Farm 
to 216-B-7A and 216-B-7B Cribs 

B FARMS TBD TWCC 

200-E-282-PL 200-E-282-PL; Lines 4001, 4002, 4003, and 4004; Lines 
4023 and 4028 connecting to encasement; Process Waste 
Lines from 202-A to 241-AX-151 Diversion Box

PUREX CHPRC CPCC 

200-E-282-
PL-A 

200-E-282-PL-A; Lines 4001, 4002, 4003, and 4004; Lines 
4023 and 4028 connecting to encasement; Process Waste 
Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-
PL 

PUREX None CPCC 
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200-E-282-
PL-B 

200-E-282-PL-B; Lines 4001, 4002, 4003, and 4004; Lines 
4023 and 4028 connecting to encasement; Process Waste 
Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-
PL 

PUREX None CPCC 

200-E-282-
PL-C 

200-E-282-PL-C; Lines 4001, 4002, 4003, and 4004; Lines 
4023 and 4028 connecting to encasement; Process Waste 
Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-
PL 

BOE None CPCC 

200-E-282-
PL-D 

200-E-282-PL-D; Lines 4001, 4002, 4003, and 4004; Lines 
4023 and 4028 connecting to encasement; Process Waste 
Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-
PL 

A FARMS None CPCC 

200-E-283-PL 200-E-283-PL; Line 395; Pipeline from 242-A Bldg to 600-
291-PL (TEDF Line) 

A FARMS WRPS TWCC 

200-E-284 200-E-284; Septic Tank East of 241-BY-102 B FARMS TBD TWCC 
200-E-285 200-E-285; 216-A-8 Control Structure; 216-A-8 Sample Pit; 

Sample Pit #2 
A FARMS TBD TWCC 

200-E-286 200-E-286; A Swamp; A-Swamp and Ditch; Original 200 
East Area Powerhouse Effluent Pond; Powerhouse Swamp 

A FARMS TBD TWCC 

200-E-287 200-E-287; Posted Contamination Areas on Pipe Berm east of 
241-A, AN, AX, AY and AZ Tank Farms 

BOE TBD CPCC 

200-E-288-PL 200-E-288-PL; PC-5000; Pipeline from 242-A Evaporator to 
Liquid Effluent Retention Facility 

BOE WRPS TWCC 

200-E-289-PL 200-E-289-PL; Lines 637, SN-700 and SN-701; Pipelines 
between AP-02D Pit and WTP 

WTP TBD TWCC 

200-E-29 200-E-29; Unplanned Release from 241-ER-152 Diversion 
Box 

BOE CHPRC TWCC 

200-E-290-PL 200-E-290-PL; Pipeline from 271-CR to 216-C-8 French 
Drain 

C FARM TBD TWCC 

200-E-291-PL 200-E-291-PL; Pipeline from 241-C-106 to 241-AY-102, SN-
200, SL-100, 241-C-106 Sluice Line 

C FARM TBD TWCC 

200-E-291-
PL-A 

200-E-291-PL-A; Pipeline from 241-C-106 to 241-AY-102, 
SN-200, SL-100, 241-C-106 Sluice Line; 200-E-291-PL 

C FARM None CPCC 

200-E-291-
PL-B 

200-E-291-PL-B; Pipeline from 241-C-106 to 241-AY-102, 
SN-200, SL-100, 241-C-106 Sluice Line; 200-E-291-PL 

A FARMS None CPCC 

200-E-292 200-E-292; Area of Debris and Subsurface Anomalies on 
Unused Portion of 218-E-10 (aka 200-E-20) 

BOE CHPRC CPCC 

200-E-293 200-E-293; 2718-E Contaminated Concrete Slab; 2718-E 
Foundation 

BOE CHPRC CPCC 

200-E-294 200-E-294; 209-E Slab; Demolished 209-E Critical Mass 
Laboratory Building Foundation; Potential Asbestos in Soil 

BOE CHPRC CPCC 

200-E-295 200-E-295; 272E Potential Asbestos Hazard Site Outer Area CHPRC CPCC
200-E-296 200-E-296; 284E Potential Asbestos Hazard Site Outer Area CHPRC CPCC
200-E-297 200-E-297; Open Pit Containing Potential Asbestos Transite BOE CHPRC CPCC
200-E-298 200-E-298; 2701M Guard House Potential Asbestos in Soil Outer Area CHPRC CPCC
200-E-299 200-E-299; 2902E Potential Asbestos in Soil Outer Area CHPRC CPCC
200-E-30 200-E-30; 221-B Stack Sand Filter; 291-B Sand Filter B PLANT CHPRC CPCC 
200-E-300 200-E-300; 275-E Potential Asbestos in Soil Outer Area TBD CPCC
200-E-301 200-E-301; 2701EC; 2701-EC Guard House Potential 

Asbestos in Soil 
BOE CHPRC CPCC 
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200-E-302 200-E-302; 2715EC Steam Condensate and Overflow Drain; 
Miscellaneous Stream #224 

Outer Area TBD CPCC 

200-E-303 200-E-303; PUREX Nitric Acid Line Leak PUREX CHPRC CPCC 
200-E-304 200-E-304; 218-E-12B Trench 94, Submarine Trench ELF2 TBD CPCC
200-E-305-PL 200-E-305-PL; DR311; Drain Line from 241-ER-152 to 241-

ER-311 Catch Tank 
BOE TBD CPCC 

200-E-306 200-E-306; Radiologically Posted Area West of 216-A-7 BOE TBD CPCC
200-E-307 200-E-307; Stabilized Radiological Area Related to 

Contaminated Rabbit Feces at 242-A Building
A FARMS TBD TWCC 

200-E-308-PL 200-E-308-PL; Grout Facility Feed Line and Excess Water 
Line; GTF Feed Line; SN-621

A FARMS TBD TWCC 

200-E-309-PL 200-E-309-PL; Neutralized High Level Waste Pipeline V714; 
PUREX NHW Line 

PUREX TBD CPCC 

200-E-310-PL Primary Radioactive Effluent Transfer Line from WTP to 
LERF 

BOE TBD TWCC 

200-E-311-PL Backup Radioactive Effluent Transfer Line from WTP to 
LERF; Secondary Line 

BOE TBD TWCC 

200-E-312 200-E-312; 225BB Underground HEPA Filter Pit; WESF K3 
Ventilation System 

B PLANT TBD CPCC 

200-E-314 200-E-314; 2101M Burial Ground Outer Area TBD CPCC
200-E-315 200-E-315, 2101M Burn Pit Outer Area TBD CPCC
200-E-316 200-E-316; 2716B Demolished Building Foundation; 

Concrete Slab URMA 
B PLANT TBD CPCC 

200-E-317 200-E-317; Demolished 217B Building Foundation, Concrete 
Slab URMA 

B PLANT TBD CPCC 

200-E-318 200-E-318; Demolished 2247B Iron Workers Shop Concrete 
Slab; Posted Fixed Contamination Area

B PLANT TBD CPCC 

200-E-319 200-E-319; 292-B Demolished Building Contaminated Slab; 
292-B URMA 

B PLANT TBD CPCC 

200-E-320 200-E-320; 216-A-1 Sample Pit; Sample Pit 3 BOE TBD CPCC
200-E-321 200-E-321; 2716E Demolished Automotive Shop Oil Pit Outer Area TBD CPCC 
200-E-33 200-E-33; PUREX 214-A 90-Day Waste Accumulation Areas PUREX CHPRC CPCC
200-E-34 200-E-34; PUREX High Level Waste Room 90-Day Waste 

Accumulation Area 
PUREX CHPRC CPCC 

200-E-35 200-E-35; 209-E 90-Day Waste Accumulation Area; 209-EA BOE CHPRC CPCC
200-E-36 200-E-36; 241-AZ 90-Day Waste Accumulation Area A FARMS WRPS TWCC
200-E-39 200-E-39; Hood 32 90-Day Waste Accumulation Area; 

PUREX Room 52 
PUREX CHPRC CPCC 

200-E-4 200-E-4; 209-E North Dry Well; Critical Mass Laboratory 
Dry Well North; Miscellaneous Stream #730

BOE CHPRC CPCC 

200-E-40 200-E-40; PUREX Sample Gallery 90-Day Waste 
Accumulation Area 

PUREX CHPRC CPCC 

200-E-41 200-E-41; Stabilized Hot Semiworks Area; Strontium Semi-
Works Stabilized Area; UN-216-E-38

BOE CHPRC CPCC 

200-E-42 200-E-42; 291-A Release; PUREX Stack Release; UN-216-
E-34 

PUREX CHPRC CPCC 

200-E-43 200-E-43; Regulated Equipment Storage Area; Tank Car 
Storage Area; TC-4 Spur Tank Car Storage Area

BOE CHPRC CPCC 

200-E-44 200-E-44; PUREX Railroad Cut PUREX CHPRC CPCC
200-E-45 200-E-45; Contaminated Pump Run-in Caisson; Health BOE CHPRC CPCC
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Instrument Shaft; HI Shaft 
200-E-46 200-E-46; Debris Southeast of 282-E; RCRA Permit General 

Inspection #200EFY96 Item #3 
Outer Area CHPRC CPCC 

200-E-47 200-E-47; RCRA Permit General Inspection #200EFY96 
Item #7 

BOE CHPRC CPCC 

200-E-5 200-E-5; 2607-E2; 2607-E2 Septic Tank & Tile Field BOE CHPRC CPCC
200-E-50 200-E-50; 284-E Brine Pit; 284-E Salt Dissolving Pit and 

Brine Pump Pit 
Outer Area CHPRC CPCC 

200-E-51 200-E-51; 284-E Powerhouse Coal Ramp Washdown Pit; 
Miscellaneous Stream #177; 200 East Powerhouse Coal 
Ramp Washdown Pit 

Outer Area CHPRC CPCC 

200-E-52 200-E-52; 200 East Powerhouse Coal Pile Outer Area CHPRC CPCC
200-E-53 200-E-53; Above Ground Storage Area; Contaminated Zone 

Adjacent to 218-E-12B and 218-E-8; Overground Storage 
Area 

ELF2 CHPRC CPCC 

200-E-55 200-E-55; Effluent Drain East of 291-B Sand Filter; 
Miscellaneous Stream #322 

B PLANT CHPRC CPCC 

200-E-56 200-E-56; 241-C Waste Line Leak Adjacent to 201-C; Waste 
Line Leak #1 

BOE CHPRC CPCC 

200-E-57 200-E-57; 241-C Waste Line Leak East of 201-C; Waste Line 
Leak #2 

BOE CHPRC CPCC 

200-E-58 200-E-58; 216-A-5 Neutralization Tank; 216-A-5 NU; 270A; 
Tank A5 

PUREX CHPRC CPCC 

200-E-59 200-E-59; 241-BY-ITS2 Condenser Vessel; 241-BY-ITS2-
TK-1; ITS-2 

B FARMS WRPS TWCC 

200-E-6 200-E-6; Sanitary Sewer Repair and Replacement 2607-E4; 
Septic Tank 

B PLANT CHPRC CPCC 

200-E-60 200-E-60; 241-BY-ITS2 Heater Flush Tank; 241-BY-ITS2-
TK-2; ITS-2 

B FARMS WRPS TWCC 

200-E-62 200-E-62; 202A Building Steam Condensate; Injection Well 
(Z); Miscellaneous Stream #71 

PUREX CHPRC CPCC 

200-E-63 200-E-63; Injection Well (AA); Line #8801 Steam 
Condensate; Miscellaneous Stream #72 

PUREX CHPRC CPCC 

200-E-64 200-E-64; Injection Well (W); Line #8801 Steam 
Condensate; Miscellaneous Stream #69 

PUREX CHPRC CPCC 

200-E-65 200-E-65; 202A Building Steam Condensate; Miscellaneous 
Stream #466 Injection Well (R) 

PUREX CHPRC CPCC 

200-E-67 200-E-67; 202A Building Steam Condensate; Miscellaneous 
Stream #494 

PUREX CHPRC CPCC 

200-E-68 200-E-68; 291A Control House Steam Condensate; Injection 
Well (L); Miscellaneous Stream #59 

PUREX CHPRC CPCC 

200-E-69 200-E-69; Injection Well (A); Line #8801 Steam Condensate; 
Miscellaneous Stream #56 

PUREX CHPRC CPCC 

200-E-7 200-E-7; 2607-EO Septic Tank & Tile Field Outer Area MSA HMESC
200-E-70 200-E-70; Injection Well (Q); Line #8801 Steam Condensate; 

Miscellaneous Stream #64 
PUREX CHPRC CPCC 

200-E-71 200-E-71; Injection Well (O); Line #8801 Steam Condensate; 
Miscellaneous Stream #63 

PUREX CHPRC CPCC 

200-E-72 200-E-72; Injection Well (G); Line #8801 Steam Condensate; 
Miscellaneous Stream #60 

PUREX CHPRC CPCC 

200-E-73 200-E-73; Injection Well (M); Line #8801 Steam Condensate; PUREX CHPRC CPCC
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Miscellaneous Stream #61 
200-E-74 200-E-74; Injection Well (N); Line #8801 Steam Condensate; 

Miscellaneous Stream #62 
PUREX CHPRC CPCC 

200-E-75 200-E-75; Injection Well (B); Line #8801 Steam Condensate; 
Miscellaneous Stream #57 

PUREX CHPRC CPCC 

200-E-76 200-E-76; Injection Well (U); Line #8801 Steam Condensate; 
Miscellaneous Stream #67 

PUREX CHPRC CPCC 

200-E-77 200-E-77; Injection Well (S); Line #8801 Steam Condensate; 
Miscellaneous Stream #65 

PUREX CHPRC CPCC 

200-E-78 200-E-78; Injection Well (Y); Line #8801 Steam Condensate; 
Miscellaneous Stream #70 

PUREX CHPRC CPCC 

200-E-79 200-E-79; Injection Well (T); Line #8801 Steam Condensate; 
Miscellaneous Stream #66 

PUREX CHPRC CPCC 

200-E8 BPDS 200-E8 BPDS; 218-E-8 Borrow Pit Demolition Site; 218-E8 
BPDS; 218-E-8 BPDS; 200-E Burn Pit Demolition Site; 200-
E8 Borrow Pit Demolition Site

ELF2 CHPRC CPCC 

200-E-80 200-E-80; Injection Well (V); Line #8801 Steam Condensate; 
Miscellaneous Stream #68 

PUREX CHPRC CPCC 

200-E-81 200-E-81; Miscellaneous Stream #533; MO-035 Facility 
Water Valve 

PUREX CHPRC CPCC 

200-E-82 200-E-82; Miscellaneous Stream #115; Steam Trap 2P; Yard-
MSS-TRP-040 

BOE CHPRC CPCC 

200-E-84 200-E-84; 202A Building Steam Condensate; Injection Well 
(C); Miscellaneous Stream #58

PUREX CHPRC CPCC 

200-E-85 200-E-85; 202A Building Pump Seal Water; Miscellaneous 
Stream #459 

PUREX CHPRC CPCC 

200-E-88 200-E-88; B Plant Yard Steam Condensate; Miscellaneous 
Stream #3 

B PLANT CHPRC CPCC 

200-E-89 200-E-89; B Plant Yard Steam Condensate; Miscellaneous 
Stream #4 

B PLANT CHPRC CPCC 

200-E-9 200-E-9; 2607-EN; 2607-EN Septic Tank/Pump Station; 
2727-E Septic System 

Outer Area MSA HMESC 

200-E-90 200-E-90; B Plant Yard Steam Condensate; Miscellaneous 
Stream #5 

B PLANT CHPRC CPCC 

200-E-91 200-E-91; B Plant Yard Steam Condensate; Miscellaneous 
Stream #6 

B PLANT CHPRC CPCC 

200-E-92 200-E-92; B Plant Yard Steam Condensate; Miscellaneous 
Stream #7 

B PLANT CHPRC CPCC 

200-E-93 200-E-93; B Plant Yard Steam Condensate; Miscellaneous 
Stream #8 

B PLANT CHPRC CPCC 

200-E-94 200-E-94; B Plant Yard Steam Condensate; Miscellaneous 
Stream #9 

BOE CHPRC CPCC 

200-E-95 200-E-95; 222B Steam Condensate; Miscellaneous Stream 
#308 

BOE CHPRC CPCC 

200-E-97 200-E-97; 212B Building Steam Condensate; Miscellaneous 
Stream #470 

B PLANT CHPRC CPCC 

200-E-98 200-E-98; 271B Building Ice Machine Overflow; 
Miscellaneous Stream #490 

B PLANT CHPRC CPCC 

200-E-99 200-E-99; Miscellaneous Stream #570; Steam Trap 2P-Yard-
MSS-TRP-017 

B PLANT CHPRC CPCC 

200-N-3 200-N-3; Ballast Pits Outer Area CHPRC CPCC
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

200-W ADB 200-W ADB; 200-W Ash Disposal Basin Outer Area CHPRC CPCC 
200-W ADS 200-W ADS; 200-W Ashpit Demolition Site Outer Area MSA HMESC
200-W BP 200-W BP; 200-W Burning Pit; Gravel Pit 34; Pit 34 Outer Area MSA HMESC
200-W CSLA 200-W CSLA; Construction Surface Laydown Area; Non-

Rad Burial Ground; 200-W Construction Surface Laydown 
Area 

U PLANT CHPRC CPCC 

200-W PAP 200-W PAP; 200-W Powerhouse Ash Pit Outer Area CHPRC CPCC
200-W-1 200-W-1; REDOX Mud Pit West REDOX CHPRC CPCC
200-W-10 200-W-10; Grout Wall Test; Item 10 (RCRA General 

Inspection); Lysimeter Test Site near 201-W
BOW CHPRC CPCC 

200-W-100-
PL 

200-W-100-PL; Encased Pipeline from 241-UX-154 to 241-
SX-152 and 241-S-151 Diversion Boxes; Lines V762/4853, 
V503/4700, and V505/4701 

U PLANT CHPRC CPCC 

200-W-100-
PL-A 

200-W-100-PL-A; Encased Pipeline from 241-UX-154 to 
241-SX-152 and 241-S-151 Diversion Boxes; Lines 
V762/4853, V503/4700, and V505/4701; 200-W-100-PL

U PLANT None CPCC 

200-W-100-
PL-B 

200-W-100-PL-B; Encased Pipeline from 241-UX-154 to 
241-SX-152 and 241-S-151 Diversion Boxes; Lines 
V762/4853, V503/4700, and V505/4701; 200-W-100-PL 

U PLANT None CPCC 

200-W-100-
PL-C 

200-W-100-PL-C; Encased Pipeline from 241-UX-154 to 
241-SX-152 and 241-S-151 Diversion Boxes; Lines 
V762/4853, V503/4700, and V505/4701; 200-W-100-PL

BOW None CPCC 

200-W-100-
PL-X 

200-W-100-PL-X; Encased Pipeline from 241-UX-154 to 
241-SX-152 and 241-S-151 Diversion Boxes; Lines 
V762/4853, V503/4700, and V505/4701; 200-W-100-PL; 
200-W-100-PL-A 

S FARMS TBD TWCC 

200-W-101 200-W-101; Contaminated Material West of 216-S-12 Crib REDOX CHPRC CPCC
200-W-102-
PL 

200-W-102-PL; Pipeline from Laundry, Powerhouse and 
Shops to 216-U-14 Ditch; 200-W-102

Outer Area CHPRC CPCC 

200-W-102-
PL-A 

200-W-102-PL-A; Pipeline from Laundry, Powerhouse and 
Shops to 216-U-14 Ditch; 200-W-102; 200-W-102-PL

Outer Area None CPCC 

200-W-102-
PL-B 

200-W-102-PL-B; Pipeline from Laundry, Powerhouse and 
Shops to 216-U-14 Ditch; 200-W-102; 200-W-102-PL

BOW None CPCC 

200-W-104 200-W-104; 2714-U Building; 2714-U Foundation; UO3 
Storage Warehouse 

U PLANT CHPRC CPCC 

200-W-105-
PL 

200-W-105-PL; Encased Lines V375, V376, V382, 4877, 
4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 
4855, 4854, 4860, 4853; Encased Transfer Line between 241-
UX-154 Diversion Box and 241-TX-155-Diversion Box and 
between 241-UX-154 Diversion Box 

U PLANT CHPRC CPCC 

200-W-105-
PL-B 

200-W-105-PL-B; Encased Lines V375, V376, V382, 4877, 
4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 
4855, 4854, 4860, 4853; Encased Transfer Line between 241-
UX-154 Diversion Box and 241-TX-155 Diversion Box and 
between 241-UX-154 Diversion Box

U PLANT None CPCC 

200-W-105-
PL-C 

200-W-105-PL-C; Encased Lines V375, V376, V382, 4877, 
4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 
4855, 4854, 4860, 4853; Encased Transfer Line between 241-
UX-154 Diversion Box and 241-TX-155 Diversion Box and 
between 241-UX-154 Diversion Box

BOW None CPCC 

200-W-105- 200-W-105-PL-X; Encased Lines V375, V376, V382, 4877, Not Available TBD CPCC
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

PL-X 4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 
4855, 4854, 4860, 4853; Encased Transfer Line between 241-
UX-154 Diversion Box and 241-TX-155 Diversion Box and 
between 241-UX-154 Diversion Box

200-W-106 200-W-106; Soil Contamination Area Adjacent to 200-W-55 
Dump Site 

BOW CHPRC CPCC 

200-W-11 200-W-11; Concrete Foundation South of 241-S; S-Farm 
Foundation and Dump Site 

BOW CHPRC CPCC 

200-W-112 200-W-112; Miscellaneous Stream #52; Steam Condensate U PLANT CHPRC CPCC
200-W-113 200-W-113; Miscellaneous Stream #54; North Steam Pit U PLANT CHPRC CPCC
200-W-114 200-W-114; Miscellaneous Stream #55 U PLANT CHPRC CPCC 
200-W-115 200-W-115; Miscellaneous Stream #138; Steam Condensate 

MSS-TRP-003, -063 
Outer Area CHPRC CPCC 

200-W-116 200-W-116; Miscellaneous Stream #139; Steam Condensate 
MSS-TRP-004 

U PLANT CHPRC CPCC 

200-W-117 200-W-117; Miscellaneous Stream #140; Steam Condensate 
MSS-TRP-005 

U PLANT CHPRC CPCC 

200-W-118 200-W-118; Miscellaneous Stream #141; Steam Condensate 
MSS-TRP-006 

U PLANT CHPRC CPCC 

200-W-119 200-W-119; Miscellaneous Stream #142; Steam Trap 007 U PLANT CHPRC CPCC
200-W-12 200-W-12; 201-W Soil Mound and Plastic Pipe BOW CHPRC CPCC
200-W-120 200-W-120; Miscellaneous Steam Trap 008; Miscellaneous 

Stream #143 
U PLANT CHPRC CPCC 

200-W-121 200-W-121; Miscellaneous Steam Trap 009; Miscellaneous 
Stream #144 

U PLANT CHPRC CPCC 

200-W-122 200-W-122; Miscellaneous Steam Trap 014; Miscellaneous 
Stream #145 

U PLANT CHPRC CPCC 

200-W-125-
PL 

200-W-125-PL; 216-Z-1 Ditch Replacement Pipeline PFP CHPRC CPCC 

200-W-125-
PL-A 

200-W-125-PL-A; 216-Z-1 Ditch Replacement Pipeline; 200-
W-125-PL 

PFP None CPCC 

200-W-125-
PL-B 

200-W-125-PL-B; 216-Z-1 Ditch Replacement Pipeline; 200-
W-125-PL 

PFP None CPCC 

200-W-126 200-W-126; Tank Farm Vertical Storage Units; Vertical 
Storage Units West of 241-T Tank Farm

T FARMS WRPS TWCC 

200-W-127 200-W-127; Surface Stabilized Area East of UPR-200-W-
29/UPR-200-W-97 (UN-216-W-5)

BOW CHPRC CPCC 

200-W-128 200-W-128; Underground Radioactive Material Area East of 
218-W-4A 

WLF CHPRC CPCC 

200-W-129-
PL 

200-W-129-PL; Encased Pipeline from 241-T-151 and 241-
T-152 to 241-TX-155 Diversion Box; Lines V399, V405, and 
V411 

T FARMS CHPRC TWCC 

200-W-129-
PL-B 

200-W-129-PL-B; Encased Pipeline from 241-T-151 and 
241-T-152 to 241-TX-155 Diversion Box; Lines V399, V405,
and V411; 200-W-129-PL 

T FARMS None CPCC 

200-W-129-
PL-C 

200-W-129-PL-C; Encased Pipeline from 241-T-151 and 
241-T-152 to 241-TX-155 Diversion Box; Lines V399, V405,
and V411; 200-W-129-PL 

BOW None CPCC 

200-W-129-
PL-D 

200-W-129-PL-D; Encased Pipeline from 241-T-151 and 
241-T-152 to 241-TX-155 Diversion Box; Lines V399, V405,
and V411; 200-W-129-PL 

BOW None CPCC 
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Site Code Title 
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Area 
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Transition 
Contractor 

Post- 
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200-W-13 200-W-13; 2713-WB Green Hut Complex; Regulated Vehicle 
Maintenance Shop Parking Areas

BOW CHPRC TWCC 

200-W-130-
PL 

200-W-130-PL; Lines V445, V663, V601, and V416 and 
Spare Lines V662, V663, V682, and V683; Pipelines from 
241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 
Diversion Box 

T FARMS CHPRC TWCC 

200-W-130-
PL-A 

200-W-130-PL-A; Lines V445, V663, V601, and V416 and 
Spare Lines V662, V663, V682, and V683; Pipelines from 
241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 
Diversion Box; 200-W-130-PL

BOW None CPCC 

200-W-130-
PL-B 

200-W-130-PL-B; Lines V445, V663, V601, and V416 and 
Spare Lines V662, V663, V682, and V683; Pipelines from 
241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 
Diversion Box; 200-W-130-PL

BOW None CPCC

200-W-130-
PL-C 

200-W-130-PL-C; Lines V445, V663, V601, and V416 and 
Spare Lines V662, V663, V682, and V683; Pipelines from 
241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 
Diversion Box; 200-W-130-PL

T FARMS None CPCC

200-W-131-
PL 

200-W-131-PL; Line V601, Line V416; Spur from 241-T-152 
to 241-TX-153 and 241-U-151

T FARMS CHPRC TWCC

200-W-131-
PL-A 

200-W-131-PL-A; Line V601, Line V416; Spur from 241-T-
152 to 241-TX-153 and 241-U-151; 200-W-131-PL

BOW None CPCC 

200-W-131-
PL-B 

200-W-131-PL-B; Line V601, Line V416; Spur from 241-T-
152 to 241-TX-153 and 241-U-151; 200-W-131-PL

BOW None CPCC 

200-W-131-
PL-C 

200-W-131-PL-C; Line V601, Line V416; Spur from 241-T-
152 to 241-TX-153 and 241-U-151; 200-W-131-PL

T FARMS None CPCC 

200-W-132-
PL 

200-W-132-PL; Pipelines from 221-T to 241-T-151 and 241-
T-152; V653, V654, V667, V668, V669, V706, and V707

T PLANT CHPRC TWCC 

200-W-132-
PL-A 

200-W-132-PL-A; Pipelines from 221-T to 241-T-151 and 
241-T-152; V653, V654, V667, V668, V669, V706, and 
V707; 200-W-132-PL 

T PLANT None CPCC 

200-W-132-
PL-B 

200-W-132-PL-B; Pipelines from 221-T to 241-T-151 and 
241-T-152; V653, V654, V667, V668, V669, V706, and 
V707; 200-W-132-PL 

T PLANT None CPCC 

200-W-132-
PL-C 

200-W-132-PL-C; Pipelines from 221-T to 241-T-151 and 
241-T-152; V653, V654, V667, V668, V669, V706, and 
V707; 200-W-132-PL 

BOW None CPCC 

200-W-132-
PL-D 

200-W-132-PL-D; Pipelines from 221-T to 241-T-151 and 
241-T-152; V653, V654, V667, V668, V669, V706, and 
V707; 200-W-132-PL 

T FARMS None CPCC 

200-W-136 200-W-136; Demolished 224-U, 224-UA, 203-U, 203-UX, 
222-U; Posted Underground Radioactive Material Area; 
Potential Asbestos in Soil 

U PLANT CHPRC CPCC 

200-W-137-
PL 

200-W-137-PL; Line V533; Pipeline from 241-S-151 
Diversion Box to 216-S-1 & 2 Cribs 

S FARMS CHPRC CPCC 

200-W-137-
PL-A 

200-W-137-PL-A; Line V533; Pipeline from 241-S-151 
Diversion Box to 216-S-1 & 2 Cribs; 200-W-137-PL 

REDOX None CPCC 

200-W-137-
PL-B 

200-W-137-PL-B; Line V533; Pipeline from 241-S-151 
Diversion Box to 216-S-1 & 2 Cribs; 200-W-137-PL 

S FARMS None CPCC 

200-W-138-
PL 

200-W-138-PL; Pipeline from 240-S-151 to 216-S-7 Crib; 
V547 

REDOX CHPRC CPCC 

200-W-138- 200-W-138-PL-A; Pipeline from 240-S-151 to 216-S-7 Crib; REDOX None CPCC
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PL-A V547; 200-W-138-PL 
200-W-138-
PL-B 

200-W-138-PL-B; Pipeline from 240-S-151 to 216-S-7 Crib; 
V547; 200-W-138-PL 

REDOX None CPCC 

200-W-139-
PL 

200-W-139-PL; Pipeline from 200-W-138-PL to 216-S-9 
Crib; V547 

REDOX CHPRC CPCC 

200-W-139-
PL-A 

200-W-139-PL-A; Pipeline from 200-W-138-PL to 216-S-9 
Crib; V547; 200-W-139-PL 

REDOX None CPCC 

200-W-139-
PL-B 

200-W-139-PL-B; Pipeline from 200-W-138-PL to 216-S-9 
Crib; V547; 200-W-139-PL 

BOW None CPCC 

200-W-14 200-W-14; 200 West Heavy Equipment Storage Area BOW CHPRC CPCC
200-W-140-
PL 

200-W-140-PL; Pipeline from 292-T (200-W-40) to 216-T-8 
Crib via 200-W-142-PL 

T PLANT CHPRC CPCC 

200-W-140-
PL-A 

200-W-140-PL-A; Pipeline from 292-T (200-W-40) to 216-
T-8 Crib via 200-W-142-PL; 200-W-140-PL

T PLANT None CPCC 

200-W-140-
PL-B 

200-W-140-PL-B; Pipeline from 292-T (200-W-40) to 216-T-
8 Crib via 200-W-142-PL; 200-W-140-PL

T PLANT None CPCC 

200-W-141-
PL 

200-W-141-PL; Pipeline Connecting 200-W-139-PL Pipeline 
to 216-S-23 Crib; V547 

BOW CHPRC CPCC 

200-W-142-
PL 

200-W-142-PL; Pipeline from 222-T to 216-T-8 Crib T PLANT CHPRC CPCC 

200-W-142-
PL-A 

200-W-142-PL-A; Pipeline from 222-T to 216-T-8 Crib; 200-
W-142-PL 

T PLANT None CPCC 

200-W-142-
PL-B 

200-W-142-PL-B; Pipeline from 222-T to 216-T-8 Crib; 200-
W-142-PL 

T PLANT None CPCC 

200-W-143-
PL 

200-W-143-PL; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386)

T PLANT CHPRC TWCC 

200-W-143-
PL-A 

200-W-143-PL-A; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386); 200-W-
143-PL 

T PLANT None CPCC

200-W-143-
PL-B 

200-W-143-PL-B; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386); 200-W-
143-PL 

T PLANT None CPCC

200-W-143-
PL-C 

200-W-143-PL-C; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386); 200-W-
143-PL 

BOW None CPCC

200-W-143-
PL-D 

200-W-143-PL-D; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386); 200-W-
143-PL 

BOW None CPCC

200-W-144 200-W-144; Room 4E 222-S Laboratory TSD REDOX WRPS TWCC
200-W-146-
PL 

200-W-146-PL; Pipeline from 293-S to 216-S-22 Crib REDOX CHPRC CPCC 

200-W-147-
PL 

200-W-147-PL; Pipeline from 207-SL to 216-S-19 Pond BOE CHPRC CPCC 
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200-W-147-
PL-A 

200-W-147-PL-A; Portion of 200-W-147-PL Pipeline in the 
Central Plateau Outer Area 

Outer Area TBD CPCC 

200-W-147-
PL-B 

200-W-147-PL-B; Portion of Pipeline in the 200 West Inner 
Area 

BOW CHPRC CPCC 

200-W-147-
PL-C 

200-W-147-PL-C; Pipeline from 207-SL to 216-S-19 Pond; 
200-W-147-PL 

REDOX None CPCC 

200-W-148-
PL 

200-W-148-PL; 216-S-26 Crib Pipeline Outer Area CHPRC CPCC 

200-W-149-
PL 

200-W-149-PL; Pipelines Related to 216-S-20 Crib REDOX CHPRC CPCC 

200-W-15 200-W-15; S Plant Project W-087 Hexone Discovery REDOX CHPRC CPCC 
200-W-150-
PL 

200-W-150-PL; Pipelines Associated with 216-S-13 Crib REDOX CHPRC CPCC 

200-W-150-
PL-A 

200-W-150-PL-A; Pipelines Associated with 216-S-13 Crib; 
200-W-150-PL 

REDOX None CPCC 

200-W-150-
PL-B 

200-W-150-PL-B; Pipelines Associated with 216-S-13 Crib; 
200-W-150-PL 

REDOX None CPCC 

200-W-151-
PL 

200-W-151-PL; 200-W-42 Pipe Remaining Under 16th Street U PLANT CHPRC CPCC 

200-W-151-
PL-A 

200-W-151-PL-A; 200-W-42 Pipe Remaining Under 16th 
Street; 200-W-151-PL 

U PLANT None CPCC 

200-W-151-
PL-B 

200-W-151-PL-B; 200-W-42 Pipe Remaining Under 16th 
Street; 200-W-151-PL 

U PLANT None CPCC 

200-W-152-
PL 

200-W-152-PL; Pipeline from 202-S to 2904-S-170 Control 
Structure and 216-S-17 Pond; REDOX Process Sewer 

REDOX CHPRC CPCC 

200-W-152-
PL-A 

200-W-152-PL-A; Pipeline from 202-S to 2904-S-170 
Control Structure and 216-S-17 Pond; REDOX Process 
Sewer; 200-W-152-PL 

REDOX None CPCC 

200-W-152-
PL-B 

200-W-152-PL-B; Pipeline from 202-S to 2904-S-170 
Control Structure and 216-S-17 Pond; REDOX Process 
Sewer; 200-W-152-PL 

REDOX None CPCC 

200-W-152-
PL-C 

200-W-152-PL-C; Pipeline from 202-S to 2904-S-170 
Control Structure and 216-S-17 Pond; REDOX Process 
Sewer; 200-W-152-PL 

REDOX None CPCC 

200-W-152-
PL-D 

200-W-152-PL-D; Pipeline from 202-S to 2904-S-170 
Control Structure and 216-S-17 Pond; REDOX Process 
Sewer; 200-W-152-PL 

BOW None CPCC 

200-W-153-
PL 

200-W-153-PL; Steel Pipeline from 240-S-151 Diversion 
Box to the 2904-S-172 and 2904-S-171 Control Structures via 
200-W-212-PL 

REDOX CHPRC CPCC 

200-W-153-
PL-A 

200-W-153-PL-A; Steel Pipeline from 240-S-151 Diversion 
Box to the 2904-S-172 and 2904-S-171 Control Structures via 
200-W-212-PL; 200-W-153-PL 

REDOX None CPCC 

200-W-153-
PL-B 

200-W-153-PL-B; Steel Pipeline from 240-S-151 Diversion 
Box to the 2904-S-172 and 2904-S-171 Control Structures via 
200-W-212-PL; 200-W-153-PL

REDOX None CPCC 

200-W-153-
PL-C 

200-W-153-PL-C; Steel Pipeline from 240-S-151 Diversion 
Box to the 2904-S-172 and 2904-S-171 Control Structures via 
200-W-212-PL; 200-W-153-PL

BOW None CPCC 

200-W-154-
PL 

200-W-154-PL; Pipeline from 200-W-152-PL to 216-S-5 
Crib 

BOW CHPRC CPCC 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT      SECTION J 
CONTRACT NO. 89303320DEM000058      ATTACHMENT J-13 

J-13-52 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

200-W-155-
PL 

200-W-155-PL; Pipeline from 2904-S-160 Control Structure 
to 216-S-16 Ditch 

Not Available TBD CPCC 

200-W-155-
PL-A 

200-W-155-PL-A; Portion of 200-W-155-PL Pipeline in the 
Outer Area 

Outer Area CHPRC CPCC 

200-W-155-
PL-B 

200-W-155-PL-B; Portion of Pipeline 200-W-155-PL that is 
located in the Central Plateau Inner Area

BOW CHPRC CPCC 

200-W-156-
PL 

200-W-156-PL; 216-S-6 Crib Pipeline; Pipeline from 200-W-
155-PL to the 2904-S-171 Control Structure

BOW CHPRC CPCC 

200-W-157-
PL 

200-W-157-PL; Pipeline from 202-S to 200-W-152-PL and 
216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 
Sewer; REDOX Chemical Sewer

REDOX CHPRC CPCC 

200-W-157-
PL-A 

200-W-157-PL-A; Pipeline from 202-S to 200-W-152-PL and 
216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 
Sewer; REDOX Chemical Sewer; 200-W-157-PL

REDOX None CPCC 

200-W-157-
PL-B 

200-W-157-PL-B; Pipeline from 202-S to 200-W-152-PL and 
216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 
Sewer; REDOX Chemical Sewer; 200-W-157-PL

REDOX None CPCC 

200-W-157-
PL-C 

200-W-157-PL-C; Pipeline from 202-S to 200-W-152-PL and 
216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 
Sewer; REDOX Chemical Sewer; 200-W-157-PL

REDOX None CPCC 

200-W-157-
PL-D 

200-W-157-PL-D; Pipeline from 202-S to 200-W-152-PL and 
216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 
Sewer; REDOX Chemical Sewer; 200-W-157-PL 

BOW None CPCC 

200-W-158-
PL 

200-W-158-PL; Pipeline from 293-S to 200-W-152-PL REDOX CHPRC CPCC 

200-W-158-
PL-A 

200-W-158-PL-A; Pipeline from 293-S to 200-W-152-PL; 
200-W-158-PL 

REDOX None CPCC 

200-W-158-
PL-B 

200-W-158-PL-B; Pipeline from 293-S to 200-W-152-PL; 
200-W-158-PL 

REDOX None CPCC 

200-W-159-
PL 

200-W-159-PL; Cooling Water Lines from 241-SX-401 and 
241-SX-402 to 216-U-10 Pond 

S FARMS TBD CPCC 

200-W-159-
PL-B 

200-W-159-PL-B; Cooling Water Lines from 241-SX-401 
and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

S FARMS None CPCC 

200-W-159-
PL-C 

200-W-159-PL-C; Cooling Water Lines from 241-SX-401 
and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

BOW None CPCC 

200-W-159-
PL-D 

200-W-159-PL-D; Cooling Water Lines from 241-SX-401 
and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

Outer Area None CPCC 

200-W-16 200-W-16; 292-T Underground Tanks; 292-TK-1; 292-TK-2 T PLANT CHPRC CPCC
200-W-160-
PL 

200-W-160-PL; Pipeline from 241-SX-401 and 241-SX-402 
to 216-S-21 Crib 

S FARMS TBD CPCC 

200-W-160-
PL-B 

200-W-160-PL-B; Pipeline from 241-SX-401 and 241-SX-
402 to 216-S-21 Crib; 200-W-160-PL

S FARMS None CPCC 

200-W-160-
PL-C 

200-W-160-PL-C; Pipeline from 241-SX-401 and 241-SX-
402 to 216-S-21 Crib; 200-W-160-PL

BOW None CPCC 

200-W-161-
PL 

200-W-161-PL; Line 557; Pipeline from 242-S to 216-S-25 
Crib 

S FARMS TBD CPCC 

200-W-161-
PL-B 

200-W-161-PL-B; Line 557; Pipeline from 242-S to 216-S-25 
Crib; 200-W-161-PL 

S FARMS None CPCC 

200-W-161-
PL-C 

200-W-161-PL-C; Line 557; Pipeline from 242-S to 216-S-25 
Crib; 200-W-161-PL 

BOW None CPCC 

200-W-162- 200-W-162-PL; Pipeline from 241-SX-701 to 216-SX-2 Crib S FARMS TBD CPCC
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PL 
200-W-163-
PL 

200-W-163-PL; T Plant Process Sewer; 18-Inch 221-T 
Process Sewer Pipeline 

T PLANT CHPRC CPCC 

200-W-163-
PL-A 

200-W-163-PL-A; T Plant Process Sewer; 18-Inch 221-T 
Process Sewer Pipeline; 200-W-163-PL 

T PLANT None CPCC 

200-W-163-
PL-B 

200-W-163-PL-B; T Plant Process Sewer; 18-Inch 221-T 
Process Sewer Pipeline; 200-W-163-PL 

T PLANT None CPCC 

200-W-163-
PL-C 

200-W-163-PL-C; T Plant Process Sewer; 18-Inch 221-T 
Process Sewer Pipeline; 200-W-163-PL 

BOW None CPCC 

200-W-163-
PL-D 

200-W-163-PL-D; T Plant Process Sewer; 18-Inch 221-T 
Process Sewer Pipeline; 200-W-163-PL 

T FARMS None CPCC 

200-W-164-
PL 

200-W-164-PL; Pipeline from 207-T Retention Basin to the 
216-T-4 Ditch 

T FARMS CHPRC CPCC 

200-W-164-
PL-A 

200-W-164-PL-A; Pipeline from 207-T Retention Basin to 
the 216-T-4 Ditch; 200-W-164-PL 

BOW None CPCC 

200-W-164-
PL-B 

200-W-164-PL-B; Pipeline from 207-T Retention Basin to 
the 216-T-4 Ditch; 200-W-164-PL 

T FARMS None CPCC 

200-W-165-
PL 

200-W-165-PL; Pipeline from Tank 241-TX-112 to 207-T 
Retention Basin 

T FARMS TBD CPCC 

200-W-165-
PL-A 

200-W-165-PL-A; Pipeline from Tank 241-TX-112 to 207-T 
Retention Basin; 200-W-165-PL 

BOW None CPCC 

200-W-165-
PL-B 

200-W-165-PL-B; Pipeline from Tank 241-TX-112 to 207-T 
Retention Basin; 200-W-165-PL 

BOW None CPCC 

200-W-165-
PL-C 

200-W-165-PL-C; Pipeline from Tank 241-TX-112 to 207-T 
Retention Basin; 200-W-165-PL 

T FARMS None CPCC 

200-W-166-
PL 

200-W-166-PL; Pipeline from 242-T Evaporator Building to 
the 207-T Retention Basin 

T FARMS CHPRC CPCC 

200-W-166-
PL-A 

200-W-166-PL-A; Pipeline from 242-T Evaporator Building 
to the 207-T Retention Basin; 200-W-166-PL 

BOW None CPCC 

200-W-166-
PL-B 

200-W-166-PL-B; Pipeline from 242-T Evaporator Building 
to the 207-T Retention Basin; 200-W-166-PL 

T FARMS None CPCC 

200-W-167-
PL 

200-W-167-PL; Pipeline from 242-T Evaporator to 207-T 
Retention Basin 

T FARMS CHPRC CPCC 

200-W-167-
PL-A 

200-W-167-PL-A; Pipeline from 242-T Evaporator to 207-T 
Retention Basin; 200-W-167-PL 

BOW None CPCC 

200-W-167-
PL-B 

200-W-167-PL-B; Pipeline from 242-T Evaporator to 207-T 
Retention Basin; 200-W-167-PL 

BOW None CPCC 

200-W-167-
PL-C 

200-W-167-PL-C; Pipeline from 242-T Evaporator to 207-T 
Retention Basin; 200-W-167-PL 

T FARMS None CPCC 

200-W-168-
PL 

200-W-168-PL; Pipelines from 241-U-110 Tank to 216-U-3 
Crib and 216-U-14 Ditch 

U FARM TBD CPCC 

200-W-168-
PL-A 

200-W-168-PL-A; Pipelines from 241-U-110 Tank to 216-U-
3 Crib and 216-U-14 Ditch; 200-W-168-PL 

BOW None CPCC 

200-W-168-
PL-B 

200-W-168-PL-B; Pipelines from 241-U-110 Tank to 216-U-
3 Crib and 216-U-14 Ditch; 200-W-168-PL 

U FARM None TWCC 

200-W-169-
PL 

200-W-169-PL; Pipeline Between 216-U-10 Pond and 216-
U-11 Overflow 

Outer Area CHPRC CPCC 

200-W-17 200-W-17; S Plant Project W-087 Aluminum Silicate 
Discovery 

REDOX CHPRC CPCC 

200-W-170-
PL 

200-W-170-PL; 216-U-16 Crib Pipeline U PLANT CHPRC CPCC 
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200-W-171 200-W-171; 200-W-219-PL Line Leak; Leak from 234-5Z 
Pipe Trench to 241-Z Tank D-6

PFP CHPRC CPCC 

200-W-172 200-W-172; Liquid Leaking from Drain Laterals Below 234-
5Z Floor Slab 

PFP CHPRC CPCC 

200-W-173-
PL 

200-W-173-PL; 216-T-33 Crib Pipeline; Pipeline from 2706-
T to 216-T-33 Crib 

T PLANT CHPRC CPCC 

200-W-174-
PL 

200-W-174-PL; 216-Z-1A Modified Pipeline; Lines 1035 and 
1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 Crib

PFP CHPRC CPCC 

200-W-174-
PL-A 

200-W-174-PL-A; 216-Z-1A Modified Pipeline; Lines 1035 
and 1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 
Crib; 200-W-174-PL 

PFP None CPCC 

200-W-174-
PL-B 

200-W-174-PL-B; 216-Z-1A Modified Pipeline; Lines 1035 
and 1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 
Crib; 200-W-174-PL 

PFP None CPCC 

200-W-175-
PL 

200-W-175-PL; Line V681; Pipeline to Route Waste from 
241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-
27 and 216-T-28 Cribs 

T FARMS TBD CPCC 

200-W-175-
PL-B 

200-W-175-PL-B; Line V681; Pipeline to Route Waste from 
241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-
27 and 216-T-28 Cribs; 200-W-175-PL

T FARMS None CPCC 

200-W-175-
PL-C 

200-W-175-PL-C; Line V681; Pipeline to Route Waste from 
241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-
27 and 216-T-28 Cribs; 200-W-175-PL 

BOW None CPCC 

200-W-176-
PL 

200-W-176-PL; Encased Transfer Lines Between 241-TX-
153 Diversion Box and 241-TX-155 Diversion Box; Lines 
V396, V397, V401, V403, V407, V409, and V413

T FARMS CHPRC CPCC 

200-W-176-
PL-A 

200-W-176-PL-A; Encased Transfer Lines Between 241-TX-
153 Diversion Box and 241-TX-155 Diversion Box; Lines 
V396, V397, V401, V403, V407, V409, and V413; 200-W-
176-PL 

T FARMS None CPCC 

200-W-176-
PL-B 

200-W-176-PL-B; Encased Transfer Lines Between 241-TX-
153 Diversion Box and 241-TX-155 Diversion Box; Lines 
V396, V397, V401, V403, V407, V409, and V413; 200-W-
176-PL 

BOW None CPCC 

200-W-176-
PL-C 

200-W-176-PL-C; Encased Transfer Lines Between 241-TX-
153 Diversion Box and 241-TX-155 Diversion Box; Lines 
V396, V397, V401, V403, V407, V409, and V413; 200-W-
176-PL 

BOW None CPCC 

200-W-177-
PL 

200-W-177-PL; Direct Buried Tank Farm Lines Between 
241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 
V7616 and V7653 

T FARMS CHPRC CPCC 

200-W-177-
PL-A 

200-W-177-PL-A; Direct Buried Tank Farm Lines Between 
241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 
V7616 and V7653; 200-W-177-PL

T FARMS None CPCC 

200-W-177-
PL-B 

200-W-177-PL-B; Direct Buried Tank Farm Lines Between 
241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 
V7616 and V7653; 200-W-177-PL

BOW None CPCC 

200-W-177-
PL-C 

200-W-177-PL-C; Direct Buried Tank Farm Lines Between 
241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 
V7616 and V7653; 200-W-177-PL

BOW None CPCC 
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200-W-178-
PL 

200-W-178-PL; Lines HSW-202 and HSW-203; Pipeline 
from 241-Z to 244-TX DCRT

T FARMS CHPRC CPCC 

200-W-178-
PL-A 

200-W-178-PL-A; Lines HSW-202 and HSW-203; Pipeline 
from 241-Z to 244-TX DCRT;200-W-178-PL

PFP None CPCC 

200-W-178-
PL-B 

200-W-178-PL-B; Lines HSW-202 and HSW-203; Pipeline 
from 241-Z to 244-TX DCRT;200-W-178-PL

PFP None CPCC 

200-W-178-
PL-C 

200-W-178-PL-C; Lines HSW-202 and HSW-203; Pipeline 
from 241-Z to 244-TX DCRT;200-W-178-PL

T FARMS None CPCC 

200-W-179-
PL 

200-W-179-PL; Lines SL100, SL101, SN216/281 and 
DR327; Pipelines Between 241-S-152 Diversion Box and 
241-U Tank Farm 

U FARM CHPRC CPCC 

200-W-179-
PL-A 

200-W-179-PL-A; Lines SL100, SL101, SN216/281 and 
DR327; Pipelines Between 241-S-152 Diversion Box and 
241-U Tank Farm; 200-W-179-PL

S FARMS None CPCC 

200-W-179-
PL-B 

200-W-179-PL-B; Lines SL100, SL101, SN216/281 and 
DR327; Pipelines Between 241-S-152 Diversion Box and 
241-U Tank Farm; 200-W-179-PL

BOW None CPCC 

200-W-179-
PL-C 

200-W-179-PL-C; Lines SL100, SL101, SN216/281 and 
DR327; Pipelines Between 241-S-152 Diversion Box and 
241-U Tank Farm; 200-W-179-PL

U FARM None CPCC 

200-W-18 200-W-18; S Plant Project W-087 Aluminum Oxide 
Discovery 

REDOX CHPRC CPCC 

200-W-180-
PL 

200-W-180-PL; Pipelines from 221-T to 216-T-1 Ditch T PLANT CHPRC CPCC 

200-W-181-
PL 

200-W-181-PL; Lines V426, V427 and V428/V461; Transfer 
Lines Between 241-U-152 and 241-U-153 Diversion Boxes

U FARM TBD CPCC 

200-W-181-
PL-A 

200-W-181-PL-A; Lines V426, V427 and V428/V461; 
Transfer Lines Between 241-U-152 and 241-U-153 Diversion 
Boxes; 200-W-181-PL 

BOW None CPCC 

200-W-181-
PL-B 

200-W-181-PL-B; Lines V426, V427 and V428/V461; 
Transfer Lines Between 241-U-152 and 241-U-153 Diversion 
Boxes; 200-W-181-PL 

U FARM None TWCC 

200-W-182-
PL 

200-W-182-PL; Encased Transfer Lines Between 241-U-152 
Diversion Box and 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V398, V404, and V410

BOW CHPRC CPCC 

200-W-183-
PL 

200-W-183-PL; Lines V422/V452 and V421/V453; Transfer 
Lines Between 241-U-151 and 241-U-152 Diversion Boxes

BOW TBD CPCC 

200-W-184-
PL 

200-W-184-PL; Drain Lines from 241-U-151, 241-U-152, 
and 241-U-153 Diversion Boxes to 241-U-301 Catch Tank; 
Line V478 

U FARM TBD CPCC 

200-W-184-
PL-A 

200-W-184-PL-A; Drain Lines from 241-U-151, 241-U-152, 
and 241-U-153 Diversion Boxes to 241-U-301 Catch Tank; 
Line V478; 200-W-184-PL 

BOW None CPCC 

200-W-184-
PL-B 

200-W-184-PL-B; Drain Lines from 241-U-151, 241-U-152, 
and 241-U-153 Diversion Boxes to 241-U-301 Catch Tank; 
Line V478; 200-W-184-PL 

U FARM None CPCC 

200-W-185-
PL 

200-W-185-PL; Lines V450 and V451; Transfer Lines 
Between 241-U-151 and 241-U-153 Diversion Boxes

U FARM TBD CPCC 

200-W-185-
PL-A 

200-W-185-PL-A; Lines V450 and V451; Transfer Lines 
Between 241-U-151 and 241-U-153 Diversion Boxes; 200-
W-185-PL 

BOW None CPCC 
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200-W-185-
PL-B 

200-W-185-PL-B; Lines V450 and V451; Transfer Lines 
Between 241-U-151 and 241-U-153 Diversion Boxes; 200-
W-185-PL 

U FARM None CPCC 

200-W-186-
PL 

200-W-186-PL; Lines 1006 and 1045; Transfer Lines from 
240-S-152 Diversion Box to 204-S and 205-S

REDOX CHPRC CPCC 

200-W-187-
PL 

200-W-187-PL; Lines V552, V553, and V555; Transfer Lines 
Between 240-S-151 and 240-S-152 Diversion Boxes

REDOX CHPRC CPCC 

200-W-188-
PL 

200-W-188-PL; Waste Distribution Line from 216-TY-201 
Flush Tank to 216-T-26, 216-T-27, and 216-T-28 Cribs and 
Truck Unloading Station Line

BOW CHPRC CPCC 

200-W-189-
PL 

200-W-189-PL; Lines SNL-5350 and SNL-5351; Transfer 
Lines from 219-S to 241-SY Tank Farm

REDOX TBD CPCC 

200-W-190-
PL 

200-W-190-PL; Discharge Line from 240-S-151 Diversion 
Box to 240-S-302 Catch Tank; Line V554

REDOX CHPRC CPCC 

200-W-191-
PL 

200-W-191-PL; Encased Transfer Line Between 241-TX-155 
and 241-TY-153 Diversion Boxes; Lines V402, V406, V408, 
and V412 

T FARMS TBD CPCC 

200-W-191-
PL-A 

200-W-191-PL-A; Encased Transfer Line Between 241-TX-
155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 
V408, and V412; 200-W-191-PL

T FARMS None CPCC 

200-W-191-
PL-B 

200-W-191-PL-B; Encased Transfer Line Between 241-TX-
155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 
V408, and V412; 200-W-191-PL 

BOW None CPCC 

200-W-191-
PL-C 

200-W-191-PL-C; Encased Transfer Line Between 241-TX-
155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 
V408, and V412; 200-W-191-PL

BOW None CPCC 

200-W-192-
PL 

200-W-192-PL; Pipeline from 221-U, 222-U and 224-U to 
the 207-U Retention Basin; U Plant Process Sewer

U PLANT CHPRC CPCC 

200-W-192-
PL-A 

200-W-192-PL-A; Pipeline from 221-U, 222-U and 224-U to 
the 207-U Retention Basin; U Plant Process Sewer; 200-W-
192-PL 

U PLANT None CPCC 

200-W-192-
PL-B 

200-W-192-PL-B; Pipeline from 221-U, 222-U and 224-U to 
the 207-U Retention Basin; U Plant Process Sewer; 200-W-
192-PL 

U PLANT None CPCC 

200-W-192-
PL-C 

200-W-192-PL-C; Pipeline from 221-U, 222-U and 224-U to 
the 207-U Retention Basin; U Plant Process Sewer; 200-W-
192-PL 

BOW None CPCC 

200-W-192-
PL-X 

200-W-192-PL-X; Pipeline from 221-U, 222-U and 224-U to 
the 207-U Retention Basin; U Plant Process Sewer; 200-W-
192-PL 

U PLANT TBD CPCC 

200-W-193-
PL 

200-W-193-PL; Pipeline from 224-U to 241-U-361 Settling 
Tank 

U PLANT CHPRC CPCC 

200-W-193-
PL-A 

200-W-193-PL-A; Pipeline from 224-U to 241-U-361 
Settling Tank; 200-W-193-PL

U PLANT None CPCC 

200-W-193-
PL-B 

200-W-193-PL-B; Pipeline from 224-U to 241-U-361 
Settling Tank; 200-W-193-PL

U PLANT None CPCC 

200-W-193-
PL-X 

200-W-193-PL-X; Pipeline from 224-U to 241-U-361 
Settling Tank; 200-W-193-PL

U PLANT TBD CPCC 

200-W-194-
PL 

200-W-194-PL; Pipeline from 241-U-361 Settling Tank to 
216-U-1 and 216-U-2 Cribs 

U PLANT CHPRC CPCC 

200-W-195- 200-W-195-PL; Pipeline from 224-U to 216-U-17 Crib U PLANT CHPRC CPCC
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PL 
200-W-196-
PL 

200-W-196-PL; Pipelines from Railcar Unloading Stations to 
216-T-34 Crib 

T PLANT CHPRC CPCC 

200-W-197-
PL 

200-W-197-PL; Pipelines from Railcar Unloading Stations to 
216-T-35 Crib 

T PLANT CHPRC CPCC 

200-W-198-
PL 

200-W-198-PL; Pipelines from Truck Unloading Station to 
216-T-34 and 216-T-35 Cribs 

T PLANT CHPRC CPCC 

200-W-199-
PL 

200-W-199-PL; Pipelines from Building 231-Z to 231-W-151 
Vault 

PFP CHPRC CPCC 

200-W-2 200-W-2; REDOX Berms West REDOX CHPRC CPCC
200-W-20 200-W-20; T Plant Complex T PLANT CHPRC CPCC
200-W-200-
PL 

200-W-200-PL; Pipeline from 231-Z to 216-Z-16 Crib PFP CHPRC CPCC 

200-W-201-
PL 

200-W-201-PL; Pipeline from 231-Z to 216-Z-17 Crib PFP CHPRC CPCC 

200-W-202-
PL 

200-W-202-PL; Pipeline from 231-W-151 to 216-Z-5 Crib PFP CHPRC CPCC 

200-W-203-
PL 

200-W-203-PL; Pipeline from 231-W-151 Vault to 216-Z-7 
Crib 

PFP CHPRC CPCC 

200-W-204-
PL 

200-W-204-PL; Pipeline from 231-W-151 Vault to 216-Z-10 
Reverse Well

PFP CHPRC CPCC 

200-W-205-
PL 

200-W-205-PL; Pipelines from 235-5Z to 241-Z-8 Silica 
Storage Tank and 216-Z-8 French Drain

PFP CHPRC CPCC 

200-W-206-
PL 

200-W-206-PL; Pipelines from 234-5Z to 216-Z-9 Crib PFP CHPRC CPCC 

200-W-207-
PL-A 

200-W-207-PL-A; Segment of PFP Process Sewer from 
manhole Z8 to Z Ditches 

PFP CHPRC CPCC 

200-W-207-
PL-B 

200-W-207-PL-B; PFP Process Sewer Segments Connecting 
to TEDF System 

PFP CHPRC CPCC 

200-W-208-
PL 

200-W-208-PL; Pipeline from Diversion Boxes 200-W-58 
and 200-W-59 to 216-Z-12 Crib

PFP CHPRC CPCC 

200-W-209-
PL 

200-W-209-PL; 207-Z Pipelines PFP CHPRC CPCC 

200-W-209-
PL-A 

200-W-209-PL-A; 207-Z Pipelines; 200-W-209-PL PFP None CPCC 

200-W-209-
PL-B 

200-W-209-PL-B; 207-Z Pipelines; 200-W-209-PL PFP None CPCC 

200-W-21 200-W-21; 204-T Unloading Station; T-Plant Waste Railcar 
Unloading Facility; Unloading Station 1 and Unloading 
Station 2 

T PLANT CHPRC CPCC 

200-W-210-
PL 

200-W-210-PL; Pipeline from 241-Z-361 Settling Tank to 
216-Z-1, 216-Z-2 and 216-Z-3 Cribs and 216-Z-1A Tile Field

PFP CHPRC CPCC 

200-W-211-
PL 

200-W-211-PL; 207-SL Retention Basin Sewer Pipelines; 
Pipelines from Boiler Annex and Pump Lift Station to 207-SL 
Basin; Retention Waste Sewer from 219-S and 222-S to 207-
SL Basin 

REDOX TBD CPCC 

200-W-212-
PL 

200-W-212-PL; Encased Transfer Line from 240-S-151 
Diversion Box to Pipeline 200-W-153-PL; Lines V550, 
V551, V544, V546, V548 and V549

REDOX CHPRC CPCC 

200-W-213- 200-W-213-PL; Lines V795, V606 and V605; Pipelines from T FARMS TBD CPCC
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Contractor 
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PL 241-TX-153 Diversion Box and 241-TX-302A to 216-T-19 
Crib 

200-W-213-
PL-B 

200-W-213-PL-B; Lines V795, V606 and V605; Pipelines 
from 241-TX-153 Diversion Box and 241-TX-302A to 216-
T-19 Crib; 200-W-213-PL 

T FARMS None CPCC 

200-W-213-
PL-C 

200-W-213-PL-C; Lines V795, V606 and V605; Pipelines 
from 241-TX-153 Diversion Box and 241-TX-302A to 216-
T-19 Crib; 200-W-213-PL 

BOW None CPCC 

200-W-214-
PL 

200-W-214-PL; Pipeline from 291-Z to 216-Z-13 French 
Drain 

PFP CHPRC CPCC 

200-W-215-
PL 

200-W-215-PL; Pipeline from 291-Z to 216-Z-14 French 
Drain 

PFP CHPRC CPCC 

200-W-216-
PL 

200-W-216-PL; Pipelines from 291-Z to 216-Z-15 French 
Drain 

PFP CHPRC CPCC 

200-W-218-
PL 

200-W-218-PL; Pipeline from 216-U-10 Pond to 216-U-9 
Ditch 

Outer Area CHPRC CPCC 

200-W-219-
PL 

200-W-219-PL; 241-Z Primary Pipe Trench; Pipe Tunnel 3; 
Pipelines from 235-Z to the North Side of 241-Z

PFP CHPRC CPCC 

200-W-219-
PL-A 

200-W-219-PL-A; 241-Z Primary Pipe Trench; Pipe Tunnel 
3; Pipelines from 235-Z to the North Side of 241-Z; 200-W-
219-PL 

PFP None CPCC 

200-W-219-
PL-B 

200-W-219-PL-B; 241-Z Primary Pipe Trench; Pipe Tunnel 
3; Pipelines from 235-Z to the North Side of 241-Z; 200-W-
219-PL 

PFP None CPCC 

200-W-22 200-W-22; 203-S/204-S/205-S Stabilized Area REDOX CHPRC CPCC
200-W-220-
PL 

200-W-220-PL; Pipeline from 241-Z to 241-Z-361 Settling 
Tank 

PFP CHPRC CPCC 

200-W-221-
PL 

200-W-221-PL; Pipeline from 2724W to Laundry Waste Crib 
(216-W-LWC) 

Outer Area CHPRC CPCC 

200-W-222-
PL 

200-W-222-PL; 207-U Retention Basin Outlet Pipeline to the 
216-U-14 Ditch 

BOW CHPRC CPCC 

200-W-223-
PL 

200-W-223-PL; Pipeline from 242-S Evaporator to 216-U-14 
Ditch 

S FARMS TBD CPCC 

200-W-223-
PL-B 

200-W-223-PL-B; Pipeline from 242-S Evaporator to 216-U-
14 Ditch; 200-W-223-PL 

S FARMS None CPCC 

200-W-223-
PL-C 

200-W-223-PL-C; Pipeline from 242-S Evaporator to 216-U-
14 Ditch; 200-W-223-PL 

BOW None CPCC 

200-W-224-
PL 

200-W-224-PL; Pipeline from 234-5Z and 236-Z to West 
Side of 241-Z 

PFP CHPRC CPCC 

200-W-224-
PL-A 

200-W-224-PL-A; Pipeline from 234-5Z and 236-Z to West 
Side of 241-Z; 200-W-224-PL

PFP None CPCC 

200-W-224-
PL-B 

200-W-224-PL-B; Pipeline from 234-5Z and 236-Z to West 
Side of 241-Z; 200-W-224-PL

PFP None CPCC 

200-W-225-
PL 

200-W-225-PL; PFP Six Inch Condensate Line Connecting to 
Process Sewer 

PFP CHPRC CPCC 

200-W-225-
PL-A 

200-W-225-PL-A; PFP Six Inch Condensate Line Connecting 
to Process Sewer; 200-W-225-PL

PFP None CPCC 

200-W-225-
PL-B 

200-W-225-PL-B; PFP Six Inch Condensate Line Connecting 
to Process Sewer; 200-W-225-PL

PFP None CPCC 

200-W-226-
PL 

200-W-226-PL; Lines V326, V671, and V706; Pipeline from 
224-T (Plutonium Concentration Facility) to 241-T-361 

T PLANT CHPRC CPCC 
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Settling Tank and 216-T-3 Reverse Well 
200-W-226-
PL-A 

200-W-226-PL-A; Lines V326, V671, and V706; Pipeline 
from 224-T (Plutonium Concentration Facility) to 241-T-361 
Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T PLANT None CPCC 

200-W-226-
PL-B 

200-W-226-PL-B; Lines V326, V671, and V706; Pipeline 
from 224-T (Plutonium Concentration Facility) to 241-T-361 
Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T PLANT None CPCC 

200-W-226-
PL-C 

200-W-226-PL-C; Lines V326, V671, and V706; Pipeline 
from 224-T (Plutonium Concentration Facility) to 241-T-361 
Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T PLANT None CPCC 

200-W-226-
PL-D 

200-W-226-PL-D; Lines V326, V671 and V706; Pipeline 
from 224-T (Plutonium Concentration Facility) to 241-T-361 
Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

BOW None CPCC 

200-W-226-
PL-E 

200-W-226-PL-E; Lines V326, V671, and V706; Pipeline 
from 224-T (Plutonium Concentration Facility) to 241-T-361 
Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T FARMS None CPCC 

200-W-227-
PL 

200-W-227-PL; Pipeline from 221-T Separations Facility to 
216-T-6 Crib 

T PLANT CHPRC CPCC 

200-W-227-
PL-A 

200-W-227-PL-A; Pipeline from 221-T Separations Facility 
to 216-T-6 Crib; 200-W-227-PL

T PLANT None CPCC 

200-W-227-
PL-B 

200-W-227-PL-B; Pipeline from 221-T Separations Facility 
to 216-T-6 Crib; 200-W-227-PL

T PLANT None CPCC 

200-W-228-
PL 

200-W-228-PL; 3-Inch Contaminated Waste Line; Pipeline 
from 232-Z to 241-Z 

PFP CHPRC CPCC 

200-W-228-
PL-A 

200-W-228-PL-A; 3-Inch Contaminated Waste Line; Pipeline 
from 232-Z to 241-Z; 200-W-228-PL

PFP None CPCC 

200-W-228-
PL-B 

200-W-228-PL-B; 3-Inch Contaminated Waste Line; Pipeline 
from 232-Z to 241-Z; 200-W-228-PL

PFP None CPCC 

200-W-229-
PL 

200-W-229-PL; Pipeline from 2736-ZB to 241-Z PFP CHPRC CPCC 

200-W-229-
PL-A 

200-W-229-PL-A; Pipeline from 2736-ZB to 241-Z; 200-W-
229-PL 

PFP None CPCC 

200-W-229-
PL-B 

200-W-229-PL-B; Pipeline from 2736-ZB to 241-Z; 200-W-
229-PL 

PFP None CPCC 

200-W-230-
PL 

200-W-230-PL; Pipeline from Railroad Unloading Station to 
276-S-141 and 276-S-142 Hexone Tanks

REDOX CHPRC CPCC 

200-W-231 200-W-231; Temporary Facilities Construction Trailer Septic 
Tank and Tile Field 

T FARMS CHPRC CPCC 

200-W-232 200-W-232; 2607-WT Replacement Septic Tank and Dry 
Well 

T FARMS TBD CPCC 

200-W-233 200-W-233; Plutonium Finishing Plant (PFP) Treatment Unit PFP TBD CPCC
200-W-235-
PL 

200-W-235-PL; Pipeline from 241-SX-701 Building to S Pit; 
200-W-162-PL Replacement Pipeline

S FARMS TBD CPCC 

200-W-236 200-W-236; Pit South of 241-SX Tank Farm S FARMS TBD CPCC
200-W-237 200-W-237; Effluent Pond South of T Plant BOW CHPRC CPCC 
200-W-238 200-W-238; Large Diameter French Drain North of 241-U U FARM TBD CPCC
200-W-239 200-W-239; 211-U and 211-UA Potential Asbestos in Soil; 

Post Remediation URMA 
U PLANT CHPRC CPCC 

200-W-240 200-W-240; Contaminated Rabbit Feces Area South and Outer Area CHPRC CPCC
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

West of 272S 
200-W-241 200-W-241; Contaminated Tumbleweed Fragment Areas 

West of Cooper Ave. 
BOW CHPRC CPCC 

200-W-242 200-W-242; Area of Debris and Subsurface Anomalies on 
Unused Portion of 218-W-4C Annex Site 

WLF CHPRC CPCC 

200-W-243 200-W-243; Lead Slag near 2727-WA Sodium Storage 
Building 

BOW CHPRC CPCC 

200-W-244-
PL 

200-W-244-PL; Encased Pipelines from 221-U Canyon 
Building to 241-WR Vault; Lines 4705, 4707, 4709, 4711, 
4861, 4871 

U PLANT CHPRC CPCC 

200-W-245 200-W-245; 284W and 2710W Potential Asbestos Hazard 
Site 

Outer Area CHPRC CPCC 

200-W-246 200-W-246; Buildings 2707W, 2723W, 277W and 272W; 
Industrial Seven Area Potential Asbestos Hazard Site

Outer Area CHPRC CPCC 

200-W-247 200-W-247; PFP Potential Asbestos Hazard Sites PFP CHPRC CPCC 
200-W-248-
PL 

200-W-248-PL; Direct Buried lines from 241-UX-154 to 200-
W-244-PL and 241-WR Vault; Line Numbers 4866, 4976, 
and 4977 

U PLANT CHPRC CPCC 

200-W-249 200-W-249; 2736-ZB and 2736-ZC Concrete Slabs PFP CHPRC CPCC 
200-W-250 200-W-250; 2704W Potential Asbestos in Soil Outer Area CHPRC CPCC
200-W-251 200-W-251; 2722W Potential Asbestos in Soil Outer Area CHPRC CPCC
200-W-252 200-W-252; X8 Railcar Shed Potential Asbestos in Soil Outer Area CHPRC CPCC
200-W-253 200-W-253; 233-S and 233-SA Contaminated Soil Footprint REDOX TBD CPCC
200-W-254 200-W-254; 218-W-5 Trench 31 and Trench 34; Low-Level 

Burial Grounds Trenches 31 and 34; Mixed Waste Trenches
WLF TBD CPCC 

200-W-255 200-W-255; PFP Remediation Area PFP TBD CPCC
200-W-256-
PL 

200-W-256-PL; ERDF Leachate Transfer Line to the 200W 
Pump and Treat Facility 

ERDF TBD CPCC 

200-W-3 200-W-3; 220-W-1; 2713-W North Parking Lot Outer Area CHPRC CPCC 
200-W-33 200-W-33; Debris Near 609 Gate; Solid Waste Dumping 

Area 
Outer Area CHPRC CPCC 

200-W-35 200-W-35; 200-W-35-A Infiltration Test Site; 200-W-35-B 
Bentonite Slurry Test Site; 200-W-35-C Buried Garbage Can 
with Lid; Lysimeter Test Site; Various Sites North of 201-W 

BOW CHPRC CPCC 

200-W-36 200-W-36; Above Ground Storage Tank; EP 211-143; TK-
SQ-143 

T PLANT CHPRC CPCC 

200-W-4 200-W-4; U-Farm Landfill U FARM CHPRC CPCC
200-W-40 200-W-40; 292-T; Emission Control Lab; Stack Gas 

Sampling Building 
T PLANT CHPRC CPCC 

200-W-41 200-W-41; Abandoned Drums; Drums Found East of T Plant Outer Area CHPRC CPCC
200-W-42 200-W-42; 200-W-42-PL; U Plant Radioactive Process Sewer 

from 221-U to 216-U-8 & 216-U-12 Cribs
U PLANT CHPRC CPCC 

200-W-43 200-W-43; 291-S Stack Sand Filter REDOX CHPRC CPCC 
200-W-44 200-W-44; 291-U Stack Sand Filter U PLANT CHPRC CPCC
200-W-45 200-W-45; 291-T Sand Filter; T Plant Stack Sand Filter T PLANT CHPRC CPCC
200-W-46 200-W-46; 222-S Laboratory Room 4-E 90-Day Waste 

Accumulation Area; Satellite Accumulation Area
REDOX WRPS TWCC 

200-W-47 200-W-47; 211-T Storage Pad 90-Day Waste Accumulation 
Area 

T PLANT CHPRC CPCC 

200-W-48 200-W-48; 241-TX 90-Day Waste Accumulation Area BOW CHPRC CPCC
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200-W-49 200-W-49; 222-S Laboratory Room 2-D 90-Day Waste 
Accumulation Area 

REDOX WRPS TWCC 

200-W-50 200-W-50; 2706-T 90-Day Waste Accumulation Area T PLANT CHPRC CPCC 
200-W-51 200-W-51; Septic Tank (Abandoned) BOW CHPRC TWCC
200-W-52 200-W-52; 216-T-7 Crib; 241-T-3 Crib T FARMS CHPRC CPCC
200-W-53 200-W-53; Contaminated Soil East of 207-T Retention Basin BOW CHPRC TWCC
200-W-54 200-W-54; Contamination Migration from 241-SX Tank 

Farm 
BOW CHPRC CPCC 

200-W-55 200-W-55; Dumping Area North of 231-Z BOW CHPRC CPCC
200-W-56 200-W-56; Debris North of 221-U U PLANT CHPRC CPCC
200-W-58 200-W-58; Z-Plant Diversion Box #1 PFP CHPRC CPCC 
200-W-59 200-W-59; Z-Plant Diversion Box #2 PFP CHPRC CPCC
200-W-6 200-W-6; 200-W Painter Shop Paint Solvent Disposal Area BOW CHPRC CPCC
200-W-60 200-W-60; 284-W Brine Pit; 284-W Salt Dissolving Pit and 

Brine Pump Pit 
Outer Area CHPRC CPCC 

200-W-61 200-W-61; 284 Powerhouse Coal Ramp Washdown Pit; 
Miscellaneous Stream #471; 200 West Powerhouse Coal 
Ramp Washdown Pit 

Outer Area CHPRC CPCC 

200-W-62 200-W-62; 200 West Powerhouse Coal Pile Outer Area CHPRC CPCC
200-W-63 200-W-63; Contaminated Concrete Pad BOW CHPRC CPCC
200-W-64 200-W-64; 2724-W Contaminated Laundry Facility Building 

Foundation 
Outer Area CHPRC CPCC 

200-W-67 200-W-67; Contaminated Soil at the Corner of Cooper and 
16th Street 

BOW CHPRC CPCC 

200-W-69 200-W-69; 222-S Laboratory Complex REDOX WRPS TWCC
200-W-7 200-W-7; 241-S-TK-1; 243-S-TK-1; 243S-TK-1; 200-W 

Personnel Decontamination Facility Catch Tank
BOW CHPRC TWCC 

200-W-70 200-W-70; 2731 Burning Pit; Old Burn Pit Southeast of Z 
Plant; 200 West Original Burn Pit

PFP CHPRC CPCC 

200-W-71 200-W-71; Undocumented Burn Pit; Undocumented Trench U PLANT CHPRC CPCC
200-W-73 200-W-73; Contaminated Debris Near Railroad Track; 

URMA East of 218-W-2A 
BOW CHPRC CPCC 

200-W-75 200-W-75; Radiological Logging System (RLS) Calibration 
Silos 

REDOX CHPRC CPCC 

200-W-76 200-W-76; Room 2B 222-S Laboratory TSD REDOX WRPS TWCC 
200-W-77 200-W-77; Posted Contamination Area East of 216-U-14 

Ditch 
U PLANT CHPRC CPCC 

200-W-78-PL 200-W-78-PL; 6025; 7624 and 7630; Lines 6012; Pipeline 
Between 241-TX/TY and 241-T Tank Farms 

T FARMS CHPRC CPCC 

200-W-79-PL 200-W-79-PL; Line V663; Pipeline from 241-T-151 
Diversion Box to 216-T-36 Crib

T FARMS CHPRC CPCC 

200-W-79-PL-
A 

200-W-79-PL-A; Line V663; Pipeline from 241-T-151 
Diversion Box to 216-T-36 Crib; 200-W-79-PL

BOW None CPCC 

200-W-79-PL-
B 

200-W-79-PL-B; Line V663; Pipeline from 241-T-151 
Diversion Box to 216-T-36 Crib; 200-W-79-PL

T FARMS None CPCC 

200-W-80 200-W-80; Mound of Contaminated Soil Southwest of T 
Plant; Stabilized Contaminated Soil Area Southwest of T 
Plant 

T PLANT CHPRC CPCC 

200-W-81 200-W-81; Contaminated Tumbleweed Fragments Along 
Railroad Track East of 218-W-3AE

WLF CHPRC CPCC 
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200-W-82 200-W-82; Crib Unloading Station; Risers East of 216-TY-
201 and 216-T-26, 216-T-27, and 216-T-28 Cribs; Truck 
Unloading Station 

BOW CHPRC CPCC 

200-W-83 200-W-83; Contamination Area North of 2727W BOW CHPRC CPCC
200-W-84-PL 200-W-84-PL; U Plant Chemical Process Sewer to 216-U-14 

Ditch; VCP Process Sewer; 200-W-84
U PLANT CHPRC CPCC 

200-W-84-PL-
A 

200-W-84-PL-A; U Plant Chemical Process Sewer to 216-U-
14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL

U PLANT None CPCC 

200-W-84-PL-
B 

200-W-84-PL-B; U Plant Chemical Process Sewer to 216-U-
14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL

U PLANT None CPCC 

200-W-84-PL-
C 

200-W-84-PL-C; U Plant Chemical Process Sewer to 216-U-
14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL

BOW None CPCC 

200-W-84-PL-
X 

200-W-84-PL-X; U Plant Chemical Process Sewer to 216-U-
14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL

U PLANT TBD CPCC 

200-W-85 200-W-85; Soil Contamination Area East of 2727 W U PLANT CHPRC CPCC 
200-W-86 200-W-86; Contamination Area Around Light Pole U PLANT CHPRC CPCC
200-W-87 200-W-87; Unplanned Release on Chemical Spur Railroad 

Track Northwest of 221-U Plant
U PLANT CHPRC CPCC 

200-W-88-PL 200-W-88-PL; 221-T Process Sewer; 24 Inch Process Sewer; 
T Plant Process Sewer Pipeline; 200-W-88

T PLANT CHPRC CPCC 

200-W-88-PL-
A 

200-W-88-PL-A; 221-T Process Sewer; 24 Inch Process 
Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-
88-PL 

T PLANT None CPCC 

200-W-88-PL-
B 

200-W-88-PL-B; 221-T Process Sewer; 24 Inch Process 
Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-
88-PL 

T PLANT None CPCC 

200-W-88-PL-
C 

200-W-88-PL-C; 221-T Process Sewer; 24 Inch Process 
Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-
88-PL 

T PLANT None CPCC 

200-W-88-PL-
D 

200-W-88-PL-D; 221-T Process Sewer; 24 Inch Process 
Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-
88-PL 

BOW None CPCC 

200-W-89 200-W-89; 252-U; C8S17 Substation; U Plant Electrical 
Substation; U-Cat Substation

U PLANT CHPRC CPCC 

200-W-9 200-W-9; Project W291 Excavation VCP Contamination T PLANT CHPRC CPCC
200-W-90 200-W-90; Underground Radioactive Material Areas Posted 

Along 23rd Street in 200 West Area
WLF CHPRC CPCC 

200-W-92 200-W-92; Contaminated Mound of Soil and Debris; Soil 
Mound West of 241-TY Tank Farm

T FARMS CHPRC CPCC 

200-W-93 200-W-93; Contaminated Soil at 241-T Tank Farm T FARMS WRPS TWCC
200-W-94 200-W-94; Contaminated Soil at 241-TX/TY Tank Farm T FARMS WRPS TWCC 
200-W-95 200-W-95; Contaminated Soil at 241-U Tank Farm; 

Contamination Migration Beyond the 241-U Fence 
U FARM WRPS TWCC 

200-W-96 200-W-96; Contaminated Soil at 241-S/SX/SY Tank Farm S FARMS WRPS TWCC
200-W-97-PL 200-W-97-PL; Encased Pipeline from 240-S-151 Diversion 

Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 
V513, V514, V515, V516, V517/3603, and V519/1115 

S FARMS CHPRC CPCC 

200-W-97-PL-
A 

200-W-97-PL-A; Encased Pipeline from 240-S-151 Diversion 
Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 
V513, V514, V515, V516, V517/3603, and V519/1115; 200-
W-97-PL 

REDOX None CPCC 
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200-W-97-PL-
B 

200-W-97-PL-B; Encased Pipeline from 240-S-151 Diversion 
Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 
V513, V514, V515, V516, V517/3603, and V519/1115; 200-
W- 97-PL 

REDOX None CPCC

200-W-97-PL-
C 

200-W-97-PL-C; Encased Pipeline from 240-S-151 Diversion 
Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 
V513, V514, V515, V516, V517/3603, and V519/1115; 200-
W-97-PL 

S FARMS None CPCC

200-W-98-PL 200-W-98-PL; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460

U FARM CHPRC CPCC

200-W-98-PL-
A 

200-W-98-PL-A; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460; 200-W-98-PL

REDOX None CPCC 

200-W-98-PL-
B 

200-W-98-PL-B; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460; 200-W-98-PL

REDOX None CPCC 

200-W-98-PL-
C 

200-W-98-PL-C; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460; 200-W-98-PL

REDOX None CPCC 

200-W-98-PL-
D 

200-W-98-PL-D; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460; 200-W-98-PL

BOW None CPCC 

200-W-98-PL-
E 

200-W-98-PL-E; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460; 200-W-98-PL

BOW None CPCC 

200-W-98-PL-
F 

200-W-98-PL-F; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460; 200-W-98-PL

U FARM None CPCC 

200-W-99-PL 200-W-99-PL; Encased Pipeline from 241-U-151 to 241-S-
151 Diversion Boxes; Lines V455 and V456

S FARMS CHPRC CPCC 

200-W-99-PL-
A 

200-W-99-PL-A; Encased Pipeline from 241-U-151 to 241-S-
151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL

S FARMS None CPCC 

200-W-99-PL-
B 

200-W-99-PL-B; Encased Pipeline from 241-U-151 to 241-S-
151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL

BOW None CPCC 

200-W-99-PL-
D 

200-W-99-PL-D; Encased Pipeline from 241-U-151 to 241-S-
151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL

BOW None CPCC 

201-C 201-C; 201-C Process Building BOE CHPRC CPCC
202-A 202-A; PUREX Canyon; PUREX Facility PUREX TBD CPCC
202-A HWSA 202-A HWSA; 202-A Hazardous Waste Storage Area PUREX CHPRC CPCC 
202-A NU 202-A NU; Elementary Neutralization Unit/202-A Building; 

PUREX; 202-A Neutralization Unit 
PUREX CHPRC CPCC 

202-A-E5 202-A-E5; 202-A-TK-E5; PUREX Tank E5 PUREX CHPRC CPCC
202-A-E-F11 202-A-E-F11; 202-A-TK-E-F11; PUREX Tank E-F11 PUREX CHPRC CPCC
202-A-F15 202-A-F15; 202-A-TK-F15; PUREX Tank F-15 PUREX CHPRC CPCC
202-A-F16 202-A-F16; 202-A-TK-F16; PUREX Tank F16 PUREX CHPRC CPCC
202-A-F18 202-A-F18; 202-A-TK-F18; PUREX Tank F18 PUREX CHPRC CPCC
202-A-G7 202-A-G7; 202-A-TK-G7; PUREX Tank G7 PUREX CHPRC CPCC 
202-A-U3 202-A-U3; PUREX Tank U3; 202-A-TK-U3 PUREX CHPRC CPCC
202-A-U4 202-A-U4; PUREX Tank U4; 202-A-TK-U4 PUREX CHPRC CPCC
202-A-WS-1 202-A-WS-1; PUREX Waste Piles PUREX CHPRC CPCC
202-S 202-S; 202-S REDOX; S Plant REDOX CHPRC CPCC
204-AR 204-AR; 204-AR Waste Unloading Station; 204-AR-TK-1 A FARMS WRPS TWCC
205-A 205-A; 205-A Silica Gel Facility PUREX CHPRC CPCC 
207-A-
NORTH 

207-A-NORTH; 207-A-NORTH Retention Basin; 207-A; 
207-A North; 207-A Retention Basin 

BOE CHPRC TWCC 

207-A-
SOUTH 

207-A-SOUTH; 207-A-SOUTH Retention Basin and Pump 
Pit; 207-A; 207-A Retention Basin; 207-A South 

BOE WRPS TWCC 
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

207-B 207-B; 207-B Retention Basin; B Plant Retention Basin BOE CHPRC CPCC 
207-S 207-S; 207-S Retention Basin; REDOX Retention Basin REDOX CHPRC CPCC
207-SL 207-SL; 207-SL Retention Basin; 222-S Retention Basin; 

REDOX Lab Retention Basin
REDOX WRPS TWCC 

207-T 207-T; 207-T Retention Basin; T Plant Retention Basin BOW CHPRC CPCC
207-U 207-U; 207-U Retention Basin BOW CHPRC CPCC
207-Z 207-Z; 207-Z Retention Basin; 241-Z Retention Basin; 241-

ZRB; 241-Z-RB 
PFP CHPRC CPCC 

209-E-WS-1 209-E-WS-1; 209-E French Drain BOE CHPRC CPCC
209-E-WS-2 209-E-WS-2; Critical Mass Lab French Drain BOE CHPRC CPCC
209-E-WS-3 209-E-WS-3; Critical Mass Laboratory Valve Pit and Hold 

Up Tank (209-E-TK-111) 
BOE CHPRC TWCC 

2101-M 
POND 

2101-M POND; 2101-M Pond Outer Area CHPRC CPCC 

211-A NU 211-A NU; Elementary Neutralization Unit/211-A Building; 
PUREX; 211-A Neutralization Unit

PUREX CHPRC CPCC 

212-N 212-N; 212-N Building; 212-N Fissile Storage Facility; Metal 
and Fuel Storage Basin Facility

Outer Area CHPRC CPCC 

212-P 212-P; 212-P Building PCB Storage Facility; 212-P Storage 
Facility 

Outer Area CHPRC CPCC 

212-R 212-R; 212-R Storage Facility Outer Area CHPRC CPCC 
213-W 213-W; 213-W Compactor Facility Outer Area WRPS TWCC
213-W-1 213-W-1; 213-W-TK-1; 213-W Compactor Facility Retention 

Tank 
Outer Area CHPRC TWCC 

216-A-1 216-A-1; 216-A-1 Cavern; 216-A-1 Trench BOE CHPRC CPCC 
216-A-10 216-A-10; 216-A-10 Crib PUREX CHPRC CPCC
216-A-11 216-A-11; 216-A-11 French Drain; Miscellaneous Stream 

#465 
PUREX CHPRC CPCC 

216-A-12 216-A-12; Miscellaneous Stream #463 PUREX CHPRC CPCC
216-A-13 216-A-13; 216-A-13 French Drain; Miscellaneous Stream 

#460 
PUREX CHPRC CPCC 

216-A-14 216-A-14; French Drain - Vacuum Cleaner Filter Pit; 
Miscellaneous Stream #462 

PUREX CHPRC CPCC 

216-A-15 216-A-15; Miscellaneous Stream #461 PUREX CHPRC CPCC 
216-A-16 216-A-16; 216-A-16 Dry Well A FARMS CHPRC TWCC
216-A-17 216-A-17; 216-A-17 Dry Well A FARMS CHPRC TWCC
216-A-18 216-A-18; 216-A-18 Crib; 216-A-18 Excavation; 216-A-18 

Grave; 216-A-18 Sump 
BOE CHPRC CPCC 

216-A-19 216-A-19; 216-A-19 Crib; 216-A-19 Grave; 216-A-19 Sump; 
216-A-19 Test Hole 

BOE CHPRC CPCC 

216-A-2 216-A-2; 216-A-2 Cavern; 216-A-2 Crib PUREX CHPRC CPCC
216-A-20 216-A-20; 216-A-20 Crib; 216-A-20 Grave; 216-A-20 Sump; 

216-A-20 Test Hole 
BOE CHPRC CPCC 

216-A-21 216-A-21; 216-A-21 Crib PUREX CHPRC CPCC
216-A-22 216-A-22; 216-A-22 Crib; 216-A-22 French Drain PUREX CHPRC CPCC
216-A-23A 216-A-23A; 216-A-23-A French Drain A FARMS CHPRC TWCC 
216-A-23B 216-A-23B; 216-A-23-B French Drain A FARMS CHPRC TWCC
216-A-24 216-A-24; 216-A-24 Crib BOE CHPRC CPCC
216-A-25 216-A-25; 216-A-25 Swamp; Gable Mountain Pond; Gable 

Mountain Swamp; Gable Pond
Outer Area CHPRC CPCC 
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

216-A-26 216-A-26; 216-A-26 French Drain; 216-A-26B; 
Miscellaneous Stream #464 

PUREX CHPRC CPCC 

216-A-26A 216-A-26A; 291-A French Drain; 216-A-25 Crib; 216-A-26 
French Drain 

PUREX CHPRC CPCC 

216-A-27 216-A-27; 216-A-27 Crib PUREX CHPRC CPCC 
216-A-28 216-A-28; 216-A-28 Crib; 216-A-28 French Drain PUREX CHPRC CPCC
216-A-29 216-A-29; 216-A-29 Ditch; A-29 Ditch; Snow's Canyon BOE CHPRC CPCC
216-A-3 216-A-3; 216-A-3 Cavern; 216-A-3 Crib PUREX CHPRC CPCC
216-A-30 216-A-30; 216-A-30 Crib BOE CHPRC CPCC
216-A-31 216-A-31; 216-A-31 Crib PUREX CHPRC CPCC
216-A-32 216-A-32; 216-A-32 Crib PUREX CHPRC CPCC 
216-A-33 216-A-33; 216-A-33 Dry Well; 216-A-26B PUREX CHPRC CPCC
216-A-34 216-A-34; 216-A-34 Crib; 216-A-34 Ditch BOE CHPRC CPCC
216-A-35 216-A-35; 216-A-35 Dry Well; 216-A-35 French Drain PUREX CHPRC CPCC
216-A-36A 216-A-36A; 216-A-36 Crib PUREX CHPRC CPCC
216-A-36B 216-A-36B; Purex Ammonia Scrubber Distillate (ASD); 216-

A-36 Crib 
PUREX CHPRC CPCC 

216-A-37-1 216-A-37-1; 216-A-37 Crib BOE CHPRC CPCC
216-A-37-2 216-A-37-2; 216-A-37-2 Crib BOE CHPRC CPCC 
216-A-38-1 216-A-38-1; 216-A-38 Crib PUREX CHPRC CPCC
216-A-39 216-A-39; 216-A-39 Crib; 216-A-39 Trench A FARMS CHPRC TWCC
216-A-4 216-A-4; 216-A-4 Cavern PUREX CHPRC CPCC
216-A-40 216-A-40; 216-A-40 Retention Basin; 216-A-39 Crib; 216-A-

39 Trench 
A FARMS CHPRC TWCC 

216-A-41 216-A-41; 216-A-41 Crib; 291-AR Stack Drain; 296-A-13 
Stack Drain 

A FARMS CHPRC CPCC 

216-A-42 216-A-42; 216-A-42 Retention Basin; 216-A-42 Trench; 207-
AA Retention Basin 

BOE CHPRC CPCC 

216-A-45 216-A-45; 216-A-45 Crib PUREX CHPRC CPCC
216-A-5 216-A-5; 216-A-5 Cavern PUREX CHPRC CPCC
216-A-508 216-A-508; 216-A-8 Distribution Box; Control Structure for 

216-A-8 Crib
BOE CHPRC CPCC 

216-A-524 216-A-524; 216-A-524 Control Structure; 216-A-524 Weir; 
216-A-24 Control Structure 

BOE CHPRC CPCC 

216-A-6 216-A-6; 216-A-6 Cavern; 216-A-6 Crib BOE CHPRC CPCC 
216-A-7 216-A-7; 216-A-7 Cavern BOE CHPRC CPCC
216-A-8 216-A-8; 216-A-8 Crib and Overflow Pond BOE CHPRC CPCC
216-A-9 216-A-9; 216-A-9 Crib BOE CHPRC CPCC
216-B-10A 216-B-10A; 222-B-1 Crib; 292-B Drainage; 216-B-10 Crib BOE CHPRC CPCC
216-B-10B 216-B-10B; 222-B-2 Crib; 216-B-10 Crib BOE CHPRC CPCC
216-B-
11A&B 

216-B-11A&B; 216-B-11B; 242-B-1 Crib; 216-B-11 Crib; 
216-B-11A & B 

B FARMS CHPRC CPCC 

216-B-12 216-B-12; 216-ER Crib; 216-ER-1,2,3 Cribs BOE CHPRC CPCC 
216-B-13 216-B-13; 216-B-13 Crib; 216-B-13 French Drain; 216-B-B; 

291-B Crib 
B PLANT CHPRC CPCC 

216-B-14 216-B-14; 216-BC-1 Crib BOW CHPRC CPCC
216-B-15 216-B-15; 216-BC-2 Crib BOW CHPRC CPCC
216-B-16 216-B-16; 216-BC-3 Crib BOW CHPRC CPCC
216-B-17 216-B-17; 216-BC-4 Crib BOW CHPRC CPCC
216-B-18 216-B-18; 216-BC-5 Crib BOW CHPRC CPCC
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216-B-19 216-B-19; 216-BC-6 Crib BOW CHPRC CPCC 
216-B-20 216-B-20; 216-B-20 Trench; 216-BC-7 Trench BOW CHPRC CPCC
216-B-21 216-B-21; 216-B-21 Trench; 216-BC-8 Trench BOW CHPRC CPCC
216-B-2-1 216-B-2-1; 216-B-2W; B Ditch; B Swamp Ditch; 216-B-1; 

216-B-2 
BOE CHPRC CPCC 

216-B-22 216-B-22; 216-B-22 Trench; 216-BC-9 Trench BOW CHPRC CPCC
216-B-2-2 216-B-2-2; 216-B-2-2W; 216-B-1 Ditch BOE CHPRC CPCC
216-B-23 216-B-23; 216-B-23 Trench; 216-BC-10 Trench BOW CHPRC CPCC 
216-B-2-3 216-B-2-3; 216-B-2-3W; B Pond Ditch; B Swamp Ditch BOE CHPRC CPCC
216-B-24 216-B-24; 216-B-24 Trench; 216-BC-11 Trench BOW CHPRC CPCC
216-B-25 216-B-25; 216-B-25 Trench; 216-BC-12 Trench BOW CHPRC CPCC
216-B-26 216-B-26; 216-B-26 Trench; 216-BC-13 Trench BOW CHPRC CPCC 
216-B-27 216-B-27; 216-B-27 Trench; 216-BC-14 Trench BOW CHPRC CPCC 
216-B-28 216-B-28; 216-B-28 Trench; 216-BC-15 Trench BOW CHPRC CPCC
216-B-29 216-B-29; 216-BC-16 Trench BOW CHPRC CPCC
216-B-3 216-B-3; 216-B-3 Main Pond; 216-B-3 Swamp; B Plant 

Swamp; B Pond; B Swamp; B-3 Pond; West Side Overflow 
Pond 

Outer Area CHPRC CPCC 

216-B-30 216-B-30; 216-B-30 Trench; 216-BC-17 Trench BOW CHPRC CPCC
216-B-31 216-B-31; 216-B-31 Trench; 216-BC-18 Trench BOW CHPRC CPCC
216-B-3-1 216-B-3-1; B Swamp Ditch; 216-B-2; 216-B-2E; 216-B-3 

Ditch 
Outer Area CHPRC CPCC 

216-B-32 216-B-32; 216-B-32 Trench; 216-BC-19 Trench BOW CHPRC CPCC
216-B-3-2 216-B-3-2; B Swamp Ditch; 216-B Ditch; 216-B-1 Ditch; 

216-B-2-2E 
Outer Area CHPRC CPCC 

216-B-33 216-B-33; 216-B-33 Trench; 216-BC-20 Trench BOW CHPRC CPCC
216-B-3-3 216-B-3-3; 216-B-3-3 Ditch; B Swamp Ditch Outer Area CHPRC CPCC 
216-B-34 216-B-34; 216-BC-21 Trench BOW CHPRC CPCC
216-B-35 216-B-35; 216-B-35 Trench; 216-BX-1 Trench; 241-BX-1 

Grave 
BOE CHPRC CPCC 

216-B-36 216-B-36; 216-B-36 Trench; 216-BX-2 Trench; 241-BX-2 
Grave 

BOE CHPRC CPCC 

216-B-37 216-B-37; 216-B-37 Trench; 216-BX-3 Trench; 241-BX-3 
Grave 

BOE CHPRC CPCC 

216-B-38 216-B-38; 216-B-38 Trench; 216-BX-4 Trench; 241-BX-4 
Grave 

BOE CHPRC CPCC 

216-B-39 216-B-39; 216-B-39 Trench; 216-BX-5 Trench; 241-BX-5 
Grave 

BOE CHPRC CPCC 

216-B-3A 216-B-3A; B Pond First Expansion Lobe; B Pond Lobe A; 
West Expansion Lobe 

Outer Area CHPRC CPCC 

216-B-3A 
RAD 

216-B-3A RAD; West Expansion Lobe; 216-B-3 1st 
Overflow Pond; 216-B-3A Expansion Lobe Residual 
Radioactive Waste 

Outer Area CHPRC CPCC 

216-B-3B 216-B-3B; B Pond Lobe B; B Pond Second Expansion Lobe; 
East Expansion Lobe 

Outer Area CHPRC CPCC 

216-B-3B 
RAD 

216-B-3B RAD; East Expansion Lobe; 216-B-3B Expansion 
Lobe Residual Radioactive Waste 

Outer Area CHPRC CPCC 

216-B-3C 216-B-3C; B Pond Lobe C; B Pond Third Expansion Lobe Outer Area WRPS TWCC
216-B-3C 
RAD 

216-B-3C RAD; 216-B-3C Expansion Lobe Residual 
Radioactive Waste 

Outer Area WRPS TWCC 
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216-B-4 216-B-4; 216-B-4 Dry Well; 216-B-4 French Drain; 216-B-4 
Reverse Well

B PLANT CHPRC CPCC 

216-B-40 216-B-40; 216-B-40 Trench; 216-BX-6 Trench; 241-BX-6 
Grave; 241-BX-6 Trench 

BOE CHPRC CPCC 

216-B-41 216-B-41; 216-B-41 Trench; 216-BX-7 Trench; 241-BX-7 
Grave 

BOE CHPRC CPCC 

216-B-42 216-B-42; 216-B-42 Trench; 216-BX-8 Trench; 241-BX-8 
Grave 

BOE CHPRC CPCC 

216-B-43 216-B-43; 216-BY-1 Cavern; 216-BY-1 Crib BOE CHPRC CPCC 
216-B-44 216-B-44; 216-BY-2 Cavern; 216-BY-2 Crib BOE CHPRC CPCC
216-B-45 216-B-45; 216-BY-3 Cavern; 216-BY-3 Crib BOE CHPRC CPCC
216-B-46 216-B-46; 216-BY-4 Cavern; 216-BY-4 Crib BOE CHPRC CPCC
216-B-47 216-B-47; 216-BY-5 Cavern; 216-BY-5 Crib BOE CHPRC CPCC
216-B-48 216-B-48; 216-BY-6 Cavern; 216-BY-6 Crib BOE CHPRC CPCC 
216-B-49 216-B-49; 216-BY-7 Cavern; 216-BY-7 Crib BOE CHPRC CPCC
216-B-5 216-B-5; 241-B-361 Dry Well; 241-B-361 Reverse Well; 

241-B-5 Dry Well; 299-E28-29
BOE CHPRC CPCC 

216-B-50 216-B-50; 216-BY-8 Cavern; 216-BY-8 Crib BOE CHPRC CPCC
216-B-51 216-B-51; 216-BY-9 Crib BOE CHPRC CPCC
216-B-52 216-B-52; 216-B-52 Trench; 216-BC-22 BOW CHPRC CPCC
216-B-53A 216-B-53A; 216-B-53A Trench; PRTR Trench BOW CHPRC CPCC
216-B-53B 216-B-53B; 216-B-53B Trench; 216-B-53 Trench BOW CHPRC CPCC 
216-B-54 216-B-54; 216-B-54 Trench BOW CHPRC CPCC
216-B-55 216-B-55; 216-B-55 Crib; 216-B-55 Enclosed Trench BOE CHPRC CPCC
216-B-56 216-B-56; 216-B-56 Crib BOE CHPRC CPCC
216-B-57 216-B-57; 216-B-57 Enclosed Trench; Hanford Prototype 

Barrier; 200-BP-1 Prototype Barrier
BOE CHPRC CPCC 

216-B-58 216-B-58; 216-B-58 Trench; 216-B-59 Crib BOW CHPRC CPCC
216-B-59 216-B-59; 216-B-58 Ditch; 216-B-58 Trench BOE CHPRC CPCC
216-B-59B 216-B-59B; 216-B-59 Retention Basin BOE CHPRC CPCC 
216-B-6 216-B-6; 216-B-6 Crib; 216-B-6 Dry Well; 222-B-110 Dry 

Well; 222-B-110 Reverse Well 
B PLANT CHPRC CPCC 

216-B-60 216-B-60; 216-B-60 Crib B PLANT CHPRC CPCC
216-B-61 216-B-61; 216-B-61 Crib BOE CHPRC CPCC
216-B-62 216-B-62; 216-B-62 Crib; 216-B-62 Enclosed Trench BOE CHPRC CPCC
216-B-63 216-B-63; 216-B-63 Ditch; 216-B-63 Trench; B Plant 

Chemical Sewer Ditch 
BOE CHPRC CPCC 

216-B-64 216-B-64; 216-B-64 Crib; 216-B-64 Retention Basin; 216-B-
64 Trench 

BOE CHPRC CPCC 

216-B-7A&B 216-B-7A&B; 216-B-7B Sump; 241-B-1 and 2 Cribs; 241-B-
201 Crib; 216-B-7 Crib; 216-B-7A & B; 216-B-7A Sump

B FARMS CHPRC CPCC 

216-B-8 216-B-8; 216-B-8TF; 241-B-3 Crib BOE CHPRC CPCC
216-B-9 216-B-9; 216-B-9TF; 241-B-361 Crib; 5-6 Crib and Tile 

Field; 216-B-361 Crib 
BOE CHPRC CPCC 

216-BY-201 216-BY-201; 216-BY-47; 241-BY Flush Tank; Supernatant 
Disposal Flush Tank 

BOE CHPRC TWCC 

216-C-1 216-C-1; 216-C-1 Crib; 216-C Crib BOE CHPRC CPCC
216-C-10 216-C-10; 216-C-10 Crib BOE CHPRC CPCC 
216-C-2 216-C-2; 216-C-2 Dry Well; 216-C-2 Reverse Well; 291-C 

Dry Well 
BOE CHPRC CPCC 
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216-C-3 216-C-3; 216-C-3 Crib; 201-C Leaching Pit BOE CHPRC CPCC 
216-C-4 216-C-4; 216-C-4 Crib BOE CHPRC CPCC
216-C-5 216-C-5; 216-C-5 Crib BOE CHPRC CPCC
216-C-6 216-C-6; 241-CX Crib BOE CHPRC CPCC
216-C-7 216-C-7; 216-C-7 Crib BOE CHPRC TWCC
216-C-8 216-C-8; 216-C-8 Crib; 216-C-8 French Drain; 271-CR Crib C FARM CHPRC TWCC 
216-C-9 216-C-9; 216-C-9 C Canyon Excavation Semiworks Swamp; 

216-C-9 Pond; 216-C-9 Swamp; Former 221-C Canyon 
Excavation; Semi-Works Swamp; 216-C-7 Swamp

ELF2 CHPRC CPCC 

216-N-1 216-N-1; 216-N-1 Covered Pond; 216-N-1 Swamp; 212-N 
Swamp 

Outer Area CHPRC CPCC 

216-N-2 216-N-2; 216-N-2 Trench; 212-N #1 Trench; 212-N Storage 
Basin Crib #1; 216-N-1 Trench

Outer Area CHPRC CPCC 

216-N-3 216-N-3; 216-N-3 Trench; 212-N #2 Grave; 212-N #2 
Trench; 212-N Storage Basin Crib #2; 212-N-2 Trench

Outer Area CHPRC CPCC 

216-N-4 216-N-4; 216-N-4 Swamp; 212-P Swamp; 216-N-2 Outer Area CHPRC CPCC 
216-N-5 216-N-5; 216-N-5 Trench; 212-P Grave; 212-P Storage Basin 

Crib; 212-P Trench 
Outer Area CHPRC CPCC 

216-N-6 216-N-6; 216-N-6 Swamp; 212-R Swamp Outer Area CHPRC CPCC
216-N-7 216-N-7; 216-N-7 Trench; 212-R Grave; 212-R Storage 

Basin Crib; 212-R Trench 
Outer Area CHPRC CPCC 

216-N-8 216-N-8; 216-N-8 Pond; Honeyhill Pond; Seepage Pond; 
West Lake; West Pond 

Outer Area CHPRC CPCC 

216-S-1&2 216-S-1&2; 216-S-5 Crib; 216-S-1 & 2 REDOX CHPRC CPCC
216-S-10D 216-S-10D; 216-S-10D Ditch; Chemical Sewer Trench; Open 

Ditch to the Chemical Sewer Trench; 202 Chemical Sump #1 
and Ditch; 216-S-10 Ditch 

Outer Area CHPRC CPCC 

216-S-10P 216-S-10P; 216-S-10P Pond; Chemical Sewer Trench; 202-S 
Chemical Sump #1 and Ditch

Outer Area CHPRC CPCC 

216-S-11 216-S-11; 216-S-11 Swamp; Chemical Sewer Trenches; 202-
S Chemical Sump #2 

Outer Area CHPRC CPCC 

216-S-12 216-S-12; 291-S Stack Wash Sump; REDOX Stack Flush 
Trench; UPR-200-W-30 

REDOX CHPRC CPCC 

216-S-13 216-S-13; 216-S-6; 276-S Crib REDOX CHPRC CPCC
216-S-14 216-S-14; 216-S-4 Burial Contaminated Hexone; Buried 

Contaminated Hexone; Cold Organic Trench or Grave
BOW CHPRC CPCC 

216-S-15 216-S-15; 216-S-2; 241-S-110 Pond; UN-216-W-3; 110-S 
Tank Overflow Pond 

S FARMS CHPRC TWCC 

216-S-16D 216-S-16D; 216-S-24 Ditch; REDOX Pond #2; 202-S Swamp 
#1; 202-S Swamp (New) and Ditch

Outer Area CHPRC CPCC 

216-S-16P 216-S-16P; REDOX Pond #2; 202-S Swamp #1; 202-S 
Swamp and Ditch 

Outer Area CHPRC CPCC 

216-S-17 216-S-17; REDOX Swamp; 202-S REDOX Swamp; 202-S 
Swamp; 216-S-1; 216-S-1 REDOX Pond No. 1

Outer Area CHPRC CPCC 

216-S-172 216-S-172; 216-S-172 Control Structure; 216-S-172 Weir 
Box and Control Structure; 2904-S-172 Weir

BOW CHPRC CPCC 

216-S-18 216-S-18; 241-SX Steam Cleaning Pit; 216-S-14 Steam 
Cleaning Pit 

BOW CHPRC CPCC 

216-S-19 216-S-19; 216-S-19 Pond; 216-SL-1; 222-S Lab Swamp; 
REDOX Lab Swamp 

Outer Area CHPRC CPCC 
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216-S-20 216-S-20; 216-SL-1&2 Crib; 216-SL-2 REDOX CHPRC CPCC 
216-S-21 216-S-21; 216-SX-1; 216-SX-1 Cavern or Crib BOW CHPRC CPCC
216-S-22 216-S-22; 216-S-22 Crib REDOX CHPRC CPCC
216-S-23 216-S-23; 216-S-23 Crib BOW CHPRC CPCC
216-S-25 216-S-25; 216-S-25 Crib BOW CHPRC CPCC
216-S-26 216-S-26; 216-S-26 Crib; 216-S-19 Replacement Facility Outer Area CHPRC CPCC
216-S-3 216-S-3; 216-S-3 Crib; 216-S-5 S FARMS CHPRC TWCC 
216-S-4 216-S-4; 216-S-4 Sump or Crib; 216-S-7; UN-216-W-1 Outer Area CHPRC CPCC
216-S-5 216-S-5; 216-S-5 Cavern #1; 216-S-6 Crib; 216-S-9 Outer Area CHPRC CPCC
216-S-6 216-S-6; 216-S-6 Cavern #2; 216-S-13 Crib; 216-S-5 Crib BOW CHPRC CPCC
216-S-7 216-S-7; 216-S-7 Crib; 216-S-15 REDOX CHPRC CPCC 
216-S-8 216-S-8; Cold Aqueous Crib; Cold Aqueous Grave; Cold 

Aqueous Trench; Unirradiated Uranium Waste Trench; 216-
S-3 

REDOX CHPRC CPCC 

216-S-9 216-S-9; 216-S-9 Crib BOW CHPRC CPCC
216-SX-2 216-SX-2; 216-SX-2 Crib S FARMS CHPRC CPCC 
216-T-1 216-T-1; 216-T-1 Trench; 221-T Ditch; 221-T Trench T PLANT CHPRC CPCC
216-T-10 216-T-10; Decontamination Trenches; Equipment 

Decontamination Area 
T PLANT CHPRC CPCC 

216-T-11 216-T-11; Decontamination Trenches; Equipment 
Decontamination Area 

T PLANT CHPRC CPCC 

216-T-12 216-T-12; 207-T Sludge Grave; 207-T Sludge Pit; 216-T-11 BOW CHPRC CPCC
216-T-13 216-T-13; 269-W Decontamination Pit or Trench; 269-W 

Regulated Garage; 269-W Regulated Garage 
Decontamination Pit; 216-T-12

T FARMS CHPRC CPCC 

216-T-14 216-T-14; 241-T-1 Trench; 216-T-1 Grave; 216-T-13 BOW CHPRC CPCC
216-T-15 216-T-15; 216-T-15 Crib; 241-T-2 Grave; 241-T-2 Trench; 

216-T-14 
BOW CHPRC CPCC 

216-T-16 216-T-16; 216-T-16 Crib; 241-T-3 Grave; 241-T-3 Trench; 
216-T-15 

BOW CHPRC CPCC 

216-T-17 216-T-17; 216-T-4 Grave; 241-T-4 Trench; 216-T-16 BOW CHPRC CPCC
216-T-18 216-T-18; 241-T-17 Crib; Scavenged TBP Waste; Test Crib 

for 221-U Building; 216-T-17
BOW CHPRC CPCC 

216-T-19 216-T-19; 216-T-19TF; 216-TX-1; 241-TX-153 Crib and Tile 
Field; 241-TX-3 

BOW CHPRC CPCC 

216-T-2 216-T-2; 222-T Reverse Well; 222-T-110 Dry Well T PLANT CHPRC CPCC
216-T-20 216-T-20; 216-T-20 Crib; 216-TX-2; 241-TX-155 

Contaminated Acid Grave 
BOW CHPRC CPCC 

216-T-21 216-T-21; 216-TX-1 Grave; 216-TX-3; 241-TX-1 Trench BOW CHPRC CPCC
216-T-22 216-T-22; 216-TX-2 Grave; 216-TX-4; 241-TX-2 Trench BOW CHPRC CPCC 
216-T-23 216-T-23; 216-TX-3 Grave; 216-TX-5; 241-TX-3 Grave; 

241-TX-3 Trench 
BOW CHPRC CPCC 

216-T-24 216-T-24; 216-TX-4 Grave; 216-TX-6; 241-TX-4 Trench BOW CHPRC CPCC
216-T-25 216-T-25; 216-TX-5 Grave; 216-TX-7; 241-TX-5 Trench BOW CHPRC CPCC
216-T-26 216-T-26; 216-TX-1 Crib; 216-TY-1 Cavern; 216-TY-1 Crib; 

241-TX-1 Cavern 
BOW CHPRC CPCC 

216-T-27 216-T-27; 216-TX-2 Cavern; 216-TX-2 Crib; 216-TY-2 
Cavern; 216-TY-2 Crib 

BOW CHPRC CPCC 

216-T-28 216-T-28; 216-TX-3 Cavern; 216-TX-3 Crib; 216-TY-3 
Cavern; 216-TY-3 Crib 

BOW CHPRC CPCC 
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216-T-29 216-T-29; 216-T-29 French Drain; 291-T Sand Filter Sewer T PLANT CHPRC CPCC 
216-T-3 216-T-3; 241-T-361-A Reverse Well; 361-T Reverse Well T PLANT CHPRC CPCC
216-T-31 216-T-31; 216-T-31 French Drain T FARMS CHPRC TWCC
216-T-32 216-T-32; 216-T-6; 241-T #1 & 2 Cribs T FARMS CHPRC TWCC
216-T-33 216-T-33; 216-T-33 Crib T PLANT CHPRC CPCC
216-T-34 216-T-34; 216-T-34 Crib T PLANT CHPRC CPCC
216-T-35 216-T-35; 216-T-35 Crib T PLANT CHPRC CPCC 
216-T-36 216-T-36; 216-T-36 Crib T FARMS CHPRC CPCC
216-T-4-1D 216-T-4-1D; 216-T-4 Ditch; 216-T-4 Swamp BOW CHPRC CPCC
216-T-4-2 216-T-4-2; 216-T-4-2 Ditch BOW CHPRC CPCC
216-T-4A 216-T-4A; 216-T-4 Swamp; 216-T-4-1 (P); 216-T-4-1 Pond WLF CHPRC CPCC
216-T-4B 216-T-4B; 216-T-4 New Pond; 216-T-4-2 (P); 216-T-4-2 

Pond 
WLF CHPRC CPCC 

216-T-5 216-T-5; 216-T-5 Grave; 216-T-5 Trench; 241-T-5 Trench; 
216-T-12 

T FARMS CHPRC CPCC 

216-T-6 216-T-6; 241-T-361 (1&2 Cribs); 361-T-1&2 Cribs; 216-T-5 T PLANT CHPRC CPCC 
216-T-7 216-T-7; 216-T-7 Tile Field; 216-T-7TF; 241-T-3 Tile Field T FARMS CHPRC CPCC
216-T-8 216-T-8; 222-T-1 & 2 Cribs T PLANT CHPRC CPCC
216-T-9 216-T-9; Decontamination Trenches; Equipment 

Decontamination Area 
T PLANT CHPRC CPCC 

216-TY-201 216-TY-201; Supernatant Disposal Flush Tank BOW CHPRC CPCC
216-U-1&2 216-U-1&2; 216-U-2; 216-U-3; 216-UR #1&2 Cribs; 361-

WR (Crib 2); 216-U-1; 216-U-1 & 2
U PLANT CHPRC CPCC 

216-U-10 216-U-10; 216-U-10 Pond; 231 Swamp; U Swamp; 216-U-1 Outer Area CHPRC CPCC
216-U-11 216-U-11; 216-U-11 (New Ditch); 216-U-11 (Old Ditch); 

216-U-11 Ditch; 216-U-11 Trench; 216-U-12; U Swamp 
Extension Ditch 

Outer Area CHPRC CPCC 

216-U-12 216-U-12; 216-U-12 Crib U PLANT CHPRC CPCC
216-U-13 216-U-13; 216-U-13 Cribs; Vehicle Steam Cleaning Pit U FARM CHPRC CPCC
216-U-14 216-U-14; 216-U-14 Ditch; Laundry Ditch BOW CHPRC CPCC 
216-U-15 216-U-15; 388-U Tank Dumping; U-152 Interface Crud 

Burial; UN-200-W-158; UN-216-W-10; UPR-200-W-125 
U PLANT CHPRC CPCC 

216-U-16 216-U-16; UO3 Crib U PLANT CHPRC CPCC
216-U-17 216-U-17; 216-U-17 Crib U PLANT CHPRC CPCC
216-U-3 216-U-3; 216-U-3 French Drain; 216-U-11 BOW CHPRC CPCC
216-U-4 216-U-4; 216-U-4 Reverse Well; 222-U Dry Well; 222-U-

110 Dry Well; 216-U-2 
U PLANT CHPRC CPCC 

216-U-4A 216-U-4A; 216-U-4 Dry Well; 216-U-4 Reverse Well 
Replacement French Drain 

U PLANT CHPRC CPCC 

216-U-4B 216-U-4B; 216-U-4B Dry Well; 216-U-4B French Drain U PLANT CHPRC CPCC
216-U-5 216-U-5; 221-U Cold U Trench #2; 216-U-4 U PLANT CHPRC CPCC 
216-U-6 216-U-6; 221-U Cold U Grave #1; 221-U Cold U Trench; U 

Facility Unirradiated Uranium Waste Trench; 216-U Cold U 
Trench #1; 216-U-5 

U PLANT CHPRC CPCC 

216-U-7 216-U-7; 221-U Counting Box French Drain and Pipeline; 
221-U Vessel Vent Blower Pit French Drain

U PLANT CHPRC CPCC 

216-U-8 216-U-8; 216-U-9; 216-WR-1,2,3 Cribs U PLANT CHPRC CPCC 
216-U-9 216-U-9; U Swamp-S Swamp Ditch; 216-U-6 Outer Area CHPRC CPCC
216-W-LWC 216-W-LWC; 216-W-LWC Crib; Laundry Waste Crib; 216-

W-1; 216-W-LC 
Outer Area CHPRC CPCC 
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216-Z-1&2 216-Z-1&2; 216-Z-7; 234-5 No. 1 Crib; 234-5 No. 2 Crib; 
216-Z-1 & 2TF; 216-Z-1 and 216-Z-2 Cribs

PFP CHPRC CPCC 

216-Z-10 216-Z-10; 216-Z-2; 231-W Reverse Well; 231-W-150; 231-
W-151 Dry Well or Reverse Well; 231-Z Well; 299-W15-51

PFP CHPRC CPCC 

216-Z-11 216-Z-11; 216-Z-11 Ditch; Z Plant Ditch PFP CHPRC CPCC 
216-Z-12 216-Z-12; 241-Z-12 Crib PFP CHPRC CPCC
216-Z-13 216-Z-13; 216-Z-13 A and B; 216-Z-13 Dry Well; 234-5 Dry 

Well #1; Miscellaneous Stream #261, #261A, #654
PFP CHPRC CPCC 

216-Z-14 216-Z-14; 216-Z-14 A and B; 216-Z-14 Dry Well; 234-5 Dry 
Well #2; Miscellaneous Stream #261, #263 and #263A

PFP CHPRC CPCC 

216-Z-15 216-Z-15; 216-Z-15 Dry Well; 234-5 Dry Well #3; 
Miscellaneous Stream #262 

PFP CHPRC CPCC 

216-Z-16 216-Z-16; 216-Z-16 Crib PFP CHPRC CPCC
216-Z-17 216-Z-17; 216-Z-17 Ditch; 216-Z-17 Trench PFP CHPRC CPCC
216-Z-18 216-Z-18; 216-Z-18 Crib PFP CHPRC CPCC
216-Z-19 216-Z-19; 216-Z-19 Ditch; Z Plant Ditch; 216-U-10 Ditch PFP CHPRC CPCC
216-Z-1A 216-Z-1A; 216-Z-1A Tile Field; 216-Z-1AA; 216-Z-1AB; 

216-Z-1AC; 216-Z-7; 234-5 Tile Field
PFP CHPRC CPCC 

216-Z-1D 216-Z-1D; Drainage Ditch to U Swamp; Z Plant Ditch; 216-
Z-1 

PFP CHPRC CPCC 

216-Z-20 216-Z-20; Z-19 Ditch Replacement Tile Field PFP CHPRC CPCC 
216-Z-21 216-Z-21; 216-Z-21 Seepage Basin; PFP Cold Waste Pond PFP CHPRC CPCC
216-Z-3 216-Z-3; 216-Z-3 Culvert; 216-Z-8; 234-5 No. 3 & 4 Cribs PFP CHPRC CPCC
216-Z-4 216-Z-4; 216-Z-4 Crib; 231-W-3 Crib; 231-W-3 Pit; 231-W-3 

Sump; 216-Z-3 
PFP CHPRC CPCC 

216-Z-5 216-Z-5; 231-W Sumps; 231-W-1 & 2 Cribs PFP CHPRC CPCC
216-Z-6 216-Z-6; 216-Z-6 & 6A Crib; 231-W Crib; 231-W-4 Crib; 

231-Z-6; 216-W-4; 216-Z-4 
PFP CHPRC CPCC 

216-Z-7 216-Z-7; 231-W Crib; 231-W Trench; 216-Z-6 PFP CHPRC CPCC 
216-Z-8 216-Z-8; 216-Z-8 Crib; 216-Z-9; 234-5 Recuplex French 

Drain 
PFP CHPRC CPCC 

216-Z-9 216-Z-9; 216-Z-9 Cavern; 216-Z-9 Covered Trench; 216-Z-9 
Crib and Support Structures; 216-Z-9A; 216-Z-9B; 216-Z-9C; 
234-5 Recuplex Cavern 

PFP CHPRC CPCC 

217-B NU 217-B NU; Elementary Neutralization Unit/217-B Building; 
217-B Neutralization Unit 

B PLANT CHPRC CPCC 

218-C-9 218-C-9; 218-C-9 Burial Ground; 218EC9; Dry Waste No. 
009 

ELF2 CHPRC CPCC 

218-E-1 218-E-1; 200 East Dry Waste No. 001 ELF3 CHPRC CPCC
218-E-10 218-E-10; Equipment Burial Ground #10; 200 East Industrial 

Waste No. 10
ELF1 CHPRC CPCC 

218-E-12A 218-E-12A; 200 East Dry Waste No. 12A ELF2 CHPRC CPCC 
218-E-12B 218-E-12B; 218-E-12B Burial Ground; 200 East Dry Waste 

No. 12B 
ELF2 CHPRC CPCC 

218-E-14 218-E-14; PUREX Storage Tunnel; PUREX Tunnel No. 1 PUREX CHPRC CPCC
218-E-15 218-E-15; PUREX Storage Tunnel; PUREX Tunnel No. 2 PUREX CHPRC CPCC
218-E-2 218-E-2; Equipment Burial Ground #2; 200 East Industrial 

Waste No. 002 
ELF1 CHPRC CPCC 

218-E-2A 218-E-2A; Burial Trench; Regulated Equipment Storage Site 
No. 02A 

ELF1 CHPRC CPCC 
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218-E-4 218-E-4; Equipment Burial Ground #4; 200 East Minor 
Construction No. 4 

ELF1 CHPRC CPCC 

218-E-5 218-E-5; Equipment Burial Ground #5; 200 East Industrial 
Waste No. 05

ELF1 CHPRC CPCC 

218-E-5A 218-E-5A; Equipment Burial Ground #5A; 200 East 
Industrial Waste No. 005A 

ELF1 CHPRC CPCC 

218-E-6 218-E-6; B Stack Shack Burning Pit; Buried Contamination BOE CHPRC CPCC 
218-E-7 218-E-7; 200 East 222-B Vaults B PLANT CHPRC CPCC
218-E-8 218-E-8; 200 East Construction Burial Grounds ELF2 CHPRC CPCC
218-E-9 218-E-9; Burial Vault (HISS); 200 East Regulated Equipment 

Storage Site No. 009 
ELF1 CHPRC CPCC 

218-W-1 218-W-1; Solid Waste Burial Ground #1; 200-W Area Dry 
Waste No. 001 

WLF CHPRC CPCC 

218-W-11 218-W-11; Regulated Storage Site WLF CHPRC CPCC
218-W-1A 218-W-1A; Equipment Burial Ground #1; 200-W Area 

Industrial Waste Burial Ground #1
WLF CHPRC CPCC 

218-W-2 218-W-2; Dry Waste Burial Ground No. 2; 200-W Area Dry 
Waste No. 002 

WLF CHPRC CPCC 

218-W-2A 218-W-2A; Equipment Burial Ground #2; Industrial Waste 
No. 02A 

WLF CHPRC CPCC 

218-W-3 218-W-3; Dry Waste No. 003 WLF CHPRC CPCC
218-W-3A 218-W-3A; Dry Waste No. 003A WLF CHPRC CPCC
218-W-3AE 218-W-3AE; Dry Waste No. 3AE; Industrial Waste No. 3AE WLF CHPRC CPCC 
218-W-4A 218-W-4A; Dry Waste No. 04A WLF CHPRC CPCC
218-W-4B 218-W-4B; Dry Waste No. 04B WLF CHPRC CPCC
218-W-4C 218-W-4C; Dry Waste No. 004C WLF CHPRC CPCC
218-W-5 218-W-5; Dry Waste Burial Ground; Low-Level Radioactive 

Burial Grounds 
WLF CHPRC CPCC 

218-W-6 218-W-6; 218-W-6 Burial Ground Outer Area CHPRC CPCC
218-W-7 218-W-7; 222-S Vault REDOX CHPRC CPCC
218-W-8 218-W-8; 222-T Vault T PLANT CHPRC CPCC 
218-W-9 218-W-9; Dry Waste Burial Ground No. 9; Non-TRU Dry 

Waste No. 009 
REDOX CHPRC CPCC 

219-S-101 219-S-101; 219-S-TK-101; TK-101 Crib Waste Receiver; 
TK-101 Receiver Tank; 219-S 

REDOX WRPS TWCC 

219-S-102 219-S-102; 219-S-TK-102; 219-S Primary Treatment Tank 
TK-102; 219-S Storage Tank 102 

REDOX WRPS TWCC 

219-S-103 219-S-103; 219-S Storage Tank 103 REDOX WRPS TWCC
219-S-104 219-S-104; 219-S-TK-104; 219-S Storage Tank 104; 219-S-

103 Replacement Tank 
REDOX WRPS TWCC 

221-B 221-B; B Plant Canyon; B Plant Facility B PLANT TBD CPCC
221-B NANU 221-B NANU; 221-B Nitric Acid Neutralization Unit; 221-B 

Elementary Neutralization Unit for Nitric Acid
B PLANT CHPRC CPCC 

221-B SDT 221-B SDT; 221-B Settle and Decant Tank; 221-B-8-1 and 
221-B-8-2; 221-B-TK-8-1 and 221-B-TK-8-2; B Plant Settle 
and Decant Tank 

B PLANT CHPRC CPCC 

221-B SHNU 221-B SHNU; 221-B Sodium Hydroxide Neutralization Unit; 
221-B Elementary Neutralization Unit for Sodium Hydroxide

B PLANT CHPRC CPCC 

221-B-26-1 221-B-26-1; 221-B-TK-26-1; B Plant Radioactive Organic 
Waste Solvent Tank 1 

B PLANT CHPRC CPCC 
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221-B-27-2 221-B-27-2; 221-B-TK-27-2; 221-B Tank 27-2 B PLANT CHPRC CPCC 
221-B-27-3 221-B-27-3; 221-B-TK-27-3; B Plant Radioactive Organic 

Waste Solvent Tank 2 
B PLANT CHPRC CPCC 

221-B-27-4 221-B-27-4; 221-B-TK-27-4; B Plant Radioactive Organic 
Waste Solvent Tank 3 

B PLANT CHPRC CPCC 

221-B-28-3 221-B-28-3; 221-B-TK-28-3; B Plant Radioactive Organic 
Waste Solvent Tank 4 

B PLANT CHPRC CPCC 

221-B-28-4 221-B-28-4; 221-B-TK-28-4; B Plant Radioactive Organic 
Waste Solvent Tank 5 

B PLANT CHPRC CPCC 

221-B-29-4 221-B-29-4; 221-B-TK-29-4; B Plant Radioactive Organic 
Waste Storage Tank #7; 221-B TK-29-4

B PLANT CHPRC CPCC 

221-B-30-3 221-B-30-3; 221-B-TK-30-3; B Plant Radioactive Organic 
Waste Solvent Tank #6; 221-B TK-30-3

B PLANT CHPRC CPCC 

221-B-WS-1 221-B-WS-1; B Plant Storage B PLANT CHPRC CPCC
221-B-WS-2 221-B-WS-2; B Plant Waste Piles B PLANT CHPRC CPCC
221-T CSTF 221-T CSTF; 221-T Head End; T Plant Laboratory; 221-T 

Containment System Test Facility
T PLANT CHPRC CPCC 

221-T-11-R 221-T-11-R; 221-T-TK-11-R; T Plant Complex; Tank 11-R 
221-T System 

T PLANT CHPRC CPCC 

221-T-15-1 221-T-15-1; 221-T-TK-15-1; T Plant Complex; Tank 15-1 
221-T System 

T PLANT CHPRC CPCC 

221-T-5-6 221-T-5-6; 221-T-TK-5-6; T Plant Complex; Tank 5-6 221-T 
System 

T PLANT CHPRC CPCC 

221-T-5-7 221-T-5-7; 221-T-TK-5-7; T Plant Complex; Tank 5-7 221-T 
System 

T PLANT CHPRC CPCC 

221-T-5-9 221-T-5-9; 221-T-TK-5-9; T Plant Complex; Tank 5-9 221-T 
System 

T PLANT CHPRC CPCC 

221-T-6-1 221-T-6-1; 221-T-TK-6-1; T Plant Complex; Tank 6-1 221-T 
System 

T PLANT CHPRC CPCC 

221-U 221-U; 221-U Building; 221-U Canyon Building; 276-U; U 
Plant 

U PLANT CHPRC CPCC 

222-SD 222-SD; 222 SD; 222-S DMWSA; 222-S TSD Dangerous 
and Mixed Waste Storage Area

REDOX WRPS TWCC 

224-B 224-B; 224-B Concentration Facility B PLANT CHPRC CPCC
224-T 224-T; 224-T Canyon; Plutonium Concentration Facility T PLANT CHPRC CPCC
224-U CNT 224-U CNT; 224-U Condensate Neutralization Tank; 224-U 

Process Condensate Neutralization Tank; 224-U-TK-C-5; 
Process Condensate Elementary Neutralization Unit; Tank 
TK-C-5 

U PLANT CHPRC CPCC 

224-U HWSA 224-U HWSA; 224-U Hazardous Waste Storage Area U PLANT CHPRC CPCC
226-B HWSA 226-B HWSA; 226-B Hazardous Waste Storage Area B PLANT CHPRC CPCC
231-W-151 231-W-151; 231-W-151 Sump; 231-W-151 Vault; 231-W-

151-001 (Tank); 231-W-151-002 (Tank); 231-Z-151 Sump
PFP CHPRC TWCC 

232-Z 232-Z; 232-Z Building Foundation; 232-Z Incineration 
Facility; 232-Z Incinerator; 232-Z Waste Incineration Facility

PFP CHPRC CPCC 

233-S 233-S; 233-S Plutonium Concentration Facility REDOX CHPRC CPCC
234-5Z 
HWSA 

234-5Z HWSA; 234-5Z Hazardous Waste Storage Area PFP CHPRC CPCC 

240-S-151 240-S-151; 240-S-151 Diversion Box REDOX CHPRC TWCC 
240-S-152 240-S-152; 240-S-152 Diversion Box REDOX CHPRC TWCC
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Transition 
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240-S-302 240-S-302; 240-S-302 Catch Tank REDOX CHPRC TWCC 
241-A-101 241-A-101; 241-A-TK-101 A FARMS WRPS TWCC
241-A-102 241-A-102; 241-A-TK-102 A FARMS WRPS TWCC
241-A-103 241-A-103; 241-A-TK-103 A FARMS WRPS TWCC
241-A-104 241-A-104; 241-A-TK-104 A FARMS WRPS TWCC
241-A-105 241-A-105; 241-A-TK-105 A FARMS WRPS TWCC
241-A-106 241-A-106; 241-A-TK-106 A FARMS WRPS TWCC 
241-A-151 241-A-151; 241-A-151 Diversion Box PUREX WRPS TWCC
241-A-152 241-A-152; 241-A-152 Diversion Box A FARMS WRPS TWCC
241-A-153 241-A-153; 241-A-153 Diversion Box; 241-A-153 Transfer 

Station 
A FARMS WRPS TWCC 

241-A-302A 241-A-302A; 241-A-302-A Catch Tank; Line V028 PUREX WRPS TWCC
241-A-302B 241-A-302B; 241-A-302-B Catch Tank; V062 A FARMS WRPS TWCC
241-A-350 241-A-350; 241-A-350 Catch Tank; 241-A-350 Drainage Lift 

Station 
A FARMS WRPS TWCC 

241-A-417 241-A-417; 241-A-417 Condensate Tank A FARMS WRPS TWCC
241-A-431 241-A-431; 241-A-431 Tank Farm Ventilation Building; 241-

A-431 Ventilation Building 
A FARMS WRPS TWCC 

241-A-501 241-A-501; 241-A-501 Contact Condenser Valve Pit A FARMS CHPRC TWCC 
241-A-702-
WS-1 

241-A-702-WS-1; 702-A Drain Lines A FARMS WRPS TWCC 

241-A-A 241-A-A; 241-A-A Diversion Box; 241-A-A Structural Valve 
Pit 

A FARMS WRPS TWCC 

241-A-B 241-A-B; 241-A-B Diversion Box; 241-A-B Structural Valve 
Pit 

A FARMS WRPS TWCC 

241-AN-101 241-AN-101; 241-AN-TK-101 A FARMS WRPS TWCC
241-AN-102 241-AN-102; 241-AN-TK-102 A FARMS WRPS TWCC
241-AN-103 241-AN-103; 241-AN-TK-103 A FARMS WRPS TWCC
241-AN-104 241-AN-104; 241-AN-TK-104 A FARMS WRPS TWCC
241-AN-105 241-AN-105; 241-AN-TK-105 A FARMS WRPS TWCC
241-AN-106 241-AN-106; 241-AN-TK-106 A FARMS WRPS TWCC 
241-AN-107 241-AN-107; 241-AN-TK-107 A FARMS WRPS TWCC
241-AN-A 241-AN-A; 241-AN-A Diversion Box A FARMS WRPS TWCC 
241-AN-B 241-AN-B; 241-AN-B Diversion Box A FARMS WRPS TWCC
241-AP VP 241-AP VP; 241-AP Valve Pit A FARMS WRPS TWCC
241-AP-101 241-AP-101; 241-AP-TK-101 A FARMS WRPS TWCC 
241-AP-102 241-AP-102; 241-AP-TK-102 A FARMS WRPS TWCC
241-AP-103 241-AP-103; 241-AP-TK-103 A FARMS WRPS TWCC
241-AP-104 241-AP-104; 241-AP-TK-104 A FARMS WRPS TWCC
241-AP-105 241-AP-105; 241-AP-TK-105 A FARMS WRPS TWCC
241-AP-106 241-AP-106; 241-AP-TK-106 A FARMS WRPS TWCC
241-AP-107 241-AP-107; 241-AP-TK-107 A FARMS WRPS TWCC 
241-AP-108 241-AP-108; 241-AP-TK-108 A FARMS WRPS TWCC
241-AR-151 241-AR-151; 241-AR-151 Diversion Box A FARMS WRPS TWCC
241-AW-101 241-AW-101; 241-AW-TK-101 A FARMS WRPS TWCC
241-AW-102 241-AW-102; 241-AW-TK-102 A FARMS WRPS TWCC
241-AW-103 241-AW-103; 241-AW-TK-103 A FARMS WRPS TWCC
241-AW-104 241-AW-104; 241-AW-TK-104 A FARMS WRPS TWCC 
241-AW-105 241-AW-105; 241-AW-TK-105 A FARMS WRPS TWCC
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

241-AW-106 241-AW-106; 241-AW-TK-106 A FARMS WRPS TWCC 
241-AW-A 241-AW-A; 241-AW-A Diversion Box; 241-AW-A Valve Pit A FARMS WRPS TWCC
241-AW-B 241-AW-B; 241-AW-B Diversion Box; 241-AW-B Valve Pit A FARMS WRPS TWCC
241-AX-101 241-AX-101; 241-AX-TK-101 A FARMS WRPS TWCC
241-AX-102 241-AX-102; 241-AX-TK-102 A FARMS WRPS TWCC
241-AX-103 241-AX-103; 241-AX-TK-103 A FARMS WRPS TWCC
241-AX-104 241-AX-104; 241-AX-TK-104 A FARMS WRPS TWCC 
241-AX-151 241-AX-151; 241-AX-151 Diversion Box; 241-AX-151 

Diverter Station 
A FARMS WRPS TWCC 

241-AX-
152DS 

241-AX-152DS; 241-AX-152-DS Diverter Station; Line 
V713; 241-AX-152 Diverter Station 

A FARMS WRPS TWCC 

241-AX-153 241-AX-153; 241-AX-153 Isolation Jumper Pit A FARMS CHPRC TWCC
241-AX-155 241-AX-155; 241-AX-155 Diversion Box; Line V713 A FARMS WRPS TWCC
241-AX-501 241-AX-501; 241-AX-501 Condensate Valve Pit; 241-AX-

501 Valve Pit
A FARMS WRPS TWCC 

241-AX-A 241-AX-A; 241-AX-A Diversion Box; 241-AX-A Structural 
Valve Pit; 241-AX-A Valve Pit 

A FARMS WRPS TWCC 

241-AX-B 241-AX-B; 241-AX-B Diversion Box; 241-AX-B Structural 
Valve Pit; 241-AX-B Valve Pit

A FARMS WRPS TWCC 

241-AX-IX 241-AX-IX; 241-AX Ion Exchanger A FARMS WRPS TWCC
241-AY-101 241-AY-101; 241-AY-TK-101 A FARMS WRPS TWCC 
241-AY-102 241-AY-102; 241-AY-TK-102 A FARMS WRPS TWCC
241-AY-151 241-AY-151; 241-AY-151 Diversion Box; 241-AY-151 

Pump Out Pit
A FARMS WRPS TWCC 

241-AY-152 241-AY-152; 241-AY-152 Diverter Station; 241-AY-152 
Sluice Transfer Box; Line DR0074

A FARMS WRPS TWCC 

241-AY-501 241-AY-501; 241-AY-501 Condensate Valve Pit A FARMS CHPRC TWCC
241-AZ VP 241-AZ VP; 241-AZ Valve Pit A FARMS WRPS TWCC
241-AZ-101 241-AZ-101; 241-AZ-TK-101 A FARMS WRPS TWCC 
241-AZ-102 241-AZ-102; 241-AZ-TK-102 A FARMS WRPS TWCC 
241-AZ-
151DS 

241-AZ-151DS; 241-AZ-151-DS Diverter Station; 241-AZ-
151 Diverter Station 

A FARMS WRPS TWCC 

241-AZ-152 241-AZ-152; 241-AZ-152 Diversion Box; 241-AZ-152 Sluice 
Transfer Box 

A FARMS WRPS TWCC 

241-AZ-154 241-AZ-154; 241-AZ-154 Catch Tank A FARMS CHPRC TWCC
241-AZ-155 241-AZ-155; 241-AZ-155 Contaminated Storage Pit A FARMS WRPS TWCC
241-AZ-301 241-AZ-301; Condensate Receiver Tank A FARMS WRPS TWCC
241-B-101 241-B-101; 241-B-TK-101 B FARMS WRPS TWCC
241-B-102 241-B-102; 241-B-TK-102 B FARMS WRPS TWCC
241-B-103 241-B-103; 241-B-TK-103 B FARMS WRPS TWCC 
241-B-104 241-B-104; 241-B-TK-104 B FARMS WRPS TWCC
241-B-105 241-B-105; 241-B-TK-105 B FARMS WRPS TWCC
241-B-106 241-B-106; 241-B-TK-106 B FARMS WRPS TWCC
241-B-107 241-B-107; 241-B-TK-107 B FARMS WRPS TWCC
241-B-108 241-B-108; 241-B-TK-108 B FARMS WRPS TWCC
241-B-109 241-B-109; 241-B-TK-109 B FARMS WRPS TWCC 
241-B-110 241-B-110; 241-B-TK-110 B FARMS WRPS TWCC
241-B-111 241-B-111; 241-B-TK-111 B FARMS WRPS TWCC
241-B-112 241-B-112; 241-B-TK-112 B FARMS WRPS TWCC
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241-B-151 241-B-151; 241-B-151 Diversion Box B FARMS WRPS TWCC 
241-B-152 241-B-152; 241-B-152 Diversion Box B FARMS WRPS TWCC
241-B-153 241-B-153; 241-B-153 Diversion Box B FARMS WRPS TWCC
241-B-154 241-B-154; 241-B-154 Diversion Box BOE WRPS TWCC
241-B-201 241-B-201; 241-B-TK-201 B FARMS WRPS TWCC
241-B-202 241-B-202; 241-B-TK-202 B FARMS WRPS TWCC
241-B-203 241-B-203; 241-B-TK-203 B FARMS WRPS TWCC 
241-B-204 241-B-204; 241-B-TK-204 B FARMS WRPS TWCC
241-B-252 241-B-252; 241-B-252 Diversion Box B FARMS WRPS TWCC
241-B-301 241-B-301; 241-B-301B; 241-B-301-B Catch Tank; Drain 

Lines V238 and V312 
B FARMS WRPS TWCC 

241-B-302B 241-B-302B; 241-B-302-B Catch Tank; Drain Lines V201 
and V127; V217; 241-B-302 

BOE WRPS TWCC 

241-B-361 241-B-361; 241-B-361 Settling Tank BOE CHPRC CPCC 
241-BR-152 241-BR-152; 241-BR-152 Diversion Box B FARMS WRPS TWCC
241-BX-101 241-BX-101; 241-BX-TK-101 B FARMS WRPS TWCC 
241-BX-102 241-BX-102; 241-BX-TK-102 B FARMS WRPS TWCC
241-BX-103 241-BX-103; 241-BX-TK-103 B FARMS WRPS TWCC
241-BX-104 241-BX-104; 241-BX-TK-104 B FARMS WRPS TWCC
241-BX-105 241-BX-105; 241-BX-TK-105 B FARMS WRPS TWCC
241-BX-106 241-BX-106; 241-BX-TK-106 B FARMS WRPS TWCC
241-BX-107 241-BX-107; 241-BX-TK-107 B FARMS WRPS TWCC 
241-BX-108 241-BX-108; 241-BX-TK-108 B FARMS WRPS TWCC
241-BX-109 241-BX-109; 241-BX-TK-109 B FARMS WRPS TWCC
241-BX-110 241-BX-110; 241-BX-TK-110 B FARMS WRPS TWCC
241-BX-111 241-BX-111; 241-BX-TK-111 B FARMS WRPS TWCC
241-BX-112 241-BX-112; 241-BX-TK-112 B FARMS WRPS TWCC
241-BX-153 241-BX-153; 241-BX-153 Diversion Box B FARMS WRPS TWCC 
241-BX-154 241-BX-154; 241-BX-154 Diversion Box B PLANT WRPS TWCC
241-BX-155 241-BX-155; 241-BX-155 Diversion Box BOE WRPS TWCC
241-BX-302A 241-BX-302A; 241-BX-302-A Catch Tank; 9053; 9253; 

9453; Drain Lines V357 
B FARMS WRPS TWCC 

241-BX-302B 241-BX-302B; 241-BX-302-B Catch Tank; Line V288 and 
V289 

B PLANT WRPS TWCC 

241-BX-302C 241-BX-302C; 241-BX-302-C Catch Tank; Lines V322 and 
V323 

BOE WRPS TWCC 

241-BXR-151 241-BXR-151; 241-BXR-151 Diversion Box B FARMS WRPS TWCC
241-BXR-152 241-BXR-152; 241-BXR-152 Diversion Box B FARMS WRPS TWCC
241-BXR-153 241-BXR-153; 241-BXR-153 Diversion Box; Line 9453 B FARMS WRPS TWCC
241-BY-101 241-BY-101; 241-BY-TK-101 B FARMS WRPS TWCC 
241-BY-102 241-BY-102; 241-BY-TK-102 B FARMS WRPS TWCC
241-BY-103 241-BY-103; 241-BY-TK-103 B FARMS WRPS TWCC
241-BY-104 241-BY-104; 241-BY-TK-104 B FARMS WRPS TWCC
241-BY-105 241-BY-105; 241-BY-TK-105 B FARMS WRPS TWCC
241-BY-106 241-BY-106; 241-BY-TK-106 B FARMS WRPS TWCC
241-BY-107 241-BY-107; 241-BY-TK-107 B FARMS WRPS TWCC 
241-BY-108 241-BY-108; 241-BY-TK-108 B FARMS WRPS TWCC
241-BY-109 241-BY-109; 241-BY-TK-109 B FARMS WRPS TWCC
241-BY-110 241-BY-110; 241-BY-TK-110 B FARMS WRPS TWCC
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241-BY-111 241-BY-111; 241-BY-TK-111 B FARMS WRPS TWCC 
241-BY-112 241-BY-112; 241-BY-TK-112 B FARMS WRPS TWCC
241-BY-ITS1 241-BY-ITS1; In-Tank Solidification System; ITS-1 B FARMS WRPS TWCC
241-BYR-09A 241-BYR-09A; 241-BY-109 Valve Pit B FARMS TBD TWCC
241-BYR-152 241-BYR-152; 241-BYR-152 Diversion Box B FARMS WRPS TWCC
241-BYR-153 241-BYR-153; 241-BYR-153 Diversion Box B FARMS WRPS TWCC
241-BYR-154 241-BYR-154; 241-BYR-154 Diversion Box B FARMS WRPS TWCC 
241-C-101 241-C-101; 241-C-TK-101 C FARM WRPS TWCC
241-C-102 241-C-102; 241-C-TK-102 C FARM WRPS TWCC
241-C-103 241-C-103; 241-C-TK-103 C FARM WRPS TWCC
241-C-103 VP 241-C-103 VP; 241-C Valve Pit; 241-C-103 Valve Pit C FARM TBD TWCC
241-C-104 241-C-104; 241-C-TK-104 C FARM WRPS TWCC
241-C-105 241-C-105; 241-C-TK-105 C FARM WRPS TWCC 
241-C-106 241-C-106; 241-C-TK-106 C FARM WRPS TWCC
241-C-107 241-C-107; 241-C-TK-107 C FARM WRPS TWCC
241-C-108 241-C-108; 241-C-TK-108 C FARM WRPS TWCC
241-C-109 241-C-109; 241-C-TK-109 C FARM WRPS TWCC
241-C-110 241-C-110; 241-C-TK-110 C FARM WRPS TWCC
241-C-111 241-C-111; 241-C-TK-111 C FARM WRPS TWCC 
241-C-112 241-C-112; 241-C-TK-112 C FARM WRPS TWCC
241-C-151 241-C-151; 241-C-151 Diversion Box C FARM WRPS TWCC
241-C-152 241-C-152; 241-C-152 Diversion Box C FARM WRPS TWCC
241-C-153 241-C-153; 241-C-153 Diversion Box C FARM WRPS TWCC
241-C-154 241-C-154; 241-C-154 Diversion Box BOE WRPS TWCC
241-C-201 241-C-201; 241-C-TK-201 C FARM WRPS TWCC 
241-C-202 241-C-202; 241-C-TK-202 C FARM WRPS TWCC
241-C-203 241-C-203; 241-C-TK-203 C FARM WRPS TWCC
241-C-204 241-C-204; 241-C-TK-204 C FARM WRPS TWCC
241-C-252 241-C-252; 241-C-252 Diversion Box C FARM WRPS TWCC
241-C-301 241-C-301; 241-C-301C; 241-C-301-C Catch Tank; Lines 

V114 and V155 
C FARM WRPS TWCC 

241-C-801 241-C-801; 241-C-801 Cesium Loadout Facility C FARM WRPS TWCC
241-CR-151 241-CR-151; 241-CR-151 Diversion Box C FARM WRPS TWCC 
241-CR-152 241-CR-152; 241-CR-152 Diversion Box; Line 8253 C FARM WRPS TWCC
241-CR-153 241-CR-153; 241-CR-153 Diversion Box; Line 8307 C FARM WRPS TWCC
241-CX-70 241-CX-70; 241-CX-TK-70 Tank; Strontium Hot Semi-

Works 
BOE CHPRC CPCC 

241-CX-71 241-CX-71; 241-CX-TK-71; Strontium Hot Semi-Works; 
241-CX Neutralization Tank 

BOE CHPRC CPCC 

241-CX-72 241-CX-72; 241-CX-72 Waste Self Concentrator; 241-CX-
TK-72 Vault and Tank; Strontium Hot Semi-Works

BOE CHPRC CPCC 

241-ER-151 241-ER-151; 241-ER-151 Diversion Box BOE CHPRC TWCC
241-ER-152 241-ER-152; 241-ER-152 Diversion Box BOE CHPRC TWCC
241-ER-153 241-ER-153; 241-ER-153 Diversion Box A FARMS CHPRC TWCC
241-ER-311 241-ER-311; 241-ER-311 Catch Tank; 241-ER-311A 

Replacement Tank 
BOE CHPRC TWCC 

241-ER-311A 241-ER-311A; 241-ER-311A Catch Tank; Old 241-ER-311; 
Original 241-ER-311 Catch Tank

BOE CHPRC TWCC 

241-EW-151 241-EW-151; 241-EW-151 Vent Station; 241-EW-151 Vent Outer Area CHPRC TWCC 
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Station Catch Tank; Vent Station; 200 Area East-West Vent 
Station 

241-S-101 241-S-101; 241-S-TK-101 S FARMS WRPS TWCC 
241-S-102 241-S-102; 241-S-TK-102 S FARMS WRPS TWCC
241-S-103 241-S-103; 241-S-TK-103 S FARMS WRPS TWCC 
241-S-104 241-S-104; 241-S-TK-104 S FARMS WRPS TWCC
241-S-105 241-S-105; 241-S-TK-105 S FARMS WRPS TWCC
241-S-106 241-S-106; 241-S-TK-106 S FARMS WRPS TWCC 
241-S-107 241-S-107; 241-S-TK-107 S FARMS WRPS TWCC
241-S-108 241-S-108; 241-S-TK-108 S FARMS WRPS TWCC
241-S-109 241-S-109; 241-S-TK-109 S FARMS WRPS TWCC
241-S-110 241-S-110; 241-S-TK-110 S FARMS WRPS TWCC
241-S-111 241-S-111; 241-S-TK-111 S FARMS WRPS TWCC
241-S-112 241-S-112; 241-S-TK-112 S FARMS WRPS TWCC 
241-S-151 241-S-151; 241-S-151 Diversion Box S FARMS WRPS TWCC
241-S-152 241-S-152; 241-S-152 Diversion Box S FARMS WRPS TWCC
241-S-302A 241-S-302A; 241-S-302-A Catch Tank; Lines V542, V763, 

V764, and DR324 
S FARMS WRPS TWCC 

241-S-302B 241-S-302B; 241-S-302-B Catch Tank S FARMS WRPS TWCC
241-S-304 241-S-304; 241-S-304 Catch Tank S FARMS WRPS TWCC
241-S-A 241-S-A; 241-S-A Diversion Box; 241-S-A Valve Pit S FARMS WRPS TWCC
241-S-B 241-S-B; 241-S-B Diversion Box; 241-S-B Valve Pit S FARMS WRPS TWCC 
241-S-C 241-S-C; 241-S-C Diversion Box; 241-S-C Valve Pit S FARMS WRPS TWCC
241-S-D 241-S-D; 241-S-D Diversion Box; 241-S-D Valve Pit S FARMS WRPS TWCC
241-SX-101 241-SX-101; 241-SX-TK-101 S FARMS WRPS TWCC
241-SX-102 241-SX-102; 241-SX-TK-102 S FARMS WRPS TWCC
241-SX-103 241-SX-103; 241-SX-TK-103 S FARMS WRPS TWCC
241-SX-104 241-SX-104; 241-SX-TK-104 S FARMS WRPS TWCC 
241-SX-105 241-SX-105; 241-SX-TK-105 S FARMS WRPS TWCC
241-SX-106 241-SX-106; 241-SX-TK-106 S FARMS WRPS TWCC
241-SX-107 241-SX-107; 241-SX-TK-107 S FARMS WRPS TWCC
241-SX-108 241-SX-108; 241-SX-TK-108 S FARMS WRPS TWCC
241-SX-109 241-SX-109; 241-SX-TK-109 S FARMS WRPS TWCC
241-SX-110 241-SX-110; 241-SX-TK-110 S FARMS WRPS TWCC 
241-SX-111 241-SX-111; 241-SX-TK-111 S FARMS WRPS TWCC
241-SX-112 241-SX-112; 241-SX-TK-112 S FARMS WRPS TWCC
241-SX-113 241-SX-113; 241-SX-TK-113 S FARMS WRPS TWCC
241-SX-114 241-SX-114; 241-SX-TK-114 S FARMS WRPS TWCC
241-SX-115 241-SX-115; 241-SX-TK-115 S FARMS WRPS TWCC
241-SX-151 241-SX-151; 241-SX-151 Diversion Box S FARMS WRPS TWCC 
241-SX-152 241-SX-152; 241-SX-152 Diversion Box; 241-SX-152 

Transfer Box 
S FARMS WRPS TWCC 

241-SX-302 241-SX-302; 241-SX-302 Catch Tank; Line V595; SX-304 S FARMS WRPS TWCC
241-SX-401 241-SX-401; 241-SX-401 Condenser Shielding Building; 

241-SX-401 Waste Disposal Condenser House
S FARMS WRPS TWCC 

241-SX-402 241-SX-402; 241-SX-402 Condenser Shielding Building; 
241-SX-402 Waste Disposal Condenser House

S FARMS WRPS TWCC 

241-SX-A 241-SX-A; 241-SX-A Diversion Box; 241-SX-A Valve Pit S FARMS WRPS TWCC
241-SX-B 241-SX-B; 241-SX-B Diversion Box; 241-SX-B Valve Pit S FARMS WRPS TWCC
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241-SY-101 241-SY-101; 241-SY-TK-101 S FARMS WRPS TWCC 
241-SY-102 241-SY-102; 241-SY-TK-102 S FARMS WRPS TWCC
241-SY-103 241-SY-103; 241-SY-TK-103 S FARMS WRPS TWCC
241-SY-A 241-SY-A; 241-SY-A Diversion Box; 241-SY-A Valve Pit S FARMS WRPS TWCC
241-SY-B 241-SY-B; 241-SY-B Diversion Box; 241-SY-B Valve Pit S FARMS WRPS TWCC
241-T-101 241-T-101; 241-T-TK-101 T FARMS WRPS TWCC
241-T-102 241-T-102; 241-T-TK-102 T FARMS WRPS TWCC 
241-T-103 241-T-103; 241-T-TK-103 T FARMS WRPS TWCC
241-T-104 241-T-104; 241-T-TK-104 T FARMS WRPS TWCC
241-T-105 241-T-105; 241-T-TK-105 T FARMS WRPS TWCC
241-T-106 241-T-106; 241-T-TK-106 T FARMS WRPS TWCC
241-T-107 241-T-107; 241-T-TK-107 T FARMS WRPS TWCC
241-T-108 241-T-108; 241-T-TK-108 T FARMS WRPS TWCC 
241-T-109 241-T-109; 241-T-TK-109 T FARMS WRPS TWCC
241-T-110 241-T-110; 241-T-TK-110 T FARMS WRPS TWCC
241-T-111 241-T-111; 241-T-TK-111 T FARMS WRPS TWCC
241-T-112 241-T-112; 241-T-TK-112 T FARMS WRPS TWCC
241-T-151 241-T-151; 241-T-151 Diversion Box T FARMS WRPS TWCC 
241-T-152 241-T-152; 241-T-152 Diversion Box T FARMS WRPS TWCC
241-T-153 241-T-153; 241-T-153 Diversion Box T FARMS WRPS TWCC
241-T-201 241-T-201; 241-T-TK-201 T FARMS WRPS TWCC
241-T-202 241-T-202; 241-T-TK-202 T FARMS WRPS TWCC
241-T-203 241-T-203; 241-T-TK-203 T FARMS WRPS TWCC
241-T-204 241-T-204; 241-T-TK-204 T FARMS WRPS TWCC 
241-T-252 241-T-252; 241-T-252 Diversion Box T FARMS WRPS TWCC
241-T-301B 241-T-301B; 241-T-301-B; Lines V664 and V727; 241-T-

0301; 241-T-301 Catch Tank
T FARMS WRPS TWCC 

241-T-302 241-T-302; 241-T-302 Catch Tank T FARMS WRPS TWCC
241-T-361 241-T-361; 241-T-361 Settling Tank; 361-T-TANK T PLANT CHPRC CPCC
241-TR-152 241-TR-152; 241-TR-152 Diversion Box; Line 6053 T FARMS WRPS TWCC
241-TR-153 241-TR-153; 241-TR-153 Booster Pump Pit; 241-TR-153 

Diversion Box; Line 6172 
T FARMS WRPS TWCC 

241-TX-101 241-TX-101; 241-TX-TK-101 T FARMS WRPS TWCC
241-TX-102 241-TX-102; 241-TX-TK-102 T FARMS WRPS TWCC 
241-TX-103 241-TX-103; 241-TX-TK-103 T FARMS WRPS TWCC
241-TX-104 241-TX-104; 241-TX-TK-104 T FARMS WRPS TWCC
241-TX-105 241-TX-105; 241-TX-TK-105 T FARMS WRPS TWCC
241-TX-106 241-TX-106; 241-TX-TK-106 T FARMS WRPS TWCC
241-TX-107 241-TX-107; 241-TX-TK-107 T FARMS WRPS TWCC
241-TX-108 241-TX-108; 241-TX-TK-108 T FARMS WRPS TWCC 
241-TX-109 241-TX-109; 241-TX-TK-109 T FARMS WRPS TWCC
241-TX-110 241-TX-110; 241-TX-TK-110 T FARMS WRPS TWCC
241-TX-111 241-TX-111; 241-TX-TK-111 T FARMS WRPS TWCC
241-TX-112 241-TX-112; 241-TX-TK-112 T FARMS WRPS TWCC
241-TX-113 241-TX-113; 241-TX-TK-113 T FARMS WRPS TWCC
241-TX-114 241-TX-114; 241-TX-TK-114 T FARMS WRPS TWCC 
241-TX-115 241-TX-115; 241-TX-TK-115 T FARMS WRPS TWCC
241-TX-116 241-TX-116; 241-TX-TK-116 T FARMS WRPS TWCC
241-TX-117 241-TX-117; 241-TX-TK-117 T FARMS WRPS TWCC
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241-TX-118 241-TX-118; 241-TX-TK-118 T FARMS WRPS TWCC 
241-TX-152 241-TX-152; 241-TX-152 Diversion Box BOW WRPS TWCC
241-TX-153 241-TX-153; 241-TX-153 Diversion Box T FARMS WRPS TWCC
241-TX-154 241-TX-154; 241-TX-154 Diversion Box T PLANT WRPS TWCC
241-TX-155 241-TX-155; 241-TX-155 Diversion Box BOW WRPS TWCC
241-TX-302A 241-TX-302A; 241-TX-302-A Catch Tank; Lines V627 and 

V628 
T FARMS WRPS TWCC 

241-TX-302B 241-TX-302B; 241-TX-302-B Catch Tank; Lines V414 and 
V415 

BOW WRPS TWCC 

241-TX-
302BR 

241-TX-302BR; 241-TX-302BR Catch Tank; 241-TXR-
302BR 

BOW WRPS TWCC 

241-TX-302C 241-TX-302C; 241-TX-302-C Catch Tank; Lines V739, 
V741 and V742 

T PLANT WRPS TWCC 

241-TX-
302XB 

241-TX-302XB; 241-TX-302B Catch Tank; 241-TX-302-X; 
241-TX-302-X (B) 

T FARMS WRPS TWCC 

241-TXR-151 241-TXR-151; 241-TXR-151 Diversion Box; Line 7765 T FARMS WRPS TWCC
241-TXR-152 241-TXR-152; 241-TXR-152 Diversion Box; Line 7053 T FARMS WRPS TWCC 
241-TXR-153 241-TXR-153; 241-TXR-153 Diversion Box; Line 7253 T FARMS WRPS TWCC
241-TY-101 241-TY-101; 241-TY-TK-101 T FARMS WRPS TWCC
241-TY-102 241-TY-102; 241-TY-TK-102 T FARMS WRPS TWCC
241-TY-103 241-TY-103; 241-TY-TK-103 T FARMS WRPS TWCC
241-TY-104 241-TY-104; 241-TY-TK-104 T FARMS WRPS TWCC
241-TY-105 241-TY-105; 241-TY-TK-105 T FARMS WRPS TWCC 
241-TY-106 241-TY-106; 241-TY-TK-106 T FARMS WRPS TWCC
241-TY-153 241-TY-153; 241-TY-153 Diversion Box T FARMS WRPS TWCC
241-TY-302A 241-TY-302A; 241-TY-302-A Catch Tank; Line V651 T FARMS WRPS TWCC
241-TY-302B 241-TY-302B; 241-TY-302-B Catch Tank T FARMS WRPS TWCC
241-U-101 241-U-101; 241-U-TK-101 U FARM WRPS TWCC
241-U-102 241-U-102; 241-U-TK-102 U FARM WRPS TWCC 
241-U-103 241-U-103; 241-U-TK-103 U FARM WRPS TWCC
241-U-104 241-U-104; 241-U-TK-104 U FARM WRPS TWCC
241-U-105 241-U-105; 241-U-TK-105 U FARM WRPS TWCC
241-U-106 241-U-106; 241-U-TK-106 U FARM WRPS TWCC
241-U-107 241-U-107; 241-U-TK-107 U FARM WRPS TWCC
241-U-108 241-U-108; 241-U-TK-108 U FARM WRPS TWCC 
241-U-109 241-U-109; 241-U-TK-109 U FARM WRPS TWCC
241-U-110 241-U-110; 241-U-TK-110 U FARM WRPS TWCC
241-U-111 241-U-111; 241-U-TK-111 U FARM WRPS TWCC
241-U-112 241-U-112; 241-U-TK-112 U FARM WRPS TWCC
241-U-151 241-U-151; 241-U-151 Diversion Box BOW WRPS TWCC
241-U-152 241-U-152; 241-U-152 Diversion Box BOW WRPS TWCC 
241-U-153 241-U-153; 241-U-153 Diversion Box U FARM WRPS TWCC
241-U-201 241-U-201; 241-U-TK-201 U FARM WRPS TWCC
241-U-202 241-U-202; 241-U-TK-202 U FARM WRPS TWCC
241-U-203 241-U-203; 241-U-TK-203 U FARM WRPS TWCC
241-U-204 241-U-204; 241-U-TK-204 U FARM WRPS TWCC 
241-U-252 241-U-252; 241-U-252 Diversion Box U FARM WRPS TWCC
241-U-301 241-U-301; 241-U-301B; V478; 231-U-301 Catch Tank U FARM WRPS TWCC
241-U-361 241-U-361; 241-U-361 Settling Tank; 361-U-TANK U PLANT CHPRC CPCC
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241-U-A 241-U-A; 241-U-A Diversion Box; 241-U-A Valve Pit U FARM WRPS TWCC 
241-U-B 241-U-B; 241-U-B Diversion Box; 241-U-B Valve Pit U FARM WRPS TWCC
241-U-C 241-U-C; 241-U-C Diversion Box; 241-U-C Valve Pit U FARM WRPS TWCC
241-U-D 241-U-D; 241-U-D Diversion Box; 241-U-D Valve Pit U FARM WRPS TWCC
241-UR-151 241-UR-151; 241-UR-151 Diversion Box; Drain Lines 5764 

and 5765 
U FARM WRPS TWCC 

241-UR-152 241-UR-152; 241-UR-152 Diversion Box; Line 5053 U FARM WRPS TWCC
241-UR-153 241-UR-153; 241-UR-153 Diversion Box; Line 5253 U FARM WRPS TWCC
241-UR-154 241-UR-154; 241-UR-154 Diversion Box; Line 5453 U FARM WRPS TWCC 
241-UX-154 241-UX-154; 241-UX-154 Diversion Box U PLANT WRPS TWCC
241-UX-302A 241-UX-302A; Lines V380 and V381; 241-U-302 Catch 

Tank; 241-UX-302; 241-UX-302 Catch Tank
U PLANT WRPS TWCC 

241-WR 
VAULT 

241-WR VAULT; 241-WR Vault (Tanks -001 Through -
009); 241-WR-01 Thru 09; 244-WR Vault; 296-U-6 Stack; 
241WR; 241-WR Diversion Station Vault 

U PLANT CHPRC CPCC 

241-Z 241-Z; 241-Z Sump; 241-Z Tank Farm; 241-Z Tank Pit; 241-
Z Treatment and Storage System; 241-Z Treatment and 
Storage Tanks; 241-Z-D-4; 241-Z-D-5; 241-Z-D-7; 241-Z-D-
8 

PFP CHPRC CPCC 

241-Z-361 241-Z-361; 241-Z-361 Settling Tank PFP CHPRC CPCC
241-Z-8 241-Z-8; 241-Z-TK-8; Silica Slurry Tank; 216-Z-8 PFP CHPRC TWCC 
242-A 242-A; 242-A Evaporator A FARMS WRPS TWCC
242-B 242-B; 242-B Evaporator B FARMS CHPRC CPCC
242-B-151 242-B-151; 242-B Evaporator Building Diversion Box B FARMS CHPRC TWCC
242-S 242-S; 242-S Evaporator S FARMS WRPS TWCC
242-T 242-T; 242-T Evaporator Facility; 241-T Evaporator T FARMS CHPRC TWCC
242-T-135 242-T-135; Decontamination Solution Holding Tank T FARMS CHPRC TWCC 
242-T-151 242-T-151; 242-T-151 Diversion Box. Drain Line V830 T FARMS CHPRC TWCC
242-TA-R1 242-TA-R1; Receiver Tank TK-R1; Receiver TK-Vault; Z 

Waste; 242-TA; 242-TA Receiver Tank Vault
T FARMS CHPRC TWCC 

244-A CT 244-A CT; 244-A DCRT; 244-A Receiver Tank; 244-A RT; 
244-A-TK/SMP; 244-A Catch Tank

A FARMS WRPS TWCC 

244-A LS 244-A LS; 244-AR Lift Station; 244-AR LS; SN-232, SN-
233 and SN-234; 244-A Lift Station

A FARMS WRPS TWCC 

244-AR 
VAULT 

244-AR VAULT; 244-AR Vault A FARMS CHPRC TWCC 

244-BX 
DCRT 

244-BX DCRT; 244-BX Double-Contained Receiver Tank; 
244-BX Receiver Tank; 244-BX Receiver Vault; 244-BX RT; 
244-BX-TK/SMP 

B FARMS WRPS TWCC 

244-BXR 
VAULT 

244-BXR Vault; 244-BXR VAULT; Lines 9765 and 7453; 
244-BXR Receiving Vault 

B FARMS WRPS TWCC 

244-CR 
VAULT 

244-CR VAULT; Line 8765; 244-CR Vault C FARM WRPS TWCC 

244-CR-WS-1 244-CR-WS-1; 244-CR French Drain C FARM WRPS TWCC
244-S DCRT 244-S DCRT; 244-S Double-Contained Receiver Tank; 244-S

Receiver Tank; 244-S RT; 244-S-TK/SMP; Lines 5350 and 
5351; 244-S Catch Station 

S FARMS WRPS TWCC 

244-TX 
DCRT 

244-TX DCRT; 244-TX Double-Contained Receiver Tank; 
244-TX Receiver Tank; 244-TX Receiver Vessel; 244-TX 
RT; 244-TX-TK/SMP 

T FARMS WRPS TWCC 
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244-TXR 
VAULT 

244-TXR VAULT; 244-TXR Vault (Tanks TXR-001, -002, -
003); 241-TXR-244; 244-TXR

T FARMS WRPS TWCC 

244-U DCRT 244-U DCRT; 244-U Double-Contained Receiver Tank; 244-
U Receiver Tank; 244-U Receiving Vault; 244-U RT; 244-U-
TK/SUMP 

U FARM WRPS TWCC 

244-UR 
VAULT 

244-UR VAULT; 244-UR Vault (Tanks -001 Through -004); 
Lines 5764 and 5765 

U FARM WRPS TWCC 

2607-E1 2607-E1; Septic Tank and Tile Field Outer Area CHPRC CPCC
2607-E10 2607-E10 A FARMS MSA HMESC 
2607-E11 2607-E11; 2607-E11 Septic Tank BOE CHPRC CPCC
2607-E12 2607-E12; 2607-E12 Septic System BOE MSA HMESC
2607-E13 2607-E13; Septic Holding Tank South of 277-A A FARMS MSA HMESC
2607-E14 2607-E14; A Farm Pipefitters Shop Septic; 242-AC Septic A FARMS MSA HMESC
2607-E1A 2607-E1A; 2607-E1-A; 2607-E1A Septic System; L-272 

Regional System 
Outer Area MSA HMESC 

2607-E3 2607-E3; 2607-E3 Septic System; 2607-E3 Septic Tank and 
Drain Field; TFS of 218-E-4; Tile Field South of 218-E-4

BOE CHPRC CPCC 

2607-E4 2607-E4; 2607-E4 Septic Tank and Tile Field B PLANT CHPRC CPCC
2607-E5 2607-E5; 276-C, 209-E and 2718-E Septic Tank; 209-E 

Septic Tank 
BOE CHPRC CPCC 

2607-E6 2607-E6; 2607-E6 Septic Tank and Tile Field BOE CHPRC CPCC 
2607-E7A 2607-E7A; 2607-E7 BOE CHPRC CPCC
2607-E7B 2607-E7B; 2607-E7B Septic System; 2607-E7 BOE CHPRC CPCC
2607-E8 2607-E8; 2607-E8 Septic Tank and Tile Field Outer Area CHPRC CPCC
2607-E8A 2607-E8A; 2607-E8-A; 2607-E8A Regional Septic System Outer Area MSA HMESC
2607-E9 2607-E9; 2607-E9 Septic System; 242B/BL Septic Tank and 

Drain Field 
B FARMS CHPRC CPCC 

2607-EA 2607-EA; 2607-EA Septic Tank and Drywell A FARMS CHPRC CPCC
2607-EB 2607-EB; 241-BY-254 (ITS #2) Sanitary Septic System B FARMS CHPRC TWCC 
2607-EC 2607-EC A FARMS WRPS TWCC
2607-ED 2607-ED A FARMS WRPS TWCC
2607-EE 2607-EE; 2607-EE Septic System PUREX CHPRC CPCC
2607-EF 2607-EF; Septic Tank West of 241-BX Tank Farm B FARMS TBD TWCC
2607-EG 2607-EG C FARM WRPS TWCC
2607-EH 2607-EH; 2607-EH Septic System Outer Area CHPRC CPCC 
2607-EJ 2607-EJ; 2607-EJ Septic System A FARMS CHPRC CPCC
2607-EK 2607-EK Outer Area CHPRC CPCC
2607-EL 2607-EL; 2607-EL Septic Tank/Pump Station Outer Area MSA HMESC
2607-EM 2607-EM Outer Area MSA HMESC
2607-EP 2607-EP; 2607-EP Septic System Outer Area MSA HMESC 
2607-EQ 2607-EQ Outer Area MSA HMESC
2607-ER 2607-ER Outer Area CHPRC CPCC
2607-ES 2607-ES; Septic Tank and Dry Well North of 204-AR A FARMS MSA HMESC
2607-FSM 2607-FSM; 609 Building Septic Tank 2607-FSM; 6607-FSM; 

100 Area Fire Station Septic Tank; 1607-FSM
100A MSA HMESC 

2607-FSN 2607-FSN; 609A Building Septic Tank 2607-FSN; 6607-04; 
6607-4 

Outer Area CHPRC CPCC 

2607-GF 2607-GF; 2607-GF Septic System; 2607-GF Septic Tank and 
Drain Field 

BOE CHPRC CPCC 

2607-N 2607-N; 2743-N Guard House Septic Tank and Tile Field Outer Area CHPRC CPCC
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2607-P 2607-P; 2743-P Guard House Septic Tank and Tile Field Outer Area CHPRC CPCC 
2607-R 2607-R; 2743-R Guard House Septic Tank and Tile Field Outer Area CHPRC CPCC
2607-W1 2607-W1 Outer Area MSA HMESC
2607-W10 2607-W10; MO-281 and MO-438; Septic Servicing 278-WA Outer Area MSA HMESC
2607-W11 2607-W11; Septic Servicing MO-720 Outer Area MSA HMESC
2607-W12 2607-W12; Septic Servicing MO-721 and MO-743 Outer Area MSA HMESC
2607-W13 2607-W13; Construction Trailers Septic; JA Jones/Kaiser 

Constriction Trailers Septic 
Not Available CHPRC CPCC 

2607-W14 2607-W14; WRAP Facility Septic; 2336 Bldg. Septic WLF MSA HMESC 
2607-W15 2607-W15; Septic System for 2740W and 2620W Outer Area MSA HMESC
2607-W16 2607-W16; Large Onsite Sewer System (LOSS); 200 West 

Area Regional Wastewater System
Outer Area MSA HMESC 

2607-W2 2607-W2 Outer Area CHPRC CPCC
2607-W3 2607-W3 T PLANT CHPRC CPCC
2607-W4 2607-W4; 221-T Head End Septic Tanks and Drain Fields T PLANT CHPRC CPCC
2607-W5 2607-W5; Septic Tank and Drain Field U PLANT MSA HMESC
2607-W6 2607-W6 BOW MSA HMESC 
2607-W7 2607-W7; Septic Tank U PLANT CHPRC CPCC 
2607-W8 2607-W8 PFP CHPRC CPCC
2607-W9 2607-W9; 2707-SX Septic Tank S FARMS CHPRC TWCC
2607-WA 2607-WA PFP MSA HMESC
2607-WB 2607-WB; 2607-WB Septic System PFP CHPRC CPCC 
2607-WC 2607-WC; 2607-WC Septic System S FARMS MSA HMESC
2607-WL 2607-WL; 2607-WL Septic System Outer Area CHPRC TWCC
2607-WT 2607-WT; 241-T-601 Control Bldg. Tile Field T FARMS CHPRC TWCC
2607-WTX 2607-WTX T FARMS CHPRC TWCC
2607-WUT 2607-WUT; 2607-WUT Septic Tank and Tile Field U FARM CHPRC TWCC
2607-WZ 2607-WZ S FARMS CHPRC TWCC 
2607-Z 2607-Z PFP CHPRC CPCC
2607-Z1 2607-Z1; Septic Tank and Drain Field PFP CHPRC CPCC
2607-Z8 2607-Z8 PFP CHPRC CPCC
2703-E 
HWSA 

2703-E HWSA; 2703-E Hazardous Waste Storage Area Outer Area CHPRC CPCC 

2704-C-WS-1 2704-C-WS-1; Gatehouse French Drain; 2704-C French 
Drain 

BOE CHPRC CPCC 

2704-E 
HWSA 

2704-E HWSA; 2704-E Hazardous Waste Storage Area Outer Area CHPRC CPCC 

270-E-1 270-E-1; 216-ER-1; 270-E CNT; 270-E Condensate 
Neutralization Tank 

BOE CHPRC CPCC 

270-W 270-W; 270-W Neutralization Tank; 270-W Tank U PLANT CHPRC CPCC
2711-S 2711-S; 2711-S Stack Monitoring Building REDOX CHPRC CPCC 
2715-EA 
HWSA 

2715-EA HWSA; 2715-EA Paint Spray Booth Annex; 2715-
EA Hazardous Waste Storage Area 

Outer Area CHPRC CPCC 

2718-E-WS-1 2718-E-WS-1; 2718 French Drains BOE CHPRC CPCC
2718-S 2718-S; 2718-S Filter Monitoring Building; 2718-S Sand 

Filter Monitor; 2718-S Sand Filter Sampler
REDOX CHPRC CPCC 

271-U 271-U; 271-U Building; 271-U Office Building U PLANT CHPRC CPCC
2727-S 2727-S; 2727-S Nonradioactive Dangerous Waste Storage 

Facility; 2727-S NRDWS Facility
BOW CHPRC CPCC 
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2727-WA 2727-WA; 2727-WA SRE Sodium Storage Building BOW WRPS TWCC 
276-S 276-S; 276-S Solvent Facility; 276-S Solvent Handling 

Facility 
REDOX CHPRC CPCC 

276-S-141 276-S-141; 276-S-141 Solvent Storage Tank; 276-S-306A; 
276-S-TK-141; Hexone Storage Tank; Tank 276-141; 244-
SX-15 

REDOX CHPRC CPCC 

276-S-142 276-S-142; 276-S-142 Solvent Storage Tank; 276-S-306B; 
276-S-TK-142; Hexone Storage Tank; Tank 276-142; 244-
SX-15 

REDOX CHPRC CPCC 

276-U 276-U; 276-U Solvent Facility; 276-U Solvent Handling 
Facility; 276-U Solvent Recovery Facility

U PLANT CHPRC CPCC 

2904-S-160 2904-S-160; 2904-S-160 Control Structure; 2904-S-160 Weir BOW CHPRC CPCC
2904-S-170 2904-S-170; 2904-S-170 Control Structure; 2904-S-170 Weir 

Box 
REDOX CHPRC CPCC 

2904-S-171 2904-S-171; 2904-S-171 Control Structure; 2904-S-171 Weir 
Box; 216-S-171 

BOW CHPRC CPCC 

2904-SA 2904-SA; 2904-SA Cooling Water Sampler Building; 2904-
SA Sample Building 

REDOX CHPRC CPCC 

291-C 291-C; 291-C Fan and Filter Building; 291-C Filter/Fan 
House; 201-C Air Tunnel 

BOE CHPRC CPCC 

291-C-1 291-C-1; 291-C-1 Stack; 291-C Stack Burial Trench BOE CHPRC CPCC 
291-U 291-U; 291-U Fan Control House U PLANT CHPRC CPCC
291-U-1 291-U-1; 291-U-1 Stack, 221-U Stack; 291-U Stack U PLANT CHPRC CPCC
292-S 292-S; 292-S Jet Pit House Building REDOX CHPRC CPCC
292-U 292-U; 292-U Stack Monitoring Station; 291-U Stack 

Exhaust Monitoring Building
U PLANT TBD CPCC 

293-S 293-S; 293-S Off Gas Treatment; 293-S Off-Gas Treatment 
and Recovery; 293-S Offgas Treatment Facility

REDOX CHPRC CPCC 

296-A-13 296-A-13; 291-AR Filter Building Stack A FARMS WRPS TWCC
296-S-13 296-S-13; 222-S Stack REDOX WRPS TWCC
296-S-16 296-S-16; 219-S Stack REDOX WRPS TWCC 
296-S-21 296-S-21; 222-S Stack REDOX WRPS TWCC
296-U-10 296-U-10; 296-U-10 Stack U PLANT CHPRC CPCC
299-E24-111 299-E24-111; Experimental Test Well Site; Lysimeter Test 

Site; Miscellaneous Stream #803
PUREX CHPRC CPCC 

300 ASH 
PITS 

300 ASH PITS; 300 Area Ash Pits; 300 Ash Pits 300A MSA HMESC 

300 FBP 300 FBP; 300 Area Filter Backwash Pond 300A MSA HMESC
300 FBP:1 300 FBP (Unlined) 300A MSA HMESC
300 FBP:2 300 FBP (Lined) 300A MSA HMESC
300 IFBD 300 IFBD; 300 Area Interim Filter Backwash Disposal 300A MSA HMESC 
300 PHWSA 300 PHWSA; 300 Area Powerhouse Hazardous Waste 

Storage Area; 300 Area Powerhouse HWSA 
300A MSA HMESC 

300 RFBP 300 RFBP; East Bay of South Process Pond; Pond 5; 300 
Area Retired Filter Backwash Pond 

300A MSA HMESC 

300 RLWS 300 RLWS; 300 Area Radioactive Liquid Waste Sewer; 300 
Area RLWS 

300A MSA HMESC 

300 RLWS:1 Radioactive Liquid Waste Sewer 300A MSA HMESC
300 RLWS:2 309 Process Sewer to 340 Complex 300A MSA HMESC
300 RLWS:3 Retained Sections of the Radioactive Liquid Waste Sewer and 300A MSA HMESC
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309 Process Sewer 
300 RRLWS 300 RRLWS; Contaminated Sewer; Crib Waste System; 

Intermediate Level Radioactive Liquid Waste System; 300 
Area Retired Radioactive Liquid Waste Sewer System; 300 
Area Retired RLWS 

300A MSA HMESC 

300 RRLWS:1 Removed Sections of the 300 Area Retired Radioactive 
Liquid Waste Sewer System 

300A MSA HMESC 

300 RRLWS:2 Retained Sections of the 300 Area Retired Radioactive Liquid 
Waste Sewer System 

300A MSA HMESC 

300 SE 300 SE; Solvent Evaporator; 300 Area Solvent Evaporator; 
300 ASE 

300A MSA HMESC 

300 VTS 300 VTS; In-Situ Vitrification (ISV) Test Site; 300 Area 
Vitrification Test Site 

300A MSA HMESC 

300-1 300-1; Old North Richland Automotive Maintenance Yard 300A MSA HMESC
300-10 300-10; Burial Trench West of Process Trenches 300A MSA HMESC 
300-101 300-101; 326 Building Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #409 
300A MSA HMESC 

300-102 300-102; 328 Building Steam Condensate; Miscellaneous 
Stream #353 

300A MSA HMESC 

300-105 300-105; 331 Building Steam Condensate; Miscellaneous 
Stream #513; Pit U1 

300A WCH CPCC 

300-106 300-106; 331 Building Steam Condensate; Miscellaneous 
Stream #574 

300A WCH CPCC 

300-109 300-109; 333 Building Stormwater Runoff; Miscellaneous 
Stream #455 

300A MSA HMESC 

300-11 300-11; 382 Pumphouse UGT; 382-1; Pumphouse 
Underground Gasoline Tank 

300A MSA HMESC 

300-110 300-110; 333 Building Stormwater Runoff; Miscellaneous 
Stream #456 

300A MSA HMESC 

300-112 300-112; 340 P-3 Pump Pit; Miscellaneous Stream #428; 
Retention Process Sewer Pump Pit #3 French Drain 

300A MSA HMESC 

300-113 300-113; 340 Building Steam Condensate/ Water Heater 
Overflow; Miscellaneous Stream #341 

300A MSA HMESC 

300-114 300-114; 340A Building Steam Condensate; Miscellaneous 
Stream #427 

300A MSA HMESC 

300-116 300-116; 3506A Building Steam Condensate; Miscellaneous 
Stream #381 

300A MSA HMESC 

300-117 300-117; 3506A Building Steam Condensate; Miscellaneous 
Stream #382 

300A MSA HMESC 

300-118 300-118; 3621D Building Steam Condensate; Miscellaneous 
Stream #700; Pit U-7 

300A MSA HMESC 

300-119 300-119; 3621D Air/Condensate Blowdown Drain; 3621D 
HVAC Condensate; Miscellaneous Stream #401 

300A MSA HMESC 

300-120 300-120; 3621D Air Driven Starter Motor Discharge Drain; 
3621D Building Diesel Generator Cooling System 
Condensate; Miscellaneous Stream #402

300A MSA HMESC 

300-121 300-121; 3621D Building Stormwater Runoff; Injection Well 
#26; Miscellaneous Stream #403

300A MSA HMESC 

300-122 300-122; 366 Building Fuel Oil Bunker Loading Station 
Steam Condensate; Miscellaneous Stream #344

300A MSA HMESC 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT      SECTION J 
CONTRACT NO. 89303320DEM000058      ATTACHMENT J-13 

J-13-86 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

300-123 300-123; 366 Building Fuel Oil Bunker Loading Station 
Steam Condensate French Drain; Miscellaneous Stream #342

300A MSA HMESC 

300-124 300-124; 366 Building Fuel Oil Bunker Steam Condensate; 
Miscellaneous Stream #653 

300A MSA HMESC 

300-125 300-125; 3702 Building Steam Condensate; Miscellaneous 
Stream #346 

300A MSA HMESC 

300-126 300-126; 3703 Building Steam Condensate; Miscellaneous 
Stream #431 

300A MSA HMESC 

300-14 300-14; 331 Building Animal Waste Tanks Pit 300A MSA HMESC 
300-15 300-15; 300 Area Process Sewer System 300A MSA HMESC
300-15:1 Active and Retained Portions of 300 Area Portions of 300 

Area 
300A MSA HMESC 

300-15:2 300 Area Process Sewer North of Apple Street (Final Closed 
Out) 

300A MSA HMESC 

300-15:3 300 Area Process Sewer South of Apple Street (Final Closed 
Out) 

300A MSA HMESC 

300-15:4 3906 North Side and 3906-B Lift Stations 300A MSA HMESC
300-15:5 310 Retention Transfer System 300A MSA HMESC
300-15:6 305A Process Sewer and 24-in. Process Sewer Main North of 

Apple Street (Final Closed Out)
300A MSA HMESC 

300-150 300-150; 3706 Building Steam Condensate; Miscellaneous 
Stream #430 

300A MSA HMESC 

300-151 300-151; 3707B Building Steam Condensate; Miscellaneous 
Stream #327 

300A MSA HMESC 

300-152 300-152; 3707B Building Steam Condensate; Miscellaneous 
Stream #326; U57 

300A MSA HMESC 

300-153 300-153; 3707B Building Steam Condensate; Miscellaneous 
Stream #328 

300A MSA HMESC 

300-154 300-154; 3707B Building Steam Condensate; Miscellaneous 
Stream #325 

300A MSA HMESC 

300-155 300-155; 3707C Building Steam Condensate; Injection Well 
#24; Miscellaneous Stream #179

300A MSA HMESC 

300-156 300-156; 3707C Building Steam Condensate; Injection Well 
#23; Miscellaneous Stream #178

300A MSA HMESC 

300-157 300-157; 3707C Building Steam Condensate; Miscellaneous 
Stream #337 

300A MSA HMESC 

300-158 300-158; 3707C Building Steam Condensate; F.D. #31; 
Miscellaneous Stream #336 

300A MSA HMESC 

300-159 300-159; 3707C Building Steam Condensate; F.D. #4; 
Miscellaneous Stream #335 

300A MSA HMESC 

300-16 300-16; Contamination Found During Utility Pole 
Replacements; Solid Waste Near 314 Building 

300A MSA HMESC 

300-16:1 Utility Pole Northwest of 314 Building (Final Closed Out) 300A MSA HMESC
300-16:2 Utility Pole East of 314 Building (Final Closed Out) 300A MSA HMESC
300-16:3 Utility Pole Southeast of 314 Building (Final Closed Out) 300A MSA HMESC
300-160 300-160; 3707D Building Steam Condensate; Injection Well 

#10; Miscellaneous Stream #443
300A MSA HMESC 

300-161 300-161; 3707D Building Stormwater Runoff; Miscellaneous 
Stream #441 

300A MSA HMESC 

300-162 300-162; 3707D Building Stormwater Runoff; Miscellaneous 300A MSA HMESC
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Stream #442 
300-163 300-163; 3708 Building Steam Condensate; Miscellaneous 

Stream #423 
300A MSA HMESC 

300-164 300-164; 3709 Building Steam Condensate; F.D. #3; 
Miscellaneous Stream #338 

300A MSA HMESC 

300-165 300-165; 3709A Building Condensate; Miscellaneous Stream 
#347 

300A MSA HMESC 

300-166 300-166; 3709A Building Steam Trap; Miscellaneous Stream 
#355 

300A MSA HMESC 

300-167 300-167; 3711 Building Steam Condensate; Miscellaneous 
Stream #343 

300A MSA HMESC 

300-168 300-168; 3711 Building Steam Condensate; Miscellaneous 
Stream #433 

300A MSA HMESC 

300-169 300-169; 3712 Building Steam Condensate; Miscellaneous 
Stream #351 

300A MSA HMESC 

300-170 300-170; 3712 Building Steam Condensate; Miscellaneous 
Stream #437 

300A MSA HMESC 

300-171 300-171; 3713 Building Steam Condensate and Stormwater 
Runoff; F.D. #7; Miscellaneous Stream #333 

300A MSA HMESC 

300-172 300-172; 3713 Building Steam Condensate; Miscellaneous 
Stream #435 

300A MSA HMESC 

300-173 300-173; 3713 Building Steam Condensate; Miscellaneous 
Stream #512 

300A MSA HMESC 

300-174 300-174; 3713 Building Stormwater Runoff and Steam 
Condensate; Miscellaneous Stream #544 

300A MSA HMESC 

300-175 300-175; 3714 Building Steam Condensate; Miscellaneous 
Stream #434 

300A MSA HMESC 

300-176 300-176; 3715 Building Steam Condensate; Miscellaneous 
Stream #678 

300A MSA HMESC 

300-177 300-177; 3717 Building Steam Condensate; Miscellaneous 
Stream #330 

300A MSA HMESC 

300-178 300-178; 3717 Building Steam Condensate; Miscellaneous 
Stream #329 

300A MSA HMESC 

300-179 300-179; 3717 Building Steam Condensate; Miscellaneous 
Stream #324 

300A MSA HMESC 

300-18 300-18; SCA #4; Surface Contaminated Area #4 300A MSA HMESC
300-181 300-181; 3717 Building Steam Condensate; Miscellaneous 

Stream #180 
300A MSA HMESC 

300-182 300-182; 3717B Building Steam Condensate; Miscellaneous 
Stream #323 

300A MSA HMESC 

300-183 300-183; 3718 Building Steam Condensate; F.D. #40; 
Miscellaneous Stream #340 

300A MSA HMESC 

300-185 300-185; 3722 Building Steam Condensate; Injection Well 
#6; Miscellaneous Stream #436

300A MSA HMESC 

300-186 300-186; 3730 Building Steam Condensate; Miscellaneous 
Stream #383 

300A MSA HMESC 

300-187 300-187; 3730 Building Steam Condensate; Miscellaneous 
Stream #421 

300A MSA HMESC 

300-188 300-188; 3730 Building Steam Condensate; Miscellaneous 
Stream #420 

300A MSA HMESC 

300-189 300-189; 3731 Building Steam Condensate; Miscellaneous 300A MSA HMESC
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Stream #269 
300-19 300-19; 324 Building Sodium Removal Pilot Plant; 324 

Sodium Removal Pilot Plant 
300A MSA HMESC 

300-192 300-192; 3732 Building Steam Condensate; Miscellaneous 
Stream #349 

300A MSA HMESC 

300-193 300-193; 3732 Building Steam Condensate; Injection Well 
#15; Miscellaneous Stream #419 

300A MSA HMESC 

300-194 300-194; 3734 Building Steam Condensate; F.D. #8; 
Miscellaneous Stream #334 

300A MSA HMESC 

300-195 300-195; 3734A Building Steam Condensate; Miscellaneous 
Stream #519 

300A MSA HMESC 

300-196 300-196; 3745 Building Steam Condensate; Miscellaneous 
Stream #399 

300A MSA HMESC 

300-197 300-197; 3745 Building Steam Condensate; Injection Well 
#5; Miscellaneous Stream #398 

300A MSA HMESC 

300-198 300-198; 3745 Building Steam Condensate; Injection Well 
#1; Miscellaneous Stream #397 

300A MSA HMESC 

300-199 300-199; 3745A Building Steam Condensate; Miscellaneous 
Stream #380 

300A MSA HMESC 

300-2 300-2; Contaminated Light Water Disposal; Potential Trench 
Location #1 

300A MSA HMESC 

300-200 300-200; 3745B Building Steam Condensate; Miscellaneous 
Stream #379 

300A MSA HMESC 

300-201 300-201; 3762 Building Steam Condensate; Injection Well 
#42; Miscellaneous Stream #491 

300A MSA HMESC 

300-202 300-202; 3765 Building HVAC Condensate; Miscellaneous 
Stream #345 

300A MSA HMESC 

300-203 300-203; 377 Building Steam Condensate; Injection Well 
#36; Miscellaneous Stream #446 

300A MSA HMESC 

300-211 300-211; 382 Building Steam Condensate; Miscellaneous 
Stream #429 

300A MSA HMESC 

300-212 300-212; Miscellaneous Stream #400; MO010 Building 
Steam Condensate Sump 

300A MSA HMESC 

300-213 300-213; Miscellaneous Stream #332; West High Tank 
(Water Tower) Overflow and Steam Condensate 

300A MSA HMESC 

300-214 300-214; 300 Area Retention Process Sewer; 300 RPS 300A MSA HMESC
300-214:1 300-214:1, Removed Sections of the 300 Area Retention 

Process Sewer 
300A MSA HMESC 

300-214:2 Retained Sections of the 300 Area Retention Process Sewer 300A MSA HMESC
300-215 300-215; 300 Area South 300A MSA HMESC
300-218 300-218; 314; 314A and 314B Buildings; Engineering 

Development Laboratory 
300A MSA HMESC 

300-219 300-219; 300 Area Waste Acid Transfer Line 300A MSA HMESC
300-22 300-22; 309 Building B-Cell Cleanout Leak 300A MSA HMESC
300-222 300-222; 384-W Brine Pit; 384-W Salt Dissolving Pit and 

Brine Pump Pit 
300A MSA HMESC 

300-223 300-223; 384 Powerhouse Fuel Oil Day Tanks #1 and #2 300A MSA HMESC 
300-224 300-224; WATS and U-Bearing Piping Trench 300A MSA HMESC
300-226 300-226; 3709A Building Miscellaneous Stream #768; Drip 

Station U39 
300A MSA HMESC 
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300-227 300-227; 3709A Building Miscellaneous Stream #769; Drip 
Station U38 

300A MSA HMESC 

300-228 300-228; Drip Station U28; HPD-TRP-026; Miscellaneous 
Stream #770; Steam Trap 3G-U28 

300A MSA HMESC 

300-23 300-23; 309-1 UST; PRTR Diesel Storage Tank 300A MSA HMESC
300-230 300-230; HPD-TRP-29; Miscellaneous Stream #771; Steam 

Trap 3G-U44; U44 
300A MSA HMESC 

300-235 300-235; 3713 Building Storm Water Runoff and Steam 
Condensate; Miscellaneous Stream #766

300A MSA HMESC 

300-236 300-236; HPD-TRP-020; Miscellaneous Stream #772; Steam 
Trap 3G-U45; U-45 

300A MSA HMESC 

300-237 300-237; Miscellaneous Stream #773; Steam Trap HPD-TRP-
010 

300A MSA HMESC 

300-238 300-238; HPD-TRP-016; Miscellaneous Stream #774; Steam 
Trap 3G-U24; U-24 

300A MSA HMESC 

300-239 300-239; HPD-TRP-058; Miscellaneous Stream #775; Steam 
Trap 3G-U26; U26 

300A MSA HMESC 

300-24 300-24; Soil Contamination at the 314 Metal Extrusion 
Building 

300A MSA HMESC 

300-248 300-248; 340B Steam Condensate Sump Pit 300A MSA HMESC
300-249 300-249; 304 Building; Residual Rad Contamination 300A MSA HMESC
300-25 300-25; 324 Building; Waste Technology Laboratory 300A CHPRC CPCC
300-251 300-251; Unplanned Release Outside the 303-K Building 300A MSA HMESC 
300-253 300-253; 384-W Original Brine Pit; 384-W Original Salt 

Dissolving Pit and Brine Pump Pit 
300A MSA HMESC 

300-255 300-255; 309 Tank Farm Contaminated Soil 300A MSA HMESC
300-256 300-256; 306E Fabrication and Testing Laboratory Releases 300A MSA HMESC
300-257 300-257; 309 Process Sewer to River 300A MSA HMESC
300-258 300-258; Abandoned Pipe Trench Between 334 Tank Farm 

and 306E 
300A MSA HMESC 

300-259 300-259; Contamination Area Surrounding 618-1 Burial 
Ground 

300A MSA HMESC 

300-26 300-26; 384 Powerhouse #6 Fuel Oil Spill; Delivery Truck 
Spillage on Roads; Powerhouse Fuel Oil Spill

300A MSA HMESC 

300-260 300-260; Contaminated Soil West of 313 Building 300A MSA HMESC
300-261 300-261; 315 Filter Plant Process Sewer to River 300A MSA HMESC
300-262 300-262; Contaminated Soil West of South Process Pond 300A MSA HMESC 
300-263 300-263; 324 Building Diversion Tank 300A MSA HMESC
300-264 300-264; 327 Building; Demolished 327 Building; 

Postirradiation Testing Laboratory (PTL)
300A MSA HMESC 

300-265 300-265; Pipe Trench Between 324 and 325 Buildings 300A MSA HMESC
300-266 300-266; Soil Under 3728 Building Drain Pipe 300A MSA HMESC
300-267 300-267; French Drain on Northeast Corner of 3728 

Building; Miscellaneous Stream #829
300A MSA HMESC 

300-268 300-268; 3741 Building Foundation; Box Storage Building 
Foundation; Special Machine Shop

300A MSA HMESC 

300-269 300-269; 331-A Virology Laboratory Foundation 300A MSA HMESC
300-27 300-27; Soil Contamination at 329 Biophysics Laboratory 300A MSA HMESC
300-270 300-270; Unplanned Release at 313 Building 300A MSA HMESC 
300-271 300-271; 324/327 Buildings 90 Day Storage Pad; HS-027 300A MSA HMESC
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300-272 300-272; Underground Storage Tank Near the 377 Building 300A MSA HMESC 
300-273 300-273; 366 Bunker Pipeline; Fuel Oil Transfer Pipeline 300A MSA HMESC
300-274 300-274; Surface Debris 300A MSA HMESC
300-275 300-275; Potential Landfill on River Edge 300A MSA HMESC
300-276 300-276; 3607 Sanitary Sewer System; 3607 Sanitary System 

Miscellaneous Components; 3707; 300 Area Sanitary Sewer 
Disposal System 

300A MSA HMESC 

300-277 300-277; 300 Area Queue Contamination 300A MSA HMESC
300-278 300-278; 331-C Storage Unit 300A MSA HMESC
300-279 300-279; 3716 Automotive Repair Building Fuel Tanks 300A MSA HMESC
300-28 300-28; Contamination Found Along Ginko Street; Solid 

Waste Site Near 303-G Building
300A MSA HMESC 

300-280 300-280; Construction Debris Disposal Pit West of George 
Washington Way Extension 

300A MSA HMESC 

300-281 300-281; Septic Tank Near 325 Building 300A MSA HMESC 
300-282 300-282; Crib Near 3717-B Building 300A MSA HMESC
300-283 300-283; Contaminated Light Water Disposal Site #2; 

Potential Trench Location #2
300A MSA HMESC 

300-284 300-284; Sand Blasting Area Near 3221 Building 300A MSA HMESC
300-286 300-286; Three 300 Area Potentially Contaminated French 

Drain/Drywells 
300A MSA HMESC 

300-287 300-287; Transite Debris west of Route 4 South 300A MSA HMESC
300-288 300-288; Disposal Sites Within Gravel Pit 6 300A MSA HMESC
300-288:1 300-288:1; Piles of Garnet Sand/Soil Mixture Within Gravel 

Pit 6 
300A MSA HMESC 

300-288:2 300-288:2; Undocumented Disposal Site within Gravel Pit 6 300A CHPRC CPCC
300-289 300-289; Stained Soil Area North of 300 Area 300A MSA HMESC 
300-29 300-29; 305-B Berm; Source Location of UPR-600-11 

Contaminated Soil 
300A MSA HMESC 

300-290 300-290; Radiological Debris Area East of Horn Rapids 
Disposal Landfill 

300A MSA HMESC 

300-291 300-291; Garnet Sand West of 350-A Paint Shop 300A MSA HMESC 
300-292 300-292; 315 Water Filter Plant Waste Pipeline Segments 300A MSA HMESC
300-293 300-293; 300 Area Miscellaneous Pipelines 300A MSA HMESC
300-293:1 300 Area Miscellaneous Pipelines - less than 2.5 ft bgs 

(multiple locations) 
300A MSA HMESC 

300-293:2 300 Area Miscellaneous Pipelines - greater than or equal to 
2.5 ft bgs (multiple locations)

300A MSA HMESC 

300-294 300-294; Garnet Sand East of 350 Building 300A MSA HMESC
300-295 300-295; 384 Powerhouse Coal Ash Waste Pipeline Segments 300A MSA HMESC 
300-296 300-296; Soil Contamination Under the 324 Building B-Cell 300A CHPRC CPCC
300-3 300-3; 300-FF-1 Aluminum Hydroxide 300A MSA HMESC
300-30 300-30; 3705 Photography Building 300A MSA HMESC
300-32 300-32; 333 Building; 333 Building Remaining Soils; 333 N 

Fuels Manufacturing Building; New Fuel Cladding Facility
300A MSA HMESC 

300-33 300-33; 306W Metal Fabrication Development Building 
Releases 

300A MSA HMESC 

300-34 300-34; 300 Area Process Sewer Leak (Found During Project 
L-070 Excavation at Manhole PS-87)

300A MSA HMESC 

300-35 300-35; 3706A Fuel Storage Tank 300A MSA HMESC
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300-37 300-37; PCB Leak to Soil Adjacent to 335A 300A MSA HMESC 
300-39 300-39; 309 Building Ex-Vessel Irradiated Fuel Storage 

Basin; 309 Building Irradiated Fuel Storage Basin; 309 Fuel 
Storage Basin 

300A MSA HMESC 

300-4 300-4; DOE 351 Substation Soil Contamination 300A MSA HMESC 
300-40 300-40; Corrosion of Vitrified Clay Process Sewer Pipe 300A MSA HMESC
300-41 300-41; 306E Neutralization Tank; Underground Lime Tank 

and Valve Pit
300A MSA HMESC 

300-43 300-43; Unplanned Release Outside the 304 Building 300A MSA HMESC
300-44 300-44; R-32; UN-300-FF-1; UPR-300-FF-1 300A MSA HMESC
300-45 300-45; Location 3: Bird Droppings Area (Southwest Corner 

of the 316-5 Process Trenches Fence Line); SCA #1; Surface 
Contamination Area 

300A MSA HMESC 

300-46 300-46; Soil Contamination and French Drains Surrounding 
3706 Building 

300A MSA HMESC 

300-48 300-48; 3732 Building Foundation; Thorium Oxide and Fuel 
Fabrication Chemical Wastes Around 3732 Building

300A MSA HMESC 

300-49 300-49; Landfill 1a; UN-300-FF-1; UPR-300-FF-1 300A MSA HMESC
300-5 300-5; 3709A Fire Station; 300 Area Fire Station Fuel Tanks 300A CHPRC CPCC
300-50 300-50; Landfill 1b; UN-300-FF-1; UPR-300-FF-1 300A MSA HMESC
300-51 300-51; Landfill 1c; UN-300-FF-1; UPR-300-FF-1 300A MSA HMESC 
300-52 300-52; 300 Area Sanitary Trenches 300A MSA HMESC
300-53 300-53; Unplanned Release East Side of 303-G 300A MSA HMESC
300-55 300-55; 307-D; 309 Rupture Loop Holding Tank; RLT-2; 

Rupture Loop Hold-Up Tank
300A MSA HMESC 

300-56 300-56; 306-E 90-Day Waste Accumulation Area 300A MSA HMESC
300-57 300-57; 335 Building 90-Day Waste Accumulation Area 300A MSA HMESC
300-58 300-58; 305B Steam Condensate Injection Well; 

Miscellaneous Stream #449 
300A MSA HMESC 

300-59 300-59; 305 Building Steam Condensate; Miscellaneous 
Stream #417 

300A MSA HMESC 

300-6 300-6; 366/366A Fuel Oil Bunkers 300A MSA HMESC
300-60 300-60; 303A Building Steam Condensate; F.D. #26; 

Miscellaneous Stream #339 
300A MSA HMESC 

300-61 300-61; 303B Building Steam Condensate; Injection Well 
#12; Miscellaneous Stream #444

300A MSA HMESC 

300-62 300-62; 303C Building - Steam Condensate; Miscellaneous 
Stream #495 

300A MSA HMESC 

300-64 300-64; 303F Building Steam Condensate; Miscellaneous 
Stream #352 

300A MSA HMESC 

300-65 300-65; 303J Building - Steam Condensate Mud Leg (Part of 
300 Main Supply); Miscellaneous Stream #266

300A MSA HMESC 

300-66 300-66; 303J Building HVAC Condensate; Miscellaneous 
Stream #267 

300A MSA HMESC 

300-67 300-67; Miscellaneous Stream #414; Steam Condensate from 
300 Area Main Steam Header

300A MSA HMESC 

300-68 300-68; 305 Building - Steam Condensate; Miscellaneous 
Stream #451; Pit U23 

300A MSA HMESC 

300-69 300-69; 305 Building Steam Condensate; Miscellaneous 
Stream #415 

300A MSA HMESC 
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300-7 300-7; Possible Early Burial Ground Site; Undocumented 
Solid Waste Burial Ground Adjacent to 618-8

300A MSA HMESC 

300-70 300-70; 305 Building Steam Condensate; Miscellaneous 
Stream #416 

300A MSA HMESC 

300-71 300-71; 306E Building - HVAC Condensate; Miscellaneous 
Stream #454 

300A MSA HMESC 

300-75 300-75; 309 Building Stormwater Runoff and Chiller Water; 
Injection Well #20; Miscellaneous Stream #445

300A MSA HMESC 

300-76 300-76; 306W Building Steam Condensate; Miscellaneous 
Stream #418 

300A MSA HMESC 

300-78 300-78; Miscellaneous Stream #331; 300 Area Main Header 
Steam Trap (Southwest Corner of 313 Building)

300A MSA HMESC 

300-8 300-8; Aluminum Recycle Storage Area; Aluminum 
Shavings Area; North of Railroad and North of 618-8

300A MSA HMESC 

300-80 300-80; 314 Building Stormwater Runoff and Steam 
Condensate; Miscellaneous Stream #268

300A MSA HMESC 

300-85 300-85; 323 Building Steam Valve Pit; Miscellaneous Stream 
#453 

300A MSA HMESC 

300-86 300-86; Miscellaneous Stream #524; 300 Area South Parking 
Lot Stormwater Runoff 

300A MSA HMESC 

300-88 300-88; 320 Building Irrigation Line Effluent; Miscellaneous 
Stream #626 

300A MSA HMESC 

300-89 300-89; 320 Building Irrigation Line Effluent; Miscellaneous 
Stream #627 

300A MSA HMESC 

300-9 300-9; Possible Early Burial Ground Sites North of RR and 
North of 618-8; Solid Waste Burial Ground

300A MSA HMESC 

300-90 300-90; 320 Building Irrigation Line Effluent; Miscellaneous 
Stream #628 

300A MSA HMESC 

300-91 300-91; 320 Building; Miscellaneous Stream #350 300A MSA HMESC 
300-95 300-95; 324/336 Buildings Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #425 
300A WCH CPCC 

300-96 300-96; 325 Building Steam Condensate; Miscellaneous 
Stream #707 

300A MSA HMESC 

300-99 300-99; 325 Building Nitrogen Tank Blowdown 
Miscellaneous Stream #265; Injection Well #399-3 

300A WCH CPCC 

303-K CWS 303-K CWS; 303-K Contaminated Waste Storage 300A MSA HMESC
303-M SA 303-M SA; 303-M Storage Area; 303-M Building Storage 

Area 
300A MSA HMESC 

303-M UOF 303-M UOF; 303-M Uranium Oxide Facility 300A MSA HMESC
304 CF 304 CF; 304 Concretion Facility 300A MSA HMESC
304 SA 304 SA; 304 Storage Area; 304 Building Storage Area 300A MSA HMESC
305-B SF 305-B SF; 305-B Storage Facility 300A MSA HMESC 
307 RB 307 RB; 307 Retention Basins 300A MSA HMESC
309-TW-1 309-TW-1; 309 Holdup Tanks; 309-TW Tank #1 300A MSA HMESC
309-TW-2 309-TW-2; 309 Holdup Tanks; 309-TW Tank #2 300A MSA HMESC
309-TW-3 309-TW-3; 309 Holdup Tank; 309-TW Tank #3 300A MSA HMESC
309-WS-1 309-WS-1; PRTR Ion Exchange Vault; Reactor Ion Exchange 

Pit; 309 Plutonium Recycle Test Reactor Ion Exchanger 
Vault 

300A MSA HMESC 

309-WS-2 309-WS-2; Ion Exchange Vault; PRTR Rupture Loop; 300A MSA HMESC



HANFORD MISSION ESSENTIAL SERVICES CONTRACT      SECTION J 
CONTRACT NO. 89303320DEM000058      ATTACHMENT J-13 

J-13-93 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

RLAIX; Rupture Loop Annex Ion Exchange Loop Vault; 
Rupture Loop Ion Exchange Pit

309-WS-3 309-WS-3; 309 Brine Tank 300A MSA HMESC 
311 MT1 311 MT1; 311 Tank Farm Underground Methanol Tank #1; 

311-1; 311 Methanol Tank 1 
300A MSA HMESC 

311 MT2 311 MT2; 311 Tank Farm Underground Methanol Tank #2; 
311-2; 311 Methanol Tank 2 

300A MSA HMESC 

311-TK-40 311-TK-40; 311 Neutralized Waste Tank 1 300A MSA HMESC
311-TK-50 311-TK-50; 311 Neutralization Tank #2; 311 Neutralized 

Waste Tank 2 
300A MSA HMESC 

313 
CENTRIFUG
E 

313 CENTRIFUGE; 300 Area WATS; 313 Centrifuge 300A MSA HMESC 

313 ESSP 313 ESSP; 313 Building East Site Storage Pad; 313 East Side 
Storage Pad 

300A MSA HMESC 

313 FP 313 FP; 300 Area Waste Acid Treatment System; 313 Filter 
Press 

300A MSA HMESC 

313 MT 313 MT; 313 Building Underground Methanol Storage Tank; 
313 Methanol Tank 

300A MSA HMESC 

313-TK-2 313-TK-2; 300 Area Waste Acid Treatment System; 313 
Waste Acid Neutralization Tank 

300A MSA HMESC 

315 RSDF 315 RSDF; 315 Retired Sanitary Drain Field 300A MSA HMESC
316-1 316-1; South (Old) Pond; 300 Area South Process Pond 300A MSA HMESC 
316-2 316-2; North (New) Pond; 300 Area North Process Pond 300A MSA HMESC
316-3 316-3; Process Water Trenches; 307 Disposal Trenches 300A MSA HMESC
316-4 316-4; 316-N-1; 321 Cribs; 616-4; 300 North Cribs 600A CHPRC CPCC 
316-5 316-5; 3904 Process Waste Trenches; 300 APT; 300 Area 

Process Trenches 
300A WCH HMESC 

323 TANK 1 323 TANK 1; 321 Building Underground Waste Tanks; 321 
Tank Farm #3; 323 Tank 1 

300A MSA HMESC 

323 TANK 2 323 TANK 2; 321 Building Underground Waste Tanks; 321 
Tank Farm #3; 323 Tank 2 

300A MSA HMESC 

323 TANK 3 323 TANK 3; 321 Building Underground Waste Tanks; 321 
Tank Farm #3; 323 Tank 3 

300A MSA HMESC 

323 TANK 4 323 TANK 4; 321 Building Underground Waste Tanks; 321 
Tank Farm #3; 323 Tank 4 

300A MSA HMESC 

325 WTF 325 WTF; 325 Hazardous Waste Treatment Units; 325 Waste
Treatment Facility 

300A WCH CPCC 

331 LSLDF 331 LSLDF; 331 Life Sciences Laboratory Drain Field; 331 
LSL Drain Field 

300A MSA HMESC 

331 LSLT1 331 LSLT1; 331 Life Sciences Laboratory Trench #1; 331 
LSL Trench 1 

300A CHPRC CPCC 

331 LSLT2 331 LSLT2; 331 Life Sciences Laboratory Trench #2; 331 
LSL Trench 2 

300A CHPRC CPCC 

331-C HWSA 331-C HWSA; 331-C Low Level Radioactive Storage Area; 
331-C Hazardous Waste Storage Area 

300A MSA HMESC 

332 SF 332 SF; 332 Storage Facility; 332 Hazardous Waste Storage 
Area; 332 Interim Holding Facility; 332 Packaging Test 
Facility 

300A MSA HMESC 

333 ESHWSA 333 ESHWSA; 333 Building East Side Hazardous Waste 
Storage Area; 333 East Side HWSA

300A MSA HMESC 
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333 WSTF 333 WSTF; 333 WSWOT; 333 West Side Tank Farm; 333 
West Side Uranium Bearing Acid Tanks; 333 West Side 
Waste Oil Tank 

300A MSA HMESC 

333-TK-11 333-TK-11; 333 Chromium Treatment Tank 2; 333 West Side 
Storage Tank for Uranium Bearing Acid

300A MSA HMESC 

333-TK-7 333-TK-7; 333 Chromium Treatment Tank 1; 333 West Side 
Storage Tank for Uranium Bearing Acid

300A MSA HMESC 

334 TFWAST 334 TFWAST; Tank 4; 334 Tank Farm Waste Acid Storage 
Tank 

300A MSA HMESC 

334-A-TK-B 334-A-TK-B; 334-A Waste Acid Storage Tank 1 300A MSA HMESC
334-A-TK-C 334-A-TK-C; 334-A Waste Acid Storage Tank 2 300A MSA HMESC 
335 & 336 
RSDF 

335 & 336 RSDF; 335 & 336 Retired Sanitary Drain Field 300A MSA HMESC 

340 CHWSA 340 CHWSA; 340 Complex Hazardous Waste Storage Area; 
340 Complex HWSA 

300A MSA HMESC 

340 
COMPLEX 

340 COMPLEX; 340 Radioactive Liquid Waste Handling 
Facility; 340 Vault 

300A MSA HMESC 

350 HWSA 350 HWSA; 350-D Hazardous Waste Staging Area; 350 
Building Hazardous Waste Storage Area 

300A MSA HMESC 

3712 USSA 3712 USSA; 3712 Building Uranium Scrap Storage Area; 
3712 Fuels Warehouse; 3712 Uranium Scrap Storage Area 

300A MSA HMESC 

3713 
PSHWSA 

3713 PSHWSA; 3713 Paint Shop Hazardous Waste Satellite 
Area 

300A MSA HMESC 

3713 
SSHWSA 

3713 SSHWSA; 3713 Sign Shop Hazardous Waste Satellite 
Area 

300A MSA HMESC 

3718-F BS 3718-F BS; 3718-F Burn Shed 300A MSA HMESC
3718-F SF 3718-F SF; 3718-F Storage Facility; 3718-F Alkali Metal 

Treatment Facility 
300A MSA HMESC 

3718-F TT1 3718-F TT1; 3718-F Treatment Tank 1 300A MSA HMESC
3718-F TT2 3718-F TT2; 3718-F Treatment Tank 2 300A MSA HMESC
3746-D SR 3746-D SR; 3746-D Silver Recovery; 3746-D Silver 

Recovery Process 
300A MSA HMESC 

400 FD1A 400 FD1A; 4717 Reactor Service Building HVAC 
Condensate; Injection Well #1A; Miscellaneous Stream #14; 
400 Area French Drain 1A 

400A CHPRC CPCC 

400 FD1B 400 FD1B; 4703 Building (FFTF Control Building) HVAC 
Condensate; Injection Well #1B; Miscellaneous Stream #15; 
400 Area French Drain 1B 

400A CHPRC CPCC 

400 FD2 400 FD2; 4621E Building HVAC Condensate and 
Stormwater; Injection Well #02; Miscellaneous Stream #16; 
400 Area French Drain 2 

400A CHPRC CPCC 

400 FD3 400 FD3; 408A East Dump Heat Exchanger Stormwater; 
Injection Well #03; Miscellaneous Stream #17; 400 Area 
French Drain 3 

400A CHPRC CPCC 

400 FD4 400 FD4; 491E Heat Transport Building Stormwater and 
HVAC Condensate; Miscellaneous Stream #18; 400 Area 
French Drain 4 

400A CHPRC CPCC 

400 FD5 400 FD5; 408 South Building Stormwater and Condensate; 
Injection Well #05; Miscellaneous Stream #19; 400 Area 
French Drain 5 

400A CHPRC CPCC 

400 FD6 400 FD6; 408C West Dump Heat Exchanger Sump 400A CHPRC CPCC
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Stormwater; Miscellaneous Stream #20; 400 Area French 
Drain 6 

400 FD7 400 FD7; 453C Switch Gear Pad Stormwater; 4621W 
Auxiliary Equipment Building HVAC Condensate and 
Stormwater; Injection Well #07; Miscellaneous Stream #21; 
Miscellaneous Stream #27; 400 Area French Drain 7

400A CHPRC CPCC 

400 FD8 400 FD8; 4621W Auxiliary Equipment Building HVAC 
Condensate; Injection Well #08; Miscellaneous Stream #22; 
400 Area French Drain 8 

400A CHPRC CPCC

400 FD9 400 FD9; 481 Pumphouse Sanitary Water and Salt Water; 
Injection Well #09; Miscellaneous Stream #23; 400 Area 
French Drain 9 

400A CHPRC CPCC 

400 PPSS 400 PPSS; 4608 Percolation Pond; 4608B Control Structure 
and Process Sewer Sampling Site; 4904 Process Sewer Main; 
4904 Process Sewer System; 400 Area Process Pond and 
Sewer System 

600A CHPRC CPCC 

400 RSP 400 RSP; 400 Area Retired Sanitary Pond 400A CHPRC CPCC
400 RST 400 RST; 400 Area Retired Septic Tanks 400A CHPRC CPCC
400 SS 400 SS; 4608 Sanitary Sewer; 4608 SS; 400 Area Sanitary 

Sewer 
400A CHPRC CPCC 

400 STF 400 STF; 4608 Sanitary Tile Field; 4608 STF; 400 Area 
Sanitary Tile Field 

400A CHPRC CPCC 

400-1 400-1; 400-1 Dump Site 600A CHPRC CPCC
400-11 400-11; 4607 Sanitary Sewer Lagoon; 4607 SSL; 400 Area 

Wetlands 
600A CHPRC CPCC 

400-12 400-12; 4607 Sanitary Tile Field; 4607 STF; 4608A Leaching 
Field; 4608A Sanitary Sewer Leaching Field

600A CHPRC CPCC 

400-13 400-13; Waste Dumping Site (East of FFTF) 600A CHPRC CPCC 
400-14 400-14; Burn Pit (East of FFTF) 600A CHPRC CPCC
400-16 400-16; 4831 Flammable Storage Facility; 4831 FSF 400A CHPRC CPCC
400-17 400-17; Buried Construction Waste Area; Buried 

Construction Waste Area #1 
400A CHPRC CPCC 

400-18 400-18; Buried Construction Waste Area; Buried 
Construction Waste Area #2 

400A CHPRC CPCC 

400-19 400-19; 400-30; 440 Building 90-Day Waste Accumulation 
Area; Hazardous Waste Temporary Storage Facility

400A CHPRC CPCC 

400-23 400-23; 480-A Pump House French Drain; Miscellaneous 
Stream #34; Well Pump P-14 French Drain

400A CHPRC CPCC 

400-24 400-24; Miscellaneous Stream #35; Well Pump P-15 French 
Drain 

400A CHPRC CPCC 

400-25 400-25; Miscellaneous Stream #36; Well Pump P-16 French 
Drain 

400A CHPRC CPCC 

400-31 400-31; 402 Building; Sodium Storage Facility 400A CHPRC CPCC
400-32 400-32; Construction Dry Well; U.G. Drywell - North 400A CHPRC CPCC 
400-33 400-33; Construction Dry Well; U.G. Drywell - South 400A CHPRC CPCC 
400-36 400-36; 4843 Building Temporary Transfer Station; 4843 

Waste Inspection Facility; Sanitary Waste Check Station 
400A CHPRC CPCC 

400-37 400-37; Fuel Oil Tank South of 4732-B 400A CHPRC CPCC
400-38 400-38; Fuel Oil Tank East of 4722-A Building Slab 400A CHPRC CPCC
400-39 400-39; 400 Area Bioremediation Pad; 400 Area Soil Cell 400A CHPRC CPCC
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400-4 400-4; Suspected Burial Ground (East of FFTF) 600A CHPRC CPCC 
400-40 400-40; 403 Building Fuel Storage Facility (FSF); 4718 ISA; 

400 Area Interim Storage Area (ISA); 400 Area Waste 
Management Unit 

400A CHPRC CPCC 

400-41 400-41; 4723 Flammable Liquid Storage Building Soil Stains; 
400 Area Flammable Liquid Storage Area Soil Stains 

400A CHPRC CPCC 

400-42 400-42; Demolished 4722-A Building Slab; Legacy Asbestos 
Site 

400A TBD CPCC 

400-5 400-5; Septic Tank or Cistern 600A CHPRC CPCC
400-6 400-6; Material Dumping Area (North of FFTF); Material 

Dumping Area and Building Foundation
600A CHPRC CPCC 

400-7 400-7; 4607 Sanitary Sewer; 4607 Sanitary Sewer Septic 
Tank; 4607 SS; 4607 SSST 

600A CHPRC CPCC 

400-8 400-8; Construction Material Dumping Area (North of FFTF) 600A CHPRC CPCC
400-9 400-9; 400 Area Retired Portable Sanitary Sewer Treatment 

Plant; 400 RPSSTP 
400A CHPRC CPCC 

403 FD 403 FD; 403 French Drain; Discharge Point from the 403 
Building; Miscellaneous Stream #37; 400 Area Drain 
Discharge from 403; 400 Area French Drain Discharge from 
403 

400A CHPRC CPCC 

427 HWSA 427 HWSA; 427 Building Fuel Cycle Plant Hazardous Waste 
Storage Area; 427 Building Fuels and Materials Exam Facility 
HWSA 

400A CHPRC CPCC 

437 MASF 437 MASF; 400 Area Maintenance and Storage Facility; 437 
Maintenance and Storage Facility 

400A CHPRC CPCC 

4713-B FD 4713-B FD; 4713-B French Drain; Miscellaneous Stream #33 400A CHPRC CPCC
4713-B 
HWSA 

4713-B HWSA; 4713-B Hazardous Waste Storage Area 400A CHPRC CPCC 

4713-B LDFD 4713-B LDFD; 4713-B Loading Dock French Drain; 
Miscellaneous Stream #469 

400A CHPRC CPCC 

4721 FD 4721 FD; 4721 French Drain; Miscellaneous Stream #28; 400 
Area French Drain Discharge from 4721 Building

400A CHPRC CPCC 

4722 
PSHWSA 

4722 PSHWSA; 4722-C Hazardous Waste Storage Area; 
4722 Paint Shop Hazardous Waste Storage Area; 4722 Paint 
Shop HWSA 

400A CHPRC CPCC 

4722-B FD 4722-B FD; 4722-B French Drain 400A CHPRC CPCC
4722-C FD 4722-C FD; 4722-C French Drain; French Drain South of 

4722-C; Miscellaneous Stream #29
400A CHPRC CPCC 

4831 LHWSA 4831 LHWSA; 4831 Flammable Storage Facility; 4831 
Laydown Hazardous Waste Storage Area; 4831 Laydown 
HWSA 

400A CHPRC CPCC 

4843 4843; 4843 Alkali Metal Storage Facility; 4843 AMSF; 4843 
Building; 4843 FFTF Sodium Storage; 4843 Laydown Area 
Warehouse 

400A CHPRC CPCC 

600 BPHWSA 600 BPHWSA; Hazardous Waste Storage Area (607 Batch 
Plant); 600 Area Batch Plant HWSA

Outer Area CHPRC CPCC 

600 CL 600 CL; 671 Facility; Central Landfill; Central Waste 
Landfill; CWL; Solid Waste Landfill; SWL; 600 Area Central 
Landfill 

Outer Area CHPRC CPCC 

600 ESHWSA 600 ESHWSA; Hazardous Waste Storage Area (Exploratory 
Shaft); 600 Area Exploratory Shaft Hazardous Waste Storage 

600A CHPRC CPCC 
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Area; 600 Area Exploratory Shaft HWSA 
600 ESST 600 ESST; Septic Tank - Exploratory Shaft; 600 Area 

Exploratory Shaft Septic Tank 
600A CHPRC CPCC 

600 NRDWL 600 NRDWL; Nonradioactive Dangerous Waste Landfill 
(Central Landfill); NRDW Landfill; NRDWL; 600 Area 
Nonradioactive Dangerous Waste Landfill

Outer Area CHPRC CPCC 

600 NSTFST 600 NSTFST; Near Surface Test Facility; Septic Tank; 600 
Area Near Surface Test Facility Septic Tank

600A CHPRC CPCC 

600 NSTFUT 600 NSTFUT; Near Surface Test Facility; Underground 
Tank; 600 Area Near Surface Test Facility Underground 
Tank 

600A CHPRC CPCC 

600 OCL 600 OCL; Original CLF; 600 Area Original Central Landfill Outer Area CHPRC CPCC
600-1 600-1; Westinghouse Debris Pit 600A MSA HMESC 
600-10 600-10; Battery B Nike Missile Control Center; MIL - H-12C 600A WCH HMESC
600-100 600-100; 600-119; WBL; White Bluffs City Dump; White 

Bluffs City Landfill; White Bluffs Landfill
100A MSA HMESC 

600-105 600-105; SDBDL; Sodium Dichromate Barrel Disposal 
Landfill 

100A MSA HMESC 

600-106 600-106; WBPAC; White Bluff Pickling Acid Cribs; White 
Bluffs Pickling Acid Cribs 

100A MSA HMESC 

600-107 600-107; Gable Mountain Plutonium Storage Vault Cribs; 
213-J & K Cribs; 213-J&K Cribs

600A MSA HMESC 

600-108 600-108; 213-J & K Magazine Waste Storage Cavern; 213-
J&K Storage Facility (SF); 213-K Vault; 218-E-16

600A MSA HMESC 

600-109 600-109; Hanford Trailer Camp Landfill; HTCL 100A MSA HMESC
600-11 600-11; MIL - H-81R 600A WCH HMESC
600-110 600-110; Hanford Townsite Landfill; HTL 100A MSA HMESC
600-111 600-111; P-11 Critical Mass Laboratory Complex (Buildings, 

Crib, 2 Septic Systems and Associated Piping)
100A MSA HMESC 

600-117 600-117; 300 Area Treated Effluent Disposal Facility 
(TEDF); 310 Building 

300A MSA HMESC 

600-12 600-12; Battery C Control Center; MIL - H-83C 600A WCH HMESC
600-120 600-120; Spare Parts Burn Pit; White Bluffs Spare Parts Burn 

Pit 
100A MSA HMESC 

600-121 600-121; Coal Ash Piles; White Bluffs Coal Ash Piles 100A MSA HMESC 
600-124 600-124; Burn Site and Paint Disposal Area; White Bluffs 

Burn Site and Paint Disposal Area 
100A MSA HMESC 

600-125 600-125; Waste Disposal Trenches; White Bluffs Waste 
Disposal Trench 1 

100A MSA HMESC 

600-127 600-127; Fuel Storage Area; White Bluffs Loading Docks 
and Fuel Storage Area 

100A MSA HMESC 

600-128 600-128; Oil and Oil Filter Dump Site; White Bluffs Oil and 
Oil Filter Dump Site 

100A MSA HMESC 

600-129 600-129; Pre-MED White Bluffs Community Dump Site (Oil 
Can Site); White Bluffs Pre-MED Community Dump Site 1 

100A MSA HMESC 

600-13 600-13; Battery "C" Launch Site; MIL - H-83L; PSN 80 600A WCH HMESC
600-131 600-131; Special Fabrication Shop and Warehouse; White 

Bluffs Water Station and Special Fabrication Shops and 
Warehouse 

100A MSA HMESC 

600-132 600-132; Construction Contractor Shop Landfill; White 
Bluffs Construction Contractor Shop Landfill 

100A MSA HMESC 
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600-135 600-135; Horseshoe Pit; Spare Parts Machine Shop Landfill; 
White Bluffs Spare Parts Machine Shop Landfill and Pit

100A MSA HMESC 

600-139 600-139; Automotive Repair Shop; White Bluffs Automotive 
Repair Shop and Associated Waste Sites

100A MSA HMESC 

600-14 600-14; MIL - PSN 01 600A WCH HMESC 
600-142 600-142; Car Body at McGee Ranch Fish Farm 600A WCH HMESC
600-146 600-146; Steel Structure on Northwest Side of Gable 

Mountain 
600A MSA HMESC 

600-148 600-148; Environmental Restoration Disposal Facility; ERDF ERDF CHPRC CPCC
600-149 600-149; 600-54; 661 Complex; Rifle and Pistol Range; 

Small Arms Range 
600A MSA HMESC 

600-149:1 Small Arms Range, Rifle, and Pistol Range 600A MSA HMESC
600-149:2 Berm Behind the Pistol/Rifle Range 600A MSA HMESC
600-15 600-15; MIL - PSN 04 600A WCH HMESC
600-151 600-151; Dumping Areas 50 Yards and 200 Yards 

Downstream of River Mile 14; Military Installation NW of 
100H Area 

100A MSA HMESC 

600-152 600-152; Military Septic Tanks 100A MSA HMESC
600-156 600-156; Construction Debris Dump Site Outer Area CHPRC CPCC 
600-16 600-16; Base Camp 500; H-07-H; MIL - PSN 07/10; PSN 10 600A WCH HMESC
600-17 600-17; H-14; MIL - PSN 12/14 Site and Military Dump; 

PSN 12; Tent Camp 505 
600A WCH HMESC 

600-172 600-172; White Bluffs French Drain or Dry Well 100A MSA HMESC
600-173 600-173; White Bluffs Domestic Debris Dump and Building 

Foundations 
100A MSA HMESC 

600-174 600-174; White Bluffs French Drain 100A MSA HMESC
600-175 600-175; Original Priest Rapids Ice House Drain Field 100A MSA HMESC
600-176 600-176; White Bluffs Paint Disposal Area 100A MSA HMESC
600-177 600-177; White Bluffs Pipe Bender and Equipment Dumping 

Area 
100A MSA HMESC 

600-178 600-178; 213-J and 213-K Guard House Toilet Pit 600A MSA HMESC 
600-179 600-179; Priest Rapids Ice House 100A MSA HMESC
600-18 600-18; H-82; MIL - PSN 72/82; PSN 72; Tent Camp 515 600A WCH HMESC
600-180 600-180; White Bluffs Suspect Automotive Repair Shop 100A MSA HMESC
600-181 600-181; White Bluffs Oil Dump 100A MSA HMESC
600-182 600-182; White Bluffs Asbestos Pipe Lagging and Excess 

Piping 
100A MSA HMESC 

600-183 600-183; White Bluffs Burn Pile and Debris 100A MSA HMESC
600-184 600-184; White Bluffs Townsite Septic System 100A MSA HMESC 
600-185 600-185; Hanford Construction Camp Honey Dump Site 100A MSA HMESC
600-186 600-186; Hanford Construction Camp Septic Tanks and 

Sewage Treatment Plants 
100A MSA HMESC 

600-187 600-187; West Lake Honey Dump Station Outer Area CHPRC CPCC
600-188 600-188; White Bluffs Waste Disposal Trench 2 100A MSA HMESC
600-189 600-189; White Bluffs Warehouse Facility French Drains; 

100-H-23 
100A MSA HMESC 

600-19 600-19; Base Camp 410; H-90; MIL - PSN 90 600A WCH HMESC
600-190 600-190; White Bluffs Warehouse Tar and/or Paint Disposal 

Area 
100A MSA HMESC 

600-191 600-191; White Bluffs Pre-MED Community Dump Site 2 100A MSA HMESC
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600-193 600-193; White Bluffs Gas Station 100A MSA HMESC 
600-194 600-194; Main Pipe Fabrication and Blacksmith Shop; White 

Bluffs Main Pipe Fabrication Shop 
100A MSA HMESC 

600-199 600-199; White Bluffs Ash Covered Concrete Pad 100A MSA HMESC
600-2 600-2; Army Landfill 600A CHPRC CPCC
600-20 600-20; 615 Hot Mix Plant for Road Materials; Tank 

Cleaning Site
100A MSA HMESC 

600-200 600-200; Priest Rapids Ice House Septic Tank 100A MSA HMESC
600-201 600-201; White Bluffs Paint and Solid Waste Disposal Site 100A MSA HMESC
600-202 600-202; Hanford Townsite Four Burn and Burial Pits 100A MSA HMESC
600-203 600-203; White Bluffs French Drains 100A MSA HMESC 
600-204 600-204; Hanford Townsite Burn and Burial Trench 100A MSA HMESC
600-205 600-205; Hanford Townsite Landfill 2 100A MSA HMESC
600-206 600-206; 101 Building Graphite Dump Site 100A MSA HMESC
600-207 600-207; Hanford Construction Camp Powerhouse Ash Pile 100A MSA HMESC
600-208 600-208; Hanford Construction Camp Boiler House Ponds 100A MSA HMESC 
600-209 600-209; White Bluffs Excess Railroad Tie Materials 100A MSA HMESC
600-211 600-211; 616A; 616-A; SALDS; State Approved Land 

Disposal Site 
Outer Area WRPS TWCC 

600-212 600-212; Relocatable Latrine Facility Holding Tank System Outer Area MSA HMESC
600-213 600-213; Hanford Airport Underground Fuel Storage Tanks 100A MSA HMESC
600-214 600-214; 600-PSTF; MODU-Tanks; 600 Area Purgewater 

Storage and Treatment Facility
Outer Area CHPRC CPCC 

600-215 600-215; 6265A 90-Day Waste Accumulation Area Outer Area CHPRC CPCC
600-217 600-217; H-61-H Anti-Aircraft Artillery Site Sewer System Outer Area CHPRC CPCC
600-218 600-218; H-61-H Anti-Aircraft Artillery Site Dumping Area Outer Area CHPRC CPCC 
600-22 600-22; UFO Landing Site 600A MSA HMESC
600-220 600-220; H-51 Anti-Aircraft Artillery Site Dumping Area Outer Area CHPRC CPCC 
600-222 600-222; H-60 Gun Site 600A MSA HMESC
600-223 600-223; H-50 Gun Site Pit; Military Camp South of 200W Outer Area CHPRC CPCC
600-224 600-224; H-50 Gun Site Septic System; Military Camp South 

of 200W 
Outer Area CHPRC CPCC 

600-226 600-226; Gun Site H-42 Dumping Area Outer Area CHPRC CPCC 
600-227 600-227; H-40 Gun Site Building Foundations Outer Area CHPRC CPCC
600-228 600-228; H-40 Gun Site Dumping Area Outer Area CHPRC CPCC
600-23 600-23; Dumping Area Within Gravel Pit #11; Gravel Pit 11 600A MSA HMESC
600-230 600-230; RCRA General Inspection 200WFY97 Item #4 

Historic Disposal Site 
100A MSA HMESC 

600-232 600-232; 100B Electrical Laydown Area 100A MSA HMESC
600-233 600-233; Vertical Pipe Near 100B Electrical Laydown Area 100A MSA HMESC
600-235 600-235; Buried Lead Sheathed Telephone Cables Outer Area MSA HMESC 
600-236 600-236; Bioremediation Site; Petroleum Contaminated Soil; 

Soilcell 607 Site 
Outer Area CHPRC CPCC 

600-239 600-239; 615 Hot Mix Plant Debris; Debris in Pit 16; 
Hanford Aggregate Pit Debris 

100A MSA HMESC 

600-24 600-24; H-21 Anti-Aircraft Artillery Compound and Dump 
Site; West P-11 

100A MSA HMESC 

600-240 600-240; 615 Hot Mix Plant Debris; Debris in Pit 17; 
Hanford Aggregate Pit Debris 

100A MSA HMESC 

600-243 600-243; Bioremediation Pad Inside Gravel Pit #6; Oil 300A MSA HMESC
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Contaminated Soil; Petroleum Contaminated Soil 
Bioremediation Pad; Pit 6 

600-246 600-246; Gravel Pit #9; Inert/Demolition Waste Landfill; Pit 
9 

600A MSA HMESC 

600-247 600-247; Gravel Pit #10; Inert Landfill; Pit 10 600A MSA HMESC 
600-249 600-249; Debris Within Gravel Pit 6 300A MSA HMESC
600-256 600-256; Atmospheric Dispersion Modeling Towers; 

Ethylene Glycol Release 
Outer Area CHPRC CPCC 

600-257 600-257; 213-J Magazine Waste Storage Cavern; 213-J 
Vault; 213-J&K Storage Facility

600A MSA HMESC 

600-259 600-259; Grout Waste Test Lysimeter; Inactive Lysimeter 
Site East End; Special Waste Form Lysimeter

600A WCH HMESC 

600-26 600-26; Hanford Townsite Burn Pile 100A MSA HMESC
600-260 600-260; Roped Off Area Near Meteorological Tower Outer Area CHPRC CPCC
600-262 600-262; Lysimeter Test Site; West Lake Test Crib Outer Area CHPRC CPCC
600-263 600-263; Pile of Cans and White Powder 100A MSA HMESC
600-264 600-264; Abandoned Oil Drum 600A MSA HMESC 
600-266 600-266; Trash Dump West of Gate 117A Outer Area CHPRC CPCC
600-268 600-268; Pipe Laydown Yard Accumulation Area; 200 East 

Pipe Yard Drum Accumulation Area 
Outer Area CHPRC CPCC 

600-269-PL 600-269-PL; Cross Site Transfer Line Replacement; Lines 
SNL-3150 and 3160; New Cross-Site Transfer Line

S FARMS WRPS TWCC 

600-27 600-27; 6-54-18A; 6-54-18B; 6-54-18C; 6-54-18D; A58858; 
A8855; A8856; A8857; Foundations and Dumping Area; 
Water Supply Valve Pits; Well 699-50-18C; Well DC-6

100A MSA HMESC 

600-272 600-272; Petroleum-Contaminated Borehole; Well 699-43-2 100A MSA HMESC
600-275 600-275; Army Ammo Site; Igloo Site; Regulated Storage 

Area; 218-W-14 
Outer Area MSA HMESC 

600-278 600-278; Bioremediation Pad Within Gravel Pit 9; Oil 
Contaminated Soil 

600A MSA HMESC 

600-279 600-279; Vegetation Free Area Between White Bluffs and 
100F 

100A MSA HMESC 

600-280 600-280; Hardened Tar Site 100A MSA HMESC
600-281 600-281; Scattered Debris South of Army Loop Road Outer Area CHPRC CPCC
600-282 600-282; Wood and Coal Debris Piles Outer Area CHPRC CPCC 
600-284-PL 600-284-PL; Cross Site Transfer Pipeline; Lines V360, V361, 

V362, V363, V364 and V366; Old Cross Site Transfer Line; 
Original Cross Site Transfer Pipeline; Piping Associated with 
UPR-600-20, Cross Site Transfer Line 

U PLANT CHPRC CPCC 

600-284-PL-A 600-284-PL-A; Cross Site Transfer Line; Cross Site Transfer 
Pipeline; Lines V360, V361, V362, V363, V364 and V366; 
Old Cross Site Transfer Line; Original Cross Site Transfer 
Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

U PLANT None CPCC 

600-284-PL-B 600-284-PL-B; Cross Site Transfer Line; Cross Site Transfer 
Pipeline; Lines V360, V361, V362, V363, V364 and V366; 
Old Cross Site Transfer Line; Original Cross Site Transfer 
Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

Outer Area None CPCC 

600-284-PL-C 600-284-PL-C; Cross Site Transfer Line; Cross Site Transfer 
Pipeline; Lines V360, V361, V362, V363, V364 and V366; 
Old Cross Site Transfer Line; Original Cross Site Transfer 

BOE None CPCC
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Pipeline; Piping Associated with UPR-600-20; 600-284-PL
600-284-PL-X 600-284-PL-X; Cross Site Transfer Line; Cross Site Transfer 

Pipeline; Lines V360, V361, V362, V363, V364 and V366; 
Old Cross Site Transfer Line; Original Cross Site Transfer 
Pipeline; Piping Associated with UPR-600-20; 600-284-PL

Not Available TBD CPCC

600-285-PL 600-285-PL; Pipeline from 212-N to 216-N-1 Pond Outer Area CHPRC CPCC
600-286-PL 600-286-PL; Pipeline from 212-P to 216-N-4 Pond Outer Area CHPRC CPCC
600-287-PL 600-287-PL; Pipeline from 212-R to 216-N-6 Pond Outer Area CHPRC CPCC
600-288 600-288; Soil Corrosion Test Site Outer Area CHPRC CPCC
600-289 600-289; Dumping Area Near Shooting Range 600A TBD CPCC
600-29 600-29; 100-K Construction Lay-down Area; 100-K-41 100A MSA HMESC
600-290 600-290; Contaminated Concrete Foundation West of 618-13; 

Pad and Loading Dock Near 618-13; 300 West Storage Area
300A MSA HMESC 

600-290:1 Contaminated Concrete Foundation West of 618-13, Pad and 
Loading Dock 

600A MSA HMESC 

600-290:2 300 West Storage Area 300A MSA HMESC
600-291-PL 600-291-PL; TEDF Line; 200 Area Treated Effluent Disposal 

Facility Pipeline 
REDOX WRPS TWCC 

600-292-PL 600-292-PL; SALDS Pipeline; State Approved Land Disposal 
Site Pipeline 

Outer Area WRPS TWCC 

600-293 600-293; White Bluffs Service Station #1 100A MSA HMESC 
600-294 600-294; White Bluffs Service Station #2 100A MSA HMESC
600-295 600-295; White Bluffs Paint Shop 100A MSA HMESC
600-296 600-296; White Bluffs Fire Department Septic System 100A MSA HMESC
600-297 600-297; White Bluffs Imhoff Tank 100A MSA HMESC
600-298 600-298; Surface Debris and Stained Soil in 100-IU-2 100A MSA HMESC
600-298:1 600-298:1, Stained Soil/Surface Debris Area 1 600A MSA HMESC 
600-298:2 600-298:2, Stained Soil/Surface Debris Area 2 600A MSA HMESC
600-298:3 600-298:3, Stained Soil/Surface Debris Area 3 600A MSA HMESC
600-298:4 600-298:4 Stained Soil/Surface Debris Area 4 600A MSA HMESC
600-298:5 600-298:5 Stained Soil/Surface Debris Area 5 600A MSA HMESC
600-298:6 600-298:6 Stained Soil/Surface Debris Area 6 600A MSA HMESC
600-298:7 600-298:7 Stained Soil/Surface Debris Area 7 600A MSA HMESC 
600-298:8 600-298:8 Stained Soil/Surface Debris Area 8 600A MSA HMESC
600-299 600-299; Surface Debris and Batteries 100A MSA HMESC
600-299:1 600-299:1, Surface Debris and Batteries Area 1 600A MSA HMESC
600-299:2 600-299:2, Surface Debris and Batteries Area 2 600A MSA HMESC
600-299:3 600-299:3, Surface Debris and Batteries Area 3 600A MSA HMESC
600-299:4 600-299:4, Surface Debris and Batteries Area 4 600A MSA HMESC 
600-299:5 600-299:5, Surface Debris and Batteries Area 5 600A MSA HMESC
600-299:6 600-299:6, Debris and Soil From White Bluffs Central Shop 

Areas 
600A MSA HMESC 

600-3 600-3; Hanford Townsite Excess Material Storage Yard/Paint 
Pit 

100A MSA HMESC 

600-30 600-30; 100-DR Construction Lay-down Area 100A MSA HMESC
600-300 600-300; Miscellaneous Surface Debris Sites 100A MSA HMESC
600-300:1 600-300:1, Miscellaneous Surface Debris Area 1 600A MSA HMESC
600-300:10 600-300:10, Miscellaneous Surface Debris Area 10 600A MSA HMESC
600-300:11 600-300:11, Miscellaneous Surface Debris Area 11 600A MSA HMESC 
600-300:12 600-300:12, Miscellaneous Surface Debris Area 12 600A MSA HMESC
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600-300:2 600-300:2, Miscellaneous Surface Debris Area 2 600A MSA HMESC 
600-300:3 600-300:3, Miscellaneous Surface Debris Area 3 600A MSA HMESC
600-300:4 600-300:4, Miscellaneous Surface Debris Area 4 600A MSA HMESC
600-300:5 600-300:5, Miscellaneous Surface Debris Area 5 600A MSA HMESC
600-300:6 600-300:6. Miscellaneous Surface Debris Area 6 600A MSA HMESC
600-300:7 600-300:7, Miscellaneous Surface Debris Area 7 600A MSA HMESC 
600-300:8 600-300:8, Miscellaneous Surface Debris Area 8 600A MSA HMESC
600-300:9 600-300:9, Miscellaneous Surface Debris Area 9 600A MSA HMESC
600-301 600-301; White Bluffs Sanitary Sewer Pipelines 100A MSA HMESC
600-302 600-302; French Drain with Vent Pipe 100A MSA HMESC
600-303 600-303; Vertical Pipes 100A MSA HMESC
600-305 600-305; Suspect Asbestos Containing Material Sites 100A MSA HMESC 
600-306 600-306; Burn Site #1 100A MSA HMESC
600-307 600-307; Burn Site #2 100A MSA HMESC
600-308 600-308; Garnet Sand 100A MSA HMESC
600-309 600-309; Burn Site #3 100A MSA HMESC
600-31 600-31; 100-F Area Bottle Disposal Site 100A MSA HMESC
600-310 600-310; Burn Site #4 100A MSA HMESC 
600-311 600-311; Burn Site #5 100A MSA HMESC
600-312 600-312; Burn Site #6 100A MSA HMESC
600-313 600-313; Burned Area and Oil Stained Soil 100A MSA HMESC
600-314 600-314; Telecommunication Components 100A MSA HMESC
600-314:1 600-314; Telecommunication Components Area 1 600A MSA HMESC
600-314:2 600-314; Telecommunication Components Area 2 600A MSA HMESC 
600-314:3 600-314; Telecommunication Components Area 3 600A MSA HMESC
600-314:4 600-314; Telecommunication Components Area 4 600A MSA HMESC
600-314:5 600-314; Telecommunication Components Area 5 600A MSA HMESC
600-315 600-315; Black Granular Stain 100A MSA HMESC
600-316 600-316; Dry Cell Batteries 100A MSA HMESC
600-316:1 Dry Cell Batteries Area 1 600A MSA HMESC 
600-316:2 Dry Cell Batteries Area 2 600A MSA HMESC
600-316:3 Dry Cell Batteries Area 3 600A MSA HMESC
600-316:4 Dry Cell Batteries Area 4 600A MSA HMESC
600-316:5 Dry Cell Batteries Area 5 600A MSA HMESC
600-316:6 Dry Cell Batteries Area 6 600A MSA HMESC
600-317 600-317; Battery and Burn Area 100A MSA HMESC 
600-318 600-318; Wet Cell Batteries 100A MSA HMESC
600-318:1 Wet Cell Batteries Area 1 600A MSA HMESC
600-318:2 Wet Cell Batteries Area 2 600A MSA HMESC
600-318:3 Wet Cell Batteries Area 3 600A MSA HMESC
600-318:4 Wet Cell Batteries Area 4 600A MSA HMESC
600-318:5 Wet Cell Batteries Area 5 600A MSA HMESC 
600-319 600-319; Miscellaneous Debris 100A MSA HMESC
600-319:1 Miscellaneous Debris Area 1 600A MSA HMESC
600-319:2 Miscellaneous Debris Area 2 600A MSA HMESC
600-319:3 Miscellaneous Debris Area 3 600A MSA HMESC
600-32 600-32; N Area Landfill 100A MSA HMESC
600-320 600-320; Oil Stains 100A MSA HMESC 
600-320:1 Oil Stains Area 1 600A MSA HMESC
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600-320:2 Oil Stains Area 2 600A MSA HMESC 
600-320:3 Oil Stains Area 3 600A MSA HMESC
600-320:4 Oil Stains Area 4 600A MSA HMESC
600-320:5 Oil Stains Area 5 600A MSA HMESC
600-320:6 Oil Stains Area 6 600A MSA HMESC
600-320:7 Oil Stains Area 7 600A MSA HMESC
600-320:8 Oil Stains Area 8 600A MSA HMESC 
600-320:9 Oil Stains Area 9 600A MSA HMESC
600-321 600-321; Suspect Asbestos Containing Material and Debris 100A MSA HMESC
600-321:1 Suspect Asbestos Containing Material and Debris Area 1 600A MSA HMESC
600-321:2 Suspect Asbestos Containing Material and Debris Area 2 600A MSA HMESC
600-321:3 Suspect Asbestos Containing Material and Debris Area 3 600A MSA HMESC
600-321:4 Suspect Asbestos Containing Material and Debris Area 4 600A MSA HMESC 
600-322 600-322; Rail Spur Pipe 100A MSA HMESC
600-323 600-323; Suspect Bermed Area 100A MSA HMESC
600-324 600-324; Burnt Debris Area 100A MSA HMESC
600-325 600-325; Burned Roofing Materials 100A MSA HMESC
600-325:1 Burned Roofing Materials Area 1 600A MSA HMESC
600-325:2 Burned Roofing Materials Area 2 600A MSA HMESC 
600-326 600-326; Odorous Black Material 100A MSA HMESC
600-326:1 Odorous Black Material Area 1 600A MSA HMESC
600-326:2 Odorous Black Material Area 2 600A MSA HMESC
600-327 600-327; Suspect Dichromate Facility 100A MSA HMESC
600-328 600-328; Lead Slag 100A MSA HMESC
600-329 600-329; Concrete Outfall Structure 100A MSA HMESC 
600-33 600-33; 105-C Reactor Test Loop Burial Site 100A MSA HMESC
600-330 600-330; Division Street Service Station 100A MSA HMESC 
600-331 600-331; Lime Sulfur Barrel Site 100A MSA HMESC
600-332 600-332; Gable Mountain Firing Range Septic System 600A MSA HMESC
600-333 600-333; Underground Concrete Structure 100A MSA HMESC 
600-334 600-334; CMX Building 100A MSA HMESC
600-334:1 CMX Building and Surface Anomalies 600A MSA HMESC
600-334:2 Burn area near CMX Building 600A MSA HMESC
600-335 600-335; Service Station and UST 100A MSA HMESC
600-336 600-336; 609-G Septic Tank and Tile Field; 6607-03; 6607-3 Outer Area TBD HMESC
600-337 600-337; 6290 Building Drain Field; 6607-01; 6607-1; 

Rigging Services Facility Septic
Outer Area MSA HMESC 

600-339 600-339; 100 Area Fire Station Dry Well 100A MSA HMESC 
600-34 600-34; 100-B Baled Tumbleweed Disposal Site 100A MSA HMESC
600-340 600-340; 100 area Fire Station Soil Stained Areas 100A MSA HMESC
600-341 600-341; Inter Areas Battery Remnant Area #1 600A MSA HMESC
600-342 600-342; Inter Areas Contaminated Clothing Area near Susie 

Junction 
600A MSA HMESC 

600-343 600-343; Inter Areas Burn Site #1 600A MSA HMESC
600-344 600-344; Inter Areas Stain Site #1 600A MSA HMESC
600-345 600-345; 100-BC Vicinity Oil Stain and Filter Area 100A MSA HMESC 
600-346 600-346; 100-BC Vicinity Ash and Debris Area 100A MSA HMESC
600-347 600-347; 100 Area Fire Station Burn Pit 100A MSA HMESC
600-348 600-348; 100 Area Fire Station Underground Storage Tanks 100A MSA HMESC
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600-349 600-349; Unexploded Ordnance (UXO) outside of 600-149 600A MSA HMESC 
600-35 600-35; Debris Area Between 100-N and 100-D Areas 100A MSA HMESC
600-350 600-350; PNL Water Catchment Experiment 100A MSA HMESC
600-351 600-351; Stained areas outside of 100-F Area 100A MSA HMESC
600-353 600-353; Non-Operational Property Evaluation Zone 1, Areas 

of Distressed Vegetation and Oil Filter Debris
Outer Area TBD CPCC 

600-354 600-354; Non-Operational Property Evaluation Zone 1, 
Debris Field West of Army Loop Road

Outer Area CHPRC CPCC 

600-355 600-355; Non-Operational Property Evaluation Zone 1, 
Ridgeline West of Army Loop Road

Outer Area CHPRC CPCC 

600-356 600-356; Non-Operational Area Zone 2; Tar Deposit West of 
Susie Junction 

600A MSA HMESC 

600-358 600-358; Scattered Waste Areas in the Vicinity of the Gable 
Mountain Firing Range 

600A MSA HMESC 

600-359 600-359; Non-Operational Property Evaluation Zone 2, 
Location 1 Debris and Distressed Vegetation

Outer Area CHPRC CPCC 

600-36 600-36; Ethel Railroad Siding (Burn Pit) Outer Area CHPRC CPCC
600-360 600-360; Non-Operational Property Evaluation Zone 2, 

Location 2 Debris Sites 
Outer Area CHPRC CPCC 

600-361 600-361; Non-Operational Property Evaluation Zone 2, 
Location 3 Debris 

Outer Area CHPRC CPCC 

600-362 600-362; Non-Operational Property Evaluation Zone 2, 
Location 4 Debris and Anomalies

Outer Area CHPRC CPCC 

600-363 600-363; Non-Operational Property Evaluation Zone 2, 
Location 5 Debris; Walkdown Area 7

Outer Area CHPRC CPCC 

600-364 600-364; Non-Operational Property Evaluation Zone 2, 
Location 6, Electrical Parts Debris, Area 24

Outer Area CHPRC CPCC 

600-365 600-365; Non-Operational Area Zone 2 Debris Landfill 
adjacent to 600-228, H-40 Anti-Aircraft Gun Site debris

Outer Area CHPRC CPCC 

600-367 600-367; Burial Pit near the Geotechnical Engineering and 
Development Facility (Little Egypt)

600A WCH HMESC 

600-368 600-368; Segment 4 Stained Soil #1 600A MSA HMESC
600-369 600-369; Segment 4 Bare Ground and Crusted Soil Areas 600A MSA HMESC 
600-369:1 600-369:1, Segment 4 Bare Ground and Crusted Soil Area 1 600A MSA HMESC
600-369:2 600-369:2, Segment 4 Bare Ground and Crusted Soil Area 2 600A MSA HMESC
600-369:3 600-369:3, Segment 4 Bare Ground and Crusted Soil Area 3 600A MSA HMESC 
600-369:4 600-369:4, Segment 4 Bare Ground and Crusted Soil Area 4 600A MSA HMESC
600-369:5 600-369:5, Segment 4 Bare Ground and Crusted Soil Area 5 600A MSA HMESC 
600-369:6 600-369:6, Segment 4 Bare Ground and Crusted Soil Area 6 600A MSA HMESC
600-369:7 600-369:7, Segment 4 Bare Ground and Crusted Soil Area 7 600A MSA HMESC
600-369:8 600-369:8, Segment 4 Bare Ground and Crusted Soil Area 8 600A MSA HMESC
600-37 600-37; Browns Wells; Johnson's Wells ERDF CHPRC CPCC
600-370 600-370; Segment 4 Debris Area #1 600A MSA HMESC
600-371 600-371; Segment 4 Chalky Material Area 600A MSA HMESC 
600-372 600-372; Segment 4 Oil Stains and Filter Areas 600A MSA HMESC
600-372:1 600-372:1, Segment 4 Oil Stain and Filter Area #1a 600A MSA HMESC
600-372:2 600-372:2, Segment 4 Oil Stain and Filter Area #1b 600A MSA HMESC
600-373 600-373; Segment 4 Bare Ground and White Stain Area 600A MSA HMESC
600-374 600-374; Segment 4 Drum Remnant Area 600A MSA HMESC
600-375 600-375; Segment 4 Dry Cell Battery Debris Area #1 600A MSA HMESC 
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600-375:1 600-375:1, Segment 4 Dry Cell Battery Debris Area #1a 600A MSA HMESC 
600-375:2 600-375:2, Segment 4 Dry Cell Battery Debris Area #1b 600A MSA HMESC
600-375:3 600-375:3, Segment 4 Dry Cell Battery Debris Area #1c 600A MSA HMESC
600-375:4 600-375:4, Segment 4 Dry Cell Battery Debris Area #1d 600A MSA HMESC
600-375:5 600-375:5, Segment 4 Dry Cell Battery Debris Area #1e 600A MSA HMESC
600-376 600-376; Segment 4 Stained Soil Area #2 600A MSA HMESC 
600-376:1 600-376:1, Segment 4 stained Soil Area #2a 600A MSA HMESC
600-376:2 600-376:2, Segment 4 stained Soil Area #2b 600A MSA HMESC
600-377 600-377; Segment 4 Oil Stain and Filter Area #2 600A MSA HMESC
600-378 600-378; 506 Telephone Exchange Emergency Generator 

Building Underground Fuel Storage Tank
600A MSA HMESC 

600-379 600-379; Segment 4 Burn Area #1 600A MSA HMESC
600-38 600-38; Railroad Siding Susie; Susie Junction; 600-25 600A MSA HMESC
600-380 600-380; Segment 4 Unknown Cylinder 100A MSA HMESC 
600-381 600-381; Segment 4 Underground Structure with Wooden Air 

Vents Feature 
100A MSA HMESC 

600-382 600-382; Segment 4 Oil Stains and Filter Area #3 100A MSA HMESC
600-382:1 600-382:1, Segment 4 Oil Stain and Filter Area #3a 600A MSA HMESC
600-382:2 600-382:2, Segment 4 Oil Stain and Filter Area #3b 600A MSA HMESC
600-382:3 600-382:3, Segment 4 Oil Stain and Filter Area #3c 600A MSA HMESC
600-382:4 600-382:4, Segment 4 Oil Stain and Filter Area #3d 600A MSA HMESC
600-382:5 600-382:5, Segment 4 Oil Stain and Filter Area #3e 600A MSA HMESC 
600-383 600-383; Segment 4 Battery Remnant Areas #2 100A MSA HMESC
600-383:1 600-383:1, Segment 4 Battery Remnant Area #2a 600A MSA HMESC
600-383:10 600-383:10, Segment 4 Battery Remnant Area #2j 600A MSA HMESC
600-383:2 600-383:2, Segment 4 Battery Remnant Area #2b 600A MSA HMESC
600-383:3 600-383:3, Segment 4 Battery Remnant Area #2c 600A MSA HMESC
600-383:4 600-383:4, Segment 4 Battery Remnant Area #2d 600A MSA HMESC 
600-383:5 600-383:5, Segment 4 Battery Remnant Area #2e 600A MSA HMESC
600-383:6 600-383:6, Segment 4 Battery Remnant Area #2f 600A MSA HMESC
600-383:7 600-383:7, Segment 4 Battery Remnant Area #2g 600A MSA HMESC
600-383:8 600-383:8, Segment 4 Battery Remnant Area #2h 600A MSA HMESC
600-383:9 600-383:9, Segment 4 Battery Remnant Area #2i 600A MSA HMESC
600-384 600-384; Segment 4 Stained Soil Area #3 100A MSA HMESC 
600-384:1 600-384:1, Segment 4 Stained Soil Area #3a 600A MSA HMESC
600-384:2 600-384:2, Segment 4 Stained Soil Area #3b 600A MSA HMESC
600-384:3 600-384:3, Segment 4 Stained Soil Area #3c 600A MSA HMESC 
600-384:4 600-384:4, Segment 4 Stained Soil Area #3d 600A MSA HMESC
600-384:5 600-384:5, Segment 4 Stained Soil Area #3e 600A MSA HMESC 
600-385 600-385; Segment 4 Transite, Concrete, and Metal Debris 

Area 
100A MSA HMESC 

600-386 600-386; Segment 5 Battery Remnant Area #1 600A MSA HMESC
600-387 600-387; 212-R Railspur Legacy Contamination Outer Area CHPRC CPCC
600-388 600-388; Non-Operational Property Evaluation Zone 4, 

Debris Field South of Army Loop Road
Outer Area CHPRC CPCC 

600-389 600-389; Non-Operational Property Evaluation Zone 4, 
Surface Debris near 600-49 

Outer Area CHPRC CPCC 

600-390 600-390; Non-Operational Property Evaluation Zone 3, Area 
of Dried Surface Material 

Outer Area CHPRC CPCC 
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600-391 600-391; Dumping Area Southeast of H-40 Gun Site Outer Area CHPRC CPCC 
600-392 600-392; Debris and Radiological Signs West of 212-N Outer Area CHPRC CPCC
600-393 600-393; Potential Battery Components Debris Area 600A CHPRC CPCC
600-394 600-394; Debris and Glass Jars near OCSA Outer Area CHPRC CPCC
600-395 600-395; Bomb Fragments and DDT Canisters 600A TBD CPCC
600-396 600-396; 600-396 Debris Pit near Riverland 600A TBD CPCC 
600-397 600-397; Transite Asbestos East of Vernita Bridge 600A MSA HMESC
600-398 600-398; Debris South of Waste Treatment Plant Outer Area TBD CPCC
600-399-PL 600-399-PL; ERDF Leachate Line; Groundwater Transfer 

Line; Groundwater Treatment System; Liquid Effluent 
Treatment Facility Pipeline, LERF Pipeline

Outer Area WRPS TWCC 

600-4 600-4; Howitzer Site 600A MSA HMESC
600-40 600-40; West of West Lake Dumping Area Outer Area CHPRC CPCC
600-400 600-400; Debris near Pit 14b 600A TBD CPCC
600-401-PL 600-401-PL; ERDF Leachate Pipeline ERDF TBD CPCC
600-402 600-402; Light Ballasts Dump Site 100A TBD CPCC 
600-403 600-403; Thorium Contamination Found Near 618-13 300A CHPRC CPCC
600-404 600-404; 506B and 506BA Unconventional Septic System Outer Area TBD HMESC
600-406 600-406; 101 Building Laundry Pit and Pipeline 100A TBD HMESC
600-41 600-41; H 70 Anti-Aircraft Artillery (AAA) Site 600A WCH HMESC
600-42 600-42; H 71 Anti-Aircraft Artillery (AAA) Site 600A WCH HMESC
600-43 600-43; McGee Fish Farm 600A WCH HMESC 
600-45 600-45; Transite and Metal Debris Pile 600A WCH HMESC
600-46 600-46; Cutup Oil Dump 600A MSA HMESC
600-47 600-47; Dumping Area North of 300-FF-1 300A MSA HMESC
600-49 600-49; H-42 Gun Site Building Foundations, Ammunition 

Storage and Small Arms Firing Range
Outer Area CHPRC CPCC 

600-5 600-5; Asphalt Heliport; White Bluffs Waste Oil Dump 100A MSA HMESC
600-50 600-50; Hanford Construction Camp Coal Yard 100A MSA HMESC
600-51 600-51; Chemical Dump; Pile of White Powder 600A MSA HMESC 
600-52 600-52; White Bluffs Surface Basin 100A MSA HMESC
600-55 600-55; Paved Area and Collapsed Structure 100A MSA HMESC
600-56 600-56; Pre-Hanford Farm Site; Undocumented Solid Waste 

Site 
100A MSA HMESC 

600-58 600-58; BPA SWMU #13; H.J. Ashe Substation Oil/Water 
Separator & Drywells 

600A TBD HMESC 

600-59 600-59; BPA SWMU #12; Generator Storage Area Sump; 
H.J. Ashe Substation Storage Area

600A TBD HMESC 

600-6 600-6; Battery B Nike Missile Launch Site; MIL - H-12-L 600A WCH HMESC
600-60 600-60; H.J. Ashe Substation Switchyard Facility 600A TBD HMESC
600-61 600-61; White Bluffs Substation 600A CHPRC CPCC
600-62 600-62; Benton Switch Substation Releases 600A MSA HMESC 
600-63 600-63; Buried Waste Test Facility; BWTF; Recharge Study 

Site; Vadose Zone Field Study 300 North; VZFS300N; 300-N 
Lysimeter Area 

600A CHPRC CPCC 

600-65 600-65; 607 Batch Plant Drum Site Outer Area CHPRC CPCC 
600-66 600-66; 607 Batch Plant Orphan Drums Outer Area CHPRC CPCC
600-67 600-67; Bruggemann's Fruit Storage Warehouse 600A MSA HMESC
600-7 600-7; Concrete/Asbestos Pipe Site; Nike Asbestos Pipe Site 600A WCH HMESC
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600-70 600-70; Solid Waste Management Unit (SWMU) #2 - 
Miscellaneous Solid Waste 

ERDF CHPRC CPCC 

600-71 600-71; 607 Batch Plant Burn Pit Outer Area CHPRC CPCC 
600-72 600-72; H-12R; Wahluke Slope H-12-R Debris Site 600A WCH HMESC
600-73 600-73; Wahluke Slope Igloo Sites 600A WCH HMESC
600-74 600-74; Motor Pool Dump; Wahluke Slope PSN 12/14 

Military Construction Dump 
600A WCH HMESC 

600-75 600-75; Wahluke Slope PSN 80 Debris Site 600A WCH HMESC
600-76 600-76; Underground Rooms; Wahluke Slope Radar Site 600A WCH HMESC
600-77 600-77; Antiaircraft Gun Shrapnel Sites 1, 2, and 3; Wahluke 

Slope Shrapnel Sites 
600A WCH HMESC 

600-78 600-78; Power Pole 12-3 Cistern; 12-3 Cistern 600A WCH HMESC
600-79 600-79; Wahluke Slope Clay Pit Cistern 600A WCH HMESC 
600-80 600-80; Wahluke Slope Cow Camp Cistern 600A WCH HMESC
600-81 600-81; Wahluke Slope Homestead Cistern 600A WCH HMESC
600-82 600-82; Wahluke Slope Overlook Cistern 600A WCH HMESC
600-83 600-83; Wahluke Slope Stock Tank Cistern 600A WCH HMESC
600-84 600-84; Wahluke Slope Wagon Road Cistern 600A WCH HMESC
600-85 600-85; Wahluke Slope Stove Cistern 600A WCH HMESC 
600-86 600-86; Wahluke Slope Wasteway Cistern 600A WCH HMESC
600-87 600-87; Wahluke Slope Dune Homestead 600A WCH HMESC
600-88 600-88; Wahluke Slope Lonetree Homestead 600A WCH HMESC
600-89 600-89; Wahluke Slope Asphalt Batch Plant 600A WCH HMESC
600-90 600-90; Wahluke Slope Coyote Bait Can/Bait Station 600A WCH HMESC
600-91 600-91; Pit 47; Wahluke Slope Gravel Pit #47 600A WCH HMESC 
600-92 600-92; Borrow Pit #56; Pit 56; Wahluke Slope Gravel Pit 

#56 
600A WCH HMESC 

600-93 600-93; Hanford Firing Range 600A WCH HMESC
600-94 600-94; Wahluke Schoolhouse 600A WCH HMESC
600-95 600-95; Bridge Overlook Site; Wahluke Slope Bridge 

Disposal Area 
600A WCH HMESC 

600-98 600-98; East White Bluffs City Landfills; East White Bluffs 
Dump and East White Bluffs Dump #2; East White Bluffs 
Landfill; EWBCL 

100A MSA HMESC 

600-99 600-99; J. A. Jones #2; JA Jones 2; JA JONES2 100A MSA HMESC
616 616; 616 Building Non-Radioactive Dangerous Waste 

Storage Facility; 616 Nonradioactive Dangerous Waste 
Storage; 616 NRDWSF 

Outer Area WRPS TWCC 

616-WS-1 616-WS-1; 616 NRDWSF French Drain Outer Area WRPS TWCC
618-1 618-1; Solid Waste Burial Ground No. 1; 300 Area Burial 

Ground No. 1; 318-1 
300A MSA HMESC 

618-1:1 Solid Waste Burial Ground No. 1, 318-1, 300 Area Burial 
Ground No. 1, Subsite 1 

600A MSA HMESC 

618-1:2 Solid Waste Burial Ground No. 1, 318-1, 300 Area Burial 
Ground No. 1, Subsite 2 

600A MSA HMESC 

618-10 618-10; 300 North Solid Waste Burial Ground; 318-10 600A CHPRC CPCC
618-11 618-11; Y Burial Ground; 300 Wye Burial Ground; 318-11 600A CHPRC CPCC 
618-12 618-12; North Process Pond Scraping Disposal Area 300A MSA HMESC 
618-13 618-13; 618-13 Burial Ground; 303 Building Contaminated 

Soil Burial Site; 318-13 
300A MSA HMESC 
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618-2 618-2; Solid Waste Burial Ground No. 2; 318-2 300A MSA HMESC 
618-3 618-3; Burial Ground #3; Dry Waste Burial Ground No. 3; 

Solid Waste Burial Ground No. 3; 318-3 
300A MSA HMESC 

618-4 618-4; Burial Ground No. 4; 318-4 300A MSA HMESC
618-5 618-5; Burial Ground No. 5; Regulated Burning Ground; 318-

5 
300A MSA HMESC 

618-6 618-6; Solid Waste Burial Ground #6 300A MSA HMESC
618-7 618-7; Burial Ground #7; Solid Waste Burial Ground No. 7; 

318-7 
300A MSA HMESC 

618-8 618-8; Early Solid Waste Burial Ground; Solid Waste Burial 
Ground No. 8; 318-8 

300A MSA HMESC 

618-9 618-9; Dry Waste Burial Site No. 9; 300 West Burial Ground; 
318-9 

300A MSA HMESC 

622-1 622-1; Construction and Demolition Debris ERDF CHPRC CPCC
622-R ST 622-R ST; 6607-02; 6607-2; 622-R Atmospheric Physics 

Laboratory Septic Tank; 622-R Septic Tank
Outer Area MSA HMESC 

6241-A 6241-A; 6241-A Diversion Box BOW WRPS TWCC
6241-V 6241-V; 6241-V Vent Station Outer Area WRPS TWCC
628-1 628-1; White Bluffs Burn Pit 100A MSA HMESC 
628-2 628-2; 100 Area Fire Station Burn Pit 100A MSA HMESC
628-3 628-3; 628-3 Burn Pit 100A MSA HMESC
628-4 628-4; Landfill 1D 300A MSA HMESC 
6607-1 6607-1; H-40 Gun Site Septic Tank Outer Area CHPRC CPCC
6607-10 6607-10; Hanford Patrol Training Academy Septic System 600A TBD HMESC 
6607-13 6607-13; Core Area Septic; Project FP-0003 Septic Outer Area MSA HMESC
6607-16 6607-16; ECN-C018H-040; Project C-018H; 6107-16 Septic 

System 
Outer Area MSA HMESC 

6607-17 6607-17; Conoco Service Station Septic System; 6291 
Service Station Building Septic System

Outer Area MSA HMESC 

6607-18 6607-18; 609-G and MO292 Septic System Outer Area MSA HMESC
6607-19 6607-19; Emergency Vehicle Operations Facility Mobile 

Office Septic 
600A MSA HMESC 

6607-2 6607-2; Gun Site H-42 Septic Tank Outer Area CHPRC CPCC
6607-3 6607-3; Anti-Aircraft Artillery Site H-51 Septic Tank Outer Area CHPRC CPCC 
6607-4 6607-4; 6607-4 Septic System; Replacement for 2607-FSN; 

609A Building Septic Tank; 6607-04
Outer Area MSA HMESC 

6607-5 6607-5; 616 Building Septic System; 6607-05 Outer Area MSA HMESC 
6607-6 6607-6; 6701 Building Septic Tank and Tile Field; Wye 

Barricade Septic; 6607-06 Septic System 
600A MSA HMESC 

6607-7 6607-7; Yakima Barricade Septic System and Permitted 
Holding Tank; 6607-07 

600A MSA HMESC 

6607-8 6607-8; 251-W Electrical Substation Septic System; 6607-08 Outer Area MSA HMESC
6607-9 6607-9; Project W-011H; Septic Tank 6607-9 Large On-Site 

Sewage System; 6607-09 Septic System
Outer Area MSA HMESC 

700-1 700-1; 747 Building 90-Day Waste Accumulation Area Not Available CHPRC CPCC
B PLANT 
FILTER 

B PLANT FILTER; Filter F-34-4; 221-B-TK-34-2 Decant 
Filter; B Plant Filter 

B PLANT CHPRC CPCC 

BTTF BTTF; Biological Treatment Test Facilities 300A MSA HMESC
CTFN 2703-E CTFN 2703-E; 200-E Chemical Drain Field; Chemical Tile 

Field North of 2703-E 
Outer Area CHPRC CPCC 
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CWC CWC; Hanford Central Waste Complex; Radioactive Mixed 
Waste Storage Facility; RMWSF; 2401W, 2402W, 2402WB, 
2402WC, 2402WD, 2402WE, 2402WF, 2402WG, 2402WH, 
2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 2403WB, 
2403WC, 2403WD, 2404WA, 2404WB, 2404WC 

Outer Area CHPRC CPCC 

GTF GTF; Grout Treatment Facility A FARMS CHPRC TWCC
GTFL GTFL; PSW Vault; 218-E-16; Grout Treatment Facility 

Landfill; GTF Vaults 
WTP CHPRC TWCC 

HSVP HSVP; Semiworks Valve Pit; 201-C Diversion Box; 201-C 
Valve Box; Hot Semiworks Valve Pit

BOE CHPRC CPCC 

HWVP HWVP; Hanford Waste Vitrification Plant (Original 
Proposed Site) 

BOE CHPRC CPCC 

JA JONES 1 JA JONES 1; JA Jones Construction Pit #1; JA Jones 
Dumping Pit #1; JA Jones 1 

600A MSA HMESC 

OCSA OCSA; Old Central Shop Area; Central Shop Area Outer Area CHPRC CPCC
PCTTF PCTTF; Physical and Chemical Treatment Test Facilities 300A MSA HMESC
SHLWSTS SHLWSTS; Simulated High-Level Waste Slurry 

Treatment/Storage 
Not Available CHPRC CPCC 

TRUSAF TRUSAF; 224-T TRUSAF; Transuranic Assay Facility T PLANT CHPRC CPCC
TTTF TTTF; Thermal Treatment Test Facilities 300A MSA HMESC 
UPR-100-D-1 UPR-100-D-1; Oil Soaked Soil 100A MSA HMESC
UPR-100-D-2 UPR-100-D-2; Effluent Line Leak #1 100A MSA HMESC
UPR-100-D-3 UPR-100-D-3; Effluent Line Leak #3 100A MSA HMESC 
UPR-100-D-4 UPR-100-D-4; Unplanned Release: 107-D Basin Leaks 100A MSA HMESC
UPR-100-D-5 UPR-100-D-5; Effluent Line Leak #4 100A MSA HMESC 
UPR-100-F-1 UPR-100-F-1; 141 Building Sewer Line Spill; 141-C to 141-

M Sewer Line Leak; UN-100-F-1 
100A MSA HMESC 

UPR-100-F-2 UPR-100-F-2; 100-F-3; 107-F Basin Leak Ditch; Basin Leak 
Ditch 

100A MSA HMESC 

UPR-100-F-3 UPR-100-F-3; Mercury Spill 100A MSA HMESC
UPR-100-K-1 UPR-100-K-1; 105-KE Fuel Storage Basin Leak; UN-100-K-

1; UN-116-KE-2 
100A CHPRC CPCC 

UPR-100-N-1 UPR-100-N-1; 100-N 1304-N Dump Tank; Emergency Dump
Tank Inlet Valve Box Leak; UN-100-N-1

100A MSA HMESC 

UPR-100-N-
10 

UPR-100-N-10; 100-N Area 105-N Check Valve; Lift Station 
Gravity Drain Line Leak; UN-100-N-10

100A MSA HMESC 

UPR-100-N-
11 

UPR-100-N-11; 100-N Area Valve Bonnet; Five Hundred 
Pound Valve Bonnet Contamination in Uncontrolled Area; 
UN-100-N-11 

100A MSA HMESC 

UPR-100-N-
12 

UPR-100-N-12; Spacer Transport Line Leak; UN-100-N-12 100A MSA HMESC 

UPR-100-N-
13 

UPR-100-N-13; 1314-N Drywell Overflow; 1314-N Loading 
Station; UN-100-N-13 

100A MSA HMESC 

UPR-100-N-
14 

UPR-100-N-14; 119-N Drain System Leak; UN-100-N-14 100A MSA HMESC 

UPR-100-N-
15 

UPR-100-N-15; 108-N Neutralization Sump Spill; Acid Spill 
at 108-N; UN-100-N-15; UN-116-N-15 

100A MSA HMESC 

UPR-100-N-
17 

UPR-100-N-17; 166-N Diesel Oil Supply Line Leak; UN-
100-N-17 

100A WCH CPCC 
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UPR-100-N-
18 

UPR-100-N-18; 166-N Four-Inch Diesel Oil Supply Line to 
184-N Leak and Affected French Drain; UN-100-N-18

100A MSA HMESC 

UPR-100-N-
19 

UPR-100-N-19; 184-N Day Tank Fuel Oil Spill; UN-100-N-
19; UN-116-N-19 

100A MSA HMESC 

UPR-100-N-2 UPR-100-N-2; 100-N FLV-858 Valve Leak; UN-100-N-2 100A MSA HMESC 
UPR-100-N-
20 

UPR-100-N-20; 166-N Two-Inch Diesel Oil Return Line 
Leak; UN-100-N-20; UN-116-N-20 

100A MSA HMESC 

UPR-100-N-
21 

UPR-100-N-21; 184-N Diesel Oil Day Tank Overflow; UN-
100-N-21; UN-116-N-21 

100A MSA HMESC 

UPR-100-N-
22 

UPR-100-N-22; 184-N Diesel Oil Supply Line Leak No. 1; 
UN-100-N-22; UN-116-N-22 

100A MSA HMESC 

UPR-100-N-
23 

UPR-100-N-23; 184-N Diesel Oil Supply Line Leak No. 2; 
UN-100-N-23; UN-116-N-23 

100A MSA HMESC 

UPR-100-N-
24 

UPR-100-N-24; 166-N Fuel Oil Supply Line Leak; UN-100-
N-24; UN-116-N-24 

100A MSA HMESC 

UPR-100-N-
25 

UPR-100-N-25; UN-100-N-25; Uncontrolled Venting of 
1310-N Tank 

100A MSA HMESC 

UPR-100-N-
26 

UPR-100-N-26; Backflow of Radioactive Waste in 1314-N 
Facility; UN-100-N-26 

100A MSA HMESC 

UPR-100-N-
29 

UPR-100-N-29; 1304-N Dump Tank; Emergency Dump 
Tank Bypass Line Leak; UN-100-N-29 

100A MSA HMESC 

UPR-100-N-3 UPR-100-N-3; Dummy Fuel Transfer Line; Spacer Disposal 
System Transport Line Leak; UN-100-N-3; UN-116-N-3 

100A MSA HMESC 

UPR-100-N-
30 

UPR-100-N-30; 1304-N Dump Tank; Emergency Dump 
Tank Overflow; UN-100-N-30 

100A MSA HMESC 

UPR-100-N-
31 

UPR-100-N-31; Radioactive Effluent Water Spill Near 116-
N-1 (1301-N); UN-100-N-31 

100A MSA HMESC 

UPR-100-N-
32 

UPR-100-N-32; 1304-N Dump Tank; Emergency Dump 
Tank Bypass Line Leak; UN-100-N-32 

100A MSA HMESC 

UPR-100-N-
33 

UPR-100-N-33; 108-N Acid Transfer Spill; UN-100-N-33; 
UN-116-N-33 

100A MSA HMESC 

UPR-100-N-
34 

UPR-100-N-34; 108-N Tank Transfer; Sulfuric Acid Line 
Break; UN-100-N-34 

100A MSA HMESC 

UPR-100-N-
36 

UPR-100-N-36; 184N; 184N Annex; Diesel Generator Area 
Unplanned Release 

100A MSA HMESC 

UPR-100-N-
37 

UPR-100-N-37; HGP Transformer Yard Oil Stained Gravel; 
SWMU #1 

100A MSA HMESC 

UPR-100-N-
38 

UPR-100-N-38; 100-N Spring 1983 Caustic; 116-N-2 Facility 
Liquid Unplanned Release; Truck Spill 116-N-2 

100A MSA HMESC 

UPR-100-N-
39 

UPR-100-N-39; Corridor 22 Suspect Liquid Unplanned 
Release (Cleaned Up) 

100A MSA HMESC 

UPR-100-N-4 UPR-100-N-4; 1322-A Sump Overflow; UN-100-N-4 100A MSA HMESC
UPR-100-N-
42 

UPR-100-N-42; 184-N; 184-N Day Tank Area Liquid 
Unplanned Release; Day Tank Diesel Oil Spill

100A MSA HMESC 

UPR-100-N-
43 

UPR-100-N-43; 166-N/184-N Pipelines Liquid Unplanned 
Release 2 (4/26/89; Cleaned Up)

100A MSA HMESC 

UPR-100-N-5 UPR-100-N-5; 116-N-2 Radioactive Chemical Waste 
Treatment Storage Facility; 1310-N Chemical Waste Storage 
Tank Leak; UN-100-N-5 

100A MSA HMESC 

UPR-100-N-6 UPR-100-N-6; 1 1/2 Inch Chemical Decontam. Waste Drain 
Line Leaks; Chemical Decontamination Waste Drain Line 

100A MSA HMESC 
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Leak; UN-100-N-6; UN-116-N-6 
UPR-100-N-7 UPR-100-N-7; Ten-Inch Radioactive Drain Return Line 

Leak; UN-100-N-7; UN-116-N-7 
100A MSA HMESC 

UPR-100-N-8 UPR-100-N-8; 1322-A Sump Overflow; UN-100-N-8 100A MSA HMESC
UPR-100-N-9 UPR-100-N-9; 119-N Cooling Water Drain Line Leak; UN-

100-N-9 
100A MSA HMESC 

UPR-200-E-1 UPR-200-E-1; Waste Line Failure on South Side of 221-B B PLANT CHPRC CPCC
UPR-200-E-
10 

UPR-200-E-10; Contaminated PUREX Railroad Spur; UN-
200-E-10 

BOE CHPRC CPCC 

UPR-200-E-
100 

UPR-200-E-100; Radioactive Contamination Near 244-A Lift 
Station; UN-200-E-100; UN-216-E-100; UN-216-E-29

A FARMS CHPRC TWCC 

UPR-200-E-
103 

UPR-200-E-103; BCS Line Leak South of R-17 at 221-B; 
UN-200-E-103 

B PLANT CHPRC CPCC 

UPR-200-E-
11 

UPR-200-E-11; Railroad Track Contamination Spread; UN-
200-E-11 

Outer Area CHPRC CPCC 

UPR-200-E-
112 

UPR-200-E-112; Contaminated Railroad Track from B-Plant 
to the Burial Ground; UN-200-E-112 

ELF1 CHPRC CPCC 

UPR-200-E-
114 

UPR-200-E-114; 202-A Valve Pit; UN-200-E-114 PUREX CHPRC CPCC 

UPR-200-E-
12 

UPR-200-E-12; Contaminated PUREX Railroad Spur; UN-
200-E-12 

BOE CHPRC CPCC 

UPR-200-E-
140 

UPR-200-E-140; PCB Oil Spill at 211-B Bulk Chemical 
Storage Area; UN-200-E-140

B PLANT CHPRC CPCC 

UPR-200-E-
142 

UPR-200-E-142; 202-A Diesel Fuel Spill; UN-200-E-142 PUREX CHPRC CPCC 

UPR-200-E-
143 

UPR-200-E-143; Contamination Adjacent to 244-A Lift 
Station; UN-216-E-43 

A FARMS CHPRC TWCC 

UPR-200-E-
144 

UPR-200-E-144; Soil Contamination North of 241-B; UN-
216-E-44 

B FARMS CHPRC CPCC 

UPR-200-E-
145 

UPR-200-E-145; VCP Pipeline Leak; W049H Green Soil BOE CHPRC TWCC 

UPR-200-E-
17 

UPR-200-E-17; Overflow at 216-A-22; UN-200-E-17 PUREX CHPRC CPCC 

UPR-200-E-
18 

UPR-200-E-18; Contamination Release at the 216-A-8 
Sampler Pit; UN-200-E-18 

A FARMS CHPRC TWCC 

UPR-200-E-
19 

UPR-200-E-19; Contamination Release at 216-A-6 Sampler 
Pit; UN-200-E-19 

PUREX CHPRC CPCC 

UPR-200-E-2 UPR-200-E-2; Spotty Contamination Around the B and T 
Plant Stacks; UN-200-E-2 

B PLANT CHPRC CPCC 

UPR-200-E-
20 

UPR-200-E-20; Contaminated PUREX Railroad Spur; UN-
200-E-20 

BOE CHPRC CPCC 

UPR-200-E-
21 

UPR-200-E-21; 216-A-6 Overflow; UN-200-E-21 BOE CHPRC CPCC 

UPR-200-E-
28 

UPR-200-E-28; Contamination Release Inside the PUREX 
Exclusion Area; UN-200-E-28

PUREX CHPRC CPCC 

UPR-200-E-
29 

UPR-200-E-29; 216-A-6 Overflow; UN-200-E-29 BOE CHPRC CPCC 

UPR-200-E-3 UPR-200-E-3; Line Leak from 221-B to 241-BX-154; UN-
200-E-3 Line Failure 

B PLANT CHPRC CPCC 

UPR-200-E-
33 

UPR-200-E-33; Contaminated PUREX Railroad Tracks; UN-
200-E-33 

BOE CHPRC CPCC 
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UPR-200-E-
35 

UPR-200-E-35; 218-E-13; Buried Contaminated Pipe; UN-
218-E-1 

PUREX CHPRC CPCC 

UPR-200-E-
37 

UPR-200-E-37; Contamination East of Hot Semi-Works; 
UN-200-E-37; UN-216-E-37; UN-216-E-39

BOE CHPRC CPCC 

UPR-200-E-
39 

UPR-200-E-39; Release from 216-A-36B Crib Sampler (295-
A); UN-200-E-39 

PUREX CHPRC CPCC 

UPR-200-E-
42 

UPR-200-E-42; 241-AX-151 Release; UN-200-E-42 A FARMS WRPS TWCC 

UPR-200-E-
43 

UPR-200-E-43; Road Contamination Near 241-BY Tank 
Farm; UN-200-E-43 

BOE CHPRC CPCC 

UPR-200-E-
44 

UPR-200-E-44; BCS Waste Line Leak South of 221-B; UN-
200-E-44 

B PLANT CHPRC CPCC 

UPR-200-E-
45 

UPR-200-E-45; Contamination Spread from the 241-B-154 
Diversion Box; UN-200-E-45

BOE CHPRC TWCC 

UPR-200-E-
50 

UPR-200-E-50; Soil Contamination at the Overground 
Equipment Storage Yard; UN-200-E-50

BOE CHPRC CPCC 

UPR-200-E-
52 

UPR-200-E-52; Contamination Spread Outside the North 
Side of 221-B; UN-200-E-52

B PLANT CHPRC CPCC 

UPR-200-E-
54 

UPR-200-E-54; Contamination Outside 225-B Doorway; 
UN-200-E-54 

B PLANT CHPRC CPCC 

UPR-200-E-
55 

UPR-200-E-55; Contamination Spread South of B Plant; 
UN-200-E-55 

B PLANT CHPRC CPCC 

UPR-200-E-
56 

UPR-200-E-56; 216-A-24 Crib Excavation; Excavated 
Contamination Adjacent to 216-A-24 Crib; UN-200-E-56; 
UN-216-E-33 

BOE CHPRC CPCC 

UPR-200-E-
58 

UPR-200-E-58; Contaminated Tumbleweeds Found on Dirt 
Road; UN-200-E-58 

ELF1 CHPRC CPCC 

UPR-200-E-
59 

UPR-200-E-59; Contaminated Bird Nests and Mud at 216-A-
40 and 244-AR Vault; UN-200-E-59

A FARMS CHPRC TWCC 

UPR-200-E-
62 

UPR-200-E-62; Transportation Spill Near 200-E Burning 
Ground; UN-200-E-62; UN-216-E-62

ELF2 CHPRC CPCC 

UPR-200-E-
64 

UPR-200-E-64; Radioactive Soil and Ant Hills; UN-200-E-
64; UN-216-E-36 

BOE CHPRC CPCC 

UPR-200-E-
66 

UPR-200-E-66; 216-A-42 Basin Contamination Release; 
UN-200-E-66; UN-216-E-66 

BOE CHPRC CPCC 

UPR-200-E-
67 

UPR-200-E-67; Excavation of Radioactively Contaminated 
Pipe Encasement (V004, V005, V006, V007, V008); UN-
200-E-67; UN-216-E-67 

A FARMS WRPS TWCC 

UPR-200-E-
69 

UPR-200-E-69; Railroad Car Flush Water Radioactive Spill; 
UN-200-E-69; UN-216-E-69 

B PLANT CHPRC CPCC 

UPR-200-E-7 UPR-200-E-7; Cave-In Near 216-B-9 (241-B-361 Crib); 
Pipeline Leak; UN-200-E-7 

BOE CHPRC CPCC 

UPR-200-E-
72 

UPR-200-E-72; Radioactive Contamination from Uncovered 
Buried Waste; UN-200-E-72 

C FARM CHPRC TWCC 

UPR-200-E-
77 

UPR-200-E-77; 241-B-154 Diversion Box Ground 
Contamination; UN-200-E-77; UN-216-E-5

BOE WRPS TWCC 

UPR-200-E-
78 

UPR-200-E-78; 241-BX-155 Diversion Box Ground 
Contamination; UN-200-E-78;UN-216-E-6

BOE WRPS TWCC 

UPR-200-E-
79 

UPR-200-E-79; 200-E-264-PL Line Break; 242-B to 207-B 
Line Break; UN-200-E-79; UN-216-E-7

B FARMS CHPRC CPCC 

UPR-200-E- UPR-200-E-80; 221-B R-3 Line Break; R-3 Radiation Zone; B PLANT CHPRC CPCC
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Site Code Title 
Implementation 
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Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

80 UN-200-E-80; UN-216-E-8 
UPR-200-E-
83 

UPR-200-E-83; Zone A, Zone B, Zone C; BC Controlled 
Area; BC Cribs Controlled Area; BCCA; UN-200-E-83; UN-
216-E-11 

Outer Area CHPRC CPCC 

UPR-200-E-
84 

UPR-200-E-84; 241-ER-151 Catch Tank Leak (241-ER-
311A); UN-200-E-84; UN-216-E-12

BOE CHPRC TWCC 

UPR-200-E-
85 

UPR-200-E-85; Line Leak at 221-B Stairwell R-13; UN-200-
E-41; UN-200-E-85; UN-216-E-13; UPR-200-E-41

B PLANT CHPRC CPCC 

UPR-200-E-
87 

UPR-200-E-87; 216-E-15; 224-B South Side Plutonium 
Ground Contamination; UN-200-E-87; UN-216-E-15

B PLANT CHPRC CPCC 

UPR-200-E-
88 

UPR-200-E-88; TC-4 Spur Contaminated Railroad Track; 
UN-200-E-88. Ground Contamination Around the Western 
PUREX Railroad Spur; UN-216-E-16; UN-216-E-88

BOE CHPRC CPCC 

UPR-200-E-
89 

UPR-200-E-89; Contamination Migration to the North, East 
& West of BX-BY Tank Farms; UN-200-E-89; UN-216-E-17

BOE CHPRC CPCC 

UPR-200-E-9 UPR-200-E-9; Liquid Overflow at 216-BY-201; UN-200-E-9 BOE CHPRC CPCC
UPR-200-E-
90 

UPR-200-E-90; Ground Contamination Around B Plant Sand 
Filter; Radioactive Spill Near 221-B Building; UN-200-E-90; 
UN-216-E-18; UN-216-E-90 

B PLANT CHPRC CPCC 

UPR-200-E-
91 

UPR-200-E-91; UN-200-E-91; UN-216-E-19 C FARM CHPRC TWCC 

UPR-200-E-
94 

UPR-200-E-94; Vehicle Decontamination Area; UN-200-E-
94; UN-216-E-22 

Outer Area CHPRC CPCC 

UPR-200-E-
95 

UPR-200-E-95; Ground Contamination Around RR Spur 
Between 218-E-2A and 218-E-2; UN-200-E-95; UN-216-E-
23 

ELF1 CHPRC CPCC 

UPR-200-E-
96 

UPR-200-E-96; Ground Contamination SE of PUREX; UN-
200-E-96; UN-216-E-24 

PUREX CHPRC CPCC 

UPR-200-E-
98 

UPR-200-E-98; Ground Contamination East of C Plant (Hot 
Semi Works); UN-200-E-98; UN-216-E-26

BOE CHPRC CPCC 

UPR-200-E-
99 

UPR-200-E-99; Contamination Adjacent to 244-CR Vault; 
UN-200-E-99; UN-216-E-27 

A FARMS WRPS TWCC 

UPR-200-N-1 UPR-200-N-1; Unplanned Release at the 212-R Railroad 
Spur 

Outer Area CHPRC CPCC 

UPR-200-N-2 UPR-200-N-2; Well Pumphouse East of 212-R; 200-N-2; 
Unplanned Release Near Well Pumphouse No. 2

Outer Area CHPRC CPCC 

UPR-200-W-
101 

UPR-200-W-101; 221-U Acid Spill R-1 Through R-9; 
UN-200-W-101; UN-216-W-9

U PLANT CHPRC CPCC 

UPR-200-W-
102 

UPR-200-W-102; 224-T Underground Line Leak; UN-200-
W-102; UN-216-W-12 

T PLANT CHPRC CPCC 

UPR-200-W-
103 

UPR-200-W-103; 216-Z-18 Line Break; Pipe Line Leak; 
UN-200-W-103; UN-216-W-13

PFP CHPRC CPCC 

UPR-200-W-
108 

UPR-200-W-108; Line Leak at 216-S-9 Crib; UN-200-W-
108; UN-216-W-18 

BOW CHPRC CPCC 

UPR-200-W-
109 

UPR-200-W-109; Waste Line Leak Near 218-W-9; 
UN-200-W-109; UN-216-W-19

REDOX CHPRC CPCC 

UPR-200-W-
110 

UPR-200-W-110; Contaminated Soil from 216-Z-1; UN-216-
W-20 Spoil Trench 

PFP CHPRC CPCC 

UPR-200-W-
111 

UPR-200-W-111; Sludge Trench at 207-U; UN-216-W-21 BOW CHPRC CPCC 

UPR-200-W- UPR-200-W-112; Sludge Trench at 207-U; UN-216-W-22 BOW CHPRC CPCC
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Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

112 
UPR-200-W-
113 

UPR-200-W-113; Contamination Areas Around 241-TX-155 
Diversion Box; Soil Contamination East of 241-TX; 
UN-200-W-113; UN-216-W-23 

BOW WRPS TWCC 

UPR-200-W-
114 

UPR-200-W-114; Ground Contamination East of 241-SX 
Tank Farm; UN-200-W-114; UN-216-W-24

REDOX CHPRC CPCC 

UPR-200-W-
115 

UPR-200-W-115; Ground Contamination Above Transfer 
Line Along Cooper Street; UN-216-W-25

BOW CHPRC TWCC 

UPR-200-W-
116 

UPR-200-W-116; Ground Contamination North of 202-S; 
UN-200-W-116; UN-216-W-26

REDOX CHPRC CPCC 

UPR-200-W-
117 

UPR-200-W-117; 221-U Railroad Cut Contamination; 
Railroad Track Contamination; UN-200-W-117; UN-216-W-
27 

U PLANT CHPRC CPCC 

UPR-200-W-
118 

UPR-200-W-118; Contamination at 211-U; UN-200-W-118; 
UN-216-W-28 

U PLANT CHPRC CPCC 

UPR-200-W-
124 

UPR-200-W-124; Dike Break at the REDOX Pond; UN-200-
W-124 

Outer Area CHPRC CPCC 

UPR-200-W-
130 

UPR-200-W-130; Line Leak at 231-W-151 Sump; UN-200-
W-130 

PFP CHPRC TWCC 

UPR-200-W-
131 

UPR-200-W-131; Release from 241-TX-155 BOW WRPS TWCC 

UPR-200-W-
134 

UPR-200-W-134; Improper Drum Burial at 218-W-3A WLF CHPRC CPCC 

UPR-200-W-
135 

UPR-200-W-135; Release from 241-TX-155; UN-200-W-135 BOW WRPS TWCC 

UPR-200-W-
138 

UPR-200-W-138; UPR-200-W-22; 221-U Vessel Vent 
Blower Pit French Drain; UN-200-W-138; UN-200-W-22; 
UN-216-W-11 

U PLANT CHPRC CPCC 

UPR-200-W-
14 

UPR-200-W-14; Waste Line Leak at 242-T Evaporator; 
UN-200-W-14 

BOW CHPRC TWCC 

UPR-200-W-
159 

UPR-200-W-159; Caustic Spill at Plutonium Finishing Plant; 
UN-200-W-159 

PFP CHPRC CPCC 

UPR-200-W-
161 

UPR-200-W-161; Large Area East of 241-U Tank Farm; 
UN-200-W-161; UN-216-W-35

BOW CHPRC TWCC 

UPR-200-W-
162 

UPR-200-W-162; Contaminated Area on East Side of 221-U; 
UN-216-W-37 

U PLANT CHPRC CPCC 

UPR-200-W-
164 

UPR-200-W-164; Overhead UNH Line Leak; UN-216-W-29 BOW CHPRC CPCC 

UPR-200-W-
165 

UPR-200-W-165; Contamination Area East of 241-S; UN-
216-W-30 

BOW CHPRC CPCC 

UPR-200-W-
166 

UPR-200-W-166; Contamination Migration from 241-T Tank 
Farm; UN-216-W-31 

BOW CHPRC CPCC 

UPR-200-W-
167 

UPR-200-W-167; Contamination Migration from 241-TY; 
UN-216-W-32 

T FARMS WRPS TWCC 

UPR-200-W-
19 

UPR-200-W-19; 241-U-361 Overflow; UN-200-W-19 U PLANT CHPRC CPCC 

UPR-200-W-2 UPR-200-W-2; UN-200-W-2; Underground Waste Line Leak T PLANT CHPRC CPCC
UPR-200-W-
20 

UPR-200-W-20; Spread of Contamination from a Diversion 
Box; UN-200-W-20 

S FARMS WRPS TWCC 

UPR-200-W-
23 

UPR-200-W-23; Waste Box Fire at 234-5Z; UN-200-W-23 PFP CHPRC CPCC 
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UPR-200-W-
28 

UPR-200-W-28; Release from 241-TX-155 Diversion Box; 
UN-200-W-28 

BOW WRPS TWCC 

UPR-200-W-
29 

UPR-200-W-29; 23rd and Camden Line Break; Transfer Line 
Leak; UN-200-W-27; UN-200-W-29; UN-216-W-5; 
UPR-200-W-27 

BOW CHPRC TWCC 

UPR-200-W-3 UPR-200-W-3; Railroad Contamination; UN-200-W-3 T PLANT CHPRC CPCC
UPR-200-W-
32 

UPR-200-W-32; UN-200-W-32; UNH Transfer Line Break REDOX CHPRC CPCC 

UPR-200-W-
33 

UPR-200-W-33; Ground Contamination at 224-U; UN-200-
W-33 

U PLANT CHPRC CPCC 

UPR-200-W-
35 

UPR-200-W-35; Ground Contamination Near UNH Process 
Line; REDOX to 224-U UNH Line Leak; UN-200-W-35

REDOX CHPRC CPCC 

UPR-200-W-
36 

UPR-200-W-36; Groundwater Contamination at 216-S-1 and 
216-S-2 

REDOX CHPRC CPCC 

UPR-200-W-
38 

UPR-200-W-38; UPR-200-W-40; 216-T-30; Line Break at 
241-TX-302C; UN-200-W-38; UPR-200-W-160

T PLANT CHPRC TWCC 

UPR-200-W-
39 

UPR-200-W-39; 224-U Buried Contamination Trench; 
UN-200-W-39 

U PLANT CHPRC CPCC 

UPR-200-W-4 UPR-200-W-4; Railroad Contamination; UN-200-W-4 T PLANT CHPRC CPCC 
UPR-200-W-
41 

UPR-200-W-41; Railroad Contamination; REDOX Railroad 
Cut Contamination; UN-200-W-41

REDOX CHPRC CPCC 

UPR-200-W-
43 

UPR-200-W-43; Contaminated Blacktop East of 233-S; 
UN-200-W-43 

REDOX CHPRC CPCC 

UPR-200-W-
44 

UPR-200-W-44; Railroad Track Contamination; UN-200-W-
44 

BOW CHPRC CPCC 

UPR-200-W-
45 

UPR-200-W-45; Burial Box Collapse WLF CHPRC CPCC 

UPR-200-W-
46 

UPR-200-W-46; Contaminated Railroad Track; H-2 
Centrifuge Burial; UN-200-W-46

REDOX CHPRC CPCC 

UPR-200-W-
48 

UPR-200-W-48; Contaminated Railroad Track Near 221-U; 
UN-200-W-48 

U PLANT CHPRC CPCC 

UPR-200-W-5 UPR-200-W-5; Overflow at 241-TX-155; UN-200-W-5 BOW WRPS TWCC
UPR-200-W-
51 

UPR-200-W-51; UPR-200-W-52; Release from 241-S 
Diversion Box; UN-200-W-51

S FARMS CHPRC TWCC 

UPR-200-W-
55 

UPR-200-W-55; Uranium Powder Spill at 224-U; UN-200-
W-55 

U PLANT CHPRC CPCC 

UPR-200-W-
56 

UPR-200-W-56; Contamination at the REDOX Column 
Carrier Trench; UN-200-W-56

REDOX CHPRC CPCC 

UPR-200-W-
57 

UPR-200-W-57; 233-S Fire; UN-200-W-57; UPR-200-E-120 
(error in area number assignment)

REDOX CHPRC CPCC 

UPR-200-W-
58 

UPR-200-W-58; Railroad Track Contamination; UN-200-W-
58 

WLF CHPRC CPCC 

UPR-200-W-6 UPR-200-W-6; Contamination Spread from 241-U-151 and 
241-U-152 Diversion Boxes; UN-200-W-6

BOW WRPS TWCC 

UPR-200-W-
60 

UPR-200-W-60; Railroad Contamination; UN-200-W-60 U PLANT CHPRC CPCC 

UPR-200-W-
61 

UPR-200-W-61; REDOX Ground Contamination; UN-200-
W-61 

REDOX CHPRC CPCC 

UPR-200-W-
63 

UPR-200-W-63; Road Contamination Along the South 
Shoulder of 23rd Street; UN-200-W-63

BOW CHPRC CPCC 

UPR-200-W- UPR-200-W-64; Road Contamination at 23rd and Camden; BOW CHPRC TWCC
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64 UN-200-W-64 
UPR-200-W-
65 

UPR-200-W-65; Contamination in the T-Plant Railroad Cut; 
UN-200-W-65 

T PLANT CHPRC CPCC 

UPR-200-W-
67 

UPR-200-W-67; Contamination Near 2706-T; UN-200-W-67 T PLANT CHPRC CPCC 

UPR-200-W-
68 

UPR-200-W-68; Road Contamination; UN-200-W-68 Outer Area CHPRC CPCC 

UPR-200-W-
69 

UPR-200-W-69; Railroad Contamination; UN-200-W-69 REDOX CHPRC CPCC 

UPR-200-W-
70 

UPR-200-W-70; Contamination Found at the 200 West 
Burning Ground East of Beloit Ave. 

Outer Area CHPRC CPCC 

UPR-200-W-
71 

UPR-200-W-71; Contamination Spread from 16th Street to 
Dayton Ave.; UN-200-W-71 

WLF CHPRC CPCC 

UPR-200-W-
73 

UPR-200-W-73; Contaminated Railroad Track at 221-T; 
UN-200-W-73 

T PLANT CHPRC CPCC 

UPR-200-W-
74 

UPR-200-W-74; Overground Line Leak at 241-Z; UN-200-
W-74 

PFP CHPRC CPCC 

UPR-200-W-
75 

UPR-200-W-75; Contamination Spread at 241-Z; UN-200-
W-75 

PFP CHPRC CPCC 

UPR-200-W-
76 

UPR-200-W-76; Contamination Found at 241-TX-155; 
UN-200-W-76 

BOW WRPS TWCC 

UPR-200-W-
78 

UPR-200-W-78; UN-200-W-78; UO3 Powder Spill at 224-U U PLANT CHPRC CPCC 

UPR-200-W-8 UPR-200-W-8; 200-W-5; Old Burial/Burning Pit; UN-200-
W-8; U-Plant Burning Pit/Burial Ground 

Outer Area CHPRC CPCC 

UPR-200-W-
82 

UPR-200-W-82; Contamination Spread at 240-S-151; 
UN-200-W-82 

REDOX CHPRC TWCC 

UPR-200-W-
85 

UPR-200-W-85; Radioactive Spill from Multipurpose 
Transfer Box; UN-200-W-85; UN-216-W-85 

T PLANT CHPRC CPCC 

UPR-200-W-
86 

UPR-200-W-86; Contaminated Pigeon Feces at 221-U and 
204-S; UN-200-W-86; UN-216-W-86 

REDOX CHPRC CPCC 

UPR-200-W-
87 

UPR-200-W-87; Radioactive Spill from 219-S Filter 
Housing; UN-200-W-87; UN-216-W-87 

REDOX WRPS TWCC 

UPR-200-W-
90 

UPR-200-W-90; Radioactive Contamination South of 236-Z 
Building; UN-200-W-90; UN-216-N-90 

PFP CHPRC CPCC 

UPR-200-W-
91 

UPR-200-W-91; Radioactive Contamination Near 234-5Z 
Building; UN-200-W-91; UN-216-W-91 

PFP CHPRC CPCC 

UPR-200-W-
96 

UPR-200-W-96; 233-S Floor Overflow; 233-SA Floor 
Overflow; UN-216-W-4 

REDOX CHPRC CPCC 

UPR-200-W-
97 

UPR-200-W-97; Transfer Line Leak; UN-200-W-97; UN-
216-W-5 

BOW CHPRC TWCC 

UPR-200-W-
98 

UPR-200-W-98; 221-T Waste Line Break at R-19; UN-200-
W-98; UN-216-W-6 

T PLANT CHPRC CPCC 

UPR-200-W-
99 

UPR-200-W-99; 241-153-TX Diversion Box Contamination 
Spread; UN-200-W-99; UN-216-W-7 

BOW CHPRC CPCC 

UPR-300-10 UPR-300-10; Contamination Under 325 Building; UN-300-
10 

300A MSA HMESC 

UPR-300-12 UPR-300-12; Contaminated Soil Beneath the 325 Building; 
UN-300-12 

300A MSA HMESC 

UPR-300-15 UPR-300-15; Uranium Bearing Acid Release from 313 to the 
Process Sewer 

300A MSA HMESC 
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UPR-300-17 UPR-300-17; Metal Shavings Fire; UN-300-17 300A MSA HMESC 
UPR-300-19 UPR-300-19; Chemical Release to the Process Sewer 300A MSA HMESC
UPR-300-20 UPR-300-20; Acid Release to the Process Sewer 300A MSA HMESC
UPR-300-21 UPR-300-21; Nitric Acid Release to the Process Sewer 300A MSA HMESC
UPR-300-22 UPR-300-22; Acid Release to the Process Sewer 300A MSA HMESC
UPR-300-23 UPR-300-23; Acid Release to the Process Sewer 300A MSA HMESC
UPR-300-24 UPR-300-24; Acid Release to the Process Sewer 300A MSA HMESC 
UPR-300-25 UPR-300-25; Release to the Process Sewer 300A MSA HMESC
UPR-300-26 UPR-300-26; Caustic Release to the Process Sewer 300A MSA HMESC
UPR-300-27 UPR-300-27; Acid Release to the Process Sewer 300A MSA HMESC
UPR-300-28 UPR-300-28; Release to the Process Sewer 300A MSA HMESC
UPR-300-29 UPR-300-29; Release to the Process Sewer 300A MSA HMESC
UPR-300-30 UPR-300-30; Acid Release to the Process Sewer 300A MSA HMESC 
UPR-300-32 UPR-300-32; Acid Leaks at the 333 Building 300A MSA HMESC
UPR-300-33 UPR-300-33; Waste Leak at the 333 Building 300A MSA HMESC
UPR-300-34 UPR-300-34; Release to the Process Pond 300A MSA HMESC
UPR-300-35 UPR-300-35; Leak at the 333 Building 300A MSA HMESC
UPR-300-36 UPR-300-36; Acid Leak at the 333 Building 300A MSA HMESC
UPR-300-37 UPR-300-37; 333 Building Leaks 300A MSA HMESC 
UPR-300-38 UPR-300-38; 313 Slab; Demolished 313 Building 

Foundation; Soil Contamination Beneath the 313 Building 
300A MSA HMESC 

UPR-300-39 UPR-300-39; Sodium Hydroxide Leak at 311 Tank Farm; 
UN-300-39 

300A MSA HMESC 

UPR-300-4 UPR-300-4; Contaminated Soil Beneath the 321 Building; 
UN-300-4 

300A MSA HMESC 

UPR-300-40 UPR-300-40; Acid Release at the 303-F Pipe Trench; UN-
300-31; UN-300-40; UPR-300-31 

300A MSA HMESC 

UPR-300-41 UPR-300-41; 300 Area #340 Building Phosphoric Acid Spill; 
UN-300-41 

300A MSA HMESC 

UPR-300-42 UPR-300-42; 300 Area Powerhouse Fuel Oil Spill; UN-300-
42 

300A MSA HMESC 

UPR-300-43 UPR-300-43; 300 Area Solvent Refined Coal Spill; UN-300-
43 

300A MSA HMESC 

UPR-300-45 UPR-300-45; 303-F Building Uranium-Bearing Acid Spill; 
UN-300-45 

300A MSA HMESC 

UPR-300-46 UPR-300-46; Contamination North of 333 Building 300A MSA HMESC
UPR-300-47 UPR-300-47; 309 Building; Ethylene Glycol Release; Glycol 

Spill from the 309 Chiller System
300A MSA HMESC 

UPR-300-48 UPR-300-48; 325 Building Basement Topsy Pit 300A MSA HMESC
UPR-300-5 UPR-300-5; Spill at 309 Storage Basin; UN-300-5 300A MSA HMESC
UPR-300-7 UPR-300-7; Oil Spill at 384 Building; UN-300-7 300A MSA HMESC
UPR-300-8 UPR-300-8; Caustic Spill from 311 Tank Farm to Process 

Sewer 
300A MSA HMESC 

UPR-300-9 UPR-300-9; Nitric Acid Leak from 306-W to the Process 
Sewer 

300A MSA HMESC 

UPR-300-FF-
1 

UPR-300-FF-1; 300-FF-1 Hot Spots; Surface Radiation 
Survey for 300-FF-1; UN-300-FF-1

300A MSA HMESC 

UPR-400-1 UPR-400-1; 400 Area Coolant Spill; UN-400-1 400A CHPRC CPCC
UPR-600-11 UPR-600-11; Contaminated Soil Dumped at JA Jones Pit #1 600A MSA HMESC 
UPR-600-12 UPR-600-12; UN-600-12; UNH Spill to Route 4S Outer Area CHPRC CPCC
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Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-
Transition 
Contractor 

Post- 
Transition 
Contractor

UPR-600-15 UPR-600-15; Contaminated Material found at 618-4; UN-
600-15 

300A MSA HMESC 

UPR-600-16 UPR-600-16; P-11 Fire and Contamination Spread; UN-600-
16; UN-616-16 

100A MSA HMESC 

UPR-600-17 UPR-600-17; 600 Area Patrol Boat Spill; UN-600-17 100A MSA HMESC 
UPR-600-18 UPR-600-18; Tank Truck Gasoline Spill; UN-600-18 100A MSA HMESC
UPR-600-19 UPR-600-19; Lime Sulfur Barrel 100A MSA HMESC
UPR-600-20 UPR-600-20; Old Cross Site Transfer Line Surface 

Contamination; UN-216-E-41
Outer Area CHPRC TWCC 

UPR-600-21 UPR-600-21; Contamination Found Northeast of 200 East 
Area; UN-216-E-31 

Outer Area CHPRC CPCC 

UPR-600-22 UPR-600-22; WPPSS Windrow Site; 600-21 600A WCH HMESC
WESF WESF; 225-B; Waste Encapsulation and Storage Facility B PLANT CHPRC CPCC 
WRAP WRAP; Waste Receiving and Processing Facility WLF CHPRC CPCC 
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The Manhattan Project National Historical Park (MAPR), consistent with the Park’s enabling legislation, 
consists of the following (see attached map [Figure 1]): 

 Bruggemann’s Agricultural Complex Warehouse (Figure 2). 

 B Reactor National Historic Landmark (Figure 3). 

 Hanford Irrigation District (Allard) Pump House (Figure 4). 

 White Bluffs Bank, in the White Bluffs Historic District (Figure 5). 

 Hanford High School, in the Town of Hanford and Hanford Construction Camp Historic District 
(Figure 6). 

The MAPR was authorized by Congress and signed into law at the end of calendar year 2014 in the 
National Defense Authorization Act of 2015. The following figures define the geographical areas of 
MAPR. 
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Figure 1. MAPR Site Overview  
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Figure 2. Bruggemann’s Warehouse Area MAPR  
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Figure 3. B Reactor Area MAPR  
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Figure 4. Allard Pump House Area MAPR  
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Figure 5. White Bluffs Bank Area MAPR   
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Figure 6. Hanford High School Area MAPR   

MAPR Area Corner 
Coordinates

MAPR Areas Access 
routes to include 
~15’ road shoulder



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031 ATTACHMENT J-14 

J-14-8 

 

This page intentionally left blank. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT   SECTION J 
CONTRACT NO. 89303320DEM000031 ATTACHMENT J-16 

J-16-i 

Attachment J-16 

Contractor’s Community Commitment Plan  
 



 

J-16-1 

This page intentionally left blank 

 



 

1 
 



 

1 
 

 
Employees regularly volunteer with our local Habitat for Humanity to help build safe and affordable 

homes for families in the Tri-Cities. 

Community Commitment Plan 
The HMIS Team is exactly what it represents – trusted partners offering integrated and 

sustainable solutions not just at Hanford – but across our community.  

HMIS, in partnership with DOE, will demonstrate how Hanford is invested in our 
community – while recognizing the diverse interests, collaborating on concerns of mutual 
interests, and communicating the impact of giving back.  

HMIS will extend meaningful and sustainable partnerships to focus on:  

 Regional Educational Outreach Programs 
 Regional Purchasing Programs 
 Community Support 

Just within our seven named key personnel, HMIS leaders have over 160 years living in the 
surrounding Tri-Cities counties. They have served for years and serve today to improve 
education programs, support local small businesses, and engage in a wide-range of community 
events that improve the quality of life across our region.  
 

Many who know our executives  
agree that their leadership – is more than a job 
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Strategy & 
Approach 

 
As the site integrator for the Hanford 

mission, HMIS is privileged to expand this 
role to the community in partnership with 
DOE and vested stakeholders.  

Our strategy will continue the long-
standing engagement of HMIS executives and 
employees in community forums. This will 
ensure continued collaboration with TRIDEC, 

Tri-City Regional Chamber of Commerce, 
Visit Tri-Cities, Tri-Cities Local Business 
Association, local governments representing 
the Tri-Cities, and more.  

Our approach will work in collaboration 
with stakeholders over the 10-year period of 
performance to ensure meaningful and 
sustainable partnerships. The objective is to 
understand and improve the changing 
landscape addressing regional educational 
outreach programs and challenges facing 
small businesses, and sponsoring community 
activities that will have a direct impact on 
economic diversification. Together we will set 
bold ideas in partnership providing tangible 
results across our community and gain 
national recognition. 

 

“I give a huge amount of credit to 
MSA and DOE for their commitment 
to Connect Tri-Cities, I know this is 
only the second year for the event, but 
they have created partnerships with 
many organizations to focus attention 
on career opportunities and resources 
available in our community.”  
 

Carl Adrian 
President of the Tri-City 
Development Council (TRIDEC) 

The HMIS Team’s One Hanford Mission will demonstrate 
our commitment to a Community of One 
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HMIS 
Community 
Investment  
 

HMIS understands it’s 
not just about money – 
it’s about impact. 

The HMIS Board of Directors 
will invest $10,000,000 in 
community commitments.  

HMIS will submit an annual 
plan for community commitments 
and report on program progress 
and the effects/impacts semi-
annually. This will be worked in 
collaboration with community 
stakeholders and reports will 
provide lessons learned and 
opportunities for improvement. 

Impact  $20K donated to 
“Young Minds of our Future” for 
STEM academia. 

Semi-annual Stakeholder 
Meetings 

HMIS will coordinate and 
conduct semi-annual stakeholder 
meetings with regional subject 
matter experts. HMIS will seek 
ways to enhance commitments, 
ensure sustainability, and redirect 
funding to support emerging needs.  

On an annual basis, HMIS will 
formalize the meeting process 
using a Lean Six Sigma structured 
continuous improvement and 
innovations activity format. This 
will benefit stakeholders to 
collectively collaborate on and 
prioritize opportunities for 
improvement that are in the best 
interest of the program. 

HMIS Investment 
Commitments Benefits Estimated 

Value 
Meaningful Partnerships 

Semi-Annual 
Stakeholder 
Meetings 

Ensure local stakeholder 
collaboration with the 
ability to address emerging 
community needs. 

$250,000 

Regional Educational Outreach Programs 

STEM Education 
Support & 
Scholarships 

Support annual scholarship 
programs and local STEM 
Foundation strategic plan 
initiatives. 

$750,000 

Young Professionals 
Program 

Attract and retain the next 
generation workforce and 
promote long-term 
opportunities for growth 
within the Tri-Cities. 

$250,000 

Community-wide 
Women’s Synergy 
Network 

Attract and sustain a high-
caliber workforce across 
the community with an 
emphasis on women in the 
workplace. 

$500,000 

HMIS Employee 
Enrichment 
Programs 

Improve employment skills 
and opportunities for 
growth for existing 
employees. 

$150,000 

Pathways in 
Technology Early 
College High 
School (P-TECH) 

Support pilot preparing 
students for jobs directly 
aligned with industry 
needs. 

$100,000 

Regional Purchasing Programs 

“Business in a Box” 

Develop and sustain a 
common business model to 
support local small 
businesses and economic 
diversification. 

$1,500,000 

One-Stop Shopping 
for Local Small 
Business 

Integrate, enhance and 
increase awareness of and 
access to local small 
business acquisition tools 
within our community. 

$500,000 

Community Support 

Charitable Giving 

Support over 50 local 
organizations to make a 
positive and lasting impact 
across the Tri-Cities 
community. 

$3,500,000 

National Park  
Support awareness and 
legacy of our Community’s 
first National Park 

$500,000 

Connect Tri-Cities 

Partner with TRIDEC to 
gain national recognition 
and integrate additional 
programs to increase 
awareness of opporutnities 
in the Tri-Cities. 

$2,000,000 

Total HMIS Investment $10,000,000 
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Meaningful Partnerships  
 

HMIS understands the importance of partnership.  
The HMIS Team has relationships with several organizations across our region and 

demonstrates an unparalleled partnership with Labor. Our long-history has resulted in bringing 
first-of-a-kind events to the Tri-Cities. Recent events include Connect Tri-Cities increasing 
awareness of what the Tri-Cities has to offer and sustainable jobs offering a “living” wage that 
do not require a 2- or 4-year degree. This example demonstrates what HMIS leadership has done 
before community investments were a contract requirement. Partnerships include: 

Educators – representing regional high schools to include Tri-Tech Skills Center and Delta 
High School, Columbia Basin College (CBC), Washington State University-Tri-Cities (WSU-
TC) and access to Washington State Opportunity Scholarships (WSOS). 

The STEM Competition at the 2018 Connect Tri-Cities honored the top three teams with 
scholarships totaling $20,000. Anne White and Bob Wilkinson presented a check to the first-place 

team. Each student received $2,000 and the team coach $1,000. 

"The MSA management team's execution of Connect Tri-Cities was flawless!  What a 
pleasure to work with such a dedicated group.  We can't wait to get rolling on year 3!  
Connect Tri-Cities exemplifies the best in collaboration and innovation!"   

 
Deb Bowen, 
Executive Director, Washington State STEM Education Foundation  
and the Mid-Columbia STEM Network 



 

5 
 

Employers – offering a wide range of 
diverse job needs. HMIS will leverage 
opportunities within the Hanford cleanup 
mission, careers in manufacturing, national 
laboratories, and small businesses.  

Veterans – to translate military training to 
industry job needs. HMIS will partner with 
representatives from the Columbia Basin 
Veterans Coalition, Combat Veterans 
International & Disabled American Veterans, 
Washington State Council Vietnam Veterans 
of America, Work Source Columbia Basin, 
CBC Veterans Education & Transition 
Services (V.E.T.S.), and WSU-TC Veterans 
Center.  

Tribes – leadership from the local tribes. 
HMIS will work through the DOE tribal office 
to increase awareness of Hanford’s cultural 
and environmental needs. The team will 
interface with the Confederated Tribes of the 
Umatilla Indian Reservation, Nez Perce Tribe, 
Wanapum Band of Indians, and the 
Confederated Tribes and Bands of the Yakima 
Nation with an emphasis to target unique skill 
needs and engage underprivileged students. 
HMIS will establish a student internship and 
development program for unique high wage 
job opportunities such as welding or 
pipefitting. 

Organized Labor – with over 16 labor 
unions; HMIS will partner with Labor 
leadership in our community as well as 
national leaders from Building Trades, Metal 
Trades, and UA Plumbers & Steamfitters – to 
communicate apprentice programs and the 
range of specialized jobs available. 

“The name of the event says it all – 
Connect Tri-Cities.  With the creative 
and enthusiastic support of the MSA 
team, the Careers in Manufacturing 
group was able to connect with a 
significantly larger number of young 
people than in previous years. Our 
community will need a trained and 
energetic young workforce in the not 
too distant future.”  

Lance Stephens 
Manager, Operations Strategy and 
Supply Chain, Framatome 

“I strongly believe that Connect Tri-
Cities is one of the only commitments 
that celebrates diversity in so many 
ways.  It’s something that is needed, not 
only for all of us today, but for future 
generations to come.” 

Roxie Scheske 
Owner, Indian Eyes, LLC  

“I was delighted to participate in the 
Connect Tri-Cities 2018…. Many thanks 
to MSA helping us carry out our mission 
to serve those who have served us all. 
This productive and rewarding event is 
and will remain a must-do annual event 
for our organization.” 
 

Tom Mattis* 
President, Board of Directors, Columbia 
Basin Veterans Opportunity Center 
 
* Respectfully acknowledged in his role 
supporting the health and well-being of our 
local veterans and the brother of our Secretary 
of Defense, General Mattis. 

“It is in the nature of all of us union-
friendly colleagues that we continue to 
seek out pathways for historically 
underserved communities that have been 
far too often left behind – women, 
communities of color and veterans.  We 
applaud the work of Connect Tri-Cities, 
and your partnership with the Central 
Washington Building Trades Council in 
achieving those goals.  We must invest in 
our future, and educating tomorrow’s 
workforce is critical.”  

Sean McGarvey 
President, North America’s 
Building Trades Unions 
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Another successful partnership was the opening of the Hanford Workforce 
Engagement Center to help current and former ill Hanford workers and their families navigate a 
complicated system of benefits. Additionally, we recently partnered to re-establish an Apprentice 
program at Hanford. This partnership is a testament that every job matters.  

 
 
 

 
Regional Educational Outreach 
Programs 

 

HMIS will use investment funds to support current and new educational outreach initiatives 
to increase awareness using mediums not allowed under government funding. This may include, 
but is not limited to, contracting keynote speakers, media production, advertising and even 
promotional giveaways, all to increase participation in regional educational opportunities, 
including STEM education and apprenticeship programs. 
  

Grand Opening of the Hanford Workforce Engagement Center with key 
leaders. From left to right, Nick Bumpaous, Congressmen Dan Newhouse, 

Erik Olds, Anne White, Mike Bossé, Doug Shoop, Senator Maria Cantwell, 
Gail Splett, Brian Vance, Raquel Crowley, Jeff McDaniel, Bob Wilkinson, 
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STEM Education & 
Scholarships  

HMIS will invest up to 
$500,000 in scholarship 
programs. These programs 
will target underrepresented 
students pursuing STEM 
education pathways, 
employee dependents, and 
other emerging needs.  

HMIS will partner with 
the Washington State STEM 
Education Foundation with 
Bob Wilkinson continuing 
his board membership role. HMIS 
will invest up to $250,000 to 
support programs identified in their 
2018 Strategic Plan that further 
expands their “Results of a Decade” for another decade. This strategic plan was collectively 
developed across the board members with representation from CBC, WSU-TC, Hanford prime 
contractors, various small businesses, and more. 

HMIS will continue to engage the Washington State Superintendent of Public Instruction, as 
done for the past two years, to participate in the Connect Tri-Cities annual event. This 
connection has brought both an awareness of the successful STEM activities happening within 
the Tri-Cities and also educates school teachers, counselors, students and community leaders on 
what is happening at the State level with access to WSOS. The WSOS can offer up to $24,000 to 
students in scholarships. HMIS will work through the Washington State STEM Education 
Foundation to train school counselors how to access this information and engage eligible 
students. 

 

Young Professionals  
HMIS recognizes that the success of HMESC is attracting and sustaining the next generation 

workforce – with an emphasis on those new to the workforce. 

HMIS will invest $250,000 during the first 5-years to develop a new program, led by this 
new workforce. The focus is to “reach in” to company millennials to understand opportunities 
for improvement and sustainment needs as well as “reach out” to community and job seeking 
young people and engage interested candidates by providing coaching, mentoring, and resume 
writing support for access to job opportunities. 

The intent is to place a strong investment during the first 5-years with the program becoming 
self-sustaining through collaboration with, and investments from, other Hanford prime 
contractors and community stakeholders. 

 

Lynn Tanasse, MSA manager, greets a student at Delta High 
School as part of their mock interview and career success 

program. Delta High School was the first collaborative 
STEM High School in Washington State. 
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Community-wide Women’s Synergy Network  
HMIS also recognizes that the success of HMESC is attracting and sustaining a high-caliber 

workforce – with an emphasis on women in the workplace; supported by HMIS SB Women-
owned teammates Indian Eyes, LLC and Westech International Inc.   

HMIS will invest $500,000 during the first 5-years of the contract to expand the current 
Women’s Synergy Network with an invitation to participate to all Hanford prime contractors and 
community organizations. The current program is chartered to empower women to build 
connections and attain opportunities for both personal and professional growth. 

The intent is to invest during the first 5-years with the program becoming self-sustaining 
through partnership across Hanford prime contractors and community stakeholders. 

HMIS Employee Enrichment Programs 
HMIS will invest $150,000 during the contract period of performance to invest in young 

executives with an emphasis on growth and retention. HMIS will incentivize next generation 
executives with tools and monetary incentives that will improve their employment skills and 
opportunities for growth. 

Pathways in Technology Early College High School Program 
HMIS will invest $100,000 and serve as the first major industry partner to support the local 

pilot for the Pathways in Technology Early College High School (P-TECH) program. P-TECH 
will be launched in the Tri-Cities in 2019 as a public education reform initiative. P-TECH 
extends high school from the traditional four years to six years (grades 9-14) and enables 
students to earn both a high school diploma and a 2-year degree directly aligned with industry 
needs. P-TECH creates a powerful foundational partnership, combining the expertise of public 
and private systems and institutions. The local pilot will focus on preparing students for cyber-
security, programming and other IT positions in our local economy. HMIS is equipped to mentor 
and train these students as part of our ongoing commitment to recruiting and retaining the 
workforce for the future.   

In August 2016, MSA Synergy Network hosted the first community Women’s Discussion Panel.  
From left to right, Bob Wilkinson COO MSA, Stacy Charboneau DOE-RL Manager,  

Chairman Joyce Connery DNFSB, Diahann Howard Port of Benton,  
Peggy McCullough WTP Project Director, Alex Smith Ecology  
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Regional Purchasing Programs 
 
HMIS understands and appreciates TRIDEC’s focus on local small business subcontracting. 

HMIS fully supports TRIDEC’s comment in their letter to Ms. Karen Flynn on January 5, 2018, 
“One of the most important links between the Hanford site and the community is the work that 
local businesses do in support of the cleanup mission.”  HMIS will partner with TRIDEC and the 
Tri-Cities Regional Chamber of Commerce to implement the following tools. 

 

“Business In A Box”  
HMIS will invest $1,500,000 over the HMESC period of performance to create and sustain a 

new “Business In A Box” tool suite. This will represent a common platform for small businesses 
to leverage existing programs used at Hanford and new tools specific to small business needs.  

HMIS will provide 
software solutions that 
simplify access to 
information. Tools and 
services will support audit 
and reporting requirements, 
offer informal mentoring 
for local small and general 
businesses, and provide an 
active voice on 
opportunities to streamline 
the overall subcontracting 
process to allow small 
businesses to expand and 
grow.   

 

 
One-Stop Shopping for Local Small Business  

HMIS will invest $500,000 over the HMESC period of performance to coordinate and 
cooperate with the Tri-City Regional Chamber of Commerce to support the communication, 
awareness and expansion of programs such as the Procurement Technical Assistance Center 
(PTAC). The PTAC program is designed to help the Washington State Business community in 
all areas of selling to local, state, federal agencies, and government prime contractors. Our local 
PTAC program is one of the most active in the state, providing free services that include 
interpretation of solicitations, trainings and seminars, networking opportunities, and more. 
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Community Support 
 

At HMIS, our people are our greatest asset. While HMIS is committed to bringing 
integration, innovation, and cost savings to the Department of Energy’s HMESC – our company 
and our people will demonstrate our ongoing commitment to the Tri-Cities region through 
meaningful and impactful community support. 

 

Charitable Giving  
HMIS will invest $3,500,000 during the contract period of performance, averaging $350,000 

per year across more than 50 local organizations that will enhance our community for 
generations to come. Charitable giving is the opportunity to make a positive impact – the health 
and well-being of our community is vital to Hanford employees and their families. These 
investments will target organizations and programs that support education and leadership 
development for youth, economic development, and improving local quality of life for those in 
need, which will benefit our entire region. Organizations that will benefit from charitable giving 
may include, Boys & Girls Clubs of Benton and Franklin Counties, Junior Achievement, STEM 
Foundation (beyond those listed in scholarship or STEM Strategic Plan initiatives), Domestic 
Violence Services, Tri-Cities Cancer Center Foundation, Habitat for Humanity, the Children’s 
Reading Foundation of the Mid-Columbia, and several local Veterans support programs. 

 In addition to charitable giving, HMIS will continue to enhance opportunities for employees 
to donate their time and resources to community organizations, including additional 
opportunities for family members to participate. In 2017, more than 500 employees and loved 
ones participated in more than 30 volunteer events and those numbers will continue to increase 
as additional 
opportunities are 
offered. 
Combined with 
charitable 
contributions, 
employee 
volunteerism 
has created a 
company-wide 
culture of giving 
that spreads 
beyond our 
workforce and 
positively 
impacts our 
entire 
community. As the sponsor of the Youth of the Year Program for the Boys & Girls 

Clubs of Benton and Franklin Counties, employees have the opportunity 
to mentor youth on leadership development and public speaking. 
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National Park Support  

HMIS will invest $500,000 throughout the contract period of performance to support our 
community’s first National Park – using media tools and special events to share this historic 
legacy that transpired over Hanford’s past 70-years.  

HMIS understands maintenance and preservation is part of the HMESC; however, we will 
expand awareness significantly using investments to promote the Manhattan Project National Historical 
Park – both in interest and tourism beyond our nation while demonstrating the progress the government 
has made.  

Most understand, 
the B Reactor is 
the world’s first 
full-scale 
plutonium 
production reactor. 
Created as part of 
the Manhattan 
Project during 
World War II, B 
Reactor produced 
plutonium used in 
the atomic bomb 
dropped to end 
World War II and 
throughout the 
Cold War. Initially 
designated a 

national historic landmark in 2008, the Manhattan Project National Historical Park was created 
in 2015, making B Reactor and several other historical sites at Hanford part of the US National 
Park Service.  

In order to keep this 
historically significant facility 
protected and safely accessible per 
the contract, HMIS will continue 
to maintain the building, access 
roads and the utilities that protect 
and support the buildings. Periodic 
radiological assessments are 
critical to maintain safe routes 
through the building and ensure 
there has been no spread of 
contamination. Ongoing upkeep is 
necessary to maintain the integrity 
of the facilities.  
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Connect Tri-Cities  
After attending the DOE cleanup workshop in 2016, Bob Wilkinson understood the message 

of top DOE challenges/initiatives facing the government. One challenge was clear – how to 
recruit and sustain the next generation workforce. Using investment funds similar to HMESC’s 

new requirement, he launched 
the Connect Tri-Cities event in 
2017 and 2018. 

HMIS will partner with 
TRIDEC and invest 
$2,000,000 over the period of 
performance to continue the 
annual Connect Tri-Cities 
event. The objective is to raise 
awareness on why the Tri-
Cities is a good place to work, 
live, and give. The event will 
continue to bring job seekers, 
policy makers, educators, labor, 
tribes, veterans, and industry 
together to build the local 
workforce of the future.  

 

Tri-Cities – A Community of One 
At HMIS, our 

people are our 
greatest asset. While 
we are dedicated to 
bringing integration, 
innovation, and cost 
savings to the 
Department of 
Energy’s HMESC – 
our company and our 
people will 
demonstrate our 
ongoing commitment 
to the Tri-Cities region 
through meaningful 
and impactful 
community support. 

 
 
 
 

  

Tri-Cities Prep students touring Benton Franklin PUD — making 
connections through Connect Tri-Cities High School Tours 

HMIS will continue to partner with Labor to spearhead the annual 
Hanford Food Drive, which provided more than 45,000 pounds of 

food to local food banks in 2017. 

The HMIS Team’s One Hanford Mission will demonstrate 
our commitment to a Community of One 
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Addendum – Community Partnership Feedback 
 

“The support given to the Tri-Cities Cancer 
Center Foundation by MSA transcends a 
typical sponsorship. The financial support 
allows us to build and grow programs aimed 
at supporting cancer patients and their 
families, as well as building innovative 
programs aimed at creating a healthy 
community by stopping cancer in its 
tracks. But it’s the involvement of their 
employees that is truly creating world class 
cancer prevention, early detection, treatment 
and survivorship. MSA employees serve as 
members of our board, support the efforts of 
various committees, get involved in events and 
fundraising and were founding members of 
our Cancer Crushing Executives. Because of 
this investment of both time and “treasure,” 
our regional healthcare has been dramatically 
affected by MSA’s presence in our community 
and we are truly grateful.” 
 
Elizabeth McLaughlin, 
Director, Tri-Cities Cancer 
Center Foundation 
 
 
“MSA, Leidos and Centerra Group were a key 
piece of the Women Helping Women Fund Tri-
Cities success for 2018. As our Major Sponsor 
and through sponsoring additional tables, 
they made it possible for us to rest easy as 
some of our facility and catering costs went up 
this year. Without community sponsorships 
like this, we would not be able to continue our 
mission. This year we are proud to fund 12 
programs totaling $112,000 benefitting 
women & children in the Benton and Franklin 
Counties. We are humble and proud to have 
MSA, Leidos and Centerra Group as part of 
our 2018 sponsors.” 
 
Alysia Johnson, 
Executive Director, 
Women Helping 
Women Fund Tri-
Cities 

“Thanks to your generous donations, 
Domestic Violence Services has able to hold 
council groups in several school districts, 
surpassing the total number of participants we 
had in 2017. Council groups give young men a 
safe place to bond and open up with their 
peers, as well as confront negative behaviors 
in a neutral environment. Most notable 
successes from council groups include a teen 
who stopped using drugs and decided to stay 
in school; an elementary school student who 
was being groomed to join a gang and 
decided he wanted nothing to do with them; 
and a high school aged student and foster 
child who learned how to positively deal with 
his emotions and is learning to trust again. 
The need for these groups are growing 
rapidly. Without the support of community 
donors such as MSA, we would not be able to 
move forward as quickly, and that means 
youth being without these resources.” 
 
Deborah Culverhouse, 
Domestic Violence 
Services of Benton & 
Franklin Counties 
 

“Bite2Go, a program to provide weekend food 
kits to children, has reached new levels of 
service thanks to the time and financial 
contributions from MSA. It is amazing to see 
the support they are willing to provide in the 
community. Their generosity helps us get food 
to where it’s needed most.”     
 
 
Holly Siler, Regional Executive 
Director of Second Harvest 
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The following lists are provided in accordance with the Section I clause in DEAR 970.5204-2, 
Laws, Regulations, and DOE Directives. 

J.1 List A. Applicable Federal, State, and Local Regulations 

The Federal, state, and local regulations found in the following list constitute List A – Applicable Federal, 
State, and Local Regulations, referenced in the Section I clause in DEAR 970.5204-2, Laws, Regulations, 
and DOE Directives. The list of laws and regulations is not comprehensive. Omission of any applicable law 
or regulation from this list does not affect the obligation of the Contractor to comply with such law or 
regulation. 

Table J-2.1. Code of Federal Regulations 

Document Number Title 

10 CFR 71 Packaging and Transportation of Radioactive Material 

10 CFR 73 Physical Protection of Plants and Materials 

10 CFR 436 Federal Energy Management and Planning Programs 

10 CFR 707 Workplace Substance Abuse Programs at DOE Sites 

10 CFR 708 DOE Contractor Employee Protection Program 

10 CFR 710 
Criteria and Procedures for Determining Eligibility for Access to Classified Matter or Special 
Nuclear Material 

10 CFR 712 Human Reliability Program 

10 CFR 719 Contractor Legal Management Requirements 

10 CFR 770 Transfer of Real Property at Defense Nuclear Facilities for Economic Development 

10 CFR 820 Procedural Rules for DOE Nuclear Activities 

10 CFR 824 
Procedural Rules for the Assessment of Civil Penalties for Classified Information Security 
Violations 

10 CFR 830 
Nuclear Safety Management (Subpart A, Quality Assurance Requirements; Subpart B, Safety 
Basis Requirements) 

10 CFR 835 Occupational Radiation Protection 

10 CFR 850 Chronic Beryllium Disease Prevention Program 

10 CFR 851 Worker Safety and Health Program 

10 CFR 1021 National Environmental Policy Act Implementing Procedures 

10 CFR 1022 Compliance with Floodplain and Wetland Environmental Review Requirements 

10 CFR 1046 
Medical, Physical Readiness, Training, and Access Authorization Standards for Protective 
Force Personnel 

23 CFR 655 
Traffic Operations; Subpart B, Traffic Control Devices on Federal-Aid and Other Streets and 
Highways 

23 CFR 655 
Traffic Operations; Subpart F, Traffic Control Devices on Federal-Aid and Other Streets and 
Highways 

29 CFR 1904 Recording and Reporting Occupational Injuries and Illnesses 

29 CFR 1910 Occupational Safety and Health Standards 

29 CFR 1926 Safety and Health Regulations for Construction 

36 CFR 60 National Register of Historic Places 

36 CFR 61 Procedures for State, Tribal, and Local Government Historic Preservation Programs 
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Table J-2.1. Code of Federal Regulations 

Document Number Title 

36 CFR 63 Determination of Eligibility for Inclusion in the National Register of Historic Places 

36 CFR 65 National Historic Landmarks Program 

36 CFR 79 Curation of Federally Owned and Administered Archeological Collections 

36CFR800 Protection of Historic Properties 

36 CFR 1220 Federal Records, General 

36 CFR 1228 
Chapter XII,  
Subpart B 

Records Management 

36 CFR 1228 Disposition of Federal Records 

36 CFR 1222 Creation and Maintenance of Federal Records 

36 CFR 1223 Managing Vital Records 

36 CFR 1228 Disposition of Federal Records 

36 CFR 1232 Audiovisual Records Management 

36 CFR 1234 Electronic Records Management 

36 CFR 1235 
Subpart C 

Transfer Specifications and Standards (specifically, 36 CFR 1235.42) 

36 CFR 1237 Audiovisual, Cartographic, and Related Records Management 

40 CFR 60.150 Standards of Performance for New Stationary Sources 

40 CFR 61 National Emission Standards for Hazardous Air Pollutants 

40 CFR 82 Protection of Stratospheric Ozone 

40 CFR 122 EPA Administered Permit Programs: The National Pollutant Discharge Elimination System 

40 CFR 170.130 Pesticide Safety Training for Workers 

40 CFR 261 Identification and Listing of Hazardous Waste 

40 CFR 262 Standards Applicable to Generators Of Hazardous Waste 

40 CFR 264 
Standards for Owners and Operators of Hazardous Waste Treatment, Storage, and Disposal 
Facilities 

40 CFR 265 
Interim Status Standards for Owners and Operators of Hazardous Waste Treatment, Storage, 
and Disposal Facilities 

40 CFR 268 Land Disposal Restrictions 

40 CFR 300-372 Comprehensive Environmental Response, Compensation, and Liability Act 

40 CFR 302 Designation, Reportable Quantities, and Notification 

40 CFR 355 Emergency Planning and Notification 

40 CFR 370 Hazardous Chemical Reporting: Community Right-To-Know 

40 CFR 372 Toxic Chemical Release Reporting: Community Right-To-Know 

40 CFR 761 
Polychlorinated Biphenyls (PCB) Manufacturing, Processing, Distribution in Commerce, and 
Use Prohibitions 

40 CFR 763 Asbestos 

40 CFR 1500-1508 CEQ Regulations for Implementing the Procedural Provisions of NEPA 

40 CFR 1508.20 Council on Environmental Quality 
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Table J-2.1. Code of Federal Regulations 

Document Number Title 

41 CFR 101 Federal Property Management Regulations 

41 CFR 102 Federal Management Regulations 

41 CFR 102-192 Mail Management 

41 CFR 109 DOE Property Management Regulations 

43 CFR 7 Protection of Archaeological Resources 

43 CFR 10 Native American Graves Protection and Repatriation Regulations 

48 CFR 15.404-1 Proposal Analysis Techniques 

48 CFR 15.404-3 Subcontracting Pricing Considerations 

48 CFR Part 16 Types of Contracts 

48 CFR 970.5223-1 
Integration of Environment, Safety, and Health into Work Planning and Execution (Integrated 
Safety Management System [ISMS]) Provisions 

49 CFR 40 Procedures For Transportation Workplace Drug Testing Programs 

49 CFR 130 Oil Spill Prevention and Response Plans 

49 CFR 107 Hazardous Materials Program Procedures 

49 CFR 171 General Information, Regulations, and Definitions 

49 CFR 172 
Hazardous Materials Table, Special Provisions, Hazardous Materials Communications, 
Emergency Response Information and Training Requirements 

49 CFR 173 Shippers—General Requirements for Shipments and Packaging 

49 CFR 174 Carriage By Rail 

49 CFR 177 Carriage by Public Highway 

49 CFR 178 Specifications for Packaging 

49 CFR 179 Specifications for Tank Cars 

49 CFR 180 Continuing Qualification and Maintenance of Packaging 

49 CFR 383 Commercial Driver’s License Standards; Requirements and Penalties 

49 CFR 385 Safety Fitness Procedures 

49 CFR 387 Minimum Levels of Financial Responsibility for Motor Carriers 

49 CFR 390 Federal Motor Carrier Safety Regulations: General 

49 CFR 391 Qualifications of Drivers 

49 CFR 392 Driving of Commercial Motor Vehicles 

49 CFR 393 Parts and Accessories Necessary for Safe Operations 

49 CFR 395 Hours of Service of Drivers 

49 CFR 396 Inspection, Repair, and Maintenance 

49 CFR 397 Transportation of Hazardous Materials; Driving and Parking Rules 

CFR = Code of Federal Regulations 
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Table J-2.2. United States Codes 
Document Number Title 

5 USC 57 Travel, Transportation, and Subsistence 

5 USC 552 Public Information; Agency Rules, Opinions, Orders, Records, and Proceedings 

5 USC 500 et seq. Administrative Procedure Act of 1946 

5 USC 552a et seq. Privacy Act 

7 USC 136 et seq. Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA) 

8 USC 1101 et seq. Real ID Act of 2005 

15 USC 2601 et seq. Toxic Substances Control Act of 1976 

16 USC 470 Archaeological Resources Protection Act 

16 USC 703-712 Migratory Bird Treaty Act of 1918 

16 USC 1531 et seq. Endangered Species Act of 1973 (ESA) 

16 USC 1801 et seq. Magnuson-Stevens Fishery Conservation and Management Act 

16 USC 6608 et seq. Bald and Golden Eagle Protection Act of 1940 

17 USC 506 Copyright Infringement and Remedies, Criminal Offenses 

18 USC 1913 Lobbying with Appropriated Moneys 

18 USC 2319 Criminal Infringement of a Copyright 

25 USC 3001 Native American Graves Protection and Repatriation Act 

29 USC 151-169 National Labor Relations Act 

33 USC 1251-1376 Federal Water Pollution Control Act (Clean Water Act) 

33 USC 2701 et seq. Oil Pollution Act of 1990 (OPA) 

40 USC 11319 et seq. Federal Information Technology Acquisition Reform Act 

41 USC 253 Competition in Contracting Act of 1984 

41 USC 351, et seq. Service Contract Act 

41 USC4706 Examination of Facilities and Records of Contractors 

41 USC 4710 Limitations on Tiering of Subcontractors 

42 USC 2011-2259 Atomic Energy Act of 1954, as amended 

42 USC 17001 et seq. Energy Independence and Security Act 

42 USC 6901 et seq. Resource Conservation and Recovery Act of 1976 (RCRA)  

42 USC 6962 Federal Procurement, Resource Conservation and Recovery Act (RCRA) of 1976 

42 USC 7256(c) 
Leasing of Excess Department of Energy Property/Hall Amendment to National Defense 
Authorization Act of 1994 

42 USC 7401 et seq. Clean Air Act 

42 USC 9601 et seq. 
Comprehensive Environmental Response, Compensation, and Liability Act of 1980 
(otherwise known as CERCLA or Superfund) 

42 USC 10101 et seq. Nuclear Waste Policy Act (NWPA) 

42 USC 11001 et seq. Emergency Planning and Community Right-To-Know Act (EPCRA) 

42 USC 13101 et seq. Pollution Prevention Act 

42 USC 13106 Source Reduction and Recycling Data Collection 

42 USC 15801 Energy Policy Act of 2005 

42 USC 17001 Energy Independence and Security Act of 2007 
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Table J-2.2. United States Codes 
Document Number Title 

42 USC 1996 American Indian Religious Freedom Act of 1978 

42 USC 2210 et seq. Radiation Exposure Act 

42 USC 2282b 
Civil Monetary Penalties for Violations of Department of Energy Regulations Regarding 
Security of Classified or Sensitive Information or Data 

43 USC 1701 Federal Land Policy and Management Act of 1976 

44 USC 21 National Archives and Records Administration 

44 USC 29 Records Management by the Archivist of the United States 

44 USC 31 Records Management by Federal Agencies 

44 USC 33 Disposal of Records 

44 USC 36 Management and Promotion of Electronic Government Services 

44 USC 3101 Records Management by Agency Heads; General Duties 

44 USC 3103 Transfer Of Records To Records Centers 

44 USC 3105 Safeguards 

44 USC 3309 
Preservations of Claims of Government Until Settled in General Accounting Office; 
Disposal Authorized Upon Written Approval of Comptroller General 

44 USC 3312 
Photographs or Microphotographs of Records Considered as Originals; Certified 
Reproductions Admissible in Evidence 

44 USC 3501 et seq. Paperwork Reduction Act 

44 USC 3506 Federal Agency Responsibilities 

44 USC 3553 et seq. Federal Information Security Management Act 

54 USC 300101 National Historic Preservation Act 

84 USC 7384 et seq. Energy Employee Occupational Illness Compensation Program Act of 2000 

PUB. L. 114-11 Energy Efficiency Improvement Act of 2015 

PUB. L. 114-210 MEGABYTE Act of 2016 

USC = United States Code 

 

Table J-2.3. Executive Orders 

Document Number Title 

Executive Order 11514 Protection and Enhancement of Environmental Quality 

Executive Order 11988 Floodplain Management 

Executive Order 11990 Protection of Wetlands 

Executive Order 12088 Federal Compliance with Pollution Control Standards 

Executive Order 12580 Superfund Implementation 

Executive Order 12898 
Federal Actions to Address Environmental Justice in Minority Populations and 
Low-Income Populations 

Executive Order 13007 Indian Sacred Sites 

Executive Order 13016 Amendment to Executive Order 12580 

Executive Order 13045 Protection of Children from Environmental Health Risks and Safety Risks 

Executive Order 13112 Safeguarding the Nation from the Impacts of Invasive Species 
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Table J-2.3. Executive Orders 

Document Number Title 

Executive Order 13149 Greening the Government Through Federal Fleet and Transportation Efficiency 

Executive Order 13175 Consultation and Coordination with Indian Tribal Governments 

Executive Order 13186 Responsibilities of Federal Agencies to Protect Migratory Birds 

Executive Order 13212 Actions to Expedite Energy-Related Projects 

Executive Order 13221 Energy Efficient Standby Power Devices 

Executive Order 13287 Preserve America 

Executive Order 13296 
Amendments to Executive Order 13045, Protection of Children from Environmental 
Health Risks and Safety Risks 

Executive Order 13302 Amending Executive Order 13212, Actions to Expedite Energy Related Projects 

Executive Order 13327 Federal Real Property Asset Management 

Executive Order 13513 Federal Leadership On Reducing Text Messaging While Driving 

Executive Order13549 
Classified National Security Information Programs for state, local, tribal and private 
Sector Entities 

Executive Order 13650 Improving Chemical Facility Safety and Security 

Executive Order 13653 Preparing the United States for the Impacts of Climate Change 

Executive Order 13690 
Establishing a Federal Flood Risk Management Standard and a Process for Further 
Soliciting and Considering Stakeholder Input (amended Executive Order 11988, 
Floodplain Management, originally issued in 1977) 

Executive Order 13672 
Amendment to Executive Order 11246 – Prohibiting Discrimination based on Sexual 
Orientation and Gender Identity 

Executive Order 13717 Establishing a Federal Earthquake Risk Management Standard 

Executive Order 13728 Wildland-Urban Interface Federal Risk Mitigation 

Executive Order 13834 Efficient Federal Operations 

 

Table J-2.4. Office of Management and Budget Circulars 

Document Number Title 

OMB Circular A-11 Preparation, Submission, and Execution of the Budget 

OMB Circular A-94 Guidelines and Discount Rates for Benefit-Cost Analysis of Federal Programs 

OMB Circular A-130 Management of Federal Information Resources 

OMB Memorandum 
M-12-12 

Promoting Efficient Spending to Support Agency Operations 

OMB = Office of Management and Budget 

 

Table J-2.5. Washington Administrative Code 
Document Number Title 

WAC 16-233-215 Worker Protection Standards 

RCW 46.48 Transportation Of Hazardous Materials 

RCW 51 Industrial Insurance 
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Table J-2.5. Washington Administrative Code 
Document Number Title 

WAC 139-05-915 Requirements of Training for Law Enforcement and Corrections Dog Handers and 
Certification of Canine Teams 

WAC 173-200 Water Quality Standards for Ground Waters of the State of Washington 

WAC 173-216 State Waste Discharge Permit Program 

WAC 173-218 Underground Injection Control Program 

WAC 173-240 Submission of Plans and Reports for Construction of Wastewater Facilities 

WAC 173-303 Dangerous Waste Regulations 

WAC 173-304 Minimum Function Standards for Solid Waste Handling 

WAC 173-340 Model Toxics Control Act—Cleanup 

WAC 173-360 Underground Storage Tank Regulations 

WAC 173-400 General Regulations for Air Pollution Sources 

WAC 173-401 Operating Permit Regulation 

WAC 173-460 Controls for New Sources of Toxic Air Pollutants 

WAC 173-480 Ambient Air Quality Standards and Emission Limits for Radionuclides 

WAC 197-11 State Environmental Policy Act Rules 

WAC 246-247 Radiation Protection—Air Emissions 

WAC 246-272 On-Site Sewage Systems 

WAC 246-273 On-Site Sewage System Additives 

WAC 246-290 Public Water Supplies 

WAC 246-291 Group B Public Water Systems 

WAC 246-292 Waterworks Operator Certification 

WAC 296-17 General Reporting Rules, Audit and Recordkeeping, Rates and Rating System for Washington 
Workers’ Compensation Insurance 

WAC 296-65 Asbestos Removal and Encapsulation 

WAC 446-65 Commercial Motor Vehicle Regulations 

WAC 470-12 Transporting Rules 

RCW = Revised Code of Washington WAC = Washington Administrative Code 

 

Table J-2.6. Permits 
Document Number Title 

AOP 00-05-006 Hanford Site Air Operating Permit 

ST0045514 200 West Area Evaporative Sewage Lagoon 

ST0004500 200 Area Treated Effluent Disposal Facility 

ST0004502 200 Area Treated Effluent Disposal Facility 

ST0004511 Miscellaneous Streams 

WAG-50-5180 Sand and Gravel General Permit, Concrete Batch Plant 

WAG-50-5181 Sand and Gravel General Permit, Gravel Pit #30 

WAR05A57F National Pollutant Discharge Elimination System Storm Water Multi-Sector Permit 
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Table J-2.6. Permits 
Document Number Title 

WA-002591-7 National Pollutant Discharge Elimination System Permit for the 300 Area TEDF 

WA7890008967 Hanford Facility Resource Conservation and Recovery Act (RCRA) Permit 

 

Table J-2.7. Local Laws and Regulations 

Document Number Title 

Benton Clean Air Agency 
Regulation 

County Air Pollution Control Authority 

 

J.2 List B. Applicable DOE Directives 

In performing work under this contract, the Contractor shall comply with the requirements of those 
Department of Energy directives, or parts thereof, identified in the List of Applicable Directives (List B) 
appended to this contract. The Contractor is encouraged to continuously evaluate the work scope and 
contract requirements for opportunities to improve efficiency or creativity and propose alternative methods 
to those specified in the DOE directives. The contractor shall adhere to the existing DOE directive 
requirements that are the basis for established procedures and programs until authorized approvals are 
obtained to deviate from established requirements. The Contracting Officer may, from time to time and at 
any time, revise List B by unilateral modification to the contract to add, modify, or delete specific 
requirements. Prior to revising List B, the Contracting Officer shall notify the Contractor in writing of the 
Department’s intent to revise List B and provide the Contractor with the opportunity to assess the effect of 
the Contractor’s compliance with the revised list on contract cost and funding, technical performance, and 
schedule; and identify any potential inconsistencies between the revised list and the other terms and 
conditions of the contract.  

Table J-2.8. Directives, Regulations, Policies, and Standards 
Document Number Title 

CRD O 130.1 Budget Formulation 

DOE O 140.1 Interface with the Defense Nuclear Facilities Safety Board 

DOE P 141.1 Department of Energy Management of Cultural Resources 

CRD O 142.2A Admin Chg 1 
Voluntary Offer Safeguards Agreement and Additional Protocol with the 
International Atomic Energy Agency 

CRD M 142.2-1, Admin Chg 1, 
(Supp. Rev. 0) 

Manual for Implementation of the Voluntary Offer Safeguards Agreement and 
Additional Protocol with the International Atomic Energy Agency 

CRD O 142.3A, Chg 1 Unclassified Foreign Visits and Assignments 

CRD O 144.1 Admin Chg 1 
Department of Energy American Indian Tribal Government Interactions and 
Policy 

CRD O 150.1A Continuity Programs (as defined in HNF-MP-53188) 

CRD O 151.1D Comprehensive Emergency Management System 

CRD O 153.1 Departmental Radiological Emergency Response Assets 

CRD O 200.1A Chg 1 Information Technology Management 

CRD O 205.1B Chg 3 Department of Energy Cyber Security Program 

CRD O 206.1 Department of Energy Privacy Program 
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Table J-2.8. Directives, Regulations, Policies, and Standards 
Document Number Title 

CRD O 206.2 (Supp. Rev. 1) Identity, Credential, and Access Management (ICAM) 

CRD O 210.2A DOE Corporate Operating Experience Program 

CRD O 221.1B Reporting Fraud, Waste, and Abuse to the Office of Inspector General 

CRD O 221.2A Cooperation With the Office of the Inspector General 

CRD O 225.1B (Supp. Rev. 0) Accident Investigations 

CRD O 226.1B Implementation of Department of Energy Oversight Policy 

CRD O 227.1A Independent Oversight Program 

CRD O 231.1B Admin Chg 1 Environment, Safety, and Health Reporting 

CRD O 232.2A (Supp. Rev. 0) Occurrence Reporting and Processing of Operations Information 

CRD O 243.1B Admin Chg 1  Records Management Program 

CRD O 252.1A Admin Chg 1 Technical Standards Program 

CRD O 350.1 Chg 6 Contractor Human Resource Management Program 

CRD O 413.1B Internal Control Program 

CRD O 413.3B Chg 5 Program and Project Management for the Acquisition of Capital Assets 

CRD O 414.1D Admin Chg 1 Quality Assurance 

CRD O 415.1 Chg 2 Information Technology Project Management 

CRD O 420.1C Chg 2 
(CRD O 420.1C Chg 1Supp. 
Rev. 0) 

Facility Safety 

CRD O 422.1 Admin Chg 2 
(Supp. Rev. 0) 

Conduct of Operations 

CRD O 426.2 Admin Chg 1 
Personnel Selection, Training, Qualification, and Certification Requirements for 
DOE Nuclear Facilities 

DOE O 430.1C Real Property Asset Management 

CRD O 433.1B Admin Chg 1 Maintenance Management Program for DOE Nuclear Facilities 

CRD O 435.1 Chg 1 
(Supp. Rev. 0) 

Radioactive Waste Management 

DOE M 435.1-1 Admin Chg 2 Radioactive Waste Management Manual 

CRD O 436.1 (Supp. Rev. 0) Departmental Sustainability 

CRD O 440.2C Admin Chg 1 Aviation Management and Safety 

CRD O 442.1A (Supp. Rev. 3) Department of Energy Employee Concerns Program 

CRD O 442.2 Chg 1 
Differing Professional Opinions for Technical Issues Involving Environment, 
Safety, and Health Technical Concerns 

CRD O 452.8 Control of Nuclear Weapon Data 

CRD O 458.1 Chg 3 Radiation Protection of the Public and the Environment 

CRD O 460.1D Hazardous Material Packaging and Transportation Safety 

CRD O 460.2A Departmental Materials Transportation and Packaging Management 

CRD M 460.2-1A Radioactive Material Transportation Practices Manual 

CRD O 461.1C Packaging and Offsite Transportation of Materials of National Security Interest 
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Table J-2.8. Directives, Regulations, Policies, and Standards 
Document Number Title 

CRD O 461.2 Onsite Packaging and Transfer of Materials of National Security Interest 

CRD O 462.1 Admin Chg 1 
Import and Export of Category 1 and 2 Radioactive Sources Aggregated 
Quantities 

DOE O 470.3C Design Basis Threat 

CRD O 470.4B Chg 2  
(Supp. Rev. 0) 

Safeguards and Security Program 

CRD O 470.6, Chg 1 Technical Security Program 

CRD O 471.1B Identification and Protection of Unclassified Controlled Nuclear Information 

CRD O 474.2 Chg 4  Nuclear Material Control and Accountability 

CRD O 475.1 Counterintelligence Program 

CRD O 471.1B Identification and Protection of Unclassified Controlled Nuclear Information 

CRD O 471.3 Admin Chg 1  Identifying and Protecting Official Use Only Information 

CRD M 471.3-1 Chg 1 Manual for Identifying and Protecting Official Use Only Information 

CRD O 471.6 Admin Chg 2 Information Security 

CRD O 472.2 Chg 1 Personnel Security 

CRD O 473.3A, Chg 1 Protection Program Operations 

CRD O 475.2B Identifying Classified Information 

DOE M 481.1-1A Chg 1\ Reimbursable Work for Non-Federal Sponsors Process Manual 

CRD O 484.1 Admin Chg 2 Reimbursable Work for the Department of Homeland Security 

CRD O 522.1 Pricing of Departmental Materials and Services 

CRD O 534.1B Accounting 

CRD O 551.1D Chg 2 Official Foreign Travel 

 
Table J-2.9. Implementing Documents 

Document Number Title 
DOE/RL-89-10 Hanford Federal Facility Agreement and Consent Order (TPA) 

DOE/RL-94-02, Rev. 6 Hanford Emergency Management Plan 

DOE/RL-2008-17, Rev. 0 Gable Mountain and Gable Butte Resource Management Plan 

DOE/RL-2015-53 Industrial Mineral and Conservation Management Plan 

RRD 009 Hanford Safeguards Implementation (Supplement to DOE O 474.2) 

DRD-001 Safety Culture Focus Areas and Associated Attributes 

DRD-002 Real Property Asset Management 

HSCSP, November 2016 
Pacific Northwest Field Office (PNFO) Hanford Site Counterintelligence 
Support Plan 

DOE/EIS-0222 
Record of Decision for the Hanford Site Comprehensive Land-Use Plan 
Environmental Impact Statement, 73 FR 55824 (September 2008) 

DOE/EIS-0222 
Record of Decision for the Hanford Site Comprehensive Land-Use Plan 
Environmental Impact Statement, 64 FR 61615 (November 1999) 
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Table J-2.9. Implementing Documents 

Document Number Title 
HNF-52336 Authority, Responsibilities, and Duties of the Hanford Fire Marshal 

 

J.3 Post Cleanup Area Transfers 

The Transition and Turnover Packages (TTP) describe the completion of Site assessment activities, removal 
of facilities, removal of miscellaneous debris, and Comprehensive Environmental Response, Compensation, 
and Liability Act of 1980 Site remediation to interim action records of decision. The TTP is prepared in 
accordance with DOE/RL-2010-35, Hanford Long-Term Stewardship Program Plan, and HNF-47392, LTS 
Transition and Turnover Package Template. 

Table J-2.10. Hanford Post Cleanup Program Plan 

Document Number Title 

HNF-49462, Rev. 1 
Long-Term Stewardship Transition and Turnover Package for 100-F/IU-2/IU-6 Area – 
Segment 1 

HNF-51197, Rev. 1 
Long-Term Stewardship Transition and Turnover Package for the 100-F/IU-2/IU-6 Area – 
Segment 2 

HNF-52064, Rev. 0 
Long-Term Stewardship Transition and Turnover Package for the 100-F/IU-2/IU-6 Area – 
Segment 3 

HNF-53764, Rev. 0 Long-Term Stewardship Transition and Turnover Package for 100-F Area 

HNF-54308, Rev. 0 Long-Term Stewardship Transition and Turnover Package for Segment 5 

HNF-56107, Rev. 0 
Long-Term Stewardship Transition and Turnover Package for 105-C, 105-D, 105-DR, 
105-F, 105-H, and 105-N/109-N Safe Storage Enclosures 

HNF-57108, Rev. 0 Long-Term Stewardship Transition and Turnover Package for the 100-K Area 

HNF-57376, Rev. 0 
Long-Term Stewardship Transition and Turnover Package for 100-F/IU-2/IU-6 Area 
100-IU-2 and Segment 4A Areas 

HNF-57399, Rev. 0 Long-Term Stewardship Transition and Turnover Package for 100-B/C Area 

HNF-57400, Rev. 0 Long-Term Stewardship Transition and Turnover Package for 100-D/H Area 
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Hanford Site Services and Interface Requirements Matrix 
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J-3-1 

Introduction 

Attachment J-3 provides two-enclosed Hanford Site Services and Interface Requirements Matrices 
(herein referred as the J-3.a Matrix and J-3.b Matrix) to identify the site services and interface 
requirements among DOE and its contractors. The matrices define the service provider and the associated, 
general interface obligations by those receiving the services, and are executed in a manner consistent with 
Section C, entitled Interface Management.  

The J-3.a Matrix is applicable to the current Hanford Site Contracts:  Mission Support Contract 
(DE-AC06-09RL14728), Plateau Remediation Contract (DE-AC06-08RL14788), Occupational Health 
Services Contract (DEEM0002043), Tank Operations Contract (DE-AC27-08RV14800), 
222-S Laboratory (DE-EM0003722), and Waste Treatment Plant Construction Contract 
(DE-AC27-01RV14136).  

The J-3.b Matrix is applicable to the new Hanford Site Contracts being awarded for the Hanford Mission 
Essential Services Contract (HMESC), Tank Waste Cleanup Contract (TWCC), Hanford Occupational 
Medical Services (OccMed), Central Plateau Cleanup Contract (CPCC), and 222-S Laboratory 
Contract (222-S Lab). 

Due to the sequencing of upcoming Hanford Site Acquisitions, the applicability of both matrices will vary 
depending on when the new Hanford Site Contracts are awarded. Use the appropriate J-3 Matrix as 
directed by the CO. 

To assist in the transition of services from J-3.a Matrix to the J-3.b Matrix a crosswalk is provided below.



HANFORD MISSION ESSENTIAL SERVICES CONTRACT   SECTION J 
CONTRACT NO. 89303320CEM000058      ATTACHMENT J-3 

 

J-3-2 

J-3. Crosswalk 
J-3.a 

Service 
Number 

J-3.a 

Interface Title 

J-3.b 

Service 
Number 

J-3.b 

Interface Title 

N/A N/A 1 Hanford Site Integration 

1 

Infrastructure and Services Alignment Plan 
(ISAP), and the Annual Forecast of 
Services and Infrastructure (including the 
Hanford Site Services and Interface 
Requirements Matrix) 

2 
Infrastructure and Services Alignment 
Plan (ISAP) 

2 Hanford Site Interface Management Plan 3 Hanford Site Interface Management Plan 

70 

Hanford Portfolio Planning, Analysis & 
Performance Assessment (Integrated 
Hanford Live-Cycle Clean-up Plan: 
[Hanford] Programmatic Risk Management 
Plan: P6 schedules, and State of the Site 
Briefing) 

4 Portfolio Analysis 

N/A N/A 5 Requirements Management 

N/A N/A 6 Contractor Assurance System (CAS) 

41 
Electrical Transmission, Distribution, & 
Energy Management 

7 
Electrical Transmission, Distribution, & 
Energy Management 

42 Water Systems 8 Water Systems 

43 Sewer Systems 9 Sewer Systems 

44 Sanitary Waste Management and Disposal 10 Sanitary Waste Management & Disposal 

40 Roads & Grounds 11 Roads and Grounds 

39 Railroad Services 12 Railroad Systems 

37 Motor Carrier Services 13 Motor Carrier Services 

38 Fleet Services 14 Fleet Services 

35 Crane and Rigging 15 Crane and Rigging 

3 Protective Forces 16 Protective Forces 

4 
Physical Security (PSS) Systems (Nuclear 
Material, Special Nuclear Material, and 
Classified Matter) 

17 
Physical Security Systems (Nuclear 
Material, Special Nuclear Material, and 
Classified Matter) 

5 
Physical Security Systems (Government 
Property) 

18 
Physical Security Systems (Government 
Property) 

9 Physical Security – Badging 19 Physical Security – Badging 

6 
Information Security - Operations Security 
(OPSEC) 

20 
Information Security - Operations Security 
(OPSEC) 
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J-3-3 

J-3. Crosswalk 
J-3.a 

Service 
Number 

J-3.a 

Interface Title 

J-3.b 

Service 
Number 

J-3.b 

Interface Title 

7 

Information Security - Classified Matter 
Protection and Control (CMPC); 
Classification, Declassification and UCNI 
Program 

21 

Information Security - Classified Matter 
Protection and Control (CMPC); 
Classification, Declassification, and UCNI 
Program 

8 
Information Security - Official Use Only 
(OUO) 

22 
Information Security – Controlled 
Unclassified Information (CUI) 

10 
Personnel Security – Access Authorization 
(Security Clearance) Processing Program 

23 
Personnel Security – Access Authorization 
(Security Clearance) Processing Program 

11 
Personnel Security – Human Reliability 
Program (HRP) 

24 
Personnel Security – Human Reliability 
Program (HRP) 

13 
Personnel Security – Foreign National 
Visits and Assignments (FNVA) 

25 
Personnel Security – Foreign National 
Visits and Assignments (FNVA) 

15 
Nuclear Material Controls and 
Accountability (MC&A) 

26 
Nuclear Material Controls and 
Accountability (MC&A) 

17 SAS Program Management 27 
Safeguards and Security (SAS) Program 
Management 

16 
SAS Program Management - Safeguards 
and Security (SAS) Awareness 

28 Safeguards and Security (SAS) Awareness 

19 

Fire & Emergency Response Services (Fire 
Prevention, Fire Suppression, Fire 
investigations: Emergency Rescue; 
Emergency Medical Service and Patient 
Transport; Incident Command; and 
Hazardous Material and 
Chemical/Biological/Radiological 
Emergency Response) 

29 Fire & Emergency Response Services 

20 

Fire & Emergency Response Services (Fire 
Protection System and Respiratory 
Protection Inspection, Testing, and 
Maintenance) 

30 
Respiratory Protection Inspection, Testing, 
and Maintenance; and Fire System 
Inspection, Testing and Maintenance 

21 
Emergency Operations (Centralized 
Hanford Site Emergency Preparedness 
Program) 

31 
Emergency Operations (Centralized 
Hanford Site Emergency Preparedness 
Program) 

22 
Emergency Operations (Event Reporting; 
and Emergency Operations Center Shift 
Office) 

32 
Emergency Operations (Event Reporting; 
and Emergency Operations Center Shift 
Office) 

24 Radiological Assistance Program (RAP) 33 Radiological Assistance Program (RAP) 

18 Site Training Services and HAMMER 34 Site Training Services and HAMMER 
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J-3-4 

J-3. Crosswalk 
J-3.a 

Service 
Number 

J-3.a 

Interface Title 

J-3.b 

Service 
Number 

J-3.b 

Interface Title 

12 
Workplace Substance Abuse Programs 
(WSAP) 

35 
Workplace Substance Abuse Programs 
(WSAP) 

52 
Hanford Site Pension Plan (HSPP) 
Hanford Site Savings Plan (HSSP) 
Hanford Employee Welfare Trust (HEWT) 

36 

Hanford Site Pension Plan (HSPP) 
Hanford Site Savings Plan (HSSP) 
Hanford Employee Welfare Trust 
(HEWT) 

25 

Environmental Regulatory Management 
(Site-wide permits, permit applications, and 
reports; Site-wide NEPA documents; Site-
wide environmental reports; Site-wide 
(environmental) Quality Assurance 
Standards; allocation of permit limits)  

37 NEPA Planning and Program Support 

38 
Environmental Compliance Support 
Program 

29 Environmental Surveillance 39 Environmental Monitoring 

30 
Ecological Monitoring and Compliance – 
Site Wide 

40 
Ecological Monitoring and Compliance – 
Site Wide 

34 Biological Controls 41 Biological Controls 

25 

Environmental Regulatory Management 
(Site-wide permits, permit applications, and 
reports; Site-wide NEPA documents; Site-
wide environmental reports; Site-wide 
(environmental) Quality Assurance 
Standards; allocation of permit limits)  

42 RCRA Permits and Compliance 

43 
Environmental Regulatory Management 
(Sitewide EMS and Site Sustainability 
Program Plan) 

44 
Environmental Mitigation Strategy 
Planning and Implementation 

45 Environmental Permits and Compliance 

23 
Site Safety Standards (Common Safety 
Processes) 

46 
Site Safety Standards (Common Safety 
Processes) 

28 Meteorological and Climatological Services 47 
Meteorological and Climatological 
Services 

26 Seismic Monitoring Services 48 Seismic Monitoring Services 

32 Radiological Site Services (RSS) 49 Radiological Site Services (RSS) 

60 Strategic Planning & Program Management 50 
IT Strategic Planning, Governance, 
Enterprise Architecture, and Program 
Management 

N/A N/A 51 Business Management Systems 

50 Geospatial Information Management 52 Geospatial Information Management 

14 
Cyber Security – Classified and 
Unclassified Cyber Security 

53 
Cyber Security – Classified and 
Unclassified Cyber Security 
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J-3-5 

J-3. Crosswalk 
J-3.a 

Service 
Number 

J-3.a 

Interface Title 

J-3.b 

Service 
Number 

J-3.b 

Interface Title 

65 Network Services 54 Network Services 

63 Radio Services for Crafts 
55 Radio Services 

64 Radio Services for Emergency Services 

62 Pager Services 56 Pager Services 

61 Telephone Services 57 Telephone Services 

66 Information Systems 58 Information Systems 

67 
Federal Records Inventory and Schedule 
Management 

59 
Federal Records Inventory and Schedule 
Management 

68 Major Collection Management 60 Major Collection Management 

69 Long-Term Records Storage 61 Long-Term Records Storage 

57 Multi-media Services 62 Multi-Media Services 

59 Site Forms Management 63 Site Forms Management 

51 
Property Systems/Acquisition & Materials 
Management 

64 Personal Property Management Program 

53 External Affairs 65 External Affairs 

54 External Reviews 66 External Reviews 

55 Courier Services 67 Courier Services 

58 Mail Services 68 Mail Services 

56 Reproduction Services 69 Reproduction Services 

N/A N/A 70 
General Purpose Facility Planning and 
Management 

36 Facility Services  71 Facility Services 

49 Condition Assessment Surveys (CAS) 72 Condition Assessment Surveys 

47 
Facility Information Management System 
(FIMS) 

73 
Facility Information Management System 
(FIMS) 

N/A N/A 74 Locksmith Services 

45 Land-Use Planning and Management 75 Land-Use Planning and Management 

N/A N/A 76 Borrow Pit Management 

48 
Hanford Site Structures List and Hanford 
Waste Site Assignment List 

77 

Hanford Structure Responsibility 
Assignment Matrix (HSRAM) and 
Hanford Waste Site Responsibility 
Assignment Matrix (HWSRAM) 
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J-3-6 

J-3. Crosswalk 
J-3.a 

Service 
Number 

J-3.a 

Interface Title 

J-3.b 

Service 
Number 

J-3.b 

Interface Title 

46 Long-term Stewardship 78 
Post Cleanup Surveillance and 
Maintenance 

31 Cultural and Historic Resource Program 79 Cultural and Historic Resource Program 

N/A N/A 80 Procedure Management System 

74 
Low Level Waste (LLW) and Mixed Low 
Level Waste (MLLW) Treatment, Storage, 
and Disposal 

81 
Low Level Waste (LLW) and Mixed Low 
Level Waste (MLLW) Treatment, Storage, 
and Disposal 

96 

Waste Disposal - CERCLA remediation 
Low Level (LLW) and Contact-handled and 
Remote-handled (CH/RH) Mixed Low 
Level (MLLW) 

82 

Waste Disposal – CERCLA/RCRA 
Remediation Waste including Low Level 
Waste (LLW) and Contact-handled and 
Remote-handled (CH/RH) Mixed Low 
Level Waste (MLLW) 

78 
Immobilized low activity waste (ILAW) 
Disposal 

83 
Immobilized Low Activity Waste (ILAW) 
Disposal 

75 

Transuranic (TRU) and Transuranic Mixed 
Waste (TRUM) Packaging, 
Characterization, Certification, and 
Transportation 

84 

Transuranic (TRU) and Transuranic 
Mixed Waste (TRUM) Packaging, 
Characterization, Certification, and 
Transportation 

79 Groundwater/Vadose Zone Integration 85 Groundwater/Vadose Zone Integration 

81 
Hanford Site Well Drilling and 
Decommissioning 

86 
Hanford Site Well Drilling and 
Decommissioning Planning 

97 
Hanford Sitewide Transportation Safety 
Document 

87 
Hanford Sitewide Transportation Safety 
Document 

73 

Waste forecast system - Solid Waste 
Information and Tracking System (SWITS) 
and Solid Waste Integrated Forecast 
Technical Database (SWIFT) 

88 

Waste Forecast System - Solid Waste 
Information and Tracking System 
(SWITS) and Solid Waste Integrated 
Forecast Technical Database (SWIFT) 

80 Hanford Environmental Data Integration 89 Hanford Environmental Data Integration 

84 Vent and Balance 90 Vent and Balance 

95 Steam Services 91 Steam Services 

76 
Industrial and Radioactive Liquid Effluents 
Treatment and Disposal and Industrial 
Liquid Effluents Retention and Transfer 

92 

200 Area Industrial and Radioactive 
Liquid Effluents Treatment and Disposal 
and Industrial Liquid Effluents Retention 
and Transfer 

88 WTP Support 93 WTP Support 

86 
Analytical Integrated Planning 

(222-S Laboratory Complex) 
94 Integrated Analytical Planning 
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J-3-7 

J-3. Crosswalk 
J-3.a 

Service 
Number 

J-3.a 

Interface Title 

J-3.b 

Service 
Number 

J-3.b 

Interface Title 

94 Sample Analysis (highly radioactive) 95 
Highly Radioactive Sample Analytical 
Services 

N/A N/A 96 Sample Analytical Services 

92 Personnel Security Services 97 Personnel Security Services 

90 Laundry Service 98 Laundry Services 

91 Occupational Medicine Service 99 Occupational Medicine Services 

89 Janitorial Services 100 Janitorial Services 

27 Hanford Environmental Oversight (HEO) N/A N/A 

33 
**Discontinued** 
Analytical Services (Chemical and Low-
Level Radiological Analysis) 

N/A N/A 

71 Project Acquisition and Support N/A N/A 

72 Independent Assessment and Analysis N/A N/A 

77 
Immobilized High Level Waste (IHLW) 
Interim Storage 

N/A N/A 

82 
**Discontinued** 
Special Nuclear Fuel (SNF) Fragments 
Transportation 

N/A N/A 

83 
Tank Farm Projects Double Shell Tank 
(DST) System Management 

N/A N/A 

85 
Analytical Laboratory Support (Landlord 
Services for 222-S Laboratory Complex) 

N/A N/A 

87 
Tank Closure and Waste Management 
Environmental Impact Statement (EIS) and 
Record of Decision (ROD) 

N/A N/A 

93 Research, development, and demonstration N/A N/A 
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Attachment J-3.a 

HANFORD SITE SERVICES AND INTERFACE 
REQUIREMENTS MATRIX 
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MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-1 

ATTACHMENT J.3 

HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 

Services listed in the Hanford Site Services and Interface Requirements Matrix (Matrix) shall be 
performed in accordance with the Section H Clause entitled, Hanford Site Services and Interface 
Requirements Matrix. 

All services are provided during the Hanford alternate work schedule (AWS) defined as 7:00 a.m. to 
4:30 p.m. Monday through Thursday and 7:00 a.m. to 3:30 p.m. on standard Site Fridays unless otherwise 
noted. An additional AWS is defined as 6:00 a.m. to 4:30 p.m. Monday through Thursday (4x10 
schedule) to align with the other Hanford Site contractors work schedule.  Hanford Site contractors can 
request work outside of this schedule by providing a statement of work and requesting that scope as a 
usage-based service. 

Legend for Matrix – The legend for the primary matrix users/providers is as follows: 

MSC Mission Support Contract 

*PRC Plateau Remediation Contract 

TOC Tank Operations Contract 

WTP Waste Treatment and Immobilization Plant Contract 

RCCC River Corridor Closure Contract (in contract closeout effective October 1, 2016) 

Other Site Users Examples include:  Occupational Health Services Contractor (OHSC), Laboratory 
Analysis and Testing Services Contractor (LA&TS), Energy Savings Performance Contractor (ESPC), 
Pacific Northwest National Laboratory (PNNL) [activities located on the Hanford Site], Laundry Services 
Contractor, DOE, etc. 

Hanford Site Contractors General term used to collectively refer to all the above users/providers. 

*Under contract direction, PRC transitioned specific RCCC work scopes between April 25 and August 
29, 2016. 

Types of Interfaces –  

1. Information:  knowledge (data, facts, etc.) gathered or supplied 

2. Physical:  systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or 
materials 

3. Service:  provision of work for another contractor 
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J-3.a-2 

MSC SERVICES AND INTERFACE ACTIVITIES 

MSC General Requirements 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

1 

Infrastructure and Services 
Alignment Plan (ISAP), and the 
Annual Forecast of Services and 
Infrastructure (including the 
Hanford Site Services and Interface 
Requirements Matrix) 

Information Direct-Funded Interface Receive input 
from site 
contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Scope/Cost Allocation 

Service Description 

ISAP is the strategic plan for right-sizing the infrastructure to support the future Hanford Site mission and the Annual Forecast of Services and Infrastructure 
is a projection of needed utilities, services, and infrastructure from other Hanford Site contractors. 

 MSC shall develop, maintain and update an ISAP and the Annual Forecast of Services and Infrastructure, which includes the costs for services. 
Proposed changes in service providers shall include a justification, and a plan forward. 

 MSC shall solicit input from Hanford Site contractors/users for the ISAP and the Annual Forecast of Services and Infrastructure, including projection 
of need for services and proposed performance metrics/controlling agreements for the service provider. 

 DOE will evaluate contractor/user input prior to approval. The plan will be approved by DOE. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs. 

Return to top 
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J-3.a-3 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

2 
Hanford Site Interface 

Management Plan 
Information Direct-Funded Interface 

Receive input 
from site 

contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Scope/Cost Allocation 

Service Description 

Hanford Site Interface Management Plan is the controlling agreements that ensure effective control of technical, administrative, and regulatory interfaces. 

 MSC shall develop and maintain the Hanford Site Interface Management Plan. 

 MSC shall collaborate with the Hanford Site contractors/users on the Hanford Site Interface Management Plan. 

 PRC, TOC, and MSC shall sign the Hanford Site Interface Management Plan. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors/users bear internal implementation costs. 

Return to top 
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J-3.a-4 

Safety, Security and Environment 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

3 Protective Forces 
Information / 

Service 
Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

Protective Forces provides security for facilities possessing critical Safeguards and Security interests (e.g., special nuclear material). Coverage is provided 
24/7 via the Hanford Patrol. 

 MSC shall provide Protective Force operations. 

 Hanford Patrol shall provide random and special searches as required. 

 Hanford Patrol shall provide Protective Force services for WTP facilities when turned over to TOC. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Funded through MSC; provided at no cost to Hanford Site contractors.  Hanford Site contractors shall provide facility, operational, and system configuration 
changes that may affect Protective Force operations. 

Return to top 
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J-3.a-5 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

4 

Physical Security (PSS) Systems 
(Nuclear Material, Special 

Nuclear Material, and Classified 
Matter) 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including performance testing, intrusion detection, 
entry/access control, explosive detection, locksmith services, and engineering and maintenance of the physical security and access control systems. 

 MSC shall provide Security Representatives for facilities or groups of facilities where there are important safeguards and security (SAS) assets. 

 MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews of Asset Protection Agreements. 

 MSC shall design security system upgrades for existing facilities with changing requirements and design security systems for new facilities. 

 MSC shall provide locksmith support for installation, replacement, and maintenance of locks, keys, and access control systems for the protections of 
Government property and nuclear materials, including special nuclear materials, classified matter, new facilities and WTP turnover facilities to TOC, 
etc. 

 Hanford Site contractors shall provide the MSC information about SAS arrangements and/or changes prior to new operations commencing, or 
changing operations or configurations that might alter the performance of existing SAS systems; support the MSC in the development of or update of 
facility Asset Protection Agreements, and requesting locksmith services. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Funded through the MSC; provided at no cost to Hanford Site contractors with the exception of physical security upgrades within the facility - these may be 
shared costs between the MSC and the Hanford Site contractor that has responsibility for the facility. 

Return to top 
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J-3.a-6 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

5 
Physical Security Systems 
(Government Property) 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to 
MSC. N/A 

PNNL 

Scope/Cost Allocation 

Service Description 

Physical security under this activity is for Government property other than nuclear material, special nuclear material, and classified. Physical Security such as 
fences, locks, etc. through Asset Protection Agreements. 

 MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews of Asset Protection Agreements. 

 Hanford Site contractors shall support the MSC in the development of or update of facility Asset Protection Agreements and implement those 
agreements. 

 MSC shall provide Technical and Engineering Security services as required for the design and/or turnover of new facilities. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration; Hanford Site contractors bear costs of physical security upgrades. If used by PNNL off Hanford Site, 
they pay full-cost. 

Return to top 
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J-3.a-7 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

6 
Information Security - 

(Operations Security (OPSEC) 
Information / 

Service 
Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
(only DOE) 

Scope/Cost Allocation 

Service Description 

The OPSEC Program helps ensure that sensitive information is protected from compromise and secured from unauthorized disclosure, and provides 
management with necessary information required for sound risk management decisions concerning the protection of sensitive information. 

 MSC shall implement a Hanford Site-wide program; assure conformity of implementation with OPSEC standards and requirements; conduct 
assessment(s) of all Hanford Site facilities having Category I special nuclear material (SNM) (or credible roll-up to Category I SNM); conduct 
reviews of all Hanford Site facilities that have the potential to process or store classified or sensitive information; and annually review and update the 
Critical Information List. 

 Hanford Site contractors shall implement their internal OPSEC responsibilities, participate and support Hanford Site-wide OPSEC Working and 
Awareness groups; provide support to the MSC OPSEC assessments; and support the annual review and update of the Critical Information List. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost of Program administration. Hanford Site contractors/users bear internal implementation costs. 

Return to top 
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J-3.a-8 

Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

7 

Information Security - Classified 
Matter Protection and Control 

(CMPC); Classification, 
Declassification and UCNI 

Program 

Information / 
Service 

Direct-Funded 
Mandatory 

 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

N/A 

Scope/Cost Allocation 

Service Description 

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified matter, reproduction, receipt and 
transmission, and destruction; and, physical protection requirements for classified matter in storage. 

 MSC shall provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear Information (UCNI) Program that 
includes operation and management of the Classified Document Control Center and management of classified information in the records holding area. 

 MSC shall provide trained and authorized personnel to conduct inquiries for incidents of security concern, maintain the reporting database, and assist 
the contractor in report writing as required. 

 Hanford Site contractors shall be responsible for maintaining an updated list of security containers, locations and custodians; support investigation of 
any incidents of potential or actual compromise of classified; and nominate a sufficient number of Derivative Classifiers and Reviewing Officials who 
shall be trained and approved by the MSC. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 

Return to top 
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Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

8 
Information Security - Official 

Use Only (OUO) 
Information / 

Service 
Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

N/A 

Scope/Cost Allocation 

Service Description 

The OUO Program establishes controls to protect sensitive unclassified information as OUO. 

 MSC shall manage, integrate, and oversee implementation of a common Hanford Site-wide OUO program to ensure conformity of implementation by 
performing Hanford Site contractors and coordination of OUO education and awareness. 

 Hanford Site contractors shall manage and implement an OUO information program consistent with the common Hanford Site-wide OUO information 
program. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost of Program administration; Hanford Site contractors /users bear internal implementation costs. 
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Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

9 Personnel Security – Badging Service Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to 
MSC. N/A 
for PNNL 

Scope/Cost Allocation 

Service Description 

A DOE security badge is utilized for all DOE and contractor personnel to gain access to DOE-owned or -leased facilities or areas where DOE-sponsored work 
is ongoing. 

 MSC shall provide badging service for the Hanford Site, which includes manufacture, issuance, destruction, control, and accountability for DOE 
Standard, Hanford Specific, Temporary, and Personal Identify Verification badges. 

 MSC shall coordinate and initiate “STOP ACCESS” procedures, and control and issue private vehicle passes for Property Protection Areas. 

 Hanford Site contractors shall obtain badging service from MSC; participate in “STOP ACCESS” program; and obtain vehicle passes from MSC. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Funded through MSC; provided at no cost to Hanford Site contractors. Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

10 
Personnel Security – Access 

Authorization (Security 
Clearance) Processing Program 

Service Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to 
MSC, N/A 
for PNNL 

Scope/Cost Allocation 

Service Description 

 The Access Authorizations (Security Clearances) Program involves processing, granting, and allowing individuals to retain an access authorization 
when their official duties require access to classified information or matter, or special nuclear material (SNM). 

 MSC shall process all security clearances in support of Hanford Site contractors.  These activities include requesting, obtaining, maintaining, 
downgrading and terminating security clearances, including "Special Access" privileges (e.g., SIGMA).  The clearance processing program shall 
include reviews of each requested clearance action to ensure adequate justification exists and that reporting requirements are met. 

 Hanford Site contractors shall request and obtain personnel security clearances, including “Special Access” from the MSC. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

11 
Personnel Security – Human 
Reliability Program (HRP) 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

N/A N/A N/A N/A 

Scope/Cost Allocation 

Service Description 

The Human Reliability Program (HRP) on the Hanford Site is designed to ensure that individuals who occupy positions affording access to special nuclear 
material and classified materials programs meet the highest standards of reliability and physical and mental suitability. 

 MSC shall coordinate and track all Hanford Site drug and alcohol testing; MSC shall notify the PRC of drug and alcohol testing results. 

 MSC shall administer the HRP program, including initial and refresher training. 

 PRC shall identify HRP positions, submit requests to MSC for enrollment in the Hanford Site HRP, and execute their portion of the HRP consistent 
with the Hanford Site HRP, as administered by the MSC. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

12 
Personnel Security – Workplace 

Substance Abuse Programs 
(WSAP) 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to 
MSC, N/A 
for PNNL 

Scope/Cost Allocation 

Service Description 

The WSAP is responsible for maintaining a workplace free from the use of illegal drugs, and is applicable to DOE contractors and their sub-contractors in 
testing-designated positions performing work at Sites owned or controlled by DOE under the authority of the Atomic Energy Act of 1954.  

 MSC shall administer the WSAP and maintain the procedures for testing and databases. 

 MSC shall notify the respective Hanford Site contractor of drug and alcohol testing results. 

 Hanford Site contractors shall identify individuals in testing-designated positions and execute the program per the MSC procedure. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

13 
Personnel Security – Foreign 

National Visits and Assignments 
(FNVA) 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
(N/A PNNL) 

Scope/Cost Allocation 

Service Description 

 FNVA pertains to unclassified (and potentially classified) foreign national access to the DOE Hanford Site for information and technologies.   

 MSC shall process security plans for foreign visitors to Hanford Security areas, coordinate all FNVA requests, and submit to the appropriate 
contractor FNVA authority for approval. 

 Hanford Site contractors shall notify the MSC of potential foreign visitor or assignment, and prepare and submit security plans to MSC for processing 
of the visit/assignment. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of Program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

14 
Cyber Security – (Classified and 

Unclassified Cyber Security) 
Information / 

Service 
Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

N/A 

Scope/Cost Allocation 

Service Description 

Classified/Unclassified Cyber Security Program identifies and protects classified, unclassified and sensitive information generated, processed and stored for 
the Hanford Site. 

 MSC shall provide a Hanford Site Classified Information Systems Security Officer; develop a Hanford Master Classified Information Systems 
Security Plan; ensure that all classified systems are certified and accredited; and implement the classified cyber security training program. 

 MSC shall implement a centralized Hanford unclassified computer security program. 

 Hanford Site contractors shall manage and execute classified and unclassified cyber security responsibilities consistent with DOE requirements and 
the MSC centralized program. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

15 
Nuclear Material Controls and 

Accountability (MC&A) 
Information / 

Service 
Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

N/A 

Scope/Cost Allocation 

Service Description 

The MC&A Program provides control and accountability of nuclear materials within DOE. 

 MSC shall manage and conduct a centralized MC&A program for all accountable quantities of nuclear material on the Hanford Site, and approve all 
implementing procedures of Hanford Site contractors. 

 Hanford Site contractors shall support MSC in preparation and maintenance of a Hanford Site-wide MC&A Plan, administration of treaty related 
activities, performance of occurrence investigation and reporting, and scheduling of periodic inventories. 

 Hanford Site contractors shall implement MC&A requirements per the Hanford Site-wide MC&A Plan. Hanford Site contractors are required to 
implement facility specific requirements. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the burden of Program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

16 
SAS Program Management – 

Safeguards and Security (SAS) 
Awareness 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to 
MSC. N/A 
for PNNL. 

Scope/Cost Allocation 

Service Description 

SAS Awareness Program is used to inform Hanford Federal and contractor employees, subcontractors, and visitors of their SAS responsibilities and to 
promote continuing awareness of good security practices. 

 MSC shall provide SAS Awareness training for all Hanford Federal and contractor employees, subcontractors, and visitors; and conduct security 
training for all permanently badged employees on an initial and annual frequency to maintain appropriate levels of awareness. 

 Hanford Site contractors shall comply with the requirements of the Hanford Security Awareness program, as administered by the MSC. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost of Program administration; Hanford Site contractors/users bear internal implementation costs. 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

17 SAS Program Management Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to 
MSC. N/A 
for PNNL. 

Scope/Cost Allocation 

Service Description 

SAS Program Management provides formal organized process for planning, performing, assessing, and improving the secure conduct of work in accordance 
with risk-based protection strategies. 

 MSC shall establish, manage, integrate and execute the processes and services that comprise the SAS Program Management, such as Program 
Planning, Oversight, and Administration; Security Conditions (SECON); Site Safeguard and Security Plan (SSSP); Vulnerability Assessments; 
Design Basis Threat; and safeguards and security training. 

 Hanford Site contractors shall coordinate and interface with MSC on SAS Program Management regarding SAS technical, cost, and schedule 
performance; comply with SECON activities; support the Site Safeguards and Security Plan (SSSP) development, etc. 

 Hanford Site contractors shall manage their internal SAS Program Management activities. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost of Program administration Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

18 
Site Training Services and 

HAMMER 
Information / 

Service 

Combination of 
Usage-Based and 

Direct-Funded 

Mandatory for 
standardized 

training 
All other services 
under this activity 

are Optional 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Optional Optional 

Receive 
service from 
and provide 

input to MSC 
(Optional for 

PNNL) 

Scope/Cost Allocation 

Service Description 

Site Training Services provides training facility, curriculum, and training delivery services to Federal, contractor, and subcontractor employees in support of 
the Hanford and PNNL missions consistent with the DOE, local, state, and Federal workforce training requirements. 

 MSC shall provide Hanford Site workers (and PNNL, as requested) mandatory standardized training as listed below and optional training as requested 
to support maintaining a qualified workforce, develop the Annual Training Needs Forecast and Plan, and operate the HAMMER facility. 

 MSC shall maintain the employee training records for training provided by MSC. 

 MSC shall perform mask fit services for Hanford Site contractors. 

 Hanford Site contractors shall provide training priorities, training needs, and input regarding standardized training programs. 

Mandatory Standardized Training  

1. Hazardous Waste Operations and Emergency Response (HAZWOPER) Training 
2. Lockout/tagout of hazardous energy  
3. Permit required confined space entry 
4. Chronic Beryllium Disease Prevention Program (CBDPP. 
5. Respiratory protection program  
6. Hoisting and rigging  
7. Fall protection  
8. Electrical safety  
9. Radiation Safety (e.g., Radiological Worker I and II and Radiological Control Technician training). 
10. Criticality Safety  
11. Hanford General Employee Training  
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Usage-Based Services 

Site training services, including maintenance of employee training records for training provided by MSC and mask-fit services are usage-based services 
reimbursed by the user. 

Direct-Funded Services 

HAMMER base operations for the facility are at no cost to Hanford Site contractors for DOE-EM funded Work Scope. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type 

Service 
Type 

MSC PRC TOC WTP RCCC 
Other 

Contracts 

19 

Fire & Emergency Response 
Services (Fire Prevention, Fire 

Suppression, Fire Investigations; 
Emergency Rescue; Emergency 

Medical Service and Patient 
Transport; Incident Command; 

and Hazardous Material and 
Chemical/ 

Biological/Radiological 
Emergency Response) 

Information / 
Service 

Direct-Funded Mandatory 
Provide 

service to site 
contractors 

Receive 
service from 
and provide 

input to MSC 

Receive 
service from 
and provide 

input to MSC 

Receive 
service from 
and provide 

input to MSC 

Receive 
service from 
and provide 

input to MSC 

Receive 
service from 
and provide 

input to MSC 
(includes 
Energy 

Northwest.)  
May include 
Non-Hanford 

Site areas 
designated by 

DOE 

Scope/Cost Allocation 

Service Description 

Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue; emergency medical service and 
patient transport; incident command; and hazardous material and chemical/biological/radiological emergency response for the Hanford Site and those non-
Hanford Site areas designated by DOE. 

 MSC shall provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and advanced life support emergency medical 
services. 

 MSC shall act as the Site Incident Command Agency for all fires and hazardous/radiological materials emergencies on the Hanford Site. 

 Hanford Site contractors shall support facility access to the MSC fire services personnel, and notify the Fire Department of work activities, events, 
incidents, etc., that may require Fire Services involvement and/or response (e.g., medical assistance, hazardous or radiological emergency help, etc.). 

 The MSC will provide support for HFD participation in drills and exercises. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Funded through the MSC; provided at no cost to Hanford Site Contractors. 

Return to top 
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Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Other Contracts 

20 

Fire & Emergency 
Response Services (Fire 

Protection System 
Inspection, Testing, and 

Maintenance) 
 
 

Information / 
Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
(RFAR only) 

Receive 
service from 
and provide 

input to MSC

Receive service from 
and provide input to 

MSC. The only 
service applicable to 

PNNL is Fire 
Protection Systems 

Testing in DOE 
owned facilities on 
the Hanford Site. 

Scope/Cost Allocation 

Service Description 

Fire and Emergency Response Services also includes fire protection system inspection, testing, and maintenance of existing and new fire systems for the 
Hanford Site, including backflow prevention devices. 

 MSC shall provide a Fire Marshal with authority for fire protection system inspection, testing, and maintenance; respiratory protection services; 
building inspections; ignitable and reactive waste site inspections; pre-fire planning; etc. 

 Hanford Site contractors shall be required to use certain mandatory Fire Services from the MSC contractor in performance of this work scope (e.g., 
fire systems inspection, testing, etc.) consistent with the MSC. 

Usage-Based Services 

Hanford Site contractors are required to provide their own hardware projects. 

Direct-Funded Services 

MSC is direct-funded to maintain fire systems for each Hanford Site contractor.   

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

21 

Emergency Operations 
(Centralized Hanford Site 
Emergency Preparedness 

Program) 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

Emergency Operations consists of the Hanford Site-wide Emergency Preparedness (EP) Program, which includes operation of the Emergency Operations 
Center (EOC), Joint Information Center (JIC), requirements for hazards surveys and hazards assessments, training of EOC staff, Hanford Site-wide exercises, 
and facility-specific plans and procedures for EP development, training, drills and assessments. 

MSC shall: 

 Coordinate, integrate, and maintain a centralized Hanford Site EP Program. 

 Provide instruction in accordance with DOE/RL-94-02, Hanford Emergency Management Plan to all Hanford Site contractors and their 
subcontractors. 

 Conduct or support emergency management surveillances and assessments and work with the Hanford Site contractors for corrective action 
implementation. 

 Establish procedures and provide direction and coordination for the Hanford Site Occurrence Reporting Program. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs.  MSC shall provide support for the 
Unified Dose Assessment Center (UDAC).  Hanford Site contractors shall develop, maintain, and execute an Emergency Management Program as described 
in DOE/RL-94-02, Hanford Emergency Management Plan for facilities and waste sites under their control. 
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Interface Title 
Interface 
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Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

22 
Emergency Operations (Event 

Reporting; and Emergency 
Operations Center Shift Office) 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

Event Reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the health and safety of the public or the 
workers, the environment, the intended purpose of the facilities, or the credibility of the DOE. 

 MSC shall operate the Hanford Site-wide Emergency Operations Center (EOC) Shift Office. 

 Hanford Site contractors shall report their environmental, safety, and health events and related information directly to DOE and to the EOC Shift 
Office. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

23 
Site Safety Standards (Common 

Safety Processes) 
Information / 

Service 
Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A 

Receive 
service from 
and provide 

input to MSC

N/A 

Scope/Cost Allocation 

Service Description 

Site Safety Standards are to be used by Hanford Site contractors to ensure common processes for worker safety.  

 MSC shall obtain affected Hanford Site contractor approval and establish common safety processes on the Hanford Site as listed below. 

 MSC shall maintain a site-wide web-based system with input from other Hanford contractors for sharing operating experiences and lessons learned 
with a focus on preventing recurrence of safety or reliability events, and to share good work practices in accordance with DOE O 210.2. 

 MSC, PRC, and TOC shall work collaboratively and build coalitions with Hanford Site contractors and workers to continue to build a strong and 
enduring safety culture.  Based on input from Hanford Site contractors and workers, the MSC with the PRC and TOC shall identify DOE 
opportunities to enhance and measure the Hanford safety culture. 

 MSC shall manage and administer Hanford Site safety activities/initiatives, such as, Annual Safety Exposition, Hanford Worker Electrical Safety 
Board, etc., as approved by DOE. 

 Affected Hanford Site contractors shall approve common safety standards and develop internal implementing procedures, and participate in Hanford 
Site safety activities/initiatives, where appropriate, as administered by MSC. 

Common Safety Processes. 

1. Lockout/tagout of hazardous energy  
2. Permit required confined space entry. 
3. Chronic Beryllium Disease Prevention Program (CBDPP). 
4. Respiratory protection program. 
5. Hoisting and rigging   
6. Fall protection. 
7. Electrical safety. 
8. Industrial hygiene exposure records including the generation, common database, and storage. 
9. Employee job task analysis (EJTA) as being implemented on the Hanford site at the present time. 
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10. Excavation permits with emphasis on the existing Hanford site system for obtaining excavation permits. 
11. Hazardous Chemical Reporting: Community Right-to-Know with the MSC responsible for obtaining data from other Hanford site contractors, 

compiling and submitting the required data. 
Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

24 Radiological Assistance (RAP) 
Information / 

Service 
Direct-Funded Mandatory Provide 

service 
Provide staff 

to MSC 
Provide staff 

to MSC 
N/A N/A N/A 

Scope/Cost Allocation 

Service Description 

RAP provides first-responder radiological response capabilities 24/7 for the Hanford Site and Region 8 (states of Alaska, Oregon, and Washington). 

 MSC shall maintain and implement a first-responder radiological assistance that includes plans, procedures, resources and 24/7 response capabilities 
for Region 8 in support of the DOE Regional Response Coordinator and provide equipment. 

 PRC and TOC shall provide qualified personnel, technical expertise, and support to the DOE Region 8 RAP to ensure maintenance and staffing of 
emergency teams with the ability to respond under the direction of DOE National Nuclear Security Administration (NNSA) and the U.S. Department 
of Homeland Security. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration to include travel, equipment, and RAP specific training.  PRC and TOC provide personnel and bear 
personnel costs associated with RAP participation.  PNNL also provides personnel to RAP, but is funded through MSC. 
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Number 

Interface Title 
Interface 

Type 
Cost Type 

Service 
Type 

MSC PRC TOC WTP RCCC 
Other 

Contracts 

25 

Environmental Regulatory 
Management (Site-wide permits, 

permit applications, and 
reports; Site-wide NEPA 

documents; Site-wide 
environmental reports; Site-

wide (environmental) Quality 
Assurance standards; allocation 

of permit limits) 
 

Information / 
Service 

Direct-Funded Mandatory 

Provide 
service to site 
contractors 
and input to 

PRC 

Receive service 
from and 

provide input to 
MSC. Provide 

service to 
manage 

issuance of the 
Hanford 

Facility RCRA 
Renewal 

Permit (Rev. 9)

Receive 
service from 
and provide 

input to MSC 
and PRC 

Receive 
service from 
and provide 

input to MSC 
and PRC 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
and PRC 

Scope/Cost Allocation 

Service Description 

Environmental Regulatory Management ensures a Site-wide environmental program which is compliant with applicable laws, regulations, DOE directives and 
the Section H Clause entitled, Environmental Responsibility. 

MSC shall establish and provide site-wide management, administration, integration, permitting and compliance in coordination with other Hanford Site 
contractors.  The MSC shall obtain concurrence from affected Hanford Site contractors for Site-wide environmental documents. MSC performs all near-field 
monitoring activities for the Hanford Site, including near-field monitoring required by a facility specific permit.  As an exception, PRC will manage issuance 
of the Hanford Facility Resource Conservation and Recovery Act (RCRA) Renewal Permit (Rev. 9).  

PRC shall also facilitate resolution of regulatory issues associated with Rev. 9 issuance. This also applies to units that will be initially incorporated into the 
existing permit (Rev. 8c) and transitioned into Rev. 9.  

Hanford Site contractors shall: 

 Provide input for the Site-wide Environmental Management System (EMS) Program Management Plan. 

 Integrate their environmental permitting and regulatory compliance activities with the Hanford site-wide permitting and compliance framework 
maintained by the MSC. 

 Provide appropriate and timely input to the MSC and other designated Hanford Site contractors for regulatory required Site-wide environmental 
reports and metrics for their facilities and activities. 

 Support MSC in their Site-wide environmental regulatory management roles. 
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 Support PRC in managing activities associated with RCRA renewal permit issuance (Rev. 9).  

 Support PRC in facilitating activities associated with incorporating new unit-group requirements into the existing RCRA permit (Rev. 8c).  This 
includes timely schedule status updates, participation in issue resolution activities, and working in good faith toward Rev. 9 issuance.  

 Provide legally and regulatory required air and liquid effluent and near facility environmental monitoring; collect, compile, and/or integrate air and 
liquid effluent monitoring data from operations and activities under their control. 

 Provide appropriate environmental data for its facility and operable units to support Hanford Site assessments and preparation of the annual Hanford 
Site Environmental Report. Obtain unit specific permit modifications in coordination with the MSC. 

 Inform MSC if any near-field monitor(s) are required as part of contractor’s facility monitoring. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. PRC bears the cost burden for managing RCRA renewal permit issuance activities (i.e., coordination 
and integration with DOE offices and contractors on schedule and resolution of crosscutting issues with Rev. 8c and Rev. 9 issuance).  

Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

26 Seismic Monitoring Services Service Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

Seismic Monitoring Services are required to operate the Hanford Site seismic network and provide report activities as needed.  This information is utilized for 
operational facilities, to support new facility design and for emergency operations activities. 

 MSC shall maintain seismic sensors and systems, monitor seismic activity and report seismic activities on the Hanford Site. 

 MSC shall provide seismic information to Hanford Site contractors upon request. 

 Hanford Site contractors shall request and provide requirements for services when necessary. 

Usage-Based Services 

N/A 

Direct-Funded Service 

Service scope as defined above. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

27 
Hanford Environmental 

Oversight (HEO) 
Information Direct-Funded Interface 

Provide 
service to 

site 
contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Scope/Cost Allocation 

Service Description 

HEO provides program management, coordination and integration of Public Safety and Resource Protection (PSRP) functions.  HEO also provides technical 
and administrative support to DOE associated with the PSRP program including Natural Resource Trustee activities. 

 MSC shall provide annual updates of the Hanford Site National Environmental Policy Act (NEPA) Characterization Report. 

 Hanford Site contractors shall provide to MSC appropriate environmental data for its facility and operable units to support Hanford Site assessments 
and preparation of the Hanford Site NEPA Characterization Report. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs.   
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

28 
Meteorological and 

Climatological Services 
Information / 

Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

The Hanford Meteorological Monitoring System includes 30 monitoring stations on the Hanford Site and provides accurate and timely weather information 
that enable safe conduct of activities and emergency response. 

 MSC shall provide all standard, weather-related information for Hanford Site contractors, providing detailed around-the-clock, easily retrieved and 
understood, real time meteorological data. This includes forecasts, heat indices, historical information, etc. 

 MSC shall maintain and operate the Hanford Meteorological Monitoring system. MSC may be requested to provide special-use information by Site 
contractors. 

Usage-Based Services 

Special-use information requested by Site contractors 

Direct-Funded Services 

MSC bears the cost burden of program administration, Hanford Site contractors shall request and provide requirements for service. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

29 
Environmental Surveillance 

 
Information / 

Service 

Combination of 
Usage-Based and 

Direct-Funded 
Interface 

Receive 
input from 
and provide 
information 

to site 
contractors 

Receive 
information 

from and 
provide input 

to MSC 

Receive 
information 

from and 
provide input 

to MSC 

Receive 
information 

from and 
provide input 

to MSC 

Receive 
information 

from and 
provide input 

to MSC 

Receive 
information 

from and 
provide input 

to MSC as 
applicable 

Scope/Cost Allocation 

Service Description 

Environmental Surveillance consists of far-field multimedia environmental monitoring to measure the concentration of radionuclides and chemicals in 
environmental media and assess the integrated effects of these materials on the environment and the public. 

 MSC shall assess impacts and risks of contaminants on human health in order to prepare the annual Hanford Site Environmental Report and the 
Hanford Site Environmental Surveillance Master Sampling Schedule; and align the surface environmental surveillance with the needs of the 
environmental clean-up, restoration, and assessment activities at the Hanford Site. 

 MSC shall assess impacts and risks of Hanford contaminants on human health and the environment in support of Hanford cleanup activities as 
requested. Data and analysis shall be made available to the Hanford risk assessment activities. 

 Hanford Site contractors shall provide appropriate input to support MSC preparation of the annual Hanford Site Environmental Report and Hanford 
Site Environmental Surveillance Master Sampling Schedule. 

Usage-Based Services 

Hanford Site contractors bear request for services costs. 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors /users bear internal implementation costs. 

Return to top 

  



MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-34 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

30 
Ecological Monitoring and 

Compliance – Site Wide 
Information / 

Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
as applicable 

Scope/Cost Allocation 

Service Description 

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory requirements; Biota is monitored to 
access the abundance, vigor, or condition, and distribution on the Hanford Site. 

MSC shall: 

 Assess the impacts to biological resources from Hanford Site operations and legacy contaminants to the environment and monitor the abundance, 
vigor, and distribution of plant and animal populations on the Hanford Site. This includes baseline surveys of protected biological resources, species, 
and habitats within key areas of the Hanford Site where the majority of routine operations and clean-up are conducted. 

 Conduct ecological compliance reviews for Hanford Site contractors. 

 Ecological reviews that are required to be conducted outside the Hanford alternate work schedule will not charge overtime to OHC projects. 

Hanford Site contractors shall: 

 Allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and samples. 

 Provide ecological information to the MSC from their sampling activities such as CERCLA/RCRA risk assessments. 

Usage-Based Services 

Ecological reviews are a usage-based service. 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

31 
Cultural and Historic Resource 

Program 
 

Information / 
Service 

Combination of 
Direct-Funded and 

Usage-Based 

Service - 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Provide input 
to MSC 

Receive 
service from 
and provide 

input to MSC 
as applicable 

Scope/Cost Allocation 

Service Description 

The Cultural and Historic Resource Program administers the program for protecting Hanford Site cultural and historic resources, and documents and addresses 
any real or potential Site-wide issues and their impacts; and assures compliance with associated laws, DOE directives, and legally-binding agreements. 

 MSC shall monitor and support the resource protection activities of Hanford Site contractors; coordinate surveys performed to document the 
occurrence of protected resources; evaluate and document impacts to protected resources; perform NHPA Section 106 Reviews for Hanford Site 
contractors; maintain, establish procedures for and manage Hanford Site cultural and historic resource site files (hard copy and electronic) and 
associated compliance project files for all such work that occurs at the Hanford Site; and curate files and artifacts in accordance with 36 CFR 79. 

 Hanford Site contractors shall provide information to the MSC necessary to perform NHPA Section 106 Reviews for their scope of work, and provide 
to MSC information and materials to support MSC execution of the Comprehensive Land Use Plan’s (CLUP) Cultural & Historic Resource Program 
Plan.  In particular, mission contractors (who meet 36 CFR 61 standards and guidelines) shall utilize the MSC project records and files for background 
research. 

Usage-Based Services 

Cultural reviews are a usage-based service.  Hanford Site contractors bear request for services costs.  

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

32 
Radiological Site Services (RSS) 

 
Information / 

Service 
Usage-Based Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from  

MSC 

Receive 
service from  

MSC 

Receive 
service from  

MSC 

Receive 
service from  

MSC 

Receive 
service from  

MSC 

Scope/Cost Allocation 

Service Description 

Radiological Site Services (RSS) is a documented set of comprehensive and integrated radiological support programs which provide the technical support, 
dosimetry, data, and records necessary to demonstrate compliance with required radiological monitoring and to verify the adequacy of Site radiological 
control programs in protecting the health and safety of workers, the public, and the environment.  The RSS includes the Hanford External Dosimetry Program 
(HEDP), the Hanford Internal Dosimetry Program (HIDP), the Hanford Radiological Instrumentation Program (HRIP), and the Hanford Radiological Records 
Program (HRRP). 

MSC shall provide: 

 DOELAP accredited external dosimetry services, including technical support, documentation, and dosimeter preparation and processing, based on the 
types and quantities of external dosimetry required by all key customers. 

 DOELAP accredited internal dosimetry services, including technical support, documentation, and analyses, based on the types and quantities of 
internal dosimetry required by all key customers. 

 Calibration, maintenance, and repair services as defined in ANSI 323-1978 for a broad range of portable and semi-portable radiological 
instrumentation, including technical support and documentation, based on the types and quantities of portable and semi-portable radiological 
instrumentation calibration, maintenance, and repair services required by all key customers. 

 Services to maintain, manage, and procure parts or replacements for the existing Hanford Site pool of radiological instruments, including developing 
processes for necessary replacement, as required by all key customers. 

 Performance testing as defined in ANSI 323A-1997, or other standards as requested, to verify instruments continue to meet operational requirements. 

 Management and preservation of current and former radiation monitoring records for DOE (and predecessor agencies) employees, Hanford 
contractors, sub-contractors, and visitors, including records of existing and past Hanford Site radiation dosimetry policies and practices. 
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On an as-requested basis, MSC will provide dosimetry and bio-assay scheduling, dosimeter distribution, and other services commonly associated with 
“Dosimetry Operations.”  These services will be fully defined in the SOW and agreed upon by the requesting party and MSC. 

Hanford Site contractors shall request, and provide requirements for, service. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Site Infrastructure and Utilities 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

33 

**Discontinued** 
Analytical Services (Chemical 
and Low-Level Radiological 

Analysis) 

Service 
Combination of 

Usage-Based and 
Direct-Funded 

Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Optional Optional 

Receive 
service from 
and provide 

input to MSC 
as applicable 

Scope/Cost Allocation 

** All services discontinued as of September 30, 2014.  Shipment of samples to WSCF laboratory was discontinued April 30, 2014 in accordance with the 
direction of the contracting officer (DOE-RL letter 14-PRO-0170).  Services were provided by the MSC through an offsite third-party entity through 
September 30, 2014.  Due to the DOE-RL directed shutdown of the WSCF facility, this service is no longer available and Hanford Site Contractors shall use 
offsite laboratories for obtaining analytical services previously covered by WSCF. 

Service Description 

Analytical Services performs chemical and low-level radiological analysis on a variety of sample media.  These services are performed at the Hanford Waste 
Sampling and Characterization Facility (WSCF). 

 MSC shall operate the WSCF. 

 Hanford Site contractors shall request analytical services as needed. 

Usage-Based Services 

Sample analysis is a usage-based service reimbursed by the user 

Direct-Funded Services 

WSCF Laboratory fixed costs for maintaining the facility in a ready-to-serve capacity are at no cost to Hanford Site contractors. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

34 Biological Controls Service 
Combination of 

Usage-Based and 
Direct-Funded 

Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
as applicable 

Scope/Cost Allocation 

Service Description 

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation, and animal pests.  The program controls vegetation on 
approximately 2,000 acres, traps and removes animals, and eliminates insect infestations. 

 MSC shall provide a Hanford Site-wide biological control program. 

 Hanford Site contractors shall request support as needed. 

Usage-Based Services 

Hanford Site contractors may request additional services beyond direct funded basic service as a usage-based service  

Direct-Funded Services 

Basic service funded through MSC; provided at no cost to Hanford Site contractors. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type 

Service 
Type 

MSC PRC TOC WTP RCCC 
Other 

Contracts 

35 Crane and Rigging Service Usage-Based Mandatory 
Provide 

service to site 
contractors 

Receive 
service from 
and provide 

input to MSC 

Receive 
service from 
and provide 

input to MSC 

N/A Optional 

Receive 
service from 
and provide 

input to MSC 
as applicable 
(Optional for 

PNNL) 

Scope/Cost Allocation 

Service Description 

The Crane and Rigging is a centralized pool of equipment and manpower for the Hanford Site. The MSC shall: 

 Provide a mobile crane pool, a regulated and non-regulated guzzler; coordinate rental and movement of cranes, preventative maintenance inspections 
and scheduling of necessary repairs; assemble, erect, and dissemble scaffolding and supervises crane crews. 

 Manage, and schedule operations involving movable cranes and Crane and Rigging services. 

 Maintain and operate cranes, rigging equipment and cable fabrication equipment. 

 Chair the Site Hoisting and Rigging Committee. 

 Maintain the Hanford Site Hoisting and Rigging Manual (HSHRM) and Hanford Site Hoisting and Rigging intranet web site 

 Hanford Site contractors shall request and provide requirements for service. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

36 Facility Services Service Usage-Based Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
(limited) 

service from 
and provide 

input to MSC

N/A N/A 

Receive 
service from 
and provide 

input to MSC 
as applicable 

(N/A for 
PNNL) 

Scope/Cost Allocation 

Service Description 

Facility Services is a central maintenance function for non-radiological facilities. 

 MSC shall provide management and administrative oversight for all requested facility activities, including planning and directing the work. MSC shall 
provide for the following facility services in support of the Hanford Site projects and contractors:  facility painting, sign painting, carpentry, 
refrigerated equipment service, insulation, pipefitting, electrical, sheet metal, instrumentation, cement finishing, glazier work, custodial, locksmith, 
movers, equipment calibration, and HVAC maintenance and repair. 

 PRC and other Site users shall request and provide requirements for service. 

 TOC shall only receive Refrigerated Equipment Service, custodial service, and Movers Service from and provide input to MSC. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type 

Service 
Type 

MSC PRC TOC WTP RCCC 
Other 

Contracts 

37 Motor Carrier Services Service Usage-Based Mandatory 
Provide 

service to site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
N/A Optional 

Receive 
service from 
and provide 

input to MSC 
as applicable 

Scope/Cost Allocation 

Service Description 

Motor Carrier Services provides a centralized pool of vehicles and drivers for the on-site or local transportation of freight including hazardous material at the 
Hanford Site, including radioactive materials and radioactive/mixed waste. 

 MSC shall: 

 Manage, schedule, and conduct motor carrier services. 

 Maintain and operate a centralized pool of vehicles and drivers for the on-site and limited local transportation of freight including hazardous and 
radioactive materials at the Hanford Site. 

 Act as the Hanford Site motor carrier similar to a commercial motor carrier. 

 Provide compressed gas shipments. 

 Pick up at local vendors as directed by their customers. 

 The Hanford Site contractor will prepare freight for shipment (packaging the freight) and provided associated documentation or direct a pick up of 
freight from a particular Site contractor or vendor. 

 The preferred method for shipment of freight to other DOE site or to commercial vendor(s) is using a commercial motor carrier. 

 Upon mutual agreement, the Contractor may provide a limited number of specialized vehicles to Other Hanford Site Contractors to support the 
efficient management of resources.  Any vehicles provided by the MSC will remain in the MSC Fleet Maintenance Programs. 

 Hanford Site contractors who are customers of this service prepare the waste for transport including shipper/receiver agreement documents, 
transportation documents for packaging, transportation and receipt by the receiving facility. 
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 Services are excluded for ERDF operations and 618-10 site remediation activities. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

38 Fleet Services Service Usage-Based Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A Optional 

Receive 
service from 
and provide 

input to MSC 
as applicable 

Scope/Cost Allocation 

Service Description 

Fleet Services administers and manages a fleet of motorized vehicles and equipment including, but not limited to sedans, pickups, vans, busses, ambulances, 
tractors, flatbeds, dump trucks, tool vans, utility maintenance vans, cab and chassis, trailers, forklifts, cranes, generators, compressors, excavators, frontend 
loaders, dozers, wreckers, and fuel tankers. 

 MSC shall provide management and coordination, statistical usage tracking, and reporting on GSA-leased vehicles and DOE-owned 
vehicles/equipment; perform vehicle and equipment repair and modification services as required (e.g., in the 200 Area); and perform record-keeping, 
vehicle assignment, ensuring vehicle utilization, and excess/disposal of fleet vehicles and parts.  Some vehicles are designated as “regulated” due to 
contamination and are required to be serviced within radiologically-controlled areas. 

 MSC shall provide and execute the DOE approval of equipment/vehicle procurements when necessary. 

 Hanford Site contractors shall request and provide requirements for service and those using Fleet Services shall provide report input such as the 
Transportation Management Scorecard. 

 Vehicle maintenance services, including inventory of or access to parts normally used for routine maintenance. 

 Routine preventive maintenance and inspections in accordance with manufacturer specifications, GSA schedules, and OSHA safety regulations. 

 Vehicle and equipment corrective maintenance, as required to maintain performance and air quality standards. 

 Performance of GSA non-reimbursable services, such as in-the-field service calls (including towing). 

 Major component repair and reconstruction of failed major operating and drive train components. 

 Auto body, glass and upholstery repair services. 
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 Performance of customer-specified non-maintenance mechanical support, vehicle and equipment modifications, auxiliary equipment installation and 
transfer, accident damage repair, and special fabrication services. 

 Purchase and distribution of bulk fuel to heavy equipment located in the field. 

 Management of the process for the acquisition, control, assignment, and disposal of DOE fleet equipment and GSA vehicles and associated property, 
which includes general and special purpose equipment. 

 Administration of the GSA lease. 

 Services are excluded for ERDF operations and 618-10 site remediation activities. 

Usage-Based Services 

Services as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

39 Railroad Services 
Physical / 
Service 

Usage-Based Optional 
Coordinate 

service 

Request 
service from 

MSC 

Request 
service from 

MSC 

Request 
service from 

MSC 

Request 
service from 

MSC 

Request 
service from 

MSC 

Scope/Cost Allocation 

Service Description 

The Hanford railroad system consists of approximately 40 miles of Class II track and one signal crossing between Horn Rapids Road and the 200W Area.  

 MSC determines requirements for future use on the Hanford Site and coordinates with Hanford Site contractors, projects, and off-Site entities prior to 
and during any on-site rail movements, including placement of “flaggers” at necessary intersections, taking proper security actions, and making 
Hanford Site notifications. 

 Upon DOE direction, MSC shall maintain and operate the rail system on the Hanford Site. 

 Hanford Site contractors shall request and provide requirements for service to the MSC. 

Usage-Based Services 

Service scope as defined above 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

40 Roads & Grounds Service 
Combination of 

Usage-Based and 
Direct-Funded 

Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
per ICD 12 -

Roads 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
(except 

PNNL off 
Hanford Site) 

Scope/Cost Allocation 

Service Description 

Roads and Grounds consist of road maintenance, 24/7 snow removal, traffic management, and common grounds maintenance service for the Hanford Site. 

Usage-Based Services 

Hanford Site contractors may request additional services for facility specific services, such as, snow removal on sidewalks. 

Direct-Funded Services 

 MSC shall maintain primary and secondary Hanford Site roadways, to include patching/paving, striping, and other services; perform maintenance of 
common grounds; and make recommendations to restrict access and make the appropriate notifications of restricted access or closure to DOE and 
other Hanford Site contractors in the event that roads are unsafe for travel. MSC shall remove snow at primary and secondary roads and at designated 
facilities, parking lots, and walkways (per the Hanford Snow Removal Plan). 

 Maintain the common grounds to ensure public/worker safety and environmental integrity within the 200, 300, and 600 Areas.  Activities in this area 
include perimeter fence/sign maintenance at the Site boundaries; lawn and landscape care; annual inspection and maintenance of gravel pits; general 
area cleanup; sweeping sidewalks; washing buildings; sweeping general purpose facility parking lots and repairing bumper blocks. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

41 

Electrical Transmission, 
Distribution, & Energy 

Management 
Physical / 
Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory Provide 

service 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
per ICD 11 -
Electricity 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

Electrical Transmission, Distribution, & Energy Management is the management function of the high voltage electrical utility consisting of a system for 
providing power to the facilities at the Hanford Site. 

 MSC externally supplies electrical power to Hanford Site contractors. 

 MSC shall coordinate with other Hanford Site contractors to obtain the following: 

- Energy cost and consumption data for the Annual Energy Conservation Performance Report. 

- Energy cost and consumption data for the quarterly Hanford Site energy cost and consumption date entry to EMS4 database. 

- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan. 

- Facility electrical load information for the annual electrical load forecast. 

- Other facility electrical or energy information, as needed. 

 Hanford Site contractors shall provide input for EMS4 database, annual Energy Conservation Performance Report, Emergency Conservation Plan, and 
annual electrical load forecast. 

 Hanford Site contractors may enter into a service-provider relationship with the MSC and/or other utility providers for the operation, maintenance, 
and/or closure of all or part of their internal utility systems. 

 Hanford Site contractors shall protect Hanford Site systems against disruption and damage during performance of work and support Hanford Site 
utility operations, maintenance, and closure of a service where appropriate. 

Notes:   
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 The interface point between the MSC electrical distribution system and the Hanford Site contractors’ facilities electrical system is routinely the 
connection at the secondary side of the building service transformer (MSC also owns the electrical meters)  However, there may be some facilities 
where the systems interface is located at a different connection point.  The interface points are identified on the electrical utility switching system 
diagram drawings. 

Usage-Based Services 

Direct, mission-related upgrade projects are sub-contracted by MSC and paid by the requesting Hanford Site contractor. 

Direct-Funded Services 

Basic service funded through MSC; provided at no cost to Hanford Site contractors 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

42 Water System 
Physical / 
Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
per ICD 01 –
Raw Water 

and ICD 02 – 
Potable 
Water 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

The Water System function is a water utility service (the geographic areas to be served are the 100B/C, 200, and 600 Areas).  

 MSC shall manage the water system in accordance with agreements negotiated with the Hanford Site contractor being served and in accordance with 
guidance documents cited in state regulations for water systems; and maintain the existing Water System Master Plan.  The Plan shall document a 
strategy for managing repairs, life extensions, replacements, and deactivations for facilities and equipment for the water systems within the scope of 
this contract over a ten year planning horizon. 

 MSC shall provide a “purveyor” (per the Washington Administrative Code and other state regulations) for MSC-managed water systems. 

 MSC shall be responsible for all aspects of the water distribution system only up to and including the first off-valve or demarcation point outside the 
customer’s facility or complex of facilities.  The customer or facility maintains all responsibility for lines downstream of this agreed-upon point.  On 
side-by-side multiple valve isolations and backflow assemblies, the facility assumes responsibility from the discharge side of the downstream isolation 
valve.  For WTP, the demarcation point is the premise isolation backflow prevention at the fence line.  For PFP, the demarcation point is the premise 
isolation backflow assemblies. 

 MSC shall perform, as requested, backflow preventer testing, water system contaminant monitoring management, and pipeline sanitization for other 
Hanford Site contractors (e.g., water systems outside of MSC): 

 Hanford Site contractors shall input to the Water System Master Plan and negotiate agreements for water utility service. 

 PRC shall identify priority water line upgrades which would prevent further ground water degradation; MSC shall perform priority water line 
upgrades to prevent further ground water degradation. 
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Notes:   

 The 100K Area and 400 Area Water Systems will be operated and maintained by the PRC. 

 The 300 Area Water System will be operated and maintained by PNNL, by agreement between DOE-RL and Pacific Northwest Site Office (PNSO). 

Usage-Based Services 

Direct, mission-related upgrade projects are paid for by the Site contractor requiring the upgrade. For water systems outside of the MSC, water system 
contaminant monitoring management is a usage-based service reimbursed by the user. Water permits for Hanford Site contractors’ new facilities is a usage-
based service. 

Direct-Funded Services 

Hanford Site-wide water upgrades and Basic Service are funded through MSC; provided at no cost to site contractors. 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

43 Sewer Systems 
Physical 
Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Optional 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

 Sewer system operations provide sewer pumper truck services and collection of sewage through piping for treatment and disposal in subsurface soil 
absorption systems, as well as the 200W Lagoon.  The geographic areas to be served are the 100B/C, 200, and 600 Areas.  MSC shall operate the 
Hanford Site sanitary sewer systems, including compliance sampling; maintenance of support structures, systems, and components; and performance 
of sewer administration duties in accordance with the State of Washington sanitary sewer regulations. 

 MSC shall update the existing Sewer System Master Plan.  The Plan shall document a strategy for managing repairs, life extensions, replacements, 
and deactivations for facilities and equipment for the sewer systems within the scope of this contract over a ten year planning horizon and shall be 
updated every two (2) years. 

 Hanford Site contractors shall provide input to the Sewer System Master Plan. 

 Legacy facilities that are returned to service will be treated as a base, unless special circumstances require facility upgrades. 

Notes:  

 The 100K Area, 200 Area ERDF, and 400 Area sanitary sewer systems will be operated and maintained by the PRC. 

 The 300 Area sanitary sewer system will be operated and maintained by PNNL, by agreement between DOE-RL and PNSO. 

Usage-Based Services 

Direct, mission-related upgrade projects are paid for by the Hanford Site contractor requiring the upgrade. Hanford Site contractors are responsible for 
facility-specific upgrades or new facilities sewer tie-ins under their control. Sewer permits for Hanford Site contractor new construction or project upgrades 
are a usage-based service. 

Direct-Funded Services 

Hanford Site-wide sewer upgrades and basic service are funded through MSC; provided at no cost to Hanford Site contractors. 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

44 
Sanitary Waste Management 

and Disposal 
Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Optional 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC 
(PNNL on 

Hanford Site) 

Scope/Cost Allocation 

Service Description 

Sanitary Waste Management and Disposal function consists of waste collected from on-site dumpsters and transport to off-site landfills for disposal.  MSC 
shall pick-up, inspect, and dispose of non-radioactive, non-hazardous dry waste. 

Hanford Site contractors shall request and provide requirements for service. 

Usage-Based Services 

Delivery and disposal of sanitary waste for roll off boxes is a usage-based service reimbursed by the user. 

Direct-Funded Services 

Management and oversight of Hanford sanitary, inert, and demolition waste landfills that are currently in operation or closed. 

Delivery of and disposal of sanitary waste for dumpsters is provided at no cost to Hanford Site contractors. 

Return to top 

  



MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-54 

Site Business Management 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

45 
Land-Use Planning and 

Management 
Information / 

Service 

Combination of 
Usage-Based and 

Direct-Funded 

Mandatory  
(only for site 
selection and 
excavation 
permits) 

Provide 
service 

Request 
service from 

MSC and 
provide input

Request 
service from 

MSC and 
provide input

Request 
service from 

MSC and 
provide input 
per ICD 09 – 

Land for 
Siting 

Request 
service from 

MSC and 
provide input

Receive 
service from 
and provide 

input to 
MSC, as 

applicable 

Scope/Cost Allocation 

Service Description 

Land-Use Planning and Management consists of land-use planning (for the Hanford Site, in general and specific parcels) and management (including day-to-
day implementation of the Comprehensive Land Use Plan [CLUP]). 

 MSC shall perform management of real property at the Hanford Site for DOE and coordinate the use of real property among Hanford Site contractors.  
MSC shall perform a range of real property activities, such as conducting land-use planning for areas and specific parcels; conducting reviews and 
integrating land-use requests for all new facilities, infrastructure systems, land improvements, or change of land use; conducting land management 
activities, including day-to-day implementation of the CLUP; managing land use requirements and beneficial reuse of land; and conducting real estate 
activities in the out-grant and disposal of real property or interests therein. 

 MSC shall implement the CLUP as directed or interpreted by DOE.  MSC shall assess the need for updating the existing or developing new Area 
Management Plans and Resource Management Plans.  In coordination with other Hanford Site contractors, the MSC shall develop new plans and 
update existing plans where applicable. 

 MSC shall administer and manage the Site Selection and Excavation Permit process. 

 MSC shall monitor and assess the use of real property to assure compliance with restrictions, such as institutional controls. 

 MSC shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and characterizing land, monitor 
misuse of property or encroachments, identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites), dispositioning non-
permitted activities; and tracking and documenting land-use occurrences and activities. 

 Hanford Site contractors shall support the land-use planning and management program as administered by the MSC, including providing input to the 
Ten Year Site Plan (TYSP). 
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 MSC shall develop the TYSP for the Hanford Site in coordination with other Site contractors. 

Usage-Based Services 

Excavation permits are provided as a usage-based service. 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

46 Long-term Stewardship 
Information/ 

Service 
Direct-Funded Interface 

Provide 
service and 

receive input 
from Site 

contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC per 

ICD 09 – Land 
for Siting 

Deliver input 
to MSC 

N/A 

Scope/Cost Allocation 

Service Description 

Long-term stewardship (LTS) includes all engineered and non-engineered institutional controls designed to contain or to prevent exposures to any potential 
residual contamination and waste, such as surveillance activities, record-keeping activities, inspections, groundwater monitoring, ongoing pump and treat 
activities, cap repair, maintenance of entombed buildings or facilities, maintenance of other barriers and containment structures, access control, and posting 
signs. 

 Other prime contractors’ role is to provide input to the MSC by preparing an LTS Transition and Turnover Package (TTP) in accordance with the 
approved TTP template. 

 MSC shall provide for integrated planning of LTS for the entirety of the Hanford Site. 

 MSC shall prepare and maintain the Hanford Long-Term Stewardship Program Plan and Long-Term Surveillance and Maintenance Plans. 

 MSC shall coordinate with DOE-RL and Hanford Site contractors to compile the results of the annual Hanford Site-wide institutional controls 
assessment, and to conduct the Hanford Site-wide Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) 5-
year reviews including comment response, interim documentation, and lessons learned. 

 MSC shall execute LTS for those portions of the Site assigned to the MSC. 

 Hanford Site contractors provide information for the Hanford Long-Term Stewardship Program Plan, Long-Term Stewardship Surveillance and 
Maintenance Plans, Annual NEPA Mitigation Action Plan Accomplishments, IC Plan, CERCLA 5-year reviews, Site Transition Plans, and annual 
site-wide institutional controls assessment. 

 Hanford Site contractors will coordinate with the Hanford LTS Program Plan and provide input to the LTS Transition and Turnover Packages for a 
given parcel or segment of land to DOE and concurrently to the MSC. 
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 Hanford Site contractors shall coordinate with the MSC in development of CERCLA RODs including institutional controls to achieve consistency 
with the LTS Plan. 

 Hanford Site contractors shall provide information for the Hanford Site Institutional Controls Plan (ICP) in accordance with Hanford Site CERCLA 
Records of Decision, Hanford Site RCRA post closure plans, and RCRA Permit Corrective Action Modifications. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Cost for sites transferred (post-remediated) to MSC are the responsibility of the MSC.  Hanford Site 
contractors bear internal implementation costs.  Transition costs are the responsibility of the respective Hanford Site contractor. 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

47 
Facility Information 

Management System (FIMS) 
Information Direct-Funded Interface 

Receive input 
from Site 

contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

DOE uses FIMS as the Complex-wide real property database for real property which provides an inventory and management tool that assists with planning 
and managing real property assets.  FIMS is centrally managed at DOE Headquarters. 

 MSC shall manage the local effort for FIMS, meeting specific, annual reporting requirements and shall be responsible for collecting data from 
Hanford Site contractors in order to meet all mandatory reporting requirements. 

 Hanford Site contractors deliver FIMS data and input to the Comprehensive Data/Site Management Strategy for spatial data. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

48 
Hanford Site Structures List and 
Hanford Waste Site Assignment 

List 
Information Direct-Funded Interface 

Receive input 
from Site 

contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC per 
ICD 09 – 
Land for 

Siting 

Deliver input 
to MSC 

Deliver input 
to MSC 

Scope/Cost Allocation 

Service Description 

The Hanford Site Structures List (List) and Hanford Site Assignment List Is the integrated, central inventory of Hanford facilities, structures, and waste sites.  
DOE Hanford uses these lists for integrated planning of baselines, cost-estimating, reporting DOE Gold Chart metrics, establishing assignment of 
responsibility for each facility and waste site to site contractors, support to FIMS, HSTD (Hanford Site Technical Data Base), Caretaker, and WIDS. This 
activity provides for maintenance, configuration control, and upgrading of the Lists. 

 MSC shall maintain the Hanford Site Structures List and Hanford Waste Site Assignment List serving as Administrator of the data, and is responsible 
for the platform for the data and Site-wide reporting. 

 MSC shall be responsible for the Site-wide configuration control process, and shall be responsible for collecting data from Hanford Site contractors in 
order to meet all mandatory reporting requirements. 

 Proposed changes in assignment of facilities must be ratified by DOE. 
Hanford Site contractors deliver facilities, structures, and wastes site data and input to the Hanford Site Structures List and Hanford Waste Site Assignment 
List. 

The Hanford Site contractors shall provide data and support to the MSC, for the Hanford Sites contractor’s facilities, waste sites and activities, to support 
maintenance of the Hanford Site Structures List and Hanford Waste Site Assignment List, Hanford Site contractors supplying information/ data are 
responsible for data quality. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

49 
Condition Assessment Surveys 

(CAS) 
Information Direct-Funded Interface 

Receive input 
from Site 

contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Scope/Cost Allocation 

Service Description 

 CAS is used to assess the current material condition of its facilities, structures, systems, and equipment, and documents maintenance deficiencies.  
The assessment information for each assessed item is entered into the Condition Assessment Information System (CAIS), which provides an estimate 
of maintenance upgrade costs. 

 MSC shall manage the Hanford Site CAS/CAIS and provide for the administration of and execution of the CAS inspection program in order to 
accurately evaluate the existing state of specific facilities and identifying the deferred maintenance liability. 

 MSC shall coordinate all of the necessary inspection activities with the various site contractors that have eligible facilities for CAS inspections. 

 MSC shall make the CAS data available to the mission contractors. 

 Hanford Site contractors shall enable access to MSC for conducting on-site condition assessments. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

50 
Geospatial Information 

Management 
Information / 

Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to 
MSC, as 

applicable 

Scope/Cost Allocation 

Service Description 

Geospatial Information (relates the visualization, measurement, and analysis of features or phenomena that occur on the earth) supports the execution of 
requirements for worker health, land use planning, emergency response, etc., and is available to all Hanford Site contractors. 

 MSC shall develop and implement a comprehensive Hanford Geospatial Information Strategy and Implementation Plan (H-GIS) to ensure that all 
spatial data, information and documentation required for accomplishing the Hanford Site missions are captured, managed, and preserved. 

 The MSC shall provide general and business-specific Hanford Site maps, and act as a central geospatial clearinghouse to coordinate, capture, manage, 
and share geospatial information, including management of the Hanford Geographical Information System (HGIS). 

 Hanford Site contractors deliver data to MSC and input to Comprehensive Data/Site Management Strategy for spatial data. 

Usage-Based Services 

Hanford Site contractors may request business-specific map services as a usage-based service. 

Direct-Funded Services 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type 

Service 
Type 

MSC PRC TOC WTP RCCC 
Other 

Contracts 

51 
Property Systems/-Acquisition 

& Materials Management 
Information / 

Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

Optional Optional 

Receive 
service from 
and provide 

input to MSC, 
as applicable 
(PNNL DOE-

EM owned 
equipment) 

Scope/Cost Allocation 

Service Description 

Property Systems/Acquisition & Materials Management consists of Site-wide processes and procedures for centralized personal property management 
functions, such as recycling of precious metals and processing equipment that is no longer needed through the excess property system.  Tracking of all DOE-
owned, contractor-managed property (site-wide) is accomplished by means of decentralized data entry into the primary property management site-wide 
database (Sunflower Asset Management System [SAMS]).  The Program also manages the centralized storage and staging of equipment and inventory 
through the use of various on-Site warehouses. 

 MSC shall provide a Site-wide Personal Property Systems and Materials Management Program that provides for tracking of accountable personal 
property, management of the property management database (Sunflower Asset Management System [SAMS], including providing Site-wide property 
management reports) and other related systems; central recycling; excess property dispositioning; and equipment transfers and loans. 

 MSC shall manage the (on-site) “stores” inventory warehouses.  As required, the MSC shall provide for delivery of inventory items to on-Site 
locations managed by other contractors. MSC shall manage the supply chain, and evaluate Site-wide demand, usage trends, and programmatic 
requirements to act as lead in the reduction of existing line item site inventory to the lowest achievable levels. 

 Hanford Site contractors deliver input to MSC to include warehouse requirement needs, Property Information Data Systems (PIDS) data, and 
Contractor Balanced Scorecard Report data; and deliver property no longer required. 

Usage-Based Services 

Hanford Site contractors bear costs associated with delivery of excess materials to the central recycling and turn-over of excess property for disposition. 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 

Return to top 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

52 

Hanford Site Pension Plan 
(HSPP) 

Hanford Site Savings Plan 
(HSSP) 

Hanford Employee Welfare 
Trust (HEWT) 

Information Direct-Funded Interface 

Sponsor and 
receive input 
from Pension 
and Savings 
Committee 

Sponsor and 
deliver input 
to Pension 

and Savings 
Committee 

Sponsor and 
deliver input 
to Pension 

and Savings 
Committee 

Sponsor and 
deliver input 
to Pension 

and Savings 
Committee, 
HSPP only 

Sponsor and 
deliver input 
to Pension 

and Savings 
Committee 

PNNL 
Sponsor and 
deliver input 
to Pension 

and Savings 
Committee 

Scope/Cost Allocation 

Service Description 

 MSC shall provide administration for the HSPP, HSSP, and HEWT. 

 Hanford Site participating sponsors provide funding and deliver input to the Pension and Savings Committee whose decisions are provided to the 
MSC. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Contributions are allocated to the participating sponsors (Hanford Site contractors). 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

53 External Affairs 
Information / 

Service 
Direct-Funded Interface 

Provide 
service and 

receive 
support 

from Site 
contractors 

Support MSC Support MSC Support MSC Support MSC
Support MSC 
as applicable 

Scope/Cost Allocation 

Service Description 

External Affairs includes assistance to DOE in its programs to communicate with outside entities for Hanford Site tours.  

 MSC shall work with DOE to strategize, plan, arrange logistics for and conduct or support Hanford Site tours and visits to projects/facilities by 
external parties as requested. 

 MSC shall provide transportation, badging coordination, working with other Site contractors, as needed, and providing guides/speakers, handouts, and 
refreshments, as appropriate or as requested. 

 Hanford Site contractors shall provide technical staff support to MSC when their facilities or waste sites are visited, to include guides/speakers, and 
handouts, when the tour involves respective Hanford Site contractor workscope. 

 MSC shall support DOE’s management of the Hanford web site. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

54 External Reviews Information Direct-Funded Interface 

Receive 
support from 

Site 
contractors 

Support MSC Support MSC Support MSC Support MSC
Support MSC 
as applicable 

Scope/Cost Allocation 

Service Description 

External Reviews provides support to DOE during audits and assessments from outside entities having oversight responsibility for DOE-RL and DOE-ORP 
and their contractors.  These entities include the Defense Nuclear Facilities Safety Board, the Government Accountability Office, the DOE Office of Inspector 
General, and other governmental and Department of Energy oversight organizations, such as the Office of Health, Safety, and Security and Office of 
Enforcement. 

 The MSC shall support DOE-RL and DOE-ORP in hosting staff from auditing and assessing organizations, providing or coordinating required 
presentations, responding to information requests, and by providing required subject matter experts to respond to questions and information requests. 

 Hanford Site contractors shall provide support to MSC, as directed by DOE, in their External Reviews responsibilities. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 

Return to top 

  



MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-66 

Interface 
Number 

Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 
Other 

Contracts 

55 Courier Services Service Usage-Based Optional 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 

Receive 
service from 

MSC 

Receive 
service from 

MSC 

Receive 
service from 

MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

Courier services for the Hanford Site includes delivery and pickup of miscellaneous items, such as calibrated instruments, medical samples, equipment to be 
repaired, and essential (time-sensitive, critical) documents. 

 MSC shall provide transportation of priority or time-sensitive documents, medical samples or supplies (i.e., serum, blood samples, medical records, 
etc.), calibrated instruments, new or used office machines to and from repair facilities, and pickup and shredding of classified documents. 

 Hanford Site contractors shall request and provide requirements for service. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

56 Reproduction Services Service Usage-Based 

Service - Large 
Volume: 

Mandatory. 
Convenience 

Copiers: 
Optional 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
Optional Optional 

Optional 
service 
(except 
DOE) 

Scope/Cost Allocation 

Service Description 

Reproduction Services provides large volume document reproduction services and manages the convenience copier contract.  Reproduction includes 
duplication of paper ,digitally transmitted documents, and engineering drawings; high volume copying services; color copies; forms reproduction; special 
bindings; tabbing, etc. 

 MSC shall provide printing, duplicating, binding, and reproduction services for the Hanford Site. 

 Hanford Site contractors shall be responsible for identifying convenience copier locations to the MSC and for costs incurred to utilize equipment 
provided through the MSC copier contract. 

 Hanford Site contractors shall request and provide requirements for service. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

57 Multi-media Services Service Usage-Based 
Optional 

Standards: 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 

Receive 
service from 

MSC 

Receive 
service from 

MSC 

Receive 
service from 

MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

Multi-media Services provides for the development, production, or acquisition of photos, videotapes, movies, audio productions, and other similar types of 
media. 

MSC multi-media organization shall be a centralized resource for the Hanford Site.  The contractor shall establish the standards and written procedures that 
shall be used by all Hanford Site contractors and DOE to inventory photographs, videos, etc., identified as records.  The standards/procedures shall direct that 
all photos, videos, etc. taken or acquired are indexed, and that the images/photos are merged into a Hanford Site archive or clearinghouse. 

 MSC shall conduct aerial photography of the Hanford Site (e.g., monthly), as directed by DOE. 

 Whether using MSC, or procuring outside services, Hanford Site contractors shall: 

 Comply with Hanford Site multi-media standards. 

 Provide multi-media records to the MSC. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

58 Mail Services Service Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
N/A 

Receive 
service from 

MSC, as 
applicable 

Receive 
service from 

MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

Mail Services for the Hanford Site includes delivery to major building/locations and relies on the serviced organization/company to deliver mail to individuals 
within their respective organizations. 

 MSC shall provide for basic mail services, including postage fees, pickup and delivery of interplant and U.S. Postal mail to customers.  The work 
scope includes the pickup, routing and delivery of interplant mail (i.e., mail that does not leave the Hanford Site). 

 MSC shall distribute and pickup mail at defined locations in the contractor’s facilities. 

 Hanford Site contractors shall be responsible for mail distribution to contractor staff within their facility. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Service as described above. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

59 Site Forms Management Service Direct-Funded Optional 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
N/A N/A 

Receive 
service from 
MSC (only 

DOE) 

Scope/Cost Allocation 

Service Description 

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies consistent design and utilizes the use 
of electronic forms in gathering of electronic record information to electronic records systems. 

 MSC shall administer the Hanford Site forms management system and process, and design electronic forms for interactive use, as well as, 
conventional hard copy forms.  MSC shall develop/design/revise/approve electronic and hard copy forms, eliminate obsolete or duplicate forms, 
maintain Site forms historical records, and maintain the system for centralized configuration management of site electronic and conventional hard 
copy forms. Development of forms shall be coordinated with the sponsor and its users. 

 Hanford Site contractors may request and provide requirements for service. 

 Hanford Site contractors are allowed to create and maintain unique forms relevant solely to their internal use, unless otherwise prohibited by Site 
policy. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Service as described above. 
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Information Resources / Content (Records) Management (IR/CM) 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

60 
Strategic Planning & Program 

Management 
Information Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
Optional Optional 

Receive 
service from 

MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

Strategic Planning & Program Management assesses the current IR/CM technology infrastructure, systems, applications, and business practices and provides 
recommendations for improving the scalability and reducing the life-costs over the current approach. 

 MSC shall develop a Computing and Telecommunications Strategic Plan. 

 PRC and TOC shall provide input to the Computing, Telecommunications, and Content (Records) Management Strategic Plan. 

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

61 Telephone Services Service Usage-Based Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
Optional Optional 

Receive 
service from 

MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

Telephone Services function consist of the Hanford Site Telephone Exchange activities that encompass voice, data, special circuits, 9-1-1 support, and 
attendant/operator services to Hanford Site programs, projects, and support organizations. 

 MSC shall provide and maintain telecommunications capability and capacity sufficient to meet the needs of the Hanford site, encompassing those 
systems required to maintain data transmissions, including local, state, national, and international subscribers; data and network circuits; off-premise 
stations; telephone service to offsite offices occupied by Hanford Site end-users; alerting systems; and other miscellaneous voice and data circuits. 

 Hanford Site contractors shall request and provide requirements for service. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

62 Pager Services Service Usage-Based 

Optional, except 
Emergency 

Response, which is 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
N/A 

Receive 
service from 

MSC 

Receive 
service from 

MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

Pager Services provides the electronic network and devices for Hanford Site paging. 

 MSC shall provide maintenance, operations and account administration of the Government-owned Hanford Site pager infrastructure and commercial 
pager services, including site, regional and national paging services. 

 MSC shall provide system designs, integration, maintenance, frequency management, associated engineering services, and support to manage 
regional, international, and nonstandard inventory for pager replacement parts. 

 Hanford Site contractors may request and provide requirements for service. 

Usage-Based Services 

Service as described above 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

63 Radio Services for Crafts Service Usage-Based Optional 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
N/A 

Receive 
service from 

MSC 

Receive 
service from 

MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

Radio Services for Crafts provides radio communication infrastructure and licensing. 

 MSC shall provide engineering, maintenance and operations of non-emergency radio communication services, including associated infrastructure. 

 MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation, upgrade and required 
system calibration services, and registration of radio frequencies with the National Telecommunications and Information Administration. 

 Hanford Site contractors shall request and provide requirements for service.  If procuring radios, the contractor must comply with Hanford Site 
specifications. 

 Equipment (radios, antennas, etc.) costs are the responsibility of the Hanford Site contractor. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 

Return to top 

  



MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-75 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

64 
Radio Services for Emergency 

Services 
Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
N/A 

Receive 
service from 

MSC 

Receive 
service from 

MSC, as 
applicable 

Scope/Cost Allocation 

Service Description 

Radio Services for Emergency Services provides radio communication infrastructure and licensing. 

 MSC shall provide engineering, maintenance and operations of radio communication services, including two-way, fire dispatch, safety and emergency 
preparedness, security systems and infrastructure. 

 MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation, upgrade and required 
system calibration services, and registration of radio frequencies with the National Telecommunications and Information Administration. 

 Hanford Site contractors shall: 

 Follow Hanford Site radio frequency policy and use the MSC for radio spectrum licensing; and 

 Request and provide requirements for service. 

Usage-Based Services 

Equipment (radios, antennas, etc.) costs are the responsibility of the Hanford Site contractor. 

Direct-Funded Services 

Service as described above. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

65 Network Services Service Usage-Based Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
Optional Optional 

Optional, 
except DOE 

Scope/Cost Allocation 

Service Description 

Network Services consist of the Hanford Local Area Network (HLAN) information infrastructure used by DOE-RL, DOE-ORP and Hanford Site contractors 
for intranet and internet services. 

 MSC shall operate and maintain the HLAN information/communication infrastructure including Application Hosting Services, Internet Support, 
Maintenance and Software License Management, Technology Support for Hardware and Software, network management and maintenance, 
desktop/user services, hardware maintenance, work station acquisition, redeployment and retirement, engineering and configuration, software 
distribution, and streaming video engineering services. The MSC will also provide HLAN infrastructure maintenance. 

 Hanford Site contractors shall request and provide requirements for service. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

66 Information Systems Service 
Combination of 

Usage-Based and 
Direct-Funded 

Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 

MSC 

Receive 
service from 

MSC 
N/A Optional 

Optional 
except DOE 

Scope/Cost Allocation 

Service Description 

Information Systems provide integrated business, technical, and project information systems including management and performance of steady state 
operations, maintenance, development and enhancements for Hanford Site data systems, and support to project and business functions. 

 MSC provides database management, video-teleconferencing (VTC) support services, software and systems engineering, system development, 
systems operations and maintenance (O&M), software testing, software configuration management, and application hosting services. 

 Hanford Site contractors shall request and provide requirements for service. 

Usage-Based Services 

Hanford Site contractors may request additional services as a usage-based service. 

Direct-Funded Services 

Service as described above. 

Return to top 

  



MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-78 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

67 
Federal Records Inventory and 

Schedule Management 
Information / 

Service 

Combination of 
Usage-Based and 

Direct-Funded 

Site-wide 
System – 

Mandatory 
 

Inventory & 
Scheduling 
Service - 
Optional 

Provide 
service to 

and receive 
input from 

Site 
contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Optional 
Deliver input 

to MSC 

Deliver input 
to MSC, 

except PNNL 

Scope/Cost Allocation 

Service Description 

Inventory and Schedule Management provides the Hanford Site-wide RIDS database for inventorying and scheduling all Federal records for MSC and for 
designated contractors including those documenting the missions, programs, projects and all administrative functions. This work addresses all records (and 
non-records) originated or held by any of the covered contractors and includes records in all media, including electronic systems, databases, spreadsheets, 
microform, photo/negatives, hard copy paper, and all other formats and media. 

 MSC shall provide Hanford Site-wide RIDS database for Hanford Site Federal records.  

 Other Hanford Site contractors shall provide RIDS database information.  

Usage-Based Services 

Optional service beyond the basic service described above. 

Direct-Funded Services 

Service as described above. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

68 Major Collection Management 

Service Combination of 
Usage-Based and 
Direct-Funded 

Mandatory Receive 
input from 
Site 
contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 
(Optional) 

Optional  Deliver input 
to MSC, 
except PNNL 

Scope/Cost Allocation 

Service Description 

Major Collection Management provides continued maintenance of significant collections of records. Examples of major collections include engineering 
drawings, photographs/negatives, videotapes, etc.  

 MSC shall ensure that records in identified collections are indexed, authenticated, metadata complete, and are accessible to those that have a business 
requirement.  

 Hanford Site contractors shall meet the requirements of Major Collection Management as administered by the MSC.  

Usage-Based Services 

 Controlled document distribution. 

 Imaging of documents/records not included in the direct-funded services below. 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 

Imaging, indexing, and verification of hard copy engineering documents/drawings as released through a document control/configuration system. 

Maintenance of historical photography collection. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

69 Long-Term Records Storage Service Direct-Funded Mandatory 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 

input to MSC

Receive 
service from 
and provide 

input to MSC

N/A Optional 

Receive 
service from 
and provide 

input to MSC 

Scope/Cost Allocation 

Service Description 

Long-Term Records Storage provides for physical storage of over 110,000 cubic feet of records in various hard copy medium (paper, photographs, video, 
tapes, etc.).  

 MSC shall provide program administration and long-term physical storage for paper and other hard copy media records and maintain information 
systems to manage that collection.  

 Hanford Site contractors shall coordinate with MSC for pickup of records. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Service as described above. 
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Portfolio Management 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

70 

Hanford Portfolio Planning, 
Analysis & Performance 

Assessment (Integrated Hanford 
Life-Cycle Clean-up Plan; 

[Hanford] Programmatic Risk 
Management Plan; P6 schedules, 

and State of the Site briefing)  

Information Direct-Funded Interface 

Receive 
input from 

Site 
contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC, 

except PNNL 
and DOE 

Scope/Cost Allocation 

Service Description 

Hanford Portfolio Planning, Analysis & Performance Assessment consists of support to DOE-RL and DOE-ORP in maintaining the Integrated Hanford Life-
Cycle Clean-up Plan that optimizes the mission life-cycle, enabling DOE to ensure cost and schedule efficiency while adequately anticipating and managing 
programmatic risk.  

 MSC shall perform Hanford Site portfolio integration, provide simulation and optimizing analysis tools, and coordinate and assist with integrated 
scheduling and performance evaluation.  

 MSC shall develop an Integration Issues Management Plan, provide Hanford Portfolio Planning, develop and maintain an Integrated Hanford Life-
Cycle Clean-up Plan, and shall evaluate project and program performance against the Integrated Hanford Life-cycle Baseline.  

 Hanford Site contractors shall provide information to the MSC as necessary to complete the Hanford Portfolio Planning, Analysis & Performance 
Assessment activities.  

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 

Return to top 

  



MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-82 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

71 
Project Acquisition and Support 

 
Information Direct-Funded Interface 

Receive 
Critical 
Decision 
data and 

information 
from PRC 
and TOC 

Deliver data 
and info. to 

MSC 

Deliver data 
and info. to 

MSC 
N/A N/A N/A 

Scope/Cost Allocation 

Service Description 

Project Acquisition and Support includes project initiation, design, construction, and/or procurement services to DOE and as an optional service to Hanford 
Site contractors. 

 As directed by DOE, MSC shall provide the means to enable DOE to perform its project owner management responsibilities, in the areas of planning 
and procurement actions for new projects, by supporting the Critical Decision (CD) 0 through CD-1/2 phase of new project life-cycles and, when 
requested, act as project lead in support of the CD-3 and 4 phase of new projects.  

 Hanford Site contractors shall provide Critical Decision data and information to the MSC as directed by DOE.  

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

72 
Independent Assessment and 

Analysis 
Information Direct-Funded Interface 

Receive 
input from 

Site 
contractors 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC 

Deliver input 
to MSC, 

except PNNL 
and DOE 

Scope/Cost Allocation 

Service Description 

Independent Assessment and Analysis provides to DOE a capability for ensuring that work is being accomplished in accordance with ESH&Q requirements, 
or to accomplish special DOE studies and obtain recommendations on an as needed basis to resolve technical and regulatory issues.  

 As directed by DOE, MSC shall provide specialty technical expertise, on a task-order basis, for areas such as project management, project control, 
cost estimating and scheduling, environmental, safety, quality and health, quality assurance, criticality, nuclear safety, radiological control, fire 
protection, environmental protection, regulatory compliance, Integrated Safety Management System, etc., and conduct independent analyses and 
generate technical assessment reports as needed in these areas.  

 Hanford Site contractors shall provide data and facility access to the MSC as required by the Independent Assessment and Analysis activity.  

Usage-Based Services 

N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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PRC SERVICES AND INTERFACE ACTIVITIES 

Solid and Liquid Waste Stabilization and Disposition 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

73 

Waste forecast system - Solid 
Waste Information and 

Tracking System (SWITS) and 
Solid Waste Integrated Forecast 

Technical Database (SWIFT)  

Information Direct-Funded Interface 
Provide data 

to PRC 

Receive data 
from Site 

contractors 

Provide data 
to PRC 

Provide data 
to TOC 

Provide data 
to PRC 

Provide data 
to PRC, 

except DOE 

Scope/Cost Allocation 

Service Description 

Waste forecast system identifies future quantities of hazardous and radioactive waste generation for wastes managed by the contract. 

 PRC shall operate and maintain SWITS and SWIFT, and make available to other Site contractors. 

 Hanford Site contractors shall provide waste generation data. 

Usage-Based Services 

N/A 

Direct-Funded Services 

PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

74 

Low Level Waste (LLW) and 
Mixed Low Level Waste 

(MLLW) Treatment, Storage, 
and Disposal 

Physical 
Combination of 

Usage-Based and 
Direct-Funded 

Mandatory N/A Receive 
waste 

Package and 
deliver to 

PRC 

Provide 
waste to TOC

Package and 
deliver to 

PRC 

Package and 
deliver to 

PRC, except 
DOE 

Scope/Cost Allocation 

Service Description 

This activity provides for LLW and MLLW Treatment, Storage, and Disposal. 

 PRC shall perform waste unloading, receipt, storage, and disposal of LLW and MLLW. 

 Hanford Site contractors prepare waste, including packaging and treatment, and provide for waste transport. 

Usage-Based Services 

 Waste generators provide funding for packaging, treatment, transport (including unloading), storage, and disposal. 

 RCCC only pays for treatment, packaging, and transport. 

 TOC pays WTP waste disposal costs. 

Direct-Funded Services 

PRC provides ready-to-serve capability. 
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WIPP CORE CHARACTERIZATION PROJECT SERVICES AND INTERFACE ACTIVITIES 

Transuranic Waste Characterization and Certification 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type

WIPP Core 
Characterization 

Project 
(CCP) 

MSC PRC TOC WTP RCCC 
Other 

Contracts 

75 

Transuranic (TRU) and 
Transuranic Mixed Waste 

(TRUM) Packaging, 
Characterization, Certification, 

and Transportation 

Information / 
Physical / 
Service 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory 

Performs all 
Hanford 

TRU Waste 
Characterization 

and 
Certification 

activities. 

N/A 

Provides 
support to 

CCP 
characteriza

tion and 
certification 

activities.  
Receives 

waste from 
site users.

Package and 
deliver TRU 

to PRC 
N/A 

Package and 
deliver TRU 

to PRC 

Except DOE, 
package and 
deliver TRU 

to PRC. 

Scope/Cost Allocation 

Service Description 

This activity provides for TRU and TRUM certification and loading waste for shipment to the Waste isolation Pilot Plant (WIPP). 

 PRC shall receive waste from contractors, provides interim storage if required, certifies waste for shipment, prepares payloads, and loads waste for shipment to 
WIPP or other DOE Sites. 

 Hanford Site contractors shall conduct and budget for packaging (if required by WAC) and transporting waste to PRC, and certify for WIPP and load waste for 
shipment to WIPP or other DOE Sites. 

 CCP will provide, operate, and maintain RTR equipment, drum assay equipment, large box NDE/NDA equipment (if needed), and mobile loading equipment. 

 CCP will operate and maintain the Hanford Super-HENC equipment for Standard Waste Box (SWB) assay. 

 CCP will operate the Shipping and Receiving Bay within WRAP for TRUPACT loading.  PRC will operate and maintain the balance of the WRAP facility. 

 CCP will provide the equipment for and perform head space gas sampling (HSGS) and analysis. 

 CCP will establish and implement appropriate ESH&Q programs to support CCP activities. 
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 PRC will perform initial (in-field) assay of retrieved waste, as necessary, to segregate TRU from non-TRU waste. 

 PRC will perform all waste repackaging activities. 

 PRC will provide facility records, packaging records, and other documents necessary for CCP to prepare waste certification packages. 

 PRC will provide the necessary public release clearances for CCP generated documents. 

 PRC will provide the infrastructure to support installation and operation of the CCP-provided RTR equipment, drum assay equipment, and mobile loading 
equipment. 

 PRC will provide the facility and infrastructure to support the installation and operation of the large box NDE/NDA equipment, if needed. 

 PRC will provide mobile crane and crane operator support for CCP mobile loading equipment. 

 PRC shall receive TRU waste from other site users and provide interim storage if required. 

 PRC will identify ESH&Q interfaces with CCP. 

 Other Hanford Generators of TRU waste will provide TRU waste to PRC that complies with WIPP waste acceptance criteria. 

Usage-Based Services 

 Waste generators provide funding to PRC for the increment of work resulting from their waste. 

 RCCC pays only for TRU treatment and packaging, and TRU transport to PRC. 

Direct-Funded Services 

PRC provides ready-to-serve capability for TRU waste receipt, storage, and repackaging. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

76 

Industrial and Radioactive 
Liquid Effluents Treatment and 
Disposal and Industrial Liquid 

Effluents Retention and 
Transfer 

Physical Direct-Funded Mandatory N/A 
Deliver to 

TOC 

Receive from 
PRC and 

WTP 

Deliver to 
TOC 

Deliver to 
TOC 

Deliver to 
TOC 

Scope/Cost Allocation 

Service Description 

This activity provides for treatment and disposal of radioactive liquid effluents in the 200 Area. 

TOC shall operate the Effluent Treatment Facility (ETF), Liquid Effluent Retention Facility (LERF), 200 Area Treated Effluent Disposal Facility (TEDF), 
and the State Approved Land Disposal Site (SALDS) to receive, treat, store, and dispose of industrial and radioactive liquid effluents from Site contractors in 
the 200 Areas.  

Usage-Based Services 

N/A 

Direct-Funded Services 

Funded through TOC; provided at no cost to Hanford Site contractors.  Hanford Site contractors bear internal implementation costs. 

Return to top 

  



MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-89 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

77 Immobilized High Level Waste 
(IHLW) Interim Storage 

Physical 
Combination of 

Usage-Based and 
Direct-Funded 

Mandatory N/A Receive 
from TOC 

Transport to 
PRC 

Provide filled 
IHLW 

canisters for 
TOC 

transport 

N/A N/A 

Scope/Cost Allocation 

Service Description 

This activity provides for storage of IHLW. 

 PRC shall operate and maintain the Canister Storage Building. 

 TOC and PRC shall coordinate on modifications of the CSB for receipt of the IHLW. 

Usage-Based Services 

Modifications to CSB or construction of other storage capability funded by TOC. 

Direct-Funded Services 

PRC funds ready to serve operations of the CSB.   
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

78 
Immobilized low activity waste 

(ILAW) Disposal 
Physical 

Combination of 
Usage-Based and 

Direct-Funded 
Mandatory N/A 

Receive 
from TOC 
and dispose 

Deliver to 
PRC 

Deliver to 
TOC 

N/A N/A 

Scope/Cost Allocation 

Service Description 

This activity provides for disposal of ILAW. 

 PRC shall operate the Integrated Disposal Facility and receive/dispose waste. 

 TOC shall prepare and provide for transportation of ILAW to the IDF for disposal. 

Usage-Based Services 

Waste generators provide funding to PRC for the increment of work resulting from their waste. 

Direct-Funded Services 

PRC provides ready-to-serve capability. 
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Groundwater and Vadose Zone Project 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

79 Groundwater/Vadose Zone 
Integration 

Information /  
Service 

Direct-Funded Mandatory 
Deliver to 

PRC 

Receive 
from Site 

contractors 

Deliver to 
PRC 

N/A 
Deliver to 

PRC 
N/A 

Scope/Cost Allocation 

Service Description 

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for groundwater/vadose zone analysis and 
coordinates site-wide groundwater/vadose zone activities. 

 PRC shall conduct the groundwater/vadose zone integration project. 

 Hanford Site contractors shall participate in PRC periodic planning and coordination meetings; and deliver modeling and risk assessment information.  
Mission contractors shall provide comments on the annual update to the Integrated Plan and Schedule for all soil and groundwater work, and the 
annual Groundwater Monitoring Report. 

 Hanford Site contractors shall supply groundwater analysis requirements and reporting of risk assessment data and analysis, input for the Fiscal Year 
Integrated Groundwater Monitoring Plan for the Hanford Site, comments on the Comprehensive Environmental Response, Compensation, and 
Liability Act of 1980 (CERCLA) Groundwater and Deep Vadose Zone Remediation Activity Progress Reports. 

 Hanford Site contractors shall provide data/information to PRC on self-performed drill and sample soil borings that yield additional vadose zone 
characterization data. 

Usage-Based Services 

N/A 

Direct-Funded Services 

PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 

Return to top 

  



MISSION SUPPORT CONTRACT SECTION J 
CONTRACT NO. DE-AC06-09RL14728 MODIFICATION 694 

J-3.a-92 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

80 Hanford Environmental Data 
Integration 

Information 
Service 

Direct-Funded 
Mandatory 

and Interface 
N/A 

Receive 
from TOC, 
RCCC, and 

other site 
contractors 

Deliver input 
to PRC 

N/A 
Deliver input 

to PRC 

Deliver input 
to PRC, 

except DOE 

Scope/Cost Allocation 

Service Description 

This activity provides for maintenance, configuration control, and upgrading of key Hanford Site environmental assessment databases. 

The PRC shall serve as Data Manager for the following information systems: 

 Hanford Environmental Information System (HEIS); 

 Sample Data Tracking (SDT) System; 

 Hanford Well Information System (HWIS); 

 Waste Information Data System (WIDS). 

The Hanford Site contractors shall provide data and support to the PRC, for the Hanford Sites contractor’s facilities and activities, to support maintenance of 
the above listed Hanford-wide environmental databases. Hanford Site contractors supplying information/ data are responsible for data quality. 

Usage-Based Services 

N/A 

Direct-Funded Services 

PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

81 Hanford Site Well Drilling and 
Decommissioning 

Information Direct-Funded Interface 
Coordinate 
with PRC 

Coordinate 
with TOC,  

RCCC, MSC, 
and other Site 

contractors 

Coordinate 
with PRC 

N/A 
Coordinate 
with PRC 

Coordinate 
with PRC 

Scope/Cost Allocation 

Service Description 

This activity includes drilling and decommissioning of Hanford Site wells. 

 PRC shall coordinate with the mission contractors during the installation and maintenance of wells for the groundwater monitoring well network and 
maintain and implement the Hanford Site Well Decommissioning Plan. 

 Hanford Site contractors shall provide input for the Hanford Site Well Decommissioning Plan. 

Usage-Based Services 

N/A 

Direct-Funded Services 

PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Spent Nuclear Fuel 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

82 
**Discontinued** 

Special Nuclear Fuel (SNF) 
Fragments Transportation 

Physical Direct-Funded Mandatory N/A Receive 
from RCCC

N/A N/A 
Transfer to 

PRC 
N/A 

Scope/Cost Allocation 

** All services discontinued as of August 29, 2016 with the transition of specific RCCC work scopes to PRC and the RCCC executing contract closeout. 

Service Description 

 SNF fragments are safely stored. 

 RCCC shall package SNF fragments and transport to PRC. 

 PRC shall receive packaged SNF fragments from RCCC. 

Usage-Based Services 

N/A 

Direct-Funded Services 

PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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TOC SERVICES AND INTERFACE ACTIVITIES 

Base Operations 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

83 
Tank Farm Projects Double 

Shell Tank (DST) System 
Management 

Information Direct-Funded Interface N/A N/A 
Integrate with 

WTP 
Deliver input 

to TOC 
N/A N/A 

Scope/Cost Allocation 

Service Description 

DST System Management maintains acceptable waste feed specifications for future waste feed delivery to the WTP while also maximizing use of available 
DST space to facilitate single-shell tank waste retrieval and any in-tank treatment to preserve tank integrity and improve waste feed characteristics. 

 TOC shall integrate with the WTP contractor, develop the Integrated Waste Feed Delivery Plan, and the River Protection Project System Plan, and 
operate the DST system. 

 WTP shall provide input for feed delivery integration. 

Usage-Based Services 

N/A 

Direct-Funded Services 

TOC bears the cost burden of program administration. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

84 Vent and Balance Service Usage-Based Mandatory 
Receive 

service from 
TOC 

Receive 
service from 

TOC 

Provide 
service to 

PRC, 
RCCC, and 

MSC

Optional Optional N/A 

Scope/Cost Allocation 

Service Description 

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain established flows and pressures on 
systems.  Specifics include ventilation stack flow testing, fume hood flow testing, high efficiency particulate air (HEPA) filter vacuum testing/certification and 
HEPA filter efficiency testing. 

 TOC shall perform cost-effective/efficient Vent and Balance services (primarily HEPA filter testing and replacement) for RPP facilities and for the 
balance of the Hanford Site. 

 PRC, MSC, and RCCC (optional user) shall request and provide requirements for service. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

85 
Analytical Laboratory Support 

(Landlord Services for 222-S 
Laboratory Complex) 

Service Direct-Funded Mandatory N/A N/A 
Provide 

service to  
LA&TS 

N/A N/A 

N/A 
LA&TS 
receives 

service from 
TOC 

Scope/Cost Allocation 

Service Description 

Analytical Services are performed by the Hanford 222-S Laboratory Analysis and Testing Services Contractor (LA&TS), a separate prime contractor to DOE-
ORP, while laboratory facility operations and maintenance are performed by the contractor. 

 TOC shall operate and maintain the 222-S Laboratory Complex to support analysis activities performed by the LA&TS. 

 LA&TS will provide input and coordination to support operations. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Funded through TOC; provided at no cost to Hanford Site contractors. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contractors 

86 Analytical Integrated Planning 
(222-S Laboratory Complex) 

Information Direct-Funded Interface N/A 
Provide data 

to TOC 
Integrate data

Provide data 
to TOC 

N/A 

N/A 
LA&TS 

provide data 
to TOC 

Scope/Cost Allocation 

Service Description 

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and analytical technology support. 

 TOC shall interface with the LA&TS to develop sample analysis rates and waste generation estimates. 

 Hanford Site contractors shall use integrated planning products to plan sample analysis expenditures. 

 Hanford Site contractors shall provide input to support sample analysis planning. 

Usage-Based Services 

N/A 

Direct-Funded Services 

TOC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

87 

Tank Closure and Waste 
Management Environmental 
Impact Statement (EIS) and 
Record of Decision (ROD) 

Information Direct-Funded Interface 
Deliver input 
to DOE-ORP 

Deliver input 
to DOE-ORP

Deliver input 
to DOE-ORP

N/A N/A N/A 

Scope/Cost Allocation 

Service Description 

Tank Closure and Waste Management EIS and ROD is a regulatory requirement supporting Hanford Site closure activities. DOE is currently preparing the 
Tank Closure and Waste Management (TC & WM) Environmental Impact Statement (EIS).  The TC & WM EIS is evaluating options for managing and 
disposing of waste, supplemental treatment, tank closure and establishing final end states for the Fast Flux Test Facility (FFTF) at Hanford.  These decisions 
are expected to be applied to the related programs after 2009. 

 DOE-ORP will develop the Tank Closure and Waste Management EIS and ROD. 

 Hanford Site contractors shall provide input to the Tank Closure and Waste Management EIS and ROD. 

Usage-Based Services 

N/A 

Direct-Funded Services 

Hanford Site contractors bear the cost of their respective resources for this activity. 
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Waste Treatment and Immobilization Plant Support 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

88 WTP Support 
Information / 

Service 
Direct-Funded 

Mandatory 
and Interface 

Provide 
services  to 

WTP 

Provide 
services to 

WTP 

Coordinate 
and provide 
services to 

WTP 

Receive 
service from 
and provide 

input to TOC

N/A N/A 

Scope/Cost Allocation 

Service Description 

WTP interface provides support for WTP construction.   

 MSC, PRC, and TOC will participate with WTP in the revision and approval of WTP Interface Control Documents (ICDs). 

 TOC shall be responsible for coordinating, planning, and paying for the WTP contractor’s requirements for infrastructure, utility, and service support 
from the MSC and PRC as identified in the J-3 Hanford Site Services and Interface Requirements Matrix. 

 ICDs identify interface requirements, technical and service gaps, and document issues in order to support efficient and timely construction, startup, 
commissioning, and operation of WTP.  ICDs do not represent contractual obligations between the executing parties or the government. 

 WTP shall maintain WTP Interface Control Documents.  

WTP ICDs include: 

 ICD 1, Raw Water 

 ICD 2, Potable Water 

 ICD 3, Radioactive Solid Wastes 

 ICD 5, Non-Radioactive, Non-Dangerous Liquid Effluents 

 ICD 6, Radioactive Dangerous Liquid Effluents 

 ICD 9, Land for Siting 

 ICD 11, Electricity 
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 ICD 12, Roads 

 ICD 14, Immobilized High-Level Waste 

 ICD 15, Immobilized Low-Activity Waste 

 ICD 19, Low-Activity Waste Feed 

 ICD 23, Waste Treatability Samples 

 ICD 28, Pit 30 Aggregate Supply for Construction 

 ICD 29, Waste Sodium 

 IDC 30, Direct LAW Feed 

 ICD 31, DFLAW Effluent Returns to Double-Shell Tanks 

Usage-Based Services 

N/A 

Direct-Funded Services 

Hanford Site contractors bear internal costs associated with WTP ICD participation, review and approval. 
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OTHER DOE DIRECT-CONTRACTED SERVICES 

Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

89 Janitorial Service Service 

General and 
Administrative 

(G&A) cost for each 
contract. 

Optional 
Receive 
service 

Receive 
service 

Receive 
service 

N/A 
Receive 
service 

Receive 
service 

Scope/Cost Allocation 

Service Description 

The Janitorial Service Contractor provides janitorial services for buildings 661A, 662, 662A, 664, and 669 located in the 600 Area; buildings 3212 and 3220 
located in the 300 Area; and Mobile Offices as identified by DOE.  Services include light cleaning, high cleaning, and special services, as needed. 

Usage-Based Services 

N/A 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

90 Laundry Service Service Fee for service. Optional 
Receive 
service 

Receive 
service 

Receive 
service 

Optional 
Receive 
service 

Receive 
service 

Scope/Cost Allocation 

Service Description 

The Laundry Service Contractor provides for commercial laundry and decontamination services for government-owned protective clothing, non-regulated 
items, and regulated face pieces.  This service includes periodic batch pick-up and drop-off at site locations. 

Usage-Based Services 

N/A 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

91 Occupational Medicine Service Service Fee for Service Mandatory 
Receive 
service 

Receive 
service 

Receive 
service 

N/A 
Receive 
service 

Optional 
service 

OHSC – 
Provides 

service to site 
contractors 

Scope/Cost Allocation 

Service Description 

The Occupational Health Services Contractor (OHSC), under a separate prime contract to DOE-RL, provides occupational health services through health risk 
management and occupational health services to personnel at Hanford.  The contractor has the lead to coordinate Health Risk Management program teams 
with the Site in identifying and analyzing the hazards that Hanford personnel face in the work environment and brings an awareness of health and safety issues 
to DOE, Hanford Site contractors, and others. 

The contractor provides the following, but is not limited to these types of services:  medical monitoring and qualification examinations, including the 
controlled substances/alcohol testing program (mandatory use); diagnosis of occupational injury or illness; monitored care; legacy health issues; employee 
counseling and health promotion; occupational health process improvement; human reliability testing; records management; emergency and disaster 
preparedness; health care cost management; field/facility visits; case management; records and data extraction; other occupational medicine services; 
reporting; and supporting transition. 

Usage-Based Services 

N/A 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

92 Personnel Security Services 
Information /  

Service 
Direct-Funded by 

DOE 
Mandatory 

Receive 
service from 
and provide 

input to 
PSSC 

Receive 
service from 
and provide 

input to 
PSSC 

Receive 
service from 
and provide 

input to 
PSSC 

N/A 

Receive 
service from 
and provide 

input to 
PSSC 

Receive 
service from 
and provide 

input to 
PSSC (N/A 
for PNNL) 

PSSC – 
Provide 

service to site 
contractors 

Scope/Cost Allocation 

Service Description 

The Personal Services Security Contractor (PSSC) currently provides technical and administrative support expertise for the implementation of the DOE 
Personnel Security Program, including clearance and special access processing, adjudication of investigative reports, human reliability programs, and other 
personnel security related programs.  The contractor also provides transcription services, screening and processing classified mail, operation of the vault, 
visitor control and security education for both employees and visitors located in the Federal Office Building (FOB), and management of several personnel 
security-related databases. 

Usage-Based Services 

N/A 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

93 
Research, development, and 

demonstration 
Service Usage-Based Optional 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

PNNL – 
Provide 

service to 
site 

contractors 

Scope/Cost Allocation 

Service Description 

PNNL is one of five Office of Science multi-program laboratories that conduct research and development activities.  Some of the programs conducted at 
PNNL are part of the DOE Office of Science laboratory system and require no integration with the Hanford DOE Office of Environmental Management 
programs; however, many of the research and technology development programs have direct relevance to the Hanford cleanup mission.  As applicable, the 
contractor is encouraged to utilize the scientific and technical capabilities available from PNNL and work directly with PNNL to maximize the benefit to 
Hanford from the National research and development program. 

Usage-Based Services 

Service as described above. 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

94 Sample Analysis (highly 
radioactive) 

Service Fee for Service Mandatory N/A 
Receive 

services from 
LA&TS 

Receive 
services from  

LA&TS 
N/A N/A 

N/A 
LA&TS 
Provide 

services to 
TOC and 

PRC

Scope/Cost Allocation 

Service Description 

Analytical Services are performed by the Hanford 222-S Laboratory Analysis and Testing Services Contractor (LA&TS) under a separate prime contract to 
DOE-ORP.  LA&TS is responsible for providing analysis of highly radioactive samples in support of Hanford Site projects.  These services will be performed 
in the 222-S Laboratory Complex located in the 200 Area of the Hanford Site. 

The LA&TS is responsible for:  receiving samples, which are potentially highly radioactive; preparing samples, which are potentially highly radioactive for 
analysis; recording and tracking all samples and related waste materials; performing chemical and radionuclide analyses using necessary quality control and 
quality assurance; reporting the results and archiving sample remainders as required by the customer , with approval by the TOC, and providing Standards 
Laboratory services for the Hanford Site.  

Service users will develop annual Service Level Agreements upon which Fee for Service will be based. 

Usage-Based Services 

N/A 

Direct-Funded Services 

N/A 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

95 Steam Services Service Direct-Funded Mandatory 
Receive 
service 

Receive 
service 

Receive 
service 

N/A 
Receive 
service 

Receive 
service 
ESPC - 
Deliver 

service to 
site 

contractors 

Scope/Cost Allocation 

Service Description 

The Energy Savings Performance Contractor (ESPC), under a separate prime contract, currently includes steam service to support heating and other operations 
at the Site and air compressors for twenty 300 Area facilities.  The ESPC can also propose additional energy conservation measures.  These may include, but 
are not limited to, lighting system upgrades; pumping system upgrades; automation; heating, ventilation, and air conditioning upgrade; and addition of utility 
monitoring and control systems. 

Usage-Based Services 

N/A 

Direct-Funded Services 

RCCC & TOC “advance” pay from its DOE funding allocations.  MSC & PRC costs are funded by DOE-RL directly to the ESPC from PBS-40. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

96 

Waste Disposal - CERCLA 
remediation Low Level (LLW) 

and Contact-handled and 
Remote-handled (CH/RH) 
Mixed Low Level (MLLW) 

Physical Usage-Based Mandatory 
Deliver to 

PRC 

Receive from 
Site 

contractors 
 

Deliver to 
PRC 

Deliver to 
PRC 

Receive from 
Site contractors 
**Discontinued*

*1 

Optional 

Scope/Cost Allocation 

Service Description 

PRC performs transportation, treatment, storage, and disposal of Comprehensive Environmental Response, Compensation, and Liability Act of 1980 
(CERCLA) LLW and CH/RH-MLLW, Hanford Site contractors shall request and provide requirements for service. 

Usage-Based Services 

Hanford Site contractors budget for waste transportation (requiring ERDF waste transportation services), treatment, and disposal. 

Direct-Funded Services 

N/A 

1Service transitioned from RCCC to PRC August 29, 2016. 
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Interface 
Number 

Interface Title 
Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 
Contracts 

97 

Hanford Sitewide 
Transportation Safety 

Document 
“Service added to PRC in 

August 2017” 

Information / 
Service 

Direct-Funded Mandatory 

Receive 
service from 
and provide 
input to PRC 

Provide 
service to 

site 
contractors 

Receive 
service from 
and provide 
input to PRC

N/A N/A 

PNNL 
receive 

service from 
and provide 
input to PRC 

Scope/Cost Allocation 

Service Description 

PRC shall assume ownership of the Hanford Sitewide Transportation Safety Document (TSD), effective with DOE-RL approval of DOE/RL-2001-36, 
Hanford Sitewide Transportation Safety Document, Revision 2, and is to perform maintenance of the TSD through the duration of the PRC period of 
performance. 

 PRC shall act in the role of the TSD Configuration Manager (i.e., TSD Section 4.4).  The responsibilities of the TSD Configuration Manager include: 

- Ensure notifications of potential inadequacies in the safety analyses are appropriately distributed to the contractor Transportation & Packaging 
(T&P) points-of-contact. 

- Ensure new Packaging Safety Documents and tiedowns are distributed to the contractor T&P points-of-contact.  

- Ensure unreviewed safety question for transportation determinations (USQTDs) are appropriately distributed to the contractor T&P point-of-
contact.  Maintain configuration control of the TSD. 

- Prepare, submit to DOE-RL for approval, and implement the TSD annual update. 

- Maintain the safety basis current as required by DOE O 460.1D (or current version shown in Attachment J.2) and 10 CFR 830. 

- Organize and conduct contractor interface meetings. 

 PRC shall also control and maintain the TSD Configuration Manager website to include all authorized Packaging Safety Documents, Special 
Packaging Authorization Shipment Evaluation Checklist, and tiedown/internal load securement plans. 

 Affected Hanford Site contractors shall participate in the TSD annual update and perform to the responsibilities set forth in TSD Section 4.3.  

 DOE will evaluate contractor/user input on the TSD annual update prior to approval.  The TSD annual update will be approved by DOE. 

Usage-Based Services 
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N/A 

Direct-Funded Services 

PRC bears the cost burden of program administration.  Hanford Site contractors/users bear internal implementation costs. 
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J-3.b-1 

ATTACHMENT J-3.b Matrix 

HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 

The services listed in the J-3.b, Hanford Site Services and Interface Requirements Matrix (hereinafter the 
J-3.b Matrix) shall be performed in accordance with the Section H Clause entitled, Hanford Site Services 
and Interface Requirements Matrix, and Section C entitled, Interface Management. 

The service provider shall provide services to OHCs and/or other site users as identified in the J-3.b 
Matrix as either a Direct Funded or a Usage-Based Service (UBS). The purpose of the J-3.b Matrix is to 
identify the site services and interface requirements. The J-3.b Matrix identifies the service provider and 
the associated, general interface obligations by those receiving the service. The J-3.b Matrix is not an all-
inclusive listing of services that may be required or provided; however, services provided to another OHC 
and/or other site users shall fall within the scope of the provider’s contract. 

The following Matrix Cross Reference for Service Details provides a reference to the HMESC Section C 
PWS, for OHCs to obtain service details. 

Also, provided below is the definition of Direct-Funded Service and UBS, and a primary list of 
users/providers used in the Matrix. 
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J-3.b-2 

Matrix Cross Reference for Service Details 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 

Contract Scope Source 

(HMESC Section 
Reference for Service 

Details) 

Page No. 

Site Integration and Interface Management 

1 Hanford Site Integration General Requirements J-3.b-9 

2 Infrastructure and Services Alignment Plan (ISAP) General Requirements J-3.b-10 

3 Hanford Site Interface Management  C.1, C.4.12.6.1.3 J-3.b-11 

4 Portfolio Analysis C.4.12 J-3.b-12 

5 Requirements Management C.4.11.7.1 J-3.b-13 

6 Contractor Assurance System (CAS) C.4.12.6.2.8 J-3.b-14 

Utilities and Infrastructure 

7 
Electrical Transmission, Distribution, & Energy 
Management 

C.4.1.1 J-3.b-15 

8 Water Systems C.4.1.2 J-3.b-17 

9 Sewer Systems C.4.1.3 J-3.b-19 

10 Sanitary Waste Management & Disposal C.4.1.4 J-3.b-21 

11 Roads and Ground C.4.1.5 J-3.b-22 

12 Railroad System C.4.1.6 J-3.b-24 

Transportation 

13 Motor Carrier Services C.4.2.1 J-3.b-25 

14 Fleet Services C.4.2.2 J-3.b-28 

15 Crane and Rigging C.4.2.3 J-3.b-30 

Safeguards and Security 

16 Protective Forces C.4.3.1 J-3.b-32 

17 
Physical Security Systems (Nuclear Material, 
Special Nuclear Material, and Classified Matter) 

C.4.3.2 J-3.b-33 

18 Physical Security Systems (Government Property) C.4.3.2 J-3.b-34 

19 Physical Security – Badging  C.4.3.2 J-3.b-35 

20 
Information Security – Operations Security 
(OPSEC) 

C.4.3.3 J-3.b-36 

21 
Information Security – Classified Matter 
Protection and Control (CMPC); Classification, 
Declassification, and UCNI Program 

C.4.3.3 J-3.b-37 

22 
Information Security – Controlled Unclassified 
Information (CUI) 

C.4.3.3 J-3.b-38 

23 
Personnel Security – Access Authorization 
(Security Clearance Processing Program) 

C.4.3.4 J-3.b-39 
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J-3.b-3 

Matrix Cross Reference for Service Details 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 

Contract Scope Source 

(HMESC Section 
Reference for Service 

Details) 

Page No. 

24 
Personnel Security – Human Reliability Program 
(HRP) 

C.4.3.4 J-3.b-40 

25 
Personnel Security – Foreign National Visits and 
Assignments (FNVA) 

C.4.3.4 J-3.b-41 

26 
Nuclear Material Controls and Accountability 
(MC&A) 

C.4.3.5 J-3.b-42 

27 
Safeguards and Security (SAS) Program 
Management 

C.4.3.6 J-3.b-43 

28 Safeguards and Security (SAS) Awareness C.4.3.6 J-3.b-44 

Emergencies and First Responders

29 Fire & Emergency Response Services C.4.4.1 J-3.b-45 

30 
Respiratory Protection Inspection, Testing and 
Maintenance; and Fire System Inspection, Testing 
and Maintenance 

C.4.4.1, C.4.8.2 J-3.b-47 

31 
Emergency Operations (Centralized Hanford Site 
Emergency Preparedness Program) 

C.4.4.2 J-3.b-49 

32 
Emergency Operations (Event Reporting; and 
Emergency Operations Center Shift Office) 

C.4.3.1, C.4.4.1, C.4.4.2 J-3.b-50 

33 Radiological Assistance Program (RAP) C.4.4.3 J-3.b-51 

Workforce Readiness and Human Resource Support 

34 Site Training Services and HAMMER C.4.5.1 J-3.b-52 

35 Workplace Substance Abuse Programs (WSAP) C.4.11.4 J-3.b-54 

36 

Hanford Site Pension Plan (HSPP) 

Hanford Site Savings Plan (HSSP) 

Hanford Employee Welfare Trust (HEWT) 

C.2 J-3.b-55 

Environmental, Safety, and Health 

37 NEPA Planning and Program Support C.4.10.1 J-3.b-56 

38 Environmental Compliance and Support Program C.4.10.3 J-3.b-57 

39 Environmental Monitoring C.4.10.3 J-3.b-58 

40 
Ecological Monitoring and Compliance – Site 
Wide 

C.4.10.3 J-3.b-59 

41 Biological Controls C.4.10.3 J-3.b-60 

42 RCRA Permits and Compliance C.4.10.4, C.4.10.5, C.4.10.6 J-3.b-61 

43 
Environmental Regulatory Management (Site-
wide EMS and Site Sustainability Program Plan) 

C.4.10.4 J-3.b-62 

44 
Environmental Mitigation Strategy Planning and 
Implementation 

C.4.10.5 J-3.b-63 
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J-3.b-4 

Matrix Cross Reference for Service Details 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 

Contract Scope Source 

(HMESC Section 
Reference for Service 

Details) 

Page No. 

45 Environmental Permits and Compliance C.4.10.6 J-3.b-64 

46 
Site Safety Standards 

(Common Safety Processes) 
C.4.7.9 J-3.b-65 

47 Meteorological and Climatological Services C.4.10.7.1 J-3.b-66 

48 Seismic Monitoring Services C.4.10.7.2 J-3.b-67 

49 Radiological Site Services (RSS) C.4.6.7.3, C.4.10.8 J-3.b-68 

Information Technology (IT) and Management

50 
IT Strategic Planning, Governance, Enterprise 
Architecture, and Program Management 

C.4.6.1 J-3.b-69 

51 Business Management Systems C.4.6.1.4 J-3.b-70 

52 Geospatial Information Management C.4.6.1.6 J-3.b-71 

53 
Cyber Security – Classified and Unclassified 
Cyber Security 

C.4.6.2 J-3.b-72 

54 Network Services C.4.6.3, C.4.6.4, C.4.6.5 J-3.b-74 

55 Radio Services C.4.6.5.1 J-3.b-76 

56 Pager Services C.4.6.5.2 J-3.b-77 

57 Telephone Services C.4.6.5.3 J-3.b-78 

58 Information Systems C.4.6.6 J-3.b-80 

59 
Federal Records Inventory and Schedule 
Management 

C.4.6.7.5 J-3.b-81 

60 Major Collection Management C.4.6.7.6 J-3.b-82 

61 Long-Term Storage Records C.4.6.7.7 J-3.b-83 

62 Multi-Media Services C.4.6.9 J-3.b-84 

63 Site Forms Management C.4.6.10 J-3.b-85 

Business Services

64 Personal Property Management Program C.4.7.1, C.4.8.2 J-3.b-86 

65 External Affairs C.4.7.4 J-3.b-88 

66 External Reviews C.4.7.4.1 J-3.b-89 

67 Courier Services C.4.7.5 J-3.b-90 

68 Mail Services C.4.7.6 J-3.b-91 

69 Reproduction Services C.4.7.7 J-3.b-92 

Real Property Asset Management

70 
General Purpose Facility Planning and 
Management 

C.4.8.4 J-3.b-93 
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J-3.b-5 

Matrix Cross Reference for Service Details 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 

Contract Scope Source 

(HMESC Section 
Reference for Service 

Details) 

Page No. 

71 Facility Services C.4.8.2 J-3.b-94 

72 Condition Assessment Surveys C.4.8.2 J-3.b-95 

73 Facility Information Management System (FIMS) C.4.8.3 J-3.b-96 

74 Locksmith Services C.4.8.2 J-3.b-97 

Environmental Stewardship and Management

75 Land-Use Planning and Management C.4.8.1, C.4.9.1 J-3.b-98 

76 Borrow Pit Management C.4.9.1 J-3.b-100 

77 
Hanford Structure Responsibility Assignment 
Matrix (HSRAM) and Hanford Waste Site 
Responsibility Assignment Matrix (HWSRAM) 

C.4.6.1.6 J-3.b-102 

78 Post Cleanup Surveillance and Maintenance C.4.9.3 J-3.b-103 

Environmental Integration

79 Cultural and Historical Resource Program C.4.10.2 J-3.b-105 

80 Procedures Management System C.4.11.7.2 J-3.b-106 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 
Contract Scope Source 

(CPCC Section Reference 
for Service Details) 

Page No. 

Waste Stabilization and Disposition 

81 
Low Level Waste (LLW) and Mixed Low Level 
Waste (MLLW) Treatment, Storage, and Disposal 

TBD J-3.b-107 

82 

Waste Disposal – CERCLA/RCRA Remediation 
Waste including Low Level Waste (LLW) and 
Contact-handled and Remote-handled (CH/RH) 
Mixed Low Level Waste (MLLW) 

TBD J-3.b-108 

83 
Immobilized Low Activity Waste (ILAW) 
Disposal 

TBD J-3.b-109 

84 
Transuranic (TRU) and Transuranic Mixed Waste 
(TRUM) Packaging, Characterization, 
Certification, and Transportation 

TBD J-3.b-110 

85 Groundwater/Vadose Zone Integration TBD J-3.b-112 

86 
Hanford Site Well Drilling and Decommissioning 
Planning 

TBD J-3.b-113 

87 Hanford Sitewide Transportation Safety Document TBD J-3.b-114 
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J-3.b-6 

Matrix Cross Reference for Service Details 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 

Contract Scope Source 

(HMESC Section 
Reference for Service 

Details) 

Page No. 

Waste and Environmental Data Management

88 
Waste Forecast System – Solid Waste Information 
and Tracking System (SWITS) and Solid Waste 
Integration Forecast Technical Database (SWIFT) 

TBD J-3.b-115 

89 Hanford Environmental Data Integration TBD J-3.b-116 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 
Contract Scope Source 

(TWCC Section Reference 
for Service Details) 

Page No. 

Tank Farm Base Operations

90 Vent and Balance TBD J-3.b-117 

91 Steam Services TBD J-3.b-118 

92 
200 Area Industrial and Radioactive Liquid 
Effluents Treatment and Disposal and Industrial 
Liquid Effluents Retention and Transfer 

TBD J-3.b-119 

93 WTP Support TBD J-3.b-120 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 

Contract Scope Source 
(222-S Laboratory Section 

Reference for Service 
Details) 

Page No. 

Laboratory Services

94 Integrated Analytical Planning TBD J-3.b-122 

95 Highly Radioactive Sample Analytical Services TBD J-3.b-123 

96 Sample Analytical Services TBD J-3.b-124 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 

Contract Scope Source 
(OccMed Section 

Reference for Service 
Details) 

Page No. 

Occupational Medical Services

97 Occupational Medical Services 
Performance Work 
Statement 

J-3.b-125 

Service No. 
(Click on Service 
Number to Link 

to the Table) 

Service Title 

Contract Scope Source 
(DOE Direct-Contracts 
Section Reference for 
Service Details) 

Page No. 
 

DOE Direct-Contracted Services

98 Personnel Security Services Performance Work 
Statement 

J-3.b-126 

99 Laundry Services Performance Work 
Statement 

J-3.b-127 

100 Janitorial Services 
Performance Work 

Statement 
J-3.b-128 
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J-3.b-7 

Direct Funded Service and UBS 

J-3.b Matrix Services Definition of Services 

Direct Funded Services Mandatory services that may only be performed by the 
identified provider. These services include staff, 
equipment and facilities necessary to provide the service 
and are directly funded by DOE within the annual budget 
constraints for those services. Services are provided at no 
cost to eligible OHC (users). 

Usage-Based Services (UBS) Services that are self-consumed by the service provider 
themselves or charged to the Contractor requesting the 
service. This includes service requests that are above and 
beyond Direct Funded Services. Usage-Based Services are 
provided to Other Hanford Contractors (OHC) on a cost 
recovery basis exclusive of fee. The elements of cost may 
include the following: 

 Labor 

 Equipment 

 Material 

 Overtime 

 Program Allocation, including Government & 
Administrative Expenses  

 

Direct Funded Services are provided based on the standard work hours of the receiving contractor as 
documented in the Governance Policy as discussed in Section C entitled, Hanford Site Interface 
Management. 
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J-3.b-8 

Legend for Matrix – The legend for the primary matrix users/providers is as follows: 

Legend For Matrix 

HMESC:  Hanford Mission Essential Services Contract – Provide essential services and infrastructure to 
the Hanford Site 

CPCC: Central Plateau Cleanup Contract – Safely operate nuclear facilities and conduct 
environmental remediation and waste management activities on the Hanford Site 

TWCC: Tank Waste Cleanup Contract – Safely store high-level waste and provide tank waste feed and 
operate the Waste Treatment and Immobilization Plant (WTP) in the Direct Feed Low-
Activity Waste configuration 

WTP Construction: Waste Treatment and Immobilization Plant Construction Contract – Design, construction and 
commissioning the WTP High-Level Waste and Pretreatment Facilities 

OccMed: Hanford Occupational Medical Services Contract – Provide comprehensive occupational 
medical services to workers on the Hanford Site 

222-S Lab: 222-S Laboratory Contract – Management and operation of the 222-S Laboratory which 
performs analysis of highly radioactive samples, vadose media, soils, water, industrial hygiene 
monitoring etc. 

Other Site Users: Examples include Energy Savings Performance Contractor (ESPC), Pacific Northwest 
National Laboratory (PNNL) [activities located on the Hanford Site], Laundry Services 
Contractor (LSC), Janitorial Services Contractor (JSC), Personnel Security Services 
Contractor (PSSC), and the U.S. Department of Energy (DOE), etc.   

OHC: Other Hanford Contractor – General term used to collectively refer to the above 
users/providers   

MAPR: Manhattan Project National Historical Park (MAPR) – Includes B Reactor National Historical 
Landmark and other landmarks as described in Section J, Attachment J-14 entitled, Manhattan 
Project National Historical Park. 

MAPR is not included as a site user unless specifically noted, While the MAPR (and the 
MAPR Contractor) may receive some services, at DOE discretion, MAPR is separate from the 
cleanup mission and is not subject to Hanford Site requirements. For the purpose of this J-3.b 
Matrix, MAPR is not considered an OHC. 

 

Interface Types: 

1. Information: Planning, knowledge (data, facts, etc.) gathered or supplied. 

2. Physical: Systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or 
materials. 

3. Service: Provision of work for another contractor.  

Service Types: 

1. Mandatory – services may only be performed by the identified provider.  

2. Optional – services may optionally be performed by another provider with adherence to Labor 
Law requirements related to Collective Bargaining Agreements. 
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J-3.b-9 

Site Integration and Interface Management 

Table J-3.b-1. Service Number 1, Hanford Site Integration 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other 
Site 

Users 

1 
Hanford Site 
Integration 

Information  
Provide service 
and receive input 

Provide 
input 

Provide 
input 

N/A 
Provide 
input 

Provide 
input 

Provide 
input 

Service Description 

The Hanford Mission Essential Services Contract (HMESC) provides the U.S. Department of Energy (DOE) with an unfiltered forward-looking forecast 
of emerging cross-cut issues that could affect Hanford Site Contractors, and shall identify longstanding or emerging cross-cut issues that affect efficient 
Hanford Site operations and provide recommendations for improvement. Additionally, HMESC shall facilitate a contractor leadership council, facilitate 
crosscutting inter-contract Site integration opportunities and lead/facilitate DOE directed integration initiatives. Examples of integration activities include 
opportunities for more efficient utilization of site resources such as business systems, training, etc., and cross cutting issues such as traffic safety.  

Direct Funded Services 

Provide program administration and integration.  

Usage Based Services 

Service Service Type Clarifications 

(N/A)   
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J-3.b-10 

Table J-3.b-2. Service Number 2, Infrastructure and Services Alignment Plan 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other 
Site Users 

2 
Infrastructure and Services 
Alignment Plan (ISAP) 

Information 

Provide 
Service 
and 
receive 
input  

Provide 
input 

Provide 
input 

Provide input 
Provide 
input 

Provide 
input 

Provide 
input 
(Includes 
MAPR) 

Service Description 

ISAP is the strategic plan for right sizing the infrastructure to support the future Hanford Site Mission, and the Annual Forecast of Services and Infrastructure is a 
projection of needed utilities, services, and infrastructure from OHCs. 

 DOE will evaluate contractor/user input prior to approval by DOE. 

 Each Hanford Site Contractor identified as a service provider shall update Service Delivery Documents (SDD) for provided Hanford Site services per the 
J-3.b Table. 

 Develop, maintain, and update an ISAP and the Annual Forecast of Services and Infrastructure, which includes the costs for services. Proposed changes in 
service providers shall include a justification and a plan forward. 

 Solicit input from OHCs for the ISAP and the Annual Forecast of Services and Infrastructure, including projection of need for services and proposed 
performance metrics/controlling agreements for the HMESC. 

 Develop and maintain master plans to analyze utilities, services, and infrastructure needs. 

 Provide program administration and updates. 

 Hanford Site Contractors bear internal implementation costs. 

Direct Funded Services 

Provide program administration and integration.  

Usage Based Services 

Service Service Type Clarifications 

N/A    
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J-3.b-11 

Table J-3.b-3. Service Number 3, Hanford Site Interface Management 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other 
Site Users 

3 
Hanford Site Interface 
Management 

Information 

Provide 
service 
and 
receive 
input 

Provide 
input 

Provide 
input 

Provide input 
Provide 
input 

Provide 
input 

Provide 
input 

Service Description 

HMESC maintains the Interface Governance Process and a repository for interface agreements that outlines the inter-relationships of interface management 
documents that help define the business structure whereby hundreds of work transactions take place daily between the various OHCs. 

HMESC shall chair a Contractor Interface Board (CIB) to resolve inter-contractor issues in accordance with the Interface Governance Process; and OHCs 
shall participate in the CIB. 

HMESC and OHCs will make every effort to improve mutual understanding and cooperation and to seek resolutions in the best interest of the Government, as 
opposed to an individual contractor’s best interest. 

Direct Funded Services 

The HMESC shall bear the cost burden of managing and documenting the Interface Governance Process, and maintaining the repository for interface 
agreements.   

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-4. Service Number 4, Portfolio Analysis 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other 
Site Users 

4 Portfolio Analysis Information  
Provide 
Service and 
receive input 

Provide 
input 

Provide 
input 

Provide input 
Provide 
input 

Provide 
input 

Provide 
input 

Service Description 

Hanford Portfolio Planning, Analysis, and Performance Assessment consists of support to DOE in maintaining the integrated Life-cycle Baseline that 
optimizes the mission life cycle, enabling DOE to ensure cost and schedule efficiency while adequately anticipating and managing programmatic risk. 

 Perform Hanford Site Portfolio integration, provide simulation and optimizing analysis tools, and coordinate and assist with integrated scheduling and 
performance evaluation. 

 Provide Hanford Site Portfolio planning, develop and maintain an integrated Life-cycle Baseline to evaluate project and program performance. 

 OHCs shall provide information to the HMESC, as necessary, to complete the Hanford Portfolio Planning, Analysis, and Performance Assessment 
activities. 

 Hanford Site Contractors shall bear internal implementation costs. 

Direct Funded Services 

The HMESC shall bear the cost burden of program administration. 

Usage Based Service 

Service Service Type Clarifications/Exceptions 

N/A   
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Table J-3.b-5. Service Number 5, Requirements Management 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

5 
Requirements 
Management 

Service 

Provide 
software, 
training, 
and services 
and receive 
input  

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Service Description 

The requirements management software is used by the HMESC and OHCs to implement effective requirements management. 

 The HMESC and OHCs  requirements management software shall be implemented, in part, using commercially available requirements management 
software managed by the HMESC.  

 The HMESC and OHCs shall manage their Internal Requirements Management System activities, develop suitable procedures for their use, and bear 
internal implementation costs.  

Direct Funded Services 

 Bear the cost burden of software and software administration, provided at no cost to OHCs. Includes initial and on-going training. 

 Administer the software and provide initial and on-going training on its use. 

 Establish and facilitate a Hanford Site-wide Requirements Management Forum for benchmarking best practices, consolidating feedback, and 
maintaining software configuration across the Hanford Site. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-6. Service Number 6, Contractor Assurance System 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

6 
Contractor 
Assurance 
System (CAS)  

Service 
Provide software, 
training, and services, 
and receive input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input, as 
applicable 

Service Description 

A Site-wide Business Standard for Contractor Assurance Systems and a software business enterprise suite (software) for use by DOE, the HMESC and OHCs.  

 The CAS software shall be implemented, utilizing commercially available off-the-shelf software products (e.g., Audits and Assessments, 
Observations, Corrective and Preventive Action, Corrective Action Plan (CAP) Trending, Non-Conformance Reports, Employee Suggestions, 
General Actions).  

 OHCs shall coordinate and interface with the HMESC to maintain configuration of the CAS software and Site-wide Business Standard for Contractor 
Assurance Systems. DOE will evaluate proposed changes prior to approval. Changes will be approved by DOE. 

 The HMESC and OHCs shall utilize the software to enter contractor information in accordance with the Site-wide Business Standard for Contractor 
Assurance Systems. 

The HMESC and OHCs shall manage their internal CAS activities, develop suitable procedures that implement the Site-wide Business Standard for Contractor 
Assurance Systems, and bear internal implementation costs. 

Direct Funded Services 

 Provide, implement, administer, and maintain a centralized CAS business enterprise suite. Includes initial and on-going training. 
 Procure software and bear the cost burden of software administration provided at no cost to OHCs.  
 Administer the software, and provide initial and on-going training. 
 Establish and facilitate a site-wide CAS forum for the purposes of benchmarking best practices, consolidating feedback, and maintaining software 

configuration across the Hanford Site.  
 Maintain the Site-wide Business Standard for Contractor Assurance Systems. 
 Provide a designated CAS subject matter expert responsible for configuration management of the CAS software and Site-wide Business Standard for 

Contractor Assurance Systems. 
 Collaborate with OHCs on the configuration of the CAS software and the Site-wide Business Standard for Contractor Assurance Systems.   

Usage Based Services 

Service Service Type Clarifications 

N/A 
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Utilities and Infrastructure 
Table J-3.b-7. Service Number 7, Electrical Transmission, Distribution, & Energy Management 

Service 
Number 

Service Title Interface Type HMESC CPCC TWCC 
WTP 

Construction 
222-S Lab OccMed 

Other Site 
Users 

7 

Electrical 
Transmission, 
Distribution, & 
Energy 
Management 

Physical/Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive service 
and provide 
input per ICD 
11 -Electricity 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

(Includes 
MAPR) 

Service Description 

Electrical Transmission, Distribution, & Energy Management is the management function of the high voltage electrical utility (100, 200, 400, and 600 Areas) 
consisting of a system for providing power to the facilities at the Hanford Site. 

 OHCs shall provide annual electrical load forecast. 

 OHCs shall provide input to the Hanford Site Electrical Utilities Master Plan.  

 OHCs shall protect Hanford Site Systems against disruption and damage during performance of work and support Hanford Site Utility operations, 
maintenance, and closure of a service where appropriate. 

 Electrical consumption costs to be paid directly by DOE. 

Direct Funded Services  

HMESC Shall: 

 Supply electrical power to OHCs. 

 Coordinate with OHCs to obtain the following: 

- Energy cost and consumption data for the Annual Energy Conservation Performance Report; 

- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan; 

- Facility electrical load information for the annual electrical load forecast; and 

- Other facility electrical or energy information, as needed. 

 Maintain the Electrical Distribution System. The interface (demarcation) point between the HMESC’s Electrical Distribution System and OHCs 
facilities electrical system is routinely the connection at the secondary side of the building service transformer (the HMESC also owns the electrical 
meters). However, there may be some facilities where the systems interface is located at a different connection point. The interface points are identified 
on the Electrical Utility Switching System Diagram Drawings and shall also be documented in interface agreements. 
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Usage Based Services  

Service 
Service 
Type 

Clarifications 

Support for direct mission related projects and 
outage requests 

Mandatory 

Activities affecting transmission and distribution systems based on mission requirements; 
this includes, but is not limited to, engineering, reviews, permits, upgrade costs, and 
supervision. OHCs may enter into a service-provider relationship with the HMESC and/or 
other utility providers for the operation, maintenance, and/or closure of all or part of their 
internal utility systems. 

Excavation support Mandatory Standby for excavation activities related to Transmission and Distribution System. 

Permits and reviews Mandatory  

Electrical utilities support past demarcation point 
that separates the Site transmission and distribution 
system from building/landlord electrical systems  

Optional 
Support required to meet project/buildings needs past the demarcation point owned by 
electrical utilities. 

Temporary electrical setup  Optional Applies to secondary side of the transformer. 
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Table J-3.b-8. Service Number 8, Water Systems 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

8 Water Systems Physical/Service 

Provide 
service and 
receive 
input  

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive service 
and provide 
input per ICD 01 
–Raw Water and 
ICD 02 – 
Potable Water 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

 

Service Description 

The Water System function is a water utility service (the geographic areas to be served are the 100 [B and C], 200, and 600 Areas). 

 OHCs shall input to the Water System Master Plan and collaborate on development of interface. 

 There is no charge for raw/potable water consumption. 

Direct Funded Services 

 Manage the Water System in accordance with interface agreements established with the OHCs being served and in accordance with guidance 
documents cited in state regulations for water systems, and maintain the existing Water System Master Plan. The plan shall document a strategy for 
managing repairs, life extensions, replacements, cross-connection control, and deactivations for facilities and equipment for the water systems within 
the scope of this contract over a 10-year planning horizon. 

 Perform operation and Site-wide upgrades of Water Systems, compliance, monitoring, and sampling, maintenance of support structures, systems, and 
components, operation and maintenance of the Water Treatment Plant, and perform water administration duties. 

 Provide a “purveyor” (in accordance with the Washington Administrative Code and other state regulations). 

 Maintain responsibility for the Water Distribution System up to and including the first off-valve or demarcation point outside the customer’s facility 
or complex of facilities. The customer or facility maintains responsibility for lines downstream of this agreed-upon point. On side-by-side multiple 
valve isolations and backflow assemblies, the facility assumes responsibility from the discharge side of the downstream isolation valve. For WTP 
Facility, the demarcation point is the premise isolation backflow prevention at the fence line.  

 Eliminate and remove services and equipment that are no longer required, and align the remaining systems and equipment with Hanford Site and 
project missions. 

 Replace fixed and system-related utilities with temporary services or permanent independent packaged systems as appropriate. 

 Develop a map and/or further interface agreements/plans specifying details of exactly where the demarcation points occur near each facility or 
complex of facilities. 
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Usage Based Services  

Service Service Type Clarifications 

Direct, mission-related upgrade projects  Mandatory Paid for by the Hanford Site Contractor requiring the upgrade to Water System. 

Water permits for OHCs new facilities Mandatory  

Water System Contaminant Monitoring 
Management  

Optional Water systems outside of service provider’s contract. 

Potable water backflow preventer testing Mandatory  

Pipeline sanitization and sampling for OHCs  Mandatory Service past the demarcation point only.  

Project support from Water System Organization  Mandatory 
This includes, but is not limited to, the following types of work: water tie-ins, 
hydrant tie-ins, water disconnects/isolation, lock and tag, standby attendants, 
engineering, reviews and temporary water connections. 

Potable water filling services  Optional  
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Table J-3.b-9, Service Number 9, Sewer Systems 

Service 
Number 

Service 
Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

9 
Sewer 
Systems 

Physical/Service 
Provide service 
and receive 
input* 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Optional 
Receive service 
and provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide input 

(PNNL 
provides 
service in the 
300 Area)* 

 

Service Description 

Sewer System operations provide sewer pumper truck services and collection of sewage through piping for treatment and disposal in subsurface soil absorption 
systems. The geographic areas to be served are the 100, 200, and 600 Areas. 

 OHCs shall provide input to the Sewer System Master Plan. 

 The WTP Construction Site Sewer System is excluded from the scope of this contract. 

 There are approximately 50 septic tank/subsurface soil absorption systems of which approximately 44 percent of the systems are permitted with the 
State of Washington Department of Health (DOH) and the remaining are not permitted. DOH will not allow new connections to or modifications to 
these non-permitted systems without updating to permit standards. There are approximately 15 holding tanks that are permitted with DOH.  

Direct Funded Services 

 Operate, maintain, and manage the Hanford Site Sanitary Sewer Systems and 200 West Evaporative Lagoon, including compliance sampling; 
maintenance of support structures, systems, and components; and performance of sewer administration duties in accordance with the State of 
Washington Sanitary Sewer Regulations.  

 Manage, operate, and maintain the sewer systems in accordance with the state laws, regulations and guidance documents cited in state regulations for 
sewer systems. 

 Monitor components for signs of impending failure, with selective maintenance performed when appropriate, to extend the operating life when 
necessary. 

 Perform necessary activities to ensure safe operations and compliance to applicable laws and regulations such as: flow data tracking; drain field 
rotations; filter inspection/cleaning; drain field monitor port inspections; tank pumping, electrical component inspection; and alarm response. 

 Conduct flow data calculations and assessments; submit annual reports to DOH. 
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 Sign and submit monitoring, inspection, and maintenance reports for the sewer systems to DOH. 

 Update the existing Sewer System Master Plan.  

 OHCs shall provide input to the Hanford Site Sewer System Master Plan. 

Usage Based Services 

Service Service Type Clarifications 

Direct, mission-related upgrade projects  Mandatory Paid for by the Hanford Site Contractor requiring the upgrade to Sewer System. 

Sewer permits for OHCs new facilities Mandatory  

Sampling for OHCs  Mandatory Service past the demarcation point only.  

Project support from Sewer System 
Organization  

Mandatory 
This includes, but is not limited to, the following types of work: sewer tie-ins, drain field 
testing, sewer disconnects/isolation, lock and tag, standby attendants, engineering, reviews 
and temporary sewer connections. 

Sewer pumping services  Optional  

300 Area Sewer Service* Mandatory PNNL will provide 300 Area Sewer Service. OHCs will receive the service. 
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Table J-3.b-10. Service Number 10, Sanitary Waste Management & Disposal 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

10 
Sanitary Waste Management 
& Disposal 

Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Optional 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Sanitary Waste Management and Disposal function consists of waste collected from onsite dumpsters and transported to offsite landfills for disposal.  

OHCs shall request and provide requirements for service. 

Direct Funded Services 

Service scope funded through the HMESC and provided at no cost to OHCs includes: 

 Delivery of sanitary waste dumpsters. 

 Pick up, inspect, and dispose of non-radioactive, non-hazardous dry waste. 

 Management and oversight of Hanford Site Sanitary, Inert, and Demolition Waste Landfills that are currently in operation or closed. Construction debris 
that meets the Washington Administrative Code is disposed onsite in former borrow pits. 

 Provide lysimeter maintenance and monitoring, leachate collection and disposal, and methane gas monitoring (eight-wells) for the Hanford Solid Waste 
Landfill; also includes fence repair, annual benchmark integrity, soil stabilization, weekly inert and demolition landfill inspection, and quarterly 
inspection. 

 Provide oversight of offsite contracts for solid municipal waste, non-regulated drummed waste, asbestos waste, and medical waste. 

 Collect waste from onsite dumpsters, and transport to offsite landfills for disposal.  

Usage Based Services 

Service Service Type Clarifications 

Delivery and disposal of sanitary waste for roll off 
boxes 

Optional 
These are additional requests for waste disposal and transport of roll off boxes; usually 
for demolition/construction debris. 
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Table J-3.b-11. Service Number 11, Roads and Ground 

Service 
Number 

Service 
Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

11 
Roads and 
Grounds 

Service 
Provide 
service and 
receive input 

Receive 
service and 
provide input  

Receive 
service and 
provide input 

Receive service 
and provide 
input per ICD 
12 -Roads  

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input  

Receive service 
and provide 
input (except 
PNNL off 
Hanford Site)  

Service Description 

Roads consist of primary and secondary Hanford Site Roadways. This includes road maintenance, 24/7 snow removal, and traffic management. Maintain the 
common grounds to ensure public/worker safety and environmental integrity within the 200, 300, and 600 Areas. 

 OHCs to participate in annual Snow Removal Plan. 

 Snow Removal includes designated facilities, parking lots and walkways per the Hanford Snow Removal Plan. 

 OHCs to participate in annual development of Parking Lot Designation List, General use Facilities List, and Common Ground Maintenance Map. 

Direct Funded Services 

 Maintain primary and secondary Hanford Site Roadways, to include maintenance, snow removal, patching/paving, striping, traffic management and 
other road maintenance services. 

 Perform maintenance of common grounds. Activities in this area are for general use areas only and include perimeter fence/sign maintenance at the 
Hanford Site Boundaries; lawn and landscape care; annual inspection and maintenance of gravel pits; general area cleanup; sweeping sidewalks; 
sweeping parking lots, parking lot repairs and repairing bumper blocks. 

 Perform General Use Parking Lot routine maintenance and repairs. (General Use: i.e. A General Use Parking Lot is one that is used by more than one 
Hanford Site Contractor to support a building complex with multiple facilities. Contractor Dedicated: Hanford Site Contractors have in their contracts 
a list of contract dedicated facilities (per Structure List in Section J of each contract). When a parking lot is located adjacent to a contractor-dedicated 
facility, and the parking lot is only used by that contractor and their subcontractors, that parking lot is considered Contractor Dedicated. 

 Make recommendations to restrict access and make the appropriate notifications of restricted access or closure to DOE and other OHCs in the event 
that roads are unsafe for travel.  

 Provide snow removal at shared buildings, parking lots and walkways (per the Hanford Snow Removal Plan). 

 Develop a database and map to further define exactly where direct funded services are to be provided for maintenance of common grounds, snow 
removal and road maintenance. 

 OHCs shall provide input to the Hanford Roads Master Plan. 
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Usage Based Services 

Service Service Type Clarifications 

Parking lot routine maintenance and repairs Optional 
Contractor-dedicated Parking Lots and Sidewalks associated with other 
contractors are not included in this work scope. Service provider may provide 
these services to other OHCs upon request and on a reimbursable basis. 

Snow removal for parking lots and sidewalks Optional 
Contractor-dedicated Parking Lots and Sidewalks associated with other 
contractors are not included in this work scope. Service provider may provide 
these services to other OHCs upon request and on a reimbursable basis. 
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Table J-3.b-12. Service Number 12, Railroad System 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other 
Site Users 

12 Railroad System Physical/Service 

Provide 
service and 
receive 
request 

Request 
service 

Request 
service 

Request 
service 

Request 
service 

Request 
service 

Request 
service 

Service Description 

The Hanford Site Railroad System consists of approximately 40-miles of Class II track and one signal crossing between Horn Rapids Road and the 200 West 
Area. 

 OHCs shall request and provide requirements for service. 

 Coordinate with OHCs, projects, and offsite entities prior to and during onsite rail movements, including placement of “flaggers” at necessary 
intersections, taking proper security actions, and making Hanford Site notifications. 

 Maintain and operate the Rail System on the Hanford Site, as required. 

Direct Funded Services 

 Maintain the track at a Class II level including, but not limited to, rails, ties, and rail bed, consistent with supporting Energy Northwest shipments, and 
in accordance with Federal Railroad Administration regulation. 

 Maintain railroad and road intersections to ensure the safety of vehicles crossing the intersection. 

Provide planning as required. 

Usage Based Services 

Service Service Type Clarifications 

Railroad usage on the Hanford Site Mandatory 

OHCs receiving the service pay the costs related to usage of the rail service including 
but not limited to loading/offloading, flaggers, support personnel, transport costs, 
security, upgrades, and permits. This includes the 40-miles of the Hanford Site 
Railroad System, or portion thereof required to support the requested service. 
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Transportation 
Table J-3.b-13. Service Number 13, Motor Carrier Services 

Service 
No. Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

13 Motor Carrier Services Service 
Provide 
Service and 
receive input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Service Description 

Act as the Hanford Site Motor Carrier similar to a commercial motor carrier. Motor Carrier Services provides a ready-to-serve, centralized pool of 
commercial motor vehicles and qualified drivers for onsite and limited commerce transportation of general freight and hazardous materials, including 
radioactive materials and radioactive mixed waste.  

The HMESC shall: 

 Provide program management:  Manage, schedule, and conduct motor carrier services. 

 Maintain and operate a centralized pool of vehicles and qualified drivers for onsite and limited commercial carrier operation in accordance with the 
Federal Motor Carrier Safety Regulations and Hanford Site Transportation Safety Document. 

 Comply with Department of Transportation (DOT), Title 49 Code of Federal Regulations, Federal Motor Carrier Safety Regulations, for onsite 
activities. 

 Provide Motor Carrier liability insurance for vehicles/drivers in the HMESC’s Motor Carrier Services Program that are assigned to OHCs as 
required by the DOT Program.  

OHCs shall: 

 Provide input to the Motor Carrier Services Master Plan. 

 Prepare freight for shipment (packaging the freight) and provided associated documentation or direct a pickup of freight from a particular Hanford 
Site Contractor or Vendor. 

 As customers of this service prepare the waste for transport including shipper/receiver agreement documents, transportation documents for 
packaging, transportation and receipt by the receiving facility. 

Direct Funded Services 

N/A 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT        SECTION J 
CONTRACT NO. 89303320DEM000031           ATTACHMENT J-3 

 

J-3.b-26 

Usage Based Services 

Service Service Type Clarification 

Motor Carrier Ready-to-Serve Operations Mandatory 
This is for government owned vehicles only, which are part of the Fleet 
Equipment Program. 

Transportation of hazardous materials  Mandatory 
Pickup and delivery to Site customers as requested, includes transportation of 
DOT Cargo Tankers on and offsite (i.e., compressed gas cylinders, propane); does 
not include coordination, loading, or unloading.  

Fuel delivery Mandatory 
Refueling of gasoline and diesel powered equipment across the Hanford Site.  
Where conditions warrant, deviations from fuel delivery activities will be mutually 
agreed upon between the contractors. 

Support office moves Mandatory 
Supply customer with required transportation equipment, including qualified 
driver. Does not include move coordinator, technicians, or movers.  

Onsite records transport Mandatory 
Transport and handling of record materials between customer and storage facilities 
throughout the Hanford Site. Does not include loading or unloading.  

Transportation of hazardous and/or radioactive 
waste 

Mandatory 

Transportation of waste drums, DOT-approved hazmat containers, recyclable 
materials, radioactive shipments, rolling road closure shipments. OHCs who are 
customers of this service prepare the waste for transport including shipper/receiver 
agreement documents, transportation documents for packaging, transportation and 
receipt by the receiving facility. Only includes qualified driver and vehicle to 
transport hazardous material and waste. Does not include loading or unloading. 

Provide truck transport onsite Optional 

The Hanford Site Contractor will prepare freight for shipment (packaging the 
freight) and provide associated documentation or direct a pickup of freight from a 
particular Hanford Site Contractor or Vendor. This does not include parcel 
delivery of boxes. 

Heavy equipment transportation Mandatory 

Site-wide hauling of government owned and leased equipment, attachments, and 
vehicles, including wrecker services. Heavy weight transportation for items 
8,000 lbs. and above includes pilot car, flaggers, and specialized transport. Does 
not include permits or required spotters during transportation of items to customer. 
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Pickup at local vendors as requested Optional 

Transportation of materials and supplies from local area vendors as requested by 
customers. Provide customer required equipment and driver to pick up vendor 
purchased items offsite and deliver to onsite customers. Onsite contractors may 
have vendor supply items directly to warehouse or projects. 

Upon mutual agreement, the Contractor may 
provide a limited number of specialized 
vehicles/equipment and drivers to OHCs to 
support the efficient management of resources  

Optional 

Vehicles/equipment provided by the HMESC will remain in the HMESC’s Fleet 
Maintenance Programs (Loan Program). The user will supply personal protective 
equipment (PPE), supervision, work package development, and training required 
to perform activities. 

Specialized Equipment: Guzzler – Non Regulated  

Guzzler – Regulated Mandatory 

Regulated Guzzler (permitted for radiologically contaminated or potentially 
radiologically contaminated soil, operation subject to the limits & conditions of 
applicable radiological air permit and procedure). The user will supply PPE, 
supervision, work package development, and training required to perform 
activities. 
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Table J-3.b-14. Service Number 14, Fleet Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

14 Fleet Services Service 
Provide 
service and 
receive input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service 
and 
provide 
input 

Service Description 

Fleet Services administers and manages a fleet of centralized motorized vehicles and equipment including, but not limited to sedans, pickups, vans, busses, 
ambulances, tractors, flatbeds, dump trucks, tool vans, utility maintenance vans, cab and chassis, trailers, forklifts, cranes, generators, compressors, 
excavators, frontend loaders, dozers, wreckers, and fuel tankers. 

The HMESC shall: 

 Provide management and coordination, statistical usage tracking, and reporting on General Services Administration (GSA)-leased vehicles and 
reporting on DOE-owned vehicles/equipment; perform vehicle and equipment repair and modification services as required (e.g., in the 200 Area); 
and perform record-keeping, vehicle assignment, excess/disposal of fleet vehicles and parts, ensuring vehicle utilization. Some vehicles are 
designated as “regulated” due to contamination and are required to be serviced within radiologically controlled areas. 

 Provide overall management of Fleet Services. 

 Conduct hiring, training, and qualification of Fleet Management Personnel. 

 Administer acquisition, control, assignment, and disposal of Fleet Equipment. 

OHCs shall: 

 Provide input to the Fleet Services Master Plan. 

 Request and provide requirements for service. Those using Fleet Services shall provide report input.  

Direct Funded Services  

N/A 

Usage Based Services 
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Service Service Type Clarifications 

Administration of the GSA Vehicle Lease Program Mandatory  

Management of DOE Fleet Equipment and Fleet 
Maintenance Program 

Mandatory  

Fleet facilities maintenance, operations support, 
consumables, fuel, maintenance, parts, and labor for 
the DOE Fleet 

Mandatory  

Routine preventive maintenance, corrective 
maintenance and inspections in accordance with 
manufacturer specifications, GSA schedules, and 
Occupational Safety and Health Administration 
Safety Regulations 

Mandatory  

Performance of GSA non-reimbursable services, 
such as in-the-field service calls (including towing) 

Mandatory  

Major component repair and reconstruction of failed 
major operating and drive train components 

Mandatory  

Auto body, glass and upholstery repair services Mandatory  

Performance of customer-specified non-maintenance 
mechanical support, vehicle and equipment 
modifications, auxiliary equipment installation and 
transfer, accident damage repair, and special 
fabrication services 

Mandatory  

Purchase of bulk fuel for heavy equipment located in 
the field 

Mandatory Delivery is through Motor Carrier. 

Inspect, maintain, and repair plant/facility stationary 
engine-driven emergency and operations mechanical 
equipment installed in operating plants and facilities. 

Mandatory  
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Table J-3.b-15. Service Number 15, Crane and Rigging 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

15 Crane and Rigging Service 
Provide service 
and receive input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Crane and Rigging is a centralized pool of equipment and manpower for use at the Hanford Site. Service includes mobile crane pool, coordinate rental and 
movement of cranes, preventative maintenance inspections, scheduling of necessary repairs, crew, and supervision of crane crews. 

The HMESC shall: 

 Maintain rigging equipment and cable fabrication equipment. 

 Chair the Site Hoisting and Rigging Committee. 

 Maintain the Hanford Site Hoisting and Rigging Manual and Hanford Site Hoisting and Rigging Intranet Website. 

 Certify cranes, rigging equipment, and operators. 

 Perform Site critical lift reviews and approvals. 

OHCs shall provide input to the Crane and Rigging Master Plan. 

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Manage and Schedule Crane Operations Mandatory Regulated Cranes are Mandatory Services. 

Ready-to-Serve Crane Pool Mandatory Maintenance is through Fleet Services. 

Perform critical lift reviews and analysis Mandatory  
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Provide technical support and maintain Hanford Site 
Hoisting and Rigging Requirements for Hanford Site 
Contractors 

Mandatory  

Crane and Rigging Crews Rentals Mandatory  

Equipment and labor provided for services including 
hoisting, rigging, inspections, load tests, equipment 
hauling, and below the hook fabrications 

Mandatory  

Assemble, erect, and disassemble scaffolding Optional  
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Safeguards and Security 
Table J-3.b-16. Service Number 16, Protective Forces 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other 
Site 

Users 

16 Protective Forces Information/ Service 

Provide 
Service and 
receive 
input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Service Description 

Protective Forces provides security for facilities possessing critical SAS interests (e.g., special nuclear materials, classified materials, industrial assets, and 
mitigate and deter radiological and toxicological sabotage events). Coverage is provided 24/7 via the Hanford Patrol. 

OHCs shall provide facility, operational, and system configuration changes that may affect Protective Force operations. PNNL shall pay for protective force 
services (i.e., alarm monitoring) that are provided to them off the Hanford Site. 

Direct Funded Services 

 Protective Forces (Hanford Patrol) and operations. 

 Hanford Patrol provides random and special searches as required. 

 Patrol Operations Center provides emergency dispatch capability to the entire Hanford Site. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-17. Service Number 17, Physical Security Systems (Nuclear Material, Special Nuclear Material and Classified Matter) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

17 

Physical Security 
Systems (Nuclear 
Material, Special 
Nuclear Material, and 
Classified Matter) 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including performance testing, intrusion detection, 
entry/access control, explosive detection and engineering and maintenance of the Physical Security and Access Control Systems.  

 OHCs shall provide information about SAS arrangements and/or changes prior to new operations commencing, or changing operations or configurations 
that might alter the performance of existing SAS Systems. 

 OHCs shall support in the development of or update of facility Asset Protection Agreements, and requesting locksmith services.  

OHCs physical security upgrades within the facility may be shared costs by the Hanford Site Contractor that has responsibility for the facility. PNNL shall pay 
for services that are provided to them off the Hanford Site. 

Direct Funded Services 

 Provide Security Representatives for facilities or groups of facilities where there are important SAS Assets.  

 Develop or assist in the development of facility asset protection requirements, and conduct annual reviews of Asset Protection Agreements.  

 Design security system upgrades for existing facilities with changing requirements and design security systems for new facilities.  

 Provide support for keys and Access Control Systems for the protections of Government Property and nuclear materials, including special nuclear 
materials, classified matter and facilities. 

 Provide performance testing, intrusion detection/assessment, entry/access control, and explosive detection. 

 Physical locksmith services and program are provided in locksmith services. 

 Provide engineering and maintenance as support for design and maintain physical security and access control systems for Category I and II special 
nuclear material (SNM) locations, radiological/toxicological targets, and industrial security activities. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-18. Service Number 18, Physical Security Systems (Government Property) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

18 
Physical Security 
Systems (Government 
Property) 

Information/ 
Service 

Provide 
service and 
receive input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input; N/A 
for PNNL 
off the 
Hanford 
Site. 

Service Description 

Physical security under this activity is for Government Property other than nuclear material, special nuclear material, and classified.  

 OHCs shall bear costs of physical security upgrades.  

 OHCs shall support in the development of or update of facility Asset Protection Agreements and implement those agreements. 

Direct Funded Services 

 Develop or assist in the development of facility asset protection requirements and conduct annual reviews of Asset Protection Agreements. 

 Provide Technical and Engineering Security services support and review only as required for the design and/or turnover of new facilities. 

 Provide program administration. 

 Provide entry/access and control review only. 

 Physical locksmith services and program are provided in locksmith services within the J-3.b Table. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-19. Service Number 19, Physical Security Badging 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

19 
Physical Security – 
Badging 

Information/ 
Service 

Provide 
Service and 
receive 
input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input, N/A 
for PNNL 

Service Description 

A DOE security badge is utilized for DOE and contractor personnel to gain access to DOE-owned or -leased facilities or areas where DOE-sponsored work is 
ongoing. 

 OHCs shall participate in “STOP ACCESS” Program. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Provide badging services for the Hanford Site, which includes request, process, receipt, issuance, final disposition, control, and accountability for 
DOE Standard, Hanford Specific, Temporary, and Personal Identify Verification Badges. 

 Provide badging services for the Hanford Site, which includes issuance, final disposition, control, and accountability for Hanford Local Security Site 
Only (LSSO) smart card Commercial identity Verification (CIV) credentials, LSSO non-smart card CIV credentials, and temporary badges (e.g., 
visitor badges).Coordinate and initiate “STOP ACCESS” Procedures and control. 

 Manage and operate the Central Badging Office. 

 Provide compute (hardware and software) systems, image capture equipment, printers, badge stock, and other infrastructure support items to the 
Visitor Control Office, and the receptionist badging location within 2420 and 2430 Stevens Center Place. 

 Control and maintain the Hanford Site Personnel Security Clearance Record System and the Digital Imaging System, complete required 
database/hardware/software upgrades; and provide programming support when new badge configuration becomes necessary. 

 Conduct fingerprinting in support of security clearance processing, and HSPD-12 PIV Credential issuance activities. 

 Assist Hanford Site Customers with the badging of guests, visitors, temporary workers, and company sponsored tours of Hanford Site Areas and 
Facilities. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-20. Service Number 20, Information Security – Operations Security (OPSEC) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

20 
Information Security – 
Operations Security 
(OPSEC) 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

The OPSEC Program helps ensure that sensitive information is protected from compromise and secured from unauthorized disclosure and provides 
management with necessary information required for sound risk management decisions concerning the protection of sensitive information. 

 OHCs shall implement their internal OPSEC responsibilities, participate and support Hanford Site-wide OPSEC Working and Awareness Groups; 
provide support to the HMESC OPSEC Assessments; and support the Annual Site OPSEC Threat Assessment and preparation of the annual OPSEC 
Plan. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Implement and manage OPSEC Program Administration. 

 Implement a Hanford Site-wide Program; assure conformity of implementation with OPSEC Standards and Requirements; conduct assessment(s) of 
Hanford Site Facilities having Category I SNM (or credible roll-up to Category I SNM); conduct reviews of Hanford Site Facilities that have the 
potential to process or store classified or sensitive information; and conduct the Annual Site OPSEC Threat Assessment and prepare the annual 
OPSEC Plan. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-21. Service Number 21, Information Security – Classified Matter Protection and Control (SMPC); Classification, Declassification and 
UCNI Program 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

21 

Information Security – 
Classified Matter 
Protection and Control 
(CMPC); 
Classification, 
Declassification, and 
UCNI Program 

Information/ 
Service 

Provide 
service 
and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

(Includes 
MAPR) 

Service Description 

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified matter, reproduction, receipt, transmission, 
and destruction, and physical protection requirements for classified matter in storage. 

 OHCs are responsible for maintaining an updated list of security containers, locations and custodians; support investigations of incidents of potential 
or actual compromise of classified; and nominate a sufficient number of Derivative Classifiers and Reviewing Officials who shall be trained and 
approved by service provider. 

 OHCs shall provide input on critical infrastructures. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear Information (UCNI) Program that includes 
operation and management of the Classified Document Control Center and management of classified information in the records holding area. 

 Ensure information systems critical to the Hanford Site Mission requiring protection from internal and external threats are maintained.   

 Provide the program and requirements to assure critical infrastructures are maintained. 

 Provide trained and authorized personnel to conduct inquiries for incidents of security concern, maintain the reporting database, and assist the 
contractor in report writing as required. 

 Administer the Technical Surveillance Countermeasures (TSCM) Program for the Hanford Site.   

 Assess facilities that qualify for TSCM Services to support processing of classified information and ensure compliance. 

 Conduct inquiries for incident of security concern. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-22. Service Number 22, Information Security – Controlled Unclassified Information (CUI) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

22 

Information Security 
– Controlled 
Unclassified 
Information (CUI) 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

The CUI Program establishes controls to protect sensitive unclassified information, including Official Use Only (OUO) information. 

 OHCs shall manage and implement a CUI Information Program consistent with the common Hanford Site-wide CUI Information Program. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Provide program administration. OHCs bear internal implementation costs. 

 Manage, integrate, and oversee implementation of a common Hanford Site-wide CUI Program to ensure conformity of implementation by performing 
OHCs and coordination of CUI education and awareness. 

 Provide training for OHCs. 

 Coordinate and perform CUI education and awareness to include training for Subject Matter Expert (SME) from each company. Does not include 
training costs, which are paid by user. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-23. Service Number 23, Personnel Security – Access Authorization (Security Clearance Processing Program) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

23 

Personnel Security – 
Access Authorization 
(Security Clearance) 
Processing Program 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input; 
N/A for PNNL 

Service Description 

The Access Authorization (Security Clearances) Program involves processing, granting, and allowing individuals to retain an access authorization when their 
official duties require access to classified information, matter, or SNM. 

 OHCs shall request and obtain personnel security clearances, including “Special Access” from the HMESC. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Provide Program Administration and Operations. Contractors will be charged by DOE for badge requests, but the service to provide information and 
processing is no charge to OHCs. 

 Process security clearances in support of OHCs. These activities include requesting, obtaining, maintaining, downgrading and terminating security 
clearances, including "Special Access" privileges (e.g., SIGMA). The Clearance Processing Program shall include reviews of each requested clearance 
action to ensure adequate justification exists and that reporting requirements are met. 

 Access Authorization (Security Clearance) Processing Program.  

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-24. Service Number 24, Personnel Security – Human Reliability Program (HRP) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other Site 
Users 

24 
Personnel Security – 
Human Reliability 
Program (HRP) 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

N/A N/A N/A 

Receive 
service and 
provide 
input 

N/A 

Service Description 

The HRP on the Hanford Site is designed to ensure that individuals who occupy positions affording access to special nuclear material and classified materials 
programs meet the highest standards of reliability and physical and mental suitability. 

 OHCs shall identify HRP positions, submit requests for enrollment in the Hanford Site HRP, and execute their portion of the HRP consistent with the 
Hanford Site HRP. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Provide administration, coordinate and track Hanford Site drug and alcohol testing required for HRP, and notify OHCs of drug and alcohol testing 
results. 

 Administer the HRP, including initial and refresher training. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-25. Service Number 25, Personnel Security – Foreign National Visits and Assignments (FNVA) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

25 

Personnel Security – 
Foreign National 
Visits and 
Assignments (FNVA) 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input; N/A 
for PNNL 

Service Description 

FNVA pertains to unclassified (and potentially classified) foreign national access to the DOE Hanford Site for information and technologies. 

 OHCs shall notify the HMESC of potential foreign visitor or assignment, and prepare and submit security plans to service provider for processing of 
the visit/assignment. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Provide administration. 

 Process Security Plans for foreign visitors to Hanford Security Areas, coordinate FNVA requests, and submit to the appropriate contractor FNVA 
authority for approval. 

 Process and request, through USAccess, non-clearance HSPD-12 PIV credentials in support of Hanford Site Contractors. 

 Train foreign nationals and their sponsors on Site access and other procedures governing the oversight of foreign national employees, guests and 
visitors. 

 Process FNVA approvals via the appropriate Hanford Site Company Presidents and/or their direct report designees. 

 Process Official Foreign Travel. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-26. Service Number 26, Nuclear Material Controls and Accountability (MC&A) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other Site 
Users 

26 
Nuclear Material 
Controls and 
Accountability (MC&A) 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

N/A N/A 

Service Description 

The MC&A Program provides control and accountability of nuclear materials within DOE. 

 OHCs shall support in preparation and maintenance of a Hanford Site-wide MC&A Plan (MCAP), administration of treaty related activities, 
performance of occurrence investigation and reporting, and scheduling of periodic inventories. 

 OHCs shall implement MC&A requirements in accordance with the Hanford Site-wide MCAP. OHCs are required to implement facility specific 
requirements. 

 OHCs shall manage accountable nuclear material in accordance with the Hanford Site-wide MCAP and correct performance/compliance deficiencies 
identified with the management of accountable nuclear material. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Manage and conduct a centralized MC&A Program for control, verification and accountable quantities of nuclear material on the Hanford Site, and 
approve implementing procedures of OHCs. 

 Provide a Hanford Site-wide MCAP and implementing procedures.  

 Provide material accounting and reporting services.  

 Conduct oversight, testing, and assessment of possessing contractor adherence to the requirements in the Hanford Site-wide MCAP.  

 Develop variances and safeguards termination letters.  

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-27. Service Number 27, Safeguards and Security (SAS) Program Management 

Service 
Number 

Service Title Interface Type HMESC CPCC TWCC 
WTP 

Construction 
222-S Lab OccMed 

Other Site 
Users 

27 
Safeguards and Security 
(SAS) Program 
Management 

Information/ 
Service 

Provide 
service 
and 
receive 
input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service 
and 
provide 
input, N/A 
for PNNL 

Service Description 

SAS Program Management provides formal organized process for planning, performing, assessing, and improving the secure conduct of work in accordance 
with risk-based protection strategies. 

 OHCs shall coordinate and interface on SAS Program Management regarding SAS technical, cost, and schedule performance; comply with Security 
Conditions (SECON) activities; support the Site Safeguards and Security Plan (SSSP) development, etc. 

 OHCs shall manage their internal SAS Program Management activities. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

Establish, manage, integrate, execute, and evaluate the processes and services that comprise the SAS Program Management, such as Program Planning, 
Oversight, and Administration; SECON; SSSP; Vulnerability Assessments; Design Basis Threat; and safeguards and security training. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-28. Service Number 28, Safeguards and Security (SAS) Awareness 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

28 
Safeguards and 
Security (SAS) 
Awareness 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input, N/A 
for PNNL 

Service Description 

SAS Awareness Program is used to inform Hanford Site Federal and Contractor Employees, subcontractors, and visitors of their SAS responsibilities and to 
promote continuing awareness of good security practices. 

 OHCs shall comply with the requirements of the Hanford Security Awareness Program, as administered by the HMESC. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Provide SAS Awareness Program and training for Hanford Site Federal and Contractor Employees, Subcontractors, and Visitors; and conduct 
security training for permanently badged employees on an initial and annual frequency to maintain appropriate levels of awareness. 

 Coordinate with DOE, and OHCs to maintain awareness of Hanford Site-wide Security issues/topics and incorporate them into the Security 
Awareness Program, as appropriate. 

 Conduct security training for permanently badged employees on an initial and annual frequency to maintain appropriate levels of awareness and 
commensurate with their work assignments and access authorization level (e.g., CMPC training covering topics such as generation and marking, 
physical protection and storage, reproduction, accountability, etc.) 

 Provide the security training (initial and refresher) module for adaptation into the Hanford General Employee Training System; and assure annual 
security refresher training (general or CMPC) is completed on or before the required due date for Hanford Site cleared individuals. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Emergencies and First Responders 
Table J-3.b-29. Service Number 29, Fire and Emergency Response Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed Other Site Users 

29 
Fire & Emergency 
Response Services  

Information/ 
Service 

Provide 
Service 
and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive service 
and provide input 
(Includes Energy 
Northwest and 
MAPR); and may 
include Non-
Hanford Site 
areas designated 
by DOE 

Service Description 

Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue; emergency medical service and patient 
transport; incident command; and hazardous material and chemical/biological/radiological emergency response for the Hanford Site and those non-Hanford Site 
Areas designated by DOE. 

 OHCs shall support facility access to the fire Emergency Response Service Personnel, and notify the Hanford Fire Department of work activities, events, 
incidents, etc., that may require Fire Services involvement and/or response (e.g., medical assistance, hazardous or radiological emergency help, etc.)  

 During high fire hazard danger season, OHCs will coordinate with the Hanford Fire Department for off-road work activities. 

 In regards to emergency situations created by a hazardous material spill, including mixed waste spills, once the hazards have been mitigated, the owners of 
the facility or material have the responsibility for cleaning up the material and decontaminating the site, but may request supplemental expertise from Fire 
Services. 

 MAPR receives service in accordance with mutual aid agreements. 

Direct Funded Services 

 Provide a Fire Marshal who has delegated Authority Having Jurisdiction (AHJ) authority for the Hanford Site as identified in HNF-52336, Authority, 
Responsibilities, and Duties of the Hanford Fire Marshal. 

 Fire and Emergency Response services provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and advanced life support 
emergency medical services. 

 Provide 9-1-1 backup to the Patrol Operations Center. 

 Act as the Site Incident Command Agency for fires and hazardous/radiological materials emergencies on the Hanford Site. 

 Provide support for Hanford Fire Department participation in drills and exercises. 

 DOE will provide an MOU between the DOE and U.S. Fish and Wildlife (USFWS) for the operation of designated portions of the Hanford Reach National 
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Monument regarding fire notification responsibilities. 

 DOE will provide the “Cooperative Fire Protection Agreement” with the USFWS regarding the commitment of both the USFWS and DOE, in fire suppression 
emergency response activities for land managed by the USFWS.  

 The Medical Emergency Response Program shall be conducted under the Mid-Columbia Emergency Medical Services and Trauma Council, operated under the 
County Medical Program Director. The ambulance service shall include basic and advanced life support and be licensed through the DOH. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-30. Service Number 30, Respiratory Protection Inspection, Testing and Maintenance; and Fire System Inspection, Testing and Maintenance 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

30 

Respiratory Protection 
Inspection, Testing and 
Maintenance; and Fire 
System Inspection, 
Testing and Maintenance 

Information/
Service 

Provide 
service 
and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive service 
and provide 
input (the only 
service 
applicable to 
PNNL is in 
DOE-owned 
facilities on the 
Hanford Site) 

Service Description 

Fire Protection System and Respiratory Protection Inspection, Testing and Maintenance includes fire protection system inspection, testing and maintenance of 
existing and new Fire Systems, including backflow prevention devices, respiratory protection refill, inspection, testing and maintenance, as well as inspection, 
testing and maintenance of the Hanford Site Radio Fire Alarm Reporting (RFAR) System and Hanford Site-wide Emergency Sirens. 

OHCs with assigned buildings are responsible for Fire Systems maintenance inside the facility up to the first shut off valve outside the facility. 

Direct Funded Services 

 Perform inspection, testing, and maintenance on Hanford Site-wide Emergency Sirens.  

 Perform RFAR inspection, testing and maintenance. Hardware will be charged to user. RFAR components are required to be purchased from Hanford Fire 
Department. 

 Maintain Fire Water Systems up to the post indicator valve at the facility or other demarcation point as documented in a memorandum of agreement or other 
service agreement. 

Usage Based Services 

Service 
Service 
Type 

Clarifications 

Fire Protection System inspection, 
testing and maintenance  

Optional 
Existing and new fire systems. Fire protection systems inspection, testing and maintenance includes: spare 
parts; component recall, tracking, and reporting for fire system activities; and, auditable central site 
records for fire system inspection, testing and maintenance. 

Portable Fire Extinguisher inspections 
and maintenance 

Optional Annual 
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Fire System Backflow Preventer 
inspection, testing and maintenance 

Optional  

Respiratory Protection refills, 
inspection, testing, and maintenance 

Optional 

Includes: Respiratory Protection equipment maintenance, testing, repair, modification and servicing of 
supplied-air/powered air purifying respirator (PAPR) respiratory protection equipment; Repair and 
maintenance of air bottle carts; Annual and bi-annual inspections and functional tests and repairs of high-
pressure breathing air cylinders; and, Functional test and repair of self-contained breathing apparatus, 
cleaning and recharging. 

Facility deactivation activities that 
permanently isolate or shut down a 
facility Fire Alarm or Suppression 
System 

Optional  
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Table J-3.b-31. Service Number 31, Emergency Operations (Centralized Hanford Site Emergency Preparedness Program) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

31 
Emergency Operations (Centralized 
Hanford Site Emergency 
Preparedness Program) 

Information/ 
Service 

Provide 
service 
and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

(Includes 
MAPR) 

Service Description 

Emergency Operations consists of the Hanford Site-wide Emergency Preparedness (EP) Program, which includes operation of the Emergency Operations Center 
(EOC), Joint Information Center (JIC), requirements for hazards surveys and hazards assessments, training of EOC Staff, Hanford Site-wide Exercises, and Facility-
Specific Plans and Procedures for EP development, training, drills and assessments. 

OHCs shall develop, maintain, and execute an Emergency Management Program as described in DOE/RL-94-02, Hanford Emergency Management Plan for 
facilities and waste sites under their control. 

Direct Funded Services 

 Provide program assistance, site-wide training, maintenance and access/copies of site-wide emergency documents. 

 Provide emergency drill support. 

 Provide maintenance of Hanford Site Emergency Alerting System. Does not include moving or expanding based on Hanford Site Contractor’s needs. Does not 
include computer or telephone notification system. 

 Coordinate, integrate, and maintain a centralized Hanford Site EP Program. 

 Provide instruction in accordance with DOE/RL-94-02, Hanford Emergency Management Plan, to OHCs and their subcontractors. 

 Conduct or support emergency management surveillances and assessments and work with OHCs for corrective action implementation. 

 Establish procedures and provide direction and coordination for the Hanford Site Occurrence Reporting Program. 

 Provide support for the Unified Dose Assessment Center. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-32. Service Number 32, Emergency Operations (Event Reporting; and Emergency Operations Center Shift Office) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

32 
Emergency Operations (Event 
Reporting; and Emergency 
Operations Center Shift Office) 

Information/ 
Service 

Provide 
service 
and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

(Includes 
MAPR) 

Service Description 

Event reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the health and safety of the public or the workers, the 
environment, the intended purpose of the facilities, or the credibility of the DOE. 

 OHCs shall report their environmental, safety, and health events and related information directly to DOE and to the EOC Shift Office. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Operate the Hanford Site-wide EOC. 

 Provide event reporting to DOE and Hanford Site Contractor Management, occurrence report training, consultation on event categorization and report 
preparation, and access to Occurrence Reporting and Processing System. 

 Provide program management. 

 Maintain Hanford Site-wide Procedure for notification, reporting and processing operations information. 

 Serve as emergency categorization/classification authority for transportation events involving Hanford Site Contractor shipments beyond facility 
boundaries. 

 Provide abnormal event categorization authority for Hanford Site. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-33. Service Number 33, Radiological Assistance Program (RAP) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other 
Site Users 

33 
Radiological 
Assistance Program 
(RAP) 

Information/ 
Service 

Provide 
service and 
receive 
input 

Provide 
staff to 
service 
provider 

Provide 
staff to 
service 
provider 

N/A 

Provide 
staff to 
service 
provider 

N/A N/A 

Service Description 

RAP provides first-responder radiological response capabilities 24/7 for the Hanford Site and Region 8. 

 OHCs shall provide qualified personnel, technical expertise, and support to the DOE Region 8 RAP to ensure maintenance and staffing of emergency 
teams with the ability to respond under the direction of DOE and bear personnel costs associated with RAP participation. 

 If PNNL provides personnel to RAP, the HMESC shall bear personnel costs associated with RAP participation. 

Direct Funded Services 

 Maintain and implement a first-responder radiological assistance that includes plans, procedures, resources and 24/7 response capabilities for Region 
8 in support of the DOE Regional Response Coordinator and provide equipment. 

 Personnel costs for RAP participation, program administration, including travel, equipment, and RAP specific training. Staff usage is with the 
agreement of the employee and employer. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Workforce Readiness and Human Resource Support 
Table J-3.b-34. Service Number 34, Site Training Services and HAMMER 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC WTP 222-S Lab OccMed 

Other Site 
Users 

34 
Site Training Services 
and HAMMER 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Optional 

Receive 
service and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide input 
(optional for 
PNNL) 

Service Description 

Site Training Services provides training facility, curriculum, and training delivery services to Federal, contractor, and subcontractor employees in support of 
the Hanford and PNNL missions consistent with the DOE, local, state, and Federal workforce training requirements. The Site Training program includes 
training facility management, business management, conduct of training, brokering of training services, development of requirements and standards, and 
training records management, scheduling, and registration. 

OHCs shall provide training priorities, training needs, and input regarding (Mandatory) standardized training programs, and support for worker-trainers to 
HAMMER. 

Direct Funded Services 

Develop a Hanford Site workers mandatory standardized training and optional training, as requested, to maintain a qualified workforce. 

Develop the deliverables, as noted, in Section C of the HMESC. 

Provide base operations of training facility. 

Provide maintenance of employee training records for training provided. 

Coordinate activities for OHC to acquire DOE Training Institute services. 

 Operations support for the HAMMER facilities including facility system operations, prop and classroom set-up, and prop operations. 

- Safety oversight. 

- Maintenance support for HAMMER facilities, props, grounds, and assigned vehicles and equipment. 

- Utilities (payment to City of Richland directly for metered areas). 

- Telephones and computers/computer network for HAMMER staff, facility classrooms, lobby, and students. 

 Cover propane costs for heating and specific fire props at HAMMER for Hanford Site Missions. 
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Usage Based Services 
Service Service Type Clarifications/Exceptions 

Standardized Training Mandatory 

List of standardized training includes: 
1. Asbestos 
2. Chronic Beryllium Disease Prevention Program (CBDPP) 
3. Confined Space Entry 
4. Electrical Safety 
5. Fall Protection 
6. Hanford General Employee Training (HGET) 
7. Hazardous Energy Control (lockout/tag out) 
8. Hazardous Waste Operations and Emergency Response (HAZWOPER) 

Training 
9. Hoisting and Rigging 
10. Radiation Safety (e.g., Radiological Worker I and II and Radiological 

Control Technician training) 
11. Respiratory Protection Program 

Standardized training costs are paid by the using OHC through tuitions.  
Construction or modification of mock-ups and 
props for facility specific training 

Optional 
 

Other miscellaneous training or certifications  Optional 
Site Training Services costs are paid by the using OHC through tuitions (i.e., mask 
fits). 

Request for customization on standardized courses Optional 
Provided at additional cost to OHC, not covered through tuitions. Minor changes 
will be funded by Hanford Training, i.e., company name change, procedure 
reference update, etc. 

Company/project specific support to manage self-
assessments, operational readiness reviews, etc. 

Optional Labor will be charged directly to OHCs. 

Extra costs incurred for courses requested to be 
delivered outside the standard Hanford work 
schedule or at other facilities not managed by Site 
Training Services 

Optional  
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Table J-3.b-35. Service Number 35, Workplace Substance Abuse Programs (WSAP) 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

35 
Workplace Substance 
Abuse Programs 
(WSAP) 

Information/ 
Service 

Provide 
programmatic 
service and 
receive input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Provide 
testing 
service, 
receive 
service and 
provide 
input 

Receive 
service and 
provide 
input; N/A 
for PNNL 

Service Description 

The WSAP is responsible for maintaining a workplace free from the use of illegal drugs and is applicable to DOE Contractors and their subcontractors in testing-
designated positions performing work at Sites owned or controlled by DOE under the authority of the Atomic Energy Act of 1954. 

OHCs shall identify individuals in testing-designated positions and execute the program per the HMESC’s Procedure. 

Direct Funded Services 

HMESC shall: 

 Administer the WSAP and maintain the procedures for testing and databases. 

 Notify the respective Hanford Site Contractor of drug and alcohol testing results. 

 Provide program administration. 

OccMed shall provide testing services. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-36. Service Number 36, Hanford Site Pension Plan (HSSP), Hanford Site Savings Plan (HSSP). Hanford Employee Welfare Trust (HEWT) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

36 

Hanford Site Pension Plan (HSPP) 

Hanford Site Savings Plan (HSSP) 

Hanford Employee Welfare Trust 
(HEWT) 

Information/ 
Service 

Administer, 
sponsor, 
receive, and 
deliver 
input 
from/to 
Pension, 
Savings, 
and HEWT 
Committees

Sponsor and 
deliver input 
to Pension, 
Savings and 
HEWT 
Committees 

Sponsor and 
deliver input 
to Pension, 
Savings and 
HEWT 
Committees 

Sponsor and 
deliver input 
to Pension 
Committee, 
HSPP only. 

Sponsor and 
deliver input 
to Pension, 
Savings and 
HEWT 
Committees 

N/A 

As 
applicable, 
sponsor and 
deliver input 
to Pension, 
Savings and 
HEWT 
Committees 

Service Description 

Provide administration of the HSPP, HSSPs, and HEWT which cover eligible Hanford Site Workers.  

The HSPP is managed and administered by committees composed of representatives from each of the sponsoring employers. 

The HSSPs cover eligible Hanford Site Workers. The HSSPs include three (3) separate plans: two (2) plans for bargaining unit employees, and one (1) plan for non-
bargaining unit employees (exempt and nonexempt). The HSSPs are managed and administered by committees composed of representatives from each of the 
sponsoring employers. 

The HEWT is a multiple employer welfare arrangement. Health and welfare benefits are administered under the HEWT, which contains provisions for a wide range 
of medical and insurance benefits for eligible Hanford Site Workers. The HEWT is managed and administered by the HEWT Committee, which is composed of 
representatives from each sponsoring employer. 

The work scope includes participant communications and administration for the HSPP, HSSP, and HEWT. 

Hanford Site participating sponsors provide funding and deliver input to the Pension, Savings, and HEWT Committees.  

Direct Funded Services 

 Administer the HSPP, HSSP, and HEWT. 

 HMESC establishes contributions to the HSPP, HSSP, and HEWT, which are allocated to the participating plan sponsors (OHCs). 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Environmental, Safety, and Health 
Table J-3.b-37. Service Number 37, NEPA Planning and Program Support 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

37 
NEPA Planning and 
Program Support 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Provide support to the Hanford NEPA Compliance Program upon request and as directed by DOE. Assistance may include, but is not limited to, preparation of 
NEPA documentation and the NEPA Administrative Record (AR), NEPA training support, records system development and management, and an integrated 
NEPA Actions Tracking System. 

Direct Funded Services 

 Provide program support, including planning, preparation of NEPA review screening forms (NRSF). 

 Provide assistance to the Hanford NEPA Compliance Program upon request and as directed by DOE. 

 Assist with NEPA Training at DOE’s request. Training developed for DOE to be made available to other contractor and Hanford Site Users. 

 Assist with the preparation of NEPA documentation and related ecological and cultural resource studies. 

 Develop and manage records system, including the NEPA Administrative Record (AR) database, integrated NEPA support, and integrated NEPA 
Project Tracking Systems and Database. 

 Provide database information in support of other contractors and Site Users NEPA efforts. NEPA work products prepared for DOE to be made 
available for other contractor and Hanford Site Users unless DOE directs otherwise. 

Usage Based Services 

Service Service Type Clarifications 

Environmental assessment (EA) requests, and 
ecological and cultural resources review requests 
associated with EAs 

Optional 
DOE will determine the level of NEPA documentation and assign tasks to the 
contractor, as appropriate. 
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Table J-3.b-38. Service Number 38, Environmental Compliance and Support 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

38 
Environmental 
Compliance Support 
Program 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

(Includes 
MAPR) 

Service Description 

This program is the integration of required environmental reports for DOE and other entities (EPA, Ecology, etc.) 

OHC shall:  

 Provide input for the Site-wide Environmental Management System (EMS)/Sustainability Program Management Plan and the Annual Site 
Environmental Report (ASER). 

 Provide appropriate and timely input to performing contractor and designated OHCs for regulatory required Site-wide environmental reports and 
metrics for their facilities and activities. 

 Support performing contractor in their Site-wide environmental regulatory management roles. 

 Provide performing contractor regulatory and contract required air, liquid effluent, and other (soil, sediment, water, vegetation, animals, etc.) 
Environmental monitoring data; collect, compile, and/or integrate air (air operating permit [AOP] criteria pollutants, National Emission Standards for 
Hazardous Air Pollutants (NESHAP) [e.g., radiological releases], and Toxic Air Pollutants) and liquid effluent monitoring data from operations and 
activities under the Hanford Site Contractor’s control. 

 Provide performing contractor appropriate environmental data for facility and operable units to support the Hanford Site Permitting (Air, Water, 
Sewers, etc.) and obtain unit specific permit modifications in coordination with the DOE and performing contractor. 

 Inform performing contractor if air monitoring is required as part of contractor’s facility monitoring.  

Direct Funded Services 

Provide program administration and integration. 

Usage Based Services 

Service Service Type Clarifications 

Non-DOE/Hanford Entity Environmental 
Compliance Program support  

Mandatory 
Non-DOE/Hanford entities include, but are not limited to, Energy Northwest, U.S. 
Department of Fish and Wildlife, Bonneville Power Administration, U.S. Ecology, 
and the U.S. Navy. 
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Table J-3.b-39. Service Number 39, Environmental Monitoring 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

39 
Environmental 
Monitoring 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Environmental Monitoring consists of multimedia environmental monitoring to measure the concentration of radionuclides and chemicals in environmental media 
(exclusive of the ground water monitoring program) in order to assess the integrated effects of these materials on the environment and the public. 

OHCs shall provide appropriate input for preparation of the ASER and Hanford Site Environmental Surveillance Master Sampling Schedule. 

Direct Funded Services 

 Provide program administration and integration. 

 Assess impacts and risks of contaminants on human health in support of the AOP, the annual Hanford Site Environmental Report and the Hanford Site 
Environmental Surveillance Master Sampling Schedule; and align the surface environmental surveillance with the needs of the environmental clean-up, 
restoration, and assessment activities at the Hanford Site. 

 Assess impacts and risks of Hanford Site contaminants on human health and the environment in support of Hanford Site cleanup activities as requested. Data 
and analysis shall be made available to the Hanford risk assessment activities. 

Usage Based Services 

Service Service Type Clarification 

Requests outside of the scope of Direct Funded 
Services 

Mandatory  

Project Specific monitoring activities requesting 
sample collection, analytical, reporting and 
oversight 

Mandatory  
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Table J-3.b-40. Service Number 40, Ecological Monitoring and Compliance – Site Wide 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

40 
Ecological Monitoring and 
Compliance – Site Wide 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input, as 
applicable 

Service Description 

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory requirements; Biota is monitored to access 
the abundance, vigor, or condition, and distribution on the Hanford Site. 

 OHCs shall allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and samples. 

 OHCs shall provide ecological information from their sampling activities such as Comprehensive Environmental Response, Compensation, and 
Liability Act of 1980 (CERCLA)/Resource Conservation and Recovery Act of 1976 (RCRA) Risk Assessments. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Provide program administration and integration. 

 Assess the impacts to biological resources from Hanford Site operations and legacy contaminants to the environment and monitor the abundance, vigor, 
and distribution of plant and animal populations on the Hanford Site. This includes baseline surveys of protected biological resources, species, and 
habitats within key areas of the Hanford Site where the majority of routine operations and clean-up are conducted. 

 Monitoring required for the Biological Resources Management Plan to ensure compliance with Comprehensive Land Use Plan (CLUP). 

Usage Based Services 

Service 
Service 
Type 

Clarifications 

Ecological compliance reviews for 
projects 

Mandatory 
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Table J-3.b-41. Service Number 41, Biological Controls 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

41 Biological Controls Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input. as 
applicable 

Service Description 

Biological Controls is a service to control noxious weeds fire hazard, industrial area weeds, other vegetation, and animal pests. The program controls vegetation 
on approximately 2,000 acres, traps and removes animals, and eliminates insect infestations. 

Direct Funded Services 

 Provide program administration and integration of the Hanford Site-wide Biological Control Program. 

 Control noxious weeds, industrial weeds, other vegetation, and animal pests for the purposes of controlling the spread of radioactive contamination, 
protecting employees, the public, and Hanford Site Cultural and Environmental (including biological) Resources. 

 Maintain facilities, roadways, fence lines, waste sites, radiological areas and tank farms free of windblown tumbleweeds; perform spray operations and 
related activities in radiological areas; perform tumbleweed burning activities; post unidentified underground radioactive material areas as discovered 
during biological control operations; and perform animal control operations (fly traps, rebaiting, etc.) 

 Provide State of Washington licensed pesticide applicators and application equipment, and respond to Hanford Site animal control calls, coordinate 
biocide applications at site facilities. 

 Provide equipment/technical expertise (to assist with the road maintenance function) in liquid de-icing activities during winter months as needed. 

 Collect native plant seeds for use in revegetation plots. 

 Maintain and provide records and reports applicable to Biological Controls including Environmental, Safety, Health, and Quality (ESH&Q) 
documentation; configuration management; performance trending; lessons learned feedback; correction action tracking; self-assessment activities; and 
coordination with DOE, state, and local authorities regarding ESH&Q matters. 

 Submit event reports in accordance with DOE occurrence reporting requirements. 

Usage Based Services 

Service Service Type Clarifications 

Revegetation of site Optional If a project needs revegetation, then the project funds the work. 

Additional services, including removal of trees, 
brush, bio materials for OHCs, beyond 2,000 acres 

Optional 
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Table J-3.b-42. Service Number 42, RCRA Permits and Compliance 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

42 
RCRA Permits and 
Compliance 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive service 
and provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Services provided are for the site-wide maintenance of the current RCRA Permit “The Hanford Site-Wide Permit” Revision (8C) Permit Number: 
WA7890008967, Strategic Planning for the new Revisions of the RCRA Permit (8C and 9), and Site-wide Integration of regulator required RCRA Permit 
Actions. RCRA, in this sense, only applies to the “The Hanford Site-Wide Permit” and Subtitles C, Hazardous Wastes; I, Regulation of Underground Storage 
Tanks, and as further implemented through contract FAR and DEAR Clauses. 

This work is to be coordinated with site-wide integration of other permits and RCRA based reporting requirements as delineated in “Environmental Permits and 
Compliance” scope of work and includes responsibility for integration of other RCRA sections such as Subtitle D, Non-hazardous Solid Wastes; F, Federal 
Responsibilities; and G, Miscellaneous Provisions, unless otherwise required by applicable laws, regulations, FAR or DEAR clauses. 

OHCs shall: 

Integrate their RCRA dangerous waste permitting and regulatory compliance activities with the Hanford RCRA Site-wide Permitting and Compliance 
Framework maintained by the performing contractor. 

Direct Funded Services 

 Program implementation and coordination of RCRA Permit integration. 

 Establish and provide RCRA site-wide management, administration, integration, permitting, and compliance in coordination with OHCs and obtain 
concurrence from affected OHCs for Site-wide RCRA Documents and Policy decisions. 

Usage Based Services 

Service Service Type Clarifications 

Permitting Services Mandatory  
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Table J-3.b-43. Service Number 43, Environmental Regulatory Management (Site-wide EMS and Site Sustainability Program Plan) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

43 

Environmental Regulatory 
Management (Sitewide 
EMS and Site 
Sustainability Program 
Plan) 

Information 
Receive 
input 

Provide 
input 

Provide 
input 

Provide input 
Provide 
input 

Provide 
input 

Provide 
input 

Service Description 

Environmental Regulatory Management ensures a Site-wide Environmental Program which is compliant with applicable laws, regulations, DOE Directives, 
Environmental Regulatory Management and the Section H Clause entitled, Environmental Responsibility. 

OHCs shall:  

 Provide input for the Site-wide EMS Program Management Plan and Site Sustainability Program Plan. 

 Provide appropriate and timely input to performing contractor and other designated OHCs for regulatory required Site-wide Environmental Reports 
and metrics for their facilities and activities. 

 Support performing contractor in their Site-wide Environmental Regulatory Management roles. 

Direct Funded Services 

 Provide program administration and Environmental Regulatory Management. 

 Establish and provide Site-wide EMS and Sustainability Program Plan and implementation in coordination with OHCs, obtaining concurrence from 
affected OHCs for Site-wide Environmental Documents. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-44. Service Number 44, Environmental Mitigation Strategy Planning and Implementation 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

44 

Environmental 
Mitigation Strategy 
Planning and 
Implementation 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

An integrated site-wide mitigation strategy and planning program to facilitate a balance between the ongoing Hanford Site Mission and the omnipresent 
trustee stewardship obligations; to maintain a database/record of past and present mitigation efforts; and to implement mitigation projects across the Hanford 
Site for OHCs and outside non-DOE/Hanford entities. 

OHCs shall provide input for coordinated planning. 

Direct Funded Services 

 Provide Hanford Site-wide mitigation planning, monitoring, record keeping, and reporting. 

 Develop, implement, and maintain procedures to address early identification of mitigation requirements and for implementing mitigation actions. 

 Act as DOE’s mitigation success monitor and recommend to DOE if additional mitigation is warranted. 

Usage Based Services 

Service Service Type Clarifications 

Mitigation implementation Optional 
Costs to be negotiated and agreed upon between performing contractor and 
requesting Hanford Site User. 

Non-DOE/Hanford entity environmental mitigation 
strategy and planning support  

Mandatory 
Non-DOE/Hanford entities include, but are not limited to, Energy NW, Fish & 
Wildlife, BPA, U.S. Ecology, and the Navy. 
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Table J-3.b-45. Service Number 45, Environmental Permits and Compliance 

Service 
Number 

Service Title 
Interface 

Type 
HMESC CPCC TWCC 

WTP 

Construction 
222-S Lab OccMed 

Other Site 
Users 

45 
Environmental Permits 
and Compliance 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Establish and maintain a compliant environmental permitting program for permitting activities other than the RCRA (Dangerous Waste) permit. 

OHCs shall: 

Integrate their environmental permitting (excluding RCRA permits) and regulatory compliance activities with the Hanford Site-wide permitting and 
compliance framework maintained by the performing contractor. 

Direct Funded Services 

 Perform AOP and DOE O 458.1, Radiation Protection of the Public and the Environment, monitoring activities for the Hanford Site. 

 Provide program implementation and coordination, with the exception of RCRA Permit integration. 

 Establish and provide site-wide management, administration, integration, permitting and compliance in coordination with OHCs. 

 Compile Hanford Site-wide Data for ASER reporting, including monitored releases from CERCLA authorized activities. 

Usage Based Services 

Service Service Type Clarifications 

Project specific requests for air monitoring Optional Applies to air monitoring that is not part of AOP. 
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Table J-3.b-46. Service Number 46, Site Safety Standards (Common Safety Processes) 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other 
Site 

Users 

46 

Site Safety 
Standards 
(Common Safety 
Processes) 

Information/ 
Service 

Provide 
service and 
receive input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Service Description 
Hanford Site safety standards to be used by OHCs include the following to ensure common safety processes for worker safety: 

1. Chronic Beryllium Disease Prevention Program (CBDPP) 
2. Confined Space Entry (permit required) 
3. Electrical Safety 
4. Excavation Permits 
5. Fall Protection 
6. Hazardous Energy Control (lockout/tag out) 
7. Hoisting and Rigging 
8. Radiation Safety 
9. Respiratory Protection Program 
10. Stop Work Authority 

Affected OHCs shall approve common safety standards, develop internal implementing procedures, and participate in Hanford Site safety activities/initiatives, 
where appropriate.  
OHCs bear internal implementation costs. 
Direct Funded Services 

 Provide implementation and administration. 
 Identify and maintain common safety processes on the Hanford Site. 
 Maintain a Hanford Site-wide Web-based System with input from OHCs for sharing operating experiences and lessons learned, with a focus on 

preventing recurrence of safety or reliability events, and good work practices in accordance with applicable requirements. 
 Work collaboratively and build coalitions with OHCs and workers to continue to build a strong and enduring safety culture. Based on input from 

OHCs and workers, and identify DOE opportunities to enhance and measure the Hanford Site Safety Culture. 
 Manage and administer Hanford Site safety activities/initiatives, such as, Hanford Worker Electrical Safety Board and other activities, as approved by 

DOE. 
Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-47. Service Number 47. Meteorological and Climatological Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

47 
Meteorological and 
Climatological Services 

Information/ 
Service 

Provide 
Service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

The Hanford Meteorological Monitoring System currently includes 32 monitoring stations on and adjacent to the Hanford Site, a Meteorological and 
Climatological Services Computer Network System, Data Display System, and interactive transport and diffusion computer model and provides accurate and 
timely weather information that enable safe conduct of activities and emergency response. 

 Regional and national organizations outside the Hanford Site may request meteorological and climatological information or support. In this event, the 
Contractor shall contact the DOE for guidance. 

 OHCs shall request and provide requirements for service. 

Direct Funded Services 

 Provide standard, weather-related information for OHCs, providing detailed around-the-clock, easily retrieved and understood, real time meteorological 
data including forecasts, heat indices, historical information, etc. 

 Maintain and operate the Hanford Meteorological Monitoring System, which includes moving existing sensors and replacement of malfunctioning 
sensors.  

 Provide program administration. 

Usage Based Services 

Service Service Type Clarifications 

Special-use information requested by Hanford Site 
Contractors 

Mandatory 
Includes specialized locations and project or facility specific needs requiring data not 
routinely monitored or provided within the direct funded scope. 

Requests for additional sensors Mandatory  
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Table J-3.b-48. Service Number 48, Seismic Monitoring Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

48 
Seismic Monitoring 
Services 

Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Seismic Monitoring Services are required to operate the Hanford Site Seismic Network and provide report activities as needed. This information is utilized for 
operational facilities, to support new facility design and for emergency operations activities. The seismic network on and near the Hanford Site consists of two 
(2) designs of equipment and 49 sites (seismometer sites and strong motion accelerometer sites). Seismometer sites are designed to locate earthquakes and 
determine the magnitude and hypocenter location. Strong motion accelerometer sites are designed to measure ground motion. 

OHCs shall request and provide requirements for services when necessary. 

Direct Funded Services 

 Operate and maintain seismic sensors and systems, and monitor seismic activity and report seismic activities on the Hanford Site. 

 Provide seismic information to OHCs upon request. 

 Manage the Hanford Seismic Monitoring Program. 

 Provide seismic activity reports. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-49. Service Number 49, Radiological Site Services (RSS) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

49 
Radiological Site Services 
(RSS) 

Service 
Provide 
service and 
receive input 

Receive 
Service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input  

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Radiological Site Services (RSS) is a documented set of comprehensive and integrated radiological support programs which provide the technical support, 
dosimetry, data, and records necessary to demonstrate compliance with required radiological monitoring and to verify the adequacy of Hanford Site Radiological 
Control Programs in protecting the health and safety of workers, the public, and the environment. The RSS includes the Hanford External Dosimetry Program 
(HEDP), the Hanford Internal Dosimetry Program (HIDP), the Hanford Radiological Instrumentation Program (HRIP), and the Hanford Radiological Records 
Program (HRRP). 

HMESC shall: 
 Manage the Hanford Site radiological control software for use by OHCs. 
 Provide DOELAP accredited external dosimetry services, including technical support, documentation, and dosimeter preparation and processing, based on 

the types and quantities of external dosimetry required by OHCs. 
 Provide DOELAP accredited internal dosimetry services, including technical support, documentation, and analyses, based on the types and quantities of 

internal dosimetry required by OHCs. 
 Provide calibration, maintenance, and repair services as defined in ANSI 323-1978 for a broad range of portable and semi-portable radiological 

instrumentation, including technical support and documentation, based on the types and quantities of portable and semi-portable radiological 
instrumentation calibration, maintenance, and repair services required by OHCs. 

 Provide HRRP Service which consists of management and preservation of current and former radiation monitoring records for DOE employees, Hanford 
contractors, sub-contractors, and visitors, including records or existing and past Hanford site radiation dosimetry policies and practices. 

 Provide a pool of radiological instrumentation available for loan to the OHCs.  
On an as-requested basis, the HMESC Contractor will provide dosimetry and bio-assay scheduling, dosimeter distribution, and other services commonly associated 
with “Dosimetry Operations.” These services will be fully defined in the statement of work and agreed upon by the requesting party and the HMESC Contractor. 

OHCs shall request, and provide requirements for, service. 

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Services described above.  Mandatory  
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Information Technology (IT) and Management 

Table J-3.b-50. Service Number 50, IT Strategic Planning, Governance, Enterprise Architecture, and Program Management 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

50 

IT Strategic Planning, 
Governance, Enterprise 
Architecture, and 
Program Management 

Information 
Receive 
input 

Provide 
input 

Provide 
input 

Optional 
Provide 
input 

Provide 
input 

Provide 
input 

Service Description 

IT Strategic Planning, Governance, Enterprise Architecture, and Program Management assesses the current Information Resources/Content Management 
(IR/CM) technology infrastructure, systems, applications, and business practices and provides recommendations for improving the scalability and reducing the 
life-costs over the current approach. 

 OHCs to provide senior IT representatives for governance advisory board and input to strategic plans, governance packages, and the EA. 

 Contractors to provide detailed IT cost and performance information for Capital Planning Investment Control (CPIC), exhibit 53 and 300 
submissions. 

Direct Funded Services 

 Provide Strategic Planning Governance for the Hanford Site. 

 Develop a Governance Advisory Board and Enterprise Architecture (EA). 

 Provide coordination and update of the scope deliverables that are from a site perspective. 

 Support DOE for the site coordination of CPIC data. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-51. Service Number 51, Business Management Systems 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

51 
Business 
Management 
Systems 

Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Optional 

Service Description 

The Business Management System (BMS) is a collection of various enterprise IT investments that provide core  Enterprise Resource Planning functionality, 
such as supply chain management, financial management, business intelligence, human resource management, and other related functions. 

 The HMESC shall provide and maintain the BMS platform for the Hanford Site. 

 OHCs shall request and provide requirements for service.  

Direct Funded Services 

 Business Management System platform lifecycle management, including operations, maintenance, and improvement. 

 Operations, maintenance, and improvement of Hanford Site Business Systems: (BMS Finance, BMS Asset Suite (Supply Chain, Contracted Labor 
Time Recording, Automated Accrual System), BMS Human Resources Integrated System (Human Resources, Payroll, Pension, Benefits, Time 
Information System, Employee Self-Service, Health & Safety, Recruiting), BMS Sunflower (Property management), BMS Crystal (Crystal Enterprise 
Reporting), BMS Datamart (Data Warehousing for BMS), BMS Overtime Management System, etc. 

 Operations, maintenance, and improvement of Hanford Site Systems (Hanford PeopleCORE, PopFon, Hanford Information System Inventory, 
Automated Distribution List System, Mail Services Information Network, etc.) 

 Applications operations, maintenance, and improvement. 

Usage Based Services  

Service Service Type Clarifications 

Project specific upgrades and modifications Mandatory 
DOE’s strategic intent is toward consolidation and commercial products and away 
from costly custom developed one-off systems or modifications. Any severe gaps 
in the mission needs (and modifications or enhancements arising therefrom) 
between the BMS provider (the HMESC) and subscribers will be managed 
through the appropriate project, contract, and IT Governance Processes. 

Commercial-Off-the-Shelf (COTS) Integration Mandatory 

Software Requirements Analysis & Design Mandatory 

Consulting for Process Improvement activities   Mandatory 
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Table J-3.b-52. Service Number 52, Geospatial Information Management 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

52 
Geospatial 
Information 
Management 

Information/Service 

Provide 
service 
and 
receive 
input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service 
and 
provide 
input 

Service Description 

Geospatial Information (relates the visualization, measurement, and analysis of features or phenomena that occur on the earth) supports the execution of 
requirements for worker health, land use planning, emergency response, etc., and is available to OHCs. 

OHCs to deliver data and input to Comprehensive Data/Site Management Strategy for spatial data. OHCs to make available the Contractor’s geographic data 
for inclusion in the Clearinghouse. 

Direct Funded Services 

Develop and implement a comprehensive Hanford Geospatial Information Strategy and Implementation Plan (HGIS) to ensure that spatial data, information 
and documentation required for accomplishing the Hanford Site missions are captured, managed, and preserved. 

Act as a central Geospatial Clearinghouse to coordinate, capture, manage, and share geospatial information, including management of the Hanford 
Geographical Information System (HGIS). 

Provide at least biennially one set of 12-inch and 3-inch aerial imagery and light detection and ranging (LIDAR). 

Create, maintain, and distribute general and business-specific Hanford Site maps. 

Manage the interactive web maps and their development platform. 

Manage the geographic information system software licenses on the Hanford Local Area Network. 

Provide integration, coordination, and acquisition support for aerial imagery. 

Usage Based Services 

Service Service Type Clarifications 

Business-specific map services  Mandatory Above and beyond general mapping service. 

Aerial imagery Optional Data acquisition must be provided consistent with site GIS Standards. 

Reproduction of large format maps Optional Map formats larger than 11” × 17”. 

Binding or finishing for reproduction of products 
requiring methods other than stapling 

Optional 
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Table J-3.b-53. Service Number 53, Cyber Security – Classified and Unclassified Cyber Security 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

53 

Cyber Security – 
Classified and 
Unclassified 
Cyber Security 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Classified/Unclassified Cyber Security Program provides management, coordination, and expertise for areas relating to information assurance (“cyber” or 
“cyber security”) for government-owned systems, including General Support Systems (GSS), Industrial Control System (ICS), and Supervisory Control and 
Data Acquisition (SCADA) Systems. These systems also identify and protect classified, unclassified, and sensitive information generated, processed, and 
stored for the Hanford Site. 

 OHCs shall manage and execute classified (National Security Systems) and unclassified cyber security responsibilities consistent with DOE 
requirements and the centralized program. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Implement a centralized Hanford Site \Computer Security Program and act as the primary site-wide integrator for cyber security and cyber 
engineering. 

 Provide a Hanford Site Classified and Unclassified Information Systems Security Manager(s) and Officer(s); develop Hanford Information Systems 
Security Plans; ensure that systems are certified and accredited; and implement the Cyber Security Training Program. 

 Provide administration, implementation, operations and program oversight.   

 Provide basic support for Cyber Security investigation, analysis, and incident response. 

 Coordinate and update the scope deliverables that are from a site perspective. 

 Support DOE for the site coordination of cyber data. 
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Usage Based Services 

Service Service Type Clarifications 

Accreditation testing services Mandatory 
Services related to obtaining and maintaining an Authorization To Operate (ATO), 
such as the Security Test and Evaluation (ST&E) and Continuous Monitoring 
(CM) control tests for mission-specific (i.e. non-site-wide) systems or projects. 

Cyber Engineering Mandatory 

Planning and implementing systems with information technology components, 
including SCADA/ICS, including customer support with the interpretation of cyber 
requirements, the integration of those requirements with the project requirements, 
and the creation and coordination of appropriate documentation, such as risk 
acceptance packages, System Security Plans, etc. 

Cyber Incident Response Extensive Remediation Mandatory 
Additional charges may apply for extensive cyber remediation efforts associated 
with incident response and notification.   

Extensive Support for Cyber Investigations and 
Analysis 

Mandatory 
Additional charges may apply for extensive support, such as in-depth forensics for 
Cyber Security investigation and analysis. 
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Table J-3.b-54. Service Number 54, Network Services 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other 
Site Users 

54 Network Services Service 

Provide 
service 
and 
receive 
input 

Receive 
service and 
provide 
input  

Receive 
service and 
provide 
input  

Optional 
Receive 
service and 
provide input 

Receive 
service 
and 
provide 
input 

Optional, 
except 
DOE 

Service Description 

Network Services consist of the General Support Systems (GSS), National Security Systems (NSS), Industrial Control Systems (ICS), and Supervisory 
Control and Data Acquisition (SCADA) systems infrastructure used by DOE and OHCs. 

 OHCs shall request and provide requirements for service. 

 Maintenance and operation of the information/communication infrastructure included in usage service rates. 

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Network Services 

Network Infrastructure Mandatory 

Physical and virtual file servers, initial or refreshed, supporting the infrastructure 
and shared application file servers will be provided as part of Network Services. 
File Servers, whether physical or virtual, used in support of dedicated applications 
are the responsibility of the application owner for initial purchase and refresh. 

Network Operations Center Mandatory  

Network Administration, Management, and 
Maintenance 

Mandatory  

Internet Support Service Mandatory  

Engineering and Configuration Mandatory  
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Software Distribution Mandatory 

Infrastructure component costs of the Software Distribution service are covered 
under the Network Services Fixed Unit Rate. For each application added to, or 
updated in, the software distribution system, the requesting organization is 
responsible for the application licensing costs as well as the labor required to setup 
the application install. 

User Services 

Maintenance and Software License Mgmt. Mandatory  

Technology Support for Hardware/Software Mandatory  

Technical Computer Support via Help Desk Mandatory  

Desk-side Software Support Mandatory  

User Account Administration Mandatory  

E-mail Administration and Support Mandatory  

AutoCAD Technical Support Mandatory  

Mobile Device Management Mandatory  

Workstation Deployment/Retirement Optional  
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Table J-3.b-55. Service Number 55, Radio Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

55 Radio Services Service 
Provide 
service 

Receive 
service  

Receive 
service  

N/A 
Receive 
service  

Receive 
service  

Receive 
service  

Service Description 

Radio Services provides radio communication infrastructure and licensing for the Hanford Site. 

 OHCs shall use the radio spectrum licensing and follow the Hanford Site Radio Frequency Policy. 

 OHCs shall request and provide requirements for service. 

 If procuring radios, OHCs must comply with Hanford Site Specifications. Equipment (radios, antennas, etc.) costs are the responsibility of OHCs. 

 Program administration and oversight, including management of radio spectrum licensing and design, engineering integration, operations and 
maintenance, installation, upgrade and required system calibration services, and registration of radio frequencies with the National Telecommunications 
and Information Administration. 

 Provide engineering, maintenance and operations of emergency and non-emergency radio communication services, including associated infrastructure, 
including two-way, Fire Dispatch, Safety and Emergency Preparedness, and Security Systems. 

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Emergency radio services Mandatory  

Craft radio services Optional  
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Table J-3.b-56. Service Number 56, Pager Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

56 Pager Services Service 

Provide 
service and 
receive 
input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Pager Services provides the electronic network and devices for Hanford Site Paging. 

Maintenance, operations, and account administration of the Government-owned Hanford Site Pager Infrastructure and Commercial Pager Services, including 
site, regional and national paging services, along with system designs, integration, maintenance, frequency management, associated engineering services, and 
support to manage regional, international, and nonstandard inventory for pager replacement parts included within pager service rates. 

OHCs shall request and provide requirements for service. 

Direct Funded Services 

N/A 

Usage Based Services 

UBS Service Type Clarifications 

Emergency response pagers Mandatory Required for emergency personnel. 

Other pager services Optional  

 

  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT        SECTION J 
CONTRACT NO. 89303320DEM000031           ATTACHMENT J-3 

 

J-3.b-78 

Table J-3.b-57. Service Number 57, Telephone Services 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

57 Telephone Services Service 

Provide 
service 
and 
receive 
input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide 
input 

Optional 

Receive 
service and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Service Description 

Telephone Services function consist of the Hanford Site Telephone Exchange activities that encompass voice, data, special circuits, 9-1-1 support, and 
attendant/operator services to Hanford Site Programs, Projects, and Support Organizations. 

 The HMESC shall provide and maintain telecommunications capability and capacity sufficient to meet the needs of the Hanford Site, encompassing 
those systems required to maintain data transmissions, including local, state, national, and international subscribers; data and network circuits; off-
premise stations; telephone service to offsite offices occupied by Hanford Site end-users; alerting systems; and other miscellaneous voice and data 
circuits. 

 OHCs shall request and provide requirements for service. 

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Digital Line Telephone Services: which includes Integrated Services Digital Network (ISDN); Primary Rate 
Interface (PRI); Digital Signal One (DS1), and Voice Over Internet Protocol (VoIP) lines 

Mandatory  

Analog Line Telephone Services, where available Mandatory  

Special Circuit Services Mandatory  

High Capacity Fiber Optic Circuit Mandatory  

Trunk Circuits Mandatory  

Service Orders Mandatory  
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Service Requests – Repair Mandatory  

Site E911 support activities Mandatory  

VoIP Telephone Services Mandatory  
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Table J-3.b-58. Service Number 58, Information Systems 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

58 
Information 
Systems 

Service 
Provide 
service and 
receive input 

Receive 
service and 
provide 
input  

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Optional, 
except DOE 

Service Description 

System Acquisition, Development and Information Systems provides integrated business, technical, and project information systems including management 
and performance of steady state operations, maintenance, development and enhancements for Hanford Site Data Systems, and support to project and business 
functions. 

Coordination of IT acquisition and/or deployment, regardless of the originating entity, must adhere to process as defined by the Governance Advisory Board 
and approved by the Hanford Federal Chief Information Officer (CIO). This includes externally hosted systems, such as cloud providers or corporate systems.  
This applies to coordination only, not actual purchases. 

OHCs shall request and provide requirements for service. 

Direct Funded Services 

Provide database management, video-teleconferencing (VTC) support services, software and systems engineering, system development, systems operations 
and maintenance (O&M), software testing, software configuration management, and application hosting services. 

Usage Based Services 

Service Service Type Clarifications 

System Integration/Interface Services Mandatory Integration/interface services for mission-specific (i.e. non-site-wide) systems. 

System Hosting Optional 
Systems need not be hosted locally, provided the governance process is in accordance 
with the System Acquisition/Deployment Services and appropriate requirements (e.g. 
cyber security, Records) are met.  

System/Software Development Services Optional 

Systems and Software need not be locally developed, provided the governance process is 
in accordance with the System Acquisition/Deployment Services and appropriate 
requirements (e.g. cyber security, Records), standards, and enterprise architecture is met.  
The most expedient and compliant mechanism for OHCs should be to acquire and fund 
these services via the HMESC. 
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Table J-3.b-59. Service Number 59, Federal Records Inventory and Schedule Management 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

59 

Federal 
Records 
Inventory and 
Schedule 
Management 

Information/ 
Service 

Provide 
service 
and 
receive 
input 

Receive 
service and 
provide input  

Receive 
service and 
provide input 

Optional 
Receive 
service and 
provide input 

Receive 
service and 
provide input 

Receive 
service and 
provide input, 
except PNNL 

Service Description 

Inventory and Schedule Management provides the Hanford Site-wide Records Inventory and Disposition Schedule (RIDS) Database for inventorying and 
scheduling Federal Records of contractor providing service and for designated contractors including those documenting the missions, programs, projects and 
administrative functions. This work addresses records (and non-records) originated or held by the covered contractors and includes records in media, including 
electronic systems, databases, spreadsheets, microform, photo/negatives, hard copy paper, and other formats and media. 

OHCs shall provide RIDS Database information. 

Direct Funded Services 

Provide Hanford Site-wide RIDS Database for Hanford Site Federal Records. 

Provide Site-wide standards and procedures for Federal Records Inventory and Schedule Management. 

Inventory and scheduling service. 

Usage Based Services 

Service Service Type Clarifications 

Inventory and scheduling service beyond the basic 
service 

Mandatory 
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Table J-3.b-60. Service Number 60, Major Collection Management  

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

60 
Major Collection 
Management 

Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input  

(Optional) 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input, 
except PNNL 

(Includes 
MAPR) 

Service Description 

Major Collection Management provides continued maintenance of significant collections of records. Examples of major collections include engineering 
drawings, photographs/negatives, videotapes, etc. 

OHCs shall meet the requirements of Major Collection Management including implementation. 

Direct Funded Services 

 Manage the Major Collection Program. 

 Ensure that records in identified collections are indexed, authenticated, metadata complete, and accessible to those that have a business requirement. 

 Maintain the historical photography collection. 

 Provide imaging, indexing, and verification of hard copy engineering documents/drawings as released through a document control/configuration 
system. 

Usage Based Services 

Service Service Type Clarifications 

Additional imaging of documents/records not 
covered 

Mandatory 
 

Controlled document distribution Mandatory  
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Table J-3.b-61. Service Number 61, Long-Term Records Storage 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

61 
Long-Term Records 
Storage 

Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input  

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Long-Term Records Storage provides for physical storage of over 110,000 ft3 of inactive records in various hard copy medium (paper, photographs, video, 
tapes, etc.) for DOE and the Hanford Site. 

OHCs shall deliver and pickup records. 

Direct Funded Services 

 Program administration and long-term physical storage for paper and other hard copy media records and maintain information systems to manage that 
collection. 

 Establish and maintain program procedures and process for record storage for Hanford Site.  

 Receipt, storage and standard shipment and retrieval of records between the Records Holding Area (RHA) and Federal Records Center (FRC).  

Usage Based Services 

Service Service Type Clarifications 

Overnight or express shipment of records from 
FRC to RHA at Hanford Site Contractor request  

Mandatory 
 

Inventorying of content and packaging Optional Standard record storage procedure and process requirements apply to OHCs. 
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Table J-3.b-62. Service Number 62, Multi-Media Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

62 
Multi-Media 
Services 

Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive service 
and provide 
input, as 
applicable 

Service Description 

Multi-media Services provides for the development, production, or acquisition of photos, videotapes, movies, audio productions, and other similar types of 
media. 

OHC shall: 

 Comply with Hanford Site multi-media standards. 

 Provide multi-media records produced by others to service provider for records. 

Direct Funded Services 

 Maintain Multi-media Site standards. 

 Multi-media organization shall be a centralized resource for the Hanford Site. The contractor shall establish the standards and written procedures that 
shall be used by OHC and DOE to inventory photographs, videos, etc., identified as records. The standards/procedures shall direct that photos, 
videos, etc. taken or acquired are indexed, and the images/photos are merged into a Hanford Site Archive or Clearinghouse. 

 Maintain, manage and provide a central repository for photos and videos to be used by other onsite contractors. 

 Perform an annual self-assessment which demonstrates the relative success of efforts to collect, index and manage relevant photographic images in 
the central repository. 

Usage Based Services 

Service Service Type Clarifications 

Centralized ready-to-serve photography and video 
services to the Hanford Site  

Optional  
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Table J-3.b-63. Service Number 63, Site Forms Management 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

63 
Site Forms 
Management 

Service 

Provide 
service 
and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Service Description 

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies consistent design and promotes the use 
of electronic forms in gathering electronic record information to electronic records systems. The forms management program also facilitates other 
configuration controlled items such as labels and signage. 

New form design and revision of existing forms using Adobe Acrobat®1 and Microsoft Word®2 applies only to those forms that are or will become official 
records. OHCs are allowed to create and maintain unique forms relevant solely to their internal use, unless otherwise prohibited by Site policy. 

Direct Funded Services 

 Administer the Hanford Site Forms Management System and Process, and design electronic forms for interactive use, as well as, conventional hard 
copy forms.  

 Develop/design/revise/approve electronic and hard copy forms, eliminate obsolete or duplicate forms, maintain Hanford Site Forms Historical 
Records via the site Records Management Program, and maintain the system for centralized configuration management of site electronic and 
conventional hard copy forms.  

Usage Based Services 

Service Service Type Clarifications 

N/A   

  

                                                      
1 Adobe Acrobat is the Registered Trademark of Adobe Systems, 151 South Alamden Boulevard, San Jose California. 
2 Microsoft Word is the Registered Trademark of Microsoft Corporation, One Microsoft Way, Redmond Washington. 
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Business Services 
Table J-3.b-64. Service Number 64, Personal Property Management Program 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed Other Site Users 

64 
Personal Property 
Management 
Program 

Information/ 
Service 

Provide 
service 
and 
receive 
input 

Receive 
service 
and 
provide 
input  

Receive 
service and 
provide 
input 

Optional 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive service and 
provide input, as 
applicable (PNNL 
DOE-EM owned 
equipment) 

Service Description 

Personal Property Management Program consists of Site-wide processes and procedures for centralized personal property management functions, such as 
recycling of precious metals and processing equipment that is no longer needed through the Excess Property System. Tracking of DOE-owned, contractor-
managed property (site-wide) is accomplished by means of decentralized data entry into the primary property management site-wide database (Sunflower Asset 
Management System [SAMS]). The Program also manages the centralized storage and staging of equipment and inventory through the use of various onsite 
warehouses. 

 OHCs deliver input to include warehouse requirement needs, Property Information Data Systems (PIDS) Data, and Contractor Balanced Scorecard 
Report Data; and deliver property no longer required. Costs for implementation and execution of program is the responsibility of the OHCs. 

 Operate the Hanford Centralized Consolidation/Recycling Center (CCRC) to consolidate universal wastes (lamps, batteries and mercury-containing 
equipment) elemental mercury, aerosol products, lead-acid batteries, electric ballasts or capacitors, used shop towels, used oil, spent antifreeze and 
electronic equipment and provide for the disposition of these materials. 

Direct Funded Services 

 Provide a Site-wide Personal Property Management Program that provides for tracking of accountable personal property, management of the property 
management database (SAMS), including providing Site-wide property management reports and other related systems; central precious metals 
recycling program; excess property dispositioning; and equipment transfers and loans. 

 Manage the central warehouse shipping and receiving facility. As required, provide for delivery of inventory items to onsite locations managed by other 
contractors. 

 Manage the assigned convenience storage and spare parts warehouses, and other assigned warehouses. As required, provide for delivery of inventory 
items to onsite locations managed by other contractors.  

 Manage the supply chain and evaluate Site-wide demand, usage trends, and programmatic requirements to act as lead in the reduction of existing line 
item site inventory to the lowest achievable levels. 

 Provide central shipping and receiving services for OHCs at locations mutually agreed upon by the HMESC and receiving Contractor. 
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Usage Based Services 

Service Service Type Clarifications 

Delivery of excess materials to the CCRC Optional  

Delivery of excess property for disposition Optional  
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Table J-3.b-65. Service Number 65, External Affairs 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

65 External Affairs 
Information/ 
Service 

Provide 
service and 
receive 
support 

Provide 
support  

Provide 
support 

Provide 
support 

Provide 
support 

Provide 
support 

Provide 
support, as 
applicable 

Service Description 

External Affairs includes assistance to DOE in its programs to communicate with outside entities for Hanford Site Tours and information. 

OHCs shall provide technical staff support when their facilities or waste sites are visited, to include guides/speakers, and handouts, when the tour involves 
respective Hanford Site Contractor work scope, and DOE requests. 

Direct Funded Services 

 Support DOE program administration and integration for External Affairs Program and Information. 

 Support DOE’s management of the internal and external Hanford Site Websites. 

 Work with DOE to strategize, plan, arrange logistics for, and conduct or support Hanford Site tours and visits to projects/facilities by external parties 
as requested. 

 Provide transportation; coordinate badging; work with OHCs, as needed; and provide guides/speakers, handouts, and refreshments, as appropriate or 
as requested. 

 Provide information and assistance to DOE for activities to the Freedom of Information Act (FOIA) and Privacy Act. 

 Provide program administration. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-66. Service Number 66, External Reviews 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

66 External Reviews Information 
Receive 
support 

Provide 
support  

Provide 
support 

Provide 
support 

Provide 
support 

Provide 
support 

Provide 
support, as 
applicable 

Service Description 

External Reviews provide support to DOE during audits and assessments from outside entities having oversight responsibility for DOE and their contractors. 
These entities include the Defense Nuclear Facilities Safety Board, the Government Accountability Office, the DOE Office of Inspector General, and other 
governmental and Department of Energy oversight organizations, such as the Office of Health, Safety, and Security and Office of Enforcement. 

 OHCs shall provide support to the HMESC, as directed by DOE, in their External Reviews responsibilities. 

 OHCs shall provide support for Site-wide or crosscutting reviews. 

Direct Funded Services 

 Support DOE in hosting staff from auditing and assessing organizations, providing or coordinating required presentations, responding to information 
requests, coordinate site-wide or crosscutting reviews, and by providing required subject matter experts to respond to questions and information 
requests. 

 Provide program administration. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-67. Service Number 67, Courier Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

67 Courier Services Service Provide service 
Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service 

Receive 
service, as 
applicable 

Service Description 

Courier services for the Hanford Site includes delivery and pickup of miscellaneous items, such as calibrated instruments, medical samples, equipment to be 
repaired, essential (time-sensitive, critical) documents and pickup and shredding of classified documents. 

OHCs shall request and provide requirements for service. 

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Courier services as identified Optional 
 Services are available 6:30 a.m. – 11:30 a.m. on the Hanford Site 4×10 

Work Schedule, excluding the HMESC holidays. 

 Service is provided on an “as available” basis. 
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Table J-3.b-68. Service Number 68, Mail Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

68 
Mail 
Services 

Service 
Provide 
service 

Receive 
service 

Receive 
service 

N/A 
Receive 
service 

Receive 
service 

Receive 
service, as 
applicable 

Service Description 

Mail Services for the Hanford Site includes delivery to major building/locations and relies on the serviced organization/company to deliver mail to individuals 
within their respective organizations.  

 Mail delivery once a day, Monday thru Friday, excluding Hanford Site closure holidays. 

 OHCs shall be responsible for mail distribution to contractor staff within their facility. 

Direct Funded Services 

 Manage Mail Services; 

 Provide for basic mail services, including postage fees, pickup and delivery of interplant and U.S. Postal mail to customers. The work scope includes 
the pickup, routing and delivery of interplant mail (i.e., mail that does not leave the Hanford Site); 

 Distribute and pickup mail at defined locations in the contractor’s facilities; and 

 Provide postage. 

Usage Based Services 

Service Service Type Clarifications 

N/A Mandatory  
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Table J-3.b-69. Service Number 69, Reproduction Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

69 
Reproduction 
Services 

Service 
Provide 
service 

Receive 
service 

Receive 
service 

Optional 
Receive 
service 

Receive 
service 

Receive service 
(DOE 
Mandatory) 

Service Description 

Reproduction Services provides large volume document reproduction services and manages the convenience copier contract. Reproduction includes 
duplication of paper, digitally transmitted documents, and engineering drawings; high volume copying services; color copies; forms reproduction; special 
bindings; tabbing, etc.   

 OHCs shall be responsible for identifying convenience copier locations to service provider.  

 OHCs shall request and provide requirements for service. 

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Large Volume Reproduction Mandatory 

Work that cannot be performed onsite by Reproduction Services or is above a 
threshold established by the Government Printing Office (5,000 production units of 
one page or 25,000 production units in the aggregate of multiple pages) will be 
submitted to U.S. Government Printing Office (GPO) by Reproduction Services. 

Convenience Copiers Optional  
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Real Property Asset Management 

Table J-3.b-70. Service Number 70, General Purpose Facility Planning and Management 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

70 
General Purpose 
Facility Planning and 
Management 

Service 

Provide 
service and 
receive 
input 

Provide 
input  

Provide 
input 

N/A 
Provide 
input 

Provide 
input 

Provide input, 
as applicable 

Service Description 

The HMESC, as lead, to evaluate demand and supply of facilities through coordination and integration with DOE and OHCs to collectively develop, maintain, 
and implement a strategy and objective to support and improve operational efficiencies, and to effectively and accurately manage general purpose facility 
space needs. 

 OHCs shall bear internal implementation costs for facility data entry and management. This includes sharing software license(s) costs.  

 OHCs shall participate to develop a site-wide strategy and objectives for facilities management and utilization of space and deliver facility 
information, such as, but not limited to floor plans, special data, and occupancy data. 

 OHCs shall participate in a Joint Contractor Space Utilization Board and implementation of the Sitewide Facility System platform and software 
maintained by the HMESC for the integrated, central inventory of Hanford Site Facilities and Structures. 

Direct Funded Services 

Provide program administration to maintain and document facility strategy and objectives, and administration of the facility system, including assisting OHCs 
with computer aided design (CAD) and data entries. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-71. Service Number 71, Facility Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other Site 
Users 

71 Facility Services Service 
Provide service 
and receive 
input 

Receive 
service 
and 
provide 
input 

Receive 
(limited) 
service 
and 
provide 
input 

N/A 

Receive 
(limited) 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service and 
provide input 
(N/A for 
PNNL) 

Service Description 

Facility Services is a central maintenance function for non-radiological facilities. 

 The HMESC shall provide management and administrative oversight for requested facility services, including planning and directing the work. The 
HMESC shall provide for the following facility services in support of the OHCs:  Facility painting, sign painting, carpentry, refrigerated equipment 
service, installation, pipefitting, electrical, sheet metal, instrumentation, cement finishing, glazier work, custodial, movers, equipment calibration, and 
heating, ventilation, and air conditioning (HVAC) maintenance and repair. 

 OHC users shall request and provide requirements for service.  

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Provide Facility Services for systems, structures, 
components, and facilities 

Mandatory 
TWCC and 222-S Lab shall receive (mandatory) refrigerated equipment service, 
custodial service and movers service upon request and provide input to the HMESC. 
All other services for TWCC and 222-S Lab are optional. 
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Table J-3.b-72. Service Number 72, Condition Assessment Surveys 
Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

72 
Condition 
Assessment 
Surveys 

Planning 

Provide 
service 
and 
receive 
input 

Receive 
service 
and 
provide 
input  

Receive 
service and 
provide 
input 

Receive service 
and provide 
input 

Receive service and 
provide input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input, as 
applicable 

Service Description 
Condition Assessment Surveys are used to assess the current material condition of facilities, structures, systems, and equipment, and documents maintenance 
deficiencies. The assessment information for each assessed item is entered into the Condition Assessment Information System (CAIS), which provides an 
estimate of maintenance upgrade costs. 

 OHCs shall enable access for conducting onsite condition assessments. 
 OHC shall bear internal implementation costs to support condition assessment survey inspections and to provide condition assessment survey 

planning and inspection data as needed by the Condition Assessment Survey Administrator. 
 Service Recipients’ Point of Contract (POC) are responsible for the overall coordination of support for the Condition Assessment Surveys inspection 

program within their company. Upon the request of the Condition Assessment Surveys Administrator, the Service Recipients POCs shall: 
- Provide planned maintenance costs. 
- Provide planned facility shutdown year. 
- Resolve scheduling issues between Condition Assessment Surveys Administrator and Facility Managers. 
- Provide facility access and support during Condition Assessment Surveys inspections as needed. 
- Review results of the Condition Assessment Surveys inspection and provide feedback to the Condition Assessment Surveys Administrator. 

Direct Funded Service 
 Manage the Hanford Site Condition Assessment Surveys Program’s condition assessment survey/CAIS and provide for the administration of and 

execution of the condition assessment survey inspection program in order to accurately evaluate the existing state of specific facilities and identifying 
the deferred maintenance liability. 

 Coordinate the necessary inspection activities with the various site contractors that have eligible facilities for condition assessment survey 
inspections. 

 Make the condition assessment survey data available to OHCs. 
 Administer the Condition Assessment Survey Program. 

Usage Based Services 
Service Service Type Clarifications 

N/A   
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Table J-3.b-73. Service Number 73, Facility Information Management System (FIMS) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed Other Site Users 

73 

Facility 
Information 
Management 
System (FIMS) 

Planning 
Provide Service 
and receive 
input 

Receive 
service 
and 
provide 
input  

Receive 
service and 
provide 
input 

Receive service 
and provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive service and 
provide input, as 
applicable 

Service Description 

DOE uses FIMS as the complex-wide real property database for real property which provides an inventory and management tool that assists with planning and 
managing real property assets. FIMS is centrally managed at DOE Headquarters. 

 OHCs shall deliver FIMS Data and input to the Comprehensive Data/Site Management Strategy for spatial data. 

 Service Recipients POCs are responsible for the overall coordination of FIMS Data requests within their company. This coordination may include the 
development or gathering of data, validation of data, and timely reporting of data to ensure compliance with reporting deadlines provided by the 
HMESC FIMS Administrator. In the event that supplementary data is available, for a given data request, the OHCs shall validate the data for 
accuracy and submit it to the FIMS Administrator as part of the data reporting process. 

Direct Funded Services 

 Manage the local effort for FIMS, meeting specific, annual reporting requirements and shall be responsible for collecting data from OHCs in order to 
meet mandatory reporting requirements. 

 Provide program administration and administration of the FIMS Database and Program. 

 Support HQ reporting and annual validation exercises including meeting criteria described in the annual direction from DOE.  

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-74. Service Number 74, Locksmith Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

74 Locksmith Services Service 

Provide 
service and 
receive 
input 

Receive 
service from 
and provide 
input  

Receive 
service from 
and provide 
input 

N/A 

Receive 
service from 
and provide 
input 

Receive 
service from 
and provide 
input 

Receive 
service from 
and provide 
input (N/A 
for PNNL) 

Service Description 

Locksmith Services include installation, replacement, and maintenance of locks, keys, and access control systems for the protection of nuclear materials 
(including SNM), facilities with radiological/toxicological sabotage concerns and classified matter, and Government property within Government/Contractor 
facilities and Government-leased and Contractor-leased Facilities across the Hanford Site. Physical security access control requirements are provided by 
Physical Security. 

Direct Funded Services 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Installation, replacement, and 
maintenance of locks, keys, and 
access control systems 

Mandatory 
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Environmental Stewardship and Management 
Table J-3.b-75. Service Number 75, Land-Use Planning and Management 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

75 
Land-Use 
Planning and 
Management 

Information/ 
Service 

Provide 
service 
and 
receive 
input 

Request 
service and 
provide 
input 

Request 
service and 
provide 
input  

Request service 
and provide input 
per ICD 09 – 
Land for Siting 

Request 
service and 
provide 
input 

Request 
service and 
provide 
input 

Request 
service and 
provide input, 
as applicable 

Service Description 

Land-Use Planning and Management consists of land-use planning (for the Hanford Site, in general and specific parcels) and management (including day-to-day 
implementation of the CLUP). 

 OHCs shall support and provide input to the Land-use Planning and Management Program, including providing input to the Five Year Site Plan 
(FYSP), obtaining excavation permits, utilizing site selection process, complying with the CLUP and its associated implementation documents, and 
providing input to develop new or update existing Plans. 

 OHCs shall implement program for Land-use planning and management for real property at the Hanford Site. 

 OHCs shall support the Site Selection and Evaluation Process by providing advance notice and necessary information to support, site evaluation, and 
adhere to conditions of approval or rejection. 

 OHCs shall support land use restrictions aligned with the CLUP and implementing documents (e.g. equivalent to land use “zoning, cultural and 
environmental protection”). 

Direct Funded Services 

 Implementation and management of CLUP. 

 Develop the FYSP for the Hanford Site in coordination with OHCs. 

 Perform management of real property at the Hanford Site for DOE and coordinate the use of real property among OHCs.  

 Perform a range of real property activities, such as conducting land-use planning for areas and specific parcels; conducting reviews and integrating 
land-use requests for new facilities, infrastructure systems, land improvements, or change of land use; conducting land management activities, including 
day-to-day implementation of the CLUP; managing land use requirements and beneficial reuse of land; and conducting real estate activities in the out-
grant and disposal of real property or interests therein. 

 Administer and manage the Site Selection and Excavation Permit Processes. 

 Monitor and assess the use of real property to assure compliance with restrictions, such as institutional controls and land use “zoning”. 
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 Manage real property by reviewing property uses, reclassifying land use and facilities, investigating and characterizing land, monitor misuse of property 
or encroachments, identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites), dispositioning non-permitted activities; 
and tracking and documenting land-use occurrences and activities. 

 Provide program administration. 

Usage Based Services 

Service Service Type Clarifications 

Excavation permits  Mandatory  
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Table J-3.b-76. Service Number 76, Borrow Pit Management 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

76 
Borrow Pit 
Management 

Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 
per ICD 09 – 
Land for 
Siting and 
ICD 28 – Pit 
30 Aggregate 
Supply for 
Construction 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

Optional 

Service Description 

The HMESC shall establish and manage the Hanford Borrow Pit Management Program. 

 Define and manage the program to collect borrow source material needs, via the ISAP Process, from the users and define/identify appropriate 
resources to meet these needs. 

 Define pertinent procedures for effective and efficient management operations. 

 Coordinate necessary interfaces within the HMESC and with OHCs to ensure effective program operations. 

 Identify and coordinate necessary reviews, approvals, permit activities or authorizations (e.g. NEPA, National Historical Preservation Act of 1966 
[NHPA], etc.) necessary to secure and mine borrow source material. 

 Staff program administrative activities as appropriate. 

OHCs shall:  

 Provide input to the HMESC, via the ISAP Process, describing project lifecycle borrow source material needs, including but not limited to: material 
type, quantity, and schedule. 

 Provide information and support to the HMESC (including internal contractor staff time where necessary) adequate to support necessary reviews, 
approvals, permit activities or authorizations (e.g. NEPA, NHPA, etc.)  

 Assume costs for pit operations, material removal and transport. 

 Assume costs for pit remediation. 
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Direct Funded Services 

The HMESC bears the cost burden of program administration. Hanford Site Contractors/users bear internal implementation costs. 

Usage Based Services  

Service Service Type Clarifications 

N/A   
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Table J-3.b-77. Service Number 77, Hanford Structure Responsibility Assignment Matrix (HSRAM) and Hanford Waste Site Responsibility 
Assignment Matrix (HWSRAM) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

77 

Hanford Structure 
Responsibility 
Assignment Matrix 
(HSRAM) and Hanford 
Waste Site 
Responsibility 
Assignment Matrix 
(HWSRAM) 

Information 
Receive 
input 

Provide 
input 

Provide 
input 

Provide input 
per ICD 09 – 
Land for 
Siting 

Provide 
input 

Provide 
input 

Provide 
input 

Service Description 

The Hanford Structure Responsibility Assignment Matrix (HSRAM) and Hanford Waste Site Responsibility Assignment Matrix (HWSRAM) establishes 
assignment of responsibility for each facility and waste site to site contractors. This activity provides for maintenance, configuration control, and upgrading of 
the lists. 

 OHCs shall provide facilities, structures, and wastes site data and input to update the HSRAM and HWSRAM. 
 OHC shall provide data and support on the facilities, waste sites, and activities to support maintenance of the HSRAM and HWSRAM. 
 OHCs shall provide periodic reviews of the HSRAM and HWSRAM taking ownership of the data quality for their facilities and waste sites. 
 OHCs shall align facility change data reporting to track major facility changes using definitions described in Appendix A. 
 OHCs shall ensure information provided is as complete, current, and accurate as reasonably possible. 
 OHCs shall notify the HSRAM POC upon discovering a discrepancy in data reported. 
 OHCs shall provide updates to the HSRAM POC as soon as a major facility change occurs. 

Direct Funded Services 

 Maintain the HSRAM and HWSRAM serving as Administrator of the data, and is responsible for the platform for the data and Site-wide reporting. 
 Responsible for the Site-wide Configuration Control Process, and shall be responsible for collecting data from OHCs in order to meet mandatory 

reporting requirements. 
 Proposed changes in assignment of facilities must be ratified by DOE. 
 Management, maintenance, configuration control, and reporting of the HSRAM and HWSRAM. 

Usage Based Service 

Service Service Type Clarifications 

N/A   
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Table J-3.b-78. Service Number 78, Post Cleanup Surveillance and Maintenance 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

78 
Post Cleanup Surveillance 
and Maintenance 

Information 
Receive 
input 

Provide 
input 

Provide 
input 

Provide input 
per ICD 09 – 
Land for 
Siting 

N/A N/A N/A 

Service Description 

Elements within this work scope include engineered and non-engineered institutional controls designed to contain or to prevent exposures to potential residual 
contamination and waste, surveillance activities, record-keeping activities, inspections, groundwater monitoring, ongoing pump and treat activities, cap repair, 
maintenance of entombed buildings or facilities, maintenance of other barriers and containment structures, access control, and posting signs. 

 OHCs role is to provide input by preparing an area Transition and Turnover Package (TTP) in accordance with the approved TTP template. 

 OHCs shall provide information for the Hanford Post Cleanup Program Plan, transition area Surveillance and Maintenance Plans, Annual NEPA 
Mitigation Action Plan Accomplishments, Institutional Controls Plan, CERCLA 5-year reviews, Site Transition Plans, and annual site-wide 
institutional controls assessment. 

 OHCs shall coordinate with the Hanford Post Cleanup Program Plan and provide input to the Transition and Turnover Packages for a given parcel or 
area of land.  

 OHCs shall coordinate in development of CERCLA RODs including institutional controls to achieve consistency with the Post Cleanup Program 
Plan. 

 OHCs shall provide information for the Hanford Site Institutional Controls Plan in accordance with Hanford Site CERCLA Records of Decision, 
Hanford Site RCRA Post Closure Plans, and RCRA Permit Corrective Action Modifications. 

 Contractor turning over transfer shall pay for costs during transition, which includes but is not limited to, signs, plans, documentation, samples, use 
plans, project documents, surveillance and maintenance requirements, and monitoring plans. 
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Direct Funded Services 

 Post Cleanup Surveillance and Maintenance (post-remediated transferred sites Provide integrated planning of this work scope for the entirety of the 
Hanford Site. 

 Maintain the Hanford Post Cleanup Program Plan, the Surveillance and Maintenance Plans for each area of land transitioned from the Cleanup 
Program, and the Site-Wide Institutional Controls Plan. 

 Perform required institutional control assessments for portions of the Hanford Site that have been assigned, and the coordinate with DOE and OHCs 
to compile the results of the annual Hanford Site-wide Institutional Controls Assessment.  

 Perform Hanford Site-wide CERCLA 5-year reviews including comment response, interim documentation, and lessons learned. 

 Provide program administration. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Environmental Integration 
Table J-3.b-79. Service Number 79, Cultural and Historic Resource Program 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

79 
Cultural and Historic 
Resource Program 

Information/ 
Service 

Provide 
service and 
receive 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide 
input 

Receive 
service and 
provide input 

Receive 
service and 
provide 
input 

N/A 

Receive 
service and 
provide input, 
as applicable 

Service Description 

The Cultural and Historic Resource Program administers the program for protecting Hanford Site cultural and historical resources, and documents and addresses 
real or potential Site-wide issues and their impacts; and assures compliance with associated laws, DOE directives, and legally-binding agreements. 

 OHCs shall provide information to perform NHPA Section 106 Reviews for their scope of work, and provide information and materials to support 
execution of the CLUP Cultural and Historic Resource Program Plan. In particular, mission contractors shall utilize the HMESC’s Project Records and 
Files for background research. 

 OHC shall transfer Manhattan Project/Cold War Era objects and associated records and materials, if collected based on applicable regulations, to 
DOE’s MAPR Contractor. 

Direct Funded Services 

 Manage the Cultural and Historic Resource Program. 

 Provide Program administration. 

 Monitor and support the resource protection activities of OHCs; coordinate surveys performed to document the occurrence of protected resources; 
evaluate and document impacts to protected resources; establish and maintain procedures for and manage Hanford Site cultural and historic resource 
site files (hard copy and electronic); short-term and long-term agreements for federally-owned artifact collections; and associated compliance project 
files for such work that occurs at the Hanford Site; and curate files and artifacts in accordance with 36 CFR 79, Curation of Federally-Owned and 
Administered Archaeological Collections (excluding the collection and management of artifacts from the Manhattan Project and Cold War Era [1943-
1990] comprising the Hanford Collection). 

 Manage professional staff/services to identify human remains and determine whether or not human remains are Native American during inadvertent 
discoveries of human remains and funerary objects in accordance with the applicability of the Native American Graves Protection and Repatriation Act. 

Usage Based Services 

Service Service Type Clarifications 

Conducting NHPA Section 106 reviews for 
OHCs specific projects 

Mandatory 
Includes obtaining or updating NHPA cultural exemptions in accordance with NHPA 
processes and legally binding agreements.  
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Table J-3.b-80. Service Number 80, Procedures Management System 

Service 
Number Service Title Interface Type HMESC CPCC TWCC WTP 222-S Lab OccMed 

Other Site 
Users 

80 
Procedure 

Management 
System 

Service 

Provide 
software 
training 
and 
services 

Receive 
Services 

Receive 
Services 

N/A 
Receive 
Services 

Receive 
Services 

Receive 
Services 

• Service Description 

A procedures management system provides electronic processing and delivery for DOE and OHCs procedure documents on the intranet. The system software, 
training, and associated services are provided by the HMESC for use by DOE and OHCs. 
HMESC shall: 

 Provide, implement, administer and maintain a procedures management system, including software. 
 Provide initial and recurrent training on its use at a frequency needed to maintain capability and proficiencies. 
 Develop and maintain a site Procedures Standard. 
 Coordinate and interface with DOE and the OHCs to maintain the configuration of the process and the implementing Standard.  

 
DOE and OHCs will provide technical procedure content and develop and maintain their respective procedure development processes consistent with site 
procedure standard and software. 
Direct Funded Services 

Provide Services as described in Service Description. 

Usage Based Services  

Service Service Type Clarifications 

N/A   
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Waste Stabilization and Disposition 
Table J-3.b-81. Service Number 81, Low Level Waste (LLW) and Mixed Low Level Waste (MLLW) Treatment, Storage, and Disposal 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

81 

Low Level Waste 
(LLW) and Mixed Low 
Level Waste (MLLW) 
Treatment, Storage, and 
Disposal 

Physical N/A 

Provide 
Service 
and 
Receive 
Waste 

Package 
and 
deliver to 
CPCC  

Provide waste to 
TWCC 

Package 
and 
deliver to 
CPCC 

N/A 

Package and 
deliver 
waste, 
except DOE 

Service Description 

This activity provides for LLW and MLLW Treatment, Storage, and Disposal.  

OHCs shall prepare waste, including packaging and treatment, and provide for waste transport.  

Direct Funded Services 

 Service includes one ramp access for waste unloading, waste storage and waste disposal operations. 

 Operate the Low Level Burial Grounds to receive/dispose waste. 

Usage Based Services 

Service Service Type Clarifications 

 Operate the Low Level burial grounds to 
receive/dispose waste. 

Mandatory 
Services required beyond the one ramp access. 

 
  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT        SECTION J 
CONTRACT NO. 89303320DEM000031           ATTACHMENT J-3 

 

J-3.b-108 

Table J-3.b-82. Service Number 82, Waste Disposal – CERCLA/RCRA Remediation Waste including Low Level Waste (LLW) and Contact-handled 
and Remote-handled (CH/RH) Mixed Low Level Waste (MLLW) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

82 

Waste Disposal – 
CERCLA/RCRA Remediation 
Waste including Low Level 
Waste (LLW) and Contact-
handled and Remote-handled 
(CH/RH) Mixed Low Level 
Waste (MLLW) 

Physical Deliver to  
Receive 
Waste 

Deliver to  N/A  Deliver to  N/A Optional 

Service Description 

The CPCC Contractor shall perform transportation, treatment, storage, and disposal of CERCLA, RCRA, LLW, and Contact Handled/Remote Handled Mixed 
Low Level Waste (CH/RH-MLLW). 

OHCs shall request and provide requirements for service. 

Directed Funded Services 

Directed funded for one ramp operations (100 cans/day 4-days/week), usage based fees listed below are beyond one ramp operation. 

Usage Based Services 

Service Service Type Clarifications 

Waste transportation Mandatory 
Requiring Environmental Restoration Disposal Facility Waste Transportation 
Services. 

Waste treatment Mandatory  

Waste storage Mandatory  
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Table J-3.b-83. Service Number 83, Immobilized Low Activity Waste (ILAW) Disposal 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

83 
Immobilized Low 
Activity Waste 
(ILAW) Disposal 

Physical N/A 
Receive 
and 
dispose 

Deliver to 
CPCC 

N/A N/A N/A N/A 

Service Description 

This activity provides for disposal of ILAW.  

Direct Funded Services 

 Provide ready-to-serve capability for 3 canisters/day with a maximum of 1300 canisters/year. 

 Operate the Integrated Disposal Facility and receive/dispose waste. 

Usage Based Services 

Service Service Type Clarifications 

Prepare and provide for transportation of ILAW to 
the IDF for disposal 

Mandatory Waste generators incur incremental cost of work resulting from their waste. 
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Table J-3.b-84. Service Number 84, Transuranic (TRU) and Transuranic Mixed Waste (TRUM) Packaging, Characterization, Certification, and 
Transportation 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other Site 
Users 

84 

Transuranic (TRU) 
and Transuranic 
Mixed Waste 
(TRUM) Packaging, 
Characterization, 
Certification, and 
Transportation 

Information/ 

Physical/ 
Service 

N/A 

Performs Service 
and receives 
TRU/TRUM Waste 
from OHCs, and 
coordinates with 
and supports WIPP 
Central 
Characterization 
Program (CCP) 

Package and 
deliver 
TRU/TRUM  

N/A 

Package 
and 
deliver 
TRU  

N/A 

Except DOE, 
package and 
deliver 
TRU/TRUM 

Service Description 

This activity provides for receipt of TRU and TRUM from OHCs and certification and loading waste for shipment to the Waste Isolation Pilot Plant (WIPP) or 
other DOE approved Sites.  
Services include: 

 The CPCC Contractor shall receive waste from OHCs, and provide interim storage if required; 
- The CPCC Contractor shall coordinate with and support Waste Isolation Pilot Plant (WIPP) Central Characterization Program (CCP) or other 

DOE-approved Sites’ that will perform TRU/TRUM waste, treatment, certification and transportation activities offsite as a service to the CPCC 
Contractor. The CCP will provide the equipment for characterization of waste (if not already provided at Waste Receiving and Processing 
[WRAP]) (e.g. RTR, assay, sampling, etc.); and perform certification, and shipping of waste to WIPP or other DOE Sites as a service to the CPCC 
Contractor.  

 The CPCC Contractor shall identify ESH&Q interfaces and establish and implement appropriate ESH&Q Programs to support CCP.  
 The CPCC Contractor shall provide the infrastructure to support CCP regarding characterization equipment (e.g. Real Time Radiography [RTR], 

assay, sampling, loading, etc.)  
 The CPCC Contractor shall perform assay of waste to segregate Low-Level and Low-Level Mixed waste.  
 The CPCC Contractor shall operate and maintain the balance of the WRAP Facility.  
 The CPCC Contractor shall provide the necessary public release clearances to CCP generated documents.  
 The CPCC Contractor shall provide mobile crane and crane operator support for mobile loading equipment to CCP. 
 The CPCC Contractor shall support container movements for CCP waste certification and transportation activities. 
 The CPCC Contractor shall provide facility records, packaging records, and other documents necessary to prepare waste certification packages to CCP. 

OHCs generators of TRU and TRUM waste shall provide waste to CPCC that complies with Hanford Site Waste Acceptance Criteria.  
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Direct Funded Services 

Provides ready-to-serve for waste receipt, and storage from OHCs. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-85. Service Number 85, Groundwater/Vadose Zone Integration 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other 
Site 

Users 

85 
Groundwater/Vadose 
Zone Integration 

Information / 
Service 

Provide input 
Provide service 
and receive input 

Provide input N/A N/A N/A N/A 

Service Description 

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for groundwater/vadose zone analysis and 
coordinates site-wide groundwater/vadose zone activities.  

 OHCs shall participate in the CPCC Contractor’s periodic planning and coordination meetings; and deliver modeling and risk assessment information.  
OHCs shall provide comments on the annual update to the Integrated Plan and Schedule for all soil and groundwater work, and the annual 
Groundwater Monitoring Report.  

 OHCs shall supply groundwater analysis requirements and reporting of risk assessment data and analysis, input for the Fiscal Year Integrated 
Groundwater Monitoring Plan for the Hanford Site, comments on the Comprehensive Environmental Response, Compensation, and Liability Act of 
1980 (CERCLA) Groundwater and Deep Vadose Zone Remediation Activity Progress Reports.  

 OHCs shall provide data/information to CPCC on self-performed drill and sample soil borings that yield additional vadose zone characterization data.  

 Hanford Site Contractors shall bear internal implementation costs. 

Direct Funded Services 

 Conduct the Groundwater/Vadose Zone Integration Project. 

 Program administration.   

Usage Based Services 

Services Service Type Clarifications 

N/A   
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Table J-3.b-86. Service Number 86, Hanford Site Well Drilling and Decommissioning Planning 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other Site 
Users 

86 

Hanford Site Well 
Drilling and 
Decommissioning 
Planning 

Information 
Provide 
input 

Coordinate 
and 
provide 
and receive 
input  

Provide 
input 

N/A N/A N/A 
Provide 
input 

Service Description 

This activity includes the interface necessary for drilling and decommissioning of Hanford Site wells.  

 OHCs shall provide input for the Hanford Site Well Decommissioning Plan, CERCLA, RCRA, and Atomic Energy Act of 1954 (AEA) plans. 

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Coordinate with OHCs during the installation and maintenance of wells for the groundwater well network and maintain and implement the Hanford 
Site Well Decommissioning Plan. 

 Program administration and coordination. 

Usage Based Services 

Services Service Type Clarifications 

N/A   
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Table J-3.b-87. Service Number 87, Hanford Sitewide Transportation Safety Document 

Service 
Number 

Service Title Interface Type HMESC CPCC TWCC 
WTP 

Construction 
222-S 
Lab 

OccMed 
Other 

Site Users 

87 
Hanford Sitewide 

Transportation Safety 
Document 

Information/Service 

Receive 
service and 
provide 
input 

Provide 
service to 
site 
contractors 

Receive 
service 
and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

Service Description 

CPCC shall retain ownership of the RL approved Hanford Sitewide Transportation Safety Document (TSD), DOE/RL-2001-36, as amended, and is to perform 
maintenance of the TSD through the duration of the CPCC period of performance. 

 CPCC shall act in the role of the TSD Configuration Manager as set forth in TSD Section 4.4 of the TSD).  Responsibilities of the TSD Configuration 
Manager includes the following: 
- Ensure notifications of potential inadequacies in the safety analyses are appropriately distributed to the contractor Transportation & Packaging 

(T&P) points-of-contact. 
- Ensure new Packaging Safety Documents and tiedowns are distributed to the contractor T&P points-of-contact.  
- Ensure unreviewed safety question for transportation determinations are appropriately distributed to the contractor T&P point-of-contact.  

Maintain configuration control of the TSD. 
- Prepare, submit to DOE-RL for approval, and implement the TSD annual update. 
- Maintain the safety basis current as required by DOE O 460.1D (or current version shown in Attachment J.2) and 10 CFR 830. 
- Organize and conduct contractor interface meetings. 

 CPCC shall also control and maintain the TSD Configuration Manager website to include all authorized Packaging Safety Documents, Special 
Packaging Authorization Shipment Evaluation Checklist, and tiedown/internal load securement plans. 

 CPCC and affected Hanford Site contractors shall participate in the TSD annual update and perform to the responsibilities set forth in Section 4.3 of 
the TSD.  

 DOE will evaluate contractor/user input on the TSD annual update prior to approval.  The TSD annual update will be approved by DOE. 
Direct Funded Services 

 CPCC bears the cost burden of program administration and their internal implementation.  Hanford Site contractors/users bear their respective 
internal implementation costs. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Waste and Environmental Data Management 
Table J-3.b-88. Service Number 88, Waste Forecast System – Solid Waste Information and Tracking System (SWITS) and Solid Waste Integration Forecast 

Technical Database (SWIFT) 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other Site 
Users 

88 

Waste Forecast System – Solid 
Waste Information and Tracking 
System (SWITS) and Solid 
Waste Integration Forecast 
Technical Database (SWIFT) 

Information 
Provide 
data  

Receive 
data  

Provide 
data 

Provide data 
Provide 
data 

Provide 
data 

Provide 
data, except 
DOE 

Service Description 

Waste Forecast System identifies future quantities of hazardous and radioactive waste generation for wastes managed by the contract.  

 Operate and maintain SWITS and SWIFT, and shall make them available to OHCs.  

 OHCs shall provide waste generation data.  

 OHCs shall bear internal implementation costs. 

Direct Funded Services 

 Operate and maintain Waste Forecast System. 

 Provide program administration. 

Usage Based Services 

Basic Services Service Type Clarifications 

N/A   
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Table J-3.b-89. Service Number 89, Hanford Environmental Data Integration 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other Site 
Users 

89 
Hanford Environmental 
Data Integration 

Information 
Service 

Provide 
input 

Receive data  
Provide 
input 

N/A 
Provide 
input 

N/A 
Provide input, 
except DOE 

Service Description 

Provides for maintenance, configuration control, and upgrading of key Hanford Site Environmental Assessment Databases.  

 Serve as Data Manager for the following information systems:  

- Hanford Environmental Information System (HEIS);  

- Sample Data Tracking (SDT) System;  

- Hanford Well Information System (HWIS); and 

- Waste Information Data System (WIDS).  

 OHCs shall provide data and support on the facilities and activities for maintenance of the above listed Hanford Site-wide Environmental Databases.  

 OHC shall supply information/data and are responsible for data quality.    

 OHC shall bear internal implementation costs. 

Direct Funded Service 

Program administration and maintenance of identified Hanford Site-wide Environmental Databases. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Tank Farm Base Operations 
Table J-3.b-90. Service Number 90, Vent and Balance 

Service 
Number 

Service Title 
Interface 

Type 
HMESC CPCC TWCC 

WTP 

Construction
222-S Lab OccMed 

Other 
Site Users 

90 
Vent and 
Balance 

Service Receive service 
Receive 
service 

Provide 
service  

N/A 
Receive 
service  

N/A 
Receive 
service as 
applicable 

Service Description 

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain established flows and pressures on 
systems. Specifics include ventilation stack flow testing, fume hood flow testing, high efficiency particulate air (HEPA) filter vacuum testing/certification and 
HEPA filter efficiency testing.  

 Perform cost-effective/efficient Vent and Balance Services (primarily HEPA filter testing and replacement) for RPP Facilities and for the balance of 
the Hanford Site.  

 Other Site Users shall request and provide requirements for service.  

Direct Funded Service 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Vent and Balance service Mandatory  
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Table J-3.b-91. Service Number 91, Steam Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

91 Steam Services Service N/A 
Receive 
service 

Receive 
service 

N/A N/A N/A N/A 

Service Description 

The Energy Savings Performance Contractor (ESPC), under a separate prime contract, currently includes steam service to support heating and other operations 
at the Site and air compressors for twenty 300 Area Facilities. The ESPC can also propose additional energy conservation measures. These may include, but 
are not limited to, lighting system upgrades; pumping system upgrades; automation; heating, ventilation, and air conditioning upgrade; and addition of utility 
monitoring and control systems.  

 OHCs shall assume the operation and maintenance of the boilers from the ESPC. 

 OHCs shall enable and lead successful transition of the boilers to ensure continued reliable steam supply 

Direct Funded Services 

 ESPC shall deliver service to Hanford Site Contractors through 2021.  

 The boiler serving the facility will be performed by the facility owner after the expiration of the ESPC. 

Usage Based Services 

Basic Service Service Type Clarifications 

N/A   
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Table J-3.b-92. Service Number 92, 200 Area Industrial and Radioactive Liquid Effluents Treatment and Disposal and Industrial Liquid Effluents 
Retention and Transfer 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

92 

200 Area Industrial and 
Radioactive Liquid Effluents 
Treatment and Disposal and 
Industrial Liquid Effluents 
Retention and Transfer 

Physical N/A Deliver 

Provide 
Service 
and 
Receive 
Effluents 

N/A Deliver  N/A N/A 

Service Description 

This activity provides for treatment and disposal of radioactive liquid effluents in the 200 Area only.  

OHCs shall bear internal implementation costs. 

Direct Funded Services 

Operate the Effluent Treatment Facility (ETF), Liquid Effluent Retention Facility (LERF), 200 Area Treated Effluent Disposal Facility (TEDF), and the State 
Approved Land Disposal Site (SALDS) shall receive, treat, store, and dispose of industrial and radioactive liquid effluents from OHCs in the 200 Area. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-93. Service Number 93, WTP Support 

Service 
Number 

Service 
Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed 

Other Site 
Users 

93 
WTP 
Support 

Information Provide input 
Provide 
input 

Provide input 
Receive 
input 

N/A N/A N/A 

Service Description 

WTP interface provides support for WTP Construction. 

 Interface Control Documents (ICDs) identify interface requirements, technical and service gaps, and document issues in order to support efficient and 
timely construction, startup, commissioning, and operation of WTP. ICDs do not represent contractual obligations between the executing parties or 
the government. 

 The WTP Construction Contractor shall maintain WTP Construction ICDs, including, but not limited to: 

- ICD 1, Raw Water;  

- ICD 2, Potable Water;  

- ICD 3, Radioactive Solid Wastes; 

- ICD 5, Non-Radioactive, Non-Dangerous Liquid Effluents; 

- ICD 6, Radioactive Dangerous Liquid Effluents;  

- ICD 9, Land for Siting;  

- ICD 11, Electricity; 

- ICD 12, Roads;  

- ICD 14, Immobilized High-Level Waste;  

- ICD 15, Immobilized Low-Activity Waste;  

- ICD 19, Low-Activity Waste Feed;  

- ICD 23, Waste Treatability Samples;  

- ICD 28, Pit 30 Aggregate Supply for Construction;  

- ICD 29, Waste Sodium;  

- IDC 30, Direct LAW Feed; and 

- ICD 31, DFLAW Effluent Returns to Double-Shell Tanks.  

 OHCs shall bear internal costs associated with WTP Construction ICD participation, review, and approval. 

 The HMESC, CPCC, and TWCC Contractors will interface and participate with WTP Construction Contractor in the revision and approval of WTP 
Construction ICDs. 
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Direct Funded Services 

The TWCC Contractor shall be responsible for coordinating, planning, and paying for the WTP Construction Contractor’s Requirements for infrastructure, 
utility, and service support from the HMESC and CPCC Contractor’s as identified in the Hanford Site Services and Interface Requirements Matrix. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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222-S Analytical Laboratory 
Table J-3.b-94. Service Number 94, Integrated Analytical Planning 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

94 
Integrated Analytical 
Planning 

Information Provide data Provide data Provide data Provide data 

Provide 
service 
and 
receive 
data 

Provide data 
Provide data, 
as applicable 

Service Description 

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and analytical technology support.  

 Interface with OHCs to develop sample analysis rates and waste generation estimates.  

 OHC shall use integrated planning products to plan sample analysis expenditures.  

 OHC shall provide input to support sample analysis planning.  

Direct Funded Services 

 Administer Analytical Integrated Planning Program. 

 222-S Laboratory Integration. 

Usage Based Service 

Service Service Type Clarifications 

N/A   
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Table J-3.b-95. Service Number 95, Highly Radioactive Sample Analytical Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

95 
Highly Radioactive 
Sample Analytical 
Services 

Service Receive services 
Receive 
services 

Receive 
services 

N/A 

Provide 
services to 
Site 
contractors 

N/A 
Receive services, 
as applicable 

Service Description 

Provide highly radioactive sample analysis in support of Hanford Site Projects. 

 OHCs shall develop annual Service Level Agreements to forecast funding requirements. 

 OHCs receiving sample analytical services are responsible for shipping and dispositioning of excess sample material. 

Direct Funded Services 

 Receive and prepare samples, which are potentially highly radioactive; record and track samples and related waste materials; perform chemical and 
radionuclide analyses using necessary quality control and quality assurance; report the results and archive sample remainders as required by the 
customer.  

 Highly radioactive sample analysis. 

Usage Based Services 

Service Service Type Clarifications 

Reconstitution of samples Mandatory Pertains to samples that have been previously sampled and archived. 

Packaging Mandatory For onsite and offsite shipping of highly radioactive samples. 

Post analysis sample storage Optional 
Sample generators will be charged an annual storage fee for samples that are retained 
in archive. 

Sample disposition  Mandatory Sample generators will be charged all disposition costs for excess sample materials. 
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Table J-3.b-96. Service Number 96, Sample Analytical Services 

Service 
Number Service Title Interface Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

96 
Sample 
Analytical 
Services 

Service Receive services 
Receive 
services 

Receive 
services 

N/A 

Provide 
services to 
Site 
contractors 

N/A 
Receive 
services, as 
applicable 

Service Description 

Provide sample analysis in support of Hanford Site Projects for other than highly radioactive samples. 

 OHCs shall develop annual Service Level Agreements upon which service fees will be based. 

 OHCS receiving sample analysis services are responsible for sample delivery. 

Receive samples, prepare samples, record and track samples and related waste materials; perform chemical and radionuclide analyses using necessary quality 
control and quality assurance; report the results. 

Provide disposal services for samples with final disposition documentation, except as otherwise agreed. 

Direct Funded Services 

Provides services as described in service description. 

Usage Based Services 

Service Service Type Clarifications 

Sample screening, brokering, and management of 
samples sent offsite  

Optional 
For samples that are being shipped offsite. If not done through the 222-S Laboratory 
Contractor, the final analytical report must be added to the Integrated Document 
Management System, so there is a record of sampling. 

Sample disposition Optional 
Sample generators will be charged all disposition costs for excess sample materials 
without a defined waste stream. 
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Table J-3.b-97, Service Number 97, Occupational Medical Services 
Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

97 
Occupational Medical 
Services 

Service 
Receive 
service 

Receive 
service 

Receive 
service 

N/A 
Receive 
service 

Provides 
service to 
site 
contractors 

Receive 
service; 
N/A for 
PNNL 

Service Description 
The OccMed Contractor provides occupational health services through occupational health services and health risk management services including, but not 
limited to:  

 Timely test and examinations; 
 Occupational Health related evaluation and provide first aid services and emergency stabilization; 
 Medical monitoring programs; 
 Enhance worker health and wellness; 
 Medical support for emergency preparedness planning, drills, and response to actual emergencies;  
 Conduct epidemiological data gathering and health analyses;  
 Conduct efforts to reduce incidence of work-related illnesses and injuries; 
 Coordinate electronic data to the DOE Beryllium-associated Worker Registry; 
 Employee Assistance Program; 
 Industrial Hygiene support; 
 Immunization, such as influenza and other applications as deemed by Site Office Medical Director; 
 Provide ergonomic assessments and recommendations; 
 Hearing testing and noise hazard assessment for hearing conservation; and 
 OHCs and DOE Management shall notify OccMed when an employee has been absent because of a work-related illness or injury for five or more 

consecutive work days. 
OccMed hours of operations are provided as follows:  Monday through Friday, 6:00 a.m. to 4:30 p.m. Onsite (200 West Area) Clinic is staffed until midnight. 
Saturday:  Offsite clinic is closed; onsite clinic is open 7:00 a.m. to 4:00 p.m. The OccMed Provider may elect different hours of operations in coordination 
with OHCs to support outside hours of operations.  
Direct Funded Service 
Provide services as described in service description. 
Usage Based Services 

Service Service Type Clarifications 

N/A   
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DOE Direct-Contracted Services 

Table J-3.b-98. Service Number 98, Personnel Security Services  

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 

222-S 
Lab OccMed Other Site Users 

98 Personnel Security Services 
Information/
Service 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

N/A 

Receive 
service 
and 
provide 
input 

Receive 
service 
and 
provide 
input 

PSSC provides 
service 

Receive service 
and provide input  

(N/A for PNNL)  

Service Description 

The Personnel Security Services Contractor (PSSC) provides technical and administrative support expertise for the implementation of the DOE Personnel Security 
Program, including clearance and special access processing, adjudication of investigative reports, HRPs, and other personnel security related programs. The PSSC 
also provides transcription services, screening and processing of classified mail, operation of the vault, visitor control and security education for both employees 
and visitors, and management of several personnel security-related databases.  

Direct Funded Service 

Personnel security services 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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Table J-3.b-99. Service Number 99, Laundry Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

99 Laundry Services Service 
Receive 
service 

Receive 
service 

Receive 
service 

Optional 
Receive 
service 

Receive 
service 

LSC provides 
services  

Receive Service  

Service Description 

The Laundry Services Contractor (LSC) provides commercial laundry and decontamination services for government-owned regulated and non-regulated 
protective clothing, and respiratory masks and face pieces. This service includes periodic batch pick up and drop off at site locations. 

Direct Funded Service 

N/A 

Usage Based Services 

Service Service Type Clarifications 

Laundry service Optional 
OHCs shall enable the successful and efficient processing and delivery of laundry 
and respirator face masks. This service is contracted and funded by DOE. 
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Table J-3.b-100. Service Number 100, Janitorial Services 

Service 
Number Service Title 

Interface 
Type HMESC CPCC TWCC 

WTP 
Construction 222-S Lab OccMed 

Other Site 
Users 

100 Janitorial Services  Service 
Receive 
Service 

Receive 
Service 

N/A N/A N/A N/A 

Receive 
service, 
JSC 
provides 
services to 
site 
contractors 

Service Description 

The Janitorial Services Contractor (JSC) provides janitorial services for Buildings 661A, 662, 662A, 664, and 669 located in the 600 Area; Buildings 3212 and 
3220 located in the 300 Area; and mobile offices as identified by DOE. Services include light cleaning, high cleaning, and special services, as needed. 

Direct Funded Services 

JSC provides janitorial services for the facilities described in Service Description. 

Usage Based Services 

Service Service Type Clarifications 

N/A   
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U.S. Department of Energy Richland Operations Office (RL) 

Draft Performance Evaluation and Measurement Plan  
Hanford Mission Essential Services Contract  

Contract Number: 89303319CEM000056 
Hanford Mission Integration Solutions, LLC 

Award Fee Evaluation Period for 

[TBD – based on contract award date and transition from the non-fee earning 
transition period] 
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Note: Information contained in this draft is preliminary and shall be confirmed and updated during 
transition. It is based upon an example of an actual Performance Evaluation and Measurement Plan 
(PEMP). 

J.1 Introduction 

This PEMP is an award fee plan containing both objective and subjective outcomes in order to incentivize 
the efficiency and effectiveness of the Contractor. Please note that PEMP is synonymous with the term 
Award Fee Plan found in FAR 16.401(e)(3). 

The completion criteria for objective outcomes are focused on specific activities. The completion criteria 
for subjective outcomes are focused on the achievement of high-level strategies and performance levels 
necessary to facilitate accomplishment of envisioned end states. The completion criteria are based on 
negotiated integrated priority lists (IPL) and requisite budget levels commensurate with IPL execution 
and are subject to adjustment based on actual approved budget levels. These criteria define successful 
performance in terms of measurable deliverables and associated constraints (measurable ranges/delivery 
dates). The evaluation of outcomes will include subjective determination regarding quality, timeliness, 
cost, and effectiveness. 

This document satisfies the framework described in the Contract Section B clauses entitled, Fee; 
Provisional Payment of Fee; and Fee Reductions. The PEMP implements the requirements of an 
Acquisition Letter (AL-2014-02, Provisional Payment of Fee, dated October 29, 2013) and the S-2 
Memo, Memorandum from the Deputy Secretary of Energy Aligning Contract Incentives for Capital 
Asset Projects, dated December 13, 2012. 

J.2 Allocation of Available Fee 

Because the services to be determined (TBD) under this Contract directly support the mission contractors, 
and because such services are integral to the environmental cleanup mission at Hanford, DOE will heavily 
weigh the assignment of fee toward the following strategic areas of the Contract: 

 Effective Site Cleanup – Deliver Sitewide services and reliable infrastructure to enable achievement 
of cleanup contractors’ key milestones and regulatory commitments. 

 Efficient Site Cleanup – Align resources and capabilities to support and reduce the cost of the Site 
cleanup mission. 

Objective performance outcomes are allocated at least 60% of the available fee, and subjective 
performance outcomes are allocated up to 40% of the available fee. 

J.3 Ratings 

Payment of fee is subject to the fee reduction terms of this Contract and Fee Determining Official (FDO) 
approval that the Contractor has achieved the stated outcomes and satisfied the specific completion 
criteria. The evaluation of objective outcomes will include a subjective determination regarding quality, 
timeliness, cost, and effectiveness. Consistent with FAR 16.401(e), the criteria listed in Table J-4.1, 
Subjective Performance Ratings and Definitions, will be used in the evaluation of only subjective 
outcomes (Performance Outcome 3.0). 

The Contractor, through the submission of monthly progress reports, shall identify issues potentially 
affecting the completion of individual outcomes and the overall success of the contract, with actions taken 
or recommended to resolve those issues.  
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Table J-4.1. Subjective Performance Outcome Ratings and Definitions 
Applicable to Performance Outcome 3.0 Only 

Adjectival 
Rating Definition % of Fee Earned

Excellent 

Contractor has exceeded almost all of significant award fee criteria and 
has met overall cost, schedule, and technical performance requirements of 
the Contract in the aggregate as defined and measured against the criteria 
in the award fee plan for the award fee evaluation period. Contractor’s 
work is highly professional. Contractor solves problems with very little 
Government involvement. Contractor is proactive and takes an aggressive 
approach in identifying problems and their resolution, including those 
identified in the risk management process, with a substantial emphasis on 
performing quality work in a safe manner within cost/schedule 
requirements. No significant rework. 

91% to 100% 

Very Good 

Contractor has exceeded many of the significant award fee criteria and has 
met overall cost, schedule, and technical performance requirements of the 
Contract in the aggregate as defined and measured against the criteria in 
the award fee plan for the award fee evaluation period. Contractor solves 
problems with minimal Government involvement. Contractor is usually 
proactive and demonstrates an aggressive approach in identifying 
problems and their resolution, including those identified in the risk 
management process, with an emphasis on performing quality work in a 
safe manner within cost/schedule requirements. Problems are usually 
self-identified and resolution is self-initiated. Some limited, low-impact 
rework within normal expectations.  

76% to 90% 

Good 

Contractor has exceeded some of the significant award fee criteria and has 
met overall cost, schedule, and technical performance requirements of the 
contract in the aggregate as defined and measured against the award fee 
plan for the award fee evaluation period. Contractor is able to solve basic 
problems with adequate emphasis on performing quality work in a safe 
manner within cost/schedule objectives. The rating within this range will 
be determined by level of necessary Government involvement in problem 
resolution, including those problems identified in the risk management 
process, and extent to which the performance problem is self-identified 
versus Government-identified. Some rework required that unfavorably 
impacted cost and/or schedule. 

51% to 75% 

Satisfactory 

Contractor has met overall cost, schedule, and technical performance 
requirements of the contract in the aggregate as defined and measured 
against the criteria in the award fee plan for the award fee evaluation 
period. Contractor has some difficulty solving basic problems, and cost, 
schedule, safety, and technical performance needs improvement to avoid 
further performance risk. Government involvement in problem resolution, 
including those problems identified in the risk management process, is 
necessary. Some rework required that unfavorably impacted cost and/or 
schedule. 

<50% 

Unsatisfactory 
Contractor has failed to meet overall cost, schedule, and technical 
performance requirements of the contract in the aggregate as defined and 
measured against the criteria in the award fee plan for the award fee 

0% 
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Table J-4.1. Subjective Performance Outcome Ratings and Definitions 
Applicable to Performance Outcome 3.0 Only 

Adjectival 
Rating Definition % of Fee Earned

evaluation period. Contractor does not demonstrate an emphasis on 
performing quality work in a safe manner within cost/schedule objectives. 
Contractor is unable to solve problems and Government involvement in 
problem resolution, including those problems identified in the risk 
management process, is necessary. Excessive rework required that had 
significant unfavorable impact on cost and/or schedule. 

 

J.4 Fee Structure 

Table J-4.2. Fee Structure 

Strategic Area Alignment to Cleanup Mission Performance Outcomes Fee 

1.0 Effective Site 
Cleanup 

Deliver Sitewide services and 
reliable infrastructure 

1.1 
Achievement of cleanup Contractors’ 
key milestones and regulatory 
commitments 

XX%

2.0 Efficient Site 
Cleanup 

Align resources and capabilities to 
support the Site cleanup mission 

2.1 Reduced cost of Site cleanup XX%

Target Objective Performance Outcome Fee Allocation: ($Available Fee × XX% = $XX,XXX,XXX) XX%

3.0 Comprehensive 
Performance 

Comprehensive Performance 3.1 Subjective outcome YY%

Target Subjective Performance Outcome Fee Allocation: ($Available Fee × YY% = $YY,YYY,YYY) YY%

 

J.5 Performance Outcomes 

Table J-4.3. FYXX Performance Outcomes 

Performance Outcome 1.1 

Achievement of cleanup Contractors’ key milestones and regulatory commitments Fee XX% 

Strategic Area 1.0: Effective Site Cleanup 

Alignment to the Cleanup Mission: Deliver Sitewide services and reliable infrastructure 

Completion Criterion 1.1.1 

Demonstrate the following performance measurement targets were met Fee XX% 
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Table J-4.3. FYXX Performance Outcomes 

Due Date MM/DD/YY  

Measure 
See performance 
measures below 

Performance 
Level 

See below Fee Range See below 

Title Measure 
Target/ 

Performance 
Level 

Fee Range 

Biological Controls – Pest Removal 
Days to close service catalog request 
Percent 3 business day completion 

≥85% 
<85% 

91-100%  
0-90% 

Biological Controls – Tumbleweed 
Removal 

Days to close catalog service request 
Percent 15 business day completion 

≥80% 
<80% 

91-100%  
0-90% 

Biological Controls – Vegetation 
Acres treated 
Percent on time campaign fulfillment 

≥85% 
<85% 

91-100% 
0-90% 

Contractor Assurance System – 
Assessments 

Percent on time completion of scheduled 
assessments by year end 

≥85% 
<85% 

91-100% 
0-90% 

Contractor Assurance System – 
Causal Analyses 

Percent on time completion of causal 
analyses 

≥80% 
<80% 

91-100% 
0-90% 

Contractor Assurance System – 
Issue Resolution 

Percent on time screening of newly 
identified issue identification forms 

≥90% 
<90% 

91-100% 
0-90% 

Crane and Crew Support 

Days to fulfill request 
Percent 2 business day turnaround time 
(standard requests) 
Percent 1 business day turnaround time 
(emergency requests) 

≥85% 
<85% 

91-100% 
0-90% 

Facilities Maintenance 
Number of managed task work 
completed as scheduled 
Percent on time completion 

≥85% 
<85% 

91-100% 
0-90% 

Fire Systems – Inspection, Testing, 
and Maintenance 

Percent on time completion 
≥90% 
<90% 

91-100% 
0-90% 

Fire Systems – Priority 1 Emergency 
Impairments 

Number of open Priority 1 Emergency 
Impairments at month end 

≤3 
>3 

91-100% 
0-90% 

Fire Systems – Priority 2 System 
Restrictions 

Number of Priority 2 System Restrictions 
at month end 

≤18 
>18 

91-100% 
0-90% 

Fire Systems – Priority 3 System 
Restrictions 

Number of Priority 3 System Restrictions 
at month end 

≤40 
>40 

91-100% 
0-90% 

Fire Systems – Priority 4 System 
Deficiencies 

Open Priority 4 System Deficiencies at 
year end 

≤40 
>40 

91-100% 
0-90% 

Fire Systems – Priority 5 
Maintenance Items 

Open Priority 5 Maintenance Items at 
year end 

≤175 
>175 

91-100% 
0-90% 
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Title Measure 
Target/ 

Performance 
Level 

Fee Range 

Fire Systems – Priority 2 System 
Restrictions 

Age of open Priority 2 System 
Restrictions at month end 

≤180 days 
>180 days 

91-100% 
0-90% 

Fire Systems – Priority 3 System 
Restrictions 

Age of open Priority 3 System 
Restrictions at month end 

≤365 days 
>365 days 

91-100% 
0-90% 

Fleet Services – Heavy Equipment 
(Cranes) 

Percent in service 
≥70% 
<70% 

91-100% 
0-90% 

Fleet Services – Heavy Equipment 
(Excavators) 

Percent in service 
≥90% 
<90% 

91-100% 
0-90% 

Fleet Services – Heavy Equipment 
(General Purpose) 

Percent in service 
≥90% 
<90% 

91-100% 
0-90% 

Fleet Services – Light Equipment 
(Hanford Patrol) 

Percent in service 
≥90% 
<90% 

91-100% 
0-90% 

Fleet Services – Light Equipment 
(Hanford Fire) 

Percent in service 
≥85% 
<85% 

91-100% 
0-90% 

Fleet Services – Light Equipment 
(Special Purpose Trucks) 

Percent in service 
≥90% 
<90% 

91-100% 
0-90%0 

Information Technology – 
Cyber Security/System Patching 

Days to deploy patch 
Percent 14 business day turnaround time 
(desktops/databases/servers) 

≥97% 
<97% 

91-100% 
0-90% 

Radiological Site Services – 
Dosimetry External Services 

Days to completion 
Percent 10 business day turnaround time 
(routine exchanges) 
Percent 30 business day turnaround time 
(annual exchanges) 

≥95% 
<95% 

91-100% 
0-90% 

Radiological Site Services – 
Instrumentation Calibration 

Number of on time requests completed 
Percent 10 day turnaround time 

≥90% 
<90% 

91-100% 
0-90% 

Completion Criterion 1.1.2 

Demonstrate effective management of electric, water, and sewer utilities to maximize 
reliability and redundancy.  
Success criteria for water utilities: 

 Maintain raw water pressure at interface control document level; 
 Maintain potable water pressure at interface control document level; 
 Perform preventative maintenance at 90% or better each month; 
 Reduce corrective maintenance (including backlog) to an average completion 

of 365 days or less; 
 Ensure that water quality samples are completed on time; and 
 Submit quarterly System Health Report (SHR), by Engineering, one calendar 

month after each quarter. 
Success criteria for sewer utilities: 

 Perform preventative maintenance at 90% or better each month; 
 Reduce corrective maintenance (including backlog) to an average completion 

of 365 days or less; and 

Fee XX% 

Due 
Date 

MM/DD/YY 
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 Submit quarterly SHR, by Engineering, 1 calendar month after each quarter. 
Success criteria for electrical utilities: 

 Electrical power availability – minimize the number of unplanned power 
outages of important transformers to no more than 50; 

 Perform preventative maintenance at 90% or better each month; 
 Reduce corrective maintenance backlog identified prior to MM/DD/YY by 

65%; and 
 Submit quarterly SHR, by Engineering, 1 calendar month after each quarter. 

Measure Timeliness, quality, and completeness 
Performance 
Level 

Excellent 
Very Good 

Fee 
Range 

91-100% 
76-90% 
51-75% 

Completion Criterion 1.1.3 

Demonstrate effective development and management of reliability projects to ensure that 
mission milestones and regulatory commitments are met:  
 L-894, Raw Water Cross Connections – Complete construction of the cross tie line 

by the baseline date of MM/DD/YY. 
 L-897, 200 Area Water Treatment Plant (Direct Feed Low-Activity Waste Essential) 

– Complete definitive design by TBD (based on Congressional authorization). 
 L-850, Replace 200W 1.1M-gal PW tank (Direct Feed Low-Activity Waste 

Essential) – Complete design by TBD (based on Congressional Authorization). 
 L-898, 100 Area Mission Critical Distribution Feeders Replacement – Complete 

conceptual design by MM/DD/YY. 
 L-906, Hanford Fire Department Station 92 Expansion – Complete conceptual design 

by MM/DD/YY. 
 L-791, RFL Transfer Trip – Complete design and installation of fiber optic cable 

from fox box 6FX2 on Pole E2476 to the A-9 substation by MM/DD/YY. 
 L-801, Upgrade Supervisory Control and Data Acquisition – Complete conceptual 

design by MM/DD/YY.  
 Demonstrate that Reliability Project Investment Portfolio Baseline Planning & 

Contracts (both design and construction) are fully developed and written so they may 
be novated and otherwise assumed by a successor contractor and executed with zero 
replanning or other rework by MM/DD/YY. 

DOE will focus its review of completion of these project activities to ensure that they 
demonstrate the following: 
 Mission need was identified through sound business case analysis. 
 Project execution supported mission milestones and regulatory commitments. 
 Credible, objective, and transparent reviews of the performance bases. 
 Performance bases integrated key mission and regulatory milestones. 
 Effective execution and turnover to operations, including the development of a 

systems maintenance plan, as needed. 
 The project resolved the identified mission need, as appropriate. 

Fee XX% 

Due 
Date 

MM/DD/YY 

Measure Timeliness, quality, and completeness 
Performance 
Level 

Excellent 
Very Good 

Fee 
Range 

91-100% 
76-90% 
51-75% 

Performance Outcome 2.1 

Reduced cost of Site cleanup Fee XX% 

Strategic Area 2.0: Efficient Site Cleanup 

Alignment to the Cleanup Mission: Align resources and capabilities to support the Site cleanup mission 
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Completion Criterion 2.1.1 

Maximize efficient Contractor use of resources to meet OHCs’ changing project needs

Fee XX% 

Due 
Date 

MM/DD/YY  

Measure 

Cumulative year-to-date percent 
composite over/under liquidation rates of 
usage-based services pools (calculated in 
the following manner: 
 
∑ (Direct Labor Adders’ and Usage Based Services’ Year-
to-Date over/under Liquidations) 
 
∑ (Direct Labor Adders’ and Usage Based Services’ Year-
to-Date Liquidations) 

Performance 
Level 

±0-5% 
±6-7% 
>±7% 

Fee 
Range 

91-100% 
76-90% 
0-75% 

Completion Criterion 2.1.2 

 Demonstrate effective Hanford Site integration including, but not limited to, 
identifying longstanding or emerging issues that affect efficient Site operations and 
provide recommendations for improvement. 

 Through the capacity-limiting constituents and Contractor Interface Board processes, 
provide DOE with an unfiltered, forward looking view of emerging operational, 
budget, regulatory, or contractual issues. 

 Conduct Operational Excellence Events: 40% of the Contractor’s FYXX Operational 
Excellence events will be focused on cross-cutting inter-contractor Site integration 
opportunities. 

 Special Projects: Implementation of the FYXX activities from the EAS implementation 
schedule. Implement the FYXX selected asset management system of computerized 
maintenance management systems. 

 Through an annual Site Integration Self-Assessment Report, evaluate how well the 
Contractor performed the above measures against the stated objectives. 
The Contractor’s approach, objectives, tools and processes, and results will be 
considered as part of the report, which shall be submitted by MM/DD/YY.  

Fee XX% 

Due 
Date 

MM/DD/YY

Measure Timeliness, quality, and effectiveness 
Performance 
Level 

Excellent 
Very Good 

Fee 
Range 

91-100% 
76-90% 
51-75% 

Performance Outcome 3.1 

Strategic Area 3.0: Comprehensive Performance Fee YY%

 Execute the balance of contract work scope within the contract requirements, terms, and conditions while 
demonstrating excellence in quality, schedule, management, cost control, small business utilization, and 
regulatory compliance. 

 Fulfill expectations of the Contractor’s Community Commitment Plan. 
 Provide leadership to improve management effectiveness and collaborate and participate proactively with 

customers.  
 Work with DOE and OHCs in a spirit of cooperation to demonstrate operational excellence to include, but not 

limited to, the following areas: 
 Business and financial management using approved purchasing, estimating, property, budget, planning, 

billing, labor, accounting, and performance measurement systems while providing visibility and 
transparency to DOE with respect to each of the foregoing.  
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 Contract change management and subcontract administration and consent activities (e.g., proposal review 
and negotiation process, including timely and adequate submission of proposals and requests for additional 
data, timely counteroffers, and attaining small business goals). 

 Safeguards and security, fire department operations, emergency response, and emergency 
operations/emergency management. 

 Land management. 
 Infrastructure and services program management, operations, and maintenance. 
 Effective contractor human resources management. 
 Problem identification and corrective action implementation and effectiveness. 

 Perform work safely and in a compliant manner that ensures adequate protection of the workers, public, 
environment, and national security assets while meeting the performance expectations of the contract.  

 

J.6 Completion Criteria 1.1 Supporting Details 

Table J-4.4. FYXX Performance Measures 

PM J34-1: Biological Controls – Pest Removal 

Service area Biological Controls (Pest Removal) 

Corresponding J-3 34 Corresponding SDD TBD Corresponding PI (FY19) 1.1 

Performance Measure Details 

Objective Reduce biological hazards to employees and operations 

Measure Days to close service catalog request 

Calculation methodology Number of on time requests completed divided by total number of requests  

Target ≥85% three business day completion 

Contractor’s stoplight 
levels 

Green: ≥85%, Yellow: 84-80%, Red: <80% 

Bounding conditions 

Customers must use the Service Catalog for requests (clock starts when request is 
entered into the Service Catalog). 

Customers/OHCs cannot impede immediate access to building or area due to their 
resource constraints (i.e., escorts, locks, cancelations).  

Weather delays preventing reaching or accessing building or area will not be counted 
towards PI/performance measure.  

Reporting 

Frequency Period Internal Contractor Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J34-1: Biological Controls – Tumbleweed Removal 

Service area Biological Controls (Tumbleweed Removal) 

Corresponding J-3 34 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 
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Table J-4.4. FYXX Performance Measures 

Performance Measure Details 

Objective Minimize the impact to customer operations through responsive tumbleweed removal 

Measure Days to close catalog service request 

Calculation methodology Number of on time requests completed divided by total number of requests 

Target ≥80% 15 business day completion 

Contractor’s stoplight 
levels 

Green: ≥80%, Yellow: 79-75%, Red: <75% 

Bounding conditions 

 Customers must use the service catalog for requests. 
 Excludes reporting from December through February due to resources allocated to 

weather and road conditions. 
 Campaign schedule adherence is dependent on OHC access and support 

(e.g., minimal number of OHC cancelations). Where access cannot be attained, the 
service request will be closed and not counted and a new service request will have 
to be generated. 

 Equipment downtime and time in Environmental Restoration Disposal Facility/tank 
farms are excluded from calculation. 

Reporting 

Frequency Period Internal Contractor Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 
FYXX Performance Measure 

PM J34-1: Biological Controls – Vegetation 

Service area Biological Controls (Vegetation) 

Corresponding J-3 34 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Reduce evasive plants and noxious weeds to minimize biological uptake and transport 
of contaminants 

Measure Acres treated 

Calculation methodology Numbers of acres treated divided by monthly planned treatments 

Target ≥85% of on time campaign fulfillment 

Contractor stoplight 
levels 

Green: ≥85%, Yellow: 84-80%, Red: <80%  

Bounding conditions 

Campaign refers to both the number of acreage and the schedule. 

Campaigns are limited to a seasonal schedule that is developed by Biological Controls 
project (e.g., some months will have no activity). 

Campaign schedule adherence is dependent on OHC access and support (e.g., minimal 
number of OHC cancelations). 
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Table J-4.4. FYXX Performance Measures 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

Contractor Assurance System – Assessments  

Service area Contractor Assurance System – Assessments 

Corresponding J-3 N/A Corresponding SDD N/A Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective Complete assessments as scheduled 

Measure Percent on time completion of scheduled assessment 

Calculation methodology 
Number of assessments completed divided by total assessments scheduled at the 
beginning of the FY 

Target >85% completed by September 30, 20XX 

Contractor stoplight 
levels 

Green: >85%; Yellow: 84%-80%; Red: <80% 

Bounding conditions N/A 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

Contractor Assurance System – Causal Analyses  

Service area Contractor Assurance System – Causal Analyses  

Corresponding J-3 N/A Corresponding SDD N/A Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective Complete causal analyses within procedurally mandated timeframe 

Measure Percent on time completion of causal analyses 

Calculation methodology Number of casual analyses completed divided by total casual analyses due 

Target >80% completed within 45 days 

Contractor stoplight 
levels 

Green: >80%; Yellow: 79%-70%; Red: <70% 

Bounding conditions N/A 
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Table J-4.4. FYXX Performance Measures 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

Contractor Assurance System – Issue Resolution  

Service area Contractor Assurance System – Issue Resolution 

Corresponding J-3 N/A Corresponding SDD N/A Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective Issues shall be screened for significance and assigned to responsible management 

Measure Percent on time screening of newly identified issue identification forms 

Calculation methodology Number of issues initiated divided by total issues screened 

Target >90% of issues screened within 5 days of initiation 

Contractor stoplight 
levels 

Green: >90%; Yellow: 89%-80%; Red: <80% 

Bounding conditions N/A 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J35-1: Crane and Crew Support 

Service area Crane and Crew Support 

Corresponding J-3 35 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective Align crane and crew resources to meet Site customer needs 

Measure Days to fulfill request 

Calculation 
Methodology 

Total on time requests divided by total number of requests 

Target 
≥85% 2 business day turnaround time (standard requests)/1 business day turnaround 
time (emergency requests) 

Contractor stoplight 
levels 

Green: ≥85%, Yellow: 84-80%, Red: <80% 

Bounding conditions Response time calculated using normal business hours 
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Table J-4.4. FYXX Performance Measures 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J36-1: Facilities Maintenance 

Service area Facility Maintenance 

Corresponding J-3 36 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Timely completion of facility maintenance scheduled work to support customer 
operations 

Measure Number of managed task work completed as scheduled 

Calculation methodology 
Percent of managed task work completed per the weekly schedule; number of managed 
task requests completed divided by total number of managed task scheduled 

Target ≥85% on time completion 

Contractor stoplight 
levels 

Green: ≥85%, Yellow: 84-80%, Red: <80% 

Bounding conditions 

 Work control establishes weekly schedule based on customer needs and priorities. 
 Work cancelled by the customer after the schedule is published will not be counted.
 Delays due to customer access restrictions, or facility conditions, or facility 

personnel unable to support will not be counted. 
 Lockout/tagout by OHCs will not be counted. 
 Delays due to weather conditions will not be counted. 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J20-1: Fire Protection System Maintenance 

Service area Fire Systems Inspection, Testing, and Maintenance 

Corresponding J-3 20 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 
Objective Maintain high standard of fire protection system operability 

Measure Number of preventive maintenance packages completed 

Calculation methodology Number of packages completed divided by the total number of packages 

Target >90% packages completed 

Contractor stoplight 
levels 

Green: >90%, Yellow: 85-89%, Red: <85% 

Bounding conditions Includes backlog (cannot cause facility impairment to safety systems) 
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Table J-4.4. FYXX Performance Measures 

Reporting
Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J20-2: Fire Protection System Maintenance 

Service area Fire Systems – Priority 1 Emergency Impairments 

Corresponding J-3 20 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Correct emergency impairments in a timely manner while ensuring fire system 
operability and compliance with facility documented safety analyses (DSA) and life 
safety codes 

Measure Emergency impairments 

Calculation methodology Number of emergency impairments open at month end 

Target <3 open emergency impairments open at month end 

Contractor stoplight 
levels 

Green: <3, Yellow: 4 to 8, Red: >8 

Bounding conditions 

 Delays due to customer access restrictions, facility conditions, prerequisite work 
outside of FSM control, or facility personnel unable to support will not be counted. 

 Lockout/tagout by OHCs will not be counted. 
 Delays due to weather conditions will not be counted. 
 Emergency impairments that occur on the last business day of the month will not 

be counted. 
Does not include: 
 Maintenance of fire sprinkler and fire alarm systems at PNNL and other 

non-Hanford contractor’s facilities. 
 Maintenance of fire sprinkler and fire alarm systems at Plutonium Finishing Plant 

facilities. 
 Maintenance of fire protection equipment and building features such as fire 

barriers, fire dampers, emergency lights, fire extinguishers. 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J20-3: Fire Protection System Maintenance 

Service area Fire Systems – Priority 2 System Restrictions 

Corresponding J-3 20 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Correct Priority 2 System Restrictions in a timely manner while ensuring fire system 
operability and compliance with facility DSAs and life safety codes 

Measure Priority 2 System Restrictions 

Calculation methodology Number of Priority 2 System Restrictions at month end 
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Table J-4.4. FYXX Performance Measures 

Target <18 total Priority 2 System Restrictions at month end 

Contractor stoplight 
levels 

Green: <18, Yellow: 19-25, Red: >25  

Bounding conditions 

 Delays due to customer access restrictions, facility conditions, prerequisite work 
outside of FSM control, or facility personnel unable to support will not be counted. 

 Lockout/tagout by OHCs will not be counted. 
 Delays due to weather conditions will not be counted. 
Does not include: 
 Maintenance of fire sprinkler and fire alarm systems in PNNL and other 

non-Hanford contractor’s facilities. 
 Maintenance of fire protection equipment and building features such as fire 

barriers, fire dampers, emergency lights, and fire extinguishers. 
Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J20-4: Fire Protection System Maintenance 

Service area Fire Systems – Priority 3 System Restrictions or Deficiencies 

Corresponding J-3 20 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Correct Priority 3 System Restrictions or deficiencies in a timely manner while ensuring 
fire system operability and compliance with facility fire and life safety codes 

Measure Priority 3 System Restrictions or deficiencies 

Calculation methodology Number of Priority 3 System Restrictions or deficiencies at month end 

Target ≤40 total Priority 3 System Restrictions at month end 

Contractor stoplight 
levels 

Green: ≤40, Yellow: 41-55 Red: >55  

Bounding conditions 

 Delays due to customer access restrictions, facility conditions, prerequisite work 
outside of FSM control, or facility personnel unable to support will not be counted. 

 Lockout/tagout by OHCs will not be counted. 
 Delays due to weather conditions will not be counted. 
Does not include: 
 Maintenance of fire sprinkler and fire alarm systems in PNNL and other 

non-Hanford contractor’s facilities.  
 Maintenance of fire protection equipment and building features such as fire 

barriers, fire dampers, emergency lights, fire extinguishers. 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J20-5: Fire Protection System Maintenance 

Service area Fire Systems – Priority 4 System Deficiencies 
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Table J-4.4. FYXX Performance Measures 

Corresponding J-3 20 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Correct Priority 4 System Deficiencies in a timely manner while ensuring fire system 
operability and compliance with facility DSAs and life safety codes 

Measure Priority 4 System Deficiencies 

Calculation methodology Open Priority 4 System Deficiencies at the end of 5/25/XX 

Target Priority 4 System Deficiencies ≤40 at the end of 5/25/XX 

Contractor stoplight 
levels 

Green: ≤40, Yellow: 41-55, Red: >55 

Bounding conditions 

 Delays due to customer access restrictions, facility conditions, prerequisite work 
outside of FSM control, or facility personnel unable to support will not be counted. 

 Lockout/tagout by OHCs will not be counted.  
 Delays due to weather conditions will not be counted.  
Does not include:  
 Maintenance of fire sprinkler and fire alarm systems in PNNL and other 

non-Hanford contractor’s facilities.  
 Maintenance of fire protection equipment and building features such as fire 

barriers, fire dampers, emergency lights, fire extinguishers. 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Annually Annual Within 10 business days of the end of 5/25/XX 

FYXX Performance Measure 

PM J20-6: Fire Protection System Maintenance 

Service area Fire Systems – Priority 5 Maintenance Items 

Corresponding J-3 20 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Correct Priority 5 Maintenance Items in a timely manner while ensuring fire system 
operability and compliance with facility DSAs and life safety codes 

Measure Priority 5 Maintenance Items 

Calculation methodology Open Priority 5 Maintenance Items at the end of 5/25/XX 

Target Open Priority 5 Maintenance Items ≤175 at the end of 5/25/XX 

Contractor stoplight 
levels 

Green: ≤175, Yellow: 176-200, Red: >200 
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Table J-4.4. FYXX Performance Measures 

Bounding conditions 

 Delays due to customer access restrictions, facility conditions, prerequisite work 
outside of FSM control, or facility personnel unable to support will not be counted. 

 Lockout/tagout by OHCs will not be counted. 
 Delays due to weather conditions will not be counted. 
Does not include:  
 Maintenance of fire sprinkler and fire alarm systems in PNNL and other 

non-Hanford contractor’s facilities. 
 Maintenance of fire protection equipment and building features such as fire 

barriers, fire dampers, emergency lights, fire extinguishers. 
Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Annual Within 10 business days of the end 5/25/XX 

FYXX Performance Measure 

PM J20-7: Fire Protection System Maintenance 

Service area Fire Systems – Priority 2 System Restrictions 

Corresponding J-3 20 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Correct Priority 2 System Restrictions in a timely manner while ensuring fire system 
operability and compliance with facility DSAs and life safety codes 

Measure Age of open Priority 2 System Restrictions 

Calculation methodology Age of open Priority 2 System Restrictions at month end 

Target Zero open Priority 2 System Restrictions >180 days old at month end 

Contractor stoplight 
levels 

Green: Age = 0>180 days old, Yellow: 181-365 days old, Red: >365 days old 

Bounding conditions 

 Delays due to customer access restrictions, facility conditions, prerequisite work 
outside of FSM control, or facility personnel unable to support will not be counted. 

 Lockout/tagout by OHCs will not be counted. 
 Delays due to weather conditions will not be counted. 
Does not include:  
 Maintenance of fire sprinkler and fire alarm systems in PNNL and other 

non-Hanford contractor’s facilities.  
 Maintenance of fire protection equipment and building features such as fire 

barriers, fire dampers, emergency lights, fire extinguishers.  
Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J20-8: Fire Protection System Maintenance 

Service area Fire Systems – Priority 3 System Restrictions 

Corresponding J-3 20 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 
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Table J-4.4. FYXX Performance Measures 

Performance Measure Details 

Objective 
Correct Priority 3 System Restrictions in a timely manner while ensuring fire system 
operability and compliance with facility DSAs and life safety codes 

Measure Age of open Priority 3 System Restrictions 

Calculation methodology Age of open Priority 3 System Restrictions at month end 

Target Zero Priority 3 System Restrictions (P-3) >365 days old at month end 

Contractor stoplight 
levels 

Green: Age = 0>260 days old, Yellow: 261-547 days old, Red: ≥548 days old 

Bounding conditions 

 Delays due to customer access restrictions, facility conditions, prerequisite work 
outside of FSM control, or facility personnel unable to support will not be counted. 

 Lockout/tagout by OHCs will not be counted. 
 Delays due to weather conditions will not be counted. 
Does not include:  
 Maintenance of fire sprinkler and fire alarm systems in PNNL and other non-

Hanford contractor’s facilities.  
 Maintenance of fire protection equipment and building features such as fire 

barriers, fire dampers, emergency lights, fire extinguishers. 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J38: Fleet Services – Heavy Equipment (Cranes, Excavators, General Purpose) 

Service area Fleet Services. 

Corresponding J-3 38 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective Maximize equipment availability 

Measure 

In-service times for 3 categories: 

Cranes; 

Excavators; and 

General purpose (e.g., road maintenance equipment, augers/drills, graders, plows, 
bucket lifts, portable pumps, smoke ejectors, sanders, rubber tired tractors, crawler 
tractors, vibrating compactors, welders, farm machinery, boats, and boat engines). 

The clock is started and stopped by a computer-generated time stamp on the work 
document, which is triggered by a “start” and “complete” radial button. 

Calculation methodology 
Percentage of (total hours minus down time hours) divided by total hours collected by 
month and averaged over the year for each category 

Target 

Percent in-service: 

Cranes – ≥70% 

Excavators – ≥90% 
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Table J-4.4. FYXX Performance Measures 

General purpose – ≥90% 

Contractor stoplight 
levels 

Cranes:  

≥70% – Green 

69-65% – Yellow 

<65% – Red 

Excavators:  

≥90% – Green 

89-85% – Yellow 

<85% – Red 

General Purpose:  

≥90% – Green 

89-85% – Yellow 

<85% – Red 

Bounding conditions 

 Critical equipment only as defined above.  
 Delays due to customer not meeting appointments will not be counted.  
 Delays waiting for manufacturer, customer, or vendor instructions will not be 

counted.  
 24/7.  

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J38: Fleet Services – Light Equipment (Hanford Patrol, Hanford Fire, Special Purpose Trucks) 

Service area Fleet Services 

Corresponding J-3 38 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective Maximize equipment availability 

Measure 

In-service times for three categories of light vehicles: 
 Hanford Patrol (e.g., security sedans, vans, sport utility vehicles, and four-wheel 

drive trucks/vehicles). 
 Hanford Fire (e.g., ladder and aerial trucks, brush trucks, water tenders, and 

ambulances). 
 Special purpose trucks (e.g., sedans, buses, two- and four-wheel drive pickups, 

vans, scooters, and sport utility vehicles). 
The clock is started and stopped by a computer-generated time stamp on the work 
document which is triggered by a “start” and “complete” radial button. 

Calculation methodology 
Percentage of (total hours minus hours down time) divided by total hours collected by 
month and averaged over the year for each category 

Target 

Percent in-service:  
Hanford Patrol – 90% 
Hanford Fire – 85% 
Special purpose trucks – 90% 
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Table J-4.4. FYXX Performance Measures 

Contractor stoplight 
levels 

Hanford Patrol: 
 ≥90% – Green 
 89-85% – Yellow 
 <85% – Red 

Hanford Fire: 
 ≥85% – Green 
 84-80% – Yellow 
 <80% – Red 

Special purpose trucks: 
 ≥90% – Green 
 89-85% – Yellow 
 <85% – Red 

Bounding conditions 

 Critical equipment only as defined above.  
 Delays due to customer not meeting appointments will not be counted.  
 Delays due to manufacturer, customer, or vendor instructions will not be 

counted.  
 24/7.  

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J14-1: Cyber Security – System Patching 

Service area Cyber Security 

Corresponding J-3 14 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective 
Ensure system stability, integrity, and security by deploying software patches in a 
timely manner to support system users 

Measure Days to deploy patch 

Calculation methodology Number of on time patches deployed divided by total number of patches received 

Target 
14 business day turnaround time (desktops)/14 business day turnaround time 
(databases/servers) 

Contractor stoplight 
levels 

Green: ≥97%, Yellow: 96-94%, Red: <94% 

Bounding conditions 

Turnaround time clock begins as soon as patch is received from software vendor. 

Includes the standard Microsoft operating system on desktops, thin clients, and servers 
as maintained by the desktop/server image, Linux servers, and managed Oracle® and 
Microsoft SQL® databases running the Site supported standard and enterprise versions 
of Oracle and SQL and maintained within the 2 Hanford data centers.  

Only includes security related patches as identified by software vendor and rated high or 
critical. 

Excludes enclaves and the Occupational Medical Services Contractor along with 
Androids, Apple iOS, Blackberry, and other non-Windows devices as well as SQL 
Express, CE®. 
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Table J-4.4. FYXX Performance Measures 

The desktop patch is considered complete once available for deployment through 
SysPatch or included as part of the recompose of the production thin client pool. 

Approved customer-requested delays, systems with a risk assessment in place, and/or 
patches that do not pass test plans and have email concurrence of the Contractor 
Information Security System Manager or delegate are exempt from this performance 
measure. 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J32-3: Dosimetry – External Services 

Service area Dosimetry Services 

Corresponding J-3 32 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 

Objective Provide timely dosimetry response to external customers 

Measure Days to completion 

Calculation methodology Total on time requests divided by total number of requests 

Target 
≥95% 10 business day turnaround time (routine exchanges)/30 business day turnaround 
time (annual exchanges) 

Contractor stoplight 
levels 

Green: ≥95%, Yellow: 94-90%, Red: <90%  

Bounding conditions N/A 

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

FYXX Performance Measure 

PM J32-1: Radiological Instrumentation Calibration 

Service area Radiological Instrumentation 

Corresponding J-3 32 Corresponding SDD TBD Corresponding PI 
(FYXX) 
1.1 

Performance Measure Details 
Objective Provide radiological instrumentation calibration in support of the cleanup mission  

Measure Number of on time requests completed 

Calculation methodology Number of on time requests completed divided by total number of requests 

Target ≥90% 10 day turnaround time 
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Contractor stoplight 
levels 

Green: ≥90%, Yellow: 89-85%, Red: <85% 

Bounding conditions 

Turnaround time requirements are for routine calibrations and will not include special 
requests, modifications to instrumentations, and validations of new instrument requests. 

Radiological Site Services has certain capacity for calibrations according to current 
labor resources. A significant increase of demand by the client (e.g., a large influx of 
equipment in a limited amount of time) will not be considered normal workload 
conditions and will not be included in the on time delivery calculation.  

Reporting 

Frequency Period Internal Contractor’s Date of Submission 

Monthly Calendar month Within 10 business days of the end of the previous calendar month 

Note: Product names cited in this table are trademarks or registered trademarks of their respective companies. 

FSM = Fire Systems Maintenance 

N/A = Not Applicable 

PI = Performance Incentive 

SDD = Site Stewardship Division 

 

  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031 ATTACHMENT J-4 

 

J-4-22 

 

This page intentionally left blank. 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031                                                                       ATTACHMENT J-5A 

J-5-i 

Attachment J-5 

Performance Guarantee  
  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031                                                                       ATTACHMENT J-5A 

J-5-ii 

 

This page intentionally left blank



HANFORD MISSION ESSENTIAL SERVICES CONTRACT SECTION J 
CONTRACT NO. 89303320DEM000031                                                                       ATTACHMENT J-5A 

J-5-1 

 

This page intentionally left blank. 



 
 

 
Solicitation Number: 89303318REM000007 

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal. 
141 

9.0 PERFORMANCE GUARANTEE AGREEMENT [L.9 (i)] 

Enclosed are our Performance Guarantee Agreements, in accordance with the clause DOE-H-
2016 and identical to RFP Attachment L-1, fully executed and signed by the three HMIS parent 
entities: Leidos Integrated Technology, LLC; Centerra Group, LLC; and Parsons Government 
Services, Inc. 

9.1 Leidos Integrated Technology, LLC 
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9.2 Centerra Group, LLC 
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9.3 Parsons Government Services, Inc. 

 

 



 
 

 
Solicitation Number: 89303318REM000007 

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal. 
146 

 
  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT   SECTION J  
CONTRACT NO. 89303320DEM000031                        ATTACHMENT J-6A 

J-6-1 

 

PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

Attachment J-6 

Small Business Subcontracting Plan 
  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT   SECTION J  
CONTRACT NO. 89303320DEM000031                        ATTACHMENT J-6A 

J-6-2 

 

  



HANFORD MISSION ESSENTIAL SERVICES CONTRACT   SECTION J  
CONTRACT NO. 89303320DEM000031                        ATTACHMENT J-6A 

J-6-3 

 

This page intentionally left blank. 



 

 
 

 
 
 
 

Small Business Subcontracting Plan 
 
 

HMIS DUNS Number: 081308549 CAGE: 85E09 
 

Subcontracting Goals For 
Prime Contract/Solicitation No.:  89303318REM000007  

 
Prepared By: 

 
 

 
   
 Kodi Kosmoski 11/19/18 
 Subcontracts Team Lead 
 Revision One    09/17/2019 

 
 
 
 
 
 

Approval Concurrence on File: 
 Chireda Gaither  
 Small Business Liaison Officer (SBLO)  

 
 



 
 

 
Solicitation Number: 89303318REM000007 

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal. 
ii 

TABLE OF CONTENTS 

Page 
Table of Contents .......................................................................................................................... ii 
List of Figures ................................................................................................................................ ii 
1.0  Goals in Terms of Percentages of Total Planned Subcontracting Dollars [(d)(1)] ......3 
2.0  Total Dollars Planned to be Subcontracted [(d)(2)] ........................................................4 
3.0  Types of Supplies Subcontracted [(d)(3)] .........................................................................4 
4.0  Methods Used to Develop Subcontracting Goals [(d)(4)] ...............................................5 

4.1  Efforts to Validate Subcontractor Size Status [(c)(2), (e)(4), (e)(5), (e)(7)] ...........6 
4.2  Efforts to Subcontract With Small Disadvantaged Business (SDB) Concerns .......6 

5.0  Methods Used to Identify Potential Sources for Solicitation Purposes [(d)(5)] ............7 
6.0  Indirect Costs [(d)(6)] ........................................................................................................7 
7.0  Subcontracting Program Administrator [(d)(7)] ............................................................7 

7.1  Subcontracting Administrator Duties [(d)(7)] .........................................................8 
8.0  Equitable Small Business Opportunities to Compete for Subcontracts [(d)(8)] ..........9 
9.0  Utilization of Small Business Concerns Clause in all Subcontracts [(d)(9)] .................9 
10.  Assurances [(d)(10)] ...........................................................................................................9 

10.1  Semi-Annual and Annual Submittal of Reports ....................................................10 
11.  Records of Procedures Adopted to Comply with Requirements and Goals of the 

Plan [(d)(11)] .....................................................................................................................10 
11.1  Records on Each Subcontract Solicitation for Awards >$150,000........................11 
11.2  Outreach and Efforts to Contact ............................................................................11 
11.3  Monitoring Performance ........................................................................................11 

12.  Good Faith Efforts [(d)(12)] ............................................................................................12 
13.  Written Explanations [(d)(13)]........................................................................................12 
14.  Subcontractor Discussions [(d)(14)] ...............................................................................12 
15.  Payments to Small Business Contractors [(d)(15)] .......................................................12 
 
 

LIST OF FIGURES 

Figure I-1. Opportunity Period of Performance ...............................................................................2 
Figure 1-1. Goals Expressed as Percentage of Total Planned Subcontracting and Total Dollars 

Subcontracted ...........................................................................................................................3 
Figure 3-1. Subcontracted Supplies/Services ..................................................................................4 
Figure 7-1. Opportunity POCs .........................................................................................................7 
Figure 10-1. Reporting Types, Periods, and Due Dates ................................................................10 
 



 
 

 
Solicitation Number: 89303318REM000007 

Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal. 
1 

Introduction 

Policy Statement 

It is HMIS’ general policy that Small, Small Disadvantaged (including Alaska Native 
Corporations (ANC), Recognized Native American Tribes, and Native Hawaiian Organizations 
(NHO)), Woman-Owned, Veteran-Owned, Service-Disabled Veteran-Owned, and HUBZone 
Small Businesses (hereinafter referred to as “SBs and related subsets”); Historical Black 
Colleges and Universities; and other Minority Institutions shall have the maximum practicable 
opportunity to participate in performing meaningful contracts let by any Federal agency, 
including subcontracts for subsystems, assemblies, components, and related services for major 
systems. 

Hanford Mission Integration Solutions, LLC (herein referred to as HMIS) shall carry out this 
plan in the awarding of subcontracts to Small Business (SB) and related subset concerns to the 
fullest extent consistent with efficient contract performance. This plan reflects the Small 
Business Utilization as its commitment to carrying out its approach into contract performance. 
HMIS’ Small Business Subcontracting Program policy complies with 52.219-8 & 9 including the 
requirement that all types of SB (and related subset concerns) shall have an equitable opportunity 
to compete for subcontracts. 

HMIS shall comply with all government regulations including those concerning SB and 
related subset concerns. This includes PL 95-507, PL 99-661, PL 100-180, PL 100-656, PL 103-
355, PL 105-135, and PL 106-50. The intent of these regulations is also applied to any company 
activity that offers procurement/ subcontract opportunities. The following are protocols to ensure 
the participation of SBs in HMIS’ acquisition process: 

 During the proposal process, the small business team for each contract is identified up front 
including their roles. 

 Periodic training on the Small Business Program is provided to buyers and the program 
management team. 

 Source lists for all types of SBs are available to all procurement personnel. 
 Procurement, quality assurance, technical and financial staff is available to assist in 

developing SB and related subset concerns. 
 Special consideration may be given to SB and related subset concerns regarding payment 

within the negotiated contract terms. 
 Procurement representatives are a resource for Make or Buy decisions to ensure SB 

participation. 

This Individual Subcontracting Plan is in compliance with all laws, rules and regulations and 
addresses the fifteen (15) elements of FAR 52.219-9. It has been prepared for the opportunity 
identified on the cover page and described in the following section. In this plan, unless otherwise 
stated, the term “Small Business” refers to all aforementioned categories mentioned in the plan 
and the term “Opportunity” refers to the specific prime contract or solicitation identified on the 
cover page. 

Description of the Opportunity 

Opportunity Title: Department of Energy (DOE) Hanford Mission Essential Services 
Contract (HMESC) 

Description of the Opportunity: Provide direct support to the U.S. Department of Energy 
(DOE) and its contractors with cost-effective infrastructure and Site services that are integral and 
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necessary to accomplish the environmental cleanup mission.  The Contractor shall play a key 
role in ensuring that interfaces with and between Hanford Site customers (DOE Offices and 
OHCs) that affect their scope of work are managed in a manner that encourages open and 
proactive communication, collaboration, and cooperation. 

Opportunity Period of Performance: From: 02/01/19 to: 01/31/29 

 
Figure I-1. Opportunity Period of Performance 

Period of Performance 
Base From: 02/01/19              to: 01/31/24 
Option 1 From: 02/01/24              to: 01/31/27 
Option 2 From: 02/01/27              to: 01/31/29 
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1.0 GOALS IN TERMS OF PERCENTAGES OF TOTAL PLANNED SUBCONTRACTING DOLLARS [(d)(1)] 
The percentages contained in the below table represent the goals that will be entered into e-SRS and reported via the electronic 

Individual Subcontract Report (ISR). 
Figure 1-1. Goals Expressed as Percentage of Total Planned Subcontracting and Total Dollars Subcontracted 

 
Total Dollars to be 

Subcontracted 
(% of TCV*) 

Large Business
(% of Total 

Dollars to be 
Subcontracted)

Total SB 
(% of Total 

Dollars to be 
Subcontracted)

Small 
Disadvantaged

Business 
(% of Total SB)

Woman- 
Owned SB 

(% of Total SB)

HUBZone 
SB 

(% of Total SB)

Veteran- 
Owned SB 
(% of Total 

SB) 

Service 
Disabled 
Veteran- 

Owned SB 
(% of Total 

SB) 

Base 
Amount (&) $631,650,933.94  $284,242,920.27 $347,408,013.66 $27,792,641.09 $27,792,641.09 $13,896,320.55 $17,370,400.68 $13,896,320.55 

% of Subk $ 40% 45% 55% 8% 8% 4% 5% 4% 

Option 1 
Amount (&) $425,802,421.88  $191,611,089.85 $234,191,332.03 $18,735,306.56 $18,735,306.56 $9,367,653.28 $11,709,566.60 $9,367,653.28 

% of Subk $ 40% 45% 55% 8% 8% 4% 5% 4% 

Option 2 
Amount (&) $299,485,976.00  $134,768,689.20 $164,717,286.80 $13,177,382.94 $13,177,382.94 $6,588,691.47 $8,235,864.34 $6,588,691.47 

% of Subk $ 40% 45% 55% 8% 8% 4% 5% 4% 

Base + 
All 
Options 

Amount (&) $1,356,939,331.82 $610,622,699.32 $746,316,632.50 $59,705,330.60 $59,705,330.60 $29,852,665.30 $37,315,831.63 $29,852,665.30 

% of Subk $ 40% 45% 55% 8% 8% 4% 5% 4% 

* exclusive of the maximum value under the IDIQ CLINs 

 

In accordance with 43 U.S.C. 1626 and FAR 52.219-9(d)(1), subcontracts awarded to an ANC or Indian tribe shall be counted 
towards the subcontracting goals for small business and small disadvantaged business concerns, regardless of the size or Small 
Business Administration certification status of the ANC or Indian tribe. 
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2.0 TOTAL DOLLARS PLANNED TO BE SUBCONTRACTED [(d)(2)] 
Our total dollars to be subcontracted are listed in Figure 1-1 above.   

The above figure is provided to demonstrate participation levels of all subcontractors in 
relation to the total contract value. This informational table does not replace the subcontract 
percentages reflected in Figure 1-1. 

3.0 TYPES OF SUPPLIES SUBCONTRACTED [(d)(3)] 
HMIS is committed to providing opportunities for small businesses to compete for 

meaningful subcontract awards. The principal types of supplies and/or services that HMIS 
anticipates to be subcontracted and the identification of the type of business concern planned are 
as follows: 

Figure 3-1. Subcontracted Supplies/Services 

Supplies / Services 

L
ar

ge
 

S
m

al
l 

S
D

B
 

W
O

S
B

 

H
U

B
Z

on
e 

V
O

S
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S
D
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S
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A
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Protective Forces X X X X  X X  

Information Security X X X X  X X  

Personnel Security X X X X X    

Nuclear Materials and Control Account X X X   X X  

SAS Program Management X X X X  X X  

Site Training & HAMMER X X X X X X   

Fire and Emergency Response X X X X X X X X 

Radiological Assistance Program X X X X  X X  

Environmental Regulatory Management X X X X  X X  

Environmental Surveillance X X X X     

Laboratory/Analytical Services X X       
Biological Controls X X X X     
Motor Carrier and Fleet Services X X X X X X  X 
Facilities Services X X X X X X X X 
Calibrations Services X X X X     
Roads and Grounds X X X   X X  
Electric Transportation/Distribution & Energy X X X X  X   
Sanitary Waste Management & Disposal X X   X X X  
Land-Use Planning and Management X X X   X   
Long Term Stewardship X X    X  X 
Property Systems Acquisition X X X X     
Materials Management X X X X  X X  
Mail and Courier Services  X X X X X X X 
Reproductions Services X X X X  X X  
Multi-Media Services  X X X X    
Telephone, Radio, and Pager Services X X X X X X   
Network Services X X X X X    
Information Services X X X X X X X X 
Records Management X X X X X X X X 
Long Term Records Storage X X  X  X X  
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Figure 3-1. Subcontracted Supplies/Services 

Supplies / Services 
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S
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Portfolio Planning, Analysis & Assessment X X X X  X X X 
Risk Management X X X X  X   
Quality Assurance X X X X     
Beryllium X X X X     
Staff Augmentation X X X X X X X X 

Construction Services X X X X X X X X 
Janitorial Services  X X      
Catering Services  X X X     
Laboratory Supplies and Equipment     X X X  
Janitorial Supplies   X X X X X  
Safety Supplies      X X  
Electronic Supplies X X X X X    
Hand Tools X X X X     
HVAC and Plumbing Supplies  X X X X X X  
Computer Hardware  X X X X X X  

4.0 METHODS USED TO DEVELOP SUBCONTRACTING GOALS [(d)(4)] 
The goals included in this subcontracting plan are the result of the identification of potential 

subcontracting opportunities which were developed by a joint pre-proposal review of the 
solicitation statement of work and performance requirements. The joint review involved 
program, technical and procurement personnel including, the SBLO, Group Management, 
Contract Representative, and the identified Individual Subcontract Plan Administrator.  

The review process included an analysis of all planned subcontracting requirements 
necessary to support the program by an evaluation of SB potential to supply those requirements. 
The prospective sources were identified through the mechanisms identified in the activities 
described in Section 5 of this Individual Subcontracting Plan. 

The criteria considered in the review process included: 

1. Review of the HMESC statement of work and forecasted probable acquisition needs. 
2. Identification of the requirement for goods and services. 
3. Identification of the potential to subcontract for goods and services. 
4. Make - Buy Analysis. 
5. Categorization of source requirements based on single source, limited competition and open 

competition as provided by the marketplace or could potentially be developed. 
6. The geographic location and population of small business concerns that can support our 

requirements. 
7. Qualified local SB concerns licensed in Washington state and operating in the Tri-Cities and 

Mid-Columbia areas. 
8. Our knowledge of small businesses that have worked on DOE projects at Hanford, AND 
9. Our proven approach to promoting and utilizing small business. 
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4.1 Efforts to Validate Subcontractor Size Status [(c)(2), (e)(4), (e)(5), (e)(7)] 
In accordance with 13 CFR 121.410, for subcontracting purposes a concern is small for 

subcontracts which relate to government procurements if it does not exceed the size standard for 
the NAICS code and corresponding size standard that HMIS determines best describes the 
principal purpose of the work, product, or service being acquired under the subcontract. Further, 
HMIS uses the definitions provided under FAR 2.101 for Small Business Concern, HUBZone 
Small Business Concern, Small Disadvantaged Business Concern (including ANC, Recognized 
Native American Tribes, and NHO), Woman-Owned Small Business Concern, Veteran-Owned 
Small Business Concerns, and Service-Disabled Veteran Owned Small Business Concerns. 

HMIS requests suppliers to make a written representation of their size and socioeconomic 
status as a Small Business, Small Disadvantaged Business, Veteran-Owned small business, 
service-disabled Veteran-Owned small business, or a Women-Owned small business through a 
Representations and Certifications document. This representation must be current as of the date 
of the offer for the subcontract. While HMIS does not require that subcontractors use System for 
Award Management (SAM) for the purposes of representing size or socioeconomic status in 
connection with a subcontract, HMIS may accept a subcontractor’s representation in SAM if 
they are registered in the system and the subcontractor represents the SAM registration is 
current, accurate and complete as of the date of the offer for the subcontract. When a 
subcontractor represents itself as a HUBZone small business concern, HMIS verifies that status 
by accessing the System for Award Management database or by contacting the Small Business 
Administration (SBA) in accordance with 52.219–8(d)(2). 

HMIS provides notice to subcontractors concerning penalties and remedies for 
misrepresentations of business status as small, Veteran-Owned Small Business, HUBZone small, 
Small Disadvantaged, or Women-Owned Small Business for the purpose of obtaining a 
subcontract that is to be included as part or all of a goal contained in the HMIS’ subcontracting 
plan. In accordance with 13 CFR 121.411, 124.1015, 125.29, 126.900, and 127.700, HMIS 
acting in good faith is not liable for misrepresentations made by its subcontractors regarding the 
subcontractor's size or socioeconomic status. 

4.2 Efforts to Subcontract With Small Disadvantaged Business (SDB) Concerns 

This Individual Subcontracting Plan was prepared with consideration given to positive goals 
for SDB participation. This included reviewing subcontracting requirements for opportunities to 
use competition restricted to Historically Black Colleges and Universities or Minority 
Institutions. 

 Describe anticipated product or services to be provided by SDB, technical assistance to be 
provided, and/or restricted competition with SDB or HBCU/MI: 
– Utilities and Infrastructure 
– Transportation and Fleet Services 
– Safeguards and Security 
– Field Equipment/Rental Equipment 
– Information Technology 
– Safety and Quality Assurance 
– Engineering 
– Program and Project Management 
– Project Support and Independent Assessment  
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5.0 METHODS USED TO IDENTIFY POTENTIAL SOURCES FOR 
SOLICITATION PURPOSES [(d)(5)] 

Market Research 

HMIS utilizes source lists made available by agencies, states, association and trade 
organizations. These source lists obtained from various industries, web sites, and trade 
organizations are available to all procurement personnel and include, but are not limited to, the 
following:  

 Existing internal company source lists, databases or other local directories available where 
HMIS has procurement offices 

 SBA Dynamic Small Business Search (DSBS) 
 System for Award Management (i.e., www.sam.gov) 
 Veteran Service Organizations (i.e., VETBIZ, NAVOBA, Columbia Basin Veterans 

Coalition, Columbia Basin College (CBC) Veterans Education and Transition Services) 
 State publications of Small Business and Minority-owned firms 
 An Inventory of the Capabilities of HBCU/MI (www.ed.gov) 
 The National Minority Purchasing Council and its Regional Purchasing Councils 
 Minority Business Development Centers and various SB trade associations 
 Chambers of Commerce 
 Tri-City Development Council 
 Tri-City Regional Chamber of Commerce 
 Tri-Cities Local Business Association 
 Tri-Cities Tribal Network 
 Source directories made available by other government contractors 
 Procurement Technical Assistance Centers (PTACs). 

 

Additionally, HMIS representatives regularly attend and actively participate in Federal and 
local procurement conferences, trade fairs, corporate meetings, industry council conferences, 
professional seminars, and related functions to seek new potential SBs for solicitation purposes 
who may be qualified to furnish subcontracted material and services. 

6.0 INDIRECT COSTS [(d)(6)] 
Indirect and overhead charges are not included in this subcontracting plan. 

7.0 SUBCONTRACTING PROGRAM ADMINISTRATOR [(d)(7)] 
Figure 7-1. Opportunity POCs 

Individual Subcontract Plan Administrator  Contract Representative 

Name: Kodi Kosmoski  Name: Dalton Stupack 
Title: Subcontracts Team Lead  Title: Contract Manager 
Address: 700 N. Frederick Avenue  Address: 700 N. Frederick Avenue 
 Gaithersburg, MD 20879   Gaithersburg, MD 20879 
Telephone: 443-517-9139  Telephone: 509-572-0394 
Email: Kodi.D.Kosmoski@Leidos.com  Email: Dalton.Stupack@Leidos.com 
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Small Business Program POC 
Name: Chireda Gaither 
Title: Small Business Liaison Officer  
Address: 11955 Freedom Drive 
 Reston, VA 20190 
Telephone: (571) 526-6026 
Email: chireda.b.gaither@leidos.com 

7.1 Subcontracting Administrator Duties [(d)(7)] 
Individual Subcontracting Plan Administrator 

The Individual Plan Administrator is specifically responsible for subcontracting plan 
development and goals in conjunction with the program team. Ultimately, the Program Manager 
is responsible for the subcontracting plan’s implementation. Procurement personnel assigned this 
responsibility are seasoned staff members involved at the proposal stage and work in conjunction 
with program, technical, and contracts staff. 

Small Business Liaison Officer 

The Small Business Liaison Officer (SBLO) has the responsibility for the development and 
maintenance of the Small Business Program which includes SB and related subset concerns. The 
SBLO is responsible for the successful attainment of the Program’s objectives which include, but 
are not limited to: 

 Compliance 
– Review and approve individual subcontracting plans submitted as part of HMIS proposal 

efforts 
– Monitor and ensure compliance with individual subcontracting plans incorporated into 

prime contracts 
 Training 

– Provide training to procurement staff as well as program managers and contracts 
representatives 

 Reporting 
– Organize and ensure submission of individual subcontract reports and summary 

subcontract reports as defined by FAR 52.219-9 
– Furnish reports to line organizations that provide visibility into their performance 

 Outreach 
– Implement HMIS’ DOE and SBA Mentor-Protégé program 
– Support HMIS outreach efforts with small businesses directly and via trade associations 
– Develop and promote companywide policy initiatives that demonstrate HMIS’ support 

for awarding contracts and subcontracts to SB and subset concerns 
– Participating in business opportunity workshops, minority business enterprise seminars, 

trade fairs, and procurement conferences 
– Directly or indirectly counsel SB and subset concerns on subcontracting opportunities 

and how to prepare responsive bids to HMIS 
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 Reviews 
– Focal point to provide support to Defense Contract Management Agency (DCMA) and 

SBA to facilitate productive reviews of the HMIS Small Business Subcontracting 
Program 

– Point of contact for Agency Small Business Specialists and Office of Small Business 
Program Directors with regard to HMIS subcontracting goal performance assistance 

8.0 EQUITABLE SMALL BUSINESS OPPORTUNITIES TO COMPETE FOR 
SUBCONTRACTS [(d)(8)] 

As described in the Plan, HMIS shall award subcontracts to SB and related subset concerns, 
including HMIS’ Mentor-Protégé Program participants, to the fullest extent consistent with 
efficient contract performance. Further, HMIS’ policies dictate that SBs of all types have an 
equitable opportunity to compete for subcontracts and require inclusion of SBs sources on bid 
lists. The SBLO and the Individual Subcontracting Plan Administrator are chartered to ensure 
compliance with this plan. 

The following are specific steps in HMIS’ procedures to ensure the participation of SBs in 
HMIS’ acquisition and procurement process: 

 During proposal process, the small business team for each contract is identified up front 
including their roles. 

 Performance reports are generated quarterly to assist program managers with managing small 
business subcontracting plans. 

 Periodic training in Small Business utilization is provided to buyers and program 
management team. 

 An explanation of the absence of SB and related subset sources on any award at or above 
$150,000 is required. 

 Procurement, quality assurance, technical and financial staff is available to assist in 
developing SB and related subset concerns. 

 Special consideration may be given to SB and related subset concerns regarding payment 
within the negotiated contract terms. 

 Procurement representatives are a resource for Make or Buy decisions to ensure SB 
participation. 

9.0 UTILIZATION OF SMALL BUSINESS CONCERNS CLAUSE IN ALL 
SUBCONTRACTS [(d)(9)] 

HMIS includes the FAR Clause 52.219-8, “Utilization of Small Business Concerns” in all 
applicable subcontracts that offer further subcontracting opportunities, and requires all 
subcontractors (except small business concerns) that receive subcontracts in excess of the 
threshold specified at FAR 52.219-9(d)(9) (currently $700,000 or $1,500,000 for construction of 
any public facility) to adopt a plan that complies with the requirements of the clause at 52.219-9, 
Small Business Subcontracting Plan. 

10. ASSURANCES [(d)(10)] 
Studies and Surveys 

HMIS will provide periodic reports and cooperate in any studies or surveys as may be 
required by the contracting agency or the Small Business Administration in order to determine 
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the extent of compliance with subcontracting plans or SB and related subset requirements in 
general. 

 

10.1 Semi-Annual and Annual Submittal of Reports 

HMIS is a single purpose entity formed for the sole purpose of bidding on and performing 
HMESC. HMIS will submit Individual Subcontract Reports (ISR), when the contract is available 
via the Electronic Subcontract Reporting System (www.esrs.gov), within 30 days after the close 
of each calendar period, unless otherwise directed by the Contracting Officer. The expected 
submittal due dates are reflected in Figure 10-1, in accordance with the instructions contained in 
FAR 52.219-9 and on www.esrs.gov on the date of submission. 

Figure 10-1. Reporting Types, Periods, and Due Dates 
Calendar Period Report Due Date 

October 1 – March 31 ISR April 30 
April 1 – September 30 ISR October 30 

October 1 – September 30 SSR October 30 

ISR: The report will cover direct charged subcontract award data related to the prime 
contract and the goals detailed in this subcontracting plan. Contracts that were evaluated with 
SDB participation targets must report SDB award achievements of SDB participation by North 
American Industrial Classification System (NAICS) Industry Subsector at completion of the 
contract on Optional Form-312 or in HMIS’ format providing the same information. If the 
contract contains an individual Small, Small Disadvantaged, and Woman-Owned Business plan, 
reports may be submitted with the final Subcontracting Report of Individual Contracts at the 
completion of the contract. 

SSR: This report encompasses all the subcontract activity associated with prime contracts 
recorded by the awarding agency, regardless of the dollar value of the subcontracts for the twelve 
month period ending September 30. The activity will cover contracts with subcontracting plans 
and those that did not require a separate subcontracting plan. This report also includes indirect 
costs on a prorated basis when the indirect costs are excluded from the subcontracting goals. 

HMIS requires its subcontractors agree to submit electronic ISR and SSR using the eSRS 
System using the HMIS’ provided prime contract, e-mail address of SBLO 
(chireda.b.gaither@leidos.com), and DUNS numbers, when applicable. HMIS requires that each 
subcontractor with a subcontracting plan provide the prime contract number and its own DUNS 
number, and the e-mail address of the subcontractor’s official responsible for acknowledging or 
rejecting the reports, to its subcontractors with subcontracting plans. Further, HMIS requires that 
each subcontractor with a subcontracting plan provide the prime contract number and its own 
DUNS number, and the email address of the subcontractor’s official responsible for 
acknowledging receipt of or rejecting the ISRs, to its subcontractors with subcontracting plans. 

11. RECORDS OF PROCEDURES ADOPTED TO COMPLY WITH 
REQUIREMENTS AND GOALS OF THE PLAN [(d)(11)] 

HMIS maintains records concerning procedures that have been adopted to comply with the 
requirements and goals in this plan, including establishing source lists and a description of 
efforts to locate SBs (and related subset concerns) and subcontracts awarded to them. This 
includes records of: 

 Source lists (e.g., SAM), guides, supplier provided Representations and Certifications, and 
other data that identify SB and related subset concerns. 
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 Organizations contacted in an attempt to locate sources that are SB and related subset 
concerns. 

 On a contract-by-contract basis, records to support award data submitted by the offeror to the 
Government, including the name, address, and business size of each subcontractor. 

 Internal guidance and encouragement provided to HMIS personnel through workshops, 
seminars, training and monitoring activities. 

Additionally, HMIS has established a process for tracking and reviewing information such 
as: 

 SB and related subset profiles. 
 Actual awards by Socio-Economic (S/E) Classification of any dollar value. 
 Identification of awards by S/E classification on a contract by contract or indirect charge 

basis to provide compliance reporting and general statistical information including the name, 
address, and business size of each subcontractor. 

11.1 Records on Each Subcontract Solicitation for Awards >$150,000 

HMIS requires that every purchase greater than $150,000 requires Socio-Economic 
identification of bidders solicited and a requirement to provide an explanation and justification if 
SB and related subset concerns were not solicited. This record is retained in the Purchase Award 
Summary (PAS) required by HMIS’ File Documentation policy. 

11.2 Outreach and Efforts to Contact 

HMIS’ Procurement professionals regularly provide advice and guidance to SB concerns 
wishing to do business with HMIS and HMIS’ customers. Additionally, HMIS is energetically 
involved in other activities that are supported by appropriate records in the form of contact 
reports, outreach reports, trip reports, meeting schedules, and agendas. HMIS retains records for 
these activities which include, but are not limited to: 

 SB and related subset subcontractor and supplier contacts and surveys 
 Information received from trade association and business development organizations 
 Attendance at SB and related subset conferences and trade fairs 
 Internal and external workshops, seminars, and training programs 
 Performance monitoring used to evaluate compliance with the program’s requirements 
 Outreach efforts by all employees 
 HMIS web portal and social media 
 The outreach efforts include organization of conferences or business development forums 

and attendance of external SB conferences to identify more SBs. 

11.3 Monitoring Performance 

HMIS regularly monitors goals established in subcontracting plans. Reports are made 
available regularly during the year to Procurement and Program Management by the HMIS 
SBLO within the Supply Chain group. HMIS’ Procurement professionals are also able to run ad 
hoc reports through HMIS’ reporting tools for real-time status. These reports provide HMIS’ 
SBLO, Procurement, Contracts Representatives, and Program Management with a continuous 
measure of performance versus the overall goals. 
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12. GOOD FAITH EFFORTS [(d)(12)] 
HMIS makes a good faith effort to acquire articles, equipment, supplies, services, or 

materials, or obtain the performance of construction work from the small business concerns that 
were used (as defined in FAR 52.219-9(d)(12)(i) and (ii)) in preparing the bid or proposal, in the 
same or greater scope, amount, and quality used in preparing and submitting the bid or proposal.  

13. WRITTEN EXPLANATIONS [(d)(13)] 
Should HMIS not purchase the same scope and quantity from the contemplated small 

business concerns as described in 12 above, HMIS will provide the Contracting Officer with a 
written explanation within 30 days of contract completion. 

14. SUBCONTRACTOR DISCUSSIONS [(d)(14)] 
HMIS does not prohibit subcontractors from discussing with the government Contracting 

Officer any material pertaining to payment or utilization of a subcontractor. 

15. PAYMENTS TO SMALL BUSINESS CONTRACTORS [(d)(15)] 
HMIS pays its small business subcontractors on time and in accordance with the terms and 

conditions of the underlying subcontract, and will notify the contracting officer when HMIS 
makes either a reduced or an untimely payment to a small business subcontractor. 
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Prior to the start of proposed work activities valued at $2,000 or more, the Contractor shall request a labor 
standards determination from the Contracting Officer (CO) through DOE Labor Standards Board (LSB) 
for specific work activities by submitting proposed Plant Force Work Review (PFWR) packages that 
describe the specific activities to be performed for particular work and other information, as necessary, 
for DOE to make a determination regarding the appropriate labor standard(s) for the work or aspects of 
the work. The LSB will provide feedback to the CO who will issue the determination of the appropriate 
labor standards that will apply to specific work activities in accordance with the Construction Wage Rate 
Requirements statute (formerly known as the Davis-Bacon Act), the Service Contract Labor Standards 
statute (formerly known as the Service Contract Act of 1965), or other applicable Federal labor standards 
law. Once a determination is provided to the Contractor, the Contractor shall comply with the 
determination and ensure that appropriate labor standards clauses and requirements are flowed down to 
and incorporated into any applicable subcontracts. Submission of PFWRs shall be in accordance with the 
following: 

1. PFWRs must be submitted to the LSB by Monday before each LSB meeting, which occurs bi-weekly. 
If not received timely, PFWRs will be processed at the next meeting, two (2) weeks into the future. 

2. The Contractor shall electronically provide a copy to each of the LSB members, as identified by the 
CO. 

3. Each PFWR package must include a description of the specific activities to be performed for 
particular work and other information, as necessary, for DOE to make a determination regarding the 
appropriate labor standard(s) for the work or aspects of the work.  
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Attachment J-8 

Advance Understanding on Costs 
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Services related to the community outreach will not be reimbursed, therefore the Contractor waives any 
payment for that part of the Contract now and in the future. 

Solicitation Note: Other advance understandings will be appended to the Contract within this Section J 
attachment subsequent to Contract award pursuant to the Section H Clause entitled, Advance 
Understanding on Costs. 
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Wage Determinations 

Service Contract Labor Standards  
(formerly known as the Service Contract Act [SCA]) and  

Construction Wage Rate Requirements  
(formerly known as the Davis-Bacon Act [DBA])  
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Service Contract Labor Standards (i.e., SCA) Wage Determination 

Wage Determination Number: 2015-5527, Rev. 6 

Dated 08/06/2018 
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Service Contract Labor Standards (i.e., SCA) Wage Determination - Divers 

Wage Determination Number: 2004-0047, Rev. 15 

Dated 12/26/2017 
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Collective Bargaining Agreement (CBA) Wage Determination for  
Hanford Atomic Metal Trades Council (HAMTC) Represented Employees 

Wage Determination Number: CBA-2014-6487, Rev. 1 

Dated 06/02/2017 
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Collective Bargaining Agreement (CBA) Wage Determination for  
Hanford Guards Union Represented Employees 

Wage Determination Number: CBA-2014-6486, Rev. 1 

Dated 02/21/2017 
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Construction Wage Rate Requirements (i.e., DBA) Wage Determination 

General Decision Number: WA180002 (WA2) 

Dated 08/10/2018 
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HMESC CLINs

HMESC CLIN HMESC CLIN Description

0001 Contract Transition
0002, 1002, 2002 Hanford Site Benefit Plans 
0003, 1003, 2003 Legacy Benefit Plans and Legacy Workers’ Compensation
0004,1004, 2004 Infrastructure and Site Services 
0005, 1005, 2005 DOE Small Business Procurement Pre-Award Support
0006, 1006, 2006 Usage-Based Services to Be Provided to Other Hanford Contractors
0007, 1007, 2007 Infrastructure Reliability Projects
0008, 1008, 2008 DOE Small Business Procurement Post-Award Support and Other Directed Work Scope

Attachment J-17a - HMESC CLINs
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HMESC Performance Work Statement (PWS)

Level 1 - 
HMESC 

PWS 
Number

Level 1 - HMESC PWS Description

Level 2 - 
HMESC 

PWS 
Number

Level 2 - HMESC PWS Description

 Level 3 - 
HMESC 

PWS 
Number

Level 3 - HMESC PWS Description

 Level 4 - 
HMESC 

PWS 
Number

Level 4 - HMESC PWS Description

C Hanford Mission Essential Services Contract 
C.1 Contract Transition

C.2
Responsibilities for Sponsorship, Management and Administration of 
Contractor Employee Pension and Other Benefit Plans

C.3
Responsibilities for Legacy Post-Retirement Benefit Plans and Legacy 
Workers’ Compensation 

C.4 Infrastructure and Site Services
C.4.1 Utilities and Infrastructure

C.4.1.1 Electrical Transmission and Distribution, and Energy Management

C.4.1.2 Water System
C.4.1.3 Sewer Systems
C.4.1.4 Sanitary Waste Management and Disposal
C.4.1.5 Roads and Grounds
C.4.1.6 Railroad System

C.4.2 Transportation
C.4.2.1 Motor Carrier Services
C.4.2.2 Fleet Services
C.4.2.3 Crane and Rigging

C.4.3 Safeguards and Security
C.4.3.1 Protective Forces
C.4.3.2 Physical Security Systems
C.4.3.3 Information Security
C.4.3.4 Personnel Security
C.4.3.5 Nuclear Materials Control and Accountability
C.4.3.6 Safeguards and Security Program Management

C.4.4 Emergencies and First Responders
C.4.4.1 Fire and Emergency Response Services
C.4.4.2 Emergency Operations
C.4.4.3 Radiological Assistance Program (N/A - within CLIN 8 IDIQ)

C.4.5 Training and Workforce Readiness
C.4.5.1 Volpentest HAMMER Federal Training Center

C.4.6 Information Technology and Management
C.4.6.1 Information Technology Core Services
C.4.6.2 Cyber Security
C.4.6.3 Information Technology Infrastructure
C.4.6.4 End-User Computing Services
C.4.6.5 Communications
C.4.6.6 Mission Information Technology
C.4.6.7 Records Management
C.4.6.8 Correspondence Control (N/A - within CLIN 8 IDIQ)
C.4.6.9 Multi-Media Services
C.4.6.10 Site Forms Management

C.4.7 Business Services
C.4.7.1 Personal Property Management Program

C.4.7.2
Energy Employees Occupational Illness Compensation Program Act 
Support (N/A - within CLIN 8 IDIQ)

C.4.7.3 Hanford Workforce Engagement Center
C.4.7.4 External Affairs
C.4.7.5 Courier Services

Attachment J-17b - HMESC Performance Work Statement (PWS)
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HMESC Performance Work Statement (PWS)

Level 1 - 
HMESC 

PWS 
Number

Level 1 - HMESC PWS Description

Level 2 - 
HMESC 

PWS 
Number

Level 2 - HMESC PWS Description

 Level 3 - 
HMESC 

PWS 
Number

Level 3 - HMESC PWS Description

 Level 4 - 
HMESC 

PWS 
Number

Level 4 - HMESC PWS Description
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C.4.7.6 Mail Services
C.4.7.7 Reproduction Services
C.4.7.8 DOE Receptionists
C.4.7.9 Site Safety Standards – Common Safety Processes

C.4.8 Real Property Asset Management
C.4.8.1 Planning and Budgeting
C.4.8.2 Conduct of Maintenance

C.4.8.3 Facilities Information Management System (Reporting Systems)

C.4.8.4 General Purpose Facility Planning and Management 
C.4.9 Environmental Stewardship and Management

C.4.9.1 Land Management
C.4.9.2 Site Access and Use
C.4.9.3 Post-Cleanup Surveillance and Maintenance
C.4.9.4 Tribal Nations
C.4.9.5 Hanford Natural Resource Damage Assessment

C.4.10 Environmental Integration
C.4.10.1 NEPA Planning and Program Support
C.4.10.2 Cultural and Historic Resource Program
C.4.10.3 Environmental Compliance Support
C.4.10.4 Environmental Regulatory Management
C.4.10.5 Environmental Mitigation Strategy and Planning
C.4.10.6 Environmental Permits and Compliance
C.4.10.7 Natural Phenomena Monitoring
C.4.10.8 Radiological Site Services

C.4.11 Safety and QA
C.4.11.1 Organizational/Safety Culture
C.4.11.2 Radiation Protection
C.4.11.3 Worker Safety and Health Management
C.4.11.4 Workplace Substance Abuse Programs
C.4.11.5 Event Notification, Reporting, and Investigation
C.4.11.6 Activity Level Work Planning and Control Program
C.4.11.7 Quality Assurance
C.4.11.8 Conduct of Operations
C.4.11.9 Beryllium

C.4.12 General Performance Requirements
C.4.12.1 Engineering
C.4.12.2 Business Administration
C.4.12.3 Internal Audit
C.4.12.4 Employee Concerns Program
C.4.12.5 Strategic Partnership Projects (N/A - within CLIN 8 IDIQ)
C.4.12.6 Program and Project Performance Management 

C.4.12.7
Hanford Portfolio Analysis, Project Support and Independent 
Assessment

C.5 DOE Small Business Procurement Pre-Award Support

C.6 Usage-Based Services to Be Provided to Other Hanford Contractors

C.7 Infrastructure Reliability Projects

C.8
DOE Small Business Procurement Post-Award Support and Other 
Directed Work Scope

C.8.1 DOE Small Business Procurement Post-Award Support
C.8.2 Other Directed Work Scope
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Proposal Work Breakdown Structure (WBS)

Level 1 - 
Proposal 

WBS 
Number

Level 1 - Proposal WBS Description
Level 2 - 

Proposal WBS 
Number

Level 2 - Proposal WBS Description
Level 3 - 

Proposal WBS 
Number

Level 3 - Proposal WBS Description

Level 4 - 
Proposal 

WBS 
Number

Level 4 - Proposal WBS Description
Level 5- 
Proposal 

WBS Number
Level 5 - Proposal WBS Description

P Hanford Mission Essential Services Contract 
P.1 Contract Transition

P.1.1 Contract Transition
P.2 Hanford Site Benefit Plans 

P.2.1 HMESC Hanford Site Pension Plan (HSPP) Contribution
P.2.2 HMESC HEWT Medical/Dental/Misc. Benefits Contributions
P.2.3 HMESC Hanford Site Saving Plan Contribution

P.3 Legacy Benefit Plans
P.3.1 Fernald Legacy Medical Benefits Contribution
P.3.2 Mound Legacy Medical Benefits Contribution
P.3.3 Rocky Flats Legacy Medical Benefits Contribution

P.4 Infrastructure and Site Services
P.4.1 Utilities and Infrastructure

P.4.1.1 Electrical Transmission and Distribution, and Energy Management
P.4.1.2 Water System
P.4.1.3 Sewer Systems
P.4.1.4 Sanitary Waste Management and Disposal
P.4.1.5 Roads and Grounds
P.4.1.6 Railroad System

P.4.2 Transportation
P.4.2.1 Motor Carrier Services
P.4.2.2 Fleet Services
P.4.2.3 Crane and Rigging

P.4.3 Safeguards and Security
P.4.3.1 Protective Forces
P.4.3.2 Physical Security Systems
P.4.3.3 Information Security
P.4.3.4 Personnel Security
P.4.3.5 Nuclear Materials Control and Accountability
P.4.3.6 Safeguards and Security Program Management

P.4.4 Emergencies and First Responders
P.4.4.1 Fire and Emergency Response Services
P.4.4.2 Emergency Operations
P.4.4.3 Radiological Assistance Program (N/A - within CLIN 8 IDIQ)

P.4.5 Training and Workforce Readiness
P.4.5.1 Volpentest HAMMER Federal Training Center

P.4.6 Information Technology and Management
P.4.6.1 Information Technology Core Services
P.4.6.2 Cyber Security
P.4.6.3 Information Technology Infrastructure
P.4.6.4 End-User Computing Services
P.4.6.5 Communications
P.4.6.6 Mission Information Technology
P.4.6.7 Records Management
P.4.6.8 Correspondence Control (N/A - within CLIN 8 IDIQ)
P.4.6.9 Multi-Media Services
P.4.6.10 Site Forms Management

P.4.7 Business Services
P.4.7.1 Personal Property Management Program

P.4.7.2
Energy Employees Occupational Illness Compensation Program Act Support (N/A - within 
CLIN 8 IDIQ)

P.4.7.3 Hanford Workforce Engagement Center
P.4.7.4 External Affairs
P.4.7.5 Courier Services
P.4.7.6 Mail Services
P.4.7.7 Reproduction Services
P.4.7.8 DOE Receptionists
P.4.7.9 Site Safety Standards – Common Safety Processes

P.4.8 Real Property Asset Management
P.4.8.1 Planning and Budgeting
P.4.8.2 Conduct of Maintenance
P.4.8.3 Facilities Information Management System (Reporting Systems)
P.4.8.4 General Purpose Facility Planning and Management 

P.4.9 Environmental Stewardship and Management
P.4.9.1 Land Management
P.4.9.2 Site Access and Use
P.4.9.3 Post-Cleanup Surveillance and Maintenance
P.4.9.4 Tribal Nations
P.4.9.5 Hanford Natural Resource Damage Assessment

P.4.10 Environmental Integration
P.4.10.1 NEPA Planning and Program Support
P.4.10.2 Cultural and Historic Resource Program
P.4.10.3 Environmental Compliance Support
P.4.10.4 Environmental Regulatory Management
P.4.10.5 Environmental Mitigation Strategy and Planning
P.4.10.6 Environmental Permits and Compliance

Attachment J-17c - Proposal Work Breakdown Structure (WBS)
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Level 2 - Proposal WBS Description
Level 3 - 

Proposal WBS 
Number

Level 3 - Proposal WBS Description

Level 4 - 
Proposal 

WBS 
Number

Level 4 - Proposal WBS Description
Level 5- 
Proposal 

WBS Number
Level 5 - Proposal WBS Description
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P.4.10.7 Natural Phenomena Monitoring
P.4.10.8 Radiological Site Services

P.4.11 Safety and QA
P.4.11.1 Organizational/Safety Culture
P.4.11.2 Radiation Protection
P.4.11.3 Worker Safety and Health Management
P.4.11.4 Workplace Substance Abuse Programs
P.4.11.5 Event Notification, Reporting, and Investigation
P.4.11.6 Activity Level Work Planning and Control Program
P.4.11.7 Quality Assurance
P.4.11.8 Conduct of Operations
P.4.11.9 Beryllium

P.4.12 General Performance Requirements
P.4.12.1 Engineering
P.4.12.2 Business Administration

P.4.12.2.1 Chief Financial Officer Services 
P.4.12.2.2 Contracts/Procurement
P.4.12.2.3 Finance/Accounting
P.4.12.2.4 Presidents Office
P.4.12.2.5 Independent Oversight
P.4.12.2.6 Legal
P.4.12.2.7 Strategy Management
P.4.12.2.8 Communications 
P.4.12.2.9 Human Resources 
P.4.12.2.10 HMESC Hanford Site Pension Plan (HSPP) Administration
P.4.12.2.11 HMESC HEWT Medical/Dental/Misc. Benefits Administration
P.4.12.2.12 HMESC Hanford Site Saving Plan Administration
P.4.12.2.13 HMESC Market-Based Medical/Dental/Misc. Benefits Administration
P.4.12.2.14 HMESC Market-Based Medical/Dental/Misc. Benefits Contribution
P.4.12.2.15 HMESC Market-Based Retirement Saving Plan Administration
P.4.12.2.16 HMESC Market-Based Retirement Saving Plan Contribution
P.4.12.2.17 Fernald Legacy Benefits Aministration
P.4.12.2.18 Mound Legacy Benefits Administration
P.4.12.2.19 Rocky Flats Legacy Benefits Administration

P.4.12.3 Internal Audit
P.4.12.4 Employee Concerns Program
P.4.12.5 Strategic Partnership Projects (N/A - within CLIN 8 IDIQ)
P.4.12.6 Program and Project Performance Management 
P.4.12.7 Hanford Portfolio Analysis, Project Support and Independent Assessment

P.5 DOE Small Business Procurement Pre-Award Support
P.5.1 DOE Small Business Procurement Pre-Award Support
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT 
CONTRACT  NO. 89303320DEM000031

Section J
Attachment J-17

Contract Work Breakdown Structure (WBS)

Level 1 -  
Contract WBS 

Number
Level 1 -  Contract WBS Description

Level 2 -  
Contract WBS 

Number
Level 2 -  Contract WBS Description

Level 3 -  
Contract WBS 

Number
Level 3 -  Contract WBS Description

Level 4 -  
Contract WBS 

Number
Level 4 -  Contract WBS Description

4001 Hanford Mission Essential Services Contract (HMESC)
4001.01 Contract Transition

4001.01.01 Contract Transition
4001.01.01.01 Contract Transition

4001.02 Hanford Site Benefit Plans 
4001.02.01 Hanford Site Benefit Plans 

4001.02.01.01 HMESC Hanford Site Pension Plan (HSPP) Contribution
4001.02.01.02 HMESC HEWT Medical/Dental/Misc. Benefits Contribution
4001.02.01.03 HMESC Hanford Site Saving Plan Contribution

4001.03 Legacy Benefit Plans
4001.03.01 Legacy Benefit Plans

4001.03.01.01 Fernald Legacy Medical Benefits Contribution
4001.03.01.02 Mound Legacy Medical Benefits Contribution
4001.03.01.03 Rocky Flats Legacy Medical Benefits Contribution

4001.04 Infrastructure and Site Services
4001.04.01 Utilities and Infrastructure

4001.04.01.01 Electrical Transmission and Distribution, and Energy Management
4001.04.01.02 Water System
4001.04.01.03 Sewer Systems
4001.04.01.04 Sanitary Waste Management and Disposal
4001.04.01.05 Roads and Grounds
4001.04.01.06 Railroad System

4001.04.02 Transportation
4001.04.02.01 Motor Carrier Services
4001.04.02.02 Fleet Services
4001.04.02.03 Crane and Rigging

4001.04.03 Safeguards and Security
4001.04.03.01 Protective Forces
4001.04.03.02 Physical Security Systems
4001.04.03.03 Information Security
4001.04.03.04 Personnel Security
4001.04.03.05 Nuclear Materials Control and Accountability
4001.04.03.06 Safeguards and Security Program Management

4001.04.04 Emergencies and First Responders
4001.04.04.01 Fire and Emergency Response Services
4001.04.04.02 Emergency Operations
4001.04.04.03 Radiological Assistance Program (N/A - within CLIN 8 IDIQ)

4001.04.05 Training and Workforce Readiness
4001.04.05.01 Volpentest HAMMER Federal Training Center

4001.04.06 Information Technology and Management
4001.04.06.01 Information Technology Core Services
4001.04.06.02 Cyber Security
4001.04.06.03 Information Technology Infrastructure
4001.04.06.04 End-User Computing Services
4001.04.06.05 Communications
4001.04.06.06 Mission Information Technology
4001.04.06.07 Records Management
4001.04.06.08 Correspondence Control (N/A - within CLIN 8 IDIQ)
4001.04.06.09 Multi-Media Services
4001.04.06.10 Site Forms Management

4001.04.07 Business Services
4001.04.07.01 Personal Property Management Program

4001.04.07.02
Energy Employees Occupational Illness Compensation Program Act Support (N/A - within CLIN 8 
IDIQ)

4001.04.07.03 Hanford Workforce Engagement Center
4001.04.07.04 External Affairs
4001.04.07.05 Courier Services
4001.04.07.06 Mail Services
4001.04.07.07 Reproduction Services
4001.04.07.08 DOE Receptionists
4001.04.07.09 Site Safety Standards – Common Safety Processes

4001.04.08 Real Property Asset Management
4001.04.08.01 Planning and Budgeting
4001.04.08.02 Conduct of Maintenance
4001.04.08.03 Facilities Information Management System (Reporting Systems)
4001.04.08.04 General Purpose Facility Planning and Management 

4001.04.09 Environmental Stewardship and Management
4001.04.09.01 Land Management
4001.04.09.02 Site Access and Use
4001.04.09.03 Post-Cleanup Surveillance and Maintenance
4001.04.09.04 Tribal Nations
4001.04.09.05 Hanford Natural Resource Damage Assessment

4001.04.10 Environmental Integration

Attachment J-17d - Contract Work Breakdown Structure (WBS)
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT 
CONTRACT  NO. 89303320DEM000031

Section J
Attachment J-17

Contract Work Breakdown Structure (WBS)

Level 1 -  
Contract WBS 

Number
Level 1 -  Contract WBS Description

Level 2 -  
Contract WBS 

Number
Level 2 -  Contract WBS Description

Level 3 -  
Contract WBS 

Number
Level 3 -  Contract WBS Description

Level 4 -  
Contract WBS 

Number
Level 4 -  Contract WBS Description

Attachment J-17d - Contract Work Breakdown Structure (WBS)

4001.04.10.01 NEPA Planning and Program Support
4001.04.10.02 Cultural and Historic Resource Program
4001.04.10.03 Environmental Compliance Support
4001.04.10.04 Environmental Regulatory Management
4001.04.10.05 Environmental Mitigation Strategy and Planning
4001.04.10.06 Environmental Permits and Compliance
4001.04.10.07 Natural Phenomena Monitoring
4001.04.10.08 Radiological Site Services

4001.04.11 Safety and QA
4001.04.11.01 Organizational/Safety Culture
4001.04.11.02 Radiation Protection
4001.04.11.03 Worker Safety and Health Management
4001.04.11.04 Workplace Substance Abuse Programs
4001.04.11.05 Event Notification, Reporting, and Investigation
4001.04.11.06 Activity Level Work Planning and Control Program
4001.04.11.07 Quality Assurance
4001.04.11.08 Conduct of Operations
4001.04.11.09 Beryllium

4001.04.12 General Performance Requirements
4001.04.12.01 Engineering
4001.04.12.02 Business Administration
4001.04.12.03 Internal Audit
4001.04.12.04 Employee Concerns Program
4001.04.12.05 Strategic Partnership Projects (N/A - within CLIN 8 IDIQ)
4001.04.12.06 Program and Project Performance Management 
4001.04.12.07 Hanford Portfolio Analysis, Project Support and Independent Assessment

4001.05 DOE Small Business Procurement Pre-Award Support
4001.05.01 DOE Small Business Procurement Pre-Award Support

4001.05.01.01 DOE Small Business Procurement Pre-Award Support
4001.06 Usage-Based Services to Be Provided to Other Hanford Contractors

4001.06.01 Usage-Based Services to Be Provided to Other Hanford Contractors
4001.06.01.01 Usage-Based Services to Be Provided to Other Hanford Contractors

4001.07 Infrastructure Reliability Projects
4001.07.01 Infrastructure Reliability Projects

4001.07.01.01 Infrastructure Reliability Projects
4001.08 DOE Small Business Procurement Post-Award Support and Other Directed Work Scope

4001.08.01 DOE Small Business Procurement Post-Award Support and Other Directed Work Scope

4001.08.01.01 DOE Small Business Procurement Post-Award Support and Other Directed Work Scope
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT
CONTRACT NO. 89303320DEM000031

Section J
Attachment J-17

Evaluation Package to HMESC PWS Crosswalk

HMESC CLIN HMESC CLIN Description
Proposal

WBS
Proposal WBS Description

HMESC 
PWS 

HMESC PWS Description

0001 Contract Transition
P.1 Contract Transition

C.1 Contract Transition
0002, 1002, 2002 Hanford Site Benefit Plans 

P.2 Hanford Site Benefit Plans 

C.2
Responsibilities for Sponsorship, Management and Administration of Contractor Employee Pension and Other 
Benefit Plans

0003, 1003, 2003 Legacy Benefit Plans and Legacy Workers’ Compensation
P.3 Legacy Benefit Plans

C.3 Responsibilities for Legacy Post-Retirement Benefit Plans and Legacy Workers’ Compensation 
0004,1004, 2004 Infrastructure and Site Services 

P.4.1.1 Electrical Transmission and Distribution, and Energy Management
C.4.1.1 Electrical Transmission and Distribution, and Energy Management

P.4.1.2 Water System
C.4.1.2 Water System

P.4.1.3 Sewer Systems
C.4.1.3 Sewer Systems

P.4.1.4 Sanitary Waste Management and Disposal
C.4.1.4 Sanitary Waste Management and Disposal

P.4.1.5 Roads and Grounds
C.4.1.5 Roads and Grounds

P.4.1.6 Railroad System
C.4.1.6 Railroad System

P.4.2.1 Motor Carrier Services
C.4.2.1 Motor Carrier Services

P.4.2.2 Fleet Services
C.4.2.2 Fleet Services

P.4.2.3 Crane and Rigging
C.4.2.3 Crane and Rigging

P.4.3 Safeguards and Security
C.4.3.1 Protective Forces
C.4.3.2 Physical Security Systems
C.4.3.3 Information Security
C.4.3.4 Personnel Security
C.4.3.5 Nuclear Materials Control and Accountability
C.4.3.6 Safeguards and Security Program Management

P.4.4 Emergencies and First Responders
C.4.4.1 Fire and Emergency Response Services
C.4.4.2 Emergency Operations
C.4.4.3 Radiological Assistance Program (N/A - within CLIN 8 IDIQ)

P.4.5 Training and Workforce Readiness
C.4.5.1 Volpentest HAMMER Federal Training Center

P.4.6 Information Technology and Management
C.4.6.1 Information Technology Core Services
C.4.6.2 Cyber Security
C.4.6.3 Information Technology Infrastructure
C.4.6.4 End-User Computing Services
C.4.6.5 Communications
C.4.6.6 Mission Information Technology
C.4.6.7 Records Management
C.4.6.8 Correspondence Control (N/A - within CLIN 8 IDIQ)
C.4.6.9 Multi-Media Services
C.4.6.10 Site Forms Management

P.4.7 Business Services
C.4.7.1 Personal Property Management Program
C.4.7.2 Energy Employees Occupational Illness Compensation Program Act Support (N/A - within CLIN 8 IDIQ)
C.4.7.3 Hanford Workforce Engagement Center
C.4.7.4 External Affairs
C.4.7.5 Courier Services
C.4.7.6 Mail Services
C.4.7.7 Reproduction Services
C.4.7.8 DOE Receptionists
C.4.7.9 Site Safety Standards – Common Safety Processes

P.4.8 Real Property Asset Management

Evaluation Packages 
Offerors shall provide summarized costs at the following Proposal WBS level:

Attachment J-17e - Evaluation Package to HMESC PWS Crosswalk
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT
CONTRACT NO. 89303320DEM000031

Section J
Attachment J-17

Evaluation Package to HMESC PWS Crosswalk

HMESC CLIN HMESC CLIN Description
Proposal

WBS
Proposal WBS Description

HMESC 
PWS 

HMESC PWS Description

Evaluation Packages 
Offerors shall provide summarized costs at the following Proposal WBS level:

Attachment J-17e - Evaluation Package to HMESC PWS Crosswalk

C.4.8.1 Planning and Budgeting
C.4.8.2 Conduct of Maintenance
C.4.8.3 Facilities Information Management System (Reporting Systems)
C.4.8.4 General Purpose Facility Planning and Management 

P.4.9 Environmental Stewardship and Management
C.4.9.1 Land Management
C.4.9.2 Site Access and Use
C.4.9.3 Post-Cleanup Surveillance and Maintenance
C.4.9.4 Tribal Nations
C.4.9.5 Hanford Natural Resource Damage Assessment

P.4.10 Environmental Integration
C.4.10.1 NEPA Planning and Program Support
C.4.10.2 Cultural and Historic Resource Program
C.4.10.3 Environmental Compliance Support
C.4.10.4 Environmental Regulatory Management
C.4.10.5 Environmental Mitigation Strategy and Planning
C.4.10.6 Environmental Permits and Compliance
C.4.10.7 Natural Phenomena Monitoring
C.4.10.8 Radiological Site Services

P.4.11 Safety and QA
C.4.11.1 Organizational/Safety Culture
C.4.11.2 Radiation Protection
C.4.11.3 Worker Safety and Health Management
C.4.11.4 Workplace Substance Abuse Programs
C.4.11.5 Event Notification, Reporting, and Investigation
C.4.11.6 Activity Level Work Planning and Control Program
C.4.11.7 Quality Assurance
C.4.11.8 Conduct of Operations
C.4.11.9 Beryllium

P.4.12 General Performance Requirements
C.4.12.1 Engineering
C.4.12.2 Business Administration
C.4.12.3 Internal Audit
C.4.12.4 Employee Concerns Program
C.4.12.5 Strategic Partnership Projects (N/A - within CLIN 8 IDIQ)
C.4.12.6 Program and Project Performance Management 
C.4.12.7 Hanford Portfolio Analysis, Project Support and Independent Assessment

0005, 1005, 2005 DOE Small Business Procurement Pre-Award Support
P.5 DOE Small Business Procurement Pre-Award Support

C.5 DOE Small Business Procurement Pre-Award Support
0006, 1006, 2006 Usage-Based Services to Be Provided to Other Hanford Contractors

No Evaluation Package required .  Scope is to be estimated in CLINs 0004/1004/2004
C.6 Usage-Based Services to Be Provided to Other Hanford Contractors

0007, 1007, 2007 Infrastructure Reliability Projects
No Evaluation Package required .  IDIQ maximum values are pre-populated in B Tables.

C.7 Infrastructure Reliability Projects
0008, 1008, 2008 DOE Small Business Procurement Post-Award Support and Other Directed Work Scope

No Evaluation Package required .  IDIQ maximum values are pre-populated in B Tables.
C.8 DOE Small Business Procurement Post-Award Support and Other Directed Work Scope
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT 
CONTRACT  NO. 89303320DEM000031

Section J
Attachment J-17

Evaluation Package to Proposal WBS Crosswalk

HMESC CLINs HMESC CLIN Description
Proposal

WBS
Proposal WBS Description

Proposal
WBS

Proposal WBS Description

0001 Contract Transition
P.1 Contract Transition

P.1.1 Contract Transition
0002, 1002, 2002 Hanford Site Benefit Plans 

P.2 Hanford Site Benefit Plans 
P.2.1 HMESC Hanford Site Pension Plan (HSPP) Contribution
P.2.2 HMESC HEWT Medical/Dental/Misc. Benefits Contributions
P.2.3 HMESC Hanford Site Saving Plan Contribution

0003, 1003, 2003 Legacy Benefit Plans and Legacy Workers’ Compensation
P.3 Legacy Benefit Plans

P.3.1 Fernald Legacy Medical Benefits Contribution
P.3.2 Mound Legacy Medical Benefits Contribution
P.3.3 Rocky Flats Legacy Medical Benefits Contribution

0004,1004, 2004 Infrastructure and Site Services 
P.4.1.1 Electrical Transmission and Distribution, and Energy Management

P.4.1.1 Electrical Transmission and Distribution, and Energy Management
P.4.1.2 Water System

P.4.1.2 Water System
P.4.1.3 Sewer Systems

P.4.1.3 Sewer Systems
P.4.1.4 Sanitary Waste Management and Disposal

P.4.1.4 Sanitary Waste Management and Disposal
P.4.1.5 Roads and Grounds

P.4.1.5 Roads and Grounds
P.4.1.6 Railroad System

P.4.1.6 Railroad System
P.4.2.1 Motor Carrier Services

P.4.2.1 Motor Carrier Services
P.4.2.2 Fleet Services

P.4.2.2 Fleet Services
P.4.2.3 Crane and Rigging

P.4.2.3 Crane and Rigging
P.4.3 Safeguards and Security

P.4.3.1 Protective Forces
P.4.3.2 Physical Security Systems
P.4.3.3 Information Security
P.4.3.4 Personnel Security
P.4.3.5 Nuclear Materials Control and Accountability
P.4.3.6 Safeguards and Security Program Management

P.4.4 Emergencies and First Responders
P.4.4.1 Fire and Emergency Response Services
P.4.4.2 Emergency Operations
P.4.4.3 Radiological Assistance Program (N/A - within CLIN 8 IDIQ)

P.4.5 Training and Workforce Readiness
P.4.5.1 Volpentest HAMMER Federal Training Center

P.4.6 Information Technology and Management
P.4.6.1 Information Technology Core Services
P.4.6.2 Cyber Security
P.4.6.3 Information Technology Infrastructure
P.4.6.4 End-User Computing Services
P.4.6.5 Communications
P.4.6.6 Mission Information Technology
P.4.6.7 Records Management
P.4.6.8 Correspondence Control (N/A - within CLIN 8 IDIQ)
P.4.6.9 Multi-Media Services
P.4.6.10 Site Forms Management

P.4.7 Business Services
P.4.7.1 Personal Property Management Program
P.4.7.2 Energy Employees Occupational Illness Compensation Program Act Support (N/A - within CLIN 8 IDIQ)
P.4.7.3 Hanford Workforce Engagement Center
P.4.7.4 External Affairs

Attachment J-17f - Evaluation Package to Proposal WBS Crosswalk

Evaluation Packages 
Offerors shall provide summarized costs at the following Proposal WBS level:

Offerors shall, at a minimum, provide costs down to the following Proposal WBS levels: 
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT 
CONTRACT  NO. 89303320DEM000031

Section J
Attachment J-17

Evaluation Package to Proposal WBS Crosswalk

HMESC CLINs HMESC CLIN Description
Proposal

WBS
Proposal WBS Description

Proposal
WBS

Proposal WBS Description

Attachment J-17f - Evaluation Package to Proposal WBS Crosswalk

Evaluation Packages 
Offerors shall provide summarized costs at the following Proposal WBS level:

Offerors shall, at a minimum, provide costs down to the following Proposal WBS levels: 

P.4.7.5 Courier Services
P.4.7.6 Mail Services
P.4.7.7 Reproduction Services
P.4.7.8 DOE Receptionists
P.4.7.9 Site Safety Standards – Common Safety Processes

P.4.8 Real Property Asset Management
P.4.8.1 Planning and Budgeting
P.4.8.2 Conduct of Maintenance
P.4.8.3 Facilities Information Management System (Reporting Systems)
P.4.8.4 General Purpose Facility Planning and Management 

P.4.9 Environmental Stewardship and Management
P.4.9.1 Land Management
P.4.9.2 Site Access and Use
P.4.9.3 Post-Cleanup Surveillance and Maintenance
P.4.9.4 Tribal Nations
P.4.9.5 Hanford Natural Resource Damage Assessment

P.4.10 Environmental Integration
P.4.10.1 NEPA Planning and Program Support
P.4.10.2 Cultural and Historic Resource Program
P.4.10.3 Environmental Compliance Support
P.4.10.4 Environmental Regulatory Management
P.4.10.5 Environmental Mitigation Strategy and Planning
P.4.10.6 Environmental Permits and Compliance
P.4.10.7 Natural Phenomena Monitoring
P.4.10.8 Radiological Site Services

P.4.11 Safety and QA
P.4.11.1 Organizational/Safety Culture
P.4.11.2 Radiation Protection
P.4.11.3 Worker Safety and Health Management
P.4.11.4 Workplace Substance Abuse Programs
P.4.11.5 Event Notification, Reporting, and Investigation
P.4.11.6 Activity Level Work Planning and Control Program
P.4.11.7 Quality Assurance
P.4.11.8 Conduct of Operations
P.4.11.9 Beryllium

P.4.12 General Performance Requirements
P.4.12.1 Engineering
P.4.12.2.1 Chief Financial Officer Services 
P.4.12.2.2 Contracts/Procurement
P.4.12.2.3 Finance/Accounting
P.4.12.2.4 Presidents Office
P.4.12.2.5 Independent Oversight
P.4.12.2.6 Legal
P.4.12.2.7 Strategy Management
P.4.12.2.8 Communications 
P.4.12.2.9 Human Resources 
P.4.12.2.10 HMESC Hanford Site Pension Plan (HSPP) Administration
P.4.12.2.11 HMESC HEWT Medical/Dental/Misc. Benefits Administration
P.4.12.2.12 HMESC Hanford Site Saving Plan Administration
P.4.12.2.13 HMESC Market-Based Medical/Dental/Misc. Benefits Administration
P.4.12.2.14 HMESC Market-Based Medical/Dental/Misc. Benefits Contribution
P.4.12.2.15 HMESC Market-Based Retirement Saving Plan Administration
P.4.12.2.16 HMESC Market-Based Retirement Saving Plan Contribution
P.4.12.2.17 Fernald Legacy Benefits Aministration
P.4.12.2.18 Mound Legacy Benefits Administration
P.4.12.2.19 Rocky Flats Legacy Benefits Administration
P.4.12.3 Internal Audit
P.4.12.4 Employee Concerns Program
P.4.12.5 Strategic Partnership Projects (N/A - within CLIN 8 IDIQ)
P.4.12.6 Program and Project Performance Management 
P.4.12.7 Hanford Portfolio Analysis, Project Support and Independent Assessment
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT 
CONTRACT  NO. 89303320DEM000031

Section J
Attachment J-17

Evaluation Package to Proposal WBS Crosswalk

HMESC CLINs HMESC CLIN Description
Proposal

WBS
Proposal WBS Description

Proposal
WBS

Proposal WBS Description

Attachment J-17f - Evaluation Package to Proposal WBS Crosswalk

Evaluation Packages 
Offerors shall provide summarized costs at the following Proposal WBS level:

Offerors shall, at a minimum, provide costs down to the following Proposal WBS levels: 

0005, 1005, 2005 DOE Small Business Procurement Pre-Award Support P.5 DOE Small Business Procurement Pre-Award Support
P.5.1 DOE Small Business Procurement Pre-Award Support

0006, 1006, 2006 Usage-Based Services to Be Provided to Other Hanford Contractors

No Evaluation Package required .  Scope is to be estimated in CLINs 0004/1004/2004
0007, 1007, 2007 Infrastructure Reliability Projects

No Evaluation Package required .  IDIQ maximum values are pre-populated in B Tables.

0008, 1008, 2008
DOE Small Business Procurement Post-Award Support and Other 
Directed Work Scope

No Evaluation Package required .  IDIQ maximum values are pre-populated in B Tables.
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT 
CONTRACT NO. 89303320DEM000031

Section J
Attachment J-17

Evaluation Package to Contract WBS Crosswalk

HMESC CLIN HMESC CLIN Description
Proposal

WBS
Proposal WBS Description Contract WBS Contract WBS Description

0001 Contract Transition
P.1 Contract Transition

4001.01.01.01 Contract Transition
0002, 1002, 2002 Hanford Site Benefit Plans 

P.2 Hanford Site Benefit Plans 
4001.02.01.01 Hanford Site Benefit Plans 

0003, 1003, 2003 Legacy Benefit Plans and Legacy Workers’ Compensation
P.3 Legacy Benefit Plans

4001.03.01.01 Legacy Benefit Plans
0004,1004, 2004 Infrastructure and Site Services 

P.4.1.1 Electrical Transmission and Distribution, and Energy Management
4001.04.01.01 Electrical Transmission and Distribution, and Energy Management

P.4.1.2 Water System
4001.04.01.02 Water System

P.4.1.3 Sewer Systems
4001.04.01.03 Sewer Systems

P.4.1.4 Sanitary Waste Management and Disposal
4001.04.01.04 Sanitary Waste Management and Disposal

P.4.1.5 Roads and Grounds
4001.04.01.05 Roads and Grounds

P.4.1.6 Railroad System
4001.04.01.06 Railroad System

P.4.2.1 Motor Carrier Services
4001.04.02.01 Motor Carrier Services

P.4.2.2 Fleet Services
4001.04.02.02 Fleet Services

P.4.2.3 Crane and Rigging
4001.04.02.03 Crane and Rigging

P.4.3 Safeguards and Security
4001.04.03.01 Protective Forces
4001.04.03.02 Physical Security Systems
4001.04.03.03 Information Security
4001.04.03.04 Personnel Security
4001.04.03.05 Nuclear Materials Control and Accountability
4001.04.03.06 Safeguards and Security Program Management

P.4.4 Emergencies and First Responders
4001.04.04.01 Fire and Emergency Response Services
4001.04.04.02 Emergency Operations
4001.04.04.03 Radiological Assistance Program (N/A - within CLIN 8 IDIQ)

P.4.5 Training and Workforce Readiness
4001.04.05.01 Volpentest HAMMER Federal Training Center

P.4.6 Information Technology and Management
4001.04.06.01 Information Technology Core Services
4001.04.06.02 Cyber Security
4001.04.06.03 Information Technology Infrastructure
4001.04.06.04 End-User Computing Services
4001.04.06.05 Communications
4001.04.06.06 Mission Information Technology
4001.04.06.07 Records Management
4001.04.06.08 Correspondence Control (N/A - within CLIN 8 IDIQ)
4001.04.06.09 Multi-Media Services
4001.04.06.10 Site Forms Management

P.4.7 Business Services
4001.04.07.01 Personal Property Management Program

4001.04.07.02 Energy Employees Occupational Illness Compensation Program Act Support (N/A - within CLIN 8 IDIQ)

4001.04.07.03 Hanford Workforce Engagement Center
4001.04.07.04 External Affairs
4001.04.07.05 Courier Services
4001.04.07.06 Mail Services
4001.04.07.07 Reproduction Services
4001.04.07.08 DOE Receptionists
4001.04.07.09 Site Safety Standards – Common Safety Processes

Attachment J-17g - Evaluation Package to Contract WBS Crosswalk

Evaluation Packages 
Offerors shall provide summarized costs at the following Proposal WBS level:
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT 
CONTRACT NO. 89303320DEM000031

Section J
Attachment J-17

Evaluation Package to Contract WBS Crosswalk

HMESC CLIN HMESC CLIN Description
Proposal

WBS
Proposal WBS Description Contract WBS Contract WBS Description

Attachment J-17g - Evaluation Package to Contract WBS Crosswalk

Evaluation Packages 
Offerors shall provide summarized costs at the following Proposal WBS level:

P.4.8 Real Property Asset Management
4001.04.08.01 Planning and Budgeting
4001.04.08.02 Conduct of Maintenance
4001.04.08.03 Facilities Information Management System (Reporting Systems)
4001.04.08.04 General Purpose Facility Planning and Management 

P.4.9 Environmental Stewardship and Management
4001.04.09.01 Land Management
4001.04.09.02 Site Access and Use
4001.04.09.03 Post-Cleanup Surveillance and Maintenance
4001.04.09.04 Tribal Nations
4001.04.09.05 Hanford Natural Resource Damage Assessment

P.4.10 Environmental Integration
4001.04.10.01 NEPA Planning and Program Support
4001.04.10.02 Cultural and Historic Resource Program
4001.04.10.03 Environmental Compliance Support
4001.04.10.04 Environmental Regulatory Management
4001.04.10.05 Environmental Mitigation Strategy and Planning
4001.04.10.06 Environmental Permits and Compliance
4001.04.10.07 Natural Phenomena Monitoring
4001.04.10.08 Radiological Site Services

P.4.11 Safety and QA
4001.04.11.01 Organizational/Safety Culture
4001.04.11.02 Radiation Protection
4001.04.11.03 Worker Safety and Health Management
4001.04.11.04 Workplace Substance Abuse Programs
4001.04.11.05 Event Notification, Reporting, and Investigation
4001.04.11.06 Activity Level Work Planning and Control Program
4001.04.11.07 Quality Assurance
4001.04.11.08 Conduct of Operations
4001.04.11.09 Beryllium

P.4.12 General Performance Requirements
4001.04.12.01 Engineering
4001.04.12.02 Business Administration
4001.04.12.03 Internal Audit
4001.04.12.04 Employee Concerns Program
4001.04.12.05 Strategic Partnership Projects (N/A - within CLIN 8 IDIQ)
4001.04.12.06 Program and Project Performance Management 
4001.04.12.07 Hanford Portfolio Analysis, Project Support and Independent Assessment

0005, 1005, 2005 DOE Small Business Procurement Pre-Award Support
P.5 DOE Small Business Procurement Pre-Award Support

4001.05.01.01 DOE Small Business Procurement Pre-Award Support
0006, 1006, 2006 Usage-Based Services to Be Provided to Other Hanford Contractors

No Evaluation Package required .  Scope is to be estimated in CLINs 0004/1004/2004
4001.06.01.01 Usage-Based Services to Be Provided to Other Hanford Contractors

0007, 1007, 2007 Infrastructure Reliability Projects
No Evaluation Package required .  IDIQ maximum values are pre-populated in B Tables.

4001.07.01.01 Infrastructure Reliability Projects
0008, 1008, 2008 DOE Small Business Procurement Post-Award Support and Other Directed Work Scope

No Evaluation Package required .  IDIQ maximum values are pre-populated in B Tables.
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT
CONTRACT NO. 89303318DEM000031

Section J
Attachment J-17

Basis of Estimate (BOE) by Proposal WBS

Proposal
WBS

Proposal WBS Description

P.1 Contract Transition
P.2 Not Required
P.3 Not Required
P.4.1.1 Electrical Transmission and Distribution, and Energy Management
P.4.1.2 Water System
P.4.1.3 Sewer Systems
P.4.1.4 Sanitary Waste Management and Disposal
P.4.1.5 Roads and Grounds
P.4.1.6 Railroad System
P.4.2.1 Motor Carrier Services
P.4.2.2 Fleet Services
P.4.2.3 Crane and Rigging
P.4.3.1 Protective Forces
P.4.3.2 Physical Security Systems
P.4.3.3 Information Security
P.4.3.4 Personnel Security
P.4.3.5 Nuclear Materials Control and Accountability
P.4.3.6 Safeguards and Security Program Management
P.4.4.1 Fire and Emergency Response Services
P.4.4.2 Emergency Operations
P.4.4.3 Radiological Assistance Program (N/A - within CLIN 8 IDIQ)
P.4.5.1 Volpentest HAMMER Federal Training Center
P.4.6.1 Information Technology Core Services
P.4.6.2 Cyber Security
P.4.6.3 Information Technology Infrastructure
P.4.6.4 End-User Computing Services
P.4.6.5 Communications
P.4.6.6 Mission Information Technology
P.4.6.7 Records Management
P.4.6.8 Correspondence Control (N/A - within CLIN 8 IDIQ)
P.4.6.9 Multi-Media Services
P.4.6.10 Site Forms Management
P.4.7.1 Personal Property Management Program

P.4.7.2
Energy Employees Occupational Illness Compensation Program Act Support (N/A - within CLIN 8 
IDIQ)

P.4.7.3 Hanford Workforce Engagement Center
P.4.7.4 External Affairs
P.4.7.5 Courier Services
P.4.7.6 Mail Services
P.4.7.7 Reproduction Services

Offerors are required to submit BOEs at the following Proposal WBS level:

Attachment J-17h - Basis of Estimate (BOE) by Proposal WBS
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HANFORD MISSION ESSENTIAL SERVICES CONTRACT
CONTRACT NO. 89303318DEM000031

Section J
Attachment J-17

Basis of Estimate (BOE) by Proposal WBS

Proposal
WBS

Proposal WBS Description

Offerors are required to submit BOEs at the following Proposal WBS level:

Attachment J-17h - Basis of Estimate (BOE) by Proposal WBS

P.4.7.8 DOE Receptionists
P.4.7.9 Site Safety Standards – Common Safety Processes
P.4.8.1 Planning and Budgeting
P.4.8.2 Conduct of Maintenance
P.4.8.3 Facilities Information Management System (Reporting Systems)
P.4.8.4 General Purpose Facility Planning and Management 
P.4.9.1 Land Management
P.4.9.2 Site Access and Use
P.4.9.3 Post-Cleanup Surveillance and Maintenance
P.4.9.4 Tribal Nations
P.4.9.5 Hanford Natural Resource Damage Assessment
P.4.10.1 NEPA Planning and Program Support
P.4.10.2 Cultural and Historic Resource Program
P.4.10.3 Environmental Compliance Support
P.4.10.4 Environmental Regulatory Management
P.4.10.5 Environmental Mitigation Strategy and Planning
P.4.10.6 Environmental Permits and Compliance
P.4.10.7 Natural Phenomena Monitoring
P.4.10.8 Radiological Site Services
P.4.11.1 Organizational/Safety Culture
P.4.11.2 Radiation Protection
P.4.11.3 Worker Safety and Health Management
P.4.11.4 Workplace Substance Abuse Programs
P.4.11.5 Event Notification, Reporting, and Investigation
P.4.11.6 Activity Level Work Planning and Control Program
P.4.11.7 Quality Assurance
P.4.11.8 Conduct of Operations
P.4.11.9 Beryllium
P.4.12.1 Engineering
P.4.12.2 Business Administration
P.4.12.3 Internal Audit
P.4.12.4 Employee Concerns Program
P.4.12.5 Strategic Partnership Projects (N/A - within CLIN 8 IDIQ)
P.4.12.6 Program and Project Performance Management 
P.4.12.7 Hanford Portfolio Analysis, Project Support and Independent Assessment
P.5.1 DOE Small Business Procurement Pre-Award Support

16 of 16


	Signature Page 12 5 19
	89303320DEM000031 - Section B Supplies or Services and Prices Costs
	89303320DEM000031 - Section C Performance Work Statement
	89303320DEM000031 - Section D Packaging and Marking
	89303320DEM000031 - Section E Inspection and Acceptance
	89303320DEM000031 - Section F Deliveries or Performance
	89303320DEM000031 - Section G Contract Administration Data
	89303320DEM000031 - Section H Special Contract Requirements 
	89303320DEM000031 - Section I Contract Clauses
	89303320DEM000031 - Section J-0 List of Attachments
	89303320DEM000031 - Section J-1 Acronym List
	89303320DEM000031 - Section J-10 Contract Deliverables
	89303320DEM000031 - Section J-11 Government Furnished Services and Information
	89303320DEM000031 - Section J-12 Hanford Structure Responsibility Assignment Matrix
	89303320DEM000031 - Section J-13 Hanford Waste Site Responsibility Assignment Matrix
	89303320DEM000031 - Section J-14 Manhattan Project National Historical Park Description
	89303320DEM000031 - Section J-16A Contractors Community Commitment Plan
	89303320DEM000031 - Section J-16B Contractors Community Commitment Plan
	89303320DEM000031 - Section J-2 Requirements Sources and Implementing Documents
	89303320DEM000031 - Section J-3 Hanford Site Services and Interface Requirements Matrix
	89303320DEM000031 - Section J-4 Performance Evaluation and Measurement Plan
	89303320DEM000031 - Section J-5A Performance Guarantee Agreement Cover Sheet
	89303320DEM000031 - Section J-5b Performance Guarantee Agreement
	89303320DEM000031 - Section J-6A Small Business Subcontracting Plan Cover Sheet
	89303320DEM000031 - Section J-6B Small Business Subcontracting Plan
	89303320DEM000031 - Section J-7 Labor Standards Board Process
	89303320DEM000031 - Section J-8 Advance Understanding On Costs
	89303320DEM000031 - Section J-9 Wage Determinations
	89303320DEM000031- Section J-17 Contract PWS and WBS Crosswalk Tables

