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Appendix 1 - Performance Guarantee Agreement 
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Appendix 2 - Laws, Regulations, and DOE Directives Applicable to the River 
Corridor Contract 

 
The DOE Directives and Laws found in the following listing are the “List of Applicable Laws and 
Regulations”, “List of Applicable Directives”, and “Lists A and B” as those terms are used in paragraph 
(b) of Section I Clause, Laws, Regulations, and DOE Directives.  The contractor should follow the 
established exemption process to obtain relief from requirements of these regulations where applicable.   
 
It is anticipated during the performance of this contract, the conditions for applicability of certain DOE 
Directives may no longer exist. For example, when spent nuclear fuel is removed from the 300 Area and 
transferred to the Hanford Site Management Contractor, the conditions for applicability for those DOE 
Directives addressing safeguards of such material may no longer exist.  In any such situation where the 
contractor seeks relief from the requirements of such DOE Directives, the contractor may notify the 
Contracting Officer in writing explaining the reasons for its belief the DOE Directives no longer apply to 
contract performance.  The Contracting Officer may determine the conditions for applicability of a DOE 
Directive still exist, and may direct the contractor to continue compliance with the DOE Directive.  
Additionally, even without such direction by the Contracting Officer, if the conditions for applicability of 
a DOE Directive once again arise (e.g. spent fuel is discovered unexpectedly during demolition efforts), 
the DOE Directive will immediately become applicable once again.   

List A:  Applicable Laws and Regulations  
 
Federal Regulations and applicable Washington Administrative Code governing DOE activities are 
applicable to work and activities conducted by the contractor.  
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List B:  Applicable DOE Directives 
 
The following is an all- inclusive list of applicable DOE directives.   
 

Directive Identifier Title Changes 

Contractor 
Requirements 
Document (CRD) M 
140.1-1B 

Interface with the Defense Nuclear Facility Safety Board  

DOE N 142.1 Unclassified Foreign Visits and Assignments  

CRD O 151.1A Comprehensive Emergency Management System  

CRD M 200.1-1, 
Chapter 9 (Supplement* 
Rev. 0) 

Public Key Cryptography and Key Management  
 

 

CRD N 205.1 
(Supplement Rev. 0) 

Unclassified Cyber Security Program  

CRD N 205.2 Foreign National Access to DOE Cyber Systems  

CRD N 205.3 Password Generation, Protection and Use  
CRD O 221.1 Reporting Fraud, Waste and Abuse  
CRD O 221.2 Cooperation with the Office of Inspector General  

CRD O 225.1A Accident Investigations 1 
CRD O 231.1 Environment, Safety and Health Reporting 2 

CRD O 232.1A, Rev. 0 
(Supplement Rev. 0) 

Occurrence Reporting and Processing of Operations 
Information 

 

CRD O 251.1A Directives System  

CRD O 311.1A Equal Employment Opportunity and Diversity Program  
CRD O 413.1 Management Control Program  

CRD O 414.1A Quality Assurance  

CRD O 420. 1 
(Supplement Rev. 0, 
including Section B, 
specific clarification 4)) 

Facility Safety 1,2,3 

CRD O 425.1B, Rev. 0 
(Supplement Rev. 1) 

Startup and Restart of Nuclear Facilities 
 

 

CRD O 430.1A, Rev. 1 
Only CRD Section 2 for 
non-Rad facilities 

Life Cycle Asset Management  

*Those directives marked “Supplement,” are 
DOE-RL CRDs that are in addition to the 
DOE-HQ CRDs.  The Section B clarification 
and Section C supplemental requirements apply 
in addition to the HQ CRDs.  Any specific 
clarifications or requirements do not apply  
unless otherwise noted. 
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Directive Identifier Title Changes 
CRD O 433.1 Maintenance Management Program for DOE Nuclear 

Facilities 
 

CRD O 435.1, Rev. 0 
(Supplement Rev. 0) 

Radioactive Waste Management 1 

CRD O 440.1A Worker Protection Management for DOE Federal and 
Contractor Employees 

 

CRD O 442.1A 
(Supplement Rev. 0) 

Department of Energy Employee Concerns Program  

CRD N 450.7, Rev. 0 
(Supplement Rev. 0) 

The Safe Handling, Transfer, and Receipt of Biological 
Etiologic Agents at Department of Energy Facilities 

 

CRD O 460.1A Packaging and Transportation Safety  

CRD O 460.2 
(Supplement Rev. 0 
including specific 
clarification 1) 

Departmental Materials, Transportation, and Packaging 
Management 

1 

CRD O 470.1, Except 
CRD Chapters III and 
VI (Supplement Rev. 1) 

Safeguards and Security Program 1 

CRD O 471.1A, Rev. 0 
(Supplement Rev. 0) 

Identification and Protection of Unclassified Controlled 
Nuclear Information 

 

CRD O 471.2A 
(Supplement Rev. 0) 

Information Security Program  

CRD N 471.3, Rev. 0 
(Supplement Rev. 0) 

Reporting Incidents of Security Concern  

CRD N 473.4 
(Supplement Rev. 0)  

Department of Energy Badges  

CRD O 474.1A Control and Accountability of Nuclear Materials  
CRD M 474.1-1A 
(Supplement Rev. 0) 

Manual for Control and Accountability of Nuclear 
Materials 

 

CRD M 474.1-2 Nuclear Materials Management and Safeguards System 
Reporting and Data Submission 

2 

CRD O 534.1A 
(Supplement Rev. 0) 

Accounting   

CRD O 551.1A, Rev. 0  
(Supplement Rev. 0) 

Official Foreign Travel  

DOE O 1450.4 Consensual Listening- in to or Recording 
Telephone/Radio Conversations 
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Directive Identifier Title Changes 
DOE O 5400.5 Radiation Protection of the Public and the Environment  1,2 
CRD 5480.19 
(Supplement Rev. 0) 

Conduct of Operations Requirements for DOE Facilities 2 

DOE O 5480.20A  Personnel Selection, Qualification, and Training 
Requirements for DOE Nuclear Facilities 

 

DOE O 5632.1C Protection and Control of Safeguards and Security 
Interests 

 

DOE M 5632.1C-1 
(Supplement Rev. 0) 

Manual for the Protection and Control of Safeguards and 
Security Interests 

1 

DOE O 5670.3 Counterintelligence Program  

RLID 440.3 Regulatory Access Requirements and Implementing 
Directive 

 

RLID 5670.3A Counterintelligence Program  

DOE/RL-92-36, 
Release 30 

Hanford Site Hoisting and Rigging Manual  

DOE/RL-91-31, Rev 5, 
except Section 4 

Hanford Site Waste Minimization and Pollution 
Prevention Awareness Program Plan 

 

DOE/RL-96-68, Rev. 2 Hanford Analytical Services Quality Assurance 
Requirements Documents 

 

DOE/RL-94-02, Rev. 2 Hanford Emergency Management Plan  

DOE/RL, Rev. 1-2002-
12, dated September 
2001 

Hanford Site Radiological Health and Safety Manual  

DOE/RL-SOD-INST 
L&T.001, Rev. 2 

Hanford Site Lockout/Tagout Program  

DOE/RL DOE Hanford Site Services Manual, Rev. 3 dated 
January 2002 

 

 



RC Contract   Section J 
Washington Closure Company, LLC 
DE-AC06-03RL14300 

J-13 

Appendix 3 - Phase I Waste Site and D4 Facility List 
 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100 Area     

 100-IU-6 Operable Unit (Hanford Townsite)   

 Complete Waste Site Remediation   

100-IU-6 Confirmatory Sampling Site - 600-107 213-J and 213-K Cribs, Gable Mountain 
Plutonium Storage Vault Cribs 

100-IU-6 
Confirmatory Sampling Site - 600-108 

(includes 600-257) 
213-J & 213-K Cribs, Gable Mountain 

Plutonium Storage Vaults 

100-IU-6 Confirmatory Sampling Site - 600-109 Hanford Trailer Camp Landfill 

100-IU-6 Confirmatory Sampling Site - 600-110 Hanford Town Site Landfill 

100-IU-6 Confirmatory Sampling Site - 600-111 P-11 Critical Mass Laboratory 

100-IU-6 Remediate Waste Site - 600-149 Small Arms Range, Rifle and Pistol Range 

100-IU-6 Remediate Waste Site - 600-178 213-J and 213-K Guard House Toilet Pit 

100-IU-6 Remediate Waste Site - 600-186 Hanford Construction Camp Septic Tanks 
and Sewage Treatment Plants 

100-IU-6 Confirmatory Sampling Site - 600-202 Four Burn and Burial Pits 

100-IU-6 Confirmatory Sampling Site - 600-204 Hanford Town Site Burn and Burial Pit 

100-IU-6 Confirmatory Sampling Site - 600-205 Hanford Town Site Landfill 2 

100-IU-6 Confirmatory Sampling Site - 600-208 Hanford Construction Camp Boiler House 
Ponds 

100-IU-6 Remediate Waste Site - 600-213 Hanford Airstrip Underground Fuel Storage 
Tanks 

100-IU-6 Confirmatory Sampling Site - 600-3 Hanford Town Site Dumping Area and Paint 
Pit 

100-IU-6 Confirmatory Sampling Site - UPR-600-
16 

P-11 Fire and Contamination Spread 

 100-IU-2 Operable Unit (White Bluffs Townsite)   

 Complete Waste Site Remediation   

100-IU-2 Confirmatory Sampling Site - 600-100 White Bluffs Landfill  

100-IU-2 Confirmatory Sampling Site - 600-120 White Bluffs Spare Parts Burn Pit  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-IU-2 Confirmatory Sampling Site - 600-124 White Bluffs Burn Site and Paint Disposal 
Area  

100-IU-2 Confirmatory Sampling Site - 600-125 White Bluffs Waste Disposal Trench 1  

100-IU-2 Confirmatory Sampling Site - 600-127 White Bluffs Loading Docks and Fuel 
Storage Area  

100-IU-2 Confirmatory Sampling Site - 600-128 White Bluffs Oil and Oil Filter Dump Site  

100-IU-2 Confirmatory Sampling Site - 600-129 White Bluffs Pre-MED Community Dump 
Site 1  

100-IU-2 Confirmatory Sampling Site - 600-131 White Bluffs Water Station and Special 
Fabrication Shops and Warehouse  

100-IU-2 Confirmatory Sampling Site - 600-132 White Bluffs Construction Contractor Shop 
Landfill  

100-IU-2 Confirmatory Sampling Site - 600-139 White Bluffs Automotive Repair Shop & 
Associated Waste Site  

100-IU-2 Confirmatory Sampling Site - 600-176 White Bluffs Paint Disposal Area  

100-IU-2 Confirmatory Sampling Site - 600-181 White Bluffs Oil Dump  

100-IU-2 Remediate Waste Site - 600-182 White Bluffs Asbestos Pipe and Lagging and 
Excess Piping  

100-IU-2 Confirmatory Sampling Site - 600-188 White Bluffs Waste Disposal Trench 2  

100-IU-2 Confirmatory Sampling Site - 600-190 White Bluffs Warehouse Tar and/or Paint 
Disposal Area  

100-IU-2 Remediate Waste Site - 600-191 White Bluffs Pre-MED Community Dump 
Site 2  

100-IU-2 Confirmatory Sampling Site - 600-201 White Bluffs Paint and Solid Waste Disposal 
Site  

100-IU-2 Confirmatory Sampling Site - 600-5 White Bluffs Waste Oil Dump, Asphalt 
Heliport  

100-IU-2 Confirmatory Sampling Site - 600-52 White Bluffs Surface Basin  

100-IU-2 Confirmatory Sampling Site - 600-98 East White Bluffs City Landfills  

100-IU-2 Confirmatory Sampling Site - 600-99 JA Jones 2  

100-IU-2 Confirmatory Sampling Site - 628-1 White Bluffs Burn Pit  

 B/C Area  

 Complete D4 of Buildings   

100 B/C D4 111-B Decontamination Station  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

Area 

100 B/C 
Area D4 118-C4 Horizontal Control Rod Storage Cave  

100 B/C 
Area 

D4 1904-B1 Outfall Structure  

100 B/C 
Area 

Special Projects - 116-B Reactor Exhaust Stack  

100 B/C 
Area B Reactor Hazard Mitigation B Reactor Hazard Mitigation per the 

approved EE/CA  
 Complete Waste Site Remediation   
100-BC-

2 Confirmatory Sampling Site - 100-B-1 Surface Chemical and Solid Waste Dumping 
Area  

100-BC-
1 Remediate Liquid Waste Site - 100-B-2 181-B Backwash Trench  

100-BC-
1 

Remediate Liquid Waste Site - 100-B-8 
(includes Burial Grounds 118-B-2, 118-

B-7 and Waste Site 100-B-5) 

100 B-Reactor Cooling Water Effluent 
Underground Pipelines  

100-BC-
1 Remediate Liquid Waste Site - 100-C-8 105 C Hydraulic Oil Release  

100-BC-
1 

Remediate Liquid Waste Site - 100-C-9 Process and Sanitary Sewer Underground 
Pipelines  

100-BC-
2 

Confirmatory Sampling Site - 100-C-3 Sample Building French Drain  

100-BC-
1 Confirmatory Sampling Site - 116-B-15 Fuel Storage Basin Cleanout Perk Pit  

100-BC-
2 Confirmatory Sampling Site - 116-C-3 105-C Chemical Waste Tanks  

100-BC-
2 Confirmatory Sampling Site - 116-C-6 Fuel Storage Basin Cleanout Perk Pit  

100-BC-
1 

Confirmatory Sampling Site - 1607-B1 Septic Tank System  

100-BC-
2 

Confirmatory Sampling Site - 1607-B10 Septic Tank System  

100-BC-
2 Confirmatory Sampling Site - 1607-B11 Septic Tank System  

100-BC-
1 Confirmatory Sampling Site - 1607-B2 Septic Tank System  

100-BC-
1 Confirmatory Sampling Site - 1607-B3 Septic Tank System  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-BC-
1 Confirmatory Sampling Site - 1607-B5 Septic Tank System  

100-BC-
1 

Confirmatory Sampling Site - 1607-B6 Septic Tank System  

100-BC-
1 

Confirmatory Sampling Site - 1607-B7 Septic Tank System  

100-BC-
2 Confirmatory Sampling Site - 1607-B8 Septic Tank System  

100-BC-
2 Confirmatory Sampling Site - 1607-B9 Septic Tank System  

100-BC-
1 Confirmatory Sampling Site - 100-B-3 Hot Thimble Burial Ground  

100-BC-
1 

Confirmatory Sampling Site - 126-B-2 183-B Clearwells  

100-BC-
2 

Remediate Waste Site - 600-232 100-B Electrical Laydown Area  

100-BC-
1 Remediate Waste Site - 100-B-11 Caisson Valve Pit  

100-BC-
2 Confirmatory Sampling Site - 100-C-7 183-C Filter Building-Pump Room 

Foundation and Demolition Waste  
100-BC-

1 Remediate Waste Site - 118-B-8 B Reactor  

100-BC-
1 

Remediate Waste Site - 118-B-9 104-B-1 Tritium Vault and 104-B-2 Tritium 
Laboratory  

100-BC-
2 

Remediate Waste Site - 118-C-3 C-Reactor (subsite 118-C-3: 1 is open, 
subsite 118-C-3: 2 is closed)  

100-BC-
2 Remediate Waste Site - 118-C-4 Horizontal Control Rod Storage Cave  

100-BC-
1 Confirmatory Sampling Site - 120-B-1 105-B Battery Acid Sump  

100-BC-
1 Confirmatory Sampling Site - 126-B-3 184-B Coal Pit  

100-BC-
1 

Confirmatory Sampling Site - 128-B-2 100-B Burn Pit #2  

100-BC-
1 

Remediate Waste Site - 128-B-3 Coal Ash and Demolition Waste Site  

100-BC-
2 Confirmatory Sampling Site - 128-C-1 100-C Burn Pit  

100-BC-
1 Confirmatory Sampling Site - 132-B-1 108-B Tritium Separation Facility  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-BC-
1 Remediate Waste Site - 132-B-2 116-B Reactor Exhaust Stack  

100-BC-
1 

Confirmatory Sampling Site - 132-B-3 108-B Ventilation Exhaust Stack Site  

100-BC-
1 

Confirmatory Sampling Site - 132-B-4 117-B Filter Building  

100-BC-
1 Confirmatory Sampling Site - 132-B-5 115-BC Gas Recirculation Facility  

100-BC-
2 Confirmatory Sampling Site - 132-C-1 116-C Reactor Exhaust Stack Site  

100-BC-
2 Confirmatory Sampling Site - 132-C-3 117-C Filter Building  

100-BC-
1 

Remediate Waste Site - 600-230 Historic Disposal Site  

100 B/C 
Area 

Remediate Liquid Waste Site - 100-B-15 
(includes 116-B-7, 132-B-6, 132-C-2,  

100-C-6) 
B/C Effluent River Pipelines  

100 B/C 
Area 

Remediate Waste Site  - 100 BC - Misc. 
Piping (includes 100-C-5, 100-B-14,  

100-B-7) 

Water Treatment Facilities Underground 
Pipelines/Process and Sanitary Sewer 

Underground Pipelines  

 Complete Burial Ground Remediation   
100-BC-

2 
Remediate Burial Grounds - 118-C-2 105-C Ball Storage Tank  

100-BC-
2 

Remediate Burial Grounds - 118-B-1 Construction Burial Ground No. 1  

100-BC-
1 Remediate Burial Grounds - 118-B-10 Ball 3X Storage Vault  

100-BC-
2 Remediate Burial Grounds - 118-B-3 Construction Burial Ground No. 2  

100-BC-
2 Remediate Burial Grounds - 118-B-4 105-B Spacer Burial Ground  

100-BC-
1 

Remediate Burial Grounds - 118-B-5 Ball 3X Burial Ground  

100-BC-
2 

Remediate Burial Grounds - 118-B-6 108-B Solid Waste Burial Ground  

100-BC-
2 Remediate Burial Grounds - 118-C-1 105-C Solid Waste Burial Ground  

100-BC-
2 Remediate Burial Grounds - 600-33 105-C Reactor Test Loop Burial Site  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

F Area     

 Complete D4 of Buildings   

100 F 
Area D4 183-F West Clearwell  

 Complete Interim Safe Storage   

100 F 
Area 

Interim Safe Storage - 105-F Reactor 
(ISS) 

F Reactor Interim Safe Storage  

 Complete Waste Site Remediation   

100-FR-
1 Confirmatory Sampling Site - 100-F-10 French Drain at East End of 105-F Storage 

Room (Southeast Corner)  
100-FR-

1 Confirmatory Sampling Site - 100-F-11 108-F Building 18 inch French Drain  

100-FR-
1 

Confirmatory Sampling Site - 100-F-12 105-F Building 36 inch French Drain  

100-FR-
1 

Confirmatory Sampling Site - 100-F-16 108-F Building 30 inch French Drain  

100-FR-
1 Confirmatory Sampling Site - 100-F-18 105-F Condensate Drain Field  

100-FR-
1 Remediate Liquid Waste Site - 100-F-19 Contaminated Underground Lines  

100-FR-
1 Remediate Liquid Waste Site - 100-F-26 100-F Water Treatment Facility 

Underground Pipelines  
100-FR-

2 
Confirmatory Sampling Site - 100-F-28 Septic Tank System  

100-FR-
1 

Confirmatory Sampling Site - 100-F-29 100-F Experimental Animal Farm Process 
Sewer Pipelines  

100-FR-
1 Confirmatory Sampling Site - 100-F-31 Sanitary Sewer System  

100-FR-
1 Confirmatory Sampling Site - 100-F-33 146-F Aquatic Biology Fish Ponds  

100-FR-
1 Confirmatory Sampling Site - 100-F-34 Biology Facility French Drain  

100-FR-
1 

Confirmatory Sampling Site - 100-F-4 108-F Building 12 inch French Drain  

100-FR-
1 

Confirmatory Sampling Site - 100-F-7 Underground Fuel Tank  

100-FR-
1 Confirmatory Sampling Site - 100-F-9 105-F Storage Room French Drain  

(Northeast Corner)  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-FR-
1 Remediate Liquid Waste Site - 116-F-1 Lewis Canal Trench  

100-FR-
1 

Confirmatory Sampling Site - 116-F-12 French Drain  

100-FR-
1 

Remediate Liquid Waste Site - 116-F-15 108-F Radiation Crib  

100-FR-
1 Remediate Liquid Waste Site - 116-F-6 Liquid Waste Disposal Trench  

100-FR-
1 Confirmatory Sampling Site - 116-F-7 Seal Pit Water Crib  

100-FR-
1 Confirmatory Sampling Site - 126-F-2 183-F Clearwells  

100-FR-
1 

Confirmatory Sampling Site - 132-F-6 Waste Water Pumping Station  

100-FR-
2 

Confirmatory Sampling Site - 1607-F1 Septic Tank System  

100-FR-
1 Remediate Liquid Waste Site - 1607-F2 Septic Tank System  

100-FR-
1 Confirmatory Sampling Site - 1607-F3 Septic Tank System  

100-FR-
1 Confirmatory Sampling Site - 1607-F4 Septic Tank System  

100-FR-
1 

Confirmatory Sampling Site - 1607-F5 Septic Tank System  

100-FR-
1 

Confirmatory Sampling Site - 1607-F7 Septic Tank System  

100-FR-
1 Confirmatory Sampling Site - 182-F Reservoir   

100-FR-
2 Confirmatory Sampling Site - 100-F-14 100-F Carpenter Shop Waste Site Vent  

100-FR-
1 Confirmatory Sampling Site - 100-F-23 141-C Drywell  

100-FR-
1 

Confirmatory Sampling Site - 100-F-24 145-F Drywell  

100-FR-
1 

Confirmatory Sampling Site - 100-F-25 146-FR Drywells  

100-FR-
2 Remediate Waste Site - 100-F-35 Soil Contamination Area inside 105-F 

Exclusion Area  
100-FR-

1 Remediate Waste Site - 116-F-16 PNNL Outfall  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-FR-
1 

Remediate Waste Site - 116-F-8  
(includes 100-F-39) 1904-F Outfall Structure  

100-FR-
2 

Confirmatory Sampling Site - 118-F-4 115-F Crib  

100-FR-
1 

Remediate Waste Site - 118-F-8 105-F Reactor Building  

100-FR-
2 Remediate Waste Site - 120-F-1 Glass Dump  

100-FR-
2 Remediate Waste Site - 126-F-1 184-F Powerhouse Ash Pit  

100-FR-
2 Confirmatory Sampling Site - 128-F-1 100-F Burn Pit  

100-FR-
1 

Confirmatory Sampling Site - 128-F-2 100-F Burn Pit  

100-FR-
2 

Confirmatory Sampling Site - 128-F-3 PNNL Burn Pit  

100-FR-
1 Confirmatory Sampling Site - 132-F-1 Chronic Feeding Barn  

100-FR-
1 Confirmatory Sampling Site - 132-F-3 115-F Gas Recirculation Facility  

100-FR-
1 Confirmatory Sampling Site - 132-F-4 Reactor Stack  

100-FR-
1 

Confirmatory Sampling Site - 132-F-5 117-F Filter Building  

100-FR-
1 

Confirmatory Sampling Site - 141-C Large Animal Barn and Biology Lab  
(Hog Barn)  

100-FR-
1 

Confirmatory Sampling Site - UPR-100-
F-1 141 Building Sewer Line Spill  

100-FR-
1 

Confirmatory Sampling Site - UPR-100-
F-3 Mercury Spill  

100-FR-
1 Confirmatory Sampling Site - 100-F-36 108-F Chemical Pumphouse/Biological 

Laboratory  
100-FR-

1 
Confirmatory Sampling Site - 100-F-37 French Drain Near Hydrant F-2  

100-FR-
1 

Remediate Waste Site - 100-F-38 Yellow Stained Soil Near Hydrant F-2  

100-FR-
1 Confirmatory Sampling Site - 100-F-40 Animal Farm Surface impoundment  

100 F 
Area 

Remediate Waste Site - 100 F - 
Miscellaneous Piping 100 F - Miscellaneous Piping  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

 Complete Burial Ground Remediation   

100-FR-
2 

Remediate Burial Grounds - 100-F-20 PNNL Parallel Pits  

100-FR-
2 

Remediate Burial Grounds - 118-F-1 Minor Construction Burial Ground #2  

100-FR-
2 Remediate Burial Grounds - 118-F-2 Solid Waste Burial Ground #1  

100-FR-
2 Remediate Burial Grounds - 118-F-3 Minor Construction Burial Ground #1  

100-FR-
2 Remediate Burial Grounds - 118-F-5 PNNL Sawdust Pit  

100-FR-
2 

Remediate Burial Grounds - 118-F-6 PNNL Solid Waste Burial Ground  

100-FR-
2 

Remediate Burial Grounds - 118-F-7 100-F Misc. Hardware Storage Vault  

100-FR-
2 Remediate Burial Grounds - 118-F-9 PNNL Radiation Site  

H Area     

 Complete D4 of Buildings   

100 HR 
Area D4 1720-HA Arsenal 

100 HR 
Area 

D4 183-H West Clearwell  
(includes Waste Site 100-H-34) West Clearwell  

 Complete Interim Safe Storage   

100 HR 
Area 

Interim Safe Storage - 105-H Reactor 
(ISS) 

H Reactor Interim Safe Storage  

 Complete Waste Site Remediation   

100-HR-
1 

Confirmatory Sampling Site - 100-H-10 French Drain D  

100-HR-
1 

Remediate Liquid Waste Site - 100-H-11 Expansion Box French Drain E  

100-HR-
1 Remediate Liquid Waste Site - 100-H-12 Expansion Box French Drain F, and 

Shielding Lead  
100-HR-

1 Remediate Liquid Waste Site - 100-H-13 French Drain G  

100-HR-
1 Confirmatory Sampling Site - 100-H-3 Garage Fuel Tank Site  



RC Contract   Section J 
Washington Closure Company, LLC 
DE-AC06-03RL14300 

J-22 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-HR-
1 Confirmatory Sampling Site - 100-H-4 1717-H Hot Shop, French Drain and 

Contaminated Storage Unit  
100-HR-

1 
Confirmatory Sampling Site - 100-H-7 French Drain A  

100-HR-
1 

Confirmatory Sampling Site - 100-H-8 French Drain B  

100-HR-
1 Confirmatory Sampling Site - 100-H-9 French Drain C  

100-HR-
1 Confirmatory Sampling Site - 116-H-4 Pluto Crib  

100-HR-
1 Remediate Liquid Waste Site - 116-H-9 Seal Pit Water Crib  

100-HR-
1 

Confirmatory Sampling Site - 126-H-2 183-H Clearwells/Disposal Pit  

100-HR-
1 

Confirmatory Sampling Site - 132-H-3 Waste Water Pumping Station Site  

100-HR-
1 Confirmatory Sampling Site - 1607-H3 Septic Tank System  

100-HR-
2 Confirmatory Sampling Site - 128-H-2 100-H Burning Ground #2  

100-HR-
2 Confirmatory Sampling Site - 128-H-3 100-H Burning Ground #3  

100-HR-
1 

Remediate Waste Site - 100-H-14 Surface Contamination Zone H  

100-HR-
1 

Remediate Waste Site - 100-H-31 PCB in Soil, North side of 105-H  

100-HR-
2 Remediate Waste Site - 100-H-32 184-H Brine Pit French Drain  

100-HR-
1 Remediate Waste Site - 116-H-5 Outfall Structure  

100-HR-
1 Remediate Waste Site - 118-H-6 105-H Reactor Building  

100-HR-
2 

Confirmatory Sampling Site - 128-H-1 100-H Burning Pit #1  

100-HR-
1 

Confirmatory Sampling Site - 132-H-1 Reactor Exhaust Stack Burial Site  

100-HR-
2 Confirmatory Sampling Site - 132-H-2 117-H Filter Building Site  

100-HR-
2 Confirmatory Sampling Site - 1607-H1 Septic Tank System  



RC Contract   Section J 
Washington Closure Company, LLC 
DE-AC06-03RL14300 

J-23 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-HR-
2 Confirmatory Sampling Site - 600-151 Dumping Area  

100-HR-
2 

Remediate Waste Site - 600-152 Military Septic Tank  

100 H 
Common 

Remediate Waste Site - 100 H - Misc. 
Piping (includes 100-H-28) 

100 H - Misc. Piping  

 Complete Burial Ground Remediation   

100-HR-
2 Remediate Burial Grounds - 118-H-1 Burial Ground #1  

100-HR-
2 Remediate Burial Grounds - 118-H-2 H-1 Loop Burial Ground  

100-HR-
2 

Remediate Burial Grounds - 118-H-3 Construction Burial Ground  

100-HR-
2 

Remediate Burial Grounds - 118-H-4 Ball 3X Burial Ground  

100-HR-
2 Remediate Burial Grounds - 118-H-5 105-H Thimble Pit  

D Area     

 Complete D4 of Buildings   

100 
D/DR 
Area 

D4 105-DR Water Tunnels Water Tunnels  

100 
D/DR 
Area 

D4 117-DR Reactor Exhaust Air Filter Building 

100 
D/DR 
Area 

D4 1904-D Outfall Structure  

100 
D/DR 
Area 

D4 190-DR  
(includes Waste Site 100-D-60) 

Main Pumphouse  

 Complete Interim Safe Storage   

100 
D/DR 
Area 

Interim Safe Storage - 105-D Reactor 
(ISS) D Reactor Interim Safe Storage  

 Complete Waste Site Remediation   

100-DR- Remediate Liquid Waste Site - 100-D-1 Contaminated Storm Drain/Process Sewer  
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Washington Closure Company, LLC 
DE-AC06-03RL14300 

J-24 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

1 

100-DR-
2 

Confirmatory Sampling Site - 100-D-13 Septic Tank System/Sewage Disposal  

100-DR-
2 

Confirmatory Sampling Site - 100-D-14 Septic Tank System/Sewage Disposal  

100-DR-
1 Remediate Liquid Waste Site - 100-D-29 Unplanned Release  

100-DR-
2 Remediate Liquid Waste Site - 100-D-54 Drywell/French Drain  

100-DR-
1 Remediate Liquid Waste Site - 100-D-56 Sodium Dichromate Underground Supply 

Lines  
100-DR-

1 
Confirmatory Sampling Site - 100-D-8 Undocumented Liquid Waste Site  

100-DR-
1 

Confirmatory Sampling Site - 100-D-9 Oil Storage Tank  

100-DR-
1 Confirmatory Sampling Site - 116-D-10 French Drain  

100-DR-
2 Confirmatory Sampling Site - 116-DR-10 Fuel Storage Discharge Pond  

100-DR-
2 Remediate Liquid Waste Site - 116-DR-3 Storage Basin Trench  

100-DR-
2 

Confirmatory Sampling Site - 116-DR-8 Seal Pit Crib  

100-DR-
1 

Remediate Liquid Waste Site - 120-D-2 Waste Acid Reservoir Surface Impoundment 

100-DR-
1 Confirmatory Sampling Site - 130-D-1 Gasoline Storage Tank  

100-DR-
1 Confirmatory Sampling Site - 132-D-3 Effluent Pumping Station  

100-DR-
2 Confirmatory Sampling Site - 132-DR-1 Effluent Pumping Station  

100-DR-
2 

Confirmatory Sampling Site - 1607-D1 Septic Tank System/Sewage Disposal  

100-DR-
1 

Confirmatory Sampling Site - 1607-D4 Septic Tank System/Sewage Disposal  

100-DR-
1 Confirmatory Sampling Site - 1607-D5 Septic Tank System/Sewage Disposal  

100-DR-
1 

Remediate Liquid Waste Site - UPR-100-
D-5 Undocumented Solid Waste Site  
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Washington Closure Company, LLC 
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J-25 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-DR-
2 Confirmatory Sampling Site - 100-D-28 Septic Tank System/Sewage Disposal  

100-DR-
1 

Remediate Waste Site - 100-D-3 Solid Waste Burial Ground  

100-DR-
1 

Remediate Waste Site - 100-D-42 Solid Waste Burial Ground (VSR Thimble 
Site)  

100-DR-
2 Confirmatory Sampling Site - 100-D-15 Dumping Area  

100-DR-
1 Remediate Waste Site - 100-D-2 Solid Waste Site (Lead Sheeting) Foundation 

100-DR-
2 Confirmatory Sampling Site - 100-D-23 Sample Building Drywell (French Drain)  

100-DR-
1 

Confirmatory Sampling Site - 100-D-24 Sample Building Drywell (French Drain)  

100-DR-
2 

Confirmatory Sampling Site - 100-D-27 Unplanned Release  

100-DR-
1 Confirmatory Sampling Site - 100-D-30 Unplanned Release  

100-DR-
2 Remediate Waste Site - 100-D-53 Process Unit/ Plant HEPA Filter  

100-DR-
1 Confirmatory Sampling Site - 100-D-7 Undocumented Solid Waste Site  

100-DR-
1 

Remediate Waste Site- 116-D-5 Outfall Structure  

100-DR-
2 

Remediate Waste Site - 116-D-8 Cask Storage Pad  

100-DR-
1 Remediate Waste Site - 116-DR-5 Outfall Structure  

100-DR-
1 Remediate Waste Site - 118-D-6 105-D Reactor Building  

100-DR-
2 Remediate Waste Site - 118-DR-2 105-DR Reactor Building  

100-DR-
2 

Confirmatory Sampling Site - 122-DR-1 Large Sodium Fire Facility  

100-DR-
2 

Confirmatory Sampling Site - 128-D-1 Burn Pit  

100-DR-
1 Confirmatory Sampling Site - 128-D-2 Burn Pit  

100-DR-
1 Confirmatory Sampling Site - 132-D-1 Gas Recirculating Facility (Process 

Unit/Plant)  



RC Contract   Section J 
Washington Closure Company, LLC 
DE-AC06-03RL14300 

J-26 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-DR-
1 Confirmatory Sampling Site - 132-D-2 Filter Building (Process Unit/Plant)  

100-DR-
1 

Remediate Waste Site - 132-D-4 116-D Reactor Exhaust Stack  

100-DR-
2 

Remediate Waste Site - 132-DR-2 116-DR Reactor Exhaust Stack  

100-DR-
2 Confirmatory Sampling Site - 600-30 Dumping Area  

100-DR-
1 Confirmatory Sampling Site - 628-3 Burn Pit  

100-DR-
1 

Confirmatory Sampling Site - UPR-100-
D-1 Unplanned Release (Oil Soaked Soil)  

100-DR-
2 

Remediate Waste Site - 100-D-58 100 DR Area On-Site Sewage System  

100 
D/DR 
Area 

Common 

Remediate Waste Site - 100 DDR - 
Miscellaneous Piping  

(includes 100-D-31, 100-D-50) 
Underground Piping  

 Complete Burial Ground Remediation   

100-DR-
2 Remediate Burial Grounds - 126-DR-1 Clearwell Tank Pit (Inert/Demolition 

Landfill)  
100-DR-

1 
Remediate Burial Grounds - 100-D-32 Solid Waste Burial Ground  

100-DR-
1 

Remediate Burial Grounds - 100-D-33 Solid Waste Burial Ground  

100-DR-
1 Remediate Burial Grounds - 100-D-35 Solid Waste Burial Ground  

100-DR-
2 Remediate Burial Grounds - 100-D-40 Solid Waste Burial Ground  

100-DR-
1 Remediate Burial Grounds - 100-D-41 Solid Waste Burial Ground  

100-DR-
2 

Remediate Burial Grounds - 100-D-43 Solid Waste Buria l Ground (VSR Thimble 
Site)  

100-DR-
1 

Remediate Burial Grounds - 100-D-45 Solid Waste Burial Ground (VSR Thimble 
Site)  

100-DR-
2 Remediate Burial Grounds - 100-D-47 Solid Waste Burial Ground  

100-DR-
2 Remediate Burial Grounds - 118-D-1 Burial Ground #1  
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Washington Closure Company, LLC 
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J-27 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

100-DR-
2 Remediate Burial Grounds - 118-D-2 Burial Ground #2  

100-DR-
2 

Remediate Burial Grounds - 118-D-4 Solid Waste Burial Ground  

100-DR-
2 

Remediate Burial Grounds - 118-D-5 Solid Waste Burial Ground  

100-DR-
2 Remediate Burial Grounds - 118-DR-1 Gas Loop Burial Ground  

100-DR-
1 Remediate Burial Grounds - 126-D-2 Coal Pit (Inert/Demolition Landfill)  

K Area     

 Complete Waste Site Remediation   

100-KR-
2 

Remediate Liquid Waste Site - 100-K-55 
(includes 100-K-56) 

100-KW Reactor Cooling Water Effluent 
Underground Pipelines/100-KE Rx Cooling 

Water Underground Pipelines  
100-KR-

1 Remediate Liquid Waste Site - 116-K-1 100-K Crib/Pond  

100-KR-
1 Remediate Liquid Waste Site - 116-K-2 100-K Mile Long Trench  

100-KR-
1 

Remediate Liquid Waste Site - 116-KE-4 107-KE Retention Basin  

100-KR-
1 

Remediate Liquid Waste Site - 116-KW-3 107-KW Retention Basin  

100-KR-
2 Remediate Waste Site - 116-KE-1 Condensate Crib 

100-KR-
2 Remediate Liquid Waste Site - 116-KW-1 Condensate Crib 

N Area     

 Complete D4 of Buildings   

100 N 
Area 

D4 107-N Recirculation Cooling Building  

100 N 
Area 

D4 1300-N Emergency Dump Basin  

100 N 
Area D4 1303-N Spacer Silos  

100 N 
Area 

D4 1304-N (includes Waste Site 100-N-
57) Emergency Dump Tank  

100 N D4 1722-N Decon Building  
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Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

Area 

 Complete Waste Site Remediation   
100-NR-

1 
Remediate Waste Site  - 100-N-29   Unplanned Release on Blowdown Pipeline 

#1  
100-NR-

1 Remediate Waste Site  - 100-N-30   Unplanned Release on Blowdown Pipeline 
#2  

100-NR-
1 Remediate Waste Site - 100-N-36 Oil Stained Pad  

100-NR-
1 (TSD 
Site RA) 

Remediate Waste Site - 116-N-1 Crib and trench  

100-NR-
1 Remediate Waste Site - 118-N-1 Radioactive Dummy Burial Facility  

100-NR-
1 Remediate Waste Site - 124-N-3 Septic Tank System  

100-NR-
1 

Remediate Waste Site - UPR-100-N-1 Emergency Dump Tank Inlet Valve Box 
Leak  

100-NR-
1 

Remediate Waste Site - UPR-100-N-2 Valve Leak  

100-NR-
1 Remediate Waste Site - UPR-100-N-29 Emergency Dump Basin Bypass Line Leak  

100-NR-
1 Remediate Waste Site - UPR-100-N-32 Emergency Dump Basin Bypass Line Leak  

300 Area     

 Complete D4 of Buildings   

300 Area D4 303-M Uranium Oxide Building  

300 Area 

D4 324 Facility and Associated Buildings 
and Structures (includes Buildings 324A, 
324C, 324D, 324S, and Waste Site 300-

25)  

Chemical Engineering Laboratory  

300 Area D4 324-B Structure Chemical Engineering Laboratory Exhaust 
Stack  

300 Area D4 324-BA Facility Chemical Engineering Laboratory Boiler 
Annex  

300 Area 
D4 327 Facility and Associated Buildings 
and Structures (includes Waste Sit e 300-

264) 
Post-Irradiation Test Laboratory  
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J-29 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

300 Area D4 327-BA Facility Post-Irradiation Test Laboratory Boiler 
Annex  

300 Area D4 333 (includes Waste Sites 333-WSTF, 
333-TK-11, and 333-TK-7) 

N Fuels Building 

300 Area D4 332 Packaging Test Facility  

300 Area D4 334 Process Sewer Monitor Facility 300  

300 Area D4 334-A Waste Acid Storage Building  

300 Area D4 3221 Sandblasting Support Building  

300 Area D4 3222 Storage Building  

300 Area D4 3223 Storage Building  

300 Area D4 3224 Storage Building  

300 Area D4 3225 Bottle Dock  

300 Area D4 3718-E Storage Building  

300 Area D4 3718-G Storage Building  

300 Area D4 3727 Classified Vault  

300 Area D4 3906A Sanitary Lift Station 

300 Area D4 MO-052 Mobil Office 

 Complete Waste Site Remediation   

300-FF-2 Remediate Waste Site - 300-109 333 Building Storm Water Runoff  

300-FF-2 Remediate Waste Site - 300-110 333 Building Storm Water Runoff  

300-FF-2 Remediate Waste Site - 300-259 Contamination Area Surrounding 618-1 
Burial Ground  

300-FF-2 Remediate Waste Site - 303-M SA 303M Building Storage Area  

300-FF-2 Confirmatory Sampling Site - 303-M 
UOF 303M Uranium Oxide Facility  

300-FF-2 Remediate Waste Site - 333 ESHWSA 333 Building East Side Hazardous Waste 
Storage Area  

300-FF-2 Remediate Waste Site - UPR-300-17 Unplanned Release (associated with 333 
Building) 

300-FF-2 Remediate Waste Site – UPR-300-46 Unplanned Release (associated with 333 
Building) 

300-FF-2 Remediate Waste Site - 300-263 324 Building Diversion Tank  
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J-30 

Phase I River Corridor Contract Work  

Operabl
e Unit Site Number  Site Description  

300-FF-2 Remediate Waste Site - 316-3 Process Water Trenches  

300-FF-2 Remediate Waste Site - UPR-300-1 307-340 Waste Line Leak  

300-FF-2 Confirmatory Sampling Site - UPR-300-2 Releases at the 340 Facility  

300-FF-2 Remediate Waste Site - 300 VTS In-Situ Vitrification Test Area  

300-FF-2 Remediate Waste Site - 300-18 Surface Contaminated Dumping Area #4  

300-FF-2 Confirmatory Sampling Site - 300-2 Contaminated Light Water Disposal  

300-FF-2 Confirmatory Sampling Site - 300-32 
(Associated with 333 Building) Fabrication Shop Leak  

300-FF-2 Confirmatory Sampling Site - 300-7 Undocumented Solid Waste Burial Ground  

300-FF-2 Remediate Waste Site - 300-8 Aluminum Shavings Area  

300-FF-2 Confirmatory Sampling Site - 300-9 Solid Waste Burial Ground  

300-FF-2 Remediate Waste Site - 316-4 300 Area North Cribs  

300-FF-2 Confirmatory Sampling Site - 331 LSLDF Life Sciences Lab Drain Field  

300-FF-2 Remediate Waste Site - 600-47 Dumping Area  

300-FF-2 Remediate Waste Site - 600-259 Grout Waste Test Lysimeter 

 Complete Burial Ground Remediation   

300-FF-2 Remediate Burial Grounds - 618-1 Solid Waste Burial Ground #1  

300-FF-2 Remediate Burial Grounds - 618-13 303 Building Contaminated Soil Burial Site  

300-FF-2 Remediate Burial Grounds - 618-2 Solid Waste Burial Ground #2  

300-FF-2 Remediate Burial Grounds - 618-3 Dry Waste Burial Ground  

300-FF-2 Remediate Burial Grounds - 618-4 Burial Ground #4 

300-FF-2 Remediate Burial Grounds - 618-5 Burial Ground #5  

300-FF-2 Remediate Burial Ground - 618-7 Drums of Pyrophoric Zircaloy Chips in 
Water, with Uranium and Beryllium 
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Appendix 4 - Phase II Waste Site and D4 Facility List 
 

Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

100 Area     

D Area     

 Complete Burial Ground Remediation  

100-DR-
2 Remediate Burial Grounds  - 118-D-3 Burial Ground #3 

K Area     

 Complete D4 of Buildings   

K Area D4 Building - 105KW Water Tunnels 

K Area D4 Building -110KE Gas Storage Facility 

K Area D4 Building - 110KW  Gas Storage Facility 

K Area D4 Building - 115KE  Gas Recirculation Facility 

K Area D4 Building - 115KW  Gas Recirculation Facility 

K Area D4 Building - 116KE  Reactor Exhaust Stack (includes 116KW) 

K Area D4 Building - 117KE  Exhaust Air Filter Building 

K Area D4 Building - 117KW  Exhaust Air Filter Building 

K Area D4 Building - 118KE2 Horizontal Control Rod Storage Cave 

K Area D4 Building - 118KW2 Horizontal Control Rod Storage Cave 

K Area D4 Building - 119KW Exhaust Air Sample Building 

K Area D4 Building - 150KE Heat Recovery Station 

K Area D4 Building - 150KW Heat Recovery Station 

K Area D4 Building - 165KW Power Control Building 

K Area D4 Building - 166AKE Oil Storage Facility 

K Area D4 Building - 166KE Oil Storage Vault 

K Area D4 Building - 166KW Oil Storage Vault 



RC Contract   Section J 
Washington Closure Company, LLC 
DE-AC06-03RL14300 

J-32 

Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

K Area D4 Building - 167K Crosstie Tunnel Building 

K Area D4 Building - 1713KER Warehouse 

K Area D4 Building - 1714KW Warehouse 

K Area D4 Building - 1720K Administrative Office Building 

K Area D4 Building - 181KW River Pumphouse 

K Area D4 Building - 182K Emergency Water Reservoir Pumphouse 

K Area D4 Building - 183K Pipe Tunnels 

K Area D4 Building - 183KW Filter Plant 

K Area D4 Building - 190KW Process Water Pumphouse 

K Area D4 Building – 142K Cold Vacuum Drying Facility 

K Area D4 Structure - 105KE Water Tunnels 

K Area D4 Structure - 100K River Lines 

 Complete Waste Site Remediation   

100-KR-
2 Remediate Waste Site - 100-K-1 French Drain 

100-KR-
2 Confirmatory Sampling Site - 100-K-13 French Drain 

100-KR-
2 Remediate Waste Site - 100-K-14 Acid Neutralization Pit and Overflow French 

Drain 
100-KR-

2 
Remediate Waste Site - 100-K-18 Caustic Neutralization Pit 

100-KR-
2 

Confirmatory Sampling Site - 100-K-19 Caustic Soda Storage Tank Site 

100-KR-
2 Confirmatory Sampling Site - 100-K-25 Caustic Neutralization Pit 

100-KR-
2 Confirmatory Sampling Site - 100-K-29 Sandblasting Site 

100-KR-
2 Remediate Waste Site - 100-K-3 Fish Pond Heat Exchanger Pit 

100-KR-
2 

Confirmatory Sampling Site - 100-K-30 Sulfuric Acid Tank 

100-KR- Confirmatory Sampling Site - 100-K-31 Sulfuric Acid Tank 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

2 

100-KR-
2 

Confirmatory Sampling Site - 100-K-32 Sulfuric Acid Tank 

100-KR-
2 

Confirmatory Sampling Site - 100-K-33 Sulfuric Acid Tank 

100-KR-
2 Remediate Waste Site - 100-K-34 Acid Neutralization Pit  

100-KR-
2 Confirmatory Sampling Site - 100-K-37 Sulfuric Acid Tank 

100-KR-
2 Confirmatory Sampling Site - 100-K-38 Caustic Soda Tank  

100-KR-
2 

Remediate Waste Site - 100-K-4 Wet Fish Studies Ponds and Valve Pit 

100-KR-
2 

Remediate Waste Site - 100-K-47 Process Sewer 

100-KR-
2 Confirmatory Sampling Site - 100-K-5 French Drain 

100-KR-
2 Remediate Waste Site - 100-K-50 Sanitary Sewer System Holding Tank 

100-KR-
2 Remediate Waste Site - 100-K-53 Glycol Heat Recovery Underground 

Pipelines 
100-KR-

2 
Remediate Waste Site - 100-K-54 Glycol Heat Recovery Underground 

Pipelines 
100-KR-

1 
Remediate Waste Site - 100-K-57 Drainage Ditch 

100-KR-
2 Remediate Waste Site - 100-K-60 Process Sewer 

100-KR-
1 Confirmatory Sampling Site - 100-K-63 Floodplain Contamination Area 

100-KR-
1 Confirmatory Sampling Site - 100-K-64 Floodplain Contamination Area 

100-KR-
1 

Remediate Waste Site - 100-K-78 Fenced Contamination Area 

100-KR-
1 

Remediate Waste Site - 116-K-3 Outfall Structure 

100-KR-
2 Remediate Liquid Waste Site - 116-KE-3 Storage Basin French Drain 

100-KR-
2 

Remediate Liquid Waste Site - 116-KE-
6A Condensate Collection Tank 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

100-KR-
2 

Remediate Liquid Waste Site - 116-KE-
6B Evaporation Tank 

100-KR-
2 

Remediate Liquid Waste Site - 116-KE-
6C 

Waste Accumulation Tank 

100-KR-
2 

Confirmatory Sampling Site - 116-KE-6D Ion Exchange Column 

100-KR-
2 Remediate Liquid Waste Site - 116-KW-2 Storage Basin French Drain 

100-KR-
2 Confirmatory Sampling Site - 120-KE-1 Filter Waste Facility Dry Well 

100-KR-
2 Remediate Waste Site - 120-KE-2 Filter Waste Facility French Drain 

100-KR-
2 

Remediate Waste Site - 120-KE-3 Filter Water Facility Trench 

100-KR-
2 

Remediate Waste Site - 120-KE-4 Sulfuric Acid Storage Tank 

100-KR-
2 Confirmatory Sampling Site - 120-KE-8 Brine Pit 

100-KR-
2 Remediate Waste Site - 120-KE-9 Brine Pit 

100-KR-
2 Remediate Waste Site - 120-KW-1 Filter Water Facility Dry Well 

100-KR-
2 

Remediate Waste Site - 120-KW-2 Filter Water Facility French Drain 

100-KR-
2 

Confirmatory Sampling Site - 120-KW-3 Sulfuric Acid Storage Tank 

100-KR-
2 Confirmatory Sampling Site - 120-KW-4 Sulfuric Acid Storage Tank 

100-KR-
2 Confirmatory Sampling Site - 120-KW-5 Sodium Dichromate Storage tank 

100-KR-
2 Confirmatory Sampling Site - 120-KW-6 Brine Pit 

100-KR-
2 

Confirmatory Sampling Site - 120-KW-7 Brine Pit 

100-KR-
2 

Remediate Waste Site - 126-KE-2 Liquid Alum Storage Tank 

100-KR-
2 Confirmatory Sampling Site - 128-K-2 Construction Tank 

100-KR-
2 Confirmatory Sampling Site - 130-KE-1 Emergency Diesel Oil Storage Tank 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

100-KR-
2 Confirmatory Sampling Site - 130-KE-2 Oil Storage Tank 

100-KR-
2 

Confirmatory Sampling Site - 130-KW-1 Emergency Diesel Oil Storage Tank 

100-KR-
2 

Confirmatory Sampling Site - 130-KW-2 Oil Storage Tank 

100-KR-
2 Confirmatory Sampling Site - 1607-K1 Septic Tank System 

100-KR-
2 Confirmatory Sampling Site - 1607-K2 Septic Tank System 

100-KR-
2 Confirmatory Sampling Site - 1607-K3 Septic Tank System 

100-KR-
2 

Confirmatory Sampling Site - 1607-K4 Septic Tank System 

100-KR-
2 

Confirmatory Sampling Site - 1607-K5 Septic Tank System 

100-KR-
2 Confirmatory Sampling Site - 1607-K6 Septic Tank System 

100-KR-
2 Remediate Waste Site - 116-KE-2 Waste Crib 

100-KR-
2 Remediate Waste Site - 100-K-27 Caustic Soda Storage Tank Site 

100-KR-
2 

Confirmatory Sampling Site - 100-K-35 Acid Neutralization Pit 

100-KR-
2 

Confirmatory Sampling Site - 100-K-36 Chemical Storage Facility Dry Well 

100-KR-
2 Confirmatory Sampling Site - 100-K-46 French Drain 

100-KR-
2 Confirmatory Sampling Site - 100-K-48 Oil Contamination Areas 

100-KR-
2 Confirmatory Sampling Site - 100-K-49 Oil Contamination Area 

100-KR-
2 

Confirmatory Sampling Site - 100-K-6 Vacuum Pit 

100-KR-
2 

Confirmatory Sampling Site - 100-K-61 Filter Building 

100-KR-
2 Confirmatory Sampling Site - 100-K-62 Filter Building 

100-KR-
2 Confirmatory Sampling Site - 100-K-66 Power Control Building 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

100-KR-
2 Confirmatory Sampling Site - 100-K-67 Power Control Building 

100-KR-
2 

Confirmatory Sampling Site - 116-KE-5 Heat Recovery Station 

100-KR-
2 

Confirmatory Sampling Site - 116-KW-4 Heat Recovery Station 

100-KR-
2 Confirmatory Sampling Site - 118-KE-1 Reactor Building 

100-KR-
2 Confirmatory Sampling Site - 118-KE-2 Horizontal Control Rod Storage Cave 

100-KR-
2 Confirmatory Sampling Site - 118-KW-1 Reactor Building 

100-KR-
2 

Confirmatory Sampling Site - 118-KW-2 Horizontal Control Rod Storage Cave 

100-KR-
2 

Confirmatory Sampling Site - 120-KE-6 Sodium Dichromate Storage Tank 

100-KR-
2 Confirmatory Sampling Site - 126-K-1 Gravel Pit 

100-KR-
2 Confirmatory Sampling Site - 128-K-1 Burning Pit 

100-KR-
2 Confirmatory Sampling Site - 132-KE-1 Reactor Exhaust Stack 

100-KR-
2 

Confirmatory Sampling Site - 132-KW-1 Reactor Exhaust Stack 

100-KR-
2 

Confirmatory Sampling Site - 600-29 Construction Lay-Down Area 

100-KR-
2 

Confirmatory Sampling Site - UPR-100-
K-1 Fuel Storage Basin Leak 

100-KR-
2 

Remediate Waste Site - 100 K - Misc. 
Piping (no WIDS site associated with this 

site now)  
Miscellaneous Underground Piping 

100-KR-
2 Remediate Waste Site - 100-K-68 Catch Tank 

100-KR-
2 Remediate Waste Site - 100-K-69 Sump C 

100-KR-
2 Remediate Waste Site - 100-K-70 Storage Tank 

100-KR-
2 

Remediate Waste Site - 100-K-71 Diversion Box 

100-KR- Remediate Waste Site - 100-K-72 Catch Tank 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

2 

100-KR-
2 

Remediate Waste Site - 100-K-73 Diversion Box 

100-KR-
2 

Remediate Waste Site - 100-K-74 Storage Tank 

100-KR-
2 Remediate Waste Site - 100-K-75 105-KW Sump C 

100-KR-
2 Remediate Waste Site - 100-K-77 Dumping Area 

100-KR-
2 Remediate Waste Site - 100-K-79 Product piping 

100-KR-
2 

Remediate Waste Site - 120-KE-5 Storage Tank 

 Complete Burial Ground Remediation    

100-KR-
2 Remediate Burial Ground - 100-K-2 Sludge Burial Ground (alias 118-K-2) 

100-KR-
2 Remediate Burial Ground - 118-K-1 Burial Ground 

 Complete Interim Safe Storage    

K-Area 105-KE Reactor (ISS) K East Reactor Interim Safe Storage 

K-Area 105-KW Reactor (ISS) K West Reactor Interim Safe Storage 

N Area     

 Complete D4 of Buildings    

N-Area D4 Building - 105NA Emergency Diesel Enclosure 

N-Area D4 Building - 105NB Maintenance Building Addition 

N-Area D4 Building - 105ND Remote Air Intake 

N-Area D4 Building - 105NE Fission Products Trap 

N-Area D4 Building - 108N Chemical Unloading Facility 

N-Area D4 Building - 109N Heat Exchange System 

N-Area D4 Building - 1112N Guard Station/WHC Telecommunications 
Hub 

N-Area D4 Building - 1120N Training Building 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

N-Area D4 Building - 1143N Carpenter/Paint Shop 

N-Area D4 Building - 116N Air Stack 

N-Area D4 Building - 117N Air Filter Building 

N-Area D4 Building - 117NVH Valve Control House 

N-Area D4 Building - 119N Air Sampling Monitor 

N-Area D4 Building - 119NA Air Sampling and Monitoring 

N-Area D4 Building - 11N Change Room 

N-Area D4 Building - 1310N (includes Waste Site 
116-N-2) 

Radioactive Liquid and Waste Treatment 
Facility 

N-Area D4 Building - 1313N Change and Control Room 

N-Area D4 Building - 1314N Liquid Disposal Building 

N-Area D4 Building - 1330N Waste Storage Facility 

N-Area D4 Building - 13N Storage Building 

N-Area D4 Building - 151N 230KV Electrical Substation 

N-Area D4 Building - 153N Switchgear Building 

N-Area D4 Building - 155N BPA Switchyard 

N-Area D4 Building - 1607N1 Sewage Treatment Tank 

N-Area D4 Building - 1607N2 Sewage Treatment Tank 

N-Area D4 Building - 1607N3 Sewage Treatment Tank 

N-Area D4 Building - 1607N9 Sewage Treatment Tank 

N-Area D4 Building - 163N Demineralizer Plant 

N-Area D4 Building - 166N Oil Storage Building 

N-Area D4 Building - 1705N Instrument and Electrical Facility 

N-Area D4 Building - 1705NA Maintenance Shop Annex 

N-Area D4 Building - 1706N Storage Building/Maintenance Shop 

N-Area D4 Building - 1706NA Sewer Lift Station 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

N-Area D4 Building - 1707N Boat House 

N-Area D4 Building - 1712N Insulation Shop 

N-Area D4 Building - 1714N Warehouse and Receiving 

N-Area D4 Building - 1714NA Warehouse 

N-Area D4 Building - 1714NB Warehouse  

N-Area D4 Building - 1715N Oil Tanks 

N-Area D4 Building - 1723N Contaminated Equipment Storage Building 

N-Area D4 Building - 1723NX Laydown Storage Yard 

N-Area D4 Building - 1802N Pipe Trestle 

N-Area D4 Building - 181N River Pumphouse 

N-Area D4 Building - 181NA Pumphouse/Guard Tower 

N-Area D4 Building - 181NB #3 Diesel Enclosure 

N-Area D4 Building - 181NC Sample Station/Skid Station 

N-Area D4 Building - 182N High Lift Pumphouse 

N-Area D4 Building - 183N Water Filter Plant 

N-Area D4 Building - 183NA Pumphouse 

N-Area D4 Building - 183NB Clearwell 

N-Area D4 Building - 183NC Filter Backwash Sump 

N-Area D4 Building - 183ND Clearwell Overflow Pad 

N-Area D4 Building - 184N Power House 

N-Area D4 Building - 184NA Power House Annex Building 

N-Area D4 Building - 184NB Air Handler Main Building 

N-Area D4 Building - 184NC Air Handler Annex Building 

N-Area D4 Building - 184NE Compressor Shed 

N-Area D4 Building - 184NF Chemical Injection House 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

N-Area D4 Building - 1900N Water Supply Tanks 

N-Area D4 Building - 1902N Export Water Tie-In Building 

N-Area D4 Building - 1903N Old Septic System 

N-Area D4 Building - 1904NA Sewage Lift Station #1 

N-Area D4 Building - 1904NB Sewage Lift Station #2 

N-Area D4 Building - 1904NC Sewage Lift Station #3 

N-Area D4 Building - 1908N Outfall Structure 

N-Area D4 Building - 1926N Valve Pit 

N-Area D4 Structure - 100N River Lines 

 Complete Waste Site Remediation   

100-NR-
1 Remediate Waste Site - 100-N-13 Contaminated Soil Solid Waste Site 

100-NR-
1 

Remediate Waste Site - 100-N-14 Contaminated Soil Solid Waste Site 

100-NR-
1 

Remediate Waste Site - 100-N-16 Burn Pit 

100-NR-
1 Remediate Waste Site - 100-N-17 Burn Pit 

100-NR-
1 Remediate Waste Site - 100-N-22  Sanitary Sewer System 

100-NR-
1 Remediate Waste Site - 100-N-23 Resin Disposal Pit Liquid Waste Site 

100-NR-
1 

Remediate Waste Site - 100-N-24 Hydrogen Dry Well Liquid Waste Site 

100-NR-
1 

Remediate Waste Site - 100-N-25 French Drain 

100-NR-
1 Remediate Waste Site - 100-N-26 French Drain 

100-NR-
1 Confirmatory Sampling Site - 100-N-28 Resin Disposal Pit Liquid Waste Site 

100-NR-
1 Remediate Waste Site - 100-N-3 Maintenance Garage French Drain 

100-NR-
1 

Remediate Waste Site - 100-N-31 Unplanned Release 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

100-NR-
1 Remediate Waste Site - 100-N-32 Unplanned Release 

100-NR-
1 

Remediate Waste Site - 100-N-33 Military Installation Ash Pit 

100-NR-
1 

Remediate Waste Site - 100-N-34 Debris Site 

100-NR-
1 Remediate Waste Site - 100-N-37 Asbestos Release 

100-NR-
1 Remediate Waste Site - 100-N-38 Unplanned Release 

100-NR-
1 Remediate Waste Site - 100-N-39 Hanford Substation Construction Dump Area 

100-NR-
1 

Remediate Waste Site - 100-N-41 Gate House Septic Tank 

100-NR-
1 

Confirmatory Sampling Site - 100-N-45 Septic Tank System 

100-NR-
1 Remediate Waste Site - 100-N-47 Military Artillery Site Soil Waste Site 

100-NR-
1 Confirmatory Sampling Site - 100-N-53 Waste Oil Tank 

100-NR-
1 Confirmatory Sampling Site - 100-N-54 Drywell, French Drain 

100-NR-
1 

Confirmatory Sampling Site - 100-N-55 Drywell, French Drain 

100-NR-
1 

Remediate Waste Site - 100-N-6 Burn Pit 

100-NR-
1 Remediate Waste Site - 100-N-60 Drywell, French Drain 

100-NR-
1 

Remediate Waste Site - 100-N-61 
(includes Waste Site 100-N-64) 

Water Treatment and Storage Facilities 
Underground Pipelines 

100-NR-
1 Confirmatory Sampling Site - 100-N-62 Process Sewer Underground Pipelines 

100-NR-
1 

Confirmatory Sampling Site - 100-N-63 TSD Underground Pipelines 

100-NR-
1 

Confirmatory Sampling Site - 100-N-65 Interceptor Trench 

100-NR-
1 Confirmatory Sampling Site - 100-N-66 Reactor Building Complex 

100-NR-
1 Confirmatory Sampling Site - 100-N-68 N Basin Low Level Radioactive Water Spill 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

100-NR-
1 Remediate Waste Site - 116-N-4 Emergency Dump Basin 

100-NR-
1 

Remediate Waste Site - 120-N-3 Neutralization Pit and French Drain 

100-NR-
1 

Confirmatory Sampling Site - 120-N-4 Hazardous Waste Storage Area 

100-NR-
1 Remediate Waste Site - 124-N-1 Septic Tank System 

100-NR-
1 Remediate Waste Site - 124-N-10 Sanitary Sewer System 

100-NR-
1 Remediate Waste Site - 124-N-2 Septic Tank System 

100-NR-
1 

Remediate Waste Site - 124-N-4 Sanitary Sewer System 

100-NR-
1 

Remediate Waste Site - 128-N-1 Burning Pit 

100-NR-
1 Remediate Waste Site - 600-32 N Area Landfill 

100-NR-
1 Remediate Waste Site - 600-35 Dumping Area 

100-NR-
1 Remediate Waste Site - UPR-100-N-10 Lift Station Gravity Line Leak 

100-NR-
1 

Remediate Waste Site - UPR-100-N-11 500-lb Valve Bonnet Contamination in 
Uncontrolled Area 

100-NR-
1 

Remediate Waste Site - UPR-100-N-12 Spacer Transport Line Leak 

100-NR-
1 Remediate Waste Site - UPR-100-N-13 Loading Station 

100-NR-
1 Remediate Waste Site - UPR-100-N-14 Drain System Leak 

100-NR-
1 Remediate Waste Site - UPR-100-N-17 Diesel Oil Supply Line Leak 

100-NR-
1 

Remediate Waste Site - UPR-100-N-18 Diesel Oil Supply Line Leak 

100-NR-
1 

Remediate Waste Site - UPR-100-N-19 Day Tank Fuel Oil Line Leak 

100-NR-
1 Remediate Waste Site - UPR-100-N-20 Diesel Oil Return Line Leak 

100-NR-
1 Remediate Waste Site - UPR-100-N-21 Diesel Oil Day Tank Overflow 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

100-NR-
1 Remediate Waste Site - UPR-100-N-22 Diesel Oil Supply Line Leak 

100-NR-
1 

Remediate Waste Site - UPR-100-N-23 Diesel Oil Supply Line Leak 

100-NR-
1 

Remediate Waste Site - UPR-100-N-24 Fuel Oil Supply Line Leak 

100-NR-
1 Remediate Waste Site - UPR-100-N-25 Uncontrolled Venting Release  

100-NR-
1 Remediate Waste Site - UPR-100-N-26 Backflow of Radioactive Waste 

100-NR-
1 Remediate Waste Site - UPR-100-N-3 Dummy Fuel Transfer Line Leak 

100-NR-
1 

Remediate Waste Site - UPR-100-N-30 Emergency Dump Tank Overflow 

100-NR-
1 

Remediate Waste Site - UPR-100-N-35 Fuel Basin Drainage System Leak 

100-NR-
1 Remediate Waste Site - UPR-100-N-36 Diesel Generator Area Release 

100-NR-
1 Remediate Waste Site - UPR-100-N-39 Corridor 22 Suspect Liquid Unplanned 

Release 
100-NR-

1 Remediate Waste Site - UPR-100-N-4 Sump Overflow 

100-NR-
1 

Remediate Waste Site - UPR-100-N-42 Day Tank Area Liquid Unplanned Release 

100-NR-
1 

Remediate Waste Site - UPR-100-N-43 184-N Pipelines Liquid Unplanned Release 

100-NR-
1 Remediate Waste Site - UPR-100-N-5 Chemical Waste Storage Tank Leak 

100-NR-
1 Remediate Waste Site - UPR-100-N-6 Chemical Decontamination Waste Drain 

Line Leak 
100-NR-

1 Remediate Waste Site - UPR-100-N-7 Radioactive Drain Return Line Leak 

100-NR-
1 

Remediate Waste Site - UPR-100-N-8 Sump Overflow 

100-NR-
1 

Remediate Waste Site - UPR-100-N-9 Cooling Water Drain Line Leak 

100-NR-
1 Remediate Waste Site - 100-N-59 Contaminated Soil NE of 105N Building 

100-NR-
1 Remediate Waste Site - 120-N-7 French Drain 
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Phase II River Corridor Contract Work 

Operabl
e Unit Site Number  Site Description  

100-NR-
1 Remediate Waste Site - 124-N-9 Septic Tank System 

100-NR-
1 

Remediate Waste Site - 130-N-1 183-N Filter Backwash Pond 

100-NR-
1 

100 N - Misc. Piping  N Area Miscellaneous Underground 
Pipelines 

 Complete Interim Safe Storage    

100-NR-
1 105-N Reactor (ISS) N Reactor 

300 Area     

 Complete D4 of Buildings   

300 Area Zone B Small Facilities D4  

(includes Waste Site 303-KCWS) 3720-BA, 303F, and 303G 

300 Area D4 Building 311TF (includes Waste Sites 
311-TK-40 and 311-TK-50) 

Tank Farm Between Buildings 303F and 
303G 

300 Area D4 Building 313  
(includes Waste Site 313-TK-2) 

N Fuels Manufacturing Support Facility 

300 Area D4 Building 3712  
(includes Waste Site 3712-USSA) Storage Building 

300 Area D4 Building 3720 Chemistry and Metal Sciences Laboratory 

300 Area Zone C Small Facilities D4 305-BA, 305P, 314B, and 3232 

300 Area D4 Building 305 (includes Waste Site 
305-B) 

Engineering Testing Facility 

300 Area D4 Building 305A Electrician and Pipefitter Shop 

300 Area D4 Building 305B Hazardous Waste Storage Facility 

300 Area D4 Building 314  
(includes Waste Site 300-218) Engineering Development Laboratory 

300 Area Zone D Small Facilities D4 3228, 3229, 3231, 3234, 3704, 3705-BA, 
3707E, and 3746D 

300 Area D4 Building 3705 Photography Building 

300 Area D4 Building 3719 Computer Facility 

300 Area D4 Building 377 Laboratory 

300 Area Zone E Small Facilities D4 (includes 
Waste Site 300-249) 303A, 303B, 303C, 304, 304A, and 3706-BA 
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Operabl
e Unit Site Number  Site Description  

300 Area D4 Building 3708 Radioanalytical Laboratory 

300 Area D4 Building 3713 Carpenter Shop 

300 Area D4 Building 3717 Spare Parts Warehouse 

300 Area D4 Building 3717B Standards Laboratory 

300 Area D4 Building 3722 Fabrication Shop 

300 Area Zone F Small Facilities D4 303E, 306E-BA, 3503A, and 3707H 

300 Area D4 Building 303J Materials Storage Building 

300 Area D4 Building 306E  
(includes Waste Site 300-41) 

Development Fabrication and Test Lab 

300 Area D4 Building 306W Materials Development Laboratory 

300 Area D4 Building 366A  
(includes Waste Sites 300-6 and 300-123) Underground Fuel Oil Bunker 

300 Area D4 Building 3707D Information Services Building 

300 Area D4 Building 3711 Maintenance Storage Building 

300 Area D4 Building 3715 Storage Building 

300 Area D4 Building 3716 Storage Building 

300 Area D4 Building 3731 Laboratory Equipment Central Pool 

300 Area D4 Building 3731A Graphite Machine Shop 

300 Area D4 Building 384 (includes Wastes Sites 
300-222, 300-223, and UPR-300-42) 

Power House Building 

300 Area Zone GA Small Facilities D4 323-BA, 3506A, 3506B, 3706A, 3718S, and 
3745A 

300 Area Zone GB Small Facilities D4 321B, 321C, and 321D 

300 Area D4 Building 321 Hydromechanical/Seismic Facility 

300 Area 
D4 Building 323 (includes Waste Sites 
323-TK-1, 323-TK-2, 323-TK-3, and 

323-TK-4) 
Mechanical Properties Laboratory 

300 Area D4 Building 3701D Office Building 

300 Area D4 Building 3706 Communication and Documentation Services 
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Operabl
e Unit Site Number  Site Description  

300 Area D4 Building 3709 Paint Shop 

300 Area D4 Building 3730 Gamma Irradiation Facility 

300 Area D4 Building 3745 Radiological Calibration and Standards 

300 Area D4 Building 3745B Positive Ion Accelerator Facility 

300 Area D4 Building 3746 Irradiation Physics Building 

300 Area D4 Building 3746A Radiological Physics Building 

300 Area D4 Building 3760 Technical Library 

300 Area Zone H Small Facilities D4 328A, 328-BA, 3621BC, 3714, and 3723 

300 Area D4 Building 328 Engineering Services and Safety Building 

300 Area D4 Structure 307  
(includes Waste Site 307-RB) Retention Basin 

300 Area D4 Building 3717C Materials Archive Building 

300 Area D4 Building 3718 Office and Storage Building 

300 Area D4 Building 3718A Laboratory Equipment Central Pool Building 

300 Area D4 Building 3718B Laboratory Equipment Central Pool Building 

300 Area D4 Building 3718C Storage Building 

300 Area D4 Building 3718N Insulation Shop 

300 Area D4 Building 3728 Geotechnical High-Bay 

300 Area D4 Building 3762 Technical Security 

300 Area D4 Building 3768 Office Building 

300 Area D4 Building 3769 Office Building 

300 Area D4 Building 3770 Office Building 

300 Area D4 340 COMPLEX Waste Neutralization Facility 

300 Area Zone KA Small Facilities D4 3707F, 3721, 315B, 3614A, 3701U and 
3802A 

300 Area Zone KB Small Facilities D4 3234, 340A, and 340B 

300 Area D4 Building 308 Fuels Development Laboratory 
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Operabl
e Unit Site Number  Site Description  

300 Area D4 Building 308A Fuels Development Laboratory 

300 Area D4 Building 335 Sodium Test Facility 

300 Area D4 Building 3718P General Storage 

300 Area D4 Building 3764 Offices 

300 Area 
D4 Building 309 (includes Waste Sites 

300-39, 309-TW-1, 309-TW-2, 309-TW-
3, 309-WS-1, 309-WS-2, and 309-WS-3) 

SP100 GES Test Facility 

300 Area D4 Building MO-052 Mobile Office  

300 Area D4 Building MO-830  Mobile Office 

300 Area D4 Building 3703A  Modular Offices (Shutdown 3/99) 

300 Area D4 Building MO-026 Mobile Office 

300 Area D4 Building MO-557 Mobile Office 

300 Area D4 Building MO-558 Mobile Office 

300 Area D4 Building MO-842  Mobile Office 

300 Area D4 Building 3707H Change House 

300 Area D4 Building MO-036 Mobile Office 

300 Area D4 Building MO-103 Mobile Office 

300 Area D4 Building MO-105 Mobile Office 

300 Area D4 Building MO-741 Mobile Office 

300 Area D4 Building MO-833 Mobile Office 

300 Area D4 Building MO-274 Mobile Office 

300 Area D4 Building MO-275 Mobile Office 

300 Area D4 Building MO-270 Mobile Office 

300 Area D4 Building MO-271 Mobile Office 

300 Area BE Bldg Utilities/Infrastructure Utilities/Infrastructure 

300 Area Compressed Air Replacement Utilities/Infrastructure 
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Operabl
e Unit Site Number  Site Description  

300 Area Electrical Work Around Utilities/Infrastructure 

300 Area Remove Compressed Air Lines & 
Support Services 

Utilities/Infrastructure 

300 Area Remove Existing RR Track/Ties Utilities/Infrastructure 

300 Area Remove Old Steam Lines Utilities/Infrastructure 

300 Area Telecom System Rerouting Utilities/Infrastructure 

300 Area Water/SS/PS Const Utility Utilities/Infrastructure 

300 Area ACP Cultural Res Review   

300 Area Verification DQO   

300 Area RCRA SAPS  
(includes sampling & release docs)   

300 Area MARSSIM Verification Sampling   

300 Area NE Legacies Maintenance   

 Complete Waste Site Remediation   

300-FF-2 Remediate Waste Site – 300-22 B-Cell Cleanout Leak 

300-FF-2 Remediate Waste Site - 300-224 WATS and U Bearing Piping Trench 

300-FF-2 Remediate Waste Site - 300-251 Unplanned Release 

300-FF-2 Remediate Waste Site - 300-260 Contaminated Soil Release Site 

300-FF-2 Remediate Waste Site 300-40 Corrosion of Vitrified Clay Sewer Pipe 

300-FF-2 Remediate Waste Site - 313 ESSP East Side Storage Pad 

300-FF-2 Remediate Waste Site - UPR-300-38 Unplanned Release 

300-FF-2 Remediate Waste Site - UPR-300-39 Unplanned Release 

300-FF-2 Remediate Waste Site - UPR-300-40 Unplanned Release 

300-FF-2 Remediate Waste Site - UPR-300-45 Unplanned Release 

300-FF-2 Remediate Waste Site - 300-16 Solid Waste Contamination Area 

300-FF-2 Remediate Waste Site - 300-24 Soil Contamination Area 

300-FF-2 Remediate Waste Site - 300-29 Berm 
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Operabl
e Unit Site Number  Site Description  

300-FF-2 Remediate Waste Site - 300-4 Substation Soil Contamination 

300-FF-2 Remediate Waste Site - 300-43 Unplanned Release Uranium-contaminated 
soil around Building 304 

300-FF-2 Remediate Waste Site - 300-48 Thorium Oxide and Fuel Fabrication Wastes 
Release Around Building 3732 

300-FF-2 Remediate Waste Site - 300-256 306E Fabrication and Testing Laboratory 
Release 

300-FF-2 Remediate Waste Site - 300-258 Abandoned Pipe Trench between the 334 
Tank Farm and 306E 

300-FF-2 Remediate Waste Site - 300-28 Contamination Found Along Gingko Street 

300-FF-2 Remediate Waste Site - 300-33 Uranium-contaminated soil at Building 
306W 

300-FF-2 Remediate Waste Site - 300-34 Soil Contaminated by Process Sewer Leak 

300-FF-2 Remediate Waste Site - 300-46 Uranium Chemical Wastes at Building 3706 

300-FF-2 Remediate Waste Site - 300-5 Contaminated Soil at Site of Former 
Underground Gasoline Tank 

300-FF-2 Remediate Waste Site - UPR-300-4 Uranium Contamination beneath and South 
of Building 321 

300-FF-2 Remediate Waste Site - 300-11 Soil at Site of Former Underground Gasoline 
Tank 

300-FF-2 Remediate Waste Site - 300-255 309 Tank Farm Contaminated Soil 

300-FF-2 Remediate Waste Site - 300-257 309 Holdup Tank Outfall Pipeline 

300-FF-2 Remediate Waste Site - 300 RLWS 300 Area Liquid Waste System 

300-FF-2 Remediate Waste Site - 300 RRLWS 300 Area Liquid Waste Sewer System 

300-FF-2 Remediate Waste Site - 300-15 Leakage from Corroded Process Sewer Pipe 

300-FF-2 Remediate Waste Site - 300-214 300 Retention Process Sewer 

300-FF-2 Confirmatory Sampling Site - 331 LSLT1 Life Sciences Laboratory Trench #1 

300-FF-2 Confirmatory Sampling Site - 331 LSLT2 Life Sciences Laboratory Trench #2 

300-FF-2 Remediate Waste Site - UPR-300-5 Spill at 309 Storage Basin 

300-FF-2 Remediate Waste Site - UPR-300-11 Underground Radioactive Liquid Line Leak 

300-FF-2 Remediate Waste Site - 300-121 French Drain 
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Operabl
e Unit Site Number  Site Description  

300-FF-2 Remediate Waste Site - 300-268 3741 Building Foundation 

300-FF-2 Remediate Waste Site – 300-270 Unplanned Release 

300-FF-2 Confirmatory Sampling Site - 300-80   314 Storm Water Runoff and Steam 
Condensate  

300-FF-2 Remediate Waste Site  - 300-175   3714 Building Steam Condensate  

300-FF-2 Remediate Waste Site - 300-269 Virology Laboratory Foundation 

300-FF-5 Remediate Waste Site – 300-6 Diesel Fuel Oil Bunker 

 Complete Burial Ground Remediation   

300-FF-2 Remediate Burial Ground - 618-8 Uranium-Contaminated Soil under a Parking 
Lot 
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Appendix 5 - Small Business Subcontracting Plan 
 
Contractor:  Washington Closure Company, LLC 
   (a Washington Group-Fluor-Earth Tech LLC) 
 
Address:  1135 Jadwin Avenue 
   Richland, WA  99352 
 
Solicitation Number: DE-RP06-02RL14300 
 
Scope of Services: Environmental Remediation of the River Corridor on the Hanford Site 
 
Total Contract Value: $1,057,482,000 
 
Period of Contract 
Performance:  2/1/03 – 3/31/09 
 
Type of Plan: 
 
____ “Commercial plan” means a subcontracting plan (including goals) that covers  the offeror’s 
fiscal year and that applies to the entire production of commercial  items sold by either the entire 
company or a portion thereof (e.g., division,  plant, or product line). 
 
   X   “Individual contract plan” means a subcontracting plan that covers the entire  contract period 
(including option periods), applies to a specific contract, and  has goals that are based on the 
offeror’s planned subcontracting in support of  the specific contract except tat indirect costs 
incurred for common or joint  purposes may be allocated on a prorated basis to the contract. 
 
____ “Master plan” means a subcontracting plan that contains all the required  elements of an 
individual contract plan, except goals, and may be incorporated  into individual contract plans, 
provided the master plan has been approved. 
 
The following Small Business Subcontracting Plan, together with any attachments, is hereby submitted 
to satisfy the applicable requirements of Public Law 95-507 and FAR 52.219-9 Small Business 
Subcontracting Plan (Jan 2002). 
 
(A) Goals expressed in terms of percentages of total planned subcontracting dollars, for the use of- 
 
 (1) Small business concerns       60% 
 (2) Veteran-owned small business concerns       2% 
 (3) Service-disabled veteran-owned small business concerns   1% 
 (4) HUBZone small business concerns      3% 
 (5) Small disadvantaged business concerns     18% 
 (6) Women-owned small business concerns    11% 
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 (7) Native American Small Business       1% 
 

(B) A statement of–  
 (1) Total dollars planned to be subcontracted $495,000,000; 
 (2) Total dollars planned to be subcontracted to small business concerns  
 $297,000,000; 
  (3) Total dollars planned to be subcontracted to veteran-owned small       
 business concerns $9,900,000; 

(4) Total dollars planned to be subcontracted to service-disabled veteran-owned small 
business $4,950,000; 

(5) Total dollars planned to be subcontracted to HUBZone small business concerns 
$14,850,000; 

(6) Total dollars planned to be subcontracted to small disadvantaged business concerns 
$89,100,000 

(7) Total dollars planned to be subcontracted to women-owned small business concerns 
$54,450,000; and 

(8) Total dollars planned to be subcontracted to Native American small business concerns 
$4,950,000. 

 
(C) A description of the principal types of supplies and services to be subcontracted and an 

identification of the types planned for subcontracting to –  
 

(1) Small business concerns (SB), 
(2) Veteran-owned small business concerns (VOSB), 
(3) Service-disabled veteran-owned small business concerns (SDVOSB), 
(4) HUBZone small business concerns (HUBZone), 
(5) Small disadvantaged business concerns (SDB), 
(6) Women-owned small business concerns (WOSB), and 
(7) Native American owned small business concerns (NASB). 
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Principal Supplies and Services 
to be Subcontracted 

SB
 

V
O

SB
 

SD
V

O
SB

 

H
U

B
Z

on
e 

SD
B

 

W
O

SB
 

N
A

SB
 

Soil Excavation and Backfill √       
Field Sampling √    √   
Confirmation Sampling √    √   
Engineering √  √  √   
Engineering Studies √  √  √   
Crane Operations √       
Equipment Rentals  √       
Selected D4 Activities √       
Laboratory Analysis  √       
Records Management √    √ √  
Revegetation √    √   
Construction Services √  √ √ √   
Office Supplies √     √  
Photography √   √ √  √ 
Consumables √   √ √   
Computer Supplies √   √  √  
Paper Products  √ √  √ √   
Janitorial supplies √ √      
Chemical, safety and laboratory supplies √    √   
Fasteners  √     √  
Hand Tools  √   √    
PPE √   √  √  
Industrial equipment and supplies √    √ √  
Construction safety and maintenance √   √  √  
Industrial safety and supply √  √     
Office furniture √    √ √  
Pipe and pipe fittings, valves, pump and 
vacuum systems, water filtration, flexible 
hoses 

√  √ √ √   

Electrical supplies and equipment √   √   √ 
Electronic supplies √    √   
HVAC and plumbing √    √   
Laboratory supplies and equipment √ √      
 

We have identified a list of candidate local, small businesses – many with which we have existing 
relationships (exhibit 1 at end of document). 
 

(D) A description of the method used to develop the subcontracting goals in paragraph (A) of this 
clause. 

 
WCC developed its subcontracting goals using the following guidelines and resources –  
§ Historical past performance for Washington Group International, Inc., Fluor and Earth Tech 
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§ Secretary of Energy Memorandum “Maximizing Small Business Utilization,” dated February 11, 
2000 

§ The Office of River Protection FY 2001 Small Business Plan 
§ Department of Energy Acquisition Letter AL 2000-02 “Small Business Programs” 
§ Department of Energy Acquisition Letter AL 2000-07 “MAC; GWAC: FSS” 
§ Department of Energy Acquisition Letter AL 2001-05 “Maximizing Opportunities for Small 

Business” 
§ Federal Acquisition Regulations 
§ DEAR 919.70 The Department of Energy Mentor Protégé Program 
§ DEAR 952.219-70 DOE Mentor Protégé Program 
§ Small Business Administration (SBA) Procurement Marketing and Access Network (PRO-Net) 

 
Quantitative Determination: Based upon the Site Contractors’ existing Small Business Plans and 
available record of accomplishment, WCC made a quantitative determination that approximately 
46.8% ($495,000,000) of the total contract value will be available for all planned subcontracting. 

 
Subcontractor Capabilities Determination: Areas to be subcontracted and subcontractor capabilities 
were determined using three specific data points.  First we reviewed existing Mentor-Protégé 
Agreements for all WCC team members.  Second, subcontracting opportunities identified by the 
WCC estimating team were compared against known small business concerns having a favorable 
prior working relationship with WCC’s team member firms at the Hanford Site and other sites 
within the DOE complex.  Finally, we performed a systematic review of historical subcontracting 
requirements for similar contracts within the complex.  These factors enabled us to determine the 
subcontracting workscopes identified in the principal supplies and services table presented on page 
3. 

 
(E) A description of the methods used to identify potential sources for solicitation purposes – 
 

(1) Existing company source lists 
(2) SBA’s Procurement Marketing and Access Network (PRO-Net) 
(3) Veterans service organizations 
(4) The National Minority Purchasing Council vendor Information Service 
(5) The Research and Information Division of the Minority Business Development Agency in the 

Department of Commerce 
(6) The National Center for American Indian Enterprise Development 
(7) Small, HUBZone, small disadvantaged and women-owned small business trade associations 

 
(F) WCC____X___has___has not included indirect costs in establishing subcontracting goals. 
 
(G) The name of the individual employed by WCC who will administer WCC’s subcontracting program, 

and a description of the duties of the individual. 
 
 Name:  Richard Plov 
 Title:  Small Business Plan Administrator 
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Duties of the Small Business Plan Administrator will include, but are not limited to, the following 
activities- 
§ Development and maintaining bidders’ lists of SB, HUBZone, WOSB, SDB, VOSB and SDVOSB 

concerns from as many sources as possible 
§ Ensuring that procurement packages are structured to permit participation of SB, HUBZone, WOSB, 

SDB, VOSB and SDVOSB concerns to the maximum extent possible 
§ Ensuring inclusion of SB, HUBZone, WOSB, SDB, VOSB and SDVOSB concerns whose capability 

coincide with solicitations requiring their products or services 
§ Reviewing solicitations to identify and remove any statements or clauses that may restrict or 

 prohibit participation of SB, HUBZone, WOSB, SDB, VOSB and SDVOSB concerns 
§ Ensuring that proper documentation is provided by the bid proposal board if selection is not made to 

SB, HUBZone, WOSB, SDB, VOSB and SDVOSB concerns that submitted low bid 
§ Ensuring establishment and maintenance of records of solicitations and subcontract award activity 
§ Attending or arranging for attendance of company counselors at business opportunity workshops, 

minority business enterprise seminars, and trade fairs 
§ Monitoring achievement of proposed goals 
§ Preparing and submitting semi-annual and annual subcontract reports 
§ Coordinating Contractor’s activities prior to and during conduct of Federal agency compliance 

reviews 
(H) WCC’s efforts to ensure that small, HUBZone, small disadvantaged, women-owned, veteran-owned 
and service-disabled veteran-owned small business concerns have an equitable opportunity to compete 
for subcontracts shall include, but are not limited to, the following activities – 
 

1. Outreach efforts to obtain sources– 
 

- Contacting minority and small business trade associations 
- Contacting business development organizations 
- Attending small and minority business procurement conferences and trade fairs 
- Requesting sources from SBA’s PRO-Net 
- Other participation in efforts or activities to expand the socioeconomic database for this 
contract including book references, catalogs, source lists, or other reference material to identify 
SB/HUBZone/SDB/WOSB/VOSB/ SDVOSB sources before the acquisitions are placed by the 
buying activities 

- Assisting SB/HUBZone/SDB/WOSB/VOSB/SDVOSB concerns with SBA registration 
 

2. Internal efforts to guide and encourage purchasing personnel – 
 - Presenting workshops, seminars, and training programs on requirements of  this plan 
- Establishing, maintaining, and using SB, HUBZone, SDB, WOSB, VOSB and SDVOSB source 
lists, guides, and other data for soliciting subcontracts 

 - Monitoring activities to evaluate compliance with the subcontracting plan 
 

3. Additional Equitable Opportunities and Outreach Efforts.  The WCC Small Business Plan 
Administrator, subcontracting personnel, and program and technical personnel involved in the 
acquisition process will maximize the use of the Internet, publish notices in relevant industry 
publications, conduct educational programs and practical workshops, and use any other appropriate 
means to identify small businesses concerns.  WCC will - 
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 - Host an annual Small Business Awareness Day, in a trade show-type setting, for small 
business concerns to market their supplies and services.  Concurrently, WCC will develop  
workshops designed to assist small business concerns in doing business with WCC and DOE; 
communicate upcoming contracting and subcontracting opportunities, and providing 
instructions on obtaining copies of solicitations and how to respond to the solicitations; how to 
become certified as a small disadvantaged business concern with SBA; and any other 
information that may aid small businesses in competing for and performing subcontracts for 
WCC and contracts with DOE. 

- Take an active role in the local Minority Supplier Development Council activities and attend 
monthly and quarterly meetings. 

- Take an active role in the Mid-Columbia Small Business Council activities and attend Council 
meetings. 

- Assign a senior manager to serve on Tri-Cities Small and Small Disadvantaged Business 
councils to ensure that adequate focus, leadership, and support are taking place within the local 
community. 

 
(I) WCC will comply with FAR 52.219-9 clause (d) (9) and will include the “Utilization of Small 

Business Concerns” clause in all subcontracts that offer further subcontracting opportunities.  In 
addition, WCC will require all subcontractors (except small business concerns) who receive 
subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a 
subcontracting plan that complies with the requirements of this clause. 

 
(J) WCC will (i) cooperate in any studies or surveys as may be required, (ii) submit periodic reports 

so that the Government can determine the extent of WCC’s compliance with the subcontracting 
plan (iii) submit standard form (SF) 294, Subcontracting Report for Individual Contracts and SF 
295, summary Subcontract Report, in accordance with the instructions on the forms or as 
provided in agency regulations and in paragraph (j) of this provision; and (iv) ensure that our 
subcontractors agree to submit standard forms 294 and 295. 

 
(K) A description of the types of records that will be maintained by WCC concerning procedures that 

have been adopted to comply with the requirements and goals in this plan, including establishing 
source lists, and a description of the offeror’s efforts to locate small, HUBZone, small 
disadvantaged, women-owned, veteran-owned and service-disabled veteran-owned small 
business concerns and award subcontracts to them.  Records shall include at least the following- 

 
(1) Source lists, including PRO-Net, guides, and other data that identify small, HUBZone, small 

disadvantaged, women-owned, veteran-owned and service-disabled veteran-owned small 
business concerns. 

(2) Organizations contacted in an attempt to locate sources that are small, HUBZone, small 
disadvantaged, women-owned, veteran-owned and service-disabled veteran-owned small 
business concerns. 

(3) Records on each subcontract solicitation resulting in an award of more than $1000,000 
indicating- 

 -Whether small business concerns were solicited and, if not, why not 
 -Whether veteran-owned small business concerns were solicited and, if not, why not 
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 -Whether services disabled veteran-owned small business concerns were solicited and, if 
not, why not 

 -Whether HUBZONE small business concerns were solicited and, if not, why not 
 -Whether small disadvantaged business concerns were solicited and, if not, why not 
 -Whether women-owned small business concerns were solicited and, if not, why not 
 -If applicable, the reason award was not made to a small business concern 

(4) Records of any outreach efforts to contact- 
 -Trade associations 
 -Business development organizations 
 -Conferences and trade fairs to locate small, HUBZone, small disadvantaged, and 

women-owned small business sources 
 -Veterans service organizations 

(5) Records of internal guidance and encouragement provided to buyers  through- 
 -Workshops, seminars and training 
 -Monitoring performance to evaluate compliance with the program’s requirements 

(6) On a contract-by-contract basis, records to support award, data submitted by WCC to the 
Government, including the name, address, and business size of each subcontractor.  
Contractors having commercial plans need not comply with this requirement. 

 
(L) In order to effectively implement this plan to the extent consistent with efficient contract 

performance, WCC shall perform the functions described in FAR 52.219-9 clause (e). 
 
Submitted By: 
 
 Signed:  _________________________________________ 
 
 Typed Name:  _Patrick L. Pettiette_________________________ 
 

Title: Project Manager and President, Washington Closure Company, LLC 
 
 Date:   January 2, 2003_____________________ 
 
 
Plan Accepted By: 
 
 Signed:  _________________________________________ 
  
 Typed Name:  __________________________________________ 
    Contracting Officer 
 Date:   _________________________________________ 
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Small Disadvantaged Business Participation Program Targets Form 

 
Small Disadvantaged Business (SDB) Participation Program Targets* 

 
(A) Washington Closure Company 
 
NAICS Code Description of NAICS Major Group SDB Dollars Percentage** 
N/A    
    
    
    
    
 Subtotal   
 
(B) Subcontractors 
 
NAICS Code Description of NAICS Major Group SDB Dollars Percentage** 
31-33 Manufacturing $6,445,353 0.6095 
42 Wholesale Trade $1,144,195 0.1082 
44-45 Retail Trade $855,503 0.0809 
53 Real Estate and Rental and Leasing $920,009 0.0870 
54 Professional, Scientific and Technical Services $5,716,748 0.5406 
56 Administrative and Support and Waste 

Management and Remediation Services 
$516,051 0.0488 

81 Other Services $280,233 0.0265 
 Subtotal $15,878,092 1.5014 
 
(C) Total (A+B) 
 
NAICS Code Description of NAICS Major Group SDB Dollars Percentage** 
31-33 Manufacturing $6,445,353 0.6095 
42 Wholesale Trade $1,144,195 0.1082 
44-45 Retail Trade $855,503 0.0809 
53 Real Estate and Rental and Leasing $920,009 0.0870 
54 Professional, Scientific and Technical Services $5,716,748 0.5406 
56 Administrative and Support and Waste 

Management and Remediation Services 
$516,051 0.0488 

81 Other Services $280,233 0.0265 
 Subtotal *** 100.00% 
*SDB Participation from industries eligible for the 10% price evaluation adjustment.  These designated 
NAICS major groups can be found at http://www.census.gov/epcd/www/naics.html/ 
**All percentages shown as a percent of the total target cost + target fee 
***Total target cost + target fee = $1,057,482,000 for the Base Case.  Percentages apply for Incremental 
Case 
 
 
For information purposes, “targets” (as required under this provision) and “goals” (under the Small Business 
Subcontracting Plan) are differentiated as follows: 
 
 Targets Goals  
Applicability SDB prime contractor $ & % (including JV 

partners and teaming members) and SDB 
Subcontractor $ & % with Small, 
HUBZone Small, Small 
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subcontractors $ & % in SIC major groups eligible 
for 10% price evaluation adjustment 

Disadvantaged, and Women-
Owned Small, and Service 
Disabled Veteran Business 

Percentages % of total contract value % of Total Subcontracting 
Reporting OF 312 at contract completion SF 294 and SF 295 at intervals 

per FAR 52.219-9(j) 
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Appendix 6 - Advance Agreement, Personnel and Related Costs 
 

It is DOE policy that there be advanced agreements with regard to selected categories of personnel costs 
and related expenses.  The Offeror is to submit its proposed advance agreement on personnel costs.  The 
Offeror, as part of its proposal, should furnish DOE with copies of those personnel and related policies 
that are uniformly and consistently applied throughout its corporate operations and that it would intend 
to apply to onsite employees engaged in work under the contract.  To the extent they are compatible with 
DOE regulations and local policy and can be reasonably accommodated, such corporate policies will 
serve as the baseline for the advanced understandings to be reached.  Personnel and related costs 
requiring advance understandings include, but are not limited to, the following: 
 
Wage and Salary Benefits 
 
  (a) Salary Increases 

(i) Merit 
(ii) General Market Adjustments 
(iii) Other 

 
  (b) Fringe Benefits 

 
(i) Paid Absences (Leave) 
(ii) Insurance (Life, Medical, Dental) 
(iii) Retirement (Pension/Profit Sharing) 
(iv) Savings Plans 
(v) Severance 
(vi) Overtime 
(vii)  Shift Premiums 
(viii) Employee Stock Ownership Plans 
(ix) Other Stock Options, Plans, or Rights  
(x) And/Or Other 

 
  (c) Retiree Benefits, e.g., Insurance 
 
     (i) Authorized Hours of Work and General Pay Practices 
     (ii) Vacation and Other Absence Payments 
     (iii) Paid Holidays 
 
The proposed advance agreement should identify any areas of conflict between your company 
compensation policies and the contract cost principles and procedures set out in FAR 31.205-6 or 
between your company compensation policies and the compensation policies proposed for this contract.  
To the extent the proposed benefits for the contract are greater than corporate benefits, the differences 
shall be explained and justified (this does not apply to specific benefits required by DOE in this RFP).  
In addition, the Offeror may propose cost ceilings.  Refer to FAR 31.109 for examples of costs that may 
be included in such an agreement. 
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Appendix 7 - Banking Agreement 
 

Special Bank Account Agreement for use with the Payments Cleared Financing Arrangement 
 
Agreement entered into this _____ day of ______________, _______, between the United States of 
America (hereinafter called the Government) represented herein by the Department of Energy 
(hereinafter called the "DOE"), and ____________________________  (hereinafter called the 
"Contractor”), a corporation under the laws of the State of ________________, and U.S. Bank, 
(hereinafter called the "Bank,") a banking corporation existing under the laws of the State of 
Washington, located at Richland, Washington. 
 
Recitals 
 

(A) On the date of _________ __, ____, DOE and the Contractor entered into Contract(s) No. DE-AC06-
_________, or a supplemental agreement thereto, providing for the transfer of funds on a payments-
cleared basis. 

 
(B) DOE requires that amounts transferred to the Contractor thereunder be deposited in a special 

demand deposit account at a financial institution covered by Department of the Treasury-
approved Government deposit insurance organizations that are identified in I TFM 6-9000.  
These special demand deposits must be kept separate from the Contractor's general or other 
funds, and the parties are agreeable to so depositing said amounts with the Bank. 

 
(C) The special demand deposit account shall be designated 

"_____________________________________________ Account." 
 
Covenants 
 
In consideration of the foregoing, and for other good and valuable considerations, it is agreed that, 
 
(1) The Government shall have a title to the credit balance in said account to secure the repayment of all funds 

transferred to the Contractor, and said title shall be superior to any lien, title, or claim of the Bank or others 
with respect to such account. 

 
(2) The Bank shall be bound by the provisions of said contract between DOE and the Contractor relating 

to the transfer of funds into and withdrawal of funds from the above special demand deposit account, 
which are hereby incorporated into this Agreement by reference, but the Bank shall not be 
responsible for the application of funds withdrawn from said account.  After receipt by the Bank of 
directions from the Contracting Officer, or from the duly authorized representative of the Contracting 
Officer, the Bank shall act thereon and shall be under no liability to any party hereto for any action 
taken in accordance with the said written directions.  Any written directions received by the Bank 
from the Government upon DOE stationery and purporting to be signed by, or signed at the written 
direction of, the Government may, insofar as the rights, duties, and liabilities of the Bank are 
concerned, be considered as having been properly issued and filed with the Bank by DOE. 

(3) DOE, or its authorized representatives, shall have access to financial records maintained by the Bank 
with respect to such special demand deposit account at all reasonable times and for all reasonable 
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purposes, including, but without limitation to, the inspection or copying of such financial records and 
any or all memoranda, checks, payment requests, correspondence, or documents pertaining thereto.  
Such financial records shall be preserved by the Bank for a period of six (6) years after final payment 
under the contract. 

 
(4) In the event of the service of any writ of attachment, levy of execution, or commencement of 

garnishment proceedings with respect to the special demand deposit account, the Bank shall 
promptly notify DOE. 

 
(5) DOE shall authorize funds that shall remain available to the extent that obligations have been 

incurred in good faith thereunder by the Contractor to the Bank for the benefit of the special demand 
deposit account.  The Bank agrees to honor upon presentation for payment all payments issued by 
the Contractor and to restrict all withdrawals against the funds authorized to an amount sufficient to 
maintain the average daily balance in the special demand deposit account in a net positive and as 
close to zero as administratively possible. 

 
The Bank agrees to service the account in this manner based on the requirements and specifications 
contained in DOE solicitation DE-RP06-95RL13170 dated April 12, 1995, in consideration of placement 
by DOE of a noninterest-bearing time deposit with the Bank in an amount as shown in DOE's quarterly 
adjustment to the noninterest-bearing time deposit account.  The Bank agrees that per- item costs, 
detailed in its bid dated June 12, 1995, will remain constant during the term of this Contract.  Battelle 
Memorial Institute has withdrawn funds from its special demand deposit account to use to make a 
noninterest-bearing time deposit in a separate account in the Bank.  That account is defined as the time 
deposit account.  The funds in the time deposit account will remain on deposit and shall not be 
withdrawn or used for any purpose without the authorization of DOE.  The amount of the deposit may be 
adjusted upward or downward, but only with the approval of DOE. 
 
(6) The Bank shall post collateral, acceptable under Department of the Treasury Circular 176, with the 

Federal Reserve Bank in an amount equal to the net balances in all of the accounts included in this 
Agreement, less the Department of the Treasury-approved deposit insurance. 

 
(7) This Agreement, with all its provisions and covenants, shall be in effect for a term of ________, 

beginning on the _______ day of ____________, _____, and ending on the ___________ day of 
______________, _____. 

 
(8) DOE, the Contractor, or the Bank, may terminate this Agreement at any time within the agreement 

period upon submitting written notification to the other parties 90 days prior to the desired 
termination date.  The specific provisions for operating the account during this 90-day period are 
contained in Covenant 11. 

 
(9) DOE or the Contractor may terminate this Agreement at any time upon 30 days' written notice to the 

Bank if DOE or the Contractor, or both parties, find that the Bank has failed to substantially perform 
its obligations under this Agreement or that the Bank is performing its obligations in a manner that 
precludes administering the program in an effective and efficient manner or that precludes the 
effective utilization of the Government's cash resources. 
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(10) Notwithstanding the provisions of Covenants 8 and 9, in the event that the Agreement, referenced in 
Recital (a), between DOE and the Contractor is not renewed or is terminated, this Agreement 
between DOE, the Contractor, and the Bank shall be terminated automatically upon the delivery of 
written notice to the Bank. 

 
(11) In the event of termination, the Bank agrees to retain the Contractor’s special demand deposit 

account for an additional 90-day period to clear outstanding payment items (for compensation by 
noninterest-bearing time deposit only). 

 
Within 7 days of the expiration of the Agreement term, an analysis of the special demand deposit 
account shall be made by DOE to determine whether an insufficient or excessive balance was 
maintained in the time deposit account to compensate the Bank for services rendered up to the expiration 
date. 
 

(a) If the analysis indicates that the Bank has been insufficiently compensated for services rendered up to the 
expiration of the Agreement, the Contractor shall— 

 
(1) Maintain on deposit, during this 90-day period, sufficient Federal funds to reimburse the 

Bank for prior cumulative loss of earnings, and 
 
(2) Maintain on deposit in the time deposit account sufficient Federal funds to compensate the 

Financial Institution for services rendered. 
 

(b) If the analysis indicates that the Bank has been overcompensated for services rendered up to the expiration 
of the Agreement, DOE shall close out the time deposit account and secure from the Bank a payment in an 
amount equal to the cumulative excess compensation less compensation for estimated services to be 
rendered during the 90-day period. 

 
(c) If cumulative excess compensation is not sufficient to compensate the Bank for services rendered during 

the 90-day period, adjustments shall be made to the time deposit account to compensate the Bank for the 
difference between the cost of services rendered during the 90-day period and the cumulative excess 
compensation. 

 
This Agreement shall continue in effect for the 90-day additional period, with exception of the 
following: 
 

(1) Term Agreement (Covenant 7) 
 
(2) Termination of Agreement (Covenants 8 and 9) 

 
All terms and conditions of the aforesaid bid submitted by the Bank that are not inconsistent with this 
90-day additional term shall remain in effect for this period. 
The Bank has submitted the forms entitled “Technical Representations and Certifications,” “Schedule of 
Financial Institution Processing Charges,” and “Calculation of Time Account Balance Required.”  These 
forms have been accepted by the Contractor and the Government and are incorporated herein with the 
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document entitled “Financial Institution’s Information on Payments Cleared Financing Arrangement” as 
an integral part of this Agreement.   
 
Any direction received by the Bank from DOE which alters any portion of the terms and conditions of 
this Agreement, including the amount of the time deposit agreed to herein, shall not be valid unless 
signed by the Contracting Officer. 
 
In witness whereof the parties hereto have caused this Agreement to be executed, as of the day and year 
first above written. 
 
______________________________  by _______________________________ 
Date Signed (Typed Name of Contracting Officer) 

 
_________________________________ 

    (Signature of Contracting Officer) 
WITNESS 
 
_______________________________ _________________________________ 
 (Typed Name of Witness) (Typed Name of Contractor) 
 
_______________________________  by _______________________________ 
 (Signature of Witness) (Name of Contractor’s 
Representative) 
       
Note: In the case of a corporation,  _________________________________ 
A witness is not required. Type or (Signature of Contractor’s Representative) 
Print names under all signatures.  
    _________________________________ 
    (Title) 
 
    _________________________________ 
    (Address) 
 
    _________________________________ 
    (Date Signed) 
 
_______________________________ __________________________________ 
(Name of Witness) (Name of Financial Institution) 
 
    __________________________________ 

 (Name of Financial Institution Representative) 
_______________________________ 
 (Signature of Witness) 
    __________________________________ 
    (Signature of Financial Institution 
Representative) 
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Note: In the case of a corporation, 
A witness is not required. Type or _______________________________________ 
Print names under all signatures. (Title)      
 
   
 ______________________________________ 
    (Address) 
 
    _______________________________________ 
    (Date Signed) 
 

NOTE 
 

The contractor, if a corporation, shall cause the following Certificate to be executed under its corporate 
seal, provided that the same officer shall not execute both the Agreement and the Certificate. 
 

CERTIFICATE 
 

I, _______________________, certify that I am the ________________________ of the corporation 
named as Contractor herein; that __________________________, who signed this Agreement on behalf 
of the Contractor, was then __________________________ of said corporation; and that said 
Agreement was duly signed for and in behalf of said corporation by authority of its governing body and 
is within the scope of its corporate powers. 
 
 
 
________________________________ 
(Corporate Seal) (Signature) 
 

NOTE 
 

Financial Institution (or Bank), if a corporation, shall cause the following Certificate to be executed 
under its corporate seal, provided that the same officer shall not execute both the Agreement and the 
Certificate. 
 

CERTIFICATE 
 

I, _______________________, certify that I am the ________________________ of the corporation 
named as Financial Institution (or Bank) herein; that __________________________, who signed this 
Agreement on behalf of the Financial Institution (or Bank), was then __________________________ of 
said corporation; and that said Agreement was duly signed for and in behalf of said corporation by 
authority of its governing body and is within the scope of its corporate powers. 
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Appendix 8 - Employee Benefits and Pension Plans 
 
 
The following requirements apply to this contract.   
 
1. Contractors shall develop and implement welfare benefit programs that meet the tests of 

allowability and reasonableness established by Federal Acquisition Regulations 31.205-6 and 
Department of Energy Acquisition Regulations 970.3102-2, COMPENSATION FOR 
PERSONAL SERVICES. 

 
2. Contractors shall submit the following to the Contracting Officer for approval, except where the 

Contracting Officer has approved the adoption by the contractor of corporate benefit programs in 
their entirety. 

 
a. An evaluation of Contractor Benefit Programs using a professionally recognized measure 

to compare their benefit programs to other organizations (either a Value Study or a U.S. 
Chamber of Commerce (COC) Employee Benefit Survey Comparison based on facility 
size).  The contractor Value Study or COC survey results must fall within the following 
acceptable values:  1) when contractor's per capita cost per full- time equivalent employee 
or net benefit value is within the range of acceptability (i.e., no more than 5 percent above 
the comparator for other organizations), no further action is required; 2) when the 
contractor per capita cost per full- time equivalent employee or net benefit value is greater 
than 5 percent above the comparator for other organizations, the contractor shall submit to 
the Contracting Officer a corrective action plan to achieve conformance with the range of 
acceptability defined above, unless otherwise justified in writing.  The plan shall include 
specific benefit plan changes and a timetable for implementation and shall be approved 
by the Contracting Officer. 

 
Once a method of evaluation has been chosen, either a Value Study or COC, Contracting 
Officer approval shall be required to change the method in subsequent years.  For 
contractors using the Value Study method, the studies shall be conducted every three 
years and are valid for three years, regardless of contractor transition.  For contractors 
using the COC method, comparison results must be submitted annually to the Contracting 
Officer. 

 
(1) If a Value Study is used, the following requirements apply. 

 
(a) The contractor shall determine a list of no less than 15 participants to be a 

part of the study.  The Contracting Officer shall approve the list prior to 
the performance of the study. 

 
(b) The Value Study shall include major non-statutory benefit plans offered by 

the contractor, including qualified defined benefit and defined contribution 
retirement and capital accumulation plans, and death, disability, health, 
and paid time-off welfare benefit programs. 
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(c) The Value Study must be performed by a national consulting firm with 
expertise in benefit value studies. 

 
(d) To the extent this methodology does not address post-retirement benefit 

programs, contractors shall provide the Contracting Officer separate cost 
and plan design data on post-retirement benefits other than pensions 
compared to external benchmarks of a nationally recognized survey source 
once every three years. 

 
(2) If the COC is utilized, by March 1 of each year, the contractor shall provide to the 

Contracting Officer a completed COC survey, including a comparative analysis to 
the COC survey data, utilizing either the all industries data or the data from a 
single Service Industry Code (SIC) that has been agreed to by the Contracting 
Officer.  The calculated per capita benefits cost per full- time equivalent employee 
shall be compared to the most recently published COC survey and contractor 
benefits data from the same benefit year as the survey benefit year (i.e., comparing 
1994 contractor data to the 1994 survey data). 

 
b. Benefit Program Approval. 

 
(1) Contractors shall submit new benefit plans and changes to plan design or funding 

methodology with justification to the Contracting Officer for approval.  The 
justification must: 

 
(a) demonstrate the effect of the plan changes on the contract net benefit value 

or per capita benefit costs, 
 
   (b) provide the dollar estimate of savings or costs, and 
 
   (c) provide the basis of determining the estimated savings or cost. 
 

(2) Contractors, other than those whose workers' compensation coverage is provided 
through a state funded arrangement or a corporate benefits program, shall submit 
to the Contracting Officer for approval all new compensation policies and all 
initial proposals for self- insurance (contractors shall provide copies to the 
Contracting Officer of all renewal policies for workers compensation). 

 
(a) Have a claims management program that establishes specific guidelines 

and practices, and that ensures a regular review of program components.  
This program includes, but is not limited to: 

 
1. providing the Contracting Officer with annual status reports on all claims 

reserves over $25,000, as well as reserves established on all new claims; 
 

2. conducting an annual review of all claims over $25,000 in reserves and 
claims over 2 years old, regardless of reserve amount; 
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3. reviewing reserves under an insured program on all open claims at the end 

of each policy year but prior to the valuation of claims for the interim 
premium adjustment report to determine their appropriateness; 

 
4. reviewing medical cost containment programs, such as managed care 

networks, where allowed by statutes; and 
 

5. conducting a sample claims review of open and closed claims during the 
first 3 years of a contract period for both active and canceled policies with 
existing claims activity.  A written report of the findings shall be submitted 
to the Contracting Officer. 

 
(b) Contractors under insured plans shall review and verify the accuracy of interim 

premium adjustment reports and make payment of adjusted premium or request of 
credit from carrier. 

 
(c) Contractors' workers compensation insurance policies shall contain the following 

provisions. 
 

1. A provision excluding any claim on the part of the insurance company to 
be subrogated on payment of loss or otherwise to any claim against the 
United States. 

 
2. A provision that in the event of cancellation or non-renewal by the 

insurance company, 60 days advance notice shall be given to the 
contractor, the Contracting Officer, and the Office of Contractor Human 
Resource Management. 

 
3. A provision limiting the insurance company's right of inspection of the 

contractor's records and premises as necessary to comply with DOE's 
security requirements. 

 
4. A provision for the right of assignment of the policy to DOE, with 

payment of all return premiums, premium refunds dividends, or other 
moneys due or to become due, to be payable to the Government. 

 
5. Employer's liability coverage, except in cases where the contractor has an 

acceptable self- insurance program. 
 

6. Workers compensation and employer's liability coverage for its employees 
in those states that allow statutory immunity for certain types of employers 
(e.g., nonprofit educational institutions). 

 
7. Voluntary Compensation Endorsement in states that do not automatically 

provide voluntary coverage.  This allows for coverage of employees or 
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volunteers who would not otherwise be covered for accidental injury (e.g., 
employees participating in an athletic event or volunteers at the work site).  
An additional amendment is necessary to extend Voluntary Compensation 
Coverage to occupational disease. 

 
(d) Workers compensation loss income benefit payments, when supplemented by 

other programs (such as salary continuation, short-term disability) are to be 
administered so that total benefit payments from all sources shall not exceed 100 
percent of the employee's net pay. 

 
(3) Contractors approve all workers compensation settlement claims up to the threshold 

established by the Contracting Officer for DOE approval and submit all settlement claims 
above the threshold to DOE for approval. 

 
(4) If Dependent Care Facilities are approved by the Contracting Officer, ensure the 

following non-discretionary elements that apply to contractor-sponsored workplace or 
near workplace Dependent Care Facilities are satisfied. 

 
(a) Workplace child-care centers or other facilities for children shall not be located at 

a DOE nuclear weapons complex or other hazardous materials site. 
 

(b) Dependent care benefit programs for contractor-operated facilities must meet 
employee needs and management objectives based on a valid study of dependent 
care needs. 

 
(c) Support costs associated with the operation of a contractor workplace or near 

workplace facility for exclusive use of DOE and contractor employees may 
include all or a portion of such expense items as utilities and maintenance, as well 
as food and medical services or supplies that are already being used in support of 
site operations and are readily available to additionally support the facility.  Such 
use shall be approved by the contracting officer in advance. For the following 
costs to be considered allowable, capital construction of a facility must be 
validated and approved by the Contracting Officer. 

 
1. Capital costs budgeted and accounted for in accordance with DOE 

requirements related to capital projects.  If the results of the study indicate 
that dependent care needs can be adequately addressed through any option 
or combination of options other than a workplace or near workplace  
contractor-sponsored dependent care facility, any costs associated with the 
lease or purchase of such facility shall not be reimbursable. 

 
2. The costs for labor, materials, and supplies expended for the operation of 

contractor workplace or near workplace dependent care facilities shall not 
be allowable under any circumstances.  However, options for employees to 
finance such costs through contractor employee welfare benefits programs 
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flexible spending accounts are subject to the requirements of this chapter 
as it relates to welfare benefits. 

 
(d) Any agreement between contractors and dependent care (program) provider 

organizations must ensure that contractors and the DOE are held harmless from 
liability. 

 
1. Property damage liability and bodily injury liability insurance policies 

must be retained by the dependent care (program) provider organization in 
an amount appropriate for services provided.  The contractors must also be 
insured under these policies. 

 
2. Agreements between the contractors and dependent care (program) 

provider organizations must ensure that the provider organizations operate, 
maintain, and upgrade any proposed workplace dependent care facility in 
compliance with federal, state, and local policies, regulations, and 
requirements for environment, safety and health. 

 
(5) The contractor shall annually submit the Report of  Contractor Expenditures for 

Employee Supplemental  Compensation (see attached forms). 
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         OMB APPROVED 
PAGE 1        NO.  1910-0600 
 
U.S. DEPARTMENT OF ENERGY 
REPORT OF CONTRACTOR EXPENDITURES FOR EMPLOYEE SUPPLEMENTARY COMPENSATION 
 
 
 
 
FIELD/OPERATIONS OFFICE:  ________________FACILITY NAME:  ___________________ 
 
CONTRACT NUMBER:  _______________REPORT PERIOD (CALENDAR YEAR)  ________ 
 
=====================================================================  
 
PART ONE - EMPLOYMENT: 
 
  BARGAINING  NONEXEMPT 
EXEMPT:_____UNIT: __________ NONBARGAINING UNIT:________RETIREE: _______ 
 
========================================================================== 
PART TWO - GROSS PAY EXEMPT BARGAINING 

UNIT 
NONEXEMPT 
NON-
BARGAINING 
UNIT 

GROSS PAYROLL    
ANNUAL BASE PAY    
STRAIGHT-TIME PAY WORKED    
VACATION PAY    
VACATION PAY IN LIEU    
HOLIDAY PAY    
HOLIDAY PAY IN LIEU    
SICK LEAVE PAY    
PERSONAL LEAVE BANK    
PERSONAL LEAVE PAY    
PARENTAL LEAVE    
OTHER PAID LEAVE PAY    
OVERTIME PAY - STRAIGHT-TIME 
PORTION 

   

OVERTIME PAY - PREMIUM PORTION    
SHIFT DIFFERENTIAL    
LUMP SUM PAYMENT    
PERFORMANCE INCENTIVE 
COMPENSATION 
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         OMB APPROVED 
PAGE  2        NO.  1910-0600 
 
   U.S. DEPARTMENT OF ENERGY 
REPORT OF CONTRACTOR EXPENDITURES FOR EMPLOYEE SUPPLEMENTARY COMPENSATION 
 
FIELD/OPERATIONS OFFICE: _____________FACILITY NAME: ______________________ 
 
CONTRACT NUMBER: __________________REPORT PERIOD (CALENDAR YEAR) ____ 
 
PART TWO - GROSS PAY EXEMPT BARGAINING 

UNIT 
NONEXEMPT 
NON-
BARGAINING 
UNIT 

CASH AWARD    
NON PERFORMANCE-BASED 
BONUSES 

   

FACILITY CLOSING RETENTION 
BONUS 

   

VOLUNTARY SEPARATION BONUS    
RELOCATION/HOUSING 
ALLOWANCE-DIRECT 

   

RELOCATION/HOUSING 
ALLOWANCE-INDIRECT 

   

REMOTE/ISOLATION PAY    
HAZARD DUTY PAY    
EXPATRIATE ALLOWANCE    
EDUCATION ALLOWANCE-
EMPLOYEE 

   

EDUCATION ALLOWANCE-
DEPENDENT 

   

OTHER OVERTIME PAYMENT    
GEOGRAPHIC DIFFERENTIAL PAY    
SEVERANCE PAY    
DEPENDENT CARE    
MISC COMPENSATION    
 
PART TWO - LEGAL REQUIRED TOTAL 
SOCIAL SECURITY  
OTHER LEGALLY REQUIRED RETIREMENT PROGRAM  
UNEMPLOYMENT-FEDERAL  
UNEMPLOYMENT - STATE  
OCCUPATIONAL INJURY AND ILLNESS  
OTHER LEGALLY REQUIRED INSURANCE PROGRAMS  



RC Contract   Section J 
Washington Closure Company, LLC 
DE-AC06-03RL14300 

J-73 

 
 
         OMB APPROVED 
PAGE  3         NO.  1910-0600 
 
 

U.S. DEPARTMENT OF ENERGY 
REPORT OF CONTRACTOR EXPENDITURES FOR EMPLOYEE SUPPLEMENTARY COMPENSATION 
 
 
FIELD/OPERATIONS OFFICE: _________FACILITY NAME: ______________________ 
 
CONTRACT NUMBER: _____________REPORT PERIOD (CALENDAR YEAR) _________ 
 
PART TWO - LIFE/DEATH TOTAL BARGAINING 

UNIT 
LIFE INSURANCE   
DEATH BENEFITS   
 
 
PART TWO - MEDICAL TOTAL BARGAINING 

UNIT 
INSURED ACTIVE MEDICAL   
SELF-INSURED ACTIVE MEDICAL   
DENTAL-ACTIVE   
VISION/PRESCRIPTION-ACTIVE   
MISC MEDICAL-ACTIVE   
   
INSURED RETIREE MEDICAL  
SELF-INSURED RETIREE MEDICAL  
DENTAL-RETIREE  
VISION/PRESCRIPTION-RETIREE  
MISC MEDICAL-RETIREE  

 

   
SHORT-TERM DISABILITY   
LONG-TERM DISABILITY   
   
DISPLACED WORKER   
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         OMB APPROVED 
PAGE  4        NO.  1910-0600 
 
 

U.S. DEPARTMENT OF ENERGY 
REPORT OF CONTRACTOR EXPENDITURES FOR EMPLOYEE SUPPLEMENTARY COMPENSATION 
 
 
FIELD/OPERATIONS OFFICE: ____________FACILITY NAME: ______________________ 
 
CONTRACT NUMBER: __________________REPORT PERIOD (CALENDAR YEAR)_____ 
 
PART TWO - RETIREMENT TOTAL  BARGAINING UNIT 
DEFINED CONTRIBUTION   
SAVINGS/THRIFT PLAN   
DEFINED BENEFITS   
DISBURSEMENTS   
EXPENSES   
 
PART TWO - OTHER TOTAL BARGAINING UNIT 
VACATION/HOLIDAY 
FUNDS 

  

DEPENDENT CARE   
EMPLOYEE ASSISTANCE 
PROGRAM 

  

MISC BENEFITS   
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       OMB APPROVED 

PAGE 5        NO.  1910-0600 
 
 

U.S. DEPARTMENT OF ENERGY 
REPORT OF CONTRACTOR EXPENDITURES FOR EMPLOYEE SUPPLEMENTARY COMPENSATION 
 
 
FIELD/OPERATIONS OFFICE: ______FACILITY NAME: ____________________________ 
 
CONTRACT NUMBER: _____________REPORT PERIOD (CALENDAR YEAR)__________ 
 
PART THREE - PAID HOURS EXEMPT BARGAINING UNIT NONEXEMPT NON-

BARGAINING UNIT 
STRAIGHT HOURS    
OVERTIME HOURS    
PREMIUM HOURS    
VACATION HOURS    
HOLIDAY HOURS    
SICK LEAVE HOURS    
PERSONAL LEAVE HOURS    
OTHER PAID LEAVE HOURS    
 
AVERAGE HOURS PER WEEK  
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         OMB APPROVED 
PAGE  6        NO.  1910-0600 
 
 

U.S. DEPARTMENT OF ENERGY 
REPORT OF CONTRACTOR EXPENDITURES FOR EMPLOYEE SUPPLEMENTARY COMPENSATION 
 
 
FIELD/OPERATIONS OFFICE: _______FACILITY NAME: ___________________________ 
 
CONTRACT NUMBER: _____________REPORT PERIOD (CALENDAR YEAR) _________ 
 

PART FOUR 
 
1. Indicate whether the employer (contractor) provides a flexible benefit program by 
 entering a (Y)es or (N)o. 
 
     
 
2. Provide the number of medical plans by category. 
 
INDEMNITY HEALTH INSURANCE  
HMO  
PPO  
POS  
OTHER  
 
3. Provide the percentage of contribution the employees are required to contribute to any
 medical plan(s) provided by the employer (contractor).  Use an average percentage if 
 contributions vary among multiple plans. 
 
 
 
 
4. Provide the percentage of contribution the retirees are required to contribute to any 
 medical plan(s) provided by the employer (contractor).  Use an average percentage if 
 contributions vary among multiple plans. 
 
 
 
 
5. Provide the number of retirees who are enrolled in a Retiree Medical Plan (exclude 
 spouse and/or dependents). 
 

 

SINGLE FAMILY 

UNDER 65 65 & OVER 
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       OMB APPROVED 
PAGE  7       NO.  1910-0600 
 
 

U.S. DEPARTMENT OF ENERGY 
REPORT OF CONTRACTOR EXPENDITURES FOR EMPLOYEE SUPPLEMENTARY COMPENSATION 
 
 
 
 
FIELD/OPERATIONS OFFICE: ____________FACILITY NAME:________ 
 
CONTRACT NUMBER: ___________  REPORT PERIOD (CALENDAR YEAR) ________ 
 
 
 
 

PART FIVE 
 
 
COMMENTS METHODOLOGY 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

UNDER 65 65 & OVER 
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DOE CONTRACTOR PENSION PLANS 
 

Contractor officials shall ensure that requirements set forth below are applied in the establishment 
and administration of  DOE-funded pension plans covering prime cost reimbursement contracts 
for management and operation of DOE facilities and for other DOE-funded pension plans as 
stipulated in the contract. 
 
1. BASIC REQUIREMENTS. 
 

a. Each pension plan covering contractor employees at designated DOE and contractor 
facilities shall be a separate pension plan as defined below.   

 
b. DOE approval is required prior to implementing any change to a pension plan covering 

prime cost reimbursement contracts for management and operation of DOE facilities and 
other contracts when designated.  Changes shall be in accordance with and pursuant to the 
terms and conditions of the contract. 

 
c. DOE approval is required for each newly adopted pension plan. 

 
d. Each contractor pension plan shall be submitted to an annual, full-scope audit by an 

outside independent organization and the resulting report, submitted to DOE, must 
provide the accounting details specified in ERISA Sections 103 and 104. 

 
e. Contractors shall comply with the requirements of ERISA to the fullest extent practical, 

even when a specific pension plan is exempt from ERISA. 
 

f. Changes will be evaluated by DOE, with approval/disapproval based on the merits of 
each benefit or proposed change, including the following: 

 
(1) Total compensation. 

 
(2) Pension benefit surveys published by the Bureau of Labor Statistics.  

 
(3) Retirement studies published by consulting firms, educational institutions, or 

policy groups. 
 

(4) Software models developed by qualified actuaries.  
 
2. FUNDING REQUIREMENTS. 
 

a. Contributions to a trust during a plan year for a separate defined benefit pension plan 
shall not exceed the greater of:   
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(1) the minimum contribution required by Section 302 of the Employee Retirement 
Income Security Act (ERISA) and   

 
(2) the amount estimated to eliminate the unfunded current liability as projected to the 

end of the plan year.  The term "unfunded current liability" shall refer to the 
unfunded current liability as defined in Section 302(d)(8) of ERISA.  
Contributions above the minimum shall require approval by the Department and 
shall be supported with adequate justification. 

 
b. The DOE funding policy is intended to be congruent with the basic objectives of the CAS 

and will generally result in funding consistent with the CAS.  If this policy causes a 
temporary, technical inconsistency with the CAS, the contractor shall immediately notify 
the cognizant Contracting Officer and Chief Financial Officer.  Contractors have recourse 
to the cost principles found at DEAR 970.3102-2(1)(2) and (3) and shall avoid penalties 
on that basis.   

 
3. REPORTING REQUIREMENTS FOR DESIGNATED CONTRACTS.  The following reports 

shall be submitted to DOE within one year of the last day of the plan year by the contractor 
responsible for each designated pension plan funded by DOE.  

 
a. Actuarial Valuation Reports.  The annual actuarial valuation report for each DOE-

reimbursed pension plan.   
 

b. Forms 5500.  Copies of IRS Forms 5500 with Schedules for each DOE-funded pension 
plan. 

 
c. Forms 5300.  Copies of all forms in the 5300 series submitted to the IRS that document 

the establishment, amendment, termination, spin-off, or merger of a plan. 
 
4. TERMINATING OPERATIONS.  When operations at a designated DOE facility are terminated 

and no further work is to occur under the prime contract, the following apply. 
 

a. No further benefits for service shall accrue. 
 

b. The contractor shall provide a determination statement in its settlement proposal, defining 
and identifying all liabilities and assets attributable to the DOE contract.   

 
c. The contractor shall base its pension liabilities attributable to DOE contract work on the 

market value of annuities or dispose of such liabilities through a competitive purchase of 
annuities.  Insurance companies bidding for such business shall satisfy Department of 
Labor requirements. 

 
d. Assets shall be determined using the  "accrual-basis market value" on the date of 

termination of operations.     
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e. DOE and the contractor(s) shall establish an effective date for spinoff or plan termination.  
On the same day as the contractor notifies the IRS of the spinoff or plan termination, all 
DOE assets assigned to a spun-off or terminating plan shall be placed in a high-yield, 
fixed- income portfolio until the successor trustee, or an insurance company, is able to 
assume stewardship of those assets.  The portfolio shall be rated no lower than Standard 
& Poor's "AA." 

 
5. CONTINUING OPERATIONS.  When one prime contractor is replaced by another, the 

contracting parties shall ensure the following. 
 

a. Incumbent Contractor.  
 

Shall bargain in good faith with DOE or the successor contractor to determine the 
assumptions and methods for establishing the liabilities involved in a spinoff, if any. 

 
b. Successor Contractor.  Shall assume sponsorship of any DOE site-specific plans from the 

departing contractor.  This includes site-specific plans already in existence or newly 
created.  

 
c. Spun-off Plan.  DOE and the contractor(s) shall establish an effective date of spinoff, if 

any. On the same day as the contractor notifies the IRS of the spinoff, all DOE assets 
assigned to a spun-off plan shall be placed in a high-yield, fixed- income portfolio until 
the successor trustee is able to assume stewardship of those assets.  The portfolio shall be 
rated no lower than Standard & Poor's "AA." 

 
6. TERMINATING PLANS.  
 

a. DOE contractors shall not terminate any pension plan without notifying the Department 
at least 60 days prior to the scheduled date of plan termination. 

 
b. To the extent possible, the contractor shall satisfy plan liabilities to plan participants by 

the purchase of annuities through competitive bidding on the open annuity market.  
Insurance companies bidding for this business shall satisfy Department of Labor 
standards.  Otherwise, the contractor shall apply the assumptions and procedures of the 
Pension Benefit Guaranty Corporation. 

 
c. Funds to be paid or transferred to any party as a result of settlements relating to pension 

plan termination or reassignment shall accrue interest from the effective date of 
termination or reassignment until the date of payment or transfer. 

 
d. If ERISA or IRC rules prevent a full transfer of excess DOE reimbursed assets from the 

terminated plan, the contractor shall pay any deficiency directly to DOE according to a 
schedule of payments to be negotiated by the parties. 

 
e. On the same day as the contractor notifies the IRS of the plan termination, all DOE assets 

will be placed in a high-yield, fixed- income portfolio until full disposition of the 
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terminating plan's liabilities.  The portfolio shall be rated no lower than Standard & Poor's 
"AA." 

 
f. After all liabilities of the plan are satisfied, the contractor shall return to DOE an amount 

equaling the asset reversion from the plan termination and any earnings which accrue on 
that amount because of a delay in the payment to DOE.  Such amount and such earnings 
shall be subject to DOE audit.  To effect the purposes of this paragraph, DOE and the 
contractor may stipulate to a schedule of payments. 

 
7. SPECIAL PROGRAMS.  Contractors must advise DOE and receive prior approval for 

each early-out program, window benefit, disability program, plan- loan feature, employee 
contribution refund, asset reversion, or incidental benefit. 
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DEFINITIONS 
 
1. Current Liability.  The sum of all plan liabilities to employees and their beneficiaries.  Current 

liability includes only benefits accrued to the date of valuation.  This liability is commonly 
expressed as a present value. 

 
2. Defined Benefit Pension Plan.  Provides a pension amount calculated by applying to an 

employee's service (and, in some cases, to an employee's salary) a formula specified in the plan 
document.   

 
3. Defined Contribution Pension Plan.  Provides to each plan participant the accumulation of 

employer contributions, employee contributions, and investment returns on behalf of that plan 
participant.  The plan specifies contributions (normally as a percent of salary).  The plan also 
specifies the permissible timing, type, and amount of payments to the plan participant or 
survivors.  

 
4. Designated Contract.  For purposes of this Order, a contract (other than a prime cost 

reimbursement contract for management and operation of a DOE facility) for which the Head of 
the Departmental Contracting Activity determines that advance pension understandings are 
necessary or where there is a continuing Departmental obligation to the pension plan.  

 
5. Pension Fund.  The portfolio of investments and cash provided by employer and employee 

contributions and investment returns.  A pension fund exists to defray pension plan benefit 
outlays and (at the option of the plan sponsor) the administrative expenses of the plan. 

 
6. Separate Accounting.  Account records established and maintained within a commingled 

plan for assets and liabilities attributable to DOE contract service.   NOTE: The assets so 
represented are not for the exclusive benefit of any one group of plan participants.   

 
7. Separate Plan.  Must satisfy IRC Sec. 414(l) definition of a single plan, designate assets for the 

exclusive benefit of employees under DOE contract, exist under a separate plan document 
(having its own DOL plan number) that is distinct from corporate plan documents and identify 
the contractor as the plan sponsor. 

 
8. Spun-off Plan.  A new plan which satisfies IRC Reg. 1.414 (l)-1 requirements for a single plan 

and which is created by separating assets and liabilities from a larger original plan.  The funding 
level of each individual participant's benefits shall be no less than before the event, when 
calculated on a "plan termination basis." 
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Accounting Clerk I  8.99 
Accounting Clerk II  9.83 
Accounting Clerk III  11.39 
Accounting Clerk IV  14.88 
Court Reporter  11.23 
Dispatcher, Motor Vehicle  11.36 
Document Preparation Clerk  9.40 
Duplicating Machine Operator  9.40 
Film/Tape Librarian  10.04 
General Clerk I  7.33 
General Clerk II  8.16 
General Clerk III  9.56 
General Clerk IV  10.72 
Housing Referral Assistant  15.25 
Key Entry Operator I  9.15 
Key Entry Operator II  9.99 
Messenger (Courier)  7.21 
Order Clerk I  8.95 
Order Clerk II  10.74 
Personnel Assistant (Employment) I  10.09 
Personnel Assistant (Employment) 11  11.33 
Personnel Assistant (Employment) III  12.67 
Personnel Assistant (Employment) IV  15.12 
Production Control Clerk  13.40 
Rental Clerk  10.04 
Scheduler, Maintenance  11.43 
Secretary I  11.43 
Secretary II  12.78 
Secretary III  15.25 
Secretary IV  17.09 
Secretary V  18.91 
Service Order Dispatcher 11.55 
Stenographer l  9.34 
Stenographer II  11.25 
Supply Technician  17.09 
Survey Worker (Interviewer)  11.23 

 

OCCUPATION TITLE 

REGISTER OF WAGE DETERMINATIONS UNDER 
THE SERVICE CONTRACT ACT 

By direction of the Secretary of Labor 

William W. Gross 
Director 

U.S. DEPARTME NT OF LABOR 
EMPLOYMENT STANDARDS ADMINISTRATION 

WAGE AND HOUR DIVISION 
WASHINGTON, D.C. 20210 

Wage Determination No.: 1994-2569 
 Revision No.: 15 
 Date of Last Revision: 06/27/2001 

States: Oregon, Washington 

Area: Oregon Counties of Baker, Grant, Harney, Malheur, Morrow, Umati lla, Union, Wallowa, Wheeler Washington 
Counties of Benton, Franklin, Walla Walla, Yakima 

*` Fringe Benefits Required Follow the Occupational Listing '* 

MINIMUM WAGE RATE 

Administrative Support and Clerical Occupations 

Appendix 5 – Wage Determination
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WAGE DETERMINATION NO.: 1994-2569 (Rev. 15) ISSUE DATE: 06/27/2001 Page 2 of 10 
 
Switchboard Operator-Receptionist  9.36 
Test Examiner  12.78 
Test Proctor  12.78 
Travel Clerk I  10.61 
Travel Clerk II  11.17 
Travel Clerk III  11.86 
Word Processcr I  9.78 
Word Processor II  10.98 
Word Processor III  12.28 
 
Automatic Data Processing Occupations 
 

Computer Data Librarian 9.14 
Computer Operator I 10.51 
Computer Operator II 12.97 
Computer Operator III 16.40 
Computer Operator IV 18.96 
Computer Operator V 20.34 
Computer Programmer I (1) 15.71 
Computer Programmer II (1) 18.55 
Computer Programmer III (1) 22.00 
Computer Programmer IV (1) 27.12 
Computer Systems Analyst I (1) 19.54 
Computer Systems Analyst II (1) 22.93 
Computer Systems Analyst III (1) 24.62 
Peripheral Equipment Operator 11.17 
 
Automotive Service Occupations 
 

Automotive Body Repairer, Fiberglass 18.71 
Automotive Glass Installer 16.84 
Automotive Worker 16.84 
Electrician, Automotive 17.78 
Mobile Equipment Servicer 14.95 
Motor Equipment Metal Mechanic 18.71 
Motor Equipment Metal Worker 16.84 
Motor Vehicle Mechanic 18.71 
Motor Vehicle Mechanic Helper 14.00 
Motor Vehicle Upholstery Worker 15.88 
Motor Vehicle Wrecker 16.84 
Painter, Automotive 17.78 
Radiator Repair Specialist 16.84 
Tire Repairer 14.44 
Transmission Repair Specialist 18.71 
 
Food Preparation and Service Occupations 
 

Baker 15.66 
Cook I   13.97 
Cook I I   15.66 
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Dishwasher   9.89 
Food Service Worker  9.89 
Meat Cutter   15.66 
Waiter/Waitress   11.04 
 
Furniture Maintenance and Repair Occupations 
 
Electrostatic Spray Painter 17.78 
Furniture Handler 11.71 
Furniture Refinisher 17.78 
Furniture Refinisher Helper 14.00 
Furniture Repairer, Minor 15.88 
Upholsterer 17.78 
 
General Services and Support Occupations 
 
Cleaner, Vehicles 9.89 
Elevator Operator 9.89 
Gardener 13.97 
House Keeping Aid I 8.76 
House Keeping Aid II 9.89 
Janitor 9.89 
Laborer, Grounds Maintenance 11.04 
Maid or Houseman 8.77 
Pest Controller 14.77 
Refuse Collector 9.89 
Tractor Operator 13.21 
Window Cleaner 11.04 
 
Health Occupations 
 
Dental Assistant  12.20 
Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver 11.09 
Licensed Pract ical Nurse I 10.02 
Licensed Practical Nurse II 11.24 
Licensed Practical Nurse III 12.57 
Medical Assistant  11.24 
Medical Laboratory Technician 11.24 
Medical Record Clerk 11.24 
Medical Record Technician 13.54 
Nursing Assistant I 7.30 
Nursing Assistant 11 8.20 
Nursing Assistant III 8.95 
Nursing Assistant IV 10.04 
Pharmacy Technician 12.19 
Phlebotomist  11.24 
Registered Nurse I 15.57 
Registered Nurse II 19.06 
Registered Nurse II, Specialist 19.06 
Registered Nurse 111 23.06 
Registered Nurse III, Anesthetist  23.06 
Registered Nurse IV  27.62 
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Information and Arts Occupations 
 
Audiovisual Librarian 14.81 
Exhibits Specialist I 12.83 
Exhibits Specialist II 15.31 
Exhibits Specialist III 16.80 
Illustrator I 12.83 
Illustrator II 15.31 
Illustrator III ' 16.80 
Librarian  19.10 
Library Technician 11.23 
Photographer I 11.95 
Photographer II 15.35 
Photographer III 16.80 
Photographer IV 18.64 
Photographer V 20.69 
 
Laundry, Dry Cleaning, Pressing and Related Occupations 
 
Assembler 7.92 
Counter Attendant 7.92 
Dry Cleaner 9.11 
Finisher, Flatwork, Machine 7.92 
Presser, Hand 7.92 
Presser, Machine, Drycleaning 7.92 
Presser, Machine, Shirts 7.92 
Presser, Machine, Wearing Apparel, Laundry 7.92 
Sewing Machine Operator 10.80 
Tailor 11.52 
Washer, Machine 8.64 
 
Machine Tool Operation and Repair Occupations 
 
Machine-Tool Operator (Toolroom) 17.78 
Tool and Die Maker 21.55 
 
Material Handling and Packing Occupations 

 
Forklift Operator 10.52 
Fuel Distribution System Operator 14.96 
Material Coordinator 12.51 
Material Expediter 12.51 
Material Handling Laborer 9.23 
Order Filler 11.28 
Production Line Worker (Food Processing) 12.34 
Shipping Packer 10.30 
Shipping/Receiving Clerk 10.65 
Stock Clerk (Shelf Stocker; Store Worke r II) 10.30 
Store Worker I 9.17 
Tools and Parts Attendant 11.45 
Warehouse Specialist 12.76 
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Mechanics and Maintenance and Repair Occupations 
 

Aircraft Mechanic 18.66 
Aircraft Mechanic Helper 14.00 
Aircraft Quality Control Inspector 19.68 
Aircraft Servicer 15.88 
Aircraft Worker  16.84 
Appliance Mechanic 17.78 
Bicycle Repairer 14.44 
Cable Splicer  18.71 
Carpenter, Maintenance 17.78 
Carpet Layer  16.84 
Electrician, Maintenance 18.71 
Electronics Technician, Maintenance I 15.23 
Electronics Technician, Maintenance II 18.64 
Electronics Technician, Maintenance III 19.62 
Fabric Worker  15.88 
Fire Alarm System Mechanic 18.71 
Fire Extinguisher Repairer 14.95 
Fuel Distribution System Mechanic 18.71 
General Maintenance Worker 16.84 
Heating, Refrigeration and Air Conditioning Mechanic 18.71 
Heavy Equipment Mechanic 18.71 
Heavy Equipment Operator 16.64 
Instrument Mechanic 18.71 
Laborer  9.89 
Locksmith  17.78 
Machinery Maintenance Mechanic 18.71 
Machinist, Maintenance 18.71 
Maintenance Trades Helper 14.00 
Millwright  18.71 
Office Appliance Repairer 17.78 
Painter, Aircraft  17.78 
Painter, Maintenance 17.78 
Pipefitter, Maintenance 21.52 
Plumber, Maintenance 20.45 
Pneudraulic Systems Mechanic 18.71 
Rigger  18.71 
Scale Mechanic  16.84 
Sheet-Metal Worker, Maintenance 18.71 
Small Engine Mechanic 16.84 
Telecommunication Mechanic I 18.71 
Telecommunication Mechanic II 19.68 
Telephone Lineman 18.71 
Welder, Combination, Maintenance 18.71 
Well Driller  18.71 
Woodcraft Worker 18.71 
Woodworker  14.95 
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Miscellaneous Occupations 
 
Animal Caretaker 12.19 
Carnival Equipment Operator 13.21 
Carnival Equipment Repairer 14.11 
Carnival Worker 9.89 
Cashier 8.22 
Desk Clerk 9.13 
Embalmer 16.57 
Lifeguard 9.02 
Mortician 16.57 
Park Attendant (Aide) 11.32 
Photofinishing Worker (Photo Lab Tech., Darkroom Tech) 8.14 
Recreation Specialist 12.64 
Recycling Worker 13.08 
Sales Clerk  9.36 
School Crossing Guard (Crosswalk Attendant) 9.89 
Sport Official  8.14 
Survey Party Chief (Chief of Party) 15.49 
Surveying Aide 9.73 
Surveying Technician (Instr. Person/Surveyor Asst.ilnstr.) 13.32 
Swimming Pool Operator 15.66 
Vending Machine Attendant 13.07 
Vending Machine Repairer 15.66 
Vending Machine Repairer Helper 13.07 
 
Personal Needs Occupations 
 
Child Care Attendant 9.13 
Child Care Center Clerk 12.40 
Chore Aid 8.76 
Homemaker 12.64 
 
Plant and System Operation Occupations 

 
Boiler Tender 18.71 
Sewage Plant Operator 20.45 
Stationary Engineer 18.71 
Ventilation Equipment Tender 18.71 
Water Treatment Plant Operator 16.10 
 
Protective Service Occupations 
 
Alarm Monitor 11.43 
Corrections Officer 18.00 
Court Security Officer 19.14 
Detention Officer 18.00 
Firefighter  18.02 
Guard 1 8.74 
Guard 11 10.97 
Police Officer  23.61 
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Stevedoring/Longshoremen Occupations 
 
Blocker and Bracer 14.84 
Hatch Tender 14.84 
Line Handler 14.84 
Stevedore I 13.98 
Stevedore II 15.85 

 
Technical Occupations 

 
Air Traffic Control Specialist, Center (2) 27.00 
Air Traffc Control Specialist, Station (2)  18.62 
Air Traffic Control Specialist, Terminal (2) 20.50 
Archeological Technician I 13.21 
Archeological Technician II 14.77 
Archeological Technician III 18.30 
Cartographic Technician 21.05 
Civil Engineering Technician 18.30 
Computer Based Training (CBT) Specialist/ Instructor 22.47 
Drafter I 10.63 
Drafter II 11.95 
Drafter 111 15.35 
Drafter IV 18.30 
Engineering Technician I 13.26 
Engineering Technician II 14.88 
Engineering Technician 111 17.97 
Engineering Technician IV 21.05 
Engineering Technician V 26.52 
Engineering Technician VI 35.66 
Environmental Technician 16.49 
Flight Simulator/Instructor (Pilot) 23.38 
Graphic Artist 19.54 
Instructor 17.16 
Laboratory Technician 14.26 
Mathematical Technician 18.31 
Paralegal/Legal Assistant I 12.15 
Paralegal/Legal Assistant II 15.01 
Paralegal/Legal Assistant III 16.72 
Paralegal/Legal Assistant IV 22.21 
Photooptics Technician 18.31 
Technical Writer 17.05 
Unexploded (UXO) Safety Escort 17.16 
Unexploded (UXO) Sweep Personnel 17.16 
Unexploded Ordnance (UXO) Technician 1 17.16 
Unexploded Ordnance (UXO) Technician 11 20.76 
Unexploded Ordnance (UXO) Technician III 24.88 
Weather Observer, Combined Upper Air and Surface Programs (3) 14.26 
Weather Observer, Senior (3) 15.85 
Weather Observer, Upper Air (3) 14.26 
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Transportation/ Mobile Equipment Operation Occupations 
 
Bus Driver 12.18 
Parking and Lot Attendant 8.05 
Shuttle Bus Driver 11.48 
Taxi Driver 10.80 
Truckdriver, Heavy Truck 14.35 
Truckdriver, Light Truck 11.48 
Truckdriver, Medium Truck 12.18 
Truckdriver, Tractor-Trailer 14.35 
 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 
 
HEALTH & WELFARE: $2.02 an hour or $80.80 a week or $350.13 a month. 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 
5 years, 4 weeks after 10 years, and 5 weeks after 20 years. Length of service includes the whole span of 
continuous service with the present contractor or successor, wherever employed, and with the 
predecessor contractors in the performance of similar work at the same Federal facility. (Reg. 29 CFR 
4.173) 
 
HOLIDAYS: A minimum of ten paid holidays per year: New Year's Day, Martin Luther King Jr.'s 
Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus Day, 
Veterans' Day, Thanksgiving Day, and Christmas Day. (A contractor may substitute for any of the 
named holidays another day off with pay in accordance with a plan communicated to the employees 
involved.) (See 29 CFR 4.174) 
 
THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE 
FOLLOWING BENEFITS (as numbered): 
 
1) Does not apply to employees employed in a bona fide executive, administrative, or professional 
capacity as defined and delineated in 29 CFR 541. (See CFR 4.156) 
 
2) APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY -NIGHT DIFFERENTIAL: An 
employee is entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. at the 
rate of basic pay plus a night pay differential amounting to 10 percent of the rate of basic pay. 
 
3) WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY: If you work at night as part of a 
regular tour of duty, you will earn a night differential and receive an additional 10% of basic pay for any 
hours worked between 6:00 pm and 6:00 am. If you are a full-time employed (40 hours a week) and 
Sunday is part of your regularly scheduled workweek, you are paid at your rate of basic pay plus a 
Sunday premium of 25% of your basic rate for each hour of Sunday work which is not overtime (i.e. 
occasional work on Sunday outside the normal tour of duty is considered overtime work). 
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HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed 
in a position that represents a high degree of hazard when working with or in close proximity to 
ordinance, explosives, and incendiary materials. This includes work such as screening, blending, dying, 
mixing, and pressing of sensitive ordnance explosives, and pyrotechnic compositions such as lead azide, 
black powder and photoflash powder. All dry-house activities involving propellants or explosives. 
Demilitarization, modification, renovation, demolition, and maintenance operations on sensitive 
ordnance, explosives and - incendiary materials. All operations involving regrading and cleaning of 
artillery ranges. 

A 4 percent differential is applicable to employees employed in a position that represents a low degree of 
hazard when working with, or in close proximity to ordnance, (or employees possibly adjacent to) 
explosives and incendiary materials which involves potential injury such as laceration of hands, face, or 
arms of the employee engaged in the operation, irritation of the skin, minor burns and the like; minimal 
damage to immediate or adjacent work area or equipment being used. All operations involving, 
unloading, storage, and hauling of ordnance, explosive, and incendiary ordnance material other than 
small arms ammunition. These differentials are only applicable to work that has been specifically 
designated by the agency for ordnance, explosives, and incendiary material differential pay. 
 
** Uniform Allowance** 
 
If employees are required to wear uniforms in the performance of this contract (either by the terms of the 
Government contract, by the employer, by the state or local law, etc.), the cost of furnishing such uni-
forms and maintaining (by laundering or dry cleaning) such uniforms is an expense that may not be 
borne by an employee where such cost reduces the hourly rate below that required by the wage 
determination. The Department of Labor will accept payment in accordance with the following standards 
as compliance: 

The contractor or subcontractor is required to furnish all employees with an adequate number of 
uniforms without cost or to reimburse employees for the actual cost of the uniforms. In addition, where 
uniform cleaning and maintenance is made the responsibility of the employee, all contractors and 
subcontractors subject to this wage determination shall (in the absence of a bona fide collective 
bargaining agreement providing for a different amount, or the furnishing of contrary affirmative proof as 
to the actual cost), reimburse all employees for such cleaning and maintenance at a rate of $3.35 per 
week (or $.67 cents per day). However, in those instances where the uniforms furnished are made of 
"wash and wear" materials, may be routinely washed and dried with other personal garments, and do not 
require any special treatment such as dry cleaning, daily washing, or commercial laundering in order to 
meet the cleanliness or appearance standards set by the terms of the Government contract, by the 
contractor, by law, or by the nature of the work, there is no requirement that employees be reimbursed 
for uniform maintenance costs. 

 
** NOTES APPLYING TO THIS WAGE DETERMINATION ** 

Source of Occupational Title and Descriptions: 

The duties of employees under job titles listed are those described in the "Service Contract Act Directory 
of Occupations," Fourth Edition, January 1993, as amended by the Third Supplement, dated March 
1997, unless otherwise indicated. This publication may be obtained from the Superintendent of 
Documents, at 202783-3238, or by writing to the Superintendent of Documents, U.S. Government 
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Printing. Office, Washington, D.C. 20402. Copies of specific job descriptions may also be obtained from 
the appropriate contracting officer. 
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REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE 
{Standard Form 1444 (SF 1444)} 
 
Conformance Process: 

The contracting officer shall require that any class of service employee which is not listed herein and 
which is to be employed under the contract (i.e., the work to be performed is not performed by any 
classification listed in the wage determination), be classified by the contractor so as to provide a 
reasonable relationship (i.e., appropriate level of skill comparison) between such unlisted classifications 
and the classifications listed in the wage determination. Such conformed classes of employees shall be 
paid the monetary wages and furnished the fringe benefits as are determined. Such conforming process 
shall be initiated by the contractor prior to the performance of contract work by such unlisted class(es) of 
employees. The conformed classification, wage rate, and/or fringe benefits shall be retroactive to the 
commencement date of the contract. {See Section 4.6 (C)(vi)} When multiple wage determinations are 
included in a contract, a separate SF 1444 should be prepared for each wage determination to which a 
class(es) is to be conformed. 

The process for preparing a conformance request is as follows: 

1) When preparing the bid, the contractor identifies the need for a conformed occupation(s) and 
computes a proposed rate(s). 

2) After contract award, the contractor prepares a written report listing in order proposed classification 
title(s), a Federal grade equivalency (FGE) for each proposed classification (s), job description(s), and 
rationale for proposed wage rate(s), including information regarding the agreement or disagreement of 
the authorized representative of the employees involved, or where there is no authorized representative, 
the employees themselves. This report should be submitted to the contracting officer no later than 30 
days after such unlisted class(es) of employees performs any contract work. 

3) The contracting officer reviews the proposed action and promptly submits a report of the action, 
together with the agency's recommendations and pertinent information including the position of the 
contractor and the employees, to the Wage and Hour Division, Employment Standards Administration, 
U.S. Department of Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves the action 
via transmittal to the agency contracting officer, or notifies the contracting officer that additional time 
will be required to process the request. 

5) The contracting officer transmits the Wage and Hour decision to the contractor. 

6) The contractor informs the affected employees. 

Information required by the Regulations must be submitted on SF 1444 or bond paper. 

When preparing a conformance request, the "Service Contract Act Directory of Occupations" (the 
Directory) should be used to compare job definitions to insure that duties requested are not performed by 
a classification already listed in the wage determination. Remember, it is not the job title, but the 
required tasks that determine whether a class is included in an established wage determination. 
Conformances may not be used to artificially split, combine, or subdivide classifications listed in the 
wage determination.' 
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