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J.14-1 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

100-B-1 100-B-1, Surface Chemical and Solid Waste Dumping Area, Laydown Yard 100B WCH
100-B-10 100-B-10, 107-B Basin Leak and Warm Springs 100B WCH

100-B-11
100-B-11, 115-B/C Caisson Site, 115-BC Sump, 115-BC Drywell, 115-B Tank, 115-
B/C Caisson Valve Pit 100B WCH

100-B-12 100-B-12, Filter Box Radiological Materials Area (RMA) 100B WCH

100-B-14
100-B-14, 100-B Area Process and Sanitary Sewer Underground Pipelines (See 
Subsites) 100B WCH

100-B-15 100-B-15, 100BC River Effluent Pipelines, 100BC River Lines 100B WCH
100-B-16 100-B-16, Utility Poles and Fixtures Debris Pile 100B WCH
100-B-17 100-B-17, Transite on Columbia River Shoreline at 100B 100B WCH
100-B-18 100-B-18, 184-B Powerhouse Debris Pile 100B WCH

100-B-19
100-B-19, 100-B/C Stained Soil Sites, 100B/C Chemical Contaminated Surface 
Soil Areas 100B WCH

100-B-2
100-B-2, 181-B Backwash Trench, Backwash Trench, Undocumented Liquid 
Waste Site, Miscellaneous Stream #73 100B WCH

100-B-20 100-B-20, 1716-B Maintenance Garage Underground Tank 100B WCH
100-B-21 100-B-21, 100-B/C Miscellaneous Pipelines (See Subsites) 100B WCH

100-B-22
100-B-22; 100-B Water Treatment Facilities, Pipelines, and Surrounding Soils (See 
Subsites) 100B WCH

100-B-23 100-B-23, 100-B/C Surface Debris 100B WCH

100-B-24
100-B-24, 1904-B1 Spillway (Flume), 100-B-15:1 Flumes from Outfall Structures 
116-B-7, 132-B-6, 132-C-2 100B WCH

100-B-25
100-B-25, 1904-B2 Spillway, 132-B-6 Outfall, 100-B-15:1 Flumes from Outfall 
Structures 116-B-7, 132-B-6, 132-C-2 100B WCH

100-B-26
100-B-26, 1904-C Spillway, 100-B-15:1 Flumes from Outfall Structures 116-B-7, 
132-B-6, 132-C-2 100B WCH

100-B-27 100-B-27, Sodium Dichromate Spill 100B WCH

100-B-28
100-B-28, 183-C Headhouse to 183-B Pumphouse Sodium Dichromate Transfer 
Pipeline 100B WCH

100-B-3 100-B-3, Hot Thimble Burial Ground, Undocumented Solid Waste Site 100B WCH
100-B-4 100-B-4, Building Foundation, Undocumented Solid Waste Site 100B WCH
100-B-5 100-B-5, Effluent Vent Disposal Trench, 116-B-9, 105-B Effluent Vent Trench 100B WCH
100-B-7 100-B-7, 100-B Service Water Pipelines, 100-B Clean Water Pipelines 100B WCH

100-B-8
100-B-8, 100-B Reactor Cooling Water Effluent Underground Pipelines (See 
Subsites) 100B WCH

100-C-2
100-C-2, Possible Building Foundation and Parking Lot, Monitoring Station 1614-B-
1 100C WCH

100-C-3 100-C-3, 119-C Sample Building French Drain, 119-C French Drain 100C WCH
100-C-4 100-C-4, Export Water Line Valve Pit 100C WCH
100-C-5 100-C-5, 100-C Service Water Pipelines, 100-C Clean Water Pipelines 100C WCH

100-C-6
100-C-6, 100-C Reactor Cooling Water Effluent Underground Pipelines (See 
Subsites) 100C WCH

100-C-7
100-C-7, 183-C Filter Building /Pumproom Facility Foundation and Demolition 
Waste (See Subsites) 100C WCH

100-C-8 100-C-8, 105C Hydraulic Oil Release 100C WCH

100-C-9
100-C-9, 100-C Area Process and Sanitary Sewer Underground Pipelines (See 
Subsites) 100C WCH

100-D-1 100-D-1, Contaminated Drain, Contaminated Storm Drain 100D WCH
100-D-10 100-D-10, Storm Drain Outfall, Undocumented Liquid Waste Site 100D WCH

100-D-11
100-D-11, Temporary Garage and Gasoline Dispensing Station, Temporary 
Garage TC-21 100D WCH

100-D-12
100-D-12, Sodium Dichromate/Acid Railcar and Truck Unload Station and 
Associated French Drain, Undocumented Liquid Waste Site 100D WCH

100-D-13
100-D-13, Unnumbered Septic System A, Septic Tank D-13, 100DR Area Sewage 
Disposal Unit, 124-DR-3, 1607-DR3 100D WCH

100-D-14 100-D-14, Unnumbered Septic Tank #2, Unnumbered Septic System (b) 100D WCH

100-D-15
100-D-15, Debris North of 100-D Area Perimeter Road and Debris South of 100-D 
Perimeter Road Within 100-D-55, Gravel Pit #2, Pit 21 100D WCH

100-D-17 100-D-17, Burn Pit, Undocumented Solid Waste Site 100D WCH
100-D-18 100-D-18, Sludge Trench #4, 107-D Sludge Trench #4, 107-D-4, 107-D4 100D WCH
100-D-19 100-D-19, Sludge Trench #6, 107-D Sludge Trench #6 100D WCH
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100-D-2 100-D-2, Solid Waste Site, Lead Sheeting 100D WCH
100-D-20 100-D-20, Sludge Trench #3, 107-D Sludge Trench #3, 107-D-3, 107-D3 100D WCH
100-D-21 100-D-21, Sludge Trench #2, 107-DR Sludge Trench #2, 107-D-2, 107-D2 100D WCH
100-D-22 100-D-22, Sludge Trench #1, 107-DR Sludge Trench #1, 107-D-1, 107-D1 100D WCH
100-D-23 100-D-23, 119-DR Sample Building Drywell 100D WCH
100-D-24 100-D-24, 119-D Sample Building Drywell 100D WCH
100-D-25 100-D-25, Unplanned Release: 107-DR Basin Leaks 100D WCH
100-D-26 100-D-26, Borrow Pit, Potential Burial Trenches 600 WCH
100-D-27 100-D-27, 151-D Substation UPR, A-2 Substation Transformer #A401C Leak 100D WCH
100-D-28 100-D-28, 190-DR Building Septic System (See Subsites) 100D WCH
100-D-29 100-D-29, Effluent Line Leak #2 100D WCH
100-D-3 100-D-3, Solid Waste Burial Ground, Silica Gel 100D WCH

100-D-30
100-D-30, 190-D Sodium Dichromate Soil Contamination, 185-D, 189-D 
Decontamination & Demolition Project, 185-D Sodium Dichromate Trench & Sump 100D WCH

100-D-31 100-D-31, 100-D Water Treatment Facilities Underground Pipelines (See Subsites) 100D WCH
100-D-32 100-D-32, Minor Construction Burial Ground #6 100D WCH
100-D-33 100-D-33, Minor Construction Burial Ground #4 East Trench 100D WCH
100-D-34 100-D-34, 100-D/DR Grounds Surrounding Deactivated Areas, Exclusion Area 100D WCH
100-D-35 100-D-35, Minor Construction Burial Ground #4 East Trench 100D WCH

100-D-36 100-D-36, Undocumented Concrete Pad, Monitoring Station 1614-D-1, 100-N-20 100D WCH
100-D-37 100-D-37, Undocumented Concrete Pad, 1614-D-3 Monitoring Station 100D WCH
100-D-38 100-D-38, Suspect Septic Tank 100D WCH
100-D-4 100-D-4, Sludge Trench #5, 107-DR Sludge Trench #5, 107-D-5, 107-D5 100D WCH
100-D-40 100-D-40, Minor Construction Burial Ground #5 Hole 100D WCH
100-D-41 100-D-41, Minor Construction Burial Ground #5 Trench, 118-18, 118-D-18 100D WCH
100-D-42 100-D-42, Buried VSR Thimble Site 100D WCH
100-D-43 100-D-43, Buried VSR Thimble Site, Burial Ground 4C, 118-D-4C 100D WCH
100-D-45 100-D-45, Buried VSR Thimble Site, Burial Ground 4B, 118-D-4B 100D WCH
100-D-46 100-D-46, Burial Ground 4A, 118-D-4A 100D WCH
100-D-47 100-D-47, Construction C.G. 558-Rod Burial, Burial Ground 4E, 118-D-4E 100D WCH

100-D-48
100-D-48, 100-D Reactor Cooling Water Effluent Underground Pipelines (See 
Subsites) 100D WCH

100-D-49
100-D-49, 100-DR Reactor Cooling Water Effluent Underground Pipelines (See 
Subsites) 100D WCH

100-D-5
100-D-5, Waste Site Near 103-D, Undocumented Solid Waste Site, 
Undocumented Solid Waste Site Near 103-D 100D WCH

100-D-50
100-D-50, 100-DR Water Treatment Facilities Underground Pipelines (See 
Subsites) 100D WCH

100-D-52 100-D-52, 105-D Downcomer Insulation Space Dry Well 100D WCH
100-D-53 100-D-53, 117-DR Filter Building, 117-DR HEPA Filter Building 100D WCH
100-D-54 100-D-54, Drywell Near Fire Facility Gravel Scrubber 100D WCH
100-D-55 100-D-55, Gravel Pit #21, Pit 21 100D WCH

100-D-56
100-D-56, 100-D Area Sodium Dichromate Underground Supply Lines (See 
Subsites) 100D WCH

100-D-57 100-D-57, Earth Crib Near 107-DR 100D WCH

100-D-58
100-D-58, 100-DR Area On-Site Sewage System for MO-980 & 4-Closet Restroom 
Facility, 100-DR OSS 100D WCH

100-D-59 100-D-59 French Drain at the 183-D Acid Transfer Station 100D WCH

100-D-6
100-D-6, Buried VSR Thimble, Minor Construction Burial Ground #1, Burial Ground 
4D, 118-D-4D 100D WCH

100-D-60 100-D-60, 100D/DR River Effluent Pipelines, 100D River Lines 100D WCH
100-D-61 100-D-61, Utility Pole and Fixture Debris Piles 100D WCH
100-D-62 100-D-62, 183-DR Headhouse Septic Tank 100D WCH

100-D-63 100-D-63, 100-D/DR Service Water Pipelines, 100-D/DR Clean Water Pipelines 100D WCH

100-D-64
100-D-64, 119-DR, 119-DR Sample Building, 105-DR Reactor Exhaust Stack 
Sampling Building 100D WCH

100-D-65 100-D-65, 1904D Spillway, 116-D-5 Outfall Spillway, 100-D-60:1 Flume 100D WCH
100-D-66 100-D-66, 1904-DR Spillway, 116-DR-5 Outfall, 100-D-60:1 Flume 100D WCH
100-D-67 100-D-67, D Island Contamination, D Island 100D WCH
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100-D-68 100-D-68, 190-DR Process Water Pump House 100D WCH
100-D-7 100-D-7, Undocumented Solid Waste Site 100D WCH

100-D-8
100-D-8, 105-DR Process Sewer Outfall Site, Undocumented Liquid Waste Site, 
1907-DR 100D WCH

100-D-9 100-D-9, 184-DA Boiler Oil Tank, 184DA 100D WCH
100-F-1 100-F-1, 100-FR-2 Depression 100F WCH

100-F-10 100-F-10, French Drain at East End of 105-F Storage Room (Southeast Corner) 100F WCH
100-F-11 100-F-11, 108-F Building 18-Inch French Drain 100F WCH
100-F-12 100-F-12, 36-Inch French Drain at 105-F Building 100F WCH
100-F-14 100-F-14, 100-FR-2 Vent Pipe, 100-F Carpenter Shop Waste Site Vent 100F WCH
100-F-15 100-F-15, 108-F Building Ventilation French Drain 100F WCH
100-F-16 100-F-16, 108-F Building 30-Inch French Drain 100F WCH

100-F-17
100-F-17, 108-F Chemical Pump House, Chemical Storage Tanks at 108-F, 
Chemicals Used at 108-F Building 100F WCH

100-F-18 100-F-18, 105-F Condensate Drain Field, Underground Tank at 105-F Building 100F WCH

100-F-19

100-F-19, 100-F Reactor Cooling Water Effluent Underground Pipelines, 
Contaminated Underground Lines, Effluent Water System, 1904-F Process Sewer 
(See Subsites) 100F WCH

100-F-2 100-F-2, Strontium Garden, PNL Ecological Study Strontium Garden 100F WCH
100-F-20 100-F-20, PNL Parallel Pits 100F WCH
100-F-21 100-F-21, Grounds Surrounding Deactivated Areas, Exclusion Area 100F WCH
100-F-23 100-F-23, 141-C Drywell 100F WCH
100-F-24 100-F-24, 145-F Drywell 100F WCH
100-F-25 100-F-25, 146-FR Drywells 100F WCH

100-F-26 100-F-26, 100-F Water Treatment Facility Underground Pipelines (See Subsites) 100F WCH
100-F-28 100-F-28, Septic Tank and Drainfield 100F WCH
100-F-29 100-F-29, 100-F Experimental Animal Farm Process Sewer Pipelines 100F WCH
100-F-30 100-F-30, 144-F Drywell 100F WCH
100-F-31 100-F-31, 144-F Sanitary Sewer System 100F WCH
100-F-32 100-F-32, 1717-F Underground Fuel Oil Tanks 100F WCH
100-F-33 100-F-33, 146-F Aquatic Biology Fish Ponds 100F WCH
100-F-34 100-F-34, Biology Facility French Drain 100F WCH
100-F-35 100-F-35, Soil Contamination Area Inside the 105-F Exclusion Area 100F WCH
100-F-36 100-F-36, 108-F Chemical Pump House, 108-F Biological Laboratory 100F WCH
100-F-37 100-F-37, French Drain Discovered Near Hydrant F-2 100F WCH
100-F-38 100-F-38, Yellow Stained Soil Near Hydrant F-2 100F WCH
100-F-39 100-F-39, 100F River Effluent Pipelines, 100F River Lines 100F WCH
100-F-4 100-F-4, 108-F Building 12-Inch French Drain 100F WCH
100-F-40 100-F-40, Animal Farm Surface Impoundment 100F WCH

100-F-41
100-F-41, 100-F Service Water Pipelines, 100-F Clean Water Pipelines (See 
Subsites) 100F WCH

100-F-42 100-F-42, 1904-F Spillway, 100-F-39:1 Flume 100F WCH
100-F-43 100-F-43, Spillway for PNL Outfall, 116-F-16 PNL Outfall, 100-F-39:1 100F WCH
100-F-44 100-F-44, 100-F Miscellaneous Pipelines (See Subsites) 100F WCH
100-F-45 100-F-45, Buried River Effluent Pipelines 100F WCH
100-F-46 100-F-46, 119-F Stack Sampling French Drain 100F WCH
100-F-47 100-F-47, 151-F Substation 100F WCH
100-F-48 100-F-48, 184-F Coal Pit Debris 100F WCH
100-F-49 100-F-49, 1716-F Maintenance Garage Lubrication Pit 100F WCH
100-F-5 100-F-5, 1717-F Building Drywell 100F WCH
100-F-50 100-F-50, 100-F Railroad French Drain, Storm Water Run Off Culvert 100F WCH
100-F-51 100-F-51, 146-F Fish Laboratory Soil 100F WCH
100-F-52 100-F-52, 146-FR Radioecology/Aquatic Biology Laboratory Soil 100F WCH
100-F-53 100-F-53, 108-F Septic System 100F WCH
100-F-54 100-F-54, 100-F Animal Farm Pastures 100F WCH
100-F-55 100-F-55, 1607-F7 Contaminated Ash Layer 100F WCH
100-F-56 100-F-56, 100-F Surface Debris/Stains 100F WCH
100-F-57 100-F-57, 190-F Process Water Pump House Debris 100F WCH
100-F-6 100-F-6, 1716 FA Fuel Tank and Pump 100F WCH



Mission Support Contract
Contract No. DEAC06-09RL14728

Section J.14
Modification 164

J.14-4 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

100-F-7 100-F-7, Underground Fuel Tank - 1705-F Building 100F WCH
100-F-8 100-F-8, French Drains Near 105-F Gate 100F WCH
100-F-9 100-F-9, French Drain at East End of 105-F Storage Room (Northeast Corner) 100F WCH
100-H-1 100-H-1, Rod Cave 100H WCH
100-H-10 100-H-10, French Drain D 100H WCH
100-H-11 100-H-11, Expansion Box French Drain E 100H WCH
100-H-12 100-H-12, Expansion Box French Drain F and Shielding Lead 100H WCH
100-H-13 100-H-13, French Drain G 100H WCH
100-H-14 100-H-14, Surface Contamination Zone H 100H WCH
100-H-15 100-H-15, Possible Septic Tank & Tile Field, 100-H-25 100H WCH

100-H-16
100-H-16, 184-H Salt Dissolving Pit and Brine Pump House, H Area Power House 
Brine Pit, 184-H Brine Pit 100H WCH

100-H-17 100-H-17, 116-H-2 Trench Overflow 100H WCH
100-H-18 100-H-18, Undocumented Unplanned Airborne Release: Stack Emission No. 1 100H WCH
100-H-19 100-H-19, Undocumented Unplanned Airborne Release: Stack Emission No. 2 100H WCH
100-H-2 100-H-2, Buried Thimble Site, Thimble Pit 100H WCH
100-H-20 100-H-20, Undocumented Unplanned Release: Swallow Nests and Droppings 100H WCH
100-H-21 100-H-21, 100-H Reactor Cooling Water Effluent Underground Pipelines 100H WCH
100-H-22 100-H-22, Soil Contaminated by Effluent Line Leakage 100H WCH
100-H-24 100-H-24, 151-H Electrical Facilities, 100-H-24 Substation, 151-H Substation 100H WCH
100-H-26 100-H-26, Grounds Surrounding Deactivated Areas, Exclusion Area 100H WCH
100-H-27 100-H-27, 100-H Area Patrol Headquarters Storm Runoff Ditch 100H WCH

100-H-28 100-H-28, 100-H Water Treatment Facilities Underground Pipelines (See Subsites) 100H WCH
100-H-3 100-H-3, 1716-H Garage Fuel Tank Site 100H WCH
100-H-30 100-H-30, 110-H Sanitary Sewer Trench 100H WCH

100-H-31 100-H-31, Polychlorinated Biphenyl in Soil on North Side of 105-H Reactor Building 100H WCH
100-H-32 100-H-32, 184-H Brine Pit French Drain 100H WCH
100-H-33 100-H-33, 183-H Solar Evaporation Basins Radionuclide Components 100H WCH
100-H-34 100-H-34, 100H River Effluent Pipelines, 100H River Lines 100H WCH
100-H-35 100-H-35, 100-H Service Water Pipelines, 100-H Clean Water Pipelines 100H WCH

100-H-36
100-H-36, 1904-H Spillway, 116-H-5 Spillway, 100-H-34:1 Flume (Spillway) for the 
116-H-5 Outfall Structure 100H WCH

100-H-37 100-H-37, 100-H Mud Dauber Contamination Area 100H WCH
100-H-4 100-H-4, 1717-H Hot Shop, French Drain, and Contaminated Storage Unit 100H WCH

100-H-5
100-H-5, 107-H Retention Basin Sludge Burial Site, 107-H Buried Sludge Site, 
Sludge Disposal Trench, 107-H Grave 100H WCH

100-H-6 100-H-6, Suspect Waste Site: Contaminated Ramp 100H WCH
100-H-7 100-H-7, French Drain A 100H WCH
100-H-8 100-H-8, French Drain B 100H WCH
100-H-9 100-H-9, French Drain C 100H WCH

100-K-1
100-K-1, 119-KW French Drain, 119-KW Exhaust Air Sample Building French 
Drain, 100-K-45 100K CHPRC

100-K-10 100-K-10, 118-KE-2 French Drain (South), 104-K Dry Well 100K CHPRC
100-K-11 100-K-11, 118-KW-2 French Drain (North), 104-K Dry Well 100K CHPRC
100-K-12 100-K-12, 118-KW-2 French Drain (South), 104-K Dry Well 100K CHPRC
100-K-13 100-K-13, French Drain West of the 166-KW Oil Storage Tank Facility 100K CHPRC
100-K-14 100-K-14, 183-KE Acid Neutralization Pit and Overflow French Drain 100K CHPRC
100-K-15 100-K-15, 183-KW Liquid Alum Storage Tank (West) 100K CHPRC
100-K-16 100-K-16, 183-KW Liquid Alum Storage Tank (East) 100K CHPRC
100-K-18 100-K-18, 183-KW Caustic Neutralization Pit 100K CHPRC
100-K-19 100-K-19, 183-KW Caustic Soda Storage Tank Site 100K CHPRC
100-K-2 100-K-2, 118-K-2, 118-K-2 Sludge Burial Ground, Burial Area 100K WCH
100-K-20 100-K-20, 183-KW Sodium Silicate Storage Tank (West) 100K CHPRC
100-K-21 100-K-21, 183-KW Sodium Silicate Storage Tank (East) 100K CHPRC
100-K-22 100-K-22, 183-KE Sodium Silicate Storage Tank (West) 100K CHPRC
100-K-23 100-K-23, 183-KE Sodium Silicate Storage Tank (East) 100K CHPRC
100-K-24 100-K-24, 183-KW Bauxite Tank 100K CHPRC
100-K-25 100-K-25, 183-KE Caustic Neutralization Pit 100K CHPRC
100-K-27 100-K-27, 183-KE Caustic Soda Storage Tank Site 100K CHPRC
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100-K-28 100-K-28, 183-KE Bauxite Tank 100K CHPRC
100-K-29 100-K-29, 183-KE Sandblasting Site 100K CHPRC

100-K-3
100-K-3, 1706-KE Fish Pond Heat Exchanger Pit and Pump Pit, Water Studies 
Semi-Works 100K CHPRC

100-K-30 100-K-30, 183-KE Sulfuric Acid Tank Bases (West Tank) 100K CHPRC
100-K-31 100-K-31, 183-KE Sulfuric Acid Tank Bases (East Tank) 100K CHPRC
100-K-32 100-K-32, 183-KW Sulfuric Acid Tank Bases (East Tank) 100K CHPRC
100-K-33 100-K-33, 183-KW Sulfuric Acid Tank Bases (West Tank) 100K CHPRC
100-K-34 100-K-34, 183-KW Acid Neutralization Pit 100K CHPRC
100-K-35 100-K-35, 183-KE Acid Neutralization Pit 100K CHPRC
100-K-36 100-K-36, 1706-KE Chemical Storage Facility Dry Well 100K CHPRC
100-K-37 100-K-37, 1706-KE Sulfuric Acid Tank 100K CHPRC
100-K-38 100-K-38, 1706-KE Caustic Soda Tank 100K CHPRC
100-K-39 100-K-39, 118-K-3 Filter Crib 100K WCH
100-K-4 100-K-4, 1706-KE Wet Fish Studies Ponds and Valve Pit 100K CHPRC

100-K-42
100-K-42, 100 Area KE Basin, 105-KE Fuel Storage Basin, K East Basin, 
Irradiated Fissile Material Storage, Metal Storage Basin, 100-K-40 Release 100K CHPRC

100-K-43
100-K-43, KW Basin, 105-KW Fuel Storage Basin, K West Basin, Irradiated Fissile 
Material Storage 100K CHPRC

100-K-44 100-K-44, Grounds Surrounding Deactivated Areas, Exclusion Area 100K CHPRC
100-K-46 100-K-46, 119-KE French Drain, Drywell 100K CHPRC
100-K-47 100-K-47, 1904-K Process Sewer 100K CHPRC
100-K-48 100-K-48, 100-KE Oil Contamination Areas 100K CHPRC
100-K-49 100-K-49, 100-KW Oil Contamination Areas 100K CHPRC
100-K-5 100-K-5, 1705-KE French Drain 100K CHPRC
100-K-50 100-K-50, 1725-K & 1726-K Sanitary Sewer System Holding Tank 100K CHPRC

100-K-51
100-K-51, 105-KE 90-Day Waste Accumulation Area, 100K 90-Day Waste Storage 
Facility 100K CHPRC

100-K-52 100-K-52, 1706-KE Wet Fish Studies Laboratory 100K CHPRC
100-K-53 100-K-53, 100-KE Glycol Heat Recovery Underground Pipelines 100K CHPRC
100-K-54 100-K-54, 100-KW Glycol Heat Recovery Underground Pipelines 100K CHPRC

100-K-55
100-K-55, 100-KW Reactor Cooling Water Effluent Underground Pipelines (See 
Subsites) 100K CHPRC

100-K-56
100-K-56, 100-KE Reactor Cooling Water Effluent Underground Pipelines (See 
Subsites) 100K CHPRC

100-K-57 100-K-57, 107-KE Drainage Ditches 100K CHPRC
100-K-58 100-K-58, 100-KE Service Water Pipelines, 100-KE Clean Water Pipelines 100K CHPRC
100-K-59 100-K-59, 100-KW Service Water Pipelines, 100-KW Clean Water Pipelines 100K CHPRC
100-K-6 100-K-6, Vacuum Pit, Cyclone Separator, 105-KE Vacuum Pit 100K CHPRC
100-K-60 100-K-60, 1904-K Process Sewer (165-KW) 100K CHPRC
100-K-61 100-K-61, 117-KW Filter Building 100K CHPRC
100-K-62 100-K-62, 117-KE Filter Building 100K CHPRC

100-K-63
100-K-63, 100-KW Floodplain, 100-KW Flood Plain Contamination Area, UN-116-
KW-1 100K CHPRC

100-K-64
100-K-64, 100-KE Floodplain, 100-KE Flood Plain Contamination Area, UN-116-
KE-1 100K CHPRC

100-K-66 100-K-66, 165-KW Power Control Building 100K CHPRC
100-K-67 100-K-67, 165-KE Power Control Building 100K CHPRC
100-K-68 100-K-68, 105-KE Pump Gallery and Catch Tank, D Sump 100K CHPRC
100-K-69 100-K-69, 105-KE Sump C 100K CHPRC
100-K-7 100-K-7, 165-KE Ethylene Glycol Tanks, 165-KE-E and 165-KE-W 100K CHPRC
100-K-70 100-K-70, 105-KE Waste Storage Tank, Holding Tank 100K CHPRC
100-K-71 100-K-71, 105-KE Collection Box 100K CHPRC
100-K-72 100-K-72, 105-KW Pump Gallery and Catch Tank, D Sump 100K CHPRC
100-K-73 100-K-73, 105-KW Collection Box 100K CHPRC
100-K-74 100-K-74, 105-KW Waste Storage Tank, Holding Tank 100K CHPRC
100-K-75 100-K-75, 105-KW Sump C 100K CHPRC

100-K-76
100-K-76, 105-KW Unplanned Release Discovered Near 130-KW-1 Emergency 
Diesel Tank 100K CHPRC

100-K-77 100-K-77, Underground Railroad Ties Southeast of 1706KE 100K CHPRC
100-K-78 100-K-78, Fenced Contamination Area 100K WCH
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100-K-79 100-K-79, Sodium Dichromate and Sulfuric Acid Product Pipelines at 100-K 100K CHPRC
100-K-8 100-K-8, 165-KW Ethylene Glycol Tanks, 165-KW-E and 165-KW-W 100K CHPRC

100-K-80
100-K-80, 100KW River Effluent Pipeline, 100KW River Line, River Line (West) 
from 116-K-3 Outfall 100K CHPRC

100-K-81 100-K-81, Contamination Area West of 116-K-3 100K CHPRC
100-K-82 100-K-82, 105-KW Fuel Storage Basin Leak 100K CHPRC
100-K-83 100-K-83, 1904-K Spillway, 1904-K Flume, 116-K-3, 1904-K Outfall Structure 100K CHPRC
100-K-9 100-K-9, 118-KE-2 French Drain (North), 104-K Dry Well 100K CHPRC
100-N-1 100-N-1, HGP SWMU #6, HGP Settling Pond 100N ENW WCH
100-N-10 100-N-10, 120-N-5 Facility Liquid Unplanned Release 2 (09/02/87) 100N WCH
100-N-11 100-N-11, 120-N-5 Transfer Trench Liquid Unplanned Release 3 100N WCH

100-N-12
100-N-12, 166-N / 184-N Pipelines Liquid Unplanned Release 1 (10/14/87 Cleaned 
Up) 100N WCH

100-N-13 100-N-13, Contaminated Soil Solid Waste Site 1 100N WCH
100-N-14 100-N-14, Contaminated Soil Solid Waste Site 2 100N WCH
100-N-16 100-N-16, Burn Pit 1, 128N-FS-2 100N WCH
100-N-17 100-N-17, Burn Pit 2, 128N-FS-1 100N WCH
100-N-18 100-N-18, Hanford Generating Plant Burn Pit, HGP Burn Pit 100N WCH
100-N-19 100-N-19, HGP Construction Debris Dump Solid Waste Site, SWMU #11 100N WCH
100-N-21 100-N-21, Blast Yard Solid Waste Site, 1143-N Blast Yard 100N WCH

100-N-22
100-N-22, Sanitary Sewer System (Undocumented), 1705-N Septic Tank and 
Cesspool 100N WCH

100-N-23 100-N-23, Resin Disposal Pit Liquid Waste Site 1 100N WCH
100-N-24 100-N-24, Hydrogen Dry Well Liquid Waste Site, Hydrogen Peroxide Drywell 100N WCH
100-N-25 100-N-25, French Drain 1 Liquid Waste Site (100N TBR 4.86) 100N WCH
100-N-26 100-N-26, French Drain 2 Liquid Waste Site (100N TBR 4.86) 100N WCH
100-N-27 100-N-27, 108-N Sump, 108-N Neutralization Pit 100N WCH
100-N-28 100-N-28, Resin Disposal Pit Liquid Waste Site 2 100N WCH

100-N-29 100-N-29, Unplanned Release on 25-Centimeter (10-Inch) Blowdown Pipeline #1 100N WCH

100-N-3
100-N-3, Maintenance Garage French Drain, HGP SWMU #9, Maintenance 
Garage Waste Water Treatment Unit 100N ENW WCH

100-N-30 100-N-30, Unplanned Release on 10-Inch Blowdown Pipeline #2 100N WCH
100-N-31 100-N-31, Unplanned Release on 30-Inch Pipe Line 100N WCH

100-N-32 100-N-32, Unplanned Release on 25-Centimeter (10-Inch) Blowdown Pipeline #3 100N WCH
100-N-33 100-N-33, 100-N Military Installation Ash Pit 100N WCH
100-N-34 100-N-34, Debris Site 100N WCH

100-N-35 100-N-35, BPA Hanford Substation, Hanford Generating Plant (HGP) Substation 100N WCH
100-N-36 100-N-36, 107-N Oil Stained Pad 100N WCH
100-N-37 100-N-37, 109-N Asbestos Release 100N WCH
100-N-38 100-N-38, Unplanned Release at 1300-N 100N WCH
100-N-39 100-N-39, Hanford Substation Construction Dump Area, SWMU #11 100N WCH
100-N-4 100-N-4, HGP SWMU #5, HGP Tile Field 100N ENW WCH
100-N-40 100-N-40, Unplanned Release at 108-N 100N WCH
100-N-41 100-N-41, 1701-NE Gate House Septic Tank, HGP SWMU #9 100N ENW WCH
100-N-45 100-N-45, 1703-N Office Building Septic Tank, HGP SWMU #9 100N ENW WCH
100-N-46 100-N-46, HGP Diesel Oil Storage Tank 100N ENW WCH
100-N-47 100-N-47, Military Artillery Site Solid Waste Site 100N WCH
100-N-5 100-N-5, HGP Disposal and Storage Area, HGP Bone Yard, HGP SWMU #10 100N ENW WCH

100-N-50 100-N-50, HGP SWMU #4, Turbine Oil Filter Unit, Turbine Oil Cleaning System 100N ENW WCH
100-N-51 100-N-51, HGP Building Oil Storage Area, 100-N-51A, HGP SWMU #2 100N ENW WCH
100-N-51B 100-N-51B, HGP Building Floor Drains and Sumps, HGP SWMU #3 100N WCH
100-N-52 100-N-52, HGP Gasoline Storage Tank 100N ENW WCH
100-N-53 100-N-53, 181-N Building Waste Oil Tank 100N WCH
100-N-54 100-N-54, 151-N Building Drywell, Miscellaneous Stream #727 100N WCH
100-N-55 100-N-55, 153-N Building Drywell, Miscellaneous Stream #728 100N WCH
100-N-56 100-N-56, 181-N Building Drywell 100N WCH
100-N-57 100-N-57, 1304-N Emergency Dump Tank 100N WCH
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100-N-58 100-N-58, South Pond, 120-N South Settling Pond, 1324-N South Settling Pond 100N WCH
100-N-59 100-N-59, Radioactively Contaminated Soil Northeast of 105-NB Building 100N WCH
100-N-6 100-N-6, 128-N-1, 128N-FS-3 100N WCH
100-N-60 100-N-60, 1314-N Drywell 100N WCH

100-N-61 100-N-61, 100-N Water Treatment and Storage Facilities Underground Pipelines 100N WCH

100-N-62
100-N-62, 100-N 105-N, 109-N, 163-N, 182-N, 183-N and 184-N Underground 
Pipelines 100N WCH

100-N-63
100-N-63, 100-N Reactor (1314-N, 116-N-1 and 116-N-3) TSD Underground 
Pipelines (See Subsites) 100N WCH

100-N-64
100-N-64, 100-N Reactor 105/109-N Cooling Water Effluent Underground 
Pipelines 100N WCH

100-N-65 100-N-65, UPR-100-N-17 Interceptor Trench, Diesel Oil Interceptor Trench 100N WCH
100-N-66 100-N-66, 105-N/109-N Reactor Building Complex 100N WCH
100-N-67 100-N-67, HGP Dumping Area 100N WCH
100-N-68 100-N-68, N Basin Low Level Radioactive Water Spill 100N WCH
100-N-69 100-N-69, 105-NB Stormwater Injection Well, Miscellaneous Stream #801 100N WCH
100-N-7 100-N-7, 182-N Facility Liquid Unplanned Release (Remediated) 100N WCH
100-N-70 100-N-70, 1705-N Stormwater Injection Well, Miscellaneous Stream #802 100N WCH
100-N-71 100-N-71, 100-N Sewer System, Project 4546.010 100N WCH

100-N-72
100-N-72, 107-N Building East Area Stormwater Runoff, Miscellaneous Stream 
#396 100N WCH

100-N-73
100-N-73, 107-N Building West Area Stormwater Runoff, Miscellaneous Stream 
#395 100N WCH

100-N-74 100-N-74, 183-N Building Fire System Drain, Miscellaneous Stream #492 100N WCH

100-N-75 100-N-75, 183-N Building Fire System Relief Valve, Miscellaneous Stream #493 100N WCH
100-N-76 100-N-76, 181-N Pumphouse French Drains 100N WCH
100-N-77 100-N-77, 100N River Effluent Pipeline, River Line from 1908-N Outfall 100N WCH
100-N-78 100-N-78, 1716-NE Maintenance Garage, HGP SWMU #8 100N WCH
100-N-79 100-N-79, 1908-N Spillway, 1908 N Outfall Structure, 100-N-77:1 Flume 100N WCH
100-N-8 100-N-8, 108-N Facility, 108-N CUF 100N WCH
100-N-80 100-N-80, River Line from 1908-NE Outfall 100N WCH
100-N-81 100-N-81, 100-N Kaiser Shops Garnet Sandblasting Material 100N WCH
100-N-9 100-N-9, 120-N-5 Facility Liquid Unplanned Release 1 (08/07/87) 100N WCH
1100 BSUHR 1100 BSUHR, 1100 Area Bus Shop Underground Hoist Rams 1100 CHPRC
1100 HPADS 1100 HPADS, 1100 Area Hanford Patrol Academy Demolition Site 600 CHPRC
1100 HWSA 1100 HWSA, 1100 Area HWSA, 1100 Area Hazardous Waste Storage Area 1100 CHPRC

1100 UOT4
1100 UOT4, 1100 Area Used Oil Tank 4, 1100 Area Underground Used Oil Tank 
(Tank #4), 1171-4 1100 CHPRC

1100 UOT5
1100 UOT5, 1100 Area Used Oil Tank 5, 1100 Area Underground Used Oil Tank 
(Tank #5), 1171-5 1100 CHPRC

1100 UOT6
1100 UOT6, 1100 Area Used Oil Tank 6, 1100 Area Underground Used Oil Tank 
(Tank #6), 1171-6 1100 CHPRC

1100 USPT2 1100 USPT2, 1100 Area Underground Steam Pad Tank 2, 1171-2 1100 CHPRC
1100 USPT3 1100 USPT3, 1100 Area Underground Steam Pad Tank 3, 1171-3 1100 CHPRC
1100-1 1100-1, Battery Acid Pit, 1171 Building Sandpit Spills, UPR-1100-1 1100 CHPRC
1100-11 1100-11, Ephemeral Pool 1100 CHPRC
1100-12 1100-12 Dumping Areas 1100 CHPRC
1100-13 1100-13, Gravel Pit #1, Pit 1 1100 CHPRC
1100-14 1100-14, Gravel Pit #2, Pit 2 1100 CHPRC
1100-15 1100-15, Gravel Pit #3, Pit 3 1100 CHPRC

1100-18
1100-18, Cistern and Possible Historic Disposal Site Identified During RCRA 
General Inspection 1100FY98 Item #3 1100 CHPRC

1100-19 1100-19, Tar Flow and Stained Sands Areas 1100 CHPRC
1100-2 1100-2, Paint and Solvent Pit, UPR-1100-2 1100 CHPRC
1100-20 1100-20, Hammer 90-Day Storage Pad 1100 CHPRC
1100-3 1100-3, Antifreeze and Degreaser Pit, Antifreeze Pit, UPR-1100-3 1100 CHPRC
1100-4 1100-4, Antifreeze Tank Site, UN-1100-4, 1171 Building Spills, UPR-1100-4 1100 CHPRC
1100-8 1100-8, 1171 Hoist Oil Leak 1100 CHPRC
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1100-9 1100-9, 1164 Building 90-Day Waste Accumulation Area 1100 CHPRC
116-B-1 116-B-1, 107-B Liquid Waste Disposal Trench, Process Effluent Trench 100B WCH
116-B-10 116-B-10, 108-B Dry Well, Quench Tank 100B WCH
116-B-11 116-B-11, 107-B Retention Basin, 116-B-11 Retention Basin 100B WCH
116-B-12 116-B-12, 117-B Crib, 117-B Seal Pit Crib 100B WCH

116-B-13
116-B-13, 107-B South Sludge Trench, 116-B-8, 107-B #2 Grave, Basin Sludge 
Burial Pit 100B WCH

116-B-14
116-B-14, 107-B North Sludge Trench, 107-B Liquid Waste Disposal Trench No. 1, 
116-B-2, 107-B #1 Grave 100B WCH

116-B-15
116-B-15, 105-B Fuel Storage Basin Cleanout Percolation Pit, 105-B Fuel Storage 
Discharge Pond, 105-B Pond 100B WCH

116-B-16 116-B-16, 111-B Fuel Examination Tank 100B WCH
116-B-2 116-B-2, 105-B Storage Basin Trench, B-Storage Basin Crib 100B WCH
116-B-3 116-B-3, 105-B Pluto Crib 100B WCH

116-B-4
116-B-4, 105-B Dummy Decontamination French Drain, 105-B Dummy 
Decontamination Disposal Crib 100B WCH

116-B-5 116-B-5, 116-B-5 Crib, 116-B-5 Trench, 108-B Crib 100B WCH
116-B-6A 116-B-6A, 111-B Crib No. 1, 116-B-6-1 100B WCH
116-B-6B 116-B-6B, 111-B Crib No. 2, 116-B-6-2 100B WCH
116-B-7 116-B-7, 1904-B-1 Outfall Structure, 1904-B1 100B WCH
116-B-9 116-B-9, 104-B-2 French Drain 100B WCH
116-C-1 116-C-1, 107-C Liquid Waste Disposal Trench 100C WCH
116-C-2A 116-C-2A, 105-C Pluto Crib, 116-C-2, 105-C Crib 100C WCH
116-C-2B 116-C-2B, 105-C Pluto Crib Pump Station, 116-C-2-1, 116-C-2B Pump Station 100C WCH
116-C-2C 116-C-2C, 105-C Pluto Crib Sand Filter, 116-C-2-2, 116-C-8 100C WCH
116-C-3 116-C-3, 105-C Chemical Waste Tanks 100C WCH
116-C-5 116-C-5, 116-C-5 Retention Basins, 107-C Retention Basins 100C WCH
116-C-6 116-C-6, 105-C Fuel Storage Basin Cleanout Percolation Pit, 105-C Pond 100C WCH

116-D-10
116-D-10, 105-D Fuel Storage Basin Cleanout Percolation Pit, 105-D Fuel Storage 
Discharge Ponds, 105-D Ponds 100D WCH

116-D-1A 116-D-1A, 105-D Storage Basin Trench #1 100D WCH
116-D-1B 116-D-1B, 105-D Storage Basin Trench #2 100D WCH
116-D-2 116-D-2, 105-D Pluto Crib, 116-D-2A 100D WCH
116-D-3 116-D-3, 108-D Crib #1 100D WCH
116-D-4 116-D-4, 108-D Crib #2 100D WCH
116-D-5 116-D-5, 1904-D Outfall Structure 100D WCH
116-D-6 116-D-6, 105-D Cushion Corridor French Drain 100D WCH
116-D-7 116-D-7, 107-D Retention Basin, 107-D 100D WCH
116-D-8 116-D-8, 100-D Cask Storage Pad 100D WCH
116-D-9 116-D-9, 117-D Crib, 117-D Seal Pit Crib 100D WCH

116-DR-1&2
116-DR-1&2, 107-DR Liquid Waste Disposal Trench #1, 107-DR Liquid Waste 
Disposal Trench #2, 116-DR-1, 116-DR-2, Emergency Crib Trench 100D WCH

116-DR-10
116-DR-10, 105-DR Fuel Storage Basin Cleanout Percolation, 105-DR Fuel 
Storage Discharge Pond, 105-DR Pond 100D WCH

116-DR-3 116-DR-3, 105-DR Storage Basin Trench 100D WCH
116-DR-4 116-DR-4, 105-DR Pluto Crib 100D WCH
116-DR-5 116-DR-5, 1904-DR Outfall Structure, 1904-DR 100D WCH
116-DR-6 116-DR-6, 1608-DR Liquid Disposal Trench, Wash Pad Liquid Waste Site 3C 100D WCH
116-DR-7 116-DR-7, 105-DR Inkwell Crib 100D WCH
116-DR-8 116-DR-8, 117-DR Crib, 117-DR Seal Pit Crib (CERCLA) 100D WCH
116-DR-9 116-DR-9, 107-DR Retention Basin, 107-DR 100D WCH
116-F-1 116-F-1, Lewis Canal 100F WCH

116-F-10
116-F-10, 105-F Dummy Decontamination French Drain, 116-F-8, 105 
Dummy/Perf Decontamination Crib, Perf Decontamination Drain 100F WCH

116-F-11 116-F-11, 105-F Cushion Corridor French Drain 100F WCH
116-F-12 116-F-12, 148-F French Drain 100F WCH
116-F-13 116-F-13, 1705-F Experimental Garden French Drain 100F WCH
116-F-14 116-F-14, 107-F Retention Basin, 107-F 100F WCH
116-F-15 116-F-15, 108-F Radiation Crib 100F WCH
116-F-16 116-F-16, PNL Outfall 100F WCH
116-F-2 116-F-2, 107-F Liquid Waste Disposal Trench 100F WCH
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116-F-3 116-F-3, 105-F Storage Basin Trench 100F WCH
116-F-4 116-F-4, 105-F Pluto Crib 100F WCH
116-F-5 116-F-5, Ball Washer Crib 100F WCH
116-F-6 116-F-6, 1608-F Liquid Waste Disposal Trench, 105-F Cooling Water Trench 100F WCH

116-F-7
116-F-7, 117-F Crib and Pipeline, 116-F-7 Seal Pit Water Crib and Pipeline (See 
Subsites) 100F WCH

116-F-8 116-F-8, 1904-F Outfall Structure 100F WCH
116-F-9 116-F-9, Animal Waste Leaching Trench 100F WCH
116-H-1 116-H-1, 107-H Liquid Waste Disposal Trench 100H WCH
116-H-2 116-H-2, 1608-H Liquid Waste Disposal Trench, 1608-H Crib & Trench 100H WCH

116-H-3
116-H-3, 105-H Dummy Decontamination French Drain, Perf Decontamination 
Drain 100H WCH

116-H-4 116-H-4, 105-H Pluto Crib 100H WCH
116-H-5 116-H-5, 116-H-5 Outfall Structure, 1904-H Outfall Structure 100H WCH
116-H-6 116-H-6, 183-H Solar Evaporation Basins 100H WCH
116-H-7 116-H-7, 107-H Retention Basin, 107-H 100H WCH
116-H-9 116-H-9, 117-H Crib, 117-H Seal Pit Crib 100H WCH

116-K-1
116-K-1, 100-K Crib, 100-K Pond, 116-K-1 Trench, 107-K Pond, 107-K(E) Sump, 
100-K Emergency Pond 100K WCH

116-K-2
116-K-2, 100-K Mile Long Trench, K Trench, 116-K-2 Trench, 100-K Emergency 
Trench, 107-K Effluent Trench, Bypass Crib Ditch 100K WCH

116-K-3 116-K-3, 1904-K Outfall Structure, 1908-K Outfall Structure 100K CHPRC
116-KE-1 116-KE-1, 115-KE Condensate Crib 100K CHPRC
116-KE-2 116-KE-2, 1706-KER Waste Crib 100K CHPRC

116-KE-3
116-KE-3, 105-KE Storage Basin French Drain, 105-KE Fuel Storage Basin Sub-
Basin Drainage Disposal System Crib 100K CHPRC

116-KE-4 116-KE-4, 107-KE Retention Basins, 107-KE 100K CHPRC
116-KE-5 116-KE-5, 150-KE Heat Recovery Station 100K WCH

116-KE-6A
116-KE-6A, 1706-KE Condensate Collection Tank, 1706-KE Waste Treatment 
System 100K CHPRC

116-KE-6B 116-KE-6B, 1706-KE Evaporation Tank, 1706-KE Waste Treatment System 100K CHPRC

116-KE-6C
116-KE-6C, 1706-KE Waste Accumulation Tank, 1706-KE Waste Treatment 
System 100K CHPRC

116-KE-6D 116-KE-6D, 1706-KE Ion Exchange Column, 1706-KE Waste Treatment System 100K CHPRC
116-KW-1 116-KW-1, 115-KW Condensate Crib 100K CHPRC

116-KW-2
116-KW-2, 105-KW Storage Basin French Drain, 105-KW Basin Reverse Well, 
105-KW Fuel Storage Basin Sub-Basin Drainage Disposal System Crib 100K CHPRC

116-KW-3 116-KW-3, 107-KW Retention Basin, 107-KW 100K WCH
116-KW-4 116-KW-4, 150-KW Heat Recovery Station 100K WCH
116-N-1 116-N-1, 1301-N Liquid Waste Disposal Facility, 1301-N Crib and Trench 100N WCH

116-N-2
116-N-2, 1310-N Chemical Waste Storage Tank, The Golf Ball, 1310-N Waste 
Storage Area 100N WCH

116-N-3 116-N-3, 1325-N Liquid Waste Disposal Facility, 1325-N Crib and Trench 100N WCH
116-N-4 116-N-4, 1300-N Emergency Dump Basin 100N WCH

116-N-8
116-N-8, 163-N Mixed Waste and Hazardous Waste Container Storage Pad, 1330-
N, 116-N-8 Storage Pad 100N WCH

118-B-1
118-B-1, 105-B Burial Ground, 105-B Solid Waste Burial Ground, Operations, Solid 
Waste Burial Ground, 108-B Burial Ground, Ext. to BG No. 1 100B WCH

118-B-10 118-B-10, Ball 3X Storage Vault 100B WCH

118-B-2
118-B-2, Construction Burial Ground No. 1, Minor Construction Burial Ground No. 
1 100B WCH

118-B-3 118-B-3, Construction Burial Ground No. 2 100B WCH
118-B-4 118-B-4, 105-B Spacer Burial Ground, 105-B Dummy Burial Ground 100B WCH
118-B-5 118-B-5, Ball 3X Burial Ground 100B WCH

118-B-6
118-B-6, 108-B Solid Waste Burial Ground, 108-B Solid Waste Burial Ground No. 
2 100B WCH

118-B-7 118-B-7, 111-B Solid Waste Burial Site 100B WCH
118-B-8 118-B-8, 105-B Reactor Building, B Reactor (See Subsites) 100B MSA

118-B-9
118-B-9, 104-B-1 Tritium Vault and 104-B-2 Tritium Laboratory, 104-B2 Storage 
Building 100B WCH
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118-C-1
118-C-1, 105-C Burial Ground, 105-C Solid Waste Burial Ground, 118-C-1 Burial 
Ground 100C WCH

118-C-2 118-C-2, 105-C Ball Storage Tank, Ball 3X Storage Tank 100C WCH
118-C-3 118-C-3, 105-C Reactor Building (See Subsites) 100C WCH
118-C-4 118-C-4, 105-C Horizontal Control Rod Storage Cave 100C WCH
118-D-1 118-D-1, 100-D Burial Ground No. 1 100D WCH
118-D-2 118-D-2, 100-D Burial Ground No. 2 100D WCH
118-D-3 118-D-3, 100-D Burial Ground No. 3 (See Subsites) 100D WCH
118-D-4 118-D-4, Construction Burial Ground, Burial Ground 4F, 118-D-4F 100D WCH

118-D-5
118-D-5, Minor Construction Burial Ground Number 3, Ball 3X Burial Ground, 
Burial Ground 4G, 118-D-4G, Minor Construction Burial Ground Number 5 100D WCH

118-D-6 118-D-6, 105-D Reactor Building (See Subsites) 100D WCH
118-DR-1 118-DR-1, 105-DR Gas Loop Burial Ground 100D WCH
118-DR-2 118-DR-2, 105-DR Reactor Building, 105-DR (See Subsites) 100D WCH

118-F-1
118-F-1, Minor Construction Burial Ground No. 2, Burial Ground No. 1, Solid 
Waste Burial Ground No. 2 100F WCH

118-F-2 118-F-2, Burial Ground No. 2, Solid Waste Burial Ground No. 1 100F WCH
118-F-3 118-F-3, Minor Construction Burial Ground No. 1, Burial Ground No. 3 100F WCH
118-F-4 118-F-4, 115-F Pit, 115-F Crib 100F WCH
118-F-5 118-F-5, PNL Sawdust Pit, PNL Sawdust Respository, Battelle Sawdust Pit 100F WCH
118-F-6 118-F-6, PNL Solid Waste Burial Ground 100F WCH
118-F-7 118-F-7, 100-F Miscellaneous Hardware Storage Vault, Concrete Box 100F WCH
118-F-8 118-F-8, 105-F Reactor Building (See Subsites) 100F WCH
118-F-9 118-F-9, PNL Rad Site 100F WCH
118-H-1 118-H-1, 100-H Burial Ground No. 1, 100-H-1, See Subsites 100H WCH
118-H-2 118-H-2, H-1 Loop Burial Ground, 100-H Burial Ground No. 2, P-13 Test Loop 100H WCH
118-H-3 118-H-3, Construction Burial Ground 100H WCH
118-H-4 118-H-4, Ball 3X Burial Ground 100H WCH
118-H-5 118-H-5, 105-H Thimble Pit 100H WCH
118-H-6 118-H-6, 105-H Reactor Building (See Subsites) 100H WCH
118-K-1 118-K-1, 100-K Burial Ground, 118-K 100K WCH
118-KE-1 118-KE-1, 105-KE Reactor Building 100K CHPRC
118-KE-2 118-KE-2, 105-KE Horizontal Control Rod Storage Cave, Rod Cave 100K CHPRC
118-KW-1 118-KW-1, 105-KW Reactor Building 100K CHPRC
118-KW-2 118-KW-2, 105-KW Horizontal Control Rod Storage Cave 100K CHPRC

118-N-1
118-N-1, 100-N Area Silos, 100-N Area Spacer Silos, 118-N, 1303-N Spacer Silos, 
1303-N Radioactive Dummy Burial Facility 100N WCH

120-B-1 120-B-1, 105-B Battery Acid Sump 100B WCH
120-D-1 120-D-1, 100-D Ponds 100D WCH
120-D-2 120-D-2, 186-D Waste Acid Reservoir 100D WCH
120-F-1 120-F-1, Glass Dump 100F WCH

120-KE-1
120-KE-1, 183-KE Filter Waste Facility Dry Well, 100-KE-1, 183-KE Filter Water 
Facility, 183-KE Acid Neutralization Pit, 100-K-26 100K CHPRC

120-KE-2
120-KE-2, 183-KE Filter Waste Facility French Drain, 100-KE-2, 183 KE Filter 
Water Facility 100K CHPRC

120-KE-3 120-KE-3, 100-KE-3, 183-KE Filter Water Facility Trench 100K CHPRC
120-KE-4 120-KE-4, 183-KE1 Sulfuric Acid Storage Tank 100K CHPRC
120-KE-5 120-KE-5, 183-KE2 Sulfuric Acid Storage Tank 100K CHPRC
120-KE-6 120-KE-6, 183-KE Sodium Dichromate Tank 100K CHPRC
120-KE-8 120-KE-8, 165-KE Brine Pit, 165-KE Brine Mixing Tank 100K CHPRC
120-KE-9 120-KE-9, 183-KE Brine Pit, 183-KE Salt Dissolving Pits and Brine Pump Pit 100K CHPRC

120-KW-1
120-KW-1, 183-KW Filter Water Facility Dry Well, 100-KW-1, 183-KW Acid 
Neutralization Pit, 100-K-17 100K CHPRC

120-KW-2 120-KW-2, 183-KW Filter Water Facility French Drain, 100-KW-2 100K CHPRC
120-KW-3 120-KW-3, 183-KW1 Sulfuric Acid Storage Tank 100K CHPRC
120-KW-4 120-KW-4, 183-KW2 Sulfuric Acid Storage Tank 100K CHPRC
120-KW-5 120-KW-5, 183-KW Sodium Dichromate Storage Tank 100K CHPRC
120-KW-6 120-KW-6, 165-KW Brine Pit, 165-KW Brine Mixing Tank 100K CHPRC

120-KW-7 120-KW-7, 183-KW Brine Pit, 183-KW Salt Dissolving Pits and Brine Pump Pit 100K CHPRC
120-N-1 120-N-1, 1324-NA Percolation Pond 100N WCH
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120-N-2 120-N-2, 1324-N Surface Impoundment 100N WCH
120-N-3 120-N-3, 163-N Neutralization Pit and French Drain 100N WCH

120-N-4
120-N-4, 1310-N Hazardous Waste Storage Area, 1310-N Waste Oil Storage Pad, 
1310-N Non-Hazardous Waste Pad 100N WCH

120-N-5 120-N-5, 108-N/163-N Transfer Line and Neutralization Pit 100N WCH
120-N-6 120-N-6, 108-N Acid Tank Vent French Drains 100N WCH
120-N-7 120-N-7, 108-N Acid Unloading Facility French Drain 100N WCH
120-N-8 120-N-8, 163-N Sulfuric Acid Tank Vent French Drain 100N WCH

122-DR-1
122-DR-1, 105-DR Sodium Fire Facility, 105-DR Large Sodium Fire Facility, 100-D-
51 (See Subsites) 100D WCH

124-C-4 124-C-4, Sanitary Waste Site 100C WCH
124-N-1 124-N-1, 124-N-1 Septic Tank, 100-N Sanitary Sewer System No. 1 100N WCH

124-N-10
124-N-10, 124-N-10 Sanitary Sewer System, 100-N Central Sewer System No. 10, 
Project H-677, 100-N Sewage Lagoon 100N WCH

124-N-2 124-N-2, 124-N-2 Septic Tank, 100-N Sanitary Sewer System No. 2 100N WCH
124-N-3 124-N-3, 124-N-3 Septic Tank, 100-N Sanitary Sewer System No. 3 100N WCH
124-N-4 124-N-4, 100-N Sanitary Sewer System No. 4, 124-N-4 Septic Tank 100N WCH
124-N-5 124-N-5, 100-N Sanitary Sewer System No. 5, 124-N-5 Septic Tank 100N WCH
124-N-6 124-N-6, 100-N Sanitary Sewer System No. 6, 124-N-6 Septic Tank 100N WCH
124-N-7 124-N-7, 100-N Sanitary Sewer System No. 7, 124-N-7 Septic Tank 100N WCH
124-N-8 124-N-8, 100-N Sanitary Sewer System No. 8, 124-N-8 Septic Tank 100N WCH
124-N-9 124-N-9, 124-N-9 Septic Tank, 100-N Sanitary Sewer System No. 9 100N WCH
126-B-1 126-B-1, 184-B Power House Ash Pit, 188-B Ash Disposal Area 100B WCH
126-B-2 126-B-2, 183-B Clearwells 100B WCH
126-B-3 126-B-3, 184-B Coal Pit 100B WCH

126-B-4
126-B-4, B Area Brine and Salt Dilution Pits, 126-B-4 Brine Pit. 184-B Salt 
Dissolving Pit and Brine Pump House 100B WCH

126-D-1
126-D-1, 184-D Powerhouse Ash Pit, 188-D Ash Disposal Area, 100-D Ash 
Disposal Basin 100D WCH

126-D-2 126-D-2, 184-D Coal Pit, Inert Landfill 100D WCH

126-D-3
126-D-3, D Area Brine and Salt Dilution Pits, 184-D Salt Dissolving Pit and Brine 
Pump House 100D WCH

126-DR-1 126-DR-1, 190-DR Clearwell Tank Pit, 100-DR Clearwells 100D WCH
126-F-1 126-F-1, 184-F Powerhouse Ash Pit, 188-F Ash Disposal Area 100F WCH
126-F-2 126-F-2, 183-F Clearwells 100F WCH
126-H-1 126-H-1, 184-H Powerhouse Ash Pit, 188-H Ash Disposal Area 100H WCH
126-H-2 126-H-2, 183-H Clearwells/Disposal Pit 100H WCH
126-K-1 126-K-1, 100-K Gravel Pit 100K WCH
126-KE-2 126-KE-2, 183-KE Liquid Alum Storage Tank #2 100K CHPRC
126-KE-3 126-KE-3, 183-KE Liquid Alum Storage Tank #1 100K CHPRC
128-B-1 128-B-1, 100 B/C Burning Pit, 100-B Burning Pit 100B WCH
128-B-2 128-B-2, 100-B Burn Pit #2 600 WCH

128-B-3
128-B-3, 100-B Dump Site, 128-B-3 Coal Ash and Demolition Waste Site, 128-B-3 
Burning Pit Site, 600-57 100B WCH

128-C-1 128-C-1, 100-C Burning Pit 100C WCH
128-D-1 128-D-1, 100 D/DR Burning Pit 100D WCH
128-D-2 128-D-2, 128-D-2 Burn Pit 100D WCH
128-F-1 128-F-1, 100-F Burning Pit, 100-F Burning Pit No. 1 100F WCH
128-F-2 128-F-2, 100-F Burning Pit 100F WCH
128-F-3 128-F-3, PNL Burn Pit 100F WCH
128-H-1 128-H-1, 100-H Burning Pit, 100-H Burning Pit No. 1 100H WCH
128-H-2 128-H-2, 100-H Burning Ground #2 100H WCH
128-H-3 128-H-3, 100-H Burning Ground #3 100H WCH
128-K-1 128-K-1, 100-K Burning Pit 100K WCH
128-K-2 128-K-2, 100-K Construction Dump 100K WCH
128-N-1 128-N-1, 100-N Burning Pit, 128-N-1 Burning Pit 100N WCH
130-D-1 130-D-1, 1716-D Gasoline Storage Tank, 1706-D Gasoline Storage Tank 100D WCH
130-K-1 130-K-1, 1717-K Gasoline Storage Tank 100K CHPRC
130-K-2 130-K-2, 1717-K Waste Oil Storage Tank 100K CHPRC
130-K-3 130-K-3, 182-K Emergency Diesel Oil Storage Tank, 130-K-3A and 130-K-3B 100K CHPRC
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130-KE-1
130-KE-1, 105-KE Emergency Diesel Oil Storage Tank, 105-KE Emergency Diesel 
Fuel Tank 100K CHPRC

130-KE-2 130-KE-2, 166-KE Oil Storage Tank, Oil Bunker 100K CHPRC

130-KW-1
130-KW-1, 105-KW Emergency Diesel Oil Storage Tank, 130-KW-1A/130-KW-1B 
Tanks, 105-KW Emergency Diesel Fuel Tank 100K CHPRC

130-KW-2 130-KW-2, 166-KW Oil Storage Tank 100K CHPRC

130-N-1 130-N-1, 183-N Backwash Discharge Pond, 126-N-1, 183-N Filter Backwash Pond 100N WCH
132-B-1 132-B-1, 108-B Tritium Separation Facility 100B WCH
132-B-2 132-B-2, 116-B Reactor Exhaust Stack, 132-B-2 Stack 100B MSA

132-B-3
132-B-3, 108-B Ventilation Exhaust Stack Site, 108-B Tritium Pilot Facility, 
Ventilation Exhaust Stack Site 100B WCH

132-B-4 132-B-4, 117-B Filter Building 100B WCH
132-B-5 132-B-5, 115-B/C Gas Recirculation Facility 100B WCH
132-B-6 132-B-6, 1904-B-2 Outfall Structure Site, 116-B-8, 1904-B2 100B WCH
132-C-1 132-C-1, 116-C Reactor Exhaust Stack Site, 105-C Reactor Stack Site 100C WCH
132-C-2 132-C-2, 1904-C Outfall, 116-C-4 100B WCH
132-C-3 132-C-3, 117-C Filter Building 100C WCH
132-D-1 132-D-1, 115-D/DR Gas Recirculating Facility 100D WCH
132-D-2 132-D-2, 117-D Filter Building 100D WCH

132-D-3 132-D-3, 1608-D Waste Water Pumping Station, 1608-D Effluent Pumping Station 100D WCH
132-D-4 132-D-4, 105-D Reactor Exhaust Stack, 116-D Reactor Exhaust Stack 100D WCH

132-DR-1
132-DR-1, 1608-DR Waste Water Pumping Station, 1608-DR Effluent Pumping 
Station 100D WCH

132-DR-2 132-DR-2, 116-DR Reactor Exhaust Stack 100D WCH
132-F-1 132-F-1, 132-F-1 Chronic Feeding Barn, 141-F, 141-F Sheep Barn 100F WCH
132-F-2 132-F-2, 132-F-2 Inhalation Laboratory, 144-F, 144-FB 100F WCH
132-F-3 132-F-3, 115-F Gas Recirculating Facility 100F WCH

132-F-4
132-F-4, 116-F Reactor Stack, 116-F Reactor Exhaust Stack, 132-F-4 Reactor 
Stack Demolition Site (See Subsites) 100F WCH

132-F-5 132-F-5, 117-F Filter Building 100F WCH

132-F-6
132-F-6, 1608-F Waste Water Pumping Station, 1608-F Effluent Pumping Station, 
132-F-6 Lift Station 100F WCH

132-H-1 132-H-1, 116-H Reactor Exhaust Stack Burial Site 100H WCH
132-H-2 132-H-2, 117-H Filter Building Site 100H WCH

132-H-3
132-H-3, 1608-H Waste Water Pumping Station Site, 116-H-8, 1608-H Effluent 
Pumping Station Site 100H WCH

132-KE-1 132-KE-1, 116-KE Reactor Exhaust Stack 100K CHPRC
132-KW-1 132-KW-1, 116-KW Reactor Exhaust Stack 100K CHPRC

141-C 141-C, 141-C Animal Barn, Large Animal Barn & Biology Laboratory, Hog Barn 100F WCH

1607-B1 1607-B1, 1607-B1 Septic Tank System, 124-B-1, 1607-B1 Sanitary Sewer System 100B WCH
1607-B10 1607-B10, 1607-B10 Septic Tank System, Sewage Disposal Field 100C WCH
1607-B11 1607-B11, 1607-B11 Septic Tank System 100C WCH

1607-B2
1607-B2, 1607-B2 Septic Tank System, 124-B-2, 1607-B2 Sanitary Sewer System 
(See Subsites) 100B WCH

1607-B3 1607-B3, 1607-B3 Septic Tank System, 124-B-3, 1607-B3 Sanitary Sewer System 100B WCH

1607-B4
1607-B4, 1607-B4 Septic Tank System, 124-B-6, 1607-B4 Sanitary Sewer System, 
1607-B4 Septic Tank 100B WCH

1607-B5
1607-B5, 1607-B5 Septic Tank System, 1607-B4, 1607-B4 Septic Tank System, 
124-B-4, 1607-B4 Sanitary Sewer System 100B WCH

1607-B6
1607-B6, 1607-B6 Septic Tank System, 1607-B5, 1607-B5 Septic Tank System, 
124-B-5, 1607-B5 Sanitary Sewer System 100B MSA

1607-B7 1607-B7, 1607-B7 Septic Tank System, 1607-B7 Sanitary Sewer System, 124-C-1 100B WCH

1607-B8
1607-B8, 1607-B8 Septic Tank System, 124-C-2, 1607-B8 Sanitary Sewer System, 
Septic Tank & Disposal Field for 190-C Pumphouse 100B WCH

1607-B9 1607-B9, 1607-B9 Septic Tank System, 1607-B9 Sanitary Sewer System, 124-C-3 100C WCH
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1607-D1
1607-D1, 1607-D1 Septic Tank and Associated Drain Field, 124-D-1, 1607-D1 
Sanitary Sewer System, 1607-D1 Septic Tank 100D WCH

1607-D2
1607-D2, 1607-D2 Septic Tank and Associated Drain Fields, 124-D-2, 1607-D2 
Sanitary Sewer System, 1607-D2 Septic Tank (See Subsites) 100D WCH

1607-D3
1607-D3, 1607-D3 Septic Tank and Associated Drain Field, 1607-D3 Sanitary 
Sewer System, 1607-D3 Septic Tank 100D WCH

1607-D4
1607-D4, 1607-D4 Septic Tank and Associated Drain Field, 124-D-4, 1607-D4 
Sanitary Sewer System, 1607-D4 Septic Tank 100D WCH

1607-D5
1607-D5, 1607-D5 Septic Tank and Associated Drain Field, 124-D-5, 1607-D5 
Sanitary Sewer System, 1607-D5 Septic Tank 100D WCH

1607-F1
1607-F1, 1607-F1 Septic Tank and Associated Drain Field, 124-F-1, 1607-F1 
Sanitary Sewer System, 1607-F1 Septic Tank 100F WCH

1607-F2 1607-F2, 1607-F2 Septic Tank, 124-F-2, 1607-F2 Sanitary Sewer System 100F WCH
1607-F3 1607-F3, 1607-F3 Septic Tank, 124-F-3, 1607-F3 Sanitary Sewer System 100F WCH
1607-F4 1607-F4, 1607-F4 Septic Tank, 124-F-4, 1607-F4 Sanitary Sewer System 100F WCH
1607-F5 1607-F5, 1607-F5 Septic Tank, 124-F-5, 1607-F5 Sanitary Sewer System 100F WCH
1607-F6 1607-F6, 1607-F6 Septic Tank, 124-F-6, 1607-F6 Sanitary Sewer System 100F WCH
1607-F7 1607-F7, 141-M Building Septic Tank, 124-F-7 100F WCH

1607-H1
1607-H1, 1607-H1 Septic Tank and Associated Drain Field, 124-H-1, 1607-H1 
Sanitary Sewer System, 1607-H1 Septic Tank 100H WCH

1607-H2
1607-H2, 1607-H2 Septic Tank and Associated Drain Field, Septic System, 1607-
H2 Sanitary Sewer System, 124-H-2, 1607-H2 Septic Tank 100H WCH

1607-H3
1607-H3, 1607-H3 Septic Tank and Associated Drain Field, 124-H-3, 1607-H3 
Sanitary Sewer System, 1607-H3 Septic Tank 100H WCH

1607-H4
1607-H4, 1607-H4 Septic Tank and Associated Drain Field, 1607-H4 Sanitary 
Sewer System, 124-H-4, 1607-H4 Septic Tank 100H WCH

1607-K1
1607-K1, 1607-K1 Septic Tank and Associated Drain Field, 124-K-1, 1607-K1 
Sanitary Sewer System, 1607-K1 Septic Tank 100K CHPRC

1607-K2
1607-K2, 1607-K2 Septic Tank and Associated Drain Field, 124-KE-1, 1607-K2 
Sanitary Sewer System, 1607-K2 Septic Tank 100K CHPRC

1607-K3
1607-K3, 1607-K3 Septic Tank and Associated Drain Field, 124-KW-2, 1607-K3 
Sanitary Sewer System, 1607-K3 Septic Tank 100K CHPRC

1607-K4
1607-K4, 1607-K4 Septic Tank and Associated Drain Field, 124-K-2, 1607-K4 
Sanitary Sewer System, 1607-K4 Septic Tank 100K CHPRC

1607-K5
1607-K5, 1607-K5 Septic Tank and Associated Drain Field, 124-KE-2, 1607-K5 
Sanitary Sewer System, 1607-K5 Septic Tank 100K CHPRC

1607-K6
1607-K6, 1607-K6 Septic Tank and Associated Drain Field, 124-KW-1, 1607-K6 
Sanitary Sewer System, 1607-K6 Septic Tank 100K CHPRC

182-F 182-F, 182-F Reservoir 100F WCH
1908-N 1908-N, 1908-N Outfall 100N WCH
1908-NE 1908-NE, HGP Outfall, 1908-NE Building, HGP SWMU #7 100N WCH

200 CP
200 CP, 200 Area Construction Pit, 200 Area Construction Waste Site, Hanford 
Site Gravel Pit 29 200E CHPRC

200 ETF 200 ETF, 200 Area Effluent Treatment Facility (ETF), 2025-E 200E CHPRC

200-A TEDF
200-A TEDF, 200 Area Treated Effluent Disposal Facility, TEDF Basin, 600-145, 
216-E-43A and 216-E-43B 600 CHPRC

200-E BP 200-E BP, 200-E Burning Pit, 200 East Burn Pit 200E CHPRC
200-E PAP 200-E PAP, 200-E Powerhouse Ash Pit and Ash Disposal Pile, Ash Basin 200E CHPRC
200-E PD 200-E PD 200-E Powerhouse Ditch, 200 East Powerhouse Pond 200E CHPRC
200-E-1 200-E-1, 284-E Landfill 200E CHPRC

200-E-10
200-E-10, Paint/Solvent Dump South of Sub Trenches, 200-E-3 Toluene Dump 
Site 200E CHPRC

200-E-100 200-E-100, Steam Trap 2P-Yard-MSS-TRP-019, Miscellaneous Stream #571 200E CHPRC
200-E-101 200-E-101, 200 East Deep Lysimeter Site 200E CHPRC
200-E-102 200-E-102, Contaminated Soil Trench 200E CHPRC

200-E-103
200-E-103, Radiologically Controlled Area - South Side of PUREX, PUREX 
Stabilized Area 200E CHPRC

200-E-105 200-E-105, Soil Contamination Area on the 216-B-61 Crib 200E CHPRC

200-E-106
200-E-106, ILAW, Immobilized Low-Activity Waste, Immobilized Low-Activity Tank 
Waste, IDWF, IDF Integrated Disposal Facility 200E CHPRC

200-E-107 200-E-107, Contamination Area East of PUREX, PUREX E Field 200E CHPRC
200-E-108 200-E-108, Well Drilling Laydown Yard Pit 200E CHPRC
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200-E-109
200-E-109, Contaminated Tumbleweed Accumulation, Contamination Spread in 
Northeast Corner of 200 East Area 200E CHPRC

200-E-11 200-E-11, Diesel Oil Spill at BX-BY Tank Farm 200E CHPRC
200-E-110 200-E-110, Contaminated Tumbleweed Dump Site 200E CHPRC

200-E-111-PL

200-E-111-PL; Encased Pipeline from 241-ER-151 Diversion Box to 241-C Tank 
Farm and 244-AR Vault; 3-38 Encasement; Lines 
V108/V837/8618/8653/8901PAS, 809, 818, V836, and V834 200E CHPRC

200-E-112-PL
200-E-112-PL, B Plant Process Sewer, 2904-E-1, Pipeline from B Plant to 207-B 
Retention Basin, 24-Inch VP Line (See Subsites) 200E CHPRC

200-E-113-PL
200-E-113-PL, Pipeline from PUREX to 216-A-6 and 216-A-30 Crib, 216-A-42C 
Valve Box, Line 8824 200E CHPRC

200-E-114-PL

200-E-114-PL, Pipeline from 241-BY Tank Farm to 241-C Tank Farm and BC Cribs 
Trenches, 2805-E1, 2805-E2, 2805-E3, 2805-E4, 216-BC-2805, Pipeline from 216-
BY-201 to 216-BC-201 (See Subsites) 200E CHPRC

200-E-115 200-E-115, Contamination Area East of 241-C Tank Farm 200E CHPRC

200-E-116-PL
200-E-116-PL; Pipelines from 241-B-154 Diversion Box to 241-C-151 and 241-C-
152 Diversion Boxes; Direct Buried Pipelines V111/V210/V130, 8902, and V122 200E CHPRC

200-E-117 200-E-117, Contamination Zone South of B Plant 200E CHPRC

200-E-118
200-E-118, 216-B-3 Diverter Station and Shack, Main Diverter Structure #3, 
Diverter Station #3 200E CHPRC

200-E-119 200-E-119, 225-B West Side 90 Day Pad 200E CHPRC
200-E-12 200-E-12, Sand Piles from RCRA General Inspection #200EFY95 Item #5 200E CHPRC

200-E-120
200-E-120, Contaminated Soil at 241-B Tank Farm, Contamination Migration 
Beyond the 241-B fence 200E WRPS

200-E-121 200-E-121, Soil Contamination Area East and West of Baltimore Avenue 200E CHPRC

200-E-122 200-E-122, Construction Forces Bullpen, CF Bullpen, Equipment Storage Yard 200E CHPRC
200-E-123 200-E-123, Contamination Area South of 216-B-2 Stabilized Ditches 200E CHPRC
200-E-124 200-E-124, URM on East Side of 275-EA 200E CHPRC
200-E-125 200-E-125, Contamination Area Northwest of 244-AR Building 200E CHPRC

200-E-126-PL 200-E-126-PL, Underground Pipeline from 207-B to 216-B-3 Ditch (See Subsites) 200E CHPRC

200-E-127-PL
200-E-127-PL, PUREX Cooling Water Line, Pipeline from PUREX to Gable and B-
Ponds (216-A-25 and 216-B-3), Line 1601 200E CHPRC

200-E-128 200-E-128, Radioactive Contamination "Hot Spot" Under Gravel Road 200E CHPRC
200-E-129 200-E-129, Stabilized Area on East Side of B Plant Railroad Cut 200E CHPRC
200-E-13 200-E-13, Rubble Piles from RCRA General Inspection #200EFY95 Item #7 200E CHPRC
200-E-130 200-E-130, Stabilized Area on West Side of B Plant Chemical Spur 200E CHPRC
200-E-131 200-E-131, Contaminated Soil Associated with 241-A Tank Farm Complex 200E WRPS

200-E-132
200-E-132, 241-BX/BY Tank Farm Contaminated Soil, Contamination Migration 
Beyond the 241-BX/BY fence 200E WRPS

200-E-133 200-E-133, Contaminated Soil at C Farm, Contaminated Soil at 241-C Tank Farm 200E WRPS
200-E-134 200-E-134, Potentally Contaminated Soil in 241-AW Tank Farm 200E WRPS
200-E-135 200-E-135, Contamination Area South of 241-C Tank Farm 200E CHPRC
200-E-136 200-E-136, 202-A TSD, PUREX 200E CHPRC
200-E-137 200-E-137, 291-B Exhaust Stack, 291-B-1 200E CHPRC

200-E-138
200-E-138, 296-B-1 Exhaust Stack, 291-B Replacement Stack, Canyon Exhaust 
System, Canyon Ventilation Upgrade 200E CHPRC

200-E-139 200-E-139, Contamination Area North of C Farm 200E CHPRC

200-E-14
200-E-14, 216-BC-201 Siphon Tank, 216-B-201, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200E CHPRC

200-E-140 200-E-140, Gravel Pit 32 200E CHPRC
200-E-141 200-E-141, 2715EC Paint Shop French Drain, Miscellaneous Stream #223 200E CHPRC
200-E-142 200-E-142, Paint Brush Cleaning Station 200E CHPRC

200-E-143-PL

200-E-143-PL; Tank Farm Transfer Lines 4101, 4102, 4103, 4104, 4105, 4106, 
4107/V033, 4017, 4018, and 8656; Encased Transfer Line from 241-AX-151 
Diversion Box to 241-A Tank Farms and 244-CR Vault in 241-C Tank Farm 200E WRPS

200-E-144-PL

200-E-144-PL; Tank Farm Transfer Line 4012, Transfer Line 4013 (A-4013); 
Encased Transfer Line from 241-CR-152 and 241-CR-153 to 241-AX-151; Lines 
4006 and 4007 from 244-AR Vault to 241-AX-151 200E WRPS
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200-E-145-PL
200-E-145-PL; Interplant Transfer Line, Tank Farm Transfer Line V228; Transfer 
Pipeline from 241-CR-153 to 241-ER-153, 241-ER-152 and 241-ER-151 200E CHPRC

200-E-146-PL
200-E-146-PL, Tank Farm Transfer Line A-4013, Transfer Line from 241-CR-152 
to 241-AX-151 200E WRPS

200-E-147-PL
200-E-147-PL, Interplant Transfer Line, Tank Farm Transfer Line PAS-244, 
Transfer Line from 244-CR-TK-003 to 241-ER-153 200E CHPRC

200-E-148-PL
200-E-148-PL, Tank Farm Transfer Line V109, Direct Buried Transfer Line from 
241-C-151 to 241-A-01A 200E WRPS

200-E-149-PL
200-E-149-PL, Tank Farm Transfer Line V175, Direct Buried Transfer Line from 
241-C-252 to 201-C Hot Semi Works, Tank Farm Pipeline 200E CHPRC

200-E-150-PL
200-E-150-PL, Tank Farm Transfer Line 8900, Direct Buried Transfer Line from 
244-CR-TK-003 to 201-C Hot Semi Works Valve Box, Tank Farm Pipeline 200E CHPRC

200-E-151-PL
200-E-151-PL, Tank Farm Transfer Line V050, Direct Buried Transfer Line from 
241-C-104 to 241-A-152, Tank Farm Pipeline 200E WRPS

200-E-152-PL
200-E-152-PL, Tank Farm Transfer Line V051, Direct Buried Transfer Line from 
241-C-104 to 241-A-152, Tank Farm Pipeline 200E WRPS

200-E-153-PL
200-E-153-PL, Tank Farm Transfer Line V108/812, Direct Buried Transfer Line 
from 241-C-151 to 244-AR-TK-002, Tank Farm Pipeline 200E CHPRC

200-E-154-PL
200-E-154-PL, Tank Farm Transfer Line V113, Direct Buried Transfer Line from 
241-C-151 to 241-AX-01A, Tank Farm Pipeline 200E WRPS

200-E-155-PL
200-E-155-PL, Pipeline from 241-C Fence to Radioactive Process Sewer Line 
2904-CR-1 200E WRPS

200-E-156-PL 200-E-156-PL, 216-C-1 Pipelines, Pipelines from 201-C to 216-C-1 200E CHPRC

200-E-157-PL
200-E-157-PL, 216-C-10 Pipeline, Pipeline from 201-C to 216-C-10 Crib (See 
Subsites) 200E CHPRC

200-E-158-PL 200-E-158-PL, 216-A-1 Pipeline, Pipeline from Sample Pit #3 to 216-A-1 Crib 200E CHPRC

200-E-159-PL
200-E-159-PL, Pipeline from 203-A to 216-A-22, Pipeline from 203-A to 216-A-28 
Crib, Pipeline from UNH Truck Apron to 216-A-22 (See Subsites) 200E CHPRC

200-E-16
200-E-16, B Plant Waste Concentrator, Low Level Waste Concentrator, Single-
Stage Thermal Siphon Reboiler 200E CHPRC

200-E-160-PL 200-E-160-PL, Pipeline from 270-E-1 to 216-B-12 Crib, V219 200E CHPRC
200-E-161-PL 200-E-161-PL, Pipeline from 221-BB to 216-B-55 Crib, V841 200E CHPRC

200-E-162-PL
200-E-162-PL, Pipeline from 221-BB to 216-B-62 Crib, V842, Lateral Line to 216-B-
12 Crib #2 (See Subsites) 200E CHPRC

200-E-163-PL 200-E-163-PL, Pipeline from BCS Diverting Pit to 216-B-64 Retention Basin 200E CHPRC

200-E-164-PL
200-E-164-PL, Pipeline to 216-A-8 Crib, Pipeline Between the 216-A-8 Control 
Structure and the 216-A-508 Control Structure 200E CHPRC

200-E-165-PL 200-E-165-PL, Pipeline to 216-A-24 Crib (See Subsites) 200E CHPRC
200-E-166-PL 200-E-166-PL, Pipeline to 216-A-34 Ditch 200E CHPRC

200-E-167-PL
200-E-167-PL, Underground Pipelines from 244-A Lift Station to 241-A-A and 241-
A-B Valve Pits, Lines SN-215 and SN-216 200E CHPRC

200-E-168-PL 200-E-168-PL, Underground Pipeline to 216-A-3 200E CHPRC
200-E-17 200-E-17, 200 Area Liquid Effluent Retention Facility (LERF), LERF Basins 200E CHPRC
200-E-19 200-E-19, 216-B-3 Borrow Pit, B Pond Borrow Area 200E CHPRC
200-E-2 200-E-2, Soil Stains at the 2101-M SW Parking Lot, MO-234 Parking Lot 200E CHPRC

200-E-20
200-E-20, 218-E-10 Annex, Unused Portion of 218-E-10 Burial Ground, 218-E-10 
Borrow Pit, 218-E-10 Borrow Area, 200E CHPRC

200-E-21
200-E-21, Pit 33, 218-E-12A and 218-E-12B Borrow Pit, 218-E-12A and 218-E-12B 
Soil Borrow Area 200E CHPRC

200-E-23 200-E-23, UN-216-E-33 Borrow Pit, UPR-200-E-56 Borrow Pit 200E CHPRC
200-E-24 200-E-24, 6607-11, 2704-HV Septic System 200E MSA

200-E-25
200-E-25, 272-BB French Drain, Insulation Shop French Drain, Miscellaneous 
Stream #659 200E CHPRC

200-E-26 200-E-26, Heavy Equipment Storage Area, Diesel Fuel Contaminated Soil 200E CHPRC
200-E-27 200-E-27, 242AC Pipefitter Shop Lead Cutting Area, 242-AC 200E CHPRC
200-E-28 200-E-28, 221-B Building Steam Condensate Release 200E CHPRC
200-E-29 200-E-29, Unplanned Release from 241-ER-152 Diversion Box 200E CHPRC
200-E-3 200-E-3, Toluene Dump Site, Paint/Solvent Dump 200E CHPRC
200-E-30 200-E-30, 291-B Sand Filter, 221-B Stack Sand Filter 200E CHPRC
200-E-32 200-E-32, 226-B Pad East Side 90-Day Waste Accumulation Area 200E CHPRC
200-E-33 200-E-33, PUREX 214-A 90-Day Waste Accumulation Areas 200E CHPRC
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200-E-34 200-E-34, PUREX High Level Waste Room 90-Day Waste Accumulation Area 200E CHPRC
200-E-35 200-E-35, 209-E 90-Day Waste Accumulation Area, 209-EA 200E CHPRC
200-E-36 200-E-36, 241-AZ 90-Day Waste Accumulation Area 200E WRPS
200-E-39 200-E-39, PUREX Room 52, Hood 32 90-Day Waste Accumulation Area 200E CHPRC

200-E-4
200-E-4, Critical Mass Laboratory Dry Well North, 209-E North Dry Well, 
Miscellaneous Stream #730 200E CHPRC

200-E-40 200-E-40, PUREX Sample Gallery 90-Day Waste Accumulation Area 200E CHPRC

200-E-41
200-E-41, Stabilized Hot Semiworks Area, UN-216-E-38, Strontium Semi-Works 
Stabilized Area 200E CHPRC

200-E-42 200-E-42, UN-216-E-34, PUREX Stack Release, 291-A Release 200E CHPRC

200-E-43
200-E-43, Tank Car Storage Area, Regulated Equipment Storage Area, TC-4 Spur 
Tank Car Storage Area 200E CHPRC

200-E-44 200-E-44, PUREX Railroad Cut 200E CHPRC

200-E-45 200-E-45, HI Shaft, Health Instrument Shaft, Contaminated Pump Run-in Caisson 200E CHPRC

200-E-46
200-E-46, RCRA Permit General Inspection #200EFY96 Item #3, Debris Southeast 
of 282-E 200E CHPRC

200-E-47 200-E-47, RCRA Permit General Inspection #200EFY96 Item #7 200E CHPRC
200-E-48 200-E-48, RCRA Permit General Inspection #200EFY96 Item #15 200E CHPRC
200-E-49 200-E-49, Borrow Pit North of BC Cribs and Trenches 200E CHPRC
200-E-5 200-E-5, 2607-E2, 2607-E2 Septic Tank & Tile Field 200E CHPRC
200-E-50 200-E-50, 284-E Brine Pit, 284-E Salt Dissolving Pit and Brine Pump Pit 200E CHPRC

200-E-51
200-E-51, 284-E Powerhouse Coal Ramp Washdown Pit, 200 East Powerhouse 
Coal Ramp Washdown Pit, Miscellaneous Stream #177 200E CHPRC

200-E-52 200-E-52, 200 East Powerhouse Coal Pile 200E CHPRC

200-E-53
200-E-53, Contaminated Zone Adjacent to 218-E-12B and 218-E-8, Overground 
Storage Area, Above Ground Storage Area 200E CHPRC

200-E-54 200-E-54, Liquid Release to the Environment from PUREX Deep Filter Bed #1 200E CHPRC

200-E-55 200-E-55, Effluent Drain East of 291-B Sand Filter, Miscellaneous Stream #322 200E CHPRC
200-E-56 200-E-56, 241-C Waste Line Leak Adjacent to 201-C, Waste Line Leak #1 200E CHPRC
200-E-57 200-E-57, 241-C Waste Line Leak East of 201-C, Waste Line Leak #2 200E CHPRC

200-E-58
200-E-58, 216-A-5 Neutralization Tank, 216-A-5 NU, 270A, Tank A5, IMUST, 
Inactive Miscellaneous Underground Storage Tank 200E CHPRC

200-E-59 200-E-59, 241-BY-ITS2-TK-1, 241-BY-ITS2 Condenser Vessel, ITS-2, IMUST 200E WRPS
200-E-6 200-E-6, Septic Tank, Sanitary Sewer Repair and Replacement 2607-E4 200E CHPRC

200-E-60
200-E-60, 241-BY-ITS2-TK-2, 241-BY-ITS2 Heater Flush Tank, ITS-2, IMUST, 
Inactive Miscellaneous Underground Storage Tank 200E WRPS

200-E-61 200-E-61, 202A Building Stormwater Runoff, Miscellaneous Stream #467 200E CHPRC

200-E-62
200-E-62, 202A Building Steam Condensate, Miscellaneous Stream #71, Injection 
Well (Z) 200E CHPRC

200-E-63
200-E-63, Line #8801 Steam Condensate, Miscellaneous Stream #72, Injection 
Well (AA) 200E CHPRC

200-E-64
200-E-64, Line #8801 Steam Condensate, Miscellaneous Stream #69, Injection 
Well (W) 200E CHPRC

200-E-65
200-E-65, 202A Building Steam Condensate, Miscellaneous Stream #466 Injection 
Well (R) 200E CHPRC

200-E-67 200-E-67, 202A Building Steam Condensate, Miscellaneous Stream #494 200E CHPRC

200-E-68
200-E-68, 291A Control House Steam Condensate, Miscellaneous Stream #59, 
Injection Well (L) 200E CHPRC

200-E-69
200-E-69, Line #8801 Steam Condensate, Miscellaneous Stream #56, Injection 
Well (A) 200E CHPRC

200-E-7 200-E-7, 2607-EO Septic Tank & Tile Field 200E MSA

200-E-70
200-E-70, Line #8801 Steam Condensate, Miscellaneous Stream #64, Injection 
Well (Q) 200E CHPRC

200-E-71
200-E-71, Line #8801 Steam Condensate, Miscellaneous Stream #63, Injection 
Well (O) 200E CHPRC

200-E-72
200-E-72, Line #8801 Steam Condensate, Miscellaneous Stream #60, Injection 
Well (G) 200E CHPRC

200-E-73
200-E-73, Line #8801 Steam Condensate, Miscellaneous Stream #61, Injection 
Well (M) 200E CHPRC
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200-E-74
200-E-74, Line #8801 Steam Condensate, Miscellaneous Stream #62, Injection 
Well (N) 200E CHPRC

200-E-75
200-E-75, Line #8801 Steam Condensate, Miscellaneous Stream #57, Injection 
Well (B) 200E CHPRC

200-E-76
200-E-76, Line #8801 Steam Condensate, Miscellaneous Stream #67, Injection 
Well (U) 200E CHPRC

200-E-77
200-E-77, Line #8801 Steam Condensate, Miscellaneous Stream #65, Injection 
Well (S) 200E CHPRC

200-E-78
200-E-78, Line #8801 Steam Condensate, Miscellaneous Stream #70, Injection 
Well (Y) 200E CHPRC

200-E-79
200-E-79, Line #8801 Steam Condensate, Miscellaneous Stream #66, Injection 
Well (T) 200E CHPRC

200-E-8 200-E-8, 200 East Trench 94 Diesel Spill 200E CHPRC

200-E8 BPDS
200-E8 BPDS, 218-E8 BPDS, 218-E-8 BPDS, 200-E8 Borrow Pit Demolition Site, 
200-E Burn Pit Demolition Site, 218-E-8 Borrow Pit Demolition Site 200E CHPRC

200-E-80
200-E-80, Line #8801 Steam Condensate, Miscellaneous Stream #68, Injection 
Well (V) 200E CHPRC

200-E-81 200-E-81, MO-035 Facility Water Valve, Miscellaneous Stream #533 200E CHPRC
200-E-82 200-E-82, Steam Trap 2P, Yard-MSS-TRP-040, Miscellaneous Stream #115 200E CHPRC

200-E-84
200-E-84, 202A Building Steam Condensate, Miscellaneous Stream #58, Injection 
Well (C) 200E CHPRC

200-E-85 200-E-85, 202A Building Pump Seal Water, Miscellaneous Stream #459 200E CHPRC
200-E-88 200-E-88, B Plant Yard Steam Condensate, Miscellaneous Stream #3 200E CHPRC
200-E-89 200-E-89, B Plant Yard Steam Condensate, Miscellaneous Stream #4 200E CHPRC

200-E-9 200-E-9, 2607-EN, 2727-E Septic System, 2607-EN Septic Tank/Pump Station 200E MSA
200-E-90 200-E-90, B Plant Yard Steam Condensate, Miscellaneous Stream #5 200E CHPRC
200-E-91 200-E-91, B Plant Yard Steam Condensate, Miscellaneous Stream #6 200E CHPRC
200-E-92 200-E-92, B Plant Yard Steam Condensate, Miscellaneous Stream #7 200E CHPRC
200-E-93 200-E-93, B Plant Yard Steam Condensate, Miscellaneous Stream #8 200E CHPRC
200-E-94 200-E-94, B Plant Yard Steam Condensate, Miscellaneous Stream #9 200E CHPRC
200-E-95 200-E-95, 222B Steam Condensate, Miscellaneous Stream #308 200E CHPRC
200-E-97 200-E-97, 212B Building Steam Condensate, Miscellaneous Stream #470 200E CHPRC
200-E-98 200-E-98, 271B Building Ice Machine Overflow, Miscellaneous Stream #490 200E CHPRC
200-E-99 200-E-99, Steam Trap 2P-Yard-MSS-TRP-017, Miscellaneous Stream #570 200E CHPRC
200-N-3 200-N-3, Ballast Pits 600 CHPRC
200-W ADB 200-W ADB, 200-W Ash Disposal Basin 200W CHPRC
200-W ADS 200-W ADS, 200-W Ashpit Demolition Site 200W MSA
200-W BP 200-W BP, 200-W Burning Pit, Pit 34, Gravel Pit 34 200W MSA

200-W CSLA
200-W CSLA, 200-W Construction Surface Laydown Area, Non-Rad Burial 
Ground, Construction Surface Laydown Area 200W CHPRC

200-W PAP 200-W PAP, 200-W Powerhouse Ash Pit 200W CHPRC

200-W PP 200-W PP, 200-W Powerhouse Pond, 200 West Powerhouse Ponds, 284-W-B 200W CHPRC
200-W-1 200-W-1, REDOX Mud Pit West 200W CHPRC

200-W-10
200-W-10, Item 10 (RCRA General Inspection), Grout Wall Test, Lysimeter Test 
Site 200W CHPRC

200-W-100-PL
200-W-100-PL; Encased Pipeline from 241-UX-154 to 241-SX-152 Diversion Box; 
Lines 4700, 4701, 4853, V762, V503 and V505 200W CHPRC

200-W-101 200-W-101, Contaminated Material West of 216-S-12 Crib 200W CHPRC

200-W-102-PL
200-W-102-PL, Pipeline from Laundry, Powerhouse and Shops to 216-U-14 Ditch, 
200-W-102 200W CHPRC

200-W-103 200-W-103, 201-W Concrete Silo 200W CHPRC
200-W-104 200-W-104, 2714-U Building, UO3 Storage Warehouse, 2714-U Foundation 200W CHPRC

200-W-105-PL
200-W-105-PL; Encased Transfer Line Between 241-UX-154 Diversion Box and 
241-TX-155-Diversion Box; Encased Lines V375, V382, and 4859/4703 200W CHPRC

200-W-106 200-W-106, Soil Contamination Area Adjacent to 200-W-55 200W CHPRC
200-W-107 200-W-107, Miscellaneous Stream #685, 222-U Building Stormwater Runoff 200W CHPRC
200-W-108 200-W-108, Miscellaneous Stream #687, 222-U Building Stormwater Runoff 200W CHPRC
200-W-109 200-W-109, Miscellaneous Stream #521, 222-U Building Stormwater Runoff 200W CHPRC

200-W-11
200-W-11, Concrete Foundation South of 241-S, S-Farm Foundation and Dump 
Site 200W CHPRC
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200-W-110 200-W-110, Miscellaneous Stream #393 200W CHPRC
200-W-111 200-W-111, Miscellaneous Stream #394, 222-U Building Stormwater Runoff 200W CHPRC
200-W-112 200-W-112, Miscellaneous Stream #52, Steam Condensate 200W CHPRC
200-W-113 200-W-113, Miscellaneous Stream #54, North Steam Pit 200W CHPRC
200-W-114 200-W-114, Miscellaneous Stream #55 200W CHPRC
200-W-115 200-W-115, Miscellaneous Stream #138, Steam Condensate MSS-003, 063 200W CHPRC
200-W-116 200-W-116, Miscellaneous Stream #139, Steam Condensate MSS-TRP-004 200W CHPRC
200-W-117 200-W-117, Miscellaneous Stream #140, Steam Condensate MSS-TRP-005 200W CHPRC
200-W-118 200-W-118, Miscellaneous Stream #141, Steam Condensate MSS-TRP-006 200W CHPRC
200-W-119 200-W-119, Miscellaneous Stream #142, Steam Trap 007 200W CHPRC
200-W-12 200-W-12, 201-W Soil Mound and Plastic Pipe 200W CHPRC
200-W-120 200-W-120, Miscellaneous Stream #143, Miscellaneous Steam Trap 008 200W CHPRC
200-W-121 200-W-121, Miscellaneous Stream #144, Miscellaneous Steam Trap 009 200W CHPRC
200-W-122 200-W-122, Miscellaneous Stream #145, Miscellaneous Steam Trap 014 200W CHPRC
200-W-123 200-W-123, Gravel Pit 35 200W CHPRC
200-W-124 200-W-124, PFP Stormwater Pond, Z-9 Pond 200W CHPRC
200-W-125-PL 200-W-125-PL, 216-Z-1 Ditch Replacement Pipeline (See Subsites) 200W CHPRC

200-W-126
200-W-126, Tank Farm Vertical Storage Units, Vertical Storage Units West of 241-
T Tank Farm 200W WRPS

200-W-127
200-W-127, Surface Stabilized Area East of UPR-200-W-29/UPR-200-W-97 (UN-
216-W-5) 200W CHPRC

200-W-128 200-W-128, Underground Radioactive Material Area East of 218-W-4A 200W CHPRC

200-W-129-PL
200-W-129-PL; Encased Pipeline from 241-T-151 and 241-T-152 to 241-TX-155 
Diversion Box; Lines V399, V405, and V411 200W CHPRC

200-W-13 200-W-13, 2713-WB Green Hut Complex, Regulated Vehicle Maintenance shop. 200W CHPRC

200-W-130-PL

200-W-130-PL; Pipelines from 241-T-151 and 241-T-152 Diversion Boxes to 241-U-
151 Diversion Box; Lines V445, V663, V601, and V416 and Spare Lines V662, 
V663, V682, and V683 200W CHPRC

200-W-131-PL 200-W-131-PL, V601, Spur to 241-TX Tank Farm 200W CHPRC

200-W-132-PL
200-W-132-PL; Pipelines from 221-T to 241-T-151 and 241-T-152; V653, V654, 
V667, V668, V669, V706, and V707 200W CHPRC

200-W-133-PL 200-W-133-PL, V682 Spare Line 200W CHPRC
200-W-134-PL 200-W-134-PL, V683 Spare Line 200W CHPRC
200-W-135-PL 200-W-135-PL, V662, Spare Line 200W CHPRC

200-W-136
200-W-136, Underground Radioactive Material Area Including 222-U Building 
Foundation, Demolished 203-U Area and Contaminated Soil 200W CHPRC

200-W-137-PL
200-W-137-PL, Pipeline from 241-S-151 Diversion Box to 216-S-1 & 2 Cribs, Line 
V533 200W CHPRC

200-W-138-PL 200-W-138-PL, Pipeline from 240-S-151 to 216-S-7 Crib, V547 200W CHPRC
200-W-139-PL 200-W-139-PL, Pipeline from 200-W-138-PL to 216-S-9 Crib, V547 200W CHPRC
200-W-14 200-W-14, 200 West Heavy Equipment Storage Area 200W CHPRC
200-W-140-PL 200-W-140-PL, Pipeline from 292-T(200-W-40) 200W CHPRC

200-W-141-PL
200-W-141-PL, Pipeline Connecting 200-W-139-PL Pipeline to 216-S-23 Crib, 
V547 200W CHPRC

200-W-142-PL 200-W-142-PL, Pipeline from 222-T to 216-T-8 Crib 200W CHPRC

200-W-143-PL

200-W-143-PL; Encased Pipeline from 241-TX-154 Diversion Box to 241-TX-152 
and 241-TX-155 Diversion Boxes; Lines V383, V384, V385, V387, V388, V391, 
V392, and V393 200W CHPRC

200-W-144 200-W-144, Room 4E 222-S Laboratory TSD 200W CHPRC
200-W-145 200-W-145, Hidden Wells South of U-Plant, U Plant Dry Wells 200W CHPRC
200-W-146-PL 200-W-146-PL, 216-S-22 Crib Pipeline 200W CHPRC
200-W-147-PL 200-W-147-PL, Pipeline from 207-SL to 216-S-19 Pond 200W CHPRC
200-W-148-PL 200-W-148-PL, 216-S-26 Crib Pipeline 200W CHPRC
200-W-149-PL 200-W-149-PL, Pipelines Related to 216-S-20 Crib (See Subsites) 200W CHPRC
200-W-15 200-W-15, S Plant Project W-087 Hexone Discovery 200W CHPRC
200-W-150-PL 200-W-150-PL, Pipelines Associated with 216-S-13 Crib (See Subsites) 200W CHPRC

200-W-16
200-W-16, 292-T Underground Tanks, IMUST, Inactive Miscellaneous 
Underground Storage Tank, 292-TK-1, 292-TK-2 200W CHPRC

200-W-17 200-W-17, S Plant Project W-087 Aluminum Silicate Discovery 200W CHPRC
200-W-18 200-W-18, S Plant Project W-087 Aluminum Oxide Discovery 200W CHPRC
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200-W-19 200-W-19, Steam Line Asbestos Release 200W CHPRC
200-W-2 200-W-2, REDOX Berms West 200W CHPRC
200-W-20 200-W-20, T Plant Complex 200W CHPRC

200-W-21
200-W-21, 204-T Unloading Station, T-Plant Waste Railcar Unloading Facility, 
Unloading Station 1 and Unloading Station 2 200W CHPRC

200-W-22 200-W-22, 203-S/204-S/205-S Stabilized Area 200W CHPRC
200-W-23 200-W-23, 203-S and 205-S Underground Contaminated Zone 200W CHPRC
200-W-24 200-W-24, 216-S-10 Borrow Pit, S-10 Pond Borrow Area 200W CHPRC
200-W-25 200-W-25, 216-S-16 Borrow Pit 200W CHPRC
200-W-26 200-W-26, 216-S-17 Borrow Pit 200W CHPRC
200-W-27 200-W-27, 216-S-19 Borrow Pit 200W CHPRC
200-W-28 200-W-28, 216-U-10 Borrow Pit, U Pond Borrow Area 200W CHPRC
200-W-29 200-W-29, 216-U-11 Borrow Pit 200W CHPRC
200-W-3 200-W-3, 2713-W North Parking Lot, 220-W-1 200W CHPRC
200-W-30 200-W-30, 218-W-1A Borrow Pit 200W CHPRC
200-W-31 200-W-31, 218-W-2A Borrow Pit 200W CHPRC
200-W-32 200-W-32, 216-Z-19 Borrow Pit 200W CHPRC
200-W-33 200-W-33, Solid Waste Dumping Area, Debris Near 609 Gate 600 CHPRC

200-W-34
200-W-34, 272-WA Septic System North of 213W, 2607-WL, Duplicate of 2607-
WL 200W CHPRC

200-W-35

200-W-35, Various Sites North of 201-W, 200-W-35-A Infiltration Test Site, 
Lysimeter Test Site, 200-W-35-B Bentonite Slurry Test Site, 200-W-35-C Buried 
Garbage Can with Lid (See Subsites) 200W CHPRC

200-W-36 200-W-36, TK-SQ-143, EP 211-143 200W CHPRC
200-W-37 200-W-37, Buried Tygon Tubing Near 241-S-101 200W CHPRC
200-W-4 200-W-4, U-Farm Landfill 200W CHPRC
200-W-40 200-W-40, 292-T, Emission Control Lab, Stack Gas Sampling Building 200W CHPRC
200-W-41 200-W-41, Abandoned Drums, Drums Found East of T Plant 200W CHPRC

200-W-42
200-W-42, U Plant Radioactive Process Sewer from 221-U to 216-U-8 & 216-U-12 
Cribs, 200-W-42-PL 200W CHPRC

200-W-43 200-W-43, 291-S Stack Sand Filter 200W CHPRC
200-W-44 200-W-44, 291-U Stack Sand Filter 200W CHPRC
200-W-45 200-W-45, 291-T Sand Filter, T Plant Stack Sand Filter 200W CHPRC

200-W-46
200-W-46, 222-S Laboratory Room 4-E 90-Day Waste Accumulation Area, 
Satellite Accumulation Area 200W CHPRC

200-W-47 200-W-47, 211-T Storage Pad 90-Day Waste Accumulation Area 200W CHPRC
200-W-48 200-W-48, 241-TX 90-Day Waste Accumulation Area 200W CHPRC
200-W-49 200-W-49, 222-S Laboratory Room 2-D 90-Day Waste Accumulation Area 200W CHPRC
200-W-5 200-W-5, Burial Ground/Burning Pit, U Plant Burning Pit, UPR-200-W-8 200W CHPRC
200-W-50 200-W-50, 2706-T 90-Day Waste Accumulation Area 200W CHPRC
200-W-51 200-W-51, Septic Tank (Abandoned) 200W CHPRC
200-W-52 200-W-52, 216-T-7 Crib, 241-T-3 Crib 200W WRPS
200-W-53 200-W-53, UPR-200-W-166, UN-216-W-31 200W CHPRC
200-W-54 200-W-54, Contamination Migration from 241-SX Tank Farm 200W CHPRC
200-W-55 200-W-55, Dumping Area North of 231-Z 200W CHPRC
200-W-56 200-W-56, Debris North of 221-U 200W CHPRC

200-W-57
200-W-57, Excess Equipment Laydown Area Identified in RCRA General 
Inspection #200WFY97 Item #10, Area West of 2714-U Fence 200W CHPRC

200-W-58 200-W-58, Z-Plant Diversion Box #1 200W CHPRC
200-W-59 200-W-59, Z-Plant Diversion Box #2 200W CHPRC
200-W-6 200-W-6, 200-W Painter Shop Paint Solvent Disposal Area 200W CHPRC
200-W-60 200-W-60, 284-W Brine Pit, 284-W Salt Dissolving Pit and Brine Pump Pit 200W CHPRC

200-W-61
200-W-61, 284 Powerhouse Coal Ramp Washdown Pit, 200 West Powerhouse 
Coal Ramp Washdown Pit, Miscellaneous Stream #471 200W CHPRC

200-W-62 200-W-62, 200 West Powerhouse Coal Pile 200W CHPRC
200-W-63 200-W-63, Contaminated Concrete Pad 200W CHPRC
200-W-64 200-W-64, 2724-W Contaminated Laundry Facility Building Foundation 200W CHPRC

200-W-65
200-W-65, Concrete Vault Northwest of WRAP, Water Pumping Station Vault, 
Abandoned Water System Pump Vault 200W CHPRC

200-W-66 200-W-66, Oil Spill at JCI Annex Feeding 283-W/262-WC 200W CHPRC
200-W-67 200-W-67, Contaminated Soil at the Corner of Cooper and 16th Street 200W CHPRC
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200-W-68
200-W-68, RCRA General Inspection Report 200WFY99 Item #3, Historic Disposal 
Site 200W CHPRC

200-W-69 200-W-69, 222-S Laboratory Complex 200W WRPS

200-W-7

200-W-7, 246-L, 241-S-TK-1, 243S-TK-1, 243-S-TK1, 200-W Personnel 
Decontamination Facility Catch Tank, IMUST, Inactive Miscellaneous Underground 
Storage Tank 200W CHPRC

200-W-70
200-W-70, Old Burn Pit Southeast of Z Plant, 200 West Original Burn Pit, 2731 
Burning Pit 200W CHPRC

200-W-71 200-W-71, Undocumented Trench, Undocumented Burn Pit 200W CHPRC
200-W-72 200-W-72, 200-ZP-1 Pump and Treat Unplanned Release 200W CHPRC
200-W-73 200-W-73, Contaminated Debris Near Railroad Track (East of 218-W-2A) 200W CHPRC
200-W-74 200-W-74, 90 Day Storage Area East Side of 622 F 200W CHPRC
200-W-75 200-W-75, Radiological Logging System (RLS) Calibration Silos 200W CHPRC
200-W-76 200-W-76, Room 2B 222-S Laboratory TSD 200W WRPS
200-W-77 200-W-77, Posted Contamination Area East of 216-U-14 Ditch 200W CHPRC

200-W-78-PL
200-W-78-PL; Pipeline Between 241-TX/TY and 241-T Tank Farms; Lines 6012, 
6025, 7624 and 7630 200W CHPRC

200-W-79-PL 200-W-79-PL, 216-T-36 Crib Pipeline, V663 200W CHPRC

200-W-80
200-W-80, Stabilized Contaminated Soil Area Southwest of T Plant, Mound of 
Contaminated Soil Southwest of T Plant 200W CHPRC

200-W-81
200-W-81, Contaminated Tumbleweed Fragments Along Railroad Track East of 
218-W-3AE 200W CHPRC

200-W-82
200-W-82; Risers East of 216-TY-201 and 216-T-26, 216-T-27, and 216-T-28 
Cribs; Crib Unloading Station 200W CHPRC

200-W-83 200-W-83, Contamination Area North of 2727W 200W CHPRC

200-W-84-PL
200-W-84-PL, U Plant Chemical Process Sewer to 216-U-14 Ditch, 200-W-84, 
VCP Process Sewer (See Subsites) 200W CHPRC

200-W-85 200-W-85, Soil Contamination Area East of 2727 W 200W CHPRC
200-W-86 200-W-86, Contamination Area Around Light Pole 200W CHPRC

200-W-87
200-W-87, Unplanned Release on Chemical Spur Railroad Track Northwest of 221-
U Plant 200W CHPRC

200-W-88-PL
200-W-88-PL, T Plant Process Sewer Pipeline, 221-T Process Sewer, 24 Inch 
Process Sewer, 200-W-88 (See Subsites) 200W CHPRC

200-W-89
200-W-89, 252-U, U Plant Electrical Substation, C8S17 Substation, U-Cat 
Substation 200W CHPRC

200-W-9 200-W-9, Project W291 Excavation VCP Contamination 200W CHPRC

200-W-90
200-W-90, Underground Radioactive Material Areas Posted Along 23rd Street in 
200 West Area 200W CHPRC

200-W-91
200-W-91, Underground Radioactive Material Area Adjacent to the North Side of 
241-U Tank Farm 200W CHPRC

200-W-92
200-W-92, Contaminated Mound of Soil and Debris, Soil Mound West of 241-TY 
Tank Farm 200W CHPRC

200-W-93 200-W-93, Contaminated Soil at 241-T Tank Farm 200W WRPS
200-W-94 200-W-94, Contaminated Soil at 241-TX/TY Tank Farm 200W WRPS

200-W-95
200-W-95, Contaminated Soil at 241-U Tank Farm, Contamination Migration 
Beyond the 241-U fence 200W WRPS

200-W-96 200-W-96, Contaminated Soil at 241-S/SX/SY Tank Farm 200W WRPS

200-W-97-PL

200-W-97-PL; Encased Pipeline from 240-S-151 Diversion Box to 241-S-151 
Diversion Box; Lines V508, V509, V512, V513, V514, V515, V516, V517/3603, and 
V519/1115 200W CHPRC

200-W-98-PL
200-W-98-PL; Encased Pipeline from 240-S-151 to 241-U-153 Diversion Box; 
V458, V459, and V460 200W CHPRC

200-W-99-PL
200-W-99-PL, Encased Pipeline from 241-U-151 to 241-S-151 Diversion Boxes, 
Lines V455 and V456 200W CHPRC

201-C 201-C, 201-C Process Building 200E CHPRC
202-A HWSA 202-A HWSA, 202-A Hazardous Waste Storage Area 200E CHPRC

202-A NU
202-A NU, 202-A Neutralization Unit, Elementary Neutralization Unit/202-A 
Building, PUREX 200E CHPRC

202-A-E5 202-A-E5, 202-A-TK-E5, PUREX Tank E5 200E CHPRC
202-A-E-F11 202-A-E-F11, 202-A-TK-E-F11, PUREX Tank E-F11 200E CHPRC
202-A-F15 202-A-F15, 202-A-TK-F15, PUREX Tank F-15 200E CHPRC
202-A-F16 202-A-F16, 202-A-TK-F16, PUREX Tank F16 200E CHPRC
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202-A-F18 202-A-F18, 202-A-TK-F18, PUREX Tank F18 200E CHPRC
202-A-G7 202-A-G7, 202-A-TK-G7, PUREX Tank G7 200E CHPRC
202-A-U3 202-A-U3, 202-A-TK-U3, PUREX Tank U3 200E CHPRC
202-A-U4 202-A-U4, 202-A-TK-U4, PUREX Tank U4 200E CHPRC
202-A-WS-1 202-A-WS-1, PUREX Waste Piles 200E CHPRC
202-S 202-S, 202-S REDOX, S Plant (See Subsites) 200W CHPRC

203-S & 205-S

203-S & 205-S; 203-S, 204-S, and 205-S Stabilized Area; 203-S Uranyl Nitrate 
Hexahydrate Tank Farm; 204-S Tank Farm & Pumphouse; 205-S Process Vault & 
Chemical Makeup Building; 205-S Uranyl Nitrate Hexahydrate Processing Facility 200W CHPRC

204-AR 204-AR, 204-AR Waste Unloading Station, 204-AR-TK-1 200E WRPS
205-A 205-A, 205-A Silica Gel Facility 200E CHPRC

207-A-NORTH
207-A-NORTH, 207-A, 207-A Retention Basin, 207-A-NORTH Retention Basin, 
207-A North 200E CHPRC

207-A-SOUTH
207-A-SOUTH, 207-A, 207-A Retention Basin, 207-A-SOUTH Retention Basin, 
207-A South 200E CHPRC

207-B 207-B, B Plant Retention Basin, 207-B Retention Basin 200E CHPRC
207-S 207-S, REDOX Retention Basin, 207-S Retention Basin 200W CHPRC

207-SL
207-SL, 222-S Retention Basin, REDOX Lab Retention Basin, 207-SL Retention 
Basin 200W WRPS

207-T 207-T, T Plant Retention Basin, 207-T Retention Basin 200W CHPRC
207-U 207-U, 207-U Retention Basin 200W CHPRC
207-Z 207-Z, 207-Z Retention Basin, 241-Z Retention Basin, 241-ZRB, 241-Z-RB 200W CHPRC
209-E-WS-1 209-E-WS-1, 209-E French Drain 200E CHPRC
209-E-WS-2 209-E-WS-2, Critical Mass Lab French Drain 200E CHPRC

209-E-WS-3
209-E-WS-3, Critical Mass Laboratory Valve Pit and Hold Up Tank (209-E-TK-
111), IMUST, Inactive Miscellaneous Underground Storage Tank (See Subsites) 200E CHPRC

2101-M POND 2101-M POND, 2101-M Pond 200E CHPRC

211-A NU
211-A NU, 211-A Neutralization Unit, Elementary Neutralization Unit/211-A 
Building, PUREX 200E CHPRC

212-N
212-N, 212-N Building, Metal and Fuel Storage Basin Facility, 212-N Fissile 
Storage Facility 600 CHPRC

212-P 212-P, 212-P Building PCB Storage Facility, 212-P Storage Facility 600 CHPRC
212-R 212-R, 212-R Storage Facility 600 CHPRC
213-W 213-W, 213-W Compactor Facility 200W CHPRC
213-W-1 213-W-1, 213-W-TK-1, 213-W Compactor Facility Retention Tank 200W CHPRC
215-C 215-C, 215-C Gas Preparation Building 200E CHPRC
216-A-1 216-A-1, 216-A-1 Cavern, 216-A-1 Trench 200E CHPRC
216-A-10 216-A-10, 216-A-10 Crib 200E CHPRC
216-A-11 216-A-11 French Drain, Miscellaneous Stream #465 200E CHPRC
216-A-12 216-A-12, Miscellaneous Stream #463 200E CHPRC
216-A-13 216-A-13, 216-A-13 French Drain, Miscellaneous Stream #460 200E CHPRC

216-A-14 216-A-14, French Drain - Vacuum Cleaner Filter Pit, Miscellaneous Stream #462 200E CHPRC
216-A-15 216-A-15, Miscellaneous Stream #461 200E CHPRC
216-A-16 216-A-16, 216-A-16 Dry Well 200E CHPRC
216-A-17 216-A-17, 216-A-17 Dry Well 200E CHPRC

216-A-18 216-A-18, 216-A-18 Excavation, 216-A-18 Grave, 216-A-18 Sump, 216-A-18 Crib 200E CHPRC

216-A-19 216-A-19, 216-A-19 Test Hole, 216-A-19 Grave, 216-A-19 Sump, 216-A-19 Crib 200E CHPRC
216-A-2 216-A-2, 216-A-2 Cavern, 216-A-2 Crib 200E CHPRC

216-A-20 216-A-20, 216-A-20 Test Hole, 216-A-20 Grave, 216-A-20 Sump, 216-A-20 Crib 200E CHPRC
216-A-21 216-A-21, 216-A-21 Crib 200E CHPRC
216-A-22 216-A-22, 216-A-22 French Drain, 216-A-22 Crib 200E CHPRC
216-A-23A 216-A-23A, 216-A-23-A French Drain 200E CHPRC
216-A-23B 216-A-23B, 216-A-23-B French Drain 200E CHPRC
216-A-24 216-A-24, 216-A-24 Crib 200E CHPRC
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216-A-25
216-A-25, Gable Pond, Gable Mountain Swamp, 216-A-25 Swamp, Gable 
Mountain Pond 200E CHPRC

216-A-26 216-A-26, 216-A-26 French Drain, 216-A-26B, Miscellaneous Stream #464 200E CHPRC
216-A-26A 216-A-26A, 216-A-25 Crib, 216-A-26 French Drain, 291-A French Drain 200E CHPRC
216-A-27 216-A-27, 216-A-27 Crib 200E CHPRC
216-A-28 216-A-28, 216-A-28 French Drain, 216-A-28 Crib 200E CHPRC
216-A-29 216-A-29, Snow's Canyon, 216-A-29 Ditch, A-29 Ditch 200E CHPRC
216-A-3 216-A-3, 216-A-3 Cavern, 216-A-3 Crib 200E CHPRC
216-A-30 216-A-30, 216-A-30 Crib 200E CHPRC
216-A-31 216-A-31, 216-A-31 Crib 200E CHPRC
216-A-32 216-A-32, 216-A-32 Crib 200E CHPRC
216-A-33 216-A-33, 216-A-33 Dry Well, 216-A-26B 200E CHPRC
216-A-34 216-A-34, 216-A-34 Ditch, 216-A-34 Crib 200E CHPRC
216-A-35 216-A-35, 216-A-35 French Drain, 216-A-35 Dry Well 200E CHPRC
216-A-36A 216-A-36A, 216-A-36 Crib 200E CHPRC
216-A-36B 216-A-36B, 216-A-36 Crib, Purex Ammonia Scrubber Distillate (ASD) 200E CHPRC
216-A-37-1 216-A-37-1, 216-A-37 Crib 200E CHPRC
216-A-37-2 216-A-37-2, 216-A-37-2 Crib 200E CHPRC
216-A-38-1 216-A-38-1, 216-A-38 Crib (See Subsites) 200E CHPRC
216-A-39 216-A-39, 216-A-39 Crib, 216-A-39 Trench 200E CHPRC
216-A-4 216-A-4, 216-A-4 Cavern 200E CHPRC
216-A-40 216-A-40, 216-A-40 Retention Basin, 216-A-39 Crib, 216-A-39 Trench 200E CHPRC
216-A-41 216-A-41, Crib, 291-AR Stack Drain, 296-A-13 Stack Drain 200E CHPRC

216-A-42 216-A-42, 207-AA Retention Basin, 216-A-42 Trench, 216-A-42 Retention Basin 200E CHPRC
216-A-45 216-A-45, 216-A-45 Crib 200E CHPRC
216-A-5 216-A-5, 216-A-5 Cavern 200E CHPRC
216-A-508 216-A-508, Control Structure for 216-A-8 Crib, 216-A-8 Distribution Box 200E CHPRC

216-A-524
216-A-524, 216-A-524 Control Structure, 216-A 524 Weir, 216-A-24 Control 
Structure 200E CHPRC

216-A-6 216-A-6, 216-A-6 Cavern 200E CHPRC
216-A-7 216-A-7, 216-A-7 Cavern 200E CHPRC
216-A-8 216-A-8, 216-A-8 Crib and Overflow Pond 200E CHPRC
216-A-9 216-A-9, 216-A-9 Crib 200E CHPRC
216-B-10A 216-B-10A, 222-B-1 Crib, 216-B-10 Crib, 292-B Drainage 200E CHPRC
216-B-10B 216-B-10B, 222-B-2 Crib, 216-B-10 Crib 200E CHPRC
216-B-11A&B 216-B-11A&B, 216-B-11 Crib, 242-B-1 Crib, 216-B-11A & B, 216-B-11B 200E CHPRC
216-B-12 216-B-12; 216-ER Crib; 216-ER-1,2,3 Cribs 200E CHPRC
216-B-13 216-B-13, 216-B-13 French Drain, 291-B Crib, 216-B-B, 216-B-13 Crib 200E CHPRC
216-B-14 216-B-14, 216-BC-1 Crib 200E CHPRC
216-B-15 216-B-15, 216-BC-2 Crib 200E CHPRC
216-B-16 216-B-16, 216-BC-3 Crib 200E CHPRC
216-B-17 216-B-17, 216-BC-4 Crib 200E CHPRC
216-B-18 216-B-18, 216-BC-5 Crib 200E CHPRC
216-B-19 216-B-19, 216-BC-6 Crib 200E CHPRC
216-B-20 216-B-20, 216-BC-7 Trench, 216-B-20 Trench 200E CHPRC
216-B-21 216-B-21, 216-BC-8 Trench, 216-B-21 Trench 200E CHPRC
216-B-2-1 216-B-2-1, 216-B-1, B Swamp Ditch, 216-B-2, B Ditch, 216-B-2W 200E CHPRC
216-B-22 216-B-22, 216-BC-9 Trench, 216-B-22 Trench 200E CHPRC
216-B-2-2 216-B-2-2, 216-B-2-2W, 216-B-1 Ditch 200E CHPRC
216-B-23 216-B-23, 216-BC-10 Trench, 216-B-23 Trench 200E CHPRC
216-B-2-3 216-B-2-3, B Pond Ditch, B Swamp Ditch, 216-B-2-3W 200E CHPRC
216-B-24 216-B-24, 216-BC-11 Trench, 216-B-24 Trench 200E CHPRC
216-B-25 216-B-25, 216-BC-12 Trench, 216-B-25 Trench 200E CHPRC
216-B-26 216-B-26, 216-BC-13 Trench, 216-B-26 Trench 200E CHPRC
216-B-27 216-B-27, 216-BC-14 Trench, 216-B-27 Trench 200E CHPRC
216-B-28 216-B-28, 216-BC-15 Trench, 216-B-28 Trench 200E CHPRC
216-B-29 216-B-29, 216-BC-16 Trench 200E CHPRC

216-B-3
216-B-3, B Pond, B-3 Pond, 216-B-3 Main Pond, B Swamp, 216-B-3 Swamp, B 
Plant Swamp 200E CHPRC

216-B-30 216-B-30, 216-BC-17 Trench, 216-B-30 Trench 200E CHPRC
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216-B-31 216-B-31, 216-BC-18 Trench, 216-B-31 Trench 200E CHPRC
216-B-3-1 216-B-3-1, B Swamp Ditch, 216-B-2, 216-B-3 Ditch, 216-B-2E 200E CHPRC
216-B-32 216-B-32, 216-BC-19 Trench, 216-B-32 Trench 200E CHPRC
216-B-3-2 216-B-3-2, 216-B Ditch, 216-B-1 Ditch, B Swamp Ditch, 216-B-2-2E 200E CHPRC
216-B-33 216-B-33, 216-BC-20 Trench, 216-B-33 Trench 200E CHPRC
216-B-3-3 216-B-3-3, B Swamp Ditch, 216-B-3-3 Ditch 200E CHPRC
216-B-34 216-B-34, 216-BC-21 Trench 200E CHPRC
216-B-35 216-B-35, 241-BX-1 Grave, 216-BX-1 Trench, 216-B-35 Trench 200E CHPRC
216-B-36 216-B-36, 241-BX-2 Grave, 216-BX-2 Trench, 216-B-36 Trench 200E CHPRC
216-B-37 216-B-37, 241-BX-3 Grave, 216-BX-3 Trench, 216-B-37 Trench 200E CHPRC
216-B-38 216-B-38, 241-BX-4 Grave, 216-BX-4 Trench, 216-B-38 Trench 200E CHPRC
216-B-39 216-B-39, 241-BX-5 Grave, 216-BX-5 Trench, 216-B-39 Trench 200E CHPRC

216-B-3A 216-B-3A, B Pond Lobe A, B Pond First Expansion Lobe, West Expansion Lobe 200E CHPRC

216-B-3A RAD
216-B-3A RAD, 216-B-3A Expansion Lobe Residual Radioactive Waste, 216-B-3 
1st Overflow Pond, West Expansion Lobe 200E CHPRC

216-B-3B 216-B-3B, B Pond Lobe B, B Pond Second Expansion Lobe, East Expansion Lobe 200E CHPRC

216-B-3B RAD
216-B-3B RAD, 216-B-3B Expansion Lobe Residual Radioactive Waste, East 
Expansion Lobe 200E CHPRC

216-B-3C 216-B-3C, B Pond Lobe C, B Pond Third Expansion Lobe 200E CHPRC
216-B-3C RAD 216-B-3C RAD, 216-B-3C Expansion Lobe Residual Radioactive Waste 200E CHPRC
216-B-4 216-B-4, 216-B-4 French Drain, 216-B-4 Dry Well, 216-B-4 Reverse Well 200E CHPRC

216-B-40 216-B-40, 241-BX-6 Grave, 241-BX-6 Trench, 216-B-40 Trench, 216-BX-6 Trench 200E CHPRC
216-B-41 216-B-41, 241-BX-7 Grave, 216-BX-7 Trench, 216-B-41 Trench 200E CHPRC
216-B-42 216-B-42, 241-BX-8 Grave, 216-BX-8 Trench, 216-B-42 Trench 200E CHPRC
216-B-43 216-B-43, 216-BY-1 Crib, 216-BY-1 Cavern 200E CHPRC
216-B-44 216-B-44, 216-BY-2 Crib, 216-BY-2 Cavern 200E CHPRC
216-B-45 216-B-45, 216-BY-3 Crib, 216-BY-3 Cavern 200E CHPRC
216-B-46 216-B-46, 216-BY-4 Crib, 216-BY-4 Cavern 200E CHPRC
216-B-47 216-B-47, 216-BY-5 Crib, 216-BY-5 Cavern 200E CHPRC
216-B-48 216-B-48, 216-BY-6 Crib, 216-BY-6 Cavern 200E CHPRC
216-B-49 216-B-49, 216-BY-7 Crib, 216-BY-7 Cavern 200E CHPRC

216-B-5
216-B-5, 241-B-361 Reverse Well, 241-B-361 Dry Well, 241-B-5 Dry Well, 299-
E28-29 200E CHPRC

216-B-50 216-B-50, 216-BY-8 Crib, 216-BY-8 Cavern 200E CHPRC
216-B-51 216-B-51, 216-BY-9 Crib 200E CHPRC
216-B-52 216-B-52, 216-B-52 Trench, 216-BC-22 200E CHPRC
216-B-53A 216-B-53A, 216-B-53A Trench, PRTR Trench 200E CHPRC
216-B-53B 216-B-53B, 216-B-53 Trench, 216-B-53B Trench 200E CHPRC
216-B-54 216-B-54, 216-B-54 Trench 200E CHPRC
216-B-55 216-B-55, 216-B-55 Enclosed Trench, 216-B-55 Crib 200E CHPRC
216-B-56 216-B-56, 216-B-56 Crib 200E CHPRC

216-B-57
216-B-57, 216-B-57 Enclosed Trench, Hanford Prototype Barrier, 200-BP-1 
Prototype Barrier 200E CHPRC

216-B-58 216-B-58, 216-B-58 Trench, 216-B-59 Crib 200E CHPRC
216-B-59 216-B-59, 216-B-58 Trench, 216-B-58 Ditch 200E CHPRC
216-B-59B 216-B-59B, 216-B-59 Retention Basin 200E CHPRC

216-B-6
216-B-6, 222-B-110 Reverse Well, 216-B-6 Dry Well, 216-B-6 Crib, 222-B-110 Dry 
Well 200E CHPRC

216-B-60 216-B-60, 216-B-60 Crib 200E CHPRC
216-B-61 216-B-61, 216-B-61 Crib 200E CHPRC
216-B-62 216-B-62, 216-B-62 Enclosed Trench, 216-B-62 Crib 200E CHPRC
216-B-63 216-B-63, B Plant Chemical Sewer Ditch, 216-B-63 Trench, 216-B-63 Ditch 200E CHPRC
216-B-64 216-B-64, 216-B-64 Retention Basin, 216-B-64 Trench, 216-B-64 Crib 200E CHPRC

216-B-7A&B
216-B-7A&B, 241-B-201 Crib, 216-B-7 Crib, 216-B-7A Sump, 216-B-7B Sump, 241-
B-1 and 2 Cribs, 216-B-7A & B 200E CHPRC

216-B-8 216-B-8, 241-B-3 Crib, 216-B-8, 216-B-8TF 200E CHPRC
216-B-9 216-B-9, 241-B-361 Crib, 5-6 Crib and Tile Field, 216-B-361 Crib, 216-B-9TF 200E CHPRC
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216-BY-201
216-BY-201, 241-BY Flush Tank, 216-BY-47, Supernatant Disposal Flush Tank, 
IMUST, Inactive Miscellaneous Underground Storage Tank 200E CHPRC

216-C-1 216-C-1, 216-C-1 Crib, 216-C Crib 200E CHPRC
216-C-10 216-C-10, 216-C-10 Crib 200E CHPRC
216-C-2 216-C-2, 291-C Dry Well, 216-C-2 Dry Well, 216-C-2 Reverse Well 200E CHPRC
216-C-3 216-C-3, 201-C Leaching Pit, 216-C-3 Crib 200E CHPRC
216-C-4 216-C-4, 216-C-4 Crib 200E CHPRC
216-C-5 216-C-5, 216-C-5 Crib 200E CHPRC
216-C-6 216-C-6, 241-CX Crib 200E CHPRC
216-C-7 216-C-7, 216-C-7 Crib 200E CHPRC
216-C-8 216-C-8, 271-CR Crib, 216-C-8 Crib, 216-C-8 French Drain 200E CHPRC

216-C-9

216-C-9, 216-C-9 Pond, 216-C-7 Swamp, Former 221-C Canyon Excavation, 216-
C-9 Swamp, Semi-Works Swamp, 216-C-9 C Canyon Excavation Semiworks 
Swamp 200E CHPRC

216-E-28 216-E-28, 216-E-25, 200 East Area Contingency Pond 200E CHPRC
216-N-1 216-N-1, 212-N Swamp, 216-N-1 Swamp, 216-N-1 Covered Pond 600 CHPRC

216-N-2
216-N-2, 212-N Storage Basin Crib #1, 212-N #1 Trench, 216-N-1 Trench, 216-N-2 
Trench 600 CHPRC

216-N-3
216-N-3, 212-N Storage Basin Crib #2, 212-N #2 Trench, 212-N #2 Grave, 212-N-
2 Trench, 216-N-3 Trench 600 CHPRC

216-N-4 216-N-4, 216-N-2, 216-N-4 Swamp, 212-P Swamp 600 CHPRC

216-N-5 216-N-5, 212-P Storage Basin Crib, 212-P Trench, 212-P Grave, 216-N-5 Trench 600 CHPRC
216-N-6 216-N-6, 212-R Swamp, 216-N-6 Swamp 600 CHPRC

216-N-7 216-N-7, 212-R Storage Basin Crib, 212-R Trench, 212-R Grave, 216-N-7 Trench 600 CHPRC

216-N-8 216-N-8, West Lake, West Pond, 216-N-8 Pond, Honeyhill Pond, Seepage Pond 600 CHPRC
216-S-1&2 216-S-1&2, 216-S-5 Crib, 216-S-1 & 2 200W CHPRC

216-S-10D
216-S-10D, 216-S-10D Ditch, 202 Chemical Sump #1 and Ditch, Chemical Sewer 
Trench, Open Ditch to the Chemical Sewer Trench, 216-S-10 Ditch 200W CHPRC

216-S-10P
216-S-10P, 216-S-10P Pond, 202-S Chemical Sump #1 and Ditch, Chemical 
Sewer Trench 200W CHPRC

216-S-11 216-S-11, 202-S Chemical Sump #2, Chemical Sewer Trenches, 216-S-11 Swamp 200W CHPRC

216-S-12 216-S-12, UPR-200-W-30, 291-S Stack Wash Sump, REDOX Stack Flush Trench 200W CHPRC
216-S-13 216-S-13, 276-S Crib, 216-S-6 200W CHPRC

216-S-14
216-S-14, Buried Contaminated Hexone, Cold Organic Trench or Grave, 216-S-4 
Burial Contaminated Hexone 200W CHPRC

216-S-15 216-S-15, 216-S-2, 241-S-110 Pond, 110-S Tank Overflow Pond, UN-216-W-3 200W CHPRC

216-S-16D
216-S-16D, 202-S Swamp (New) and Ditch, 202-S Swamp #1, REDOX Pond #2, 
216-S-24 Ditch 200W CHPRC

216-S-16P 216-S-16P, 202-S Swamp and Ditch, 202-S Swamp #1, REDOX Pond #2 200W CHPRC

216-S-17
216-S-17, 202-S Swamp, 202-S REDOX Swamp, 216-S-1 REDOX Pond No. 1, 
REDOX Swamp, 216-S-1 200W CHPRC

216-S-172
216-S-172, 216-S-172 Weir Box and Control Structure, 2904-S-172 Weir, 216-S-
172 Control Structure 200W CHPRC

216-S-18 216-S-18, 241-SX Steam Cleaning Pit, 216-S-14 Steam Cleaning Pit 200W CHPRC
216-S-19 216-S-19, 222-S Lab Swamp, 216-SL-1, REDOX Lab Swamp, 216-S-19 Pond 200W CHPRC
216-S-20 216-S-20, 216-SL-1&2 Crib, 216-SL-2 200W CHPRC
216-S-21 216-S-21, 216-SX-1, 216-SX-1 Cavern or Crib 200W CHPRC
216-S-22 216-S-22, 216-S-22 Crib 200W CHPRC
216-S-23 216-S-23, 216-S-23 Crib 200W CHPRC
216-S-25 216-S-25, 216-S-25 Crib 200W CHPRC
216-S-26 216-S-26, 216-S-19 Replacement Facility, 216-S-26 Crib 200W CHPRC
216-S-3 216-S-3, 216-S-5, 216-S-3 Crib 200W CHPRC
216-S-4 216-S-4, 216-S-7, 216-S-4 Sump or Crib, UN-216-W-1 200W CHPRC
216-S-5 216-S-5, 216-S-5 Cavern #1, 216-S-6 Crib, 216-S-9 (See Subsites) 200W CHPRC
216-S-6 216-S-6, 216-S-6 Cavern #2, 216-S-5 Crib, 216-S-13 Crib 200W CHPRC
216-S-7 216-S-7, 216-S-7 Crib, 216-S-15 200W CHPRC
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216-S-8
216-S-8, Cold Aqueous Trench, Cold Aqueous Crib, 216-S-3, Unirradiated 
Uranium Waste Trench, Cold Aqueous Grave 200W CHPRC

216-S-9 216-S-9 Crib 200W CHPRC
216-SX-2 216-SX-2, 216-SX-2 Crib 200W CHPRC
216-T-1 216-T-1, 221-T Ditch, 221-T Trench, 216-T-1 Trench 200W CHPRC
216-T-10 216-T-10, Decontamination Trenches, Equipment Decontamination Area 200W CHPRC
216-T-11 216-T-11, Decontamination Trenches, Equipment Decontamination Area 200W CHPRC
216-T-12 216-T-12, 207-T Sludge Grave, 207-T Sludge Pit, 216-T-11 200W CHPRC

216-T-13
216-T-13, 269-W Regulated Garage, 269-W Decontamination Pit or Trench, 216-T-
12, 269-W Regulated Garage Decontamination Pit 200W CHPRC

216-T-14 216-T-14, 241-T-1 Trench, 216-T-1 Grave, 216-T-13 200W CHPRC
216-T-15 216-T-15, 241-T-2 Trench, 241-T-2 Grave, 216-T-14, 216-T-15 Crib 200W CHPRC
216-T-16 216-T-16, 241-T-3 Trench, 241-T-3 Grave, 216-T-15, 216-T-16 Crib 200W CHPRC
216-T-17 216-T-17, 241-T-4 Trench, 216-T-4 Grave, 216-T-16 200W CHPRC

216-T-18
216-T-18, Test Crib for 221-U Building, Scavenged TBP Waste, 216-T-17, 241-T-
17 Crib 200W CHPRC

216-T-19 216-T-19, 241-TX-153 Crib and Tile Field, 216-TX-1, 241-TX-3, 216-T-19TF 200W CHPRC
216-T-2 216-T-2, 222-T-110 Dry Well, 222-T Reverse Well 200W CHPRC
216-T-20 216-T-20, 216-TX-2, 216-T-20 Crib, 241-TX-155 Contaminated Acid Grave 200W CHPRC
216-T-21 216-T-21, 241-TX-1 Trench, 216-TX-1 Grave, 216-TX-3 200W CHPRC
216-T-22 216-T-22, 241-TX-2 Trench, 216-TX-2 Grave, 216-TX-4 200W CHPRC
216-T-23 216-T-23, 241-TX-3 Trench, 216-TX-3 Grave, 216-TX-5, 241-TX-3 Grave 200W CHPRC
216-T-24 216-T-24, 241-TX-4 Trench, 216-TX-4 Grave, 216-TX-6 200W CHPRC
216-T-25 216-T-25, 241-TX-5 Trench, 216-TX-5 Grave, 216-TX-7 200W CHPRC
216-T-26 216-T-26, 216-TY-1 Cavern, 216-TY-1 Crib, 241-TX-1 Cavern, 216-TX-1 Crib 200W CHPRC
216-T-27 216-T-27, 216-TY-2 Cavern, 216-TY-2 Crib, 216-TX-2 Cavern, 216-TX-2 Crib 200W CHPRC
216-T-28 216-T-28, 216-TY-3 Cavern, 216-TY-3 Crib, 216-TX-3 Cavern, 216-TX-3 Crib 200W CHPRC
216-T-29 216-T-29, 291-T Sand Filter Sewer, 216-T-29 French Drain 200W CHPRC
216-T-3 216-T-3, 241-T-361-A Reverse Well, 361-T Reverse Well 200W CHPRC
216-T-31 216-T-31, 216-T-31 French Drain 200W CHPRC
216-T-32 216-T-32, 241-T #1 & 2 Cribs, 216-T-6 200W CHPRC
216-T-33 216-T-33, 216-T-33 Crib 200W CHPRC
216-T-34 216-T-34, 216-T-34 Crib 200W CHPRC
216-T-35 216-T-35, 216-T-35 Crib 200W CHPRC
216-T-36 216-T-36 Crib 200W CHPRC
216-T-4-1D 216-T-4-1D, 216-T-4 Ditch, 216-T-4 Swamp 200W CHPRC
216-T-4-2 216-T-4-2, 216-T-4-2 Ditch 200W CHPRC
216-T-4A 216-T-4A, 216-T-4 Swamp, 216-T-4-1 (P), 216-T-4-1 Pond 200W CHPRC
216-T-4B 216-T-4B, 216-T-4 New Pond, 216-T-4-2 (P), 216-T-4-2 Pond 200W CHPRC
216-T-5 216-T-5, 216-T-5 Grave, 216-T-12, 216-T-5 Trench, 241-T-5 Trench 200W CHPRC
216-T-6 216-T-6, 241-T-361 (1&2 Cribs), 216-T-5, 361-T-1&2 Cribs 200W CHPRC
216-T-7 216-T-7, 216-T-7TF, 216-T-7 Tile Field, 241-T-3 Tile Field 200W CHPRC
216-T-8 216-T-8, 222-T-1 & 2 Cribs 200W CHPRC
216-T-9 216-T-9, Decontamination Trenches, Equipment Decontamination Area 200W CHPRC

216-TY-201
216-TY-201, Supernatant Disposal Flush Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W CHPRC

216-U-1&2
216-U-1&2, 361-WR (Crib 2), 216-U-3, 216-UR #1&2 Cribs, 216-U-1 & 2, 216-U-1, 
216-U-2 200W CHPRC

216-U-10 216-U-10, U Swamp, 216-U-1, 216-U-10 Pond, 231 Swamp 200W CHPRC

216-U-11
216-U-11, U Swamp Extension Ditch, 216-U-12, 216-U-11 Trench, 216-U-11 Ditch, 
216-U-11 (Old Ditch), 216-U-11 (New Ditch) 200W CHPRC

216-U-12 216-U-12, 216-U-12 Crib 200W CHPRC
216-U-13 216-U-13, 216-U-13 Cribs, 216-U-13, Vehicle Steam Cleaning Pit 200W CHPRC
216-U-14 216-U-14, 216-U-14 Ditch, Laundry Ditch 200W CHPRC

216-U-15
216-U-15, UN-216-W-10, 388-U Tank Dumping, UPR-200-W-125, UN-200-W-158, 
U-152 Interface Crud Burial 200W CHPRC

216-U-16 216-U-16, UO3 Crib 200W CHPRC
216-U-17 216-U-17, 216-U-17 Crib 200W CHPRC
216-U-3 216-U-3, 216-U-11, 216-U-3 French Drain 200W CHPRC
216-U-4 216-U-4, 222-U Dry Well, 222-U-110 Dry Well, 216-U-2, 216-U-4 Dry Well 200W CHPRC
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216-U-4A 216-U-4A, 216-U-4 Reverse Well Replacement French Drain, 216-U-4 Dry Well 200W CHPRC
216-U-4B 216-U-4B, 216-U-4B Dry Well, 216-U-4B French Drain 200W CHPRC
216-U-5 216-U-5, 216-U-4, 221-U Cold U Trench #2 200W CHPRC

216-U-6
216-U-6, U Facility Unirradiated Uranium Waste Trench, 221-U Cold U Trench, 216-
U Cold U Trench #1, 216-U-5, 221-U Cold U Grave #1 200W CHPRC

216-U-7
216-U-7, 221-U Counting Box French Drain, 221-U Vessel Vent Blower Pit French 
Drain 200W CHPRC

216-U-8 216-U-8, 216-WR-1,2,3 Cribs, 216-U-9 200W CHPRC
216-U-9 216-U-9, U Swamp-S Swamp Ditch, 216-U-6 200W CHPRC
216-W-LWC 216-W-LWC, 216-W-LC, Laundry Waste Crib, 216-W-LWC Crib, 216-W-1 200W CHPRC

216-Z-1&2
216-Z-1&2, 234-5 No. 1 Crib, 216-Z-7, 234-5 No. 2 Crib, 216-Z-1 & 2TF, 216-Z-1 
and 216-Z-2 Cribs 200W CHPRC

216-Z-10
216-Z-10, 216-Z-2, 231-W Reverse Well, 231-W-151 Dry Well or Reverse Well, 
231-Z Well, 299-W15-51, 231-W-150 200W CHPRC

216-Z-11 216-Z-11, 216-Z-11 Ditch, Z Plant Ditch 200W CHPRC
216-Z-12 216-Z-12, 241-Z-12 Crib 200W CHPRC

216-Z-13
216-Z-13, 234-5 Dry Well #1, 216-Z-13 Dry Well, Miscellaneous Stream #261, 216-
Z-13 A and B 200W CHPRC

216-Z-14
216-Z-14, 234-5 Dry Well #2, 216-Z-14 Dry Well, Miscellaneous Stream #262, 216-
Z-14 A and B 200W CHPRC

216-Z-15 216-Z-15, 234-5 Dry Well #3, 216-Z-15 Dry Well, Miscellaneous Stream #263 200W CHPRC
216-Z-16 216-Z-16 Crib 200W CHPRC
216-Z-17 216-Z-17, 216-Z-17 Ditch 200W CHPRC
216-Z-18 216-Z-18, 216-Z-18 Crib 200W CHPRC
216-Z-19 216-Z-19, 216-U-10 Ditch, Z Plant Ditch, 216-Z-19 Ditch 200W CHPRC

216-Z-1A
216-Z-1A, 216-Z-1A Tile Field, 216-Z-7, 234-5 Tile Field, 216-Z-1AA, 216-Z-1AB, 
216-Z-1AC 200W CHPRC

216-Z-1D 216-Z-1D, 216-Z-1, Drainage Ditch to U Swamp, Z Plant Ditch 200W CHPRC
216-Z-20 216-Z-20, Z-19 Ditch Replacement Tile Field 200W CHPRC
216-Z-21 216-Z-21, 216-Z-21 Seepage Basin, PFP Cold Waste Pond 200W CHPRC
216-Z-3 216-Z-3, 216-Z-3 Culvert, 216-Z-8, 234-5 No. 3 & 4 Cribs 200W CHPRC
216-Z-4 216-Z-4, 231-W-3 Pit, 231-W-3 Sump, 231-W-3 Crib, 216-Z-3, 216-Z-4 Crib 200W CHPRC
216-Z-5 216-Z-5, 231-W Sumps, 231-W-1 & 2 Cribs 200W CHPRC

216-Z-6 216-Z-6, 231-W-4 Crib, 231-Z-6, 216-W-4, 231-W Crib, 216-Z-4, 216-Z-6 & 6A Crib 200W CHPRC
216-Z-7 216-Z-7, 231-W Crib, 231-W Trench, 216-Z-6 200W CHPRC
216-Z-8 216-Z-8, 234-5 Recuplex French Drain, 216-Z-9, 216-Z-8 Crib 200W CHPRC

216-Z-9
216-Z-9, 216-Z-9 Crib and Support Structures, 216-Z-9 Cavern, 234-5 Recuplex 
Cavern, 216-Z-9 Covered Trench, 216-Z-9A, 216-Z-9B, 216-Z-9C 200W CHPRC

217-B NU
217-B NU, 217-B Neutralization Unit, Elementary Neutralization Unit/217-B 
Building 200E CHPRC

218-C-9 218-C-9, Dry Waste No.0C9, 218-C-9 Burial Ground, 218EC9 200E CHPRC
218-E-1 218-E-1, 200 East Dry Waste No. 001 200E CHPRC
218-E-10 218-E-10, 200 East Industrial Waste No. 10, Equipment Burial Ground #10 200E CHPRC
218-E-12A 218-E-12A, 200 East Dry Waste No. 12A 200E CHPRC

218-E-12B 218-E-12B, 200 East Dry Waste No. 12B, 218-E-12B Burial Ground - Trench 94 200E CHPRC
218-E-14 218-E-14, PUREX Tunnel No. 1, PUREX Storage Tunnel 200E CHPRC
218-E-15 218-E-15, PUREX Tunnel No. 2, PUREX Storage Tunnel 200E CHPRC
218-E-2 218-E-2, 200 East Industrial Waste No. 002, Equipment Burial Ground #2 200E CHPRC
218-E-2A 218-E-2A, Regulated Equipment Storage Site No. 02A, Burial Trench 200E CHPRC
218-E-3 218-E-3, Construction Scrap Pit 200E CHPRC
218-E-4 218-E-4, 200 East Minor Construction No. 4, Equipment Burial Ground #4 200E CHPRC
218-E-5 218-E-5, 200 East Industrial Waste No. 05, Equipment Burial Ground #5 200E CHPRC
218-E-5A 218-E-5A, 200 East Industrial Waste No. 005A, Equipment Burial Ground #5A 200E CHPRC
218-E-6 218-E-6, B Stack Shack Burning Pit, Buried Contamination 200E CHPRC
218-E-7 218-E-7, 200 East 222-B Vaults 200E CHPRC
218-E-8 218-E-8, 200 East Construction Burial Grounds 200E CHPRC

218-E-9 218-E-9, 200 East Regulated Equipment Storage Site No. 009, Burial Vault (HISS) 200E CHPRC



Mission Support Contract
Contract No. DEAC06-09RL14728

Section J.14
Modification 164

J.14-27 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

218-W-1 218-W-1, 200-W Area Dry Waste No. 001, Solid Waste Burial Ground #1 200W CHPRC
218-W-11 218-W-11, Regulated Storage Site 200W CHPRC

218-W-1A
218-W-1A, 200-W Area Industrial Waste Burial Ground #1, Equipment Burial 
Ground #1 200W CHPRC

218-W-2 218-W-2, 200-W Area Dry Waste No. 002, Dry Waste Burial Ground No. 2 200W CHPRC
218-W-2A 218-W-2A, Industrial Waste No. 02A, Equipment Burial Ground #2 200W CHPRC
218-W-3 218-W-3, Dry Waste No. 003 200W CHPRC
218-W-3A 218-W-3A, Dry Waste No. 003A 200W CHPRC
218-W-3AE 218-W-3AE, Industrial Waste No. 3AE, Dry Waste No. 3AE 200W CHPRC
218-W-4A 218-W-4A, Dry Waste No. 04A 200W CHPRC
218-W-4B 218-W-4B, Dry Waste No. 04B 200W CHPRC
218-W-4C 218-W-4C, Dry Waste No. 004C 200W CHPRC

218-W-5
218-W-5, Dry Waste Burial Ground, Low-Level Radioactive Mixed Waste Burial 
Grounds 200W CHPRC

218-W-6 218-W-6 Burial Ground 200W CHPRC
218-W-7 218-W-7, 222-S Vault 200W CHPRC
218-W-8 218-W-8, 222-T Vault 200W CHPRC
218-W-9 218-W-9, Dry Waste Burial Ground No. 9, Non-TRU Dry Waste No. 009 200W CHPRC

219-S-101
219-S-101, 219-S-TK-101, TK-101 Crib Waste Receiver, 219-S, TK-101 Receiver 
Tank 200W WRPS

219-S-102
219-S-102, 219-S-TK-102, 219-S Storage Tank 102, 219-S Primary Treatment 
Tank TK-102 200W WRPS

219-S-103
219-S-103, 219-S-TK-103, 219-S Storage Tank 103, 219-S Backup Treatment 
Tank TK-103, 219-S-104, TK-104 200W WRPS

219-S-104 219-S-104, 219-S-TK-104, 219-S Storage Tank 104 200W CHPRC

221-B NANU
221-B NANU, 221-B Nitric Acid Neutralization Unit, 221-B Elemenary 
Neutralization Unit for Nitric Acid 200E CHPRC

221-B SDT
221-B SDT, 221-B Settle and Decant Tank, B Plant Settle and Decant Tank, 221-B-
8-1 and 221-B-8-2, 221-B-TK-8-1 and 221-B-TK-8-2 200E CHPRC

221-B SHNU
221-B SHNU, 221-B Sodium Hydroxide Neutralization Unit, 221-B Elementary 
Neutralization Unit for Sodium Hydroxide 200E CHPRC

221-B-26-1 221-B-26-1, 221-B-TK-26-1, B Plant Radioactive Organic Waste Solvent Tank 1 200E CHPRC
221-B-27-2 221-B-27-2, 221-B-TK-27-2, 221-B Tank 27-2 200E CHPRC

221-B-27-3 221-B-27-3, 221-B-TK-27-3, B Plant Radioactive Organic Waste Solvent Tank 2 200E CHPRC

221-B-27-4 221-B-27-4, 221-B-TK-27-4, B Plant Radioactive Organic Waste Solvent Tank 3 200E CHPRC

221-B-28-3 221-B-28-3, 221-B-TK-28-3, B Plant Radioactive Organic Waste Solvent Tank 4 200E CHPRC

221-B-28-4 221-B-28-4, 221-B-TK-28-4, B Plant Radioactive Organic Waste Solvent Tank 5 200E CHPRC

221-B-29-4
221-B-29-4, 221-B-TK-29-4, B Plant Radioactive Organic Waste Storage Tank #7, 
221-B TK-29-4 200E CHPRC

221-B-30-3
221-B-30-3, 221-B-TK-30-3, B Plant Radioactive Organic Waste Solvent Tank #6, 
221-B TK-30-3 200E CHPRC

221-B-WS-1 221-B-WS-1, B Plant Storage 200E CHPRC
221-B-WS-2 221-B-WS-2, B Plant Waste Piles 200E CHPRC

221-T CSTF
221-T CSTF, 221-T Containment System Test Facility, T Plant Laboratory, 221-T 
Head End 200W CHPRC

221-T-11-R 221-T-11-R, 221-T-TK-11-R, Tank 11-R 221-T System, T Plant Complex 200W CHPRC
221-T-15-1 221-T-15-1, 221-T-TK-15-1, Tank 15-1 221-T System, T Plant Complex 200W CHPRC
221-T-5-6 221-T-5-6, 221-T-TK-5-6, Tank 5-6 221-T System, T Plant Complex 200W CHPRC
221-T-5-7 221-T-5-7, 221-T-TK-5-7, Tank 5-7 221-T System, T Plant Complex 200W CHPRC
221-T-5-9 221-T-5-9, 221-T-TK-5-9, Tank 5-9 221-T System, T Plant Complex 200W CHPRC
221-T-6-1 221-T-6-1, 221-T-TK-6-1, Tank 6-1 221-T System, T Plant Complex 200W CHPRC
221-U 221-U, 221-U Canyon Building, 221-U Building, U Plant, 276-U (See Subsites) 200W CHPRC

222-SD
222-SD, 222 SD, 222-S DMWSA, 222-S TSD Dangerous and Mixed Waste 
Storage Area 200W WRPS

224-B 224-B, 224-B Concentration Facility 200E CHPRC
224-T 224-T, 224-T Canyon, Plutonium Concentration Facility 200W CHPRC
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224-U CNT

224-U CNT, 224-U Condensate Neutralization Tank, 224-U Process Condensate 
Neutralization Tank, Process Condensate Elementary Neutralization Unit, Tank TK-
C-5, 224-U-TK-C-5 200W CHPRC

224-U HWSA 224-U HWSA, 224-U Hazardous Waste Storage Area 200W CHPRC
226-B HWSA 226-B HWSA, 226-B Hazardous Waste Storage Area 200E CHPRC

231-W-151

231-W-151, 231-W-151 Vault, 231-W-151-001 (Tank), 231-W-151-002 (Tank), 231-
W-151 Sump, 231-Z-151 Sump, IMUST, Inactive Miscellaneous Underground 
Storage Tank (See Subsites) 200W CHPRC

232-Z
232-Z, 232-Z Building Foundation, 232-Z Waste Incineration Facility, 232-Z 
Incineration Facility, 232-Z Incinerator (See Subsites) 200W CHPRC

233-S 233-S, 233-S Plutonium Concentration Facility 200W CHPRC
233-SA 233-SA, 233-SA Exhaust Filter Building 200W CHPRC
234-5Z HWSA 234-5Z HWSA, 234-5Z Hazardous Waste Storage Area 200W CHPRC
240-S-151 240-S-151, 240-S-151 Diversion Box 200W CHPRC
240-S-152 240-S-152, 240-S-152 Diversion Box 200W CHPRC

240-S-302
240-S-302, 240-S-302 Catch Tank, IMUST, Inactive Miscellaneous Underground 
Storage Tank, Line V556 and V557 200W CHPRC

241-A-101 241-A-101, 241-A-TK-101 200E WRPS
241-A-102 241-A-102, 241-A-TK-102 200E WRPS
241-A-103 241-A-103, 241-A-TK-103 200E WRPS
241-A-104 241-A-104, 241-A-TK-104 200E WRPS
241-A-105 241-A-105, 241-A-TK-105 200E WRPS
241-A-106 241-A-106, 241-A-TK-106 200E WRPS
241-A-151 241-A-151, 241-A-151 Diversion Box 200E WRPS
241-A-152 241-A-152, 241-A-152 Diversion Box 200E WRPS
241-A-153 241-A-153, 241-A-153 Diversion Box, 241-A-153 Transfer Station 200E WRPS
241-A-302A 241-A-302A, 241-A-302-A Catch Tank, Line V028 200E WRPS

241-A-302B
241-A-302B, 241-A-302-B Catch Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank, V062 200E WRPS

241-A-350 241-A-350, 241-A-350 Catch Tank, 241-A-350 Drainage Lift Station 200E WRPS
241-A-417 241-A-417, 241-A-417 Condensate Tank 200E WRPS

241-A-431
241-A-431, 241-A-431 Ventilation Building, 241-A-431 Tank Farm Ventilation 
Building 200E WRPS

241-A-501 241-A-501, 241-A-501 Contact Condenser Valve Pit 200E CHPRC
241-A-702-WS-1 241-A-702-WS-1, 702-A Drain Lines 200E WRPS
241-A-A 241-A-A, 241-A-A Diversion Box, 241-A-A Structural Valve Pit 200E WRPS
241-A-B 241-A-B, 241-A-B Diversion Box, 241-A-B Structural Valve Pit 200E WRPS
241-AN-101 241-AN-101, 241-AN-TK-101 200E WRPS
241-AN-102 241-AN-102, 241-AN-TK-102 200E WRPS
241-AN-103 241-AN-103, 241-AN-TK-103 200E WRPS
241-AN-104 241-AN-104, 241-AN-TK-104 200E WRPS
241-AN-105 241-AN-105, 241-AN-TK-105 200E WRPS
241-AN-106 241-AN-106, 241-AN-TK-106 200E WRPS
241-AN-107 241-AN-107, 241-AN-TK-107 200E WRPS
241-AN-A 241-AN-A, 241-AN-A Diversion Box 200E WRPS
241-AN-B 241-AN-B, 241-AN-B Diversion Box 200E WRPS
241-AP VP 241-AP VP, 241-AP Valve Pit 200E WRPS
241-AP-101 241-AP-101, 241-AP-TK-101 200E WRPS
241-AP-102 241-AP-102, 241-AP-TK-102 200E WRPS
241-AP-103 241-AP-103, 241-AP-TK-103 200E WRPS
241-AP-104 241-AP-104, 241-AP-TK-104 200E WRPS
241-AP-105 241-AP-105, 241-AP-TK-105 200E WRPS
241-AP-106 241-AP-106, 241-AP-TK-106 200E WRPS
241-AP-107 241-AP-107, 241-AP-TK-107 200E WRPS
241-AP-108 241-AP-108, 241-AP-TK-108 200E WRPS
241-AR-151 241-AR-151, 241-AR-151 Diversion Box 200E WRPS
241-AW-101 241-AW-101, 241-AW-TK-101 200E WRPS
241-AW-102 241-AW-102, 241-AW-TK-102 200E WRPS
241-AW-103 241-AW-103, 241-AW-TK-103 200E WRPS
241-AW-104 241-AW-104, 241-AW-TK-104 200E WRPS
241-AW-105 241-AW-105, 241-AW-TK-105 200E WRPS
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241-AW-106 241-AW-106, 241-AW-TK-106 200E WRPS
241-AW-A 241-AW-A, 241-AW-A Valve Pit, 241-AW-A Diversion Box 200E WRPS
241-AW-B 241-AW-B, 241-AW-B Valve Pit, 241-AW-B Diversion Box 200E WRPS
241-AX-101 241-AX-101, 241-AX-TK-101 200E WRPS
241-AX-102 241-AX-102, 241-AX-TK-102 200E WRPS
241-AX-103 241-AX-103, 241-AX-TK-103 200E WRPS
241-AX-104 241-AX-104, 241-AX-TK-104 200E WRPS

241-AX-151
241-AX-151, 241-AX-151 Diversion Box, 241-AX-151 Diverter Station, IMUST, 
Inactive Miscellaneous Underground Storage Tank (See Subsites) 200E WRPS

241-AX-152CT 241-AX-152CT, 241-AX-152-CT Catch Tank 200E WRPS

241-AX-152DS
241-AX-152DS, 241-AX-152 Diverter Station, 241-AX-152-DS Diverter Station, 
Line V713 200E WRPS

241-AX-153 241-AX-153, 241-AX-153 Isolation Jumper Pit 200E CHPRC
241-AX-155 241-AX-155, 241-AX-155 Diversion Box, Line V713 200E WRPS
241-AX-501 241-AX-501, 241-AX-501 Valve Pit, 241-AX-501 Condensate Valve Pit 200E WRPS

241-AX-A
241-AX-A, 241-AX-A Diversion Box, 241-AX-A Structural Valve Pit, 241-AX-A 
Valve Pit 200E WRPS

241-AX-B
241-AX-B, 241-AX-B Diversion Box, 241-AX-B Structural Valve Pit, 241-AX-B 
Valve Pit 200E WRPS

241-AX-IX 241-AX-IX, 241-AX Ion Exchanger, IMUST 200E WRPS
241-AY-101 241-AY-101, 241-AY-TK-101 200E WRPS
241-AY-102 241-AY-102, 241-AY-TK-102 200E WRPS
241-AY-151 241-AY-151, 241-AY-151 Diversion Box, 241-AY-151 Pump Out Pit 200E WRPS

241-AY-152
241-AY-152, 241-AY-152 Diverter Station, 241-AY-152 Sluice Transfer Box, Line 
DR0074 200E WRPS

241-AY-501 241-AY-501, 241-AY-501 Condensate Valve Pit 200E CHPRC
241-AZ VP 241-AZ VP, 241-AZ Valve Pit 200E CHPRC
241-AZ-101 241-AZ-101, 241-AZ-TK-101 200E WRPS
241-AZ-102 241-AZ-102, 241-AZ-TK-102 200E WRPS
241-AZ-151CT 241-AZ-151CT, 241-AZ-151 Catch Tank 200E WRPS
241-AZ-151DS 241-AZ-151DS, 241-AZ-151-DS Diverter Station, 241-AZ-151 Diverter Station 200E WRPS
241-AZ-152 241-AZ-152, 241-AZ-152 Diversion Box, 241-AZ-152 Sluice Transfer Box 200E WRPS
241-AZ-154 241-AZ-154, 241-AZ-154 Catch Tank 200E CHPRC
241-AZ-155 241-AZ-155, 241-AZ-155 Contaminated Storage Pit 200E CHPRC
241-AZ-301 241-AZ-301, Condensate Receiver Tank 200E CHPRC
241-B-101 241-B-101, 241-B-TK-101 200E WRPS
241-B-102 241-B-102, 241-B-TK-102 200E WRPS
241-B-103 241-B-103, 241-B-TK-103 200E WRPS
241-B-104 241-B-104, 241-B-TK-104 200E WRPS
241-B-105 241-B-105, 241-B-TK-105 200E WRPS
241-B-106 241-B-106, 241-B-TK-106 200E WRPS
241-B-107 241-B-107, 241-B-TK-107 200E WRPS
241-B-108 241-B-108, 241-B-TK-108 200E WRPS
241-B-109 241-B-109, 241-B-TK-109 200E WRPS
241-B-110 241-B-110, 241-B-TK-110 200E WRPS
241-B-111 241-B-111, 241-B-TK-111 200E WRPS
241-B-112 241-B-112, 241-B-TK-112 200E WRPS
241-B-151 241-B-151, 241-B-151 Diversion Box 200E WRPS
241-B-152 241-B-152, 241-B-152 Diversion Box 200E WRPS
241-B-153 241-B-153, 241-B-153 Diversion Box 200E WRPS
241-B-154 241-B-154, 241-B-154 Diversion Box 200E WRPS
241-B-201 241-B-201, 241-B-TK-201 200E WRPS
241-B-202 241-B-202, 241-B-TK-202 200E WRPS
241-B-203 241-B-203, 241-B-TK-203 200E WRPS
241-B-204 241-B-204, 241-B-TK-204 200E WRPS
241-B-252 241-B-252, 241-B-252 Diversion Box 200E WRPS

241-B-301
241-B-301; 241-B-301-B Catch Tank; 241-B-301B; IMUST; Inactive Miscellaneous 
Underground Storage Tank; Lines V238 and V312 200E WRPS

241-B-302B
241-B-302B, 241-B-302-B Catch Tank, 241-B-302, IMUST, Inactive Miscellaneous 
Underground Storage Tank, Line V217 200E WRPS
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241-B-361
241-B-361, 241-B-361 Settling Tank, IMUST, Inactive Miscellaneous Underground 
Storage Tank 200E CHPRC

241-BR-152 241-BR-152, 241-BR-152 Diversion Box 200E WRPS
241-BX-101 241-BX-101, 241-BX-TK-101 200E WRPS
241-BX-102 241-BX-102, 241-BX-TK-102 200E WRPS
241-BX-103 241-BX-103, 241-BX-TK-103 200E WRPS
241-BX-104 241-BX-104, 241-BX-TK-104 200E WRPS
241-BX-105 241-BX-105, 241-BX-TK-105 200E WRPS
241-BX-106 241-BX-106, 241-BX-TK-106 200E WRPS
241-BX-107 241-BX-107, 241-BX-TK-107 200E WRPS
241-BX-108 241-BX-108, 241-BX-TK-108 200E WRPS
241-BX-109 241-BX-109, 241-BX-TK-109 200E WRPS
241-BX-110 241-BX-110, 241-BX-TK-110 200E WRPS
241-BX-111 241-BX-111, 241-BX-TK-111 200E WRPS
241-BX-112 241-BX-112, 241-BX-TK-112 200E WRPS
241-BX-153 241-BX-153, 241-BX-153 Diversion Box 200E WRPS
241-BX-154 241-BX-154, 241-BX-154 Diversion Box 200E WRPS
241-BX-155 241-BX-155, 241-BX-155 Diversion Box 200E WRPS

241-BX-302A
241-BX-302A; 241-BX-302-A Catch Tank; IMUST; Inactive Miscellaneous 
Underground Storage Tank; Drain Lines V357, 9053, 9253, and 9453 200E WRPS

241-BX-302B
241-BX-302B, 241-BX-302-B Catch Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank, Line V288 200E WRPS

241-BX-302C
241-BX-302C, 241-BX-302-C Catch Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank, Line V322 200E WRPS

241-BXR-151 241-BXR-151, 241-BXR-151 Diversion Box 200E WRPS
241-BXR-152 241-BXR-152, 241-BXR-152 Diversion Box 200E WRPS
241-BXR-153 241-BXR-153, 241-BXR-153 Diversion Box, Line 9453 200E WRPS
241-BY-101 241-BY-101, 241-BY-TK-101 200E WRPS
241-BY-102 241-BY-102, 241-BY-TK-102 200E WRPS
241-BY-103 241-BY-103, 241-BY-TK-103 200E WRPS
241-BY-104 241-BY-104, 241-BY-TK-104 200E WRPS
241-BY-105 241-BY-105, 241-BY-TK-105 200E WRPS
241-BY-106 241-BY-106, 241-BY-TK-106 200E WRPS
241-BY-107 241-BY-107, 241-BY-TK-107 200E WRPS
241-BY-108 241-BY-108, 241-BY-TK-108 200E WRPS
241-BY-109 241-BY-109, 241-BY-TK-109 200E WRPS
241-BY-110 241-BY-110, 241-BY-TK-110 200E WRPS
241-BY-111 241-BY-111, 241-BY-TK-111 200E WRPS
241-BY-112 241-BY-112, 241-BY-TK-112 200E WRPS
241-BY-ITS1 241-BY-ITS1, ITS-1, In-Tank Solidification System 200E WRPS
241-BYR-152 241-BYR-152, 241-BYR-152 Diversion Box 200E WRPS
241-BYR-153 241-BYR-153, 241-BYR-153 Diversion Box 200E WRPS
241-BYR-154 241-BYR-154, 241-BYR-154 Diversion Box 200E WRPS
241-C-101 241-C-101, 241-C-TK-101 200E WRPS
241-C-102 241-C-102, 241-C-TK-102 200E WRPS
241-C-103 241-C-103, 241-C-TK-103 200E WRPS
241-C-104 241-C-104, 241-C-TK-104 200E WRPS
241-C-105 241-C-105, 241-C-TK-105 200E WRPS
241-C-106 241-C-106, 241-C-TK-106 200E WRPS
241-C-107 241-C-107, 241-C-TK-107 200E WRPS
241-C-108 241-C-108, 241-C-TK-108 200E WRPS
241-C-109 241-C-109, 241-C-TK-109 200E WRPS
241-C-110 241-C-110, 241-C-TK-110 200E WRPS
241-C-111 241-C-111, 241-C-TK-111 200E WRPS
241-C-112 241-C-112, 241-C-TK-112 200E WRPS
241-C-151 241-C-151, 241-C-151 Diversion Box 200E WRPS
241-C-152 241-C-152, 241-C-152 Diversion Box 200E WRPS
241-C-153 241-C-153, 241-C-153 Diversion Box 200E WRPS
241-C-154 241-C-154, 241-C-154 Diversion Box 200E WRPS
241-C-201 241-C-201, 241-C-TK-201 200E WRPS
241-C-202 241-C-202, 241-C-TK-202 200E WRPS
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241-C-203 241-C-203, 241-C-TK-203 200E WRPS
241-C-204 241-C-204, 241-C-TK-204 200E WRPS
241-C-252 241-C-252, 241-C-252 Diversion Box 200E WRPS

241-C-301
241-C-301, 241-C-301-C Catch Tank, 241-C-301C, IMUST, Inactive Miscellaneous 
Underground Storage Tank, Lines V114 and V155 200E WRPS

241-C-801 241-C-801, 241-C-801 Cesium Loadout Facility 200E WRPS
241-CR-151 241-CR-151, 241-CR-151 Diversion Box 200E WRPS
241-CR-152 241-CR-152, 241-CR-152 Diversion Box, Line 8253 200E WRPS
241-CR-153 241-CR-153, 241-CR-153 Diversion Box, Line 8307 200E WRPS

241-CX-70
241-CX-70, 241-CX-TK-70 Tank, Strontium Hot Semi-Works, IMUST, Inactive 
Miscellaneous Underground Storage Tank 200E CHPRC

241-CX-71
241-CX-71, 241-CX-TK-71, 241-CX Neutralization Tank, Strontium Hot Semi-
Works, IMUST, Inactive Miscellaneous Underground Storage Tank 200E CHPRC

241-CX-72

241-CX-72, 241-CX-TK-72 Vault and Tank, 241-CX-72 Waste Self Concentrator, 
Strontium Hot Semi-Works, IMUST, Inactive Miscellaneous Underground Storage 
Tank 200E CHPRC

241-ER-151 241-ER-151, 241-ER-151 Diversion Box 200E CHPRC
241-ER-152 241-ER-152, 241-ER-152 Diversion Box, Line DR311 200E CHPRC
241-ER-153 241-ER-153, 241-ER-153 Diversion Box 200E CHPRC
241-ER-311 241-ER-311, 241-ER-311 Catch Tank, 241-ER-311A Replacement Tank 200E CHPRC

241-ER-311A
241-ER-311A, 241-ER-311A Catch Tank, Old 241-ER-311, Original 241-ER-311 
Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank 200E CHPRC

241-EW-151
241-EW-151, 241-EW-151 Vent Station Catch Tank, 241-EW-151 Vent Station, 
Vent Station, 200 Area East-West Vent Station 600 CHPRC

241-S-101 241-S-101, 241-S-TK-101 200W WRPS
241-S-102 241-S-102, 241-S-TK-102 200W WRPS
241-S-103 241-S-103, 241-S-TK-103 200W WRPS
241-S-104 241-S-104, 241-S-TK-104 200W WRPS
241-S-105 241-S-105, 241-S-TK-105 200W WRPS
241-S-106 241-S-106, 241-S-TK-106 200W WRPS
241-S-107 241-S-107, 241-S-TK-107 200W WRPS
241-S-108 241-S-108, 241-S-TK-108 200W WRPS
241-S-109 241-S-109, 241-S-TK-109 200W WRPS
241-S-110 241-S-110, 241-S-TK-110 200W WRPS
241-S-111 241-S-111, 241-S-TK-111 200W WRPS
241-S-112 241-S-112, 241-S-TK-112 200W WRPS
241-S-151 241-S-151, 241-S-151 Diversion Box 200W WRPS
241-S-152 241-S-152, 241-S-152 Diversion Box 200W WRPS

241-S-302A
241-S-302A; 241-S-302-A Catch Tank; IMUST; Inactive Miscellaneous 
Underground Storage Tank; Lines V542, V763, V764, and DR324 200W WRPS

241-S-302B
241-S-302B, 241-S-302-B Catch Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W WRPS

241-S-304 241-S-304, 241-S-304 Catch Tank 200W WRPS
241-S-A 241-S-A, 241-S-A Valve Pit, 241-S-A Diversion Box 200W WRPS
241-S-B 241-S-B, 241-S-B Valve Pit, 241-S-B Diversion Box 200W WRPS
241-S-C 241-S-C, 241-S-C Valve Pit, 241-S-C Diversion Box 200W WRPS
241-S-D 241-S-D, 241-S-D Valve Pit, 241-S-D Diversion Box 200W WRPS
241-SX-101 241-SX-101, 241-SX-TK-101 200W WRPS
241-SX-102 241-SX-102, 241-SX-TK-102 200W WRPS
241-SX-103 241-SX-103, 241-SX-TK-103 200W WRPS
241-SX-104 241-SX-104, 241-SX-TK-104 200W WRPS
241-SX-105 241-SX-105, 241-SX-TK-105 200W WRPS
241-SX-106 241-SX-106, 241-SX-TK-106 200W WRPS
241-SX-107 241-SX-107, 241-SX-TK-107 200W WRPS
241-SX-108 241-SX-108, 241-SX-TK-108 200W WRPS
241-SX-109 241-SX-109, 241-SX-TK-109 200W WRPS
241-SX-110 241-SX-110, 241-SX-TK-110 200W WRPS
241-SX-111 241-SX-111, 241-SX-TK-111 200W WRPS
241-SX-112 241-SX-112, 241-SX-TK-112 200W WRPS
241-SX-113 241-SX-113, 241-SX-TK-113 200W WRPS
241-SX-114 241-SX-114, 241-SX-TK-114 200W WRPS
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241-SX-115 241-SX-115, 241-SX-TK-115 200W WRPS
241-SX-151 241-SX-151, 241-SX-151 Diversion Box 200W WRPS
241-SX-152 241-SX-152, 241-SX-152 Diversion Box, 241-SX-152 Transfer Box 200W WRPS

241-SX-302
241-SX-302, 241-SX-302 Catch Tank, SX-304, IMUST, Inactive Miscellaneous 
Underground Storage Tank, Line V595 200W WRPS

241-SX-401
241-SX-401, 241-SX-401 Condenser Shielding Building, 241-SX-401 Waste 
Disposal Condenser House 200W WRPS

241-SX-402
241-SX-402, 241-SX-402 Condenser Shielding Building, 241-SX-402 Waste 
Disposal Condenser House 200W WRPS

241-SX-A 241-SX-A, 241-SX-A Diversion Box, 241-SX-A Valve Pit 200W WRPS
241-SX-B 241-SX-B, 241-SX-B Diversion Box, 241-SX-B Valve Pit 200W WRPS
241-SY-101 241-SY-101, 241-SY-TK-101 200W WRPS
241-SY-102 241-SY-102, 241-SY-TK-102 200W WRPS
241-SY-103 241-SY-103, 241-SY-TK-103 200W WRPS
241-SY-A 241-SY-A, 241-SY-A Diversion Box, 241-SY-A Valve Pit 200W WRPS
241-SY-B 241-SY-B, 241-SY-B Diversion Box, 241-SY-B Valve Pit 200W WRPS
241-T-101 241-T-101, 241-T-TK-101 200W WRPS
241-T-102 241-T-102, 241-T-TK-102 200W WRPS
241-T-103 241-T-103, 241-T-TK-103 200W WRPS
241-T-104 241-T-104, 241-T-TK-104 200W WRPS
241-T-105 241-T-105, 241-T-TK-105 200W WRPS
241-T-106 241-T-106, 241-T-TK-106 200W WRPS
241-T-107 241-T-107, 241-T-TK-107 200W WRPS
241-T-108 241-T-108, 241-T-TK-108 200W WRPS
241-T-109 241-T-109, 241-T-TK-109 200W WRPS
241-T-110 241-T-110, 241-T-TK-110 200W WRPS
241-T-111 241-T-111, 241-T-TK-111 200W WRPS
241-T-112 241-T-112, 241-T-TK-112 200W WRPS
241-T-151 241-T-151, 241-T-151 Diversion Box 200W WRPS
241-T-152 241-T-152, 241-T-152 Diversion Box 200W WRPS
241-T-153 241-T-153, 241-T-153 Diversion Box 200W WRPS
241-T-201 241-T-201, 241-T-TK-201 200W WRPS
241-T-202 241-T-202, 241-T-TK-202 200W WRPS
241-T-203 241-T-203, 241-T-TK-203 200W WRPS
241-T-204 241-T-204, 241-T-TK-204 200W WRPS
241-T-252 241-T-252, 241-T-252 Diversion Box 200W WRPS

241-T-301B
241-T-301B, 241-T-301 Catch Tank, 241-T-301-B, 241-T-0301, IMUST, Inactive 
Miscellaneous Underground Storage Tank, Lines V664 and V727 200W WRPS

241-T-302 241-T-302, 241-T-302 Catch Tank 200W WRPS

241-T-361
241-T-361, 241-T-361 Settling Tank, 361-T-TANK, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W CHPRC

241-TR-152 241-TR-152, 241-TR-152 Diversion Box, Line 6053 200W WRPS

241-TR-153 241-TR-153, 241-TR-153 Diversion Box, 241-TR-153 Booster Pump Pit, Line 6172 200W WRPS
241-TX-101 241-TX-101, 241-TX-TK-101 200W WRPS
241-TX-102 241-TX-102, 241-TX-TK-102 200W WRPS
241-TX-103 241-TX-103, 241-TX-TK-103 200W WRPS
241-TX-104 241-TX-104, 241-TX-TK-104 200W WRPS
241-TX-105 241-TX-105, 241-TX-TK-105 200W WRPS
241-TX-106 241-TX-106, 241-TX-TK-106 200W WRPS
241-TX-107 241-TX-107, 241-TX-TK-107 200W WRPS
241-TX-108 241-TX-108, 241-TX-TK-108 200W WRPS
241-TX-109 241-TX-109, 241-TX-TK-109 200W WRPS
241-TX-110 241-TX-110, 241-TX-TK-110 200W WRPS
241-TX-111 241-TX-111, 241-TX-TK-111 200W WRPS
241-TX-112 241-TX-112, 241-TX-TK-112 200W WRPS
241-TX-113 241-TX-113, 241-TX-TK-113 200W WRPS
241-TX-114 241-TX-114, 241-TX-TK-114 200W WRPS
241-TX-115 241-TX-115, 241-TX-TK-115 200W WRPS
241-TX-116 241-TX-116, 241-TX-TK-116 200W WRPS
241-TX-117 241-TX-117, 241-TX-TK-117 200W WRPS
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241-TX-118 241-TX-118, 241-TX-TK-118 200W WRPS
241-TX-152 241-TX-152, 241-TX-152 Diversion Box 200W WRPS
241-TX-153 241-TX-153, 241-TX-153 Diversion Box 200W WRPS
241-TX-154 241-TX-154, 241-TX-154 Diversion Box 200W WRPS
241-TX-155 241-TX-155, 241-TX-155 Diversion Box 200W WRPS

241-TX-302A
241-TX-302A, 241-TX-302-A Catch Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank, Lines V627 and V628 200W WRPS

241-TX-302B
241-TX-302B, 241-TX-302-B Catch Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank, Lines V414 and V415 200W WRPS

241-TX-302BR
241-TX-302BR, 241-TX-302BR Catch Tank, 241-TXR-302BR, IMUST, Inactive 
Miscellaneous Underground Storage Tank 200W WRPS

241-TX-302C 241-TX-302C, 241-TX-302-C Catch Tank, Lines V741 and V742 200W WRPS

241-TX-302XB
241-TX-302XB, 241-TX-302B Catch Tank, 241-TX-302-X, 241-TX-302-X (B), 
IMUST, Inactive Miscellaneous Underground Storage Tank 200W WRPS

241-TXR-151 241-TXR-151, 241-TXR-151 Diversion Box, Line 7765 200W WRPS
241-TXR-152 241-TXR-152, 241-TXR-152 Diversion Box, Line 7053 200W WRPS
241-TXR-153 241-TXR-153, 241-TXR-153 Diversion Box, Line 7253 200W WRPS
241-TY-101 241-TY-101, 241-TY-TK-101 200W WRPS
241-TY-102 241-TY-102, 241-TY-TK-102 200W WRPS
241-TY-103 241-TY-103, 241-TY-TK-103 200W WRPS
241-TY-104 241-TY-104, 241-TY-TK-104 200W WRPS
241-TY-105 241-TY-105, 241-TY-TK-105 200W WRPS
241-TY-106 241-TY-106, 241-TY-TK-106 200W WRPS
241-TY-153 241-TY-153, 241-TY-153 Diversion Box 200W WRPS

241-TY-302A
241-TY-302A, 241-TY-302-A Catch Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank, Line V651 200W WRPS

241-TY-302B
241-TY-302B, 241-TY-302-B Catch Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W WRPS

241-U-101 241-U-101, 241-U-TK-101 200W WRPS
241-U-102 241-U-102, 241-U-TK-102 200W WRPS
241-U-103 241-U-103, 241-U-TK-103 200W WRPS
241-U-104 241-U-104, 241-U-TK-104 200W WRPS
241-U-105 241-U-105, 241-U-TK-105 200W WRPS
241-U-106 241-U-106, 241-U-TK-106 200W WRPS
241-U-107 241-U-107, 241-U-TK-107 200W WRPS
241-U-108 241-U-108, 241-U-TK-108 200W WRPS
241-U-109 241-U-109, 241-U-TK-109 200W WRPS
241-U-110 241-U-110, 241-U-TK-110 200W WRPS
241-U-111 241-U-111, 241-U-TK-111 200W WRPS
241-U-112 241-U-112, 241-U-TK-112 200W WRPS
241-U-151 241-U-151, 241-U-151 Diversion Box 200W WRPS
241-U-152 241-U-152, 241-U-152 Diversion Box 200W WRPS
241-U-153 241-U-153, 241-U-153 Diversion Box 200W WRPS
241-U-201 241-U-201, 241-U-TK-201 200W WRPS
241-U-202 241-U-202, 241-U-TK-202 200W WRPS
241-U-203 241-U-203, 241-U-TK-203 200W WRPS
241-U-204 241-U-204, 241-U-TK-204 200W WRPS
241-U-252 241-U-252, 241-U-252 Diversion Box 200W WRPS
241-U-301 241-U-301, 241-U-301B, 231-U-301 Catch Tank,  V478 200W WRPS

241-U-361
241-U-361, 241-U-361 Settling Tank, 361-U-TANK, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W CHPRC

241-U-A 241-U-A, 241-U-A Diversion Box, 241-U-A Valve Pit 200W WRPS
241-U-B 241-U-B, 241-U-B Diversion Box, 241-U-B Valve Pit 200W WRPS
241-U-C 241-U-C, 241-U-C Diversion Box, 241-U-C Valve Pit 200W WRPS
241-U-D 241-U-D, 241-U-D Diversion Box, 241-U-D Valve Pit 200W WRPS
241-UR-151 241-UR-151, 241-UR-151 Diversion Box 200W WRPS
241-UR-152 241-UR-152, 241-UR-152 Diversion Box, Line 5053 200W WRPS
241-UR-153 241-UR-153, 241-UR-153 Diversion Box, Line 5253 200W WRPS
241-UR-154 241-UR-154, 241-UR-154 Diversion Box, Line 5453 200W WRPS
241-UX-154 241-UX-154, 241-UX-154 Diversion Box 200W WRPS
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241-UX-302A
241-UX-302A, 241-U-302 Catch Tank, 241-UX-302 Catch Tank, 241-UX-302, 
Lines V380 and V381 200W WRPS

241-WR VAULT

241-WR VAULT, 241-WR Vault (Tanks -001 Through -009), 241-WR-01 Thru 09, 
241-WR Diversion Station Vault, 241WR, 244-WR Vault, 296-U-6 Stack, IMUST, 
Inactive Miscellaneous Underground Storage Tank (See Subsites) 200W CHPRC

241-Z

241-Z, 241-Z Treatment and Storage Tanks, 241-Z Tank Farm, 241-Z Treatment 
and Storage System, 241-Z-D-4, 241-Z-D-5, 241-Z-D-7, 241-Z-D-8, 241-Z Sump, 
241-Z Tank Pit 200W CHPRC

241-Z-361
241-Z-361, 241-Z-361 Settling Tank, IMUST, Inactive Miscellaneous Underground 
Storage Tank 200W CHPRC

241-Z-8
241-Z-8, 241-Z-TK-8, Silica Slurry Tank, 216-Z-8, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W CHPRC

242-A 242-A, 242-A Evaporator 200E WRPS
242-B 242-B, 242-B Evaporator 200E CHPRC
242-B-151 242-B-151, 242-B Evaporator Building Diversion Box 200E CHPRC
242-S 242-S, 242-S Evaporator 200W WRPS
242-T 242-T, 242-T Evaporator Facility, 241-T Evaporator 200W CHPRC
242-T-135 242-T-135, IMUST, Inactive Miscellaneous Underground Storage Tank 200W CHPRC
242-T-151 242-T-151, 242-T-151 Diversion Box. Line V830 200W CHPRC

242-TA-R1
242-TA-R1, 242-TA, Receiver TK-Vault, 242-TA Receiver Tank Vault, Z Waste, 
Receiver Tank TK-R1, IMUST, Inactive Miscellaneous Underground Storage Tank 200W CHPRC

244-A CT
244-A CT, 244-A Catch Tank, 244-A RT, 244-A Receiver Tank, 244-A DCRT, 244-
A-TK/SMP 200E WRPS

244-A LS
244-A LS, 244-A Lift Station, 244-AR Lift Station, 244-AR LS, SN-232, SN-233, SN-
234 (See Subsites) 200E WRPS

244-AR VAULT 244-AR VAULT, 244-AR Vault 200E CHPRC

244-BX DCRT
244-BX DCRT, 244-BX Double-Contained Receiver Tank, 244-BX RT, 244-BX 
Receiver Tank, 244-BX-TK/SMP, 244-BX Receiver Vault 200E WRPS

244-BXR VAULT

244-BXR VAULT, 244-BXR Vault, 244-BXR Receiving Vault (Subsites 244-BXR-
001, 244-BXR-002, 244-BXR-003, 244-BXR-011), IMUST, Inactive Miscellaneous 
Underground Storage Tank, Lines 9765 and 7453 (See Subsites) 200E WRPS

244-CR VAULT 244-CR VAULT, 244-CR Vault, Line 8765 (See Subsites) 200E WRPS
244-CR-WS-1 244-CR-WS-1, 244-CR French Drain 200E WRPS

244-S DCRT
244-S DCRT, 244-S Double-Contained Receiver Tank, 244-S RT, 244-S Receiver 
Tank, 244-S Catch Station, 244-S-TK/SMP, Lines 5350 and 5351 200W WRPS

244-TX DCRT
244-TX DCRT, 244-TX Double-Contained Receiver Tank, 244-TX RT, 244-TX 
Receiver Tank, 244-TX Receiver Vessel, 244-TX-TK/SMP 200W WRPS

244-TXR VAULT
244-TXR VAULT, 244-TXR, 244-TXR Vault (Tanks TXR-001, -002, -003), IMUST, 
Inactive Miscellaneous Underground Storage Tank, 241-TXR-244 (See Subsites) 200W WRPS

244-U DCRT
244-U DCRT, 244-U Double-Contained Receiver Tank, 244-U RT, 244-U Receiver 
Tank, 244-U Receiving Vault, 244-U-TK/SUMP 200W WRPS

244-U-2904 244-U-2904, 244-U Flush Pit 200W CHPRC

244-UR VAULT
244-UR VAULT, 244-UR Vault, (Tanks -001 Through -004), IMUST, Inactive 
Miscellaneous Underground Storage Tank, Lines 5764 and 5765 (See Subsites) 200W WRPS

2607-E1 2607-E1, Septic Tank and Tile Field 200E CHPRC
2607-E10 2607-E10 200E MSA
2607-E11 2607-E11, 2607-E11 Septic Tank 200E CHPRC
2607-E12 2607-E12, 2607-E12 Septic System, See Subsites 200E MSA
2607-E13 2607-E13, Septic Holding Tank South of 277-A 200E MSA
2607-E14 2607-E14, A Farm Pipefitters Shop Septic, 242-AC Septic 200E MSA
2607-E1A 2607-E1A, 2607-E1A Septic System, L-272 Regional System, 2607-E1-A 200E MSA

2607-E3
2607-E3, 2607-E3 Septic Tank and Drainfield, 2607-E3 Septic System, TFS of 218-
E-4, Tile Field South of 218-E-4 200E CHPRC

2607-E4 2607-E4, 2607-E4 Septic Tank and Tile Field 200E CHPRC
2607-E5 2607-E5; 209-E Septic Tank, 209-E, 276-C, and 2718-E Septic Tank 200E CHPRC
2607-E6 2607-E6, 2607-E6 Septic Tank and Tile Field 200E CHPRC
2607-E7A 2607-E7A, 2607-E7 200E CHPRC
2607-E7B 2607-E7B, 2607-E7B Septic System, 2607-E7 200E CHPRC
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2607-E8 2607-E8, 2607-E8 Septic Tank and Tile Field 200E CHPRC
2607-E8A 2607-E8A, 2607-E8A Regional Septic System, 2607-E8-A 200E MSA
2607-E9 2607-E9, 242B/BL Septic Tank and Drain Field, 2607-E9 Septic System 200E CHPRC
2607-EA 2607-EA, 2607-EA Septic Tank and Drywell 200E CHPRC
2607-EB 2607-EB, 241-BY-254 (ITS #2) Sanitary Septic System 200E CHPRC
2607-EC 2607-EC 200E WRPS
2607-ED 2607-ED 200E WRPS
2607-EE 2607-EE, 2607-EE Septic System 200E CHPRC
2607-EG 2607-EG 200E WRPS
2607-EH 2607-EH, 2607-EH Septic System 200E CHPRC
2607-EJ 2607-EJ, 2607-EJ Septic System 200E CHPRC
2607-EK 2607-EK 200E CHPRC
2607-EL 2607-EL, 2607-EL Septic Tank/Pump Station 200E MSA
2607-EM 2607-EM 200E MSA
2607-EP 2607-EP, 2607-EP Septic System 200E MSA
2607-EQ 2607-EQ 200E MSA
2607-ER 2607-ER 200E CHPRC
2607-ES 2607-ES, Septic Tank and Dry Well North of 204-AR 200E MSA

2607-FSM
2607-FSM, 609 Building Septic Tank 2607-FSM, 100 Area Fire Station Septic 
Tank, 1607-FSM, 6607-FSM 600 MSA

2607-FSN 2607-FSN, 609A Building Septic Tank 2607-FSN, 6607-4, 6607-04 600 CHPRC
2607-GF 2607-GF, 2607-GF Septic System, 2607-GF Septic Tank and Drain Field 200E CHPRC
2607-N 2607-N, 2743-N Guard House Septic Tank and Tile Field 600 CHPRC
2607-P 2607-P, 2743-P Guard House Septic Tank and Tile Field 600 CHPRC
2607-R 2607-R, 2743-R Guard House Septic Tank and Tile Field 600 CHPRC
2607-W1 2607-W1 200W MSA
2607-W10 2607-W10, Septic Servicing 278-WA, MO-281 and MO-438 200W MSA
2607-W11 2607-W11, Septic Servicing MO-720 200W MSA
2607-W12 2607-W12, Septic Servicing MO-721 and MO-743 200W MSA
2607-W14 2607-W14, WRAP Facility Septic, 2336 Bldg. Septic 200W MSA
2607-W15 2607-W15, Septic System for 2740W and 2620W 200W MSA

2607-W16
2607-W16, 200 West Area Regional Wastewater System, Large Onsite Sewer 
System (LOSS) 200W MSA

2607-W2 2607-W2 200W CHPRC
2607-W3 2607-W3 200W CHPRC
2607-W4 2607-W4, T Plant Septic Tank and Drain Field 200W CHPRC
2607-W5 2607-W5, Septic Tank and Drain Field 200W MSA
2607-W6 2607-W6 200W MSA
2607-W7 2607-W7, Septic Tank 200W CHPRC
2607-W8 2607-W8 200W CHPRC
2607-W9 2607-W9, 2707-SX Septic Tank 200W CHPRC
2607-WA 2607-WA 200W MSA
2607-WB 2607-WB, 2607-WB Septic System 200W CHPRC
2607-WC 2607-WC, 2607-WC Septic System 200W MSA
2607-WL 2607-WL, 2607-WL Septic System 200W CHPRC
2607-WT 2607-WT, 241-T-601 Control Bldg. Tile Field 200W CHPRC
2607-WTX 2607-WTX 200W CHPRC
2607-WUT 2607-WUT 200W CHPRC
2607-WWA 2607-WWA, 2607-WWA Septic System 200W CHPRC
2607-WZ 2607-WZ 200W CHPRC
2607-Z 2607-Z 200W CHPRC
2607-Z1 2607-Z1, Septic Tank and Drainfield 200W CHPRC
2607-Z8 2607-Z8 200W CHPRC
2703-E HWSA 2703-E HWSA, 2703-E Hazardous Waste Storage Area 200E CHPRC
2704-C-WS-1 2704-C-WS-1, 2704-C French Drain, Gatehouse French Drain 200E CHPRC
2704-E HWSA 2704-E HWSA, 2704-E Hazardous Waste Storage Area 200E CHPRC

270-E-1
270-E-1, 270-E CNT, 270-E Condensate Neutralization Tank, 216-ER-1, IMUST, 
Inactive Miscellaneous Underground Storage Tank 200E CHPRC

270-W
270-W, 270-W Tank, 270-W Neutralization Tank, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W CHPRC

2711-S 2711-S, 2711-S Stack Monitoring Building 200W CHPRC
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2715-EA HWSA
2715-EA HWSA, 2715-EA Hazardous Waste Storage Area, 2715-EA Paint Spray 
Booth Annex 200E CHPRC

2718-E-WS-1 2718-E-WS-1, 2718 French Drains 200E CHPRC

2718-S
2718-S, 2718-S Sand Filter Monitor, 2718-S Sand Filter Sampler, 2718-S Filter 
Monitoring Building 200W CHPRC

271-U 271-U, 271-U Office Building, 271-U Building 200W CHPRC

2727-S
2727-S, 2727-S Nonradioactive Dangerous Waste Storage Facility, 2727-S 
NRDWS Facility 200W CHPRC

2727-WA 2727-WA, 2727-WA SRE Sodium Storage Building 200W WRPS
276-S 276-S, 276-S Solvent Handling Facility, 276-S Solvent Facility 200W CHPRC

276-S-141

276-S-141, 276-S-TK-141, 276-S-306A, 276-S-141 Solvent Storage Tank, Tank 
276-141, Hexone Storage Tank, 244-SX-15, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W CHPRC

276-S-142

276-S-142, 276-S-TK-142, 276-S-306B, 276-S-142 Solvent Storage Tank, Tank 
276-142, Hexone Storage Tank, 244-SX-15, IMUST, Inactive Miscellaneous 
Underground Storage Tank 200W CHPRC

276-U
276-U, 276-U Solvent Handling Facility, 276-U Solvent Facility, 276-U Solvent 
Recovery Facility 200W CHPRC

2904-S-160 2904-S-160, 2904-S-160 Control Structure, 2904-S-160 Weir 200W CHPRC
2904-S-170 2904-S-170, 2904-S-170 Weir Box, 2904-S-170 Control Structure 200W CHPRC
2904-S-171 2904-S-171, 2904-S-171 Weir Box, 2904-S-171 Control Structure, 216-S-171 200W CHPRC

2904-SA 2904-SA, 2904-SA Cooling Water Sampler Building, 2904-SA Sample Building 200W CHPRC

291-C 291-C, 291-C Filter/Fan House, 291-C Fan and Filter Building, 201-C Air Tunnel 200E CHPRC
291-C-1 291-C-1, 291-C-1 Stack, 291-C Stack Burial Trench 200E CHPRC

291-S
291-S, 291-S Fan Control Building, 291-S Fan House, 291-S Fan and Filter 
Building 200W CHPRC

291-S-1 291-S-1, 291-S-1 Stack, REDOX Process and Canyon Exhaust 200W CHPRC
291-U 291-U, 291-U Fan Control House 200W CHPRC
291-U-1 291-U-1, 291-U-1 Stack, 291-U Stack 200W CHPRC
292-S 292-S, 292-S Fan and Filter Building 200W CHPRC

293-S
293-S, 293-S Offgas Treatment Facility, 293-S Off Gas Treatment, 293-S Off-Gas 
Treatment and Recovery 200W CHPRC

296-A-13 296-A-13, 291-AR Filter Building Stack 200E WRPS
296-S-1 296-S-1, 296-S-1 Stack 200W CHPRC
296-S-12 296-S-12, 296-S-12 Stacks 200W CHPRC
296-S-13 296-S-13, 222-S Stack 200W WRPS
296-S-16 296-S-16, 219-S Stack 200W WRPS

296-S-2
296-S-2, REDOX North Sample Gallery, Hoods Ventilation and PR Cage, 296-S-2 
Stack 200W CHPRC

296-S-21 296-S-21, 222-S Stack 200W WRPS

296-S-4
296-S-4, REDOX Decontamination Room, Regulated Shop, Regulated Tool Room, 
Low-Level Decontamination Sink and Special Work Permit Lobby Vent 200W CHPRC

296-S-6 296-S-6, 296-S-6 Stack, REDOX Silo Ventilation 200W CHPRC

296-S-7
296-S-7, 296-S-7E, 296-S-7W, REDOX Product Building (233-S) Ventilation, Dual 
Stacks, 296-S-7 East and West Stacks 200W CHPRC

296-U-10 296-U-10, 296-U-10 Stack 200W CHPRC

299-E24-111
299-E24-111, Experimental Test Well Site, Miscellaneous Stream #803, Lysimeter 
Test Site 200E CHPRC

300 ASH PITS 300 ASH PITS, 300 Ash Pits, 300 Area Ash Pits 300 WCH
300 FBP 300 FBP, 300 Area Filter Backwash Pond (See Subsites) 300 WCH
300 IFBD 300 IFBD, 300 Area Interim Filter Backwash Disposal 300 WCH

300 PHWSA
300 PHWSA, 300 Area Powerhouse HWSA, 300 Area Powerhouse Hazardous 
Waste Storage Area 300 WCH

300 RFBP
300 RFBP, 300 Area Retired Filter Backwash Pond, Pond 5, East Bay of South 
Process Pond 300 WCH

300 RLWS 300 RLWS, 300 Area RLWS, 300 Area Radioactive Liquid Waste Sewer 300 WCH

300 RRLWS

300 RRLWS, 300 Area Retired RLWS, 300 Area Retired Radioactive Liquid Waste 
Sewer System, Crib Waste System, Contaminated Sewer, Intermediate Level 
Radioactive Liquid Waste System 300 WCH

300 SE 300 SE, 300 Area Solvent Evaporator, Solvent Evaporator, 300 ASE 300 WCH



Mission Support Contract
Contract No. DEAC06-09RL14728

Section J.14
Modification 164

J.14-37 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

300 SSS 300 SSS, 300 Area Sanitary Sewer System, 3607, 3707 300 WCH
300 VTS 300 VTS, 300 Area Vitrification Test Site, In-Situ Vitrification (ISV) Test Site 300 WCH

3000 JYHWSA
3000 JYHWSA, 3000 Area Jones Yard HWSA, 3000 Area Jones Yard Hazardous 
Waste Storage Area, Hazardous Waste Storage Area (Jones Yard) 3000 CHPRC

3000 UUOT 3000 UUOT, 3000 Area Underground Used Oil Tank, 3000-12 3000 CHPRC

3000/1208 HWSA
3000/1208 HWSA, 3000 Area 1208 HWSA, 3000 Area 1208 Building Hazardous 
Waste Storage Area, Hazardous Waste Storage Area (1208) 3000 CHPRC

3000/1226 HWSA
3000/1226 HWSA, 3000 Area 1226 HWSA, 3000 Area 1226 Building Hazardous 
Waste Storage Area, Hazardous Waste Storage Area (1226) 3000 CHPRC

3000/1234
3000/1234, 1234 Laydown Yard, 3000 Area 1234 Storage Yard, 1234 Building 
Storage Yard 3000 CHPRC

3000/1240 HWSA
3000/1240 HWSA, 3000 Area 1240 HWSA, 3000 Area 1240 Building Hazardous 
Waste Storage Area, Hazardous Waste Storage Area (1240) 3000 CHPRC

300-1 300-1, Old North Richland Automotive Maintenance Yard 300 WCH
300-10 300-10, Burial Trench West of Process Trenches 300 WCH
300-100 300-100, 325 Building Stormwater Runoff, Miscellaneous Stream #408 300 WCH

300-101
300-101, 326 Building Stormwater Runoff and Steam Condensate, Miscellaneous 
Stream #409 300 WCH

300-102 300-102, 328 Building Steam Condensate, Miscellaneous Stream #353 300 WCH
300-103 300-103, 329 Building Stormwater Runoff, Miscellaneous Stream #422 300 WCH
300-104 300-104, 329 Building Stormwater Runoff, Miscellaneous Stream #546 300 WCH

300-105 300-105, 331 Building Steam Condensate, Miscellaneous Stream #513, Pit U1 300 WCH
300-106 300-106, 331 Building Steam Condensate, Miscellaneous Stream #574 300 WCH

300-107
300-107, 331 Building Stormwater Runoff, Miscellaneous Stream #447, Injection 
Well #32 300 WCH

300-108
300-108, 331 Building Stormwater Runoff, Miscellaneous Stream #448, Injection 
Well #37 300 WCH

300-109 300-109, 333 Building Stormwater Runoff, Miscellaneous Stream #455 300 WCH

300-11 300-11, Pumphouse Underground Gasoline Tank, 382 Pumphouse UGT, 382-1 300 WCH
300-110 300-110, 333 Building Stormwater Runoff, Miscellaneous Stream #456 300 WCH
300-111 300-111, 337 Building Stormwater Runoff, Miscellaneous Stream #516 300 WCH

300-112
300-112, 340 P-3 Pump Pit, Retention Process Sewer Pump Pit #3 French Drain, 
Miscellaneous Stream #428 300 WCH

300-113
300-113, 340 Building Steam Condensate/ Water Heater Overflow, Miscellaneous 
Stream #341 300 WCH

300-114 300-114, 340A Building Steam Condensate, Miscellaneous Stream #427 300 WCH

300-115
300-115, 340B Building Backflow Preventer Emergency Drain, Miscellaneous 
Stream #426 300 WCH

300-116 300-116, 3506A Building Steam Condensate, Miscellaneous Stream #381 300 WCH
300-117 300-117, 3506A Building Steam Condensate, Miscellaneous Stream #382 300 WCH

300-118 300-118, 3621D Building Steam Condensate, Miscellaneous Stream #700, Pit U-7 300 WCH

300-119
300-119, 3621D HVAC Condensate, Miscellaneous Stream #401, 3621D 
Air/Condensate Blowdown Drain 300 WCH

300-12 300-12, 325 Laboratory Diesel Fuel Tank 300 WCH

300-120
300-120, 3621D Building Diesel Generator Cooling System Condensate, 
Miscellaneous Stream #402, 3621D Air Driven Starter Motor Discharge Drain 300 WCH

300-121
300-121, 3621D Building Stormwater Runoff, Miscellaneous Stream #403, 
Injection Well #26 300 WCH

300-122
300-122, 366 Building Fuel Oil Bunker Loading Station Steam Condensate, 
Miscellaneous Stream #344 300 WCH

300-123
300-123, 366 Building Fuel Oil Bunker Loading Station Steam Condensate French 
Drain, Miscellaneous Stream #342 300 WCH

300-124
300-124, 366 Building Fuel Oil Bunker Steam Condensate, Miscellaneous Stream 
#653 300 WCH

300-125 300-125, 3702 Building Steam Condensate, Miscellaneous Stream #346 300 WCH
300-126 300-126, 3703 Building Steam Condensate, Miscellaneous Stream #431 300 WCH
300-127 300-127, 3705 Building Stormwater Runoff, Miscellaneous Stream #410 300 WCH
300-128 300-128, 3705 Building Stormwater Runoff, Miscellaneous Stream #411 300 WCH



Mission Support Contract
Contract No. DEAC06-09RL14728

Section J.14
Modification 164

J.14-38 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

300-129 300-129, 3705 Building Stormwater Runoff, Miscellaneous Stream #412 300 WCH
300-13 300-13, 350 Building Release to Sanitary Sewer System 300 WCH
300-130 300-130, 3705 Building Stormwater Runoff, Miscellaneous Stream #413 300 WCH
300-131 300-131, 3706 Fire Sprinkler System Water, Miscellaneous Stream #515 300 WCH
300-132 300-132, 3706 Building Steam Condensate, Miscellaneous Stream #368 300 WCH

300-133
300-133, 3706 Building Steam Condensate, Miscellaneous Stream #367, Injection 
Well #27 300 WCH

300-134 300-134, 3706 Building Steam Condensate, Miscellaneous Stream #362 300 WCH
300-135 300-135, 3706 Building Steam Condensate, Miscellaneous Stream #365 300 WCH
300-136 300-136, 3706 Building Steam Condensate, Miscellaneous Stream #366 300 WCH
300-137 300-137, 3706 Building Steam Condensate, Miscellaneous Stream #440 300 WCH
300-138 300-138, 3706 Building Steam Condensate, Miscellaneous Stream #360 300 WCH
300-139 300-139, 3706 Building Steam Condensate, Miscellaneous Stream #357 300 WCH
300-14 300-14, 331 Building Animal Waste Tanks Pit 300 WCH
300-140 300-140, 3706 Building Steam Condensate, Miscellaneous Stream #356 300 WCH

300-141
300-141, 3706 Building Steam Condensate, Miscellaneous Stream #439, Injection 
Well #29 300 WCH

300-142
300-142, 3706 Building Steam Condensate, Miscellaneous Stream #369, Injection 
Well #30 300 WCH

300-143 300-143, 3706 Building Steam Condensate, Miscellaneous Stream #361 300 WCH
300-144 300-144, 3706 Building Steam Condensate, Miscellaneous Stream #358 300 WCH

300-145
300-145, 3706 Building Steam Condensate, Miscellaneous Stream #438, Injection 
Well #25 300 WCH

300-146 300-146, 3706 Building Stormwater Runoff, Miscellaneous Stream #364 300 WCH
300-147 300-147, 3706 Building Stormwater Runoff, Miscellaneous Stream #363 300 WCH

300-148
300-148, 3706 Building Stormwater Runoff, Miscellaneous Stream #359, Injection 
Well #22 300 WCH

300-149
300-149, 3706A Building Steam Condensate, Miscellaneous Stream #432, 
Injection Well #28 300 WCH

300-15 300-15, 300 Area Process Sewer System 300 WCH
300-150 300-150, 3706 Building Steam Condensate, Miscellaneous Stream #430 300 WCH
300-151 300-151, 3707B Building Steam Condensate, Miscellaneous Stream #327 300 WCH

300-152 300-152, 3707B Building Steam Condensate, Miscellaneous Stream #326, U57 300 WCH
300-153 300-153, 3707B Building Steam Condensate, Miscellaneous Stream #328 300 WCH
300-154 300-154, 3707B Building Steam Condensate, Miscellaneous Stream #325 300 WCH

300-155
300-155, 3707C Building Steam Condensate, Miscellaneous Stream #179, 
Injection Well #24 300 WCH

300-156
300-156, 3707C Building Steam Condensate, Miscellaneous Stream #178, 
Injection Well #23 300 WCH

300-157 300-157, 3707C Building Steam Condensate, Miscellaneous Stream #337 300 WCH

300-158
300-158, 3707C Building Steam Condensate, Miscellaneous Stream #336, F.D. 
#31 300 WCH

300-159 300-159, 3707C Building Steam Condensate, Miscellaneous Stream #335, F.D. #4 300 WCH

300-16
300-16, Solid Waste Near 314 Building, Contamination Found During Utility Pole 
Replacements 300 WCH

300-160
300-160, 3707D Building Steam Condensate, Miscellaneous Stream #443, 
Injection Well #10 300 WCH

300-161 300-161, 3707D Building Stormwater Runoff, Miscellaneous Stream #441 300 WCH
300-162 300-162, 3707D Building Stormwater Runoff, Miscellaneous Stream #442 300 WCH
300-163 300-163, 3708 Building Steam Condensate, Miscellaneous Stream #423 300 WCH

300-164 300-164, 3709 Building Steam Condensate, Miscellaneous Stream #338, F.D. #3 300 WCH
300-165 300-165, 3709A Building Condensate, Miscellaneous Stream #347 300 WCH
300-166 300-166, 3709A Building Steam Trap, Miscellaneous Stream #355 300 WCH
300-167 300-167, 3711 Building Steam Condensate, Miscellaneous Stream #343 300 WCH
300-168 300-168, 3711 Building Steam Condensate, Miscellaneous Stream #433 300 WCH
300-169 300-169, 3712 Building Steam Condensate, Miscellaneous Stream #351 300 WCH
300-17 300-17, 331 Building Trench, 331-D Ditch, Outfall A 300 WCH
300-170 300-170, 3712 Building Steam Condensate, Miscellaneous Stream #437 300 WCH
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300-171
300-171, 3713 Building Steam Condensate and Stormwater Runoff, Miscellaneous 
Stream #333, F.D. #7 300 WCH

300-172 300-172, 3713 Building Steam Condensate, Miscellaneous Stream #435 300 WCH
300-173 300-173, 3713 Building Steam Condensate, Miscellaneous Stream #512 300 WCH

300-174
300-174, 3713 Building Stormwater Runoff and Steam Condensate, Miscellaneous 
Stream #544 300 WCH

300-175 300-175, 3714 Building Steam Condensate, Miscellaneous Stream #434 300 WCH
300-176 300-176, 3715 Building Steam Condensate, Miscellaneous Stream #678 300 WCH
300-177 300-177, 3717 Building Steam Condensate, Miscellaneous Stream #330 300 WCH
300-178 300-178, 3717 Building Steam Condensate, Miscellaneous Stream #329 300 WCH
300-179 300-179, 3717 Building Steam Condensate, Miscellaneous Stream #324 300 WCH
300-18 300-18, SCA #4, Surface Contaminated Area #4 300 WCH
300-180 300-180, 3717 Building Stormwater Runoff, Miscellaneous Stream #545 300 WCH
300-181 300-181, 3717 Building Steam Condensate, Miscellaneous Stream #180 300 WCH
300-182 300-182, 3717B Building Steam Condensate, Miscellaneous Stream #323 300 WCH

300-183 300-183, 3718 Building Steam Condensate, Miscellaneous Stream #340, F.D. #40 300 WCH
300-184 300-184, 3718A Building Stormwater Runoff, Miscellaneous Stream #270 300 WCH

300-185
300-185, 3722 Building Steam Condensate, Miscellaneous Stream #436, Injection 
Well #6 300 WCH

300-186 300-186, 3730 Building Steam Condensate, Miscellaneous Stream #383 300 WCH
300-187 300-187, 3730 Building Steam Condensate, Miscellaneous Stream #421 300 WCH
300-188 300-188, 3730 Building Steam Condensate, Miscellaneous Stream #420 300 WCH
300-189 300-189, 3731 Building Steam Condensate, Miscellaneous Stream #269 300 WCH

300-19 300-19, 324 Sodium Removal Pilot Plant, 324 Building Sodium Removal Pilot Plant 300 WCH
300-190 300-190, 3731 Building Stormwater Runoff, Miscellaneous Stream #517 300 WCH
300-191 300-191, 3731 Building Stormwater Runoff, Miscellaneous Stream #518 300 WCH
300-192 300-192, 3732 Building Steam Condensate, Miscellaneous Stream #349 300 WCH

300-193
300-193, 3732 Building Steam Condensate, Miscellaneous Stream #419, Injection 
Well #15 300 WCH

300-194 300-194, 3734 Building Steam Condensate, Miscellaneous Stream #334, F.D. #8 300 WCH
300-195 300-195, 3734A Building Steam Condensate, Miscellaneous Stream #519 300 WCH
300-196 300-196, 3745 Building Steam Condensate, Miscellaneous Stream #399 300 WCH

300-197
300-197, 3745 Building Steam Condensate, Miscellaneous Stream #398, Injection 
Well #5 300 WCH

300-198
300-198, 3745 Building Steam Condensate, Miscellaneous Stream #397, Injection 
Well #1 300 WCH

300-199 300-199, 3745A Building Steam Condensate, Miscellaneous Stream #380 300 WCH
300-2 300-2, Contaminated Light Water Disposal 300 WCH
300-200 300-200, 3745B Building Steam Condensate, Miscellaneous Stream #379 300 WCH

300-201
300-201, 3762 Building Steam Condensate, Miscellaneous Stream #491, Injection 
Well #42 300 WCH

300-202 300-202, 3765 Building HVAC Condensate, Miscellaneous Stream #345 300 WCH

300-203
300-203, 377 Building Steam Condensate, Miscellaneous Stream #446, Injection 
Well #36 300 WCH

300-204
300-204, 3790 Building Stormwater Runoff, Miscellaneous Stream #378, F.D. #19, 
Injection Well #19 300 WCH

300-205
300-205, 3790 Building Stormwater Runoff, Miscellaneous Stream #377, F.D. #18, 
Injection Well #18 300 WCH

300-206 300-206, 3790 Building Stormwater Runoff, Miscellaneous Stream #373 300 WCH

300-207
300-207, 3790 Building Stormwater Runoff, Miscellaneous Stream #375, F.D. #16, 
Injection Well #16 300 WCH

300-208
300-208, 3790 Building Stormwater Runoff, Miscellaneous Stream #376, F.D. #17, 
Injection Well #17 300 WCH

300-209 300-209, 3790 Building Stormwater Runoff, Miscellaneous Stream #374 300 WCH
300-21 300-21, 333 Building Underground Limestone Tank 300 WCH
300-210 300-210, 3790 Building Stormwater Runoff, Miscellaneous Stream #514 300 WCH
300-211 300-211, 382 Building Steam Condensate, Miscellaneous Stream #429 300 WCH

300-212 300-212, MO010 Building Steam Condensate Sump, Miscellaneous Stream #400 300 WCH
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300-213
300-213, West High Tank (Water Tower) Overflow and Steam Condensate, 
Miscellaneous Stream #332 300 WCH

300-214 300-214, 300 Area Retention Process Sewer, 300 RPS 300 WCH
300-215 300-215, 300 Area South 300 WCH
300-217 300-217, 300 Area Laydown Yard 300 WCH
300-218 300-218, 314, 314A and 314B Buildings, Engineering Development Laboratory 300 WCH
300-219 300-219, 300 Area Waste Acid Transfer Line 300 WCH
300-22 300-22, 309 Building B-Cell Cleanout Leak 300 WCH
300-220 300-220, Gravel Pit #7, Pit 7 300 WCH
300-222 300-222, 384-W Brine Pit, 384-W Salt Dissolving Pit and Brine Pump Pit 300 WCH
300-223 300-223, 384 Powerhouse Fuel Oil Day Tanks #1 and #2 300 WCH
300-224 300-224, WATS and U-Bearing Piping Trench 300 WCH
300-225 300-225, 3790 Building Stormwater Runoff, Miscellaneous Stream #767 300 WCH
300-226 300-226, 3709A Building Miscellaneous Stream #768, Drip Station U39 300 WCH
300-227 300-227, 3709A Building Miscellaneous Stream #769, Drip Station U38 300 WCH

300-228
300-228, Miscellaneous Stream #770, Drip Station U28,Steam Trap 3G-U28, HPD-
TRP-026 300 WCH

300-23 300-23, PRTR Diesel Storage Tank, 309-1 UST 300 WCH

300-230 300-230, Steam Trap 3G-U44, HPD-TRP-29, U44, Miscellaneous Stream #771 300 WCH
300-231 300-231, Vitrification Test Site Transformer Pad, Substation C3-S15 300 WCH

300-235
300-235, 3713 Building Storm Water Runoff and Steam Condensate, 
Miscellaneous Stream #766 300 WCH

300-236 300-236, Steam Trap 3G-U45, HPD-TRP-020, U-45, Miscellaneous Stream #772 300 WCH
300-237 300-237, Steam Trap HPD-TRP-010, Miscellaneous Stream #773 300 WCH

300-238 300-238, Steam Trap 3G-U24, HPD-TRP-016, U-24, Miscellaneous Stream #774 300 WCH

300-239 300-239, Steam Trap 3G-U26, HPD-TRP-058, U26, Miscellaneous Stream #775 300 WCH
300-24 300-24, Soil Contamination at the 314 Metal Extrusion Building 300 WCH
300-240 300-240, 314 Building Stormwater Drain, Miscellaneous Stream #789 300 WCH
300-241 300-241, 320 Building Irrigation Line Effluent, Miscellaneous Stream #790 300 WCH
300-242 300-242, 325 Building Stormwater Runoff, Miscellaneous Stream #791 300 WCH
300-243 300-243, 318 Building Stormwater Runoff, Miscellaneous Stream #792 300 WCH
300-244 300-244, 318 Building Stormwater Runoff, Miscellaneous Stream #793 300 WCH
300-248 300-248, 340B Steam Condensate Sump Pit 300 WCH
300-249 300-249, 304 Building, Residual Rad Contamination 300 WCH
300-25 300-25, 324 Building 300 WCH
300-250 300-250, Valve Pit Southeast of 303A 300 WCH
300-251 300-251, Unplanned Release Outside the 303-K Building 300 WCH

300-253
300-253, 384-W Original Brine Pit, 384-W Original Salt Dissolving Pit and Brine 
Pump Pit 300 WCH

300-255 300-255, 309 Tank Farm Contaminated Soil 300 WCH
300-256 300-256, 306E Fabrication and Testing Laboratory Releases 300 WCH
300-257 300-257, 309 Process Sewer to River 300 WCH
300-258 300-258, Abandoned Pipe Trench Between 334 Tank Farm and 306E 300 WCH
300-259 300-259, Contamination Area Surrounding 618-1 Burial Ground 300 WCH

300-26
300-26, Powerhouse Fuel Oil Spill, 384 Powerhouse #6 Fuel Oil Spill, Delivery 
Truck Spillage on Roads 300 WCH

300-260 300-260, Contaminated Soil West of 313 Building 300 WCH
300-261 300-261, 315 Filter Plant Process Sewer to River 300 WCH
300-262 300-262, Contaminated Soil West of South Process Pond 300 WCH
300-263 300-263, 324 Building Diversion Tank 300 WCH
300-264 300-264, 327 Building, Postirradiation Testing Laboratory (PTL) 300 WCH
300-265 300-265, Pipe Trench Between 324 and 325 Buildings 300 WCH
300-266 300-266, Soil Under 3728 Building Drain Pipe 300 WCH
300-267 300-267, French Drain on Northeast Corner of 3728 Building 300 WCH

300-268
300-268, 3741 Building Foundation, Special Machine Shop, Box Storage Building 
Foundation 300 WCH

300-269 300-269, 331-A Virology Laboratory Foundation 300 WCH
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300-27 300-27, Soil Contamination at 329 Biophysics Laboratory 300 WCH
300-270 300-270, Unplanned Release at 313 Building 300 WCH
300-271 300-271, 324/327 Buildings 90 Day Storage Pad, HS-027 300 WCH
300-272 300-272, Underground Storage Tank Near the 377 Building 300 WCH
300-273 300-273, Fuel Oil Transfer Pipeline, 366 Bunker Pipeline 300 WCH
300-274 300-274, Surface Debris 300 WCH
300-275 300-275, Potential Landfill on River Edge 300 WCH

300-276
300-276, 3607 Sanitary System Miscellaneous Components, 300 Area Sanitary 
Sewer Disposal System, 3607 Sanitary Sewer System, 3707 300 WCH

300-277 300-277, 300 Area Queue Contamination 300 WCH

300-28
300-28, Contamination Found Along Ginko Street, Solid Waste Site Near 303-G 
Building 300 WCH

300-29 300-29, 305-B Berm, Source Location of UPR-600-11 Contaminated Soil 300 WCH
300-3 300-3, 300-FF-1 Aluminum Hydroxide 300 WCH
300-30 300-30, 3705 Photography Building 300 WCH

300-32
300-32, 333 Building, 333 N Fuels Manufacturing Building, New Fuel Cladding 
Facility 300 WCH

300-33 300-33, 306W Metal Fabrication Development Building Releases 300 WCH

300-34
300-34, 300 Area Process Sewer Leak (Found During Project L-070 Excavation at 
Manhole PS-87) 300 WCH

300-35 300-35, 3706A Fuel Storage Tank 300 WCH
300-36 300-36, 384 Powerhouse Oil Release to French Drain 300 WCH
300-37 300-37, PCB Leak to Soil Adjacent to 335A 300 WCH

300-39
300-39, 309 Building Ex-Vessel Irradiated Fuel Storage Basin, 309 Building 
Irradiated Fuel Storage Basin, 309 Fuel Storage Basin 300 WCH

300-4 300-4, DOE 351 Substation Soil Contamination 300 WCH
300-40 300-40, Corrosion of Vitrified Clay Process Sewer Pipe 300 WCH
300-41 300-41, 306E Neutralization Tank, Underground Lime Tank and Valve Pit 300 WCH
300-42 300-42, 306E Fabrication and Testing Laboratory 300 WCH
300-43 300-43, Unplanned Release Outside the 304 Building 300 WCH
300-44 300-44, R-32, UPR-300-FF-1, UN-300-FF-1 300 WCH

300-45
300-45; Surface Contamination Area, Location 3: Bird Droppings Area (Southwest 
Corner of the 316-5 Process Trenches Fence Line); SCA #1 300 WCH

300-46 300-46, Soil Contamination Surrounding 3706 Building 300 WCH
300-47 300-47, Residual Hazardous Substances Northwest of 3708 Building 300 WCH

300-48
300-48, Thorium Oxide and Fuel Fabrication Chemical Wastes Around 3732 
Building 300 WCH

300-49 300-49, Landfill 1a, UPR-300-FF-1, UN-300-FF-1 300 WCH
300-5 300-5, 300 Area Fire Station Fuel Tanks, 3709A Fire Station 300 WCH
300-50 300-50, Landfill 1b, UPR-300-FF-1, UN-300-FF-1 300 WCH
300-51 300-51, Landfill 1c, UPR-300-FF-1, UN-300-FF-1 300 WCH
300-52 300-52, 300 Area Sanitary Trenches 300 WCH
300-53 300-53, Unplanned Release East Side of 303-G 300 WCH

300-55
300-55, 309 Rupture Loop Holding Tank, Rupture Loop Hold-Up Tank, RLT-2, 307-
D 300 WCH

300-56 300-56, 306-E 90-Day Waste Accumulation Area 300 WCH
300-57 300-57, 335 Building 90-Day Waste Accumulation Area 300 WCH
300-58 300-58, 305B Steam Condensate Injection Well, Miscellaneous Stream #449 300 WCH
300-59 300-59, 305 Building Steam Condensate, Miscellaneous Stream #417 300 WCH
300-6 300-6, 366/366A Fuel Oil Bunkers 300 WCH

300-60 300-60, 303A Building Steam Condensate, Miscellaneous Stream #339, F.D. #26 300 WCH

300-61
300-61, 303B Building Steam Condensate, Miscellaneous Stream #444, Injection 
Well #12 300 WCH

300-62 300-62, 303C Building - Steam Condensate, Miscellaneous Stream #495 300 WCH
300-63 300-63, 305B Building Stormwater Runoff, Miscellaneous Stream #458 300 WCH
300-64 300-64, 303F Building Steam Condensate, Miscellaneous Stream #352 300 WCH

300-65
300-65, 303J Building - Steam Condensate Mud Leg (Part of 300 Main Supply), 
Miscellaneous Stream #266 300 WCH

300-66 300-66, 303J Building HVAC Condensate, Miscellaneous Stream #267 300 WCH
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300-67
300-67, Steam Condensate from 300 Area Main Steam Header, Miscellaneous 
Stream #414 300 WCH

300-68 300-68, 305 Building - Steam Condensate, Miscellaneous Stream #451, Pit U23 300 WCH
300-69 300-69, 305 Building Steam Condensate, Miscellaneous Stream #415 300 WCH

300-7
300-7, Undocumented Solid Waste Burial Ground Adjacent to 618-8, Possible 
Early Burial Ground Site 300 WCH

300-70 300-70, 305 Building Steam Condensate, Miscellaneous Stream #416 300 WCH
300-71 300-71, 306E Building - HVAC Condensate, Miscellaneous Stream #454 300 WCH
300-72 300-72, 308 Building Stormwater Runoff, Miscellaneous Stream #404 300 WCH
300-73 300-73, 308 Building Stormwater Runoff, Miscellaneous Stream #405 300 WCH
300-74 300-74, 308 Building Stormwater Runoff, Miscellaneous Stream #406 300 WCH

300-75
300-75, 309 Building Stormwater Runoff and Chiller Water, Miscellaneous Stream 
#445, Injection Well #20 300 WCH

300-76 300-76, 306W Building Steam Condensate, Miscellaneous Stream #418 300 WCH
300-77 300-77, 309 Building Stormwater Runoff, Miscellaneous Stream #450 300 WCH

300-78
300-78, 300 Area Main Header Steam Trap (Southwest Corner of 313 Building), 
Miscellaneous Stream #331 300 WCH

300-79 300-79, 313 Building Stormwater Runoff, Miscellaneous Stream #457 300 WCH

300-8
300-8, Aluminum Recycle Storage Area, North of Railroad and North of 618-8, 
Aluminum Shavings Area 300 WCH

300-80
300-80, 314 Building Stormwater Runoff and Steam Condensate, Miscellaneous 
Stream #268 300 WCH

300-81 300-81, 321 Building Steam Condensate, Miscellaneous Stream #370 300 WCH
300-82 300-82, 321 Building Steam Condensate, Miscellaneous Stream #371 300 WCH
300-83 300-83, 321 Building Steam Condensate, Miscellaneous Stream #372 300 WCH
300-84 300-84, 321 Building Vent Valve on Water Line, Miscellaneous Stream #348 300 WCH
300-85 300-85, 323 Building Steam Valve Pit, Miscellaneous Stream #453 300 WCH

300-86
300-86, 300 Area South Parking Lot Stormwater Runoff, Miscellaneous Stream 
#524 300 WCH

300-87 300-87, 309 Building Stormwater Runoff, Miscellaneous Stream #679 300 WCH
300-88 300-88, 320 Building Irrigation Line Effluent, Miscellaneous Stream #626 300 WCH
300-89 300-89, 320 Building Irrigation Line Effluent, Miscellaneous Stream #627 300 WCH

300-9
300-9, Possible Early Burial Ground Sites North of RR and North of 618-8, Solid 
Waste Burial Ground 300 WCH

300-90 300-90, 320 Building Irrigation Line Effluent, Miscellaneous Stream #628 300 WCH
300-91 300-91, 320 Building, Miscellaneous Stream #350 300 WCH
300-92 300-92, 321 Building Stormwater Runoff, Miscellaneous Stream #680 300 WCH
300-93 300-93, 324 Building Stormwater Runoff, Miscellaneous Stream #354 300 WCH

300-94 300-94, 324 Building Stormwater Runoff, Miscellaneous Stream #711, 300-234 300 WCH

300-95
300-95, 324/336 Buildings Stormwater Runoff and Steam Condensate, 
Miscellaneous Stream #425 300 WCH

300-96 300-96, 325 Building Steam Condensate, Miscellaneous Stream #707 300 WCH

300-97
300-97, 325 Building Stormwater Runoff and Fire System Testing Water, 
Miscellaneous Stream #706 300 WCH

300-98 300-98, 325 Building South Stairwell Drain, Miscellaneous Stream #264, 300-229 300 WCH

300-99
300-99, 325 Building Nitrogen Tank Blowdown Miscellaneous Stream #265, 
Injection Well #399-3 300 WCH

303-K CWS 303-K CWS, 303-K Contaminated Waste Storage 300 WCH
303-M SA 303-M SA, 303-M Storage Area, 303-M Building Storage Area 300 WCH
303-M UOF 303-M UOF, 303-M Uranium Oxide Facility 300 WCH
304 CF 304 CF, 304 Concretion Facility 300 WCH
304 SA 304 SA, 304 Storage Area, 304 Building Storage Area 300 WCH
305-B SF 305-B SF, 305-B Storage Facility 300 WCH
307 RB 307 RB, 307 Retention Basins 300 CHPRC
309-TW-1 309-TW-1, 309-TW Tank #1, 309 Holdup Tanks 300 WCH
309-TW-2 309-TW-2, 309-TW Tank #2, 309 Holdup Tanks 300 WCH
309-TW-3 309-TW-3, 309-TW Tank #3, 309 Holdup Tank 300 WCH

309-WS-1
309-WS-1, 309 Plutonium Recycle Test Reactor Ion Exchanger Vault, Reactor Ion 
Exchange Pit, PRTR Ion Exchange Vault 300 WCH



Mission Support Contract
Contract No. DEAC06-09RL14728

Section J.14
Modification 164

J.14-43 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

309-WS-2
309-WS-2, Rupture Loop Ion Exchange Pit, Ion Exchange Vault, Rupture Loop 
Annex Ion Exchange Loop Vault, RLAIX, PRTR Rupture Loop 300 WCH

309-WS-3 309-WS-3, 309 Brine Tank 300 WCH

311 MT1
311 MT1, 311 Methanol Tank 1, 311 Tank Farm Underground Methanol Tank #1, 
311-1 300 WCH

311 MT2
311 MT2, 311 Methanol Tank 2, 311 Tank Farm Underground Methanol Tank #2, 
311-2 300 WCH

311-TK-40 311-TK-40, 311 Neutralized Waste Tank 1 300 WCH
311-TK-50 311-TK-50, 311 Neutralized Waste Tank 2, 311 Neutralization Tank #2 300 WCH
313 CENTRIFUGE313 CENTRIFUGE, 313 Centrifuge, 300 Area WATS 300 WCH

313 CRO 313 CRO, 313 Copper Remelt Operations, 313 Building Copper Remelt Operations 300 WCH
313 ESSP 313 ESSP, 313 East Side Storage Pad, 313 Building East Site Storage Pad 300 WCH
313 FP 313 FP, 313 Filter Press, 300 Area Waste Acid Treatment System 300 WCH

313 MT 313 MT, 313 Methanol Tank, 313 Building Underground Methanol Storage Tank 300 WCH
313 URO 313 URO, 313 Uranium Recovery Operations, Uranium Recovery Operations 300 WCH

313-TK-2
313-TK-2, 313 Waste Acid Neutralization Tank, 300 Area Waste Acid Treatment 
System 300 WCH

315 RSDF 315 RSDF, 315 Retired Sanitary Drain Field 300 WCH
316-1 316-1, South (Old) Pond, 300 Area South Process Pond 300 WCH
316-2 316-2, North (New) Pond, 300 Area North Process Pond 300 WCH
316-3 316-3, 307 Disposal Trenches, Process Water Trenches 300 WCH
316-4 316-4, 321 Cribs, 300 North Cribs, 316-N-1, 616-4 600 WCH
316-5 316-5, 3904 Process Waste Trenches, 300 Area Process Trenches, 300 APT 300 WCH
323 TANK 1 323 Tank 1, 321 Building Underground Waste Tanks, 321 Tank Farm #3 300 WCH
323 TANK 2 323 Tank 2, 321 Building Underground Waste Tanks, 321 Tank Farm #3 300 WCH
323 TANK 3 323 Tank 3, 321 Building Underground Waste Tanks, 321 Tank Farm #3 300 WCH
323 TANK 4 323 Tank 4, 321 Building Underground Waste Tanks, 321 Tank Farm #3 300 WCH

325 WTF 325 WTF, 325 Waste Treatment Facility, 325 Hazardous Waste Treatment Units 300 WCH
331 LSLDF 331 LSLDF, 331 LSL Drain Field, 331 Life Sciences Laboratory Drainfield 300 WCH
331 LSLT1 331 LSLT1, 331 LSL Trench 1, 331 Life Sciences Laboratory Trench #1 300 WCH
331 LSLT2 331 LSLT2, 331 LSL Trench 2, 331 Life Sciences Laboratory Trench #2 300 WCH

331-C HWSA
331-C HWSA, 331-C Hazardous Waste Storage Area, 331-C Low Level 
Radioactive Storage Area 300 WCH

332 SF
332 SF, 332 Storage Facility, 332 Hazardous Waste Storage Area, 332 Interim 
Holding Facility, 332 Packaging Test Facility 300 WCH

333 ESHTSSA 333 ESHTSSA, 333 East Side Heat Treat Salt Storage Area 300 WCH

333 ESHWSA
333 ESHWSA, 333 East Side HWSA, 333 Building East Side Hazardous Waste 
Storage Area 300 WCH

333 LHWSA 333 LHWSA, 333 Laydown HWSA, 333 Laydown Hazardous Waste Storage Area 300 WCH

333 WSTF
333 WSTF, 333 West Side Tank Farm, 333 West Side Waste Oil Tank, 333 West 
Side Uranium Bearing Acid Tanks, 333 WSWOT 300 WCH

333-TK-11
333-TK-11, 333 West Side Storage Tank for Uranium Bearing Acid, 333 Chromium 
Treatment Tank 2 300 WCH

333-TK-7
333-TK-7, 333 West Side Storage Tank for Uranium Bearing Acid, 333 Chromium 
Treatment Tank 1 300 WCH

334 TFWAST 334 TFWAST, 334 Tank Farm Waste Acid Storage Tank, Tank 4 300 WCH
334-A-TK-B 334-A-TK-B, 334-A Waste Acid Storage Tank 1 300 WCH
334-A-TK-C 334-A-TK-C, 334-A Waste Acid Storage Tank 2 300 WCH
335 & 336 RSDF 335 & 336 RSDF, 335 & 336 Retired Sanitary Drain Field 300 WCH

340 CHWSA 340 CHWSA, 340 Complex HWSA, 340 Complex Hazardous Waste Storage Area 300 WCH
340 COMPLEX 340 COMPLEX, 340 Radioactive Liquid Waste Handling Facility, 340 Vault 300 WCH

350 HWSA
350 HWSA, 350 Building Hazardous Waste Storage Area, 350-D Hazardous 
Waste Staging Area 300 WCH

3712 USSA
3712 USSA, 3712 Uranium Scrap Storage Area, 3712 Building Uranium Scrap 
Storage Area, 3712 Fuels Warehouse 300 WCH

3713 PSHWSA 3713 PSHWSA, 3713 Paint Shop Hazardous Waste Satellite Area 300 WCH
3713 SSHWSA 3713 SSHWSA, 3713 Sign Shop Hazardous Waste Satellite Area 300 WCH
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3718-F BS 3718-F BS, 3718-F Burn Shed 300 WCH
3718-F SF 3718-F SF, 3718-F Storage Facility, 3718-F Alkali Metal Treatment Facility 300 WCH
3718-F TT1 3718-F TT1, 3718-F Treatment Tank 1 300 WCH
3718-F TT2 3718-F TT2, 3718-F Treatment Tank 2 300 WCH
3746-D SR 3746-D SR, 3746-D Silver Recovery, 3746-D Silver Recovery Process 300 WCH

400 FD10
400 FD10, 400 Area French Drain 10, 482A Building - T-58 Stormwater, 
Miscellaneous Stream #25, Injection Well #10 400 CHPRC

400 FD10A
400 FD10A, 400 Area French Drain 10A, 482A Building -T-87 Stormwater, 
Miscellaneous Stream #24, Injection Well #10A 400 CHPRC

400 FD1A
400 FD1A, 400 Area French Drain 1A, 4717 Reactor Service Building HVAC 
Condensate, Miscellaneous Stream #14, Injection Well #1A 400 CHPRC

400 FD1B
400 FD1B, 400 Area French Drain 1B, 4703 Building (FFTF Control Building) 
HVAC Condensate, Miscellaneous Stream #15, Injection Well #1B 400 CHPRC

400 FD2
400 FD2, 400 Area French Drain 2, 4621E Building HVAC Condensate and 
Stormwater, Miscellaneous Stream #16, Injection Well #02 400 CHPRC

400 FD3
400 FD3, 400 Area French Drain 3, 408A East Dump Heat Exchanger Stormwater, 
Miscellaneous Stream #17, Injection Well #03 400 CHPRC

400 FD4
400 FD4, 400 Area French Drain 4, 491E Heat Transport Building Stormwater and 
HVAC Condensate, Miscellaneous Stream #18 400 CHPRC

400 FD5
400 FD5, 400 Area French Drain 5, 408 South Building Stormwater and 
Condensate, Miscellaneous Stream #19, Injection Well #05 400 CHPRC

400 FD6
400 FD6, 400 Area French Drain 6, 408C West Dump Heat Exchanger Sump 
Stormwater, Miscellaneous Stream #20 400 CHPRC

400 FD7

400 FD7, 400 Area French Drain 7, 4621W Auxiliary Equipment Building HVAC 
Condensate and Stormwater, Miscellaneous Stream #21, 453C Switch Gear Pad 
Stormwater, Miscellaneous Stream #27, Injection Well #07 400 CHPRC

400 FD8
400 FD8, 400 Area French Drain 8, 4621W Auxiliary Equipment Building HVAC 
Condensate, Miscellaneous Stream #22, Injection Well #08 400 CHPRC

400 FD9
400 FD9, 400 Area French Drain 9, 481 Pumphouse Sanitary Water and Salt 
Water, Miscellaneous Stream #23, Injection Well #09 400 CHPRC

400 PPSS

400 PPSS, 400 Area Process Pond and Sewer System, 4904 Process Sewer 
System, 4904 Process Sewer Main, 4608 Percolation Pond, 4608B Control 
Structure and Process Sewer Sampling Site 400 CHPRC

400 RFD 400 RFD, 400 Area Retired French Drains 400 CHPRC
400 RSP 400 RSP, 400 Area Retired Sanitary Pond 400 CHPRC
400 RST 400 RST, 400 Area Retired Septic Tanks 400 CHPRC

400 SBT
400 SBT, 400 Area Sand Bottom Trench, 400 Area Retired Sand Bottom Trench, 
Cooling Tower Overflow Trench 400 CHPRC

400 SS 400 SS, 400 Area Sanitary Sewer, 4608 Sanitary Sewer, 4608 SS 400 CHPRC
400 STF 400 STF, 400 Area Sanitary Tile Field, 4608 Sanitary Tile Field, 4608 STF 400 CHPRC
400-1 400-1, 400-1 Dump Site 400 CHPRC

400-10
400-10, 400 FD11, 400 Area French Drain #11, 453B Switch Gear Pad 
Stormwater, Miscellaneous Stream #26, Injection Well #11 400 CHPRC

400-11 400-11, 4607 SSL, 4607 Sanitary Sewer Lagoon, 400 Area Wetlands 400 CHPRC

400-12
400-12, 4607 STF, 4607 Sanitary Tile Field, 4608A Sanitary Sewer Leaching Field, 
4608A Leaching Field 400 CHPRC

400-13 400-13, Waste Dumping Site (East of FFTF) 400 CHPRC
400-14 400-14, Burn Pit (East of FFTF) 400 CHPRC
400-15 400-15, Diesel Fuel Tank Fitting Leak 400 CHPRC
400-16 400-16, 4831 Flammable Storage Facility, 4831 FSF 400 CHPRC
400-17 400-17, Buried Construction Waste Area #1, Buried Construction Waste Area 400 CHPRC
400-18 400-18, Buried Construction Waste Area #2, Buried Construction Waste Area 400 CHPRC

400-19
400-19, Hazardous Waste Temporary Storage Facility, 400-30, 440 Building 90-
Day Waste Accumulation Area 400 CHPRC

400-2 400-2, Concrete Batch Plant 400 CHPRC
400-20 400-20, Altitude Valve Pit T-58, Miscellaneous Stream #31 400 CHPRC
400-21 400-21, Altitude Valve Pit T-87, Miscellaneous Stream #32 400 CHPRC
400-22 400-22, Altitude Valve Pit T-330 French Drain, Miscellaneous Stream #30 400 CHPRC

400-23
400-23, Well Pump P-14 French Drain, Miscellaneous Stream #34, 480-A Pump 
House French Drain 400 CHPRC

400-24 400-24, Well Pump P-15 French Drain, Miscellaneous Stream #35 400 CHPRC
400-25 400-25, Well Pump P-16 French Drain, Miscellaneous Stream #36 400 CHPRC
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400-26 400-26, 451-A Substation and B/N Plant French Drain 400 CHPRC
400-28 400-28, FFTF Dichlorodifluoromethane Releases 400 CHPRC
400-29 400-29, FFTF PCB Containing Transformers (See Subsites) 400 CHPRC

400-3
400-3, 400 DT, 400 Area Drainage Trench, 400 Area Storm Drain Outfall Trench, 
Miscellaneous Stream #732 400 CHPRC

400-31 400-31, Sodium Storage Facility, 402 Building 400 CHPRC
400-32 400-32, U.G. Drywell - North, Construction Dry Well 400 CHPRC
400-33 400-33, U.G. Drywell - South, Construction Dry Well 400 CHPRC
400-34 400-34, Northwest Surface Water Drainage Ditch, Miscellaneous Stream #733 400 CHPRC

400-35 400-35, Southwest Surface Water Drainage Ditch, Miscellaneous Stream #734 400 CHPRC

400-36
400-36, 4843 Building Temporary Transfer Station, Sanitary Waste Check Station, 
4843 Waste Inspection Facility 400 CHPRC

400-37 400-37, Fuel Oil Tank South of 4732-B 400 WCH
400-38 400-38, Fuel Oil Tank East of 4722-A Building Pad 400 WCH
400-39 400-39, 400 Area Bioremediation Pad, 400 Area Soil Cell 400 CHPRC
400-4 400-4, Suspected Burial Ground (East of FFTF) 400 CHPRC
400-5 400-5, Septic Tank or Cistern 400 CHPRC

400-6
400-6, Material Dumping Area (North of FFTF), Material Dumping Area and 
Building Foundation 400 CHPRC

400-7
400-7, 4607 SSST, 4607 Sanitary Sewer Septic Tank, 4607 SS, 4607 Sanitary 
Sewer 400 CHPRC

400-8 400-8, Construction Material Dumping Area (North of FFTF) 400 CHPRC

400-9 400-9, 400 RPSSTP, 400 Area Retired Portable Sanitary Sewer Treatment Plant 400 CHPRC

403 FD

403 FD, Discharge Point from the 403 Building, 403 French Drain, 400 Area 
French Drain Discharge from 403, 400 Area Drain Discharge from 403, 
Miscellaneous Stream #37 400 CHPRC

427 HWSA
427 HWSA, 427 Building Fuel Cycle Plant Hazardous Waste Storage Area, 427 
Building Fuels and Materials Exam. Facility HWSA 400 CHPRC

437 MASF
437 MASF, 400 Area Maintenance and Storage Facility, 437 Maintenance and 
Storage Facility (See Subsites) 400 CHPRC

4713-B FD 4713-B FD, 4713-B French Drain, Miscellaneous Stream #33 400 CHPRC
4713-B HWSA 4713-B HWSA, 4713-B Hazardous Waste Storage Area 400 CHPRC

4713-B LDFD 4713-B LDFD, 4713-B Loading Dock French Drain, Miscellaneous Stream #469 400 CHPRC

4721 FD
4721 FD, 4721 French Drain, 400 Area French Drain Discharge from 4721 
Building, Miscellaneous Stream #28 400 CHPRC

4722 PSHWSA
4722 PSHWSA, 4722 Paint Shop HWSA, 4722 Paint Shop Hazardous Waste 
Storage Area, 4722-C Hazardous Waste Storage Area 400 CHPRC

4722-B FD 4722-B FD, 4722-B French Drain 400 CHPRC

4722-C FD
4722-C FD, 4722-C French Drain, French Drain South of 4722-C, Miscellaneous 
Stream #29 400 CHPRC

4831 LHWSA
4831 LHWSA, 4831 Laydown HWSA, 4831 Laydown Hazardous Waste Storage 
Area, 4831 Flammable Storage Facility 400 CHPRC

4843
4843, 4843 Building, 4843 Alkali Metal Storage Facility, 4843 AMSF, 4843 FFTF 
Sodium Storage, 4843 Laydown Area Warehouse 400 CHPRC

600 BPHWSA
600 BPHWSA, 600 Area Batch Plant HWSA, Hazardous Waste Storage Area (607 
Batch Plant) 600 CHPRC

600 CL
600 CL, 600 Area Central Landfill, Central Landfill, Central Waste Landfill, CWL, 
Solid Waste Landfill, SWL, 671 Facility 600 CHPRC

600 ESHWSA

600 ESHWSA, 600 Area Exploratory Shaft HWSA, 600 Area Exploratory Shaft 
Hazardous Waste Storage Area, Hazardous Waste Storage Area (Exploratory 
Shaft) 600 CHPRC

600 ESST
600 ESST, 600 Area Exploratory Shaft Septic Tank, Septic Tank - Exploratory 
Shaft 600 CHPRC

600 NRDWL
600 NRDWL, 600 Area Nonradioactive Dangerous Waste Landfill, NRDW Landfill, 
Nonradioactive Dangerous Waste Landfill (Central Landfill), NRDWL 600 CHPRC

600 NSTFST
600 NSTFST, 600 Area Near Surface Test Facility Septic Tank, Septic Tank, Near 
Surface Test Facility 600 CHPRC

600 NSTFUT
600 NSTFUT, 600 Area Near Surface Test Facility Underground Tank, 
Underground Tank, Near Surface Test Facility 600 CHPRC
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600 OCL 600 OCL, 600 Area Original Central Landfill, Original CLF 600 CHPRC
600-1 600-1, Westinghouse Debris Pit 600 WCH
600-10 600-10, MIL - H-12C, Battery B Nike Missile Control Center 600 WCH

600-100
600-100, White Bluffs Landfill, White Bluffs City Landfill, WBL, White Bluffs City 
Dump, 600-119 600 WCH

600-101 600-101, RRCWP, Riverland Railroad Car Wash Pit 600 WCH
600-102 600-102, 600 AMBS, 600 Area Army Munitions Burial Site 600 WCH
600-104 600-104; USBR; USBR 2,4-D Burial Site; USBR-2.4-D 600 WCH
600-105 600-105, SDBDL, Sodium Dichromate Barrel Disposal Landfill 600 WCH

600-106 600-106, WBPAC, White Bluffs Pickling Acid Cribs, White Bluff Pickling Acid Cribs 600 WCH

600-107
600-107, 213-J&K Cribs, Gable Mountain Plutonium Storage Vault Cribs, 213-J & 
K Cribs 600 WCH

600-108
600-108, 213-K Vault, 213-J&K Storage Facility (SF), 218-E-16, 213-J & K 
Magazine Waste Storage Cavern 600 WCH

600-109 600-109, HTCL, Hanford Trailer Camp Landfill 600 WCH
600-11 600-11, MIL - H-81R 600 WCH
600-110 600-110, HTL, Hanford Townsite Landfill 600 WCH

600-111
600-111, P-11 Critical Mass Laboratory Complex  (Buildings, Crib, 2 septics and 
associated piping, 600 WCH

600-112
600-112, 6652-C SSLAST, 6652-C SSL Active Septic Tank, 6652-C Space 
Science Laboratory Active Septic Tank 600 CHPRC

600-113
600-113, 6652-C SSLIST, 6652-C SSL Inactive Septic Tank, 6652-C Space 
Science Laboratory Inactive Septic Tank, 6607-15 600 CHPRC

600-114
600-114, 6652-G ALEFSBST, 6652-G ALE Field Storage Building Septic Tank, 
6607-14B 600 CHPRC

600-115
600-115, 6652-I ALEHST, 6652-I ALE Headquarters Septic Tank, 6652-I Arid 
Lands Ecology (ALE) Headquarters Septic Tank, 6607-14 600 CHPRC

600-116 600-116, RMNMB, Rattlesnake Mountain Nike Missile Base 600 CHPRC

600-117
600-117, 300 Area Treated Effluent Disposal Facility (TEDF), 310 Building, 342 
Sump (See Subsites) 300 WCH

600-118
600-118, Hot Spot Northwest of Gable Mountain Pond, Contaminated Soil 
Northwest of Gable Mountain Pond 600 CHPRC

600-12 600-12, MIL - H-83C, Battery C Control Center 600 WCH
600-120 600-120, White Bluffs Spare Parts Burn Pit, Spare Parts Burn Pit 600 WCH
600-121 600-121, White Bluffs Coal Ash Piles, Coal Ash Piles 600 WCH
600-122 600-122, White Bluffs Large Fenced Depression 600 WCH
600-123 600-123, White Bluffs Farm Site, Farm Site 600 WCH

600-124
600-124, White Bluffs Burn Site and Paint Disposal Area, Burn Site and Paint 
Disposal Area 600 WCH

600-125 600-125, White Bluffs Waste Disposal Trench 1, Waste Disposal Trenches 600 WCH
600-126 600-126, White Bluffs Small Subsidence, Small Subsidence 600 WCH

600-127 600-127, White Bluffs Loading Docks and Fuel Storage Area, Fuel Storage Area 600 WCH

600-128 600-128, White Bluffs Oil and Oil Filter Dump Site, Oil and Oil Filter Dump Site 600 WCH

600-129
600-129, White Bluffs Pre-MED Community Dump Site 1, Pre-MED White Bluffs 
Community Dump Site (Oil Can Site) 600 WCH

600-13 600-13, MIL - H-83L, Battery "C" Launch Site, PSN 80 600 WCH

600-130 600-130, American Pipe Company Facilities, Stephensen's Cement Pipe Factory 600 WCH

600-131
600-131, White Bluffs Water Station and Special Fabrication Shops and 
Warehouse, Special Fabrication Shop and Warehouse 600 WCH

600-132
600-132, White Bluffs Construction Contractor Shop Landfill, Construction 
Contractor Shop Landfill 600 WCH

600-135
600-135, White Bluffs Spare Parts Machine Shop Landfill and Pit, Spare Parts 
Machine Shop Landfill, Horseshoe Pit 600 WCH

600-136 600-136, White Bluffs Insulation Warehouses, Insulation Warehouses 600 WCH
600-138 600-138, White Bluffs Fumigation Building, Fumigation Chamber Building 600 WCH

600-139
600-139, White Bluffs Automotive Repair Shop and Associated Waste Sites, 
Automotive Repair Shop 600 WCH

600-14 600-14, MIL - PSN 01 600 WCH
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600-140 600-140, Gunny Sacks South of H-70 Antiaircraft Site 600 WCH
600-141 600-141, Barrels South of H-70 Antiaircraft Site 600 WCH
600-142 600-142, Car Body at McGee Ranch Fish Farm 600 WCH
600-143 600-143, Car Body at Ford Well 600 WCH
600-144 600-144, Car Body Near Top of Umptanum Ridge 600 WCH
600-146 600-146, Steel Structure on Northwest Side of Gable Mountain 600 CHPRC
600-147 600-147, Wood Shack (Northwest of Gable Mountain) 600 CHPRC
600-148 600-148, ERDF, Environmental Restoration Disposal Facility 600 WCH

600-149
600-149, Small Arms Range, Rifle and Pistol Range, 661 Complex, 600-54 (See 
Subsites) 600 WCH

600-15 600-15, MIL - PSN 04 600 WCH

600-151
600-151, Dumping Areas 50 Yards and 200 Yards Downstream of River Mile 14, 
Military Installation NW of 100H Area 600 WCH

600-152 600-152, Military Septic Tanks 600 WCH
600-153 600-153, Dumping Area Between River Mile Markers 29 and 30 600 WCH
600-154 600-154, Remains of Windmill, RCRA General Inspection HIRIV-FY96 Item #6 600 WCH

600-155
600-155, Dumping Area Upstream of River Mile Marker 35 Identified During RCRA 
General Inspection #HIRIV-FY96 Item #7 600 WCH

600-156 600-156, Construction Debris Dump Site 600 CHPRC
600-157 600-157, White Bluffs Concrete Foundation Pads 600 WCH
600-158 600-158, White Bluffs Ground Storage Tank and Booster Pump Station 600 WCH
600-159 600-159, White Bluffs Bank Well 600 WCH
600-16 600-16, MIL - PSN 07/10, PSN 10, H-07-H, Base Camp 500 600 WCH
600-160 600-160, White Bluffs Irrigation Debris 600 WCH
600-161 600-161, White Bluffs Plumbing Debris 600 WCH
600-162 600-162, White Bluffs Pipe Debris and Bucket of Lead 600 WCH
600-163 600-163, White Bluffs Pipe Testing Shop 600 WCH
600-164 600-164, White Bluffs Earth Berm and Trench 600 WCH
600-165 600-165, White Bluffs Valve Box 600 WCH
600-166 600-166, White Bluffs Subsidences 600 WCH
600-167 600-167, White Bluffs Cistern 600 WCH
600-168 600-168, Buckholdt Ranch Toilet Pits, Herriford Ranch Toilet Pits 600 WCH
600-169 600-169, Hanford Construction Camp Trenches 600 WCH

600-17 600-17, MIL - PSN 12/14 Site and Military Dump, Tent Camp 505, PSN 12, H-14 600 WCH
600-170 600-170, White Bluffs Subsurface Concrete Structure 600 WCH
600-171 600-171, White Bluffs Townsite (See Subsites) 600 WCH
600-172 600-172, White Bluffs French Drain or Dry Well 600 WCH
600-173 600-173, White Bluffs Domestic Debris Dump and Building Foundations 600 WCH
600-174 600-174, White Bluffs French Drain 600 WCH
600-175 600-175, Original Priest Rapids Ice House Drain Field 600 WCH
600-176 600-176, White Bluffs Paint Disposal Area 600 WCH
600-177 600-177, White Bluffs Pipe Bender and Equipment Dumping Area 600 WCH
600-178 600-178, 213-J and 213-K Guard House Toilet Pit 600 WCH
600-179 600-179, Priest Rapids Ice House 600 WCH
600-18 600-18, MIL - PSN 72/82, PSN 72, H-82, Tent Camp 515 600 WCH
600-180 600-180, White Bluffs Suspect Automotive Repair Shop 600 WCH
600-181 600-181, White Bluffs Oil Dump 600 WCH
600-182 600-182, White Bluffs Asbestos Pipe Lagging and Excess Piping 600 WCH
600-183 600-183, White Bluffs Burn Pile and Debris 600 WCH
600-184 600-184, White Bluffs Townsite Septic System 600 WCH
600-185 600-185, Hanford Construction Camp Honey Dump Site 600 WCH

600-186 600-186, Hanford Construction Camp Septic Tanks and Sewage Treatment Plants 600 WCH
600-187 600-187, West Lake Honey Dump Station 600 CHPRC
600-188 600-188, White Bluffs Waste Disposal Trench 2 600 WCH
600-189 600-189, White Bluffs Warehouse Facility French Drains, 100-H-23 600 WCH
600-19 600-19, MIL - PSN 90, H-90, Base Camp 410 600 WCH
600-190 600-190, White Bluffs Warehouse Tar and/or Paint Disposal Area 600 WCH
600-191 600-191, White Bluffs Pre-MED Community Dump Site 2 600 WCH
600-192 600-192, Hanford Construction Camp Fumigation Chamber 600 WCH
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600-193 600-193, White Bluffs Gas Station 600 WCH

600-194
600-194, White Bluffs Main Pipe Fabrication Shop, Main Pipe Fabrication and 
Blacksmith Shop 600 WCH

600-195 600-195, White Bluffs Townsite Electrical Substation 600 WCH
600-196 600-196, White Bluffs Farm Dump Site and Partially Backfilled Pit 600 WCH

600-198
600-198, White Bluffs River Bank Concrete Structure, RCRA General Inspection 
LORIVFY96 Item #2 600 WCH

600-199 600-199, White Bluffs Ash Covered Concrete Pad 600 WCH
600-2 600-2, Army Landfill 600 CHPRC
600-20 600-20, Tank Cleaning Site, 615 Hot Mix Plant for Road Materials 600 WCH
600-200 600-200, Priest Rapids Ice House Septic Tank 600 WCH
600-201 600-201, White Bluffs Paint and Solid Waste Disposal Site 600 WCH
600-202 600-202, Hanford Townsite Four Burn and Burial Pits 600 WCH
600-203 600-203, White Bluffs French Drains 600 WCH
600-204 600-204, Hanford Townsite Burn and Burial Trench 600 WCH
600-205 600-205, Hanford Townsite Landfill 2 600 WCH
600-206 600-206, 101 Building Graphite Dump Site 600 WCH
600-207 600-207, Hanford Construction Camp Powerhouse Ash Pile 600 WCH
600-208 600-208, Hanford Construction Camp Boiler House Ponds 600 WCH
600-209 600-209, White Bluffs Excess Railroad Tie Materials 600 WCH
600-210 600-210, 300 Area TEDF Outfall 600 WCH
600-211 600-211, State Approved Land Disposal Site, SALDS, 616A, 616-A 600 CHPRC
600-212 600-212, Relocatable Latrine Facility Holding Tank System 600 MSA
600-213 600-213, Hanford Airport Underground Fuel Storage Tanks 600 WCH

600-214
600-214, 600 Area Purgewater Storage and Treatment Facility, MODU-Tanks, 600-
PSTF 600 CHPRC

600-215 600-215, 6265A 90-Day Waste Accumulation Area 600 CHPRC
600-216 600-216, 600-48, H-61-H Anti-Aircraft Artillery Site Building Foundations 600 CHPRC
600-217 600-217, H-61-H Anti-Aircraft Artillery Site Sewer System 600 CHPRC
600-218 600-218, H-61-H Anti-Aircraft Artillery Site Dumping Area 600 CHPRC
600-219 600-219, H-61-R Radar Site 600 CHPRC
600-22 600-22, UFO Landing Site 600 WCH
600-220 600-220, H-51 Anti-Aircraft Artillery Site Dumping Area 600 CHPRC
600-222 600-222, H-60 Gun Site 600 MSA
600-223 600-223, Military Camp South of 200W, H-50 Gun Site Pit 600 CHPRC
600-224 600-224 Military Camp South of 200W, H-50 Gun Site Septic System 600 CHPRC
600-226 600-226, Gun Site H-42 Dumping Area 600 CHPRC
600-227 600-227, H-40 Gun Site Building Foundations 600 CHPRC
600-228 600-228, H-40 Gun Site Dumping Area 600 CHPRC

600-229
600-229, RCRA General Inspection 200WFY97 Item #21 Historic Disposal Site, 
Dumping Area Near White Bluffs Ferry Landing (East Side) 600 WCH

600-23 600-23, Dumping Area Within Gravel Pit #11, Gravel Pit 11 600 WCH
600-230 600-230, RCRA General Inspection 200WFY97 Item #4 Historic Disposal Site 600 WCH
600-231 600-231, RCRA General Inspection 200WFY97 Item #5 Historic Disposal Site 600 WCH
600-232 600-232, 100B Electrical Laydown Area 600 WCH
600-233 600-233, Vertical Pipe Near 100B Electrical Laydown Area 600 WCH

600-234 600-234, RCRA General Inspection 200WFY97 Item #11 Historic Disposal Site 600 WCH
600-235 600-235, Buried Lead Sheathed Telephone Cables 600 MSA
600-236 600-236, Soilcell 607 Site, Petroleum Contaminated Soil, Bioremediation Site 600 CHPRC
600-237 600-237, Gable Pond (216-A-25) North and South Borrow Pits 600 CHPRC

600-239 600-239, Debris in Pit 16, Hanford Aggregate Pit Debris, 615 Hot Mix Plant Debris 600 CHPRC
600-24 600-24, West P-11, H-21 Anti-Aircraft Artillery Compound and Dump Site 600 WCH

600-240 600-240, Debris in Pit 17, Hanford Aggregate Pit Debris, 615 Hot Mix Plant Debris 600 WCH

600-243
600-243, Petroleum Contaminated Soil Bioremediation Pad, Bioremediation Pad 
Inside Gravel Pit #6, Pit 6, Oil Contaminated Soil 600 WCH

600-244 600-244, Gravel Pit #6, Pit 6, Gravel Pit 6 600 WCH
600-245 600-245, Gravel Pit #8, Pit 8 600 WCH
600-246 600-246, Gravel Pit #9, Inert/Demolition Waste Landfill, Pit 9 600 WCH



Mission Support Contract
Contract No. DEAC06-09RL14728

Section J.14
Modification 164

J.14-49 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

600-247 600-247, Gravel Pit #10, Inert Landfill, Pit 10 600 WCH
600-248 600-248. Gravel Pit #11, Pit 11 600 WCH
600-249 600-249, Debris Within Gravel Pit 6 600 WCH
600-25 600-25, Susie Junction 600 CHPRC
600-250 600-250, Metal Debris from RCRA General Inspection #LORIVFY97 Item #4 600 WCH
600-251 600-251, Steel Pipe from RCRA General Inspection #LORIVFY97 Item #6 600 WCH
600-252 600-252, Old Tank from RCRA General Inspection #LORIVFY97 Item #8 600 WCH
600-253 600-253, Gravel Pit #24, Pit 24 600 WCH
600-254 600-254, Abandoned 251-W Substation Mineral Oil Underground Pipelines 600 CHPRC
600-255 600-255, 300 Area Stormwater Percolation Pond 600 WCH
600-256 600-256, Atmospheric Dispersion Modeling Towers, Ethylene Glycol Release 600 CHPRC

600-257
600-257, 213-J Vault, 213-J&K Storage Facility, 213-J Magazine Waste Storage 
Cavern 600 WCH

600-258 600-258, RCRA General Inspection Summary Sheet HIRIVFY99, Item #1 600 WCH

600-259

600-259, Special Waste Form Lysimeter, Grout Waste Test Lysimeter, Inactive 
Lysimeter Site East End, Special Waste Form Lysimeter, Grout Waste Test 
Lysimeter (See Subsites) 600 WCH

600-26 600-26, Hanford Townsite Burn Pile 600 WCH
600-260 600-260, Roped Off Area Near Meteorological Tower 600 CHPRC
600-261 600-261, Standard Gauge Railroad Track, 601 Structures 600 CHPRC
600-262 600-262, West Lake Test Crib, Lysimeter Test Site 600 CHPRC
600-263 600-263, Pile of Cans and White Powder 600 WCH
600-264 600-264, Abandoned Oil Drum 600 MSA
600-265 600-265, Unidentified Pipes Near the 618-10 Burial Ground 600 WCH
600-266 600-266, Trash Dump West of Gate 117A 600 CHPRC
600-267 600-267, Weather Station 90 Day Storage Pad 600 CHPRC

600-268
600-268, 200 East Pipe Yard Drum Accumulation Area, Pipe Laydown Yard 
Accumulation Area 600 CHPRC

600-269-PL
600-269-PL, Cross Site Transfer Line Replacement, New Cross-Site Transfer Line, 
Lines SNL-3150 and 3160 600 WRPS

600-27

600-27; Well DC-6, Well 699-50-18C, 6-54-18A, A8855; 6-54-18B, A8856; 6-54-
18C, A8857; 6-54-18D, A58858; Water Supply Valve Pits, Foundations and 
Dumping Area 600 WCH

600-270 600-270, Horseshoe Landfill, Nike Missile Base 600 WCH
600-271 600-271, Nike Missile Base Landfill 600 WCH
600-272 600-272, Petroleum-Contaminated Borehole, Well 699-43-2 600 CHPRC
600-273 600-273, Pile of Red Material at Riverland 600 WCH
600-274 600-274; 2,4-D Can Site at McGee Ranch, Riverland 600 WCH
600-275 600-275, 218-W-14, Igloo Site, Army Ammo Site, Regulated Storage Area 600 MSA

600-276
600-276, Hanford Geotechnical Engineering and Development Facility, GEDF, 
Cold Test Facility, Little Egypt 600 CHPRC

600-278 600-278, Bioremediation Pad Within Gravel Pit 9, Oil Contaminated Soil 600 WCH
600-279 600-279, Vegetation Free Area Between White Bluffs and 100F 600 WCH
600-28 600-28, Rattlesnake Construction Dump 600 WCH
600-280 600-280, Hardened Tar Site 600 WCH
600-281 600-281, Scattered Debris South of Army Loop Road 600 CHPRC
600-282 600-282, Wood and Coal Debris Piles 600 CHPRC
600-283 600-283, Suspect Buried Equipment in Gravel Pit 11 600 CHPRC
600-285-PL 600-285-PL, Pipeline from 212-N to 216-N-1 Pond 600 CHPRC
600-286-PL 600-286-PL, Pipeline from 212-P to 216-N-4 Pond 600 CHPRC
600-287-PL 600-287-PL, Pipeline from 212-R to 216-N-6 Pond 600 CHPRC
600-29 600-29, 100-K Construction Lay-down Area, 100-K-41 600 WCH
600-3 600-3, Hanford Townsite Excess Material Storage Yard/Paint Pit 600 WCH
600-30 600-30, 100-DR Construction Lay-down Area 600 WCH
600-31 600-31, 100-F Area Bottle Disposal Site 600 WCH
600-32 600-32, N Area Landfill 600 WCH
600-33 600-33, 105-C Reactor Test Loop Burial Site 600 WCH

600-337
600-337, Rigging Services Facility Septic, 6290 Building Drain Field, 6607-1, 6607-
01 600 MSA

600-34 600-34, 100-B Baled Tumbleweed Disposal Site 600 WCH
600-341 600-341, Inter Areas Battery Remnant Area #1 (See Subsites) 600 MSA
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600-342 600-342, Inter Areas Contaminated Clothing Area near Susie Junction 600 MSA
600-343 600-343, Inter Areas Burn Site #1 600 MSA
600-344 600-344, Inter Areas Stain Site #1 600 MSA
600-35 600-35, Debris Area Between 100-N and 100-D Areas 600 WCH
600-36 600-36, Ethel Railroad Siding (Burn Pit) 600 CHPRC
600-37 600-37, Browns Wells, Johnson's Wells 600 CHPRC
600-38 600-38, Railroad Siding Susie, 600-25, Susie Junction 600 MSA

600-39
600-39, Military Camp South of 200W, H-50 Gun Site Building Foundations and 
Ammunition Storage 600 CHPRC

600-4 600-4, Howitzer Site 600 MSA
600-40 600-40, West of West Lake Dumping Area 600 CHPRC
600-41 600-41, H 70 Anti-Aircraft Artillery (AAA) Site 600 WCH
600-42 600-42, H 71 Anti-Aircraft Artillery (AAA) Site 600 WCH
600-43 600-43, McGee Fish Farm 600 WCH

600-44
600-44, Herbicide/Pesticide Empty Container Pile, Enyert Well Empty Pesticide 
Container Dump, 600-68 600 WCH

600-45 600-45, Transite and Metal Debris Pile 600 WCH
600-46 600-46, Cutup Oil Dump 600 WCH
600-47 600-47, Dumping Area North of 300-FF-1 600 WCH
600-49 600-49, H-42 Gun Site Building Foundations and Ammunition Storage 600 CHPRC
600-5 600-5, White Bluffs Waste Oil Dump, Asphalt Heliport 600 WCH
600-50 600-50, Hanford Construction Camp Coal Yard 600 WCH
600-51 600-51, Chemical Dump, Pile of White Powder 600 MSA
600-52 600-52, White Bluffs Surface Basin 600 WCH
600-53 600-53, H-51 Anti-Aircraft Artillery Site Building Foundations 600 CHPRC
600-55 600-55, Paved Area and Collapsed Structure 600 CHPRC
600-56 600-56, Pre-Hanford Farm Site, Undocumented Solid Waste Site 600 WCH

600-58 600-58, H.J. Ashe Substation Oil/Water Separator & Drywells, BPA SWMU #13 600 WCH

600-59
600-59, H.J. Ashe Substation Storage Area, BPA SWMU #12, Generator Storage 
Area Sump 600 WCH

600-6 600-6, MIL - H-12-L, Battery B Nike Missile Launch Site 600 WCH
600-60 600-60, H.J. Ashe Substation Switchyard Facility 600 WCH
600-61 600-61, White Bluffs Substation 600 CHPRC
600-62 600-62, Benton Switch Substation Releases 600 WCH

600-63
600-63, 300-N Lysimeter Area, Recharge Study Site, Buried Waste Test Facility, 
Vadose Zone Field Study - 300 North, VZFS300N 600 WCH

600-64
600-64, Underground Sanitary Sewer Line from 400 Area to WPPSS, Sanitary 
Waste Tie-Line from the 400 Area to WPPSS 600 WCH

600-65 600-65, 607 Batch Plant Drum Site 600 CHPRC
600-66 600-66, 607 Batch Plant Orphan Drums 600 CHPRC
600-67 600-67, Bruggemann's Fruit Storage Warehouse 600 MSA
600-69 600-69, Red Stained Soil (Rust) 600 CHPRC
600-7 600-7, Nike Asbestos Pipe Site, Concrete/Asbestos Pipe Site 600 WCH

600-70 600-70, Solid Waste Management Unit (SWMU) #2 - Miscellaneous Solid Waste 600 CHPRC
600-71 600-71, 607 Batch Plant Burn Pit 600 CHPRC
600-72 600-72, Wahluke Slope H-12-R Debris Site, H-12R 600 WCH
600-73 600-73, Wahluke Slope Igloo Sites 600 WCH

600-74 600-74, Wahluke Slope PSN 12/14 Military Construction Dump, Motor Pool Dump 600 WCH
600-75 600-75, Wahluke Slope PSN 80 Debris Site 600 WCH
600-76 600-76, Wahluke Slope Radar Site, Underground Rooms 600 WCH

600-77 600-77; Wahluke Slope Shrapnel Sites; Antiaircraft Gun Shrapnel Sites 1, 2, and 3 600 WCH
600-78 600-78, Power Pole 12-3 Cistern, 12-3 Cistern 600 WCH
600-79 600-79, Wahluke Slope Clay Pit Cistern 600 WCH

600-8
600-8, MIL - H-06C, Control Center for Battery A Nike Missile, Wahluke Slope Nike 
Missile Base, WSNMB, 600-103 (Part) 600 WCH

600-80 600-80, Wahluke Slope Cow Camp Cistern 600 WCH
600-81 600-81, Wahluke Slope Homestead Cistern 600 WCH
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600-82 600-82, Wahluke Slope Overlook Cistern 600 WCH
600-83 600-83, Wahluke Slope Stock Tank Cistern 600 WCH
600-84 600-84, Wahluke Slope Wagon Road Cistern 600 WCH
600-85 600-85, Wahluke Slope Stove Cistern 600 WCH
600-86 600-86, Wahluke Slope Wasteway Cistern 600 WCH
600-87 600-87, Wahluke Slope Dune Homestead 600 WCH
600-88 600-88, Wahluke Slope Lonetree Homestead 600 WCH
600-89 600-89, Wahluke Slope Asphalt Batch Plant 600 WCH

600-9
600-9, MIL - H-06L, Battery A Nike Missile Installation Launch Site, Wahluke Slope 
Nike Missile Base, WSNMB, 600-103 (Part) 600 WCH

600-90 600-90, Wahluke Slope Coyote Bait Can/Bait Station 600 WCH
600-91 600-91, Wahluke Slope Gravel Pit #47, Pit 47 600 WCH
600-92 600-92, Wahluke Slope Gravel Pit #56, Borrow Pit #56, Pit 56 600 WCH
600-93 600-93, Hanford Firing Range 600 WCH
600-94 600-94, Wahluke Schoolhouse 600 WCH
600-95 600-95, Wahluke Slope Bridge Disposal Area, Bridge Overlook Site 600 WCH
600-96 600-96, 618-10 Borrow Pit 600 WCH
600-97 600-97, 618-11 Borrow Pit 600 WCH

600-98
600-98, East White Bluffs City Landfills, East White Bluffs Dump and East White 
Bluffs Dump #2, East White Bluffs Landfill, EWBCL 600 WCH

600-99 600-99, JA Jones 2, J. A. Jones #2, JA JONES2 600 WCH

616
616, 616 Building Non-Radioactive Dangerous Waste Storage Facility, 616 
Nonradioactive Dangerous Waste Storage, 616 NRDWSF 600 CHPRC

616-WS-1 616-WS-1, 616 NRDWSF French Drain 600 CHPRC

618-1
618-1, Solid Waste Burial Ground No. 1, 318-1, 300 Area Burial Ground No. 1 
(See Subsites) 300 WCH

618-10 618-10, 300 North Solid Waste Burial Ground, 318-10 600 WCH
618-11 618-11, Y Burial Ground, 318-11, 300 Wye Burial Ground 600 WCH
618-12 618-12, North Process Pond Scraping Disposal Area 600 WCH

618-13 618-13, 618-13 Burial Ground, 318-13, 303 Building Contaminated Soil Burial Site 600 WCH
618-2 618-2, Solid Waste Burial Ground No. 2, 318-2 600 WCH

618-3
618-3, Solid Waste Burial Ground No. 3, 318-3, Burial Ground #3, Dry Waste 
Burial Ground No. 3 600 WCH

618-4 618-4, Burial Ground No. 4, 318-4 600 WCH
618-5 618-5, Burial Ground No. 5, Regulated Burning Ground, 318-5 600 WCH
618-6 618-6, Solid Waste Burial Ground #6 300 WCH
618-7 618-7, Solid Waste Burial Ground No. 7, Burial Ground #7, 318-7 600 WCH

618-8 618-8, Solid Waste Burial Ground No. 8, 318-8, Early Solid Waste Burial Ground 600 WCH
618-9 618-9, 300 West Burial Ground, 318-9, Dry Waste Burial Site No. 9 600 WCH
622-1 622-1, Construction and Demolition Debris 600 CHPRC

622-R ST
622-R ST, 622-R Septic Tank, 622-R Atmospheric Physics Laboratory Septic 
Tank, 6607-02, 6607-2 600 MSA

6241-A 6241-A, 6241-A Diversion Box 200W CHPRC
6241-V 6241-V, 6241-V Vent Station 200W CHPRC
628-1 628-1, White Bluffs Burn Pit 600 WCH
628-2 628-2, 100 Area Fire Station Burn Pit 600 CHPRC
628-3 628-3, 628-3 Burn Pit 600 WCH
628-4 628-4, Landfill 1D 600 WCH
6607-1 6607-1, H-40 Gun Site Septic Tank 600 CHPRC
6607-13 6607-13, Core Area Septic, Project FP-0003 Septic 600 MSA
6607-16 6607-16, Septic Tank, Project C-018H, ECN-C018H-040 600 MSA

6607-17
6607-17, 6291 Service Station Building Septic System, Conoco Service Station 
Septic System 600 MSA

6607-18 6607-18, 609-G and MO292 Septic System 600 MSA
6607-19 6607-19, Emergency Vehicle Operations Facility Mobile Office Septic 600 MSA
6607-2 6607-2, Gun Site H-42 Septic Tank 600 CHPRC
6607-3 6607-3, Anti-Aircraft Artillery Site H-51 Septic Tank 600 CHPRC

6607-4
6607-4, 6607-4 Septic System, 6607-04, 609A Building Septic Tank, Replacement 
for 2607-FSN 600 MSA
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6607-5 6607-5, 616 Building Septic System, 6607-05 600 MSA

6607-6 6607-6, 6701 Building Septic Tank and Tile Field, Wye Barricade Septic, 6607-06 600 MSA

6607-7 6607-7, Yakima Barricade Septic System and Permitted Holding Tank, 6607-07 600 MSA
6607-8 6607-8, 251-W Electrical Substation Septic System, 6607-08 600 MSA

6607-9
6607-9, Septic Tank 6607-9 Large On-Site Sewage System, Project W-011H, 6607-
09 600 MSA

700 WST
700 WST, 700 Area Waste Solvent Tank, 700 Area Underground Waste Solvent 
Tank, 703-1 700 CHPRC

700-1 700-1, 747 Building 90-Day Waste Accumulation Area 700 CHPRC
B PLANT FILTER B PLANT FILTER, B Plant Filter, 221-B-TK-34-2 Decant Filter, Filter F-34-4 200E CHPRC
BTTF BTTF, Biological Treatment Test Facilities 300 WCH

CTFN 2703-E CTFN 2703-E, 200-E Chemical Drain Field, Chemical Tile Field North of 2703-E 200E CHPRC
GTF GTF, Grout Treatment Facility 200E CHPRC
GTFL GTFL, Grout Treatment Facility Landfill, GTF Vaults, PSW Vault, 218-E-16 200E CHPRC

HRD
HRD, Horn Rapids Disposal, ITT Waste Disposal Landfill, Horn Rapid Landfill 
(HRL), Gravel Pit 4, Gravel Pit 5 600 CHPRC

HSVP
HSVP, Hot Semiworks Valve Pit, 201-C Diversion Box, Semiworks Valve Pit, 201-
C Valve Box 200E CHPRC

HWVP HWVP, Hanford Waste Vitrification Plant (Original Proposed Site) 200E CHPRC

JA JONES 1 JA JONES 1, JA Jones 1, JA Jones Dumping Pit #1, JA Jones Construction Pit #1 600 WCH
OCSA OCSA, Old Central Shop Area, Central Shop Area 600 CHPRC
PCTTF PCTTF, Physical and Chemical Treatment Test Facilities 300 WCH

RMWSF

RMWSF; Radioactive Mixed Waste Storage Facility; Hanford Central Waste 
Complex; 2401W, 2402W, 2402WB, 2402WC, 2402WD, 2402WE, 2402WF, 
2402WG, 2402WH, 2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 2403WB, 
2403WC, 2403WD, 2404WA, 2404WB, 2404WC 200W CHPRC

SHLWSTS SHLWSTS, Simulated High-Level Waste Slurry Treatment/Storage 3000 CHPRC
TFS OF 218-E-4 TFS OF 218-E-4, Tile Field South of 218-E-4, 2607-E3 Tile Field 200E CHPRC
TRUSAF TRUSAF, 224-T TRUSAF, Transuranic Assay Facility 200W CHPRC
TTTF TTTF, Thermal Treatment Test Facilities 300 WCH
UPR-100-D-1 UPR-100-D-1, Oil Soaked Soil 100D WCH
UPR-100-D-2 UPR-100-D-2, Effluent Line Leak #1 100D WCH
UPR-100-D-3 UPR-100-D-3, Effluent Line Leak #3 100D WCH
UPR-100-D-4 UPR-100-D-4, Unplanned Release: 107-D Basin Leaks 100D WCH
UPR-100-D-5 UPR-100-D-5, Effluent Line Leak #4 100D WCH

UPR-100-F-1
UPR-100-F-1, 141 Building Sewer Line Spill, UN-100-F-1, 141-C to 141-M Sewer 
Line Leak 100F WCH

UPR-100-F-2 UPR-100-F-2, Basin Leak Ditch, 107-F Basin Leak Ditch, 100-F-3 100F WCH
UPR-100-F-3 UPR-100-F-3, Mercury Spill 100F WCH
UPR-100-K-1 UPR-100-K-1, 105-KE Fuel Storage Basin Leak, UN-100-K-1, UN-116-KE-2 100K CHPRC

UPR-100-N-1
UPR-100-N-1, 100-N 1304-N Dump Tank, UN-100-N-1, Emergency Dump Tank 
Inlet Valve Box Leak 100N WCH

UPR-100-N-10
UPR-100-N-10, 100-N Area 105-N Check Valve, UN-100-N-10, Lift Station Gravity 
Drain Line Leak 100N WCH

UPR-100-N-11
UPR-100-N-11, Five Hundred Pound Valve Bonnet Contamination in Uncontrolled 
Area, 100-N Area Valve Bonnet, UN-100-N-11 100N WCH

UPR-100-N-12 UPR-100-N-12, Spacer Transport Line Leak, UN-100-N-12 100N WCH

UPR-100-N-13 UPR-100-N-13, 1314-N Loading Station, 1314-N Drywell Overflow, UN-100-N-13 100N WCH
UPR-100-N-14 UPR-100-N-14, 119-N Drain System Leak, UN-100-N-14 100N WCH

UPR-100-N-15
UPR-100-N-15, 108-N Neutralization Sump Spill, UN-116-N-15, UN-100-N-15, Acid 
Spill at 108-N 100N WCH

UPR-100-N-17 UPR-100-N-17, 166-N Diesel Oil Supply Line Leak, UN-100-N-17 100N WCH

UPR-100-N-18
UPR-100-N-18, 166-N Four-Inch Diesel Oil Supply Line to 184-N Leak, UN-100-N-
18 100N WCH

UPR-100-N-19 UPR-100-N-19, 184-N Day Tank Fuel Oil Spill, UN-116-N-19, UN-100-N-19 100N WCH
UPR-100-N-2 UPR-100-N-2, 100-N FLV-858 Valve Leak, UN-100-N-2 100N WCH
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UPR-100-N-20
UPR-100-N-20, 166-N Two-Inch Diesel Oil Return Line Leak, UN-116-N-20, UN-
100-N-20 100N WCH

UPR-100-N-21 UPR-100-N-21, 184-N Diesel Oil Day Tank Overflow, UN-116-N-21, UN-100-N-21 100N WCH

UPR-100-N-22
UPR-100-N-22, 184-N Diesel Oil Supply Line Leak No. 1, UN-100-N-22, UN-116-N-
22 100N WCH

UPR-100-N-23
UPR-100-N-23, 184-N Diesel Oil Supply Line Leak No. 2, UN-100-N-23, UN-116-N-
23 100N WCH

UPR-100-N-24 UPR-100-N-24, 166-N Fuel Oil Supply Line Leak, UN-116-N-24, UN-100-N-24 100N WCH
UPR-100-N-25 UPR-100-N-25, Uncontrolled Venting of 1310-N Tank, UN-100-N-25 100N WCH

UPR-100-N-26 UPR-100-N-26, Backflow of Radioactive Waste in 1314-N Facility, UN-100-N-26 100N WCH

UPR-100-N-29
UPR-100-N-29, 1304-N Dump Tank, Emergency Dump Tank Bypass Line Leak, 
UN-100-N-29 100N WCH

UPR-100-N-3
UPR-100-N-3, Dummy Fuel Transfer Line, UN-100-N-3, Spacer Disposal System 
Transport Line Leak, UN-116-N-3 100N WCH

UPR-100-N-30
UPR-100-N-30, 1304-N Dump Tank, Emergency Dump Tank Overflow, UN-100-N-
30 100N WCH

UPR-100-N-31
UPR-100-N-31, Radioactive Effluent Water Spill Near 116-N-1 (1301-N), UN-100-
N-31 100N WCH

UPR-100-N-32
UPR-100-N-32, 1304-N Dump Tank, Emergency Dump Tank Bypass Line Leak, 
UN-100-N-32 100N WCH

UPR-100-N-33 UPR-100-N-33, 108-N Acid Transfer Spill, UN-116-N-33, UN-100-N-33 100N WCH
UPR-100-N-34 UPR-100-N-34, 108-N Tank Transfer, Sulfuric Acid Line Break, UN-100-N-34 100N WCH

UPR-100-N-35
UPR-100-N-35, 100-N Fuel Basin Drainage System Leak, UN-116-N-35, 105-N 
Fuel Storage Basin Drainage System Leak, UN-100-N-35 100N WCH

UPR-100-N-36 UPR-100-N-36, 184N Annex, 184N, Diesel Generator Area 100N WCH
UPR-100-N-37 UPR-100-N-37, HGP Transformer Yard Oil Stained Gravel, SWMU #1 100N ENW WCH

UPR-100-N-38
UPR-100-N-38, 116-N-2 Facility Liquid Unplanned Release, 100-N Spring 1983 
Caustic, Truck Spill 116-N-2 100N WCH

UPR-100-N-39 UPR-100-N-39, Corridor 22 Suspect Liquid Unplanned Release (Cleaned Up) 100N WCH
UPR-100-N-4 UPR-100-N-4, 1322-A Sump Overflow, UN-100-N-4 100N WCH

UPR-100-N-40
UPR-100-N-40, Regeneration Waste Transport System Liquid UPR 1 (06/14/86, 
Cleaned Up), 6/14/86 163-N Cation/Anion Regeneration Waste Spill, UN-116-N-27 100N WCH

UPR-100-N-41
UPR-100-N-41, Regeneration Waste Transport System Liquid UPR 2, 163-N 
Regeneration, Waste Spill 100N WCH

UPR-100-N-42
UPR-100-N-42, 184-N Day Tank Area Liquid Unplanned Release, 10/9/87 184-N, 
Day Tank Diesel Oil Spill 100N WCH

UPR-100-N-43
UPR-100-N-43, 166-N / 184-N Pipelines Liquid Unplanned Release 2 (4/26/89, 
Cleaned Up) 100N WCH

UPR-100-N-5
UPR-100-N-5, 1310-N Chemical Waste Storage Tank Leak, UN-100-N-5, 116-N-2 
Radioactive Chemical Waste Treatment Storage Facility 100N WCH

UPR-100-N-6
UPR-100-N-6, 1 1/2 Inch Chemical Decontam. Waste Drain Line Leaks, UN-100-N-
6, UN-116-N-6, Chemical Decontamination Waste Drain Line Leak 100N WCH

UPR-100-N-7
UPR-100-N-7, Ten-Inch Radioactive Drain Return Line Leak, UN-116-N-7, UN-100-
N-7 100N WCH

UPR-100-N-8 UPR-100-N-8, 1322-A Sump Overflow, UN-100-N-8 100N WCH
UPR-100-N-9 UPR-100-N-9, 119-N Cooling Water Drain Line Leak, UN-100-N-9 100N WCH
UPR-1100-5 UPR-1100-5, UN-1100-5, 1171 Parking Lot 1100 CHPRC
UPR-1100-6 UPR-1100-6, Discolored Soil Site, UN-1100-6 1100 CHPRC
UPR-200-E-1 UPR-200-E-1, Waste Line Failure on South Side of 221-B 200E CHPRC
UPR-200-E-10 UPR-200-E-10, Contaminated Purex Railroad Spur, UN-200-E-10 200E CHPRC

UPR-200-E-100
UPR-200-E-100, Radioactive Contamination Near 244-A Lift Station, UN-216-E-
100, UN-216-E-29, UN-200-E-100 200E CHPRC

UPR-200-E-101
UPR-200-E-101, UN-216-E-30, UN-216-E-101, UN-200-E-101, Radioactive Spill 
Near 242-B Evaporator 200E CHPRC

UPR-200-E-103 UPR-200-E-103, UN-200-E-103, BCS Line Leak South of R-17 at 221-B 200E CHPRC
UPR-200-E-105 UPR-200-E-105, UN-200-E-105, Liquid Release in the 241-BY Tank Farm 200E WRPS
UPR-200-E-106 UPR-200-E-106, Contamination at a Burning Ground, UN-200-E-106 200E CHPRC
UPR-200-E-107 UPR-200-E-107, UN-200-E-107, Contamination Spread in 241-C Tank Farm 200E WRPS
UPR-200-E-108 UPR-200-E-108, 241-B-102 Tank Release, UN-200-E-108 200E WRPS
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UPR-200-E-109 UPR-200-E-109, Release from 241-B-104, UN-200-E-109 200E WRPS
UPR-200-E-11 UPR-200-E-11, Railroad Track Contamination Spread, UN-200-E-11 200E CHPRC
UPR-200-E-110 UPR-200-E-110, 241-BY Valve Pit Release, UN-200-E-110 200E WRPS

UPR-200-E-112
UPR-200-E-112, UN-200-E-112, Contaminated Railroad Track from B-Plant to the 
Burial Ground 200E CHPRC

UPR-200-E-114 UPR-200-E-114, 202-A Valve Pit, UN-200-E-114 200E CHPRC
UPR-200-E-115 UPR-200-E-115, UN-200-E-115, Contamination Spread Inside 241-AX 200E WRPS
UPR-200-E-116 UPR-200-E-116, UN-200-E-116, 241-BY-112 Flush Release 200E WRPS
UPR-200-E-117 UPR-200-E-117, Contaminated Liquid Spill, UN-200-E-117 200E CHPRC
UPR-200-E-118 UPR-200-E-118, UN-200-E-118, Airborne Release from 241-C-107 200E WRPS
UPR-200-E-119 UPR-200-E-119, UN-200-E-119, Contamination Spread Inside 241-AX 200E WRPS
UPR-200-E-12 UPR-200-E-12, Contaminated Purex Railroad Spur, UN-200-E-12 200E CHPRC
UPR-200-E-125 UPR-200-E-125, UN-200-E-125, 241-A-104 Release 200E WRPS
UPR-200-E-126 UPR-200-E-126, UN-200-E-126, 241-A-105 Tank Leak 200E WRPS
UPR-200-E-127 UPR-200-E-127, 241-B-107 Leak, UN-200-E-127 200E WRPS
UPR-200-E-128 UPR-200-E-128, 241-B-110 Leak, UN-200-E-128 200E WRPS
UPR-200-E-129 UPR-200-E-129, 241-B-201 Leak, UN-200-E-129 200E WRPS
UPR-200-E-13 UPR-200-E-13, Overflow from 216-A-4, UN-200-E-13, UPR-200-E-15 200E CHPRC
UPR-200-E-130 UPR-200-E-130, UN-200-E-130, 241-B-203 Leak 200E WRPS
UPR-200-E-131 UPR-200-E-131, UN-200-E-131, 241-BX-102 Release 200E WRPS
UPR-200-E-132 UPR-200-E-132, UN-200-E-132, 241-BX-102 Tank Leak 200E WRPS
UPR-200-E-133 UPR-200-E-133, UN-200-E-133, 241-BX-108 Leak 200E WRPS
UPR-200-E-134 UPR-200-E-134, UN-200-E-134, 241-BY-103 Tank Leak 200E WRPS
UPR-200-E-135 UPR-200-E-135, UN-200-E-135, 241-BY-108 Tank Leak 200E WRPS
UPR-200-E-136 UPR-200-E-136, UN-200-E-136, 241-C-101 Tank Leak 200E WRPS
UPR-200-E-137 UPR-200-E-137, UN-200-E-137, 241-C-203 Leak 200E WRPS
UPR-200-E-138 UPR-200-E-138, Liquid Release from B-Plant, UN-200-E-138, UPR-200-W-66 200E CHPRC
UPR-200-E-14 UPR-200-E-14, UN-200-E-14, 216-B-3 Pond Dike Break 200E CHPRC

UPR-200-E-140
UPR-200-E-140, PCB Oil Spill at 211-B Bulk Chemical Storage Area, UN-200-E-
140 200E CHPRC

UPR-200-E-141 UPR-200-E-141, 2718-E Building Uranyl Nitrate Spill to Ground, UN-200-E-141 200E CHPRC
UPR-200-E-142 UPR-200-E-142, 202-A Diesel Fuel Spill, UN-200-E-142 200E CHPRC
UPR-200-E-143 UPR-200-E-143, Contamination Adjacent to 244-A Lift Station, UN-216-E-43 200E CHPRC
UPR-200-E-144 UPR-200-E-144, Soil Contamination North of 241-B, UN-216-E-44 200E CHPRC
UPR-200-E-145 UPR-200-E-145, W049H Green Soil, VCP Pipeline Leak 200E CHPRC
UPR-200-E-15 UPR-200-E-15, Overflow at 216-A-4, UN-200-E-15, UPR-200-E-13 200E CHPRC
UPR-200-E-16 UPR-200-E-16, 241-C Overground Transfer Line Leak, UN-200-E-16 200E WRPS
UPR-200-E-17 UPR-200-E-17, Overflow at 216-A-22, UN-200-E-17 200E CHPRC

UPR-200-E-18 UPR-200-E-18, Contamination Release at the 216-A-8 Sampler Pit, UN-200-E-18 200E CHPRC
UPR-200-E-19 UPR-200-E-19, Contamination Release at 216-A-6 Sampler, UN-200-E-19 200E CHPRC

UPR-200-E-2 UPR-200-E-2, UN-200-E-2, Spotty Contamination Around the B and T Plant Stacks 200E CHPRC
UPR-200-E-20 UPR-200-E-20, Contaminated Purex Railroad Spur, UN-200-E-20 200E CHPRC
UPR-200-E-21 UPR-200-E-21, 216-A-6 Overflow, UN-200-E-21 200E CHPRC
UPR-200-E-22 UPR-200-E-22, 291-A-1 Stack Fallout Area, UN-200-E-22 200E CHPRC
UPR-200-E-23 UPR-200-E-23, Burial Box Collapse at 218-E-10, UPR-200-W-158 200E CHPRC

UPR-200-E-24
UPR-200-E-24, Contamination Plume from the 218-E-10 Burial Ground, UN-200-E-
24 200E CHPRC

UPR-200-E-25
UPR-200-E-25, Contamination Spread from the 241-A-151 Diversion Box, UN-200-
E-25 200E WRPS

UPR-200-E-26 UPR-200-E-26, 241-A-151 Release, UN-200-E-26 200E WRPS
UPR-200-E-27 UPR-200-E-27, 244-CR Contamination Spread, UN-200-E-27 200E WRPS

UPR-200-E-28
UPR-200-E-28, Contamination Release Inside the PUREX Exclusion Area, UN-200-
E-28 200E CHPRC

UPR-200-E-29 UPR-200-E-29, 216-A-6 Overflow, UN-200-E-29 200E CHPRC
UPR-200-E-3 UPR-200-E-3, Line Leak from 221-B to 241-BX-154, UN-200-E-3 200E CHPRC
UPR-200-E-30 UPR-200-E-30, Contamination Within 218-E-10, UN-200-E-30 200E CHPRC
UPR-200-E-31 UPR-200-E-31, 241-A-151 Release, UN-200-E-31 200E WRPS
UPR-200-E-32 UPR-200-E-32, UN-200-E-32, Coil Leak from 221-B 200E CHPRC
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UPR-200-E-33 UPR-200-E-33, Contaminated Purex Railroad Tracks, UN-200-E-33 200E CHPRC
UPR-200-E-34 UPR-200-E-34, Liquid Release to B-Pond and Gable Pond, UN-200-E-34 200E CHPRC
UPR-200-E-35 UPR-200-E-35, Buried Contaminated Pipe, UN-218-E-1, 218-E-13 200E CHPRC

UPR-200-E-36
UPR-200-E-36, Contamination Spread North of Semi-Works, Road Contamination 
North of Semiworks, UN-200-E-36 200E CHPRC

UPR-200-E-37
UPR-200-E-37, Contamination East of Hot Semi-Works, UN-200-E-37, UN-216-E-
37, UN-216-E-39 200E CHPRC

UPR-200-E-38 UPR-200-E-38, Release from 241-B-152, UN-200-E-38, UN-216-E-4 200E CHPRC
UPR-200-E-39 UPR-200-E-39, Release from 216-A-36B Crib Sampler (295-A), UN-200-E-39 200E CHPRC
UPR-200-E-4 UPR-200-E-4, 241-B-151 Diversion Box Contamination Spread, UN-200-E-4 200E WRPS
UPR-200-E-40 UPR-200-E-40, Release from the 216-A-36B Crib Sampler, UN-200-E-40 200E CHPRC

UPR-200-E-41
UPR-200-E-41, UN-200-E-41 Soil Contamination in the Vicinity of R-13 Stairwell 
(221-B), UPR-200-E-85 200E CHPRC

UPR-200-E-42 UPR-200-E-42, 241-AX-151 Release, UN-200-E-42 200E WRPS
UPR-200-E-43 UPR-200-E-43, Road Contamination Near 241-BY Tank Farm, UN-200-E-43 200E CHPRC
UPR-200-E-44 UPR-200-E-44, UN-200-E-44, BCS Waste Line Leak South of 221-B 200E CHPRC

UPR-200-E-45
UPR-200-E-45, UN-200-E-45, Contamination Spread from the 241-B-154 
Diversion Box 200E CHPRC

UPR-200-E-47 UPR-200-E-47, UN-200-E-47, Contamination Spread from 241-A Tank Farm 200E WRPS
UPR-200-E-48 UPR-200-E-48, UN-200-E-48, 241-A-106 Pump Pit Release 200E WRPS
UPR-200-E-49 UPR-200-E-49, Roadway Contamination, UN-200-E-49 200E CHPRC
UPR-200-E-5 UPR-200-E-5, UN-200-E-5, 241-BX-102 Tank Overflow 200E WRPS

UPR-200-E-50
UPR-200-E-50, Soil Contamination at the Overground Equipment Storage Yard, 
UN-200-E-50 200E CHPRC

UPR-200-E-51 UPR-200-E-51, Liquid Release from Purex to B-Pond, UN-200-E-51 200E CHPRC

UPR-200-E-52
UPR-200-E-52, UN-200-E-52, Contamination Spread Outside the North Side of 
221-B 200E CHPRC

UPR-200-E-53 UPR-200-E-53, UN-200-E-53, Contamination at 218-E-1 200E CHPRC
UPR-200-E-54 UPR-200-E-54, UN-200-E-54, Contamination Outside 225-B Doorway 200E CHPRC
UPR-200-E-55 UPR-200-E-55, UN-200-E-55, Contamination Spread South of B Plant 200E CHPRC

UPR-200-E-56
UPR-200-E-56, 216-A-24 Crib Excavation, Excavated Contamination Adjacent to 
216-A-24 Crib, UN-200-E-56, UN-216-E-33 200E CHPRC

UPR-200-E-58 UPR-200-E-58, Contaminated Tumbleweeds Found on Dirt Road, UN-200-E-58 200E CHPRC

UPR-200-E-59
UPR-200-E-59, Contaminated Bird Nests and Mud at 216-A-40 and 244-AR Vault, 
UN-200-E-59 200E CHPRC

UPR-200-E-6 UPR-200-E-6, UN-200-E-6, Contamination Around the 241-B-153 Diversion Box 200E WRPS

UPR-200-E-60 UPR-200-E-60, UN-216-E-60, Radioactively Contaminated Dirt Spill, UN-200-E-60 200E CHPRC

UPR-200-E-61
UPR-200-E-61, Radioactive Contamination from Railroad Burial Cars, UN-216-E-
61, UN-200-E-61 200E CHPRC

UPR-200-E-62
UPR-200-E-62, Transportation Spill Near 200-E Burning Ground, UN-216-E-62, 
UN-200-E-62 200E CHPRC

UPR-200-E-63
UPR-200-E-63, Radioactively Contaminated Tumbleweeds, UN-216-E-63, UN-200-
E-63 200E CHPRC

UPR-200-E-64 UPR-200-E-64, Radioactive Soil and Ant Hills, UN-200-E-64, UN-216-E-36 200E CHPRC

UPR-200-E-65
UPR-200-E-65, UN-216-E-65, 241-A-151 Diversion Box Radioactive 
Contamination, UN-200-E-65 200E WRPS

UPR-200-E-66
UPR-200-E-66, 216-A-42 Basin Contamination Release, UN-216-E-66, UN-200-E-
66 200E CHPRC

UPR-200-E-67
UPR-200-E-67, UN-216-E-67, Excavation of Radioactively Contaminated Pipe 
Encasement (V004, V005, V006, V007,V008) UN-200-E-67 200E WRPS

UPR-200-E-68 UPR-200-E-68, Radioactive Contamination Spread, UN-216-E-68, UN-200-E-68 200E CHPRC

UPR-200-E-69
UPR-200-E-69, UN-216-E-69, Railroad Car Flush Water Radioactive Spill, UN-200-
E-69 200E CHPRC

UPR-200-E-7 UPR-200-E-7, UN-200-E-7, Cave-In Near 216-B-9 (241-B-361 Crib), Pipeline Leak 200E CHPRC

UPR-200-E-70
UPR-200-E-70, Radioactive Contamination from Jumper Removal, UPR-216-E-70, 
UN-200-E-70 200E CHPRC
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UPR-200-E-72
UPR-200-E-72, Radioactive Contamination from Uncovered Buried Waste, UN-200-
E-72 200E CHPRC

UPR-200-E-73
UPR-200-E-73, UN-216-E-1, 241-B-151 Diversion Box Contamination, UN-200-E-
73 200E WRPS

UPR-200-E-74
UPR-200-E-74, UN-216-E-2, 241-B-152 Diversion Box Contamination, UN-200-E-
74 200E WRPS

UPR-200-E-75
UPR-200-E-75, UN-216-E-3, 241-B-153 Diversion Box Contamination, UN-200-E-
75 200E WRPS

UPR-200-E-76 UPR-200-E-76, UN-216-E-4, 241-B-152 Pipeline Break, UN-200-E-76 200E WRPS

UPR-200-E-77
UPR-200-E-77, UN-216-E-5, 241-B-154 Diversion Box Ground Contamination, UN-
200-E-77 200E WRPS

UPR-200-E-78
UPR-200-E-78, UN-216-E-6, 241-BX-155 Diversion Box Ground Contamination, 
UN-200-E-78 200E WRPS

UPR-200-E-79
UPR-200-E-79, UN-216-E-7, 242-B to 207-B Line Break, UN-200-E-79, 200-E-264-
PL Line Break 200E CHPRC

UPR-200-E-80
UPR-200-E-80, UN-216-E-8, 221-B R-3 Line Break, R-3 Radiation Zone, UN-200-
E-80 200E CHPRC

UPR-200-E-81 UPR-200-E-81, UN-216-E-9, 241-CR-151 Line Break, UN-200-E-81 200E WRPS

UPR-200-E-82
UPR-200-E-82, UN-216-E-10, 241-C-152 Line Break, UN-200-E-82, B Plant Ion 
Exchange Feed Line Leak, V122 200E WRPS

UPR-200-E-83
UPR-200-E-83, UN-216-E-11, BC Cribs Controlled Area, BC Controlled Area, UN-
200-E-83, Zone A, Zone B, Zone C, See Subsites 200E CHPRC

UPR-200-E-84
UPR-200-E-84, 241-ER-151 Catch Tank Leak (241-ER-311A), UN-200-E-84, UN-
216-E-12 200E CHPRC

UPR-200-E-85
UPR-200-E-85, Line Leak at 221-B Stairwell R-13, UN-216-E-13, UPR-200-E-41, 
UN-200-E-85, UN-200-E-41 200E CHPRC

UPR-200-E-86
UPR-200-E-86, UN-216-E-14, 241-C Tank Farm Line (V812) Break Southwest 
Corner, UN-200-E-86 200E WRPS

UPR-200-E-87
UPR-200-E-87, UN-216-E-15, 224-B South Side Plutonium Ground Contamination, 
UN-200-E-87, 216-E-15 200E CHPRC

UPR-200-E-88
UPR-200-E-88, TC-4 Spur Contaminated Railroad Track, UN-216-E-88, UN-216-E-
16, UN-200-E-88. Ground Contamination Around the Western Purex Railroad Spur 200E CHPRC

UPR-200-E-89
UPR-200-E-89, UN-216-E-17, UN-200-E-89, Contamination Migration to the North, 
East & West of BX-BY Tank Farms 200E CHPRC

UPR-200-E-9 UPR-200-E-9, Liquid Overflow at 216-BY-201, UN-200-E-9 200E CHPRC

UPR-200-E-90
UPR-200-E-90, UN-216-E-18, Ground Contamination Around B Plant Sand Filter, 
UN-216-E-90, Radioactive Spill Near 221-B Building, UN-200-E-90 200E CHPRC

UPR-200-E-91 UPR-200-E-91, UN-216-E-19, UN-200-E-91 200E CHPRC

UPR-200-E-92
UPR-200-E-92, 216-E-20, UN-216-E-20, UN-216-20, Ground Contamination 
Outside 200 East Fence, UN-200-E-92, UN-216-E-92 200E CHPRC

UPR-200-E-93 UPR-200-E-93, UN-216-E-21 Ground Contamination Along 200 East Area fence 200E CHPRC
UPR-200-E-94 UPR-200-E-94, Vehicle Decontamination Area, UN-216-E-22, UN-200-E-94 200E CHPRC

UPR-200-E-95
UPR-200-E-95, UN-216-E-23, UN-200-E-95, Ground Contamination Around RR 
Spur Between 218-E-2A and 218-E-2 200E CHPRC

UPR-200-E-96 UPR-200-E-96, Ground Contamination SE of PUREX, UN-216-E-24, UN-200-E-96 200E CHPRC

UPR-200-E-97
UPR-200-E-97, Ground Contamination Around Cribs South of PUREX, 
Contamination Near PUREX Railroad Tunnel, UN-216-E-25, UN-200-E-97 200E CHPRC

UPR-200-E-98
UPR-200-E-98, UN-216-E-26, Ground Contamination East of C Plant (Hot Semi 
Works), UN-200-E-98 200E CHPRC

UPR-200-E-99
UPR-200-E-99, UN-216-E-27, Contamination Adjacent to 244-CR Vault, UN-200-E-
99 200E WRPS

UPR-200-N-1 UPR-200-N-1, Unplanned Release at the 212-R Railroad Spur 600 CHPRC

UPR-200-N-2
UPR-200-N-2, 200-N-2, Unplanned Release Near Well Pumphouse No. 2, Well 
Pumphouse East of 212-R 600 CHPRC

UPR-200-W-10 UPR-200-W-10, UN-200-W-10, Contamination Spread at 203-S UNH Tanks 200W CHPRC

UPR-200-W-100
UPR-200-W-100, UN-216-W-8, 105-TX to 118-TX Process Line Leak, UN-200-W-
100 200W WRPS

UPR-200-W-101 UPR-200-W-101, UN-216-W-9, 221-U Acid Spill R-1 Through R-9, UN-200-W-101 200W CHPRC
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UPR-200-W-102 UPR-200-W-102, UN-216-W-12, UN-200-W-102, 224-T Underground Line Leak 200W CHPRC

UPR-200-W-103
UPR-200-W-103, 216-Z-18 Line Break, UN-216-W-13, UN-200-W-103, Pipe Line 
Leak 200W CHPRC

UPR-200-W-104 UPR-200-W-104, UN-216-W-14, 216-U-10 Pond Leach Trench, U Pond Fingers 200W CHPRC
UPR-200-W-105 UPR-200-W-105, UN-216-W-15, 216-U-10 Pond Leach Trench 200W CHPRC
UPR-200-W-106 UPR-200-W-106, UN-216-W-16, 216-U-10 Pond Leach Trench 200W CHPRC
UPR-200-W-107 UPR-200-W-107, UN-216-W-17, 216-U-10 Pond Flood Plain 200W CHPRC
UPR-200-W-108 UPR-200-W-108, Line Leak at 216-S-9 Crib, UN-216-W-18, UN-200-W-108 200W CHPRC

UPR-200-W-109 UPR-200-W-109, Waste Line Leak Near 218-W-9, UN-216-W-19, UN-200-W-109 200W CHPRC
UPR-200-W-11 UPR-200-W-11, 218-W-1 Burial Ground Fire, UN-200-W-11, UPR-200-W-16 200W CHPRC
UPR-200-W-110 UPR-200-W-110, Contaminated Soil from 216-Z-1, UN-216-W-20 Spoil Trench 200W CHPRC
UPR-200-W-111 UPR-200-W-111, Sludge Trench at 207-U, UN-216-W-21 200W CHPRC
UPR-200-W-112 UPR-200-W-112, Sludge Trench at 207-U, UN-216-W-22 200W CHPRC

UPR-200-W-113
UPR-200-W-113, Soil Contamination East of 241-TX, UN-216-W-23, 
Contamination Areas Around 241-TX-155 Diversion Box, UN-200-W-113 200W WRPS

UPR-200-W-114
UPR-200-W-114, UN-216-W-24, Ground Contamination East of 241-SX Tank 
Farm, UN-200-W-114 200W CHPRC

UPR-200-W-115
UPR-200-W-115, UN-216-W-25, Ground Contamination Above Transfer Line 
Along Cooper Street 200W CHPRC

UPR-200-W-116
UPR-200-W-116, UN-216-W-26, Ground Contamination North of 202-S, UN-200-
W-116 200W CHPRC

UPR-200-W-117
UPR-200-W-117, Railroad Track Contamination, 221-U Railroad Cut 
Contamination, UN-216-W-27, UN-200-W-117 200W CHPRC

UPR-200-W-118 UPR-200-W-118, Contamination at 211-U, UN-216-W-28, UN-200-W-118 200W CHPRC
UPR-200-W-12 UPR-200-W-12, Ground Contamination Near 242-T 200W CHPRC

UPR-200-W-123 UPR-200-W-123, 204-S Unloading Facility Frozen Discharge Line, UN-200-W-123 200W CHPRC
UPR-200-W-124 UPR-200-W-124, Dike Break at the REDOX Pond, UN-200-W-124 200W CHPRC
UPR-200-W-125 UPR-200-W-125, 216-U-15, UN-200-W-125, UN-216-W-10 200W CHPRC
UPR-200-W-126 UPR-200-W-126, Contamination Release Inside 241-TX Tank Farm 200W WRPS

UPR-200-W-127
UPR-200-W-127, Liquid Release from 242-S Evaporator to the Ground, UN-200-W-
127 200W WRPS

UPR-200-W-128 UPR-200-W-128, Contamination Release Inside 241-U Tank Farm 200W WRPS
UPR-200-W-129 UPR-200-W-129, Contamination Release Inside 241-TX Tank Farm 200W WRPS

UPR-200-W-13
UPR-200-W-13, Liquid Release from REDOX to 207-S and 216-S-17 Pond, UN-
200-W-13 200W CHPRC

UPR-200-W-130 UPR-200-W-130, Line Leak at 231-W-151 Sump, UN-200-W-130 200W CHPRC
UPR-200-W-131 UPR-200-W-131, Release from 241-TX-155 200W WRPS
UPR-200-W-132 UPR-200-W-132, UN-200-W-132, 241-UR-151 Diversion Box Release 200W WRPS
UPR-200-W-134 UPR-200-W-134, Improper Drum Burial at 218-W-3A 200W CHPRC
UPR-200-W-135 UPR-200-W-135, Release from 241-TX-155, UN-200-W-135 200W WRPS
UPR-200-W-137 UPR-200-W-137, 218-W-7, UN-200-W-137 200W CHPRC

UPR-200-W-138
UPR-200-W-138, 221-U Vessel Vent Blower Pit French Drain, UN-216-W-11, UN-
200-W-138, UN-200-W-22, UPR-200-W-22 200W CHPRC

UPR-200-W-139
UPR-200-W-139, Liquid Release to the 216-U-9 Ditch, UN-200-W-139, UPR-200-
W-18 200W CHPRC

UPR-200-W-14 UPR-200-W-14, Waste Line Leak at 242-T Evaporator, UN-200-W-14 200W CHPRC
UPR-200-W-140 UPR-200-W-140, 241-SX-107 Leak 200W WRPS
UPR-200-W-141 UPR-200-W-141, 241-SX-108 Leak 200W WRPS
UPR-200-W-142 UPR-200-W-142, 241-SX-109 Leak 200W WRPS
UPR-200-W-143 UPR-200-W-143, 241-SX-111 Leak 200W WRPS
UPR-200-W-144 UPR-200-W-144, 241-SX-112 Leak 200W WRPS
UPR-200-W-145 UPR-200-W-145, 241-SX-113 Leak 200W WRPS
UPR-200-W-146 UPR-200-W-146, 241-SX-115 Leak 200W WRPS
UPR-200-W-147 UPR-200-W-147, 241-T-103 Leak 200W WRPS
UPR-200-W-148 UPR-200-W-148, 241-T-106 Leak 200W WRPS
UPR-200-W-149 UPR-200-W-149, 241-TX-107 Leak 200W WRPS

UPR-200-W-15
UPR-200-W-15, Liquid Release from REDOX to 207-S and 216-S-17 Pond, UN-
200-W-15 200W CHPRC
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UPR-200-W-150 UPR-200-W-150, 241-TY-103 Leak 200W WRPS
UPR-200-W-151 UPR-200-W-151, 241-TY-104 Leak 200W WRPS
UPR-200-W-152 UPR-200-W-152, 241-TY-105 Leak 200W WRPS
UPR-200-W-153 UPR-200-W-153, 241-TY-106 Leak 200W WRPS
UPR-200-W-154 UPR-200-W-154, 241-U-101 Leak 200W WRPS
UPR-200-W-155 UPR-200-W-155, 241-U-104 Leak 200W WRPS
UPR-200-W-156 UPR-200-W-156, 241-U-110 Leak 200W WRPS
UPR-200-W-157 UPR-200-W-157, 241-U-112 Leak 200W WRPS
UPR-200-W-159 UPR-200-W-159, Caustic Spill at Plutonium Finishing Plant, UN-200-W-159 200W CHPRC
UPR-200-W-16 UPR-200-W-16, Fire at 218-W-1 Burial Ground 200W CHPRC

UPR-200-W-160
UPR-200-W-160, Line Break at 241-TX-302C, UPR-200-W-38, UPR-200-W-40, 
216-T-30 200W CHPRC

UPR-200-W-161
UPR-200-W-161, UN-216-W-35, UN-200-W-161, Large Area East of 241-U Tank 
Farm 200W CHPRC

UPR-200-W-162 UPR-200-W-162, Contaminated Area on East Side of 221-U, UN-216-W-37 200W CHPRC

UPR-200-W-163
UPR-200-W-163, Contaminated Vegetation at the 216-U-8 Pipeline (200-W-42-
PL), UN-216-W-33 200W CHPRC

UPR-200-W-164 UPR-200-W-164, Overhead UNH Line Leak, UN-216-W-29 200W CHPRC
UPR-200-W-165 UPR-200-W-165, Contamination Area East of 241-S, UN-216-W-30 200W CHPRC

UPR-200-W-166 UPR-200-W-166, Contamination Migration from 241-T Tank Farm, UN-216-W-31 200W CHPRC
UPR-200-W-167 UPR-200-W-167, Contamination Migration from 241-TY, UN-216-W-32 200W WRPS

UPR-200-W-17
UPR-200-W-17, UN-200-W-17, Contamination Spread form 241-TX-106 Pump 
Removal 200W WRPS

UPR-200-W-18 UPR-200-W-18, Liquid Release to 216-U-9 200W CHPRC
UPR-200-W-19 UPR-200-W-19, 241-U-361 Overflow, UN-200-W-19 200W CHPRC
UPR-200-W-2 UPR-200-W-2, UN-200-W-2, Underground Waste Line Leak 200W CHPRC
UPR-200-W-20 UPR-200-W-20, UN-200-W-20, Spread of Contamination from a Diversion Box 200W WRPS

UPR-200-W-21
UPR-200-W-21, UN-200-W-21, UN-216-W-36, Process Line Cave-in at 241-TX-
154 Diversion Box 200W WRPS

UPR-200-W-23 UPR-200-W-23, Waste Box Fire at 234-5Z, UN-200-W-23 200W CHPRC
UPR-200-W-24 UPR-200-W-24, Release from the 244-UR Vault, UN-200-W-24 200W WRPS
UPR-200-W-26 UPR-200-W-26, Contamination Spread During Burial Operation 200W CHPRC

UPR-200-W-27
UPR-200-W-27, Transfer Line Leak at 23rd and Camden, UN-200-W-27, UN-216-
W-5, Duplicate of UPR-200-W-29 200W CHPRC

UPR-200-W-28 UPR-200-W-28, Release from 241-TX-155 Diversion Box, UN-200-W-28 200W WRPS

UPR-200-W-29
UPR-200-W-29, Transfer Line Leak, UN-200-W-29, UPR-200-W-27, UN-200-W-
27, UN-216-W-5, 23rd and Camden Line Break 200W CHPRC

UPR-200-W-3 UPR-200-W-3, Railroad Contamination, UN-200-W-3 200W CHPRC
UPR-200-W-30 UPR-200-W-30, 216-S-12, UN-200-W-30 200W CHPRC
UPR-200-W-32 UPR-200-W-32, UNH Transfer Line Break, UN-200-W-32 200W CHPRC
UPR-200-W-33 UPR-200-W-33, Ground Contamination at 224-U, UN-200-W-33 200W CHPRC
UPR-200-W-34 UPR-200-W-34, Overflow of the 216-S-10 Ditch, UN-200-W-34 200W CHPRC

UPR-200-W-35
UPR-200-W-35, Ground Contamination Near UNH Process Line, UN-200-W-35, 
REDOX to 224-U UNH Line Leak 200W CHPRC

UPR-200-W-36 UPR-200-W-36, Groundwater Contamination at 216-S-1 and 216-S-2 200W CHPRC
UPR-200-W-37 UPR-200-W-37, Contaminated Boxes Found in a Burn Pit (Z Plant Burn Pit) 200W CHPRC

UPR-200-W-38
UPR-200-W-38, Line Break at 241-TX-302C, UPR-200-W-160, UPR-200-W-40, 
UN-200-W-38, 216-T-30 200W CHPRC

UPR-200-W-39 UPR-200-W-39, UN-200-W-39, 224-U Buried Contamination Trench 200W CHPRC
UPR-200-W-4 UPR-200-W-4, Railroad Contamination, UN-200-W-4 200W CHPRC

UPR-200-W-40
UPR-200-W-40, Line Break Near 241-TX-154, UPR-200-W-38, UPR-200-W-160, 
216-T-30, UN-200-W-40 200W CHPRC

UPR-200-W-41
UPR-200-W-41, Railroad Contamination, UN-200-W-41, REDOX Railroad Cut 
Contamination 200W CHPRC

UPR-200-W-42 UPR-200-W-42, Contamination found at 2706-S, UN-200-W-42 200W CHPRC
UPR-200-W-43 UPR-200-W-43, Contaminated Blacktop East of 233-S, UN-200-W-43 200W CHPRC
UPR-200-W-44 UPR-200-W-44, Railroad Track Contamination, UN-200-W-44 200W CHPRC
UPR-200-W-45 UPR-200-W-45, Burial Box Collapse 200W CHPRC

UPR-200-W-46
UPR-200-W-46, Contaminated Railroad Track, H-2 Centrifuge Burial, UN-200-W-
46 200W CHPRC
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UPR-200-W-47 UPR-200-W-47, 216-S-16P Dike Release, UN-200-W-47 200W CHPRC
UPR-200-W-48 UPR-200-W-48, Contaminated Railroad Track Near 221-U, UN-200-W-48 200W CHPRC
UPR-200-W-49 UPR-200-W-49, Contamination Southeast of 241-SX, UN-200-W-49 200W CHPRC
UPR-200-W-5 UPR-200-W-5, Overflow at 241-TX-155, UN-200-W-5 200W WRPS
UPR-200-W-50 UPR-200-W-50, UN-200-W-50, Contamination Spread from 241-SX-114 200W WRPS

UPR-200-W-51
UPR-200-W-51, Release from 241-S Diversion Box, UN-200-W-51, UPR-200-W-
52 200W CHPRC

UPR-200-W-52 UPR-200-W-52, Release from 241-S Diversion Box, UN-200-W-52 200W CHPRC
UPR-200-W-53 UPR-200-W-53, Burial Box Collapse 200W CHPRC
UPR-200-W-55 UPR-200-W-55, Uranium Powder Spill at 224-U, UN-200-W-55 200W CHPRC

UPR-200-W-56
UPR-200-W-56, Contamination at the REDOX Column Carrier Trench, UN-200-W-
56 200W CHPRC

UPR-200-W-57
UPR-200-W-57, UPR-200-E-120 (error in area number assignment), UN-200-W-
57, 233-S Fire 200W CHPRC

UPR-200-W-58 UPR-200-W-58, Railroad Track Contamination, UN-200-W-58 200W CHPRC
UPR-200-W-59 UPR-200-W-59, Contaminated Liquid Released to 216-S-16P 200W CHPRC

UPR-200-W-6
UPR-200-W-6, UN-200-W-6, Contamination Spread from 241-U-151 and 241-U-
152 Diversion Boxes 200W WRPS

UPR-200-W-60 UPR-200-W-60, Railroad Contamination, UN-200-W-60 200W CHPRC
UPR-200-W-61 UPR-200-W-61, REDOX Ground Contamination, UN-200-W-61 200W CHPRC

UPR-200-W-62
UPR-200-W-62, UN-200-W-62, Line Leak at 23rd and Camden, UN-216-W-5, 
Duplicate of UPR-200-W-97 200W CHPRC

UPR-200-W-63
UPR-200-W-63, Road Contamination Along the South Shoulder of 23rd Street, UN-
200-W-63 200W CHPRC

UPR-200-W-64 UPR-200-W-64, Road Contamination at 23rd and Camden, UN-200-W-64 200W CHPRC
UPR-200-W-65 UPR-200-W-65, Contamination in the T-Plant Railroad Cut, UN-200-W-65 200W CHPRC
UPR-200-W-67 UPR-200-W-67, Contamination Near 2706-T, UN-200-W-67 200W CHPRC
UPR-200-W-68 UPR-200-W-68, Road Contamination, UN-200-W-68 200W CHPRC
UPR-200-W-69 UPR-200-W-69, Railroad Contamination, UN-200-W-69 200W CHPRC

UPR-200-W-7
UPR-200-W-7, Contamination Spread from the 241-T-151 and 241-T-152 
Diversion Boxes, UN-200-W-7 200W WRPS

UPR-200-W-70
UPR-200-W-70, Contamination Found at the 200 West Burning Ground East of 
Beloit Ave. 200W CHPRC

UPR-200-W-71
UPR-200-W-71, UN-200-W-71, Contamination Spread from 16th Street to Dayton 
Ave. 200W CHPRC

UPR-200-W-72 UPR-200-W-72, Contamination at 218-W-4A 200W CHPRC
UPR-200-W-73 UPR-200-W-73, Contaminated Railroad Track at 221-T, UN-200-W-73 200W CHPRC
UPR-200-W-74 UPR-200-W-74, Overground Line Leak at 241-Z, UN-200-W-74 200W CHPRC
UPR-200-W-75 UPR-200-W-75, Contamination Spread at 241-Z, UN-200-W-75 200W CHPRC
UPR-200-W-76 UPR-200-W-76, UN-200-W-76, Contamination Found at 241-TX-155 200W WRPS
UPR-200-W-77 UPR-200-W-77, Contaminated Coyote Feces, UN-200-W-77 200W CHPRC
UPR-200-W-78 UPR-200-W-78, UO3 Powder Spill at 224-U, UN-200-W-78 200W CHPRC
UPR-200-W-79 UPR-200-W-79, Contamination Spread at 241-Z, UN-200-W-79 200W CHPRC

UPR-200-W-8
UPR-200-W-8, UN-200-W-8, 200-W-5, Old Burial/Burning Pit, U-Plant Burning 
Pit/Burial Ground 200W CHPRC

UPR-200-W-80 UPR-200-W-80, UN-200-W-80, 241-S/SX Contamination Migration 200W WRPS
UPR-200-W-81 UPR-200-W-81, UN-200-W-81, Contamination Specks in 241-S/SX 200W WRPS
UPR-200-W-82 UPR-200-W-82, UN-200-W-82, Contamination Spread at 240-S-151 200W CHPRC

UPR-200-W-83
UPR-200-W-83, Radioactive Spill Near 204-S Radiation Zone, UN-216-W-82, UN-
200-W-83 200W CHPRC

UPR-200-W-84 UPR-200-W-84, Ground Contamination During Burial Operation at 218-W-3A 200W CHPRC

UPR-200-W-85
UPR-200-W-85, Radioactive Spill from Multipurpose Transfer Box, UN-216-W-85, 
UN-200-W-85 200W CHPRC

UPR-200-W-86
UPR-200-W-86, Contaminated Pigeon Feces at 221-U and 204-S, UN-200-W-86, 
UN-216-W-86 200W CHPRC

UPR-200-W-87
UPR-200-W-87, UN-216-W-87, Radioactive Spill from 219-S Filter Housing, UN-
200-W-87 200W WRPS

UPR-200-W-88
UPR-200-W-88, Radioactive Spill from Uranyl Nitrate (UNH) Trailer, UN-216-W-88, 
UN-200-W-88 200W CHPRC

UPR-200-W-89
UPR-200-W-89, Radioactive Contamination Southwest of 236-Z Building, UN-216-
W-89, UN-200-W-89 200W CHPRC
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UPR-200-W-90
UPR-200-W-90, Radioactive Contamination South of 236-Z Building, UN-216-N-
90, UN-200-W-90 200W CHPRC

UPR-200-W-91
UPR-200-W-91, Radioactive Contamination Near 234-5Z Building, UN-216-W-91, 
UN-200-W-91 200W CHPRC

UPR-200-W-95 UPR-200-W-95, UN-216-W-2, 207-S Retention Basin 200W CHPRC
UPR-200-W-96 UPR-200-W-96, UN-216-W-4, 233-S Floor Overflow, 233-SA Floor Overflow 200W CHPRC
UPR-200-W-97 UPR-200-W-97, Transfer Line Leak, UN-216-W-5, UN-200-W-97 200W CHPRC
UPR-200-W-98 UPR-200-W-98, UN-216-W-6, 221-T Waste Line Break at R-19, UN-200-W-98 200W CHPRC

UPR-200-W-99
UPR-200-W-99, UN-216-W-7, 241-153-TX Diversion Box Contamination Spread, 
UN-200-W-99 200W CHPRC

UPR-3000-1 UPR-3000-1, UN-3000-1, Release from the Physical Science Laboratory 3000 CHPRC
UPR-300-1 UPR-300-1, 316-1A, 307-340 Waste Line Leak, UN-300-1 300 CHPRC
UPR-300-10 UPR-300-10, Contamination Under 325 Building, UN-300-10 300 WCH
UPR-300-11 UPR-300-11, Underground Radioactive Liquid Line Leak, UN-300-11 300 CHPRC
UPR-300-12 UPR-300-12, UN-300-12, Contaminated Soil Beneath the 325 Building 300 WCH
UPR-300-13 UPR-300-13, UN-300-13, Acid Neutralization Tank Leak East of 333 Building 300 WCH
UPR-300-14 UPR-300-14, UN-300-14, Acid Leak at 334 Tank Farm 300 WCH
UPR-300-15 UPR-300-15, Uranium Bearing Acid Release from 313 to the Process Sewer 300 WCH
UPR-300-17 UPR-300-17, UN-300-17, Metal Shavings Fire 300 WCH
UPR-300-18 UPR-300-18, UN-300-18, Release at 321 Tank Farms 300 WCH
UPR-300-19 UPR-300-19, Chemical Release to the Process Sewer 300 WCH
UPR-300-2 UPR-300-2, Releases at the 340 Facility, UN-300-2, UN-316-2 300 CHPRC
UPR-300-20 UPR-300-20, Acid Release to the Process Sewer 300 WCH
UPR-300-21 UPR-300-21, Nitric Acid Release to the Process Sewer 300 WCH
UPR-300-22 UPR-300-22, Acid Release to the Process Sewer 300 WCH
UPR-300-23 UPR-300-23, Acid Release to the Process Sewer 300 WCH
UPR-300-24 UPR-300-24, Acid Release to the Process Sewer 300 WCH
UPR-300-25 UPR-300-25, Release to the Process Sewer 300 WCH
UPR-300-26 UPR-300-26, Caustic Release to the Process Sewer 300 WCH
UPR-300-27 UPR-300-27, Acid Release to the Process Sewer 300 WCH
UPR-300-28 UPR-300-28, Release to the Process Sewer 300 WCH
UPR-300-29 UPR-300-29, Release to the Process Sewer 300 WCH
UPR-300-30 UPR-300-30, Acid Release to the Process Sewer 300 WCH
UPR-300-31 UPR-300-31, UN-300-3, 300-31 300 WCH
UPR-300-32 UPR-300-32, Acid Leaks at the 333 Building 300 WCH
UPR-300-33 UPR-300-33, Waste Leak at the 333 Building 300 WCH
UPR-300-34 UPR-300-34, Release to the Process Pond 300 WCH
UPR-300-35 UPR-300-35, Leak at the 333 Building 300 WCH
UPR-300-36 UPR-300-36, Acid Leak at the 333 Building 300 WCH
UPR-300-37 UPR-300-37, 333 Building Leaks 300 WCH
UPR-300-38 UPR-300-38, Soil Contamination Beneath the 313 Building 300 WCH
UPR-300-39 UPR-300-39, UN-300-39, Sodium Hydroxide Leak at 311 Tank Farm 300 WCH
UPR-300-4 UPR-300-4, UN-300-4, Contaminated Soil Beneath the 321 Building 300 WCH

UPR-300-40
UPR-300-40, Acid Release at the 303-F Pipe Trench, UN-300-40, UPR-300-31, 
UN-300-31 300 WCH

UPR-300-41 UPR-300-41, 300 Area #340 Building Phosphoric Acid Spill, UN-300-41 300 WCH
UPR-300-42 UPR-300-42, 300 Area Powerhouse Fuel Oil Spill, UN-300-42 300 WCH
UPR-300-43 UPR-300-43, 300 Area Solvent Refined Coal Spill, UN-300-43 300 WCH

UPR-300-44 UPR-300-44, 313 Building, Uranium Bearing Waste Etch-Acid Spill, UN-300-44 300 WCH
UPR-300-45 UPR-300-45, 303-F Building Uranium-Bearing Acid Spill, UN-300-45 300 WCH
UPR-300-46 UPR-300-46, Contamination North of 333 Building 300 WCH

UPR-300-47
UPR-300-47, 309 Building, Ethylene Glycol Release, Glycol Spill from the 309, 
Chiller System 300 WCH

UPR-300-48 UPR-300-48, 325 Building Basement Topsy Pit 300 WCH
UPR-300-5 UPR-300-5, UN-300-5, Spill at 309 Storage Basin 300 WCH
UPR-300-7 UPR-300-7, UN-300-7, Oil Spill at 384 Building 300 WCH
UPR-300-8 UPR-300-8, Caustic Spill from 311 Tank Farm to Process Sewer 300 WCH
UPR-300-9 UPR-300-9, Nitric Acid Leak from 306-W to the Process Sewer 300 WCH

UPR-300-FF-1
UPR-300-FF-1, 300-FF-1 Hot Spots, Surface Radiation Survey for 300-FF-1, UN-
300-FF-1 300 WCH
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UPR-400-1 UPR-400-1, 400 Area Coolant Spill, UN-400-1 400 CHPRC
UPR-600-1 UPR-600-1, Contamination Spread at 618-10 Burial Ground, UN-600-1 600 WCH
UPR-600-10 UPR-600-10, Contamination Spread at 618-11 600 WCH
UPR-600-11 UPR-600-11, Contaminated Soil Dumped at JA Jones Pit #1 600 WCH
UPR-600-12 UPR-600-12, UN-600-12, UNH Spill to Route 4S 600 CHPRC
UPR-600-15 UPR-600-15, UN-600-15, Contaminated Material found at 618-4 600 WCH
UPR-600-16 UPR-600-16, P-11 Fire and Contamination Spread, UN-600-16, UN-616-16 600 WCH
UPR-600-17 UPR-600-17, 600 Area Patrol Boat Spill, UN-600-17 600 WCH
UPR-600-18 UPR-600-18, Tank Truck Gasoline Spill, UN-600-18 600 WCH
UPR-600-19 UPR-600-19, Lime Sulfur Barrel 600 WCH
UPR-600-2 UPR-600-2, Contamination Spread at 618-10, UN-600-2 600 WCH

UPR-600-20 UPR-600-20, UN-216-E-41, Old Cross Site Transfer Line Surface Contamination 600 CHPRC
UPR-600-21 UPR-600-21, Contamination Found Northeast of 200 East Area, UN-216-E-31 600 CHPRC
UPR-600-22 UPR-600-22, WPPSS Windrow Site, 600-21 600 WCH
UPR-600-3 UPR-600-3, Contamination Spread at 618-10 600 WCH
UPR-600-4 UPR-600-4, Contamination Spread at 618-11 600 WCH
UPR-600-5 UPR-600-5, Contamination Spread at 618-11 600 WCH
UPR-600-6 UPR-600-6, Contamination Spread at 618-11 600 WCH
UPR-600-7 UPR-600-7, Contamination Spread at 618-11 600 WCH
UPR-600-8 UPR-600-8, Contamination Spread at 618-11 600 WCH
UPR-600-9 UPR-600-9, Contamination Spread at 618-11 600 WCH
WESF WESF, Waste Encapsulation and Storage Facility, 225-B (See Subsites) 200E CHPRC
WRAP WRAP, Waste Receiving and Processing Facility 200W CHPRC
Z PLANT BP Z PLANT BP, Z Plant Burning Pit, Z Plant Burn Pit 200W CHPRC
100-B-29 100-B-29, Pipe Located Southeast of the 183-B Clearwells 100B TBD
100-B-30 100-B-30, Pipe Located South of the 100-B/C Perimeter Road 100B TBD
100-B-31 100-B-31, Garnet Sand Located at 183-C Clearwell Pads 100B TBD
100-B-32 100-B-32, Soil Contamination Area Associated with Legacy Waste, SCA #1 100B TBD
100-B-33 100-B-33, Soil Contamination Area 2 Associated with Legacy Waste, SCA #2 100B TBD
100-D-100 100-D-100, Sodium Dichromate Near Southern Portion of 100-D-56 100D TBD

100-D-101
100-D-101, Miscellaneous Structures, 108-D Acid Pit and Sump, 108-D Sodium 
Silicate Sump, 108-D Storage Tanks, 108-D Car Spot 100D TBD

100-D-102 100-D-102, Suspect Effluent Leak Adjacent to 107-DR Basin 100D TBD
100-D-103 100-D-103, Suspected Trench and French Drain from 116-D-8 Cask Pad 100D TBD

100-D-104
100-D-104, Unplanned Release near 185-D Sodium Dichromate Storage Tank and 
Acid Neutralization French Drain 100D TBD

100-D-69 100-D-69, Sodium Dichromate Found Near Pacific Avenue and Paddock Street 100D TBD
100-D-70 100-D-70, 184DA Steam Generating Plant Dry Well, 184-DA 100D TBD
100-D-71 100-D-71, Vertical Safety Rod Tower Components 100D TBD
100-D-72 100-D-72, 183D Acid Facility 100D TBD
100-D-73 100-D-73, 108-D Chemical Pump House 100D TBD
100-D-74 100-D-74, Drywell Well 100D TBD

100-D-75
100-D-75, 151-D Primary Electrical Substation, 152-C1-D & 152-E1-D Secondary 
Electrical Substations (see subsites) 100D TBD

100-D-76 100-D-76, Potential Crib Next to 108D, Potential Former 116-D-3 Crib 100D TBD

100-D-77

100-D-77, DR Reactor Water Treatment Facility, Acid Facility, 183-DR Head 
House, 183-DR Filter Building, Sodium Dichromate Systems, 183-DR Flocculation 
Basins, 183-DR Sedimentation Basins 100D TBD

100-D-78 100-D-78, 100D Yellow Stained Soils 100D TBD
100-D-79 100-D-79, 100D Posted Soil Contamination Areas, SCA Area 1, SCA Area 2 100D TBD
100-D-80 100-D-80, 100D Tar Stained Soils & Miscellaneous Debris 100D TBD
100-D-81 100-D-81, 100D Burn Areas and Other Stained Areas 100D TBD
100-D-82 100-D-82, 100D Garnet Sand Sites 100D TBD
100-D-83 100-D-83, 100D Treated Water Pipelines (See Subsites) 100D TBD
100-D-84 100-D-84, 100D Sanitary Sewer Pipelines (See Subsites) 100D TBD
100-D-85 100-D-85, 100D Reactor Effluent Pipelines (See Subsites) 100D TBD
100-D-86 100-D-86, 100D Process Sewer Pipelines (See Subsites) 100D TBD
100-D-87 100-D-87, Spill Near Railroad Car Spot 100D TBD
100-D-88 100-D-88, 100D Miscellaneous Pipelines 100D TBD
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100-D-89 100-D-89, Power Pole and Junction Box Debris 100D TBD
100-D-90 100-D-90, 100-D/DR Out of Service Transformers 100D TBD
100-D-91 100-D-91, 100-D/DR Electrical Components Debris 100D TBD
100-D-92 100-D-92, Second Potential UST Near Dichromate Station 100D TBD
100-D-93 100-D-93, Potential UST Near Dichromate Station 100D TBD
100-D-94 100-D-94, Dichromate Contaminated Pit Associated with 187-DR 100D TBD
100-D-95 100-D-95, 100-D/DR Unnumbered Septic Tanks and Tile Field 100D TBD
100-D-96 100-D-96, 100-D/DR Additional French Drains 100D TBD
100-D-97 100-D-97, 184-DA 500-Gallon Fuel Tank, 184DA 100D TBD
100-D-98 100-D-98, 152D Substations 100D TBD
100-D-99 100-D-99, Two Suspect Features Identified by Ground Penetrating Radar 100D TBD
100-F-58 100-F-58, 100-F Surface Debris Potentially Containing Asbestos 100F TBD
100-F-59 100-F-59, Riparian Area Contamination Originating from 128-F-2 100F TBD
100-F-60 100-F-60, Cast Iron Pipe 100F TBD
100-F-61 100-F-61, Stained Soil near 100-F-12 100F TBD
100-F-62 100-F-62, Animal Farm Septic Lines 100F TBD
100-F-63 100-F-63, Animal Farm Radioactive Effluent Lines 100F TBD
100-H-38 100-H-38, Trenches and Pit Southwest of 105-H 100H TBD

100-H-39
100-H-39, Possible Thimble Pit Locations, Potential Thimble Burial Site, Orphan 
Site H-007 100H TBD

100-H-40 100-H-40, Disposal Pit 100H TBD
100-H-41 100-H-41, Contaminated Area 100H TBD
100-H-42 100-H-42, 1906-H Drainage Lift Station 100H TBD
100-H-43 100-H-43, Maintenance Garage, Repair Shop 100H TBD
100-H-44 100-H-44, 183-H Neutralization Pit, H-016 100H TBD
100-H-45 100-H-45, 1717-H UST, Underground Propane Tank, H-015 100H TBD
100-H-46 100-H-46, 190-H Potential Contaminated Soil 100H TBD
100-H-47 100-H-47, 1717-H Geophysical Anomaly, Possible UST, Orphan Site H-015 100H TBD
100-H-48 100-H-48, 184-HA Underground Fuel Oil Tanks Associated Piping 100H TBD
100-H-49 100-H-49, Potentially Contaminated French Drains, (See Subsites) 100H TBD
100-H-50 100-H-50, 100-H Steam Condensate French Drains 100H TBD

100-H-51 100-H-51,100-H-51, Potentially Contaminated Pipeline Segments (See subsites) 100H TBD
100-H-52 100-H-52, 184-HA Septic Drain Field and Associated Piping 100H TBD
100-H-53 100-H-53, Carbon Steel Pipe in River Bank 100H TBD
100-H-54 100-H-54, GPERS 100-H Shoreline Survey Unplanned Release 100H TBD
100-H-55 100-H-55, Cast Iron Pipe 100H TBD
100-H-56 100-H-56, H-Area Miscellaneous Pipelines 100H TBD
100-H-57 100-H-57, Water Tower Foundations at 100-H 100H TBD
100-H-58 100-H-58, Mud Dauber Nests On Active Powerlines In H Area 100H TBD

100-K-100
100-K-100,  Radioactive Material Area Remaining After 107-KW Basin Removal, 
116-KW-3 Remaining Contaminated Soil and Items 100K TBD

100-K-101
100-K-101, French Drains and Mercury Stained Soils near the 183KE 
Sedimentation Basin 100K TBD

100-K-102
100-K-102, French Drains and Mercury Stained Soils near the 183KW 
Sedimentation Basin 100K TBD

100-K-103
100-K-103, 1704-K and 1717-K Septic Systems, Additional Components of 1607-
K4 100K TBD

100-K-104 100-K-104, 166-KE French Drain 100K TBD
100-K-105 100-K-105, Pit at Southeast Corner of 100K 100K TBD
100-K-106 100-K-106, 182-K Fuel Oil Crib 100K TBD
100-K-107 100-K-107, 1706-KER Abandoned Drain Field 100K TBD

100-K-108
100-K-108, 1706-KER Septic System, 1706-KER Septic Tank, Crib and Sewer 
Line 100K TBD

100-K-109
100-K-109, Unplanned Chemical Release near 183.1KW Head House, Yellow 
Stained Soil adjacent to 183.1KW Head House 100K TBD

100-K-84 100-K-84, Red Soil Found Southwest of 118-K-1 100K TBD
100-K-85 100-K-85, 100-K Temporary Construction Pit 100K TBD
100-K-86 100-K-86, 100-K Stain Areas, Four Areas of Stained Soil in 100-K Area 100K TBD
100-K-87 100-K-87, 100-K Asbestos Lagging 100K TBD
100-K-88 100-K-88, Yellow Granular Material 100K TBD
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100-K-89 100-K-89, 100-K Burn Site 100K TBD
100-K-90 100-K-90, 100-K White Granular Material 100K TBD
100-K-91 100-K-91, 100-K Battery 100K TBD
100-K-92 100-K-92, 100-K Reddish Stained Gravels 100K TBD
100-K-93 100-K-93, 100-K Drum Remnant 100K TBD
100-K-94 100-K-94, 1702-KE and 1702-KW Guard House Dry Wells 100K TBD
100-K-95 100-K-95, 100-K Tar Dump 100K TBD

100-K-96
100-K-96, 100KE River Effluent Pipeline, 100KE River Line, River Line (East) from 
116-K-3 Outfall 100K TBD

100-K-97 100-K-97, 183-KW French Drain and Rail Spur Unplanned Release 100K TBD
100-K-98 100-K-98, 183-KE French Drain and Rail Spur Unplanned Release 100K TBD

100-K-99
100-K-99, Radioactive Material Area Remaining After 107-KE Basin Removal, 116-
KE-4 Contaminated Soil and Items 100K TBD

100-N-100 100-N-100, 100-N Oil Filters #4 100N TBD
100-N-101 100-N-101, 100-N Stain Area #4 100N TBD
100-N-102 100-N-102, 100-N Potentially Contaminated French Drains 100N TBD
100-N-103 100-N-103, 100-N Steam Condensate French Drains 100N TBD
100-N-82 100-N-82, 100-N Decontamination Pad 100N TBD
100-N-83 100-N-83, Two Contamination Areas Found Near 116-N-1 100N TBD
100-N-84 100-N-84, 100-N 100-N Miscellaneous Pipelines (See Subsites) 100N TBD
100-N-85 100-N-85, Gas Station Fuel Tanks 100N TBD
100-N-86 100-N-86, 151-N Substation Transformer and Oil Circuit Breakers 100N TBD
100-N-87 100-N-87, 116-N Ventilation Stack Piping and French Drain 100N TBD
100-N-88 100-N-88, 1143-N French Drain 100N TBD
100-N-89 100-N-89, 117-NVH French Drain 100N TBD
100-N-90 100-N-90, 100-N Reactor Rod Caves 100N TBD
100-N-91 100-N-91, 100-N Battery Debris 100N TBD
100-N-92 100-N-92, 100-N Stain Area #1 100N TBD
100-N-93 100-N-93, 100-N Stain Area #2 100N TBD
100-N-94 100-N-94, 100-N Oil Filters #1 100N TBD
100-N-95 100-N-95, Hanford Generating Plant (185-N) Septic Tank 100N TBD
100-N-96 100-N-96, 100-N Military Camp Disposal Pits 100N TBD
100-N-97 100-N-97, 100-N Oil Filters #2 100N TBD
100-N-98 100-N-98, 100-N Stain Area #3 100N TBD
100-N-99 100-N-99, 100-N Oil Filters #3 100N TBD

200-E-126-PL-A 200-E-126-PL-A, Segments of 200-E-126-PL Pipeline Located in the Outer Area 200E TBD

200-E-126-PL-B 200-E-126-PL-B, Segments of 200-E-126-PL Pipeline Located in the Inner Area 200E TBD

200-E-127-PL-A
200-E-127-PL-A, Segments of Gable Mountain Pond Pipeline Located in the Outer 
Area 200E TBD

200-E-127-PL-B
200-E-127-PL-B, Segments of Gable Mountain Pond Pipeline Located in the Inner 
Area 200E TBD

200-E-169-PL 200-E-169-PL, Pipeline to the 216-C-3 Crib 200E TBD
200-E-170-PL 200-E-170-PL, Pipeline from 276-C to 216-C-4 Crib 200E TBD
200-E-171-PL 200-E-171-PL, Pipeline to the 216-C-6 Crib 200E TBD
200-E-172-PL 200-E-172-PL, Pipeline from 209-E to the 216-C-7 Crib 200E TBD
200-E-173-PL 200-E-173-PL, Pipeline from 241-CX-71 to 216-C-5 Crib 200E TBD

200-E-174-PL
200-E-174-PL, 216-B-10 (A&B) Pipeline, Pipeline from 221-BC and 222-B to 216-B-
10 A&B Cribs (See Subsites) 200E TBD

200-E-175-PL 200-E-175-PL, Pipeline from 292-B to 216-B-10 A&B 200E TBD
200-E-176-PL 200-E-176-PL, Pipeline from 242-B to 216-B-11-A&B 200E TBD

200-E-177-PL
200-E-177-PL, Pipeline Rerouting Waste from 216-B-8 Crib Pipeline to 216-B-
11A&B Reverse Wells 200E TBD

200-E-178-PL 200-E-178-PL, Pipeline from Tank 241-B-110 to 216-B-8 Crib and Tile Field 200E TBD

200-E-179
200-E-179, R-13 Catch Tank, Catch Tank in 216-B-10 A&B Pipeline (See Sitecode 
200-E-174-PL) 200E TBD

200-E-180-PL 200-E-180-PL, 216-B-57 Crib Pipeline 200E TBD
200-E-181-PL 200-E-181-PL, 216-B-61 Crib Pipeline 200E TBD
200-E-182-PL 200-E-182-PL, 216-A-7 Crib Pipeline 200E TBD
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200-E-183-PL
200-E-183-PL, Pipelines from 241-A-151 Diversion Box to 216-A-2, Lines V010 
and V011 200E TBD

200-E-184-PL 200-E-184-PL, 216-A-2 Crib Pipelines, V010, V011 200E TBD
200-E-185-PL 200-E-185-PL, 216-A-4 Crib Pipelines, V014, V016 200E TBD
200-E-186-PL 200-E-186-PL, 216-A-31 Crib Pipelines, V010, V011 200E TBD

200-E-187-PL
200-E-187-PL; Chemical Sewer from 202-A to 216-A-29 Ditch; PUREX Chemical 
Sewer (CSL); Lines 8819, 5802, and 5701 200E TBD

200-E-188-PL 200-E-188-PL, B Plant Chemical Sewer Line, 2904-E-2, 15-Inch VP Line, BCE 200E TBD
200-E-189 200-E-189, 216-A-TK-1 Carbonate Neutralization Tank 200E TBD
200-E-190 200-E-190, 216-A-TK-2 Catch Tank 200E TBD
200-E-191-PL 200-E-191-PL, 216-B-63 Pipeline, Pipeline from Valve Pit to 216-B-63 Ditch 200E TBD

200-E-192-PL
200-E-192-PL, 216-A-10 Pipelines (See Subsites), Lines from Sample Pit 4 to 216-
A-10 Crib 200E TBD

200-E-193-PL 200-E-193-PL, 216-A-21 Crib Pipeline, Line X015 200E TBD
200-E-194-PL 200-E-194-PL, 216-A-32 Crib Pipeline 200E TBD

200-E-195-PL
200-E-195-PL, 241-B-361 Settling Tank and 216-B-9 Crib Pipelines, Line V204 
(See Subsites) 200E TBD

200-E-196-PL
200-E-196-PL; Lines T167 and T022; Stainless Steel Line to 216-A-4, 216-A-21 
and 216-A-27 Cribs 200E TBD

200-E-197-PL

200-E-197-PL; Encased Pipelines Between 241-BR-152 Diversion Box and 241-B 
Tank Farm; Lines 9002, 9006, 9010, 9014, 9017, 9020, 9031, 9032, 9035, 9037, 
9038, 9041, 9044, and 9047 200E TBD

200-E-198-PL
200-E-198-PL; Encased Tank Farm Pipeline from 241-BX-154 Diversion to 241-BX-
155 Diversion Box; Lines V282, V283, V284, and V285 200E TBD

200-E-199-PL
200-E-199-PL; Tank Farm Lines from 241-B-154 Diversion Box to 241-B Tank 
Farm; Lines V204, V206, V208, V209, V211, V213, V215, and V285 200E TBD

200-E-200-PL
200-E-200-PL; Pipelines from 244-AR Vault to 241-AY-152 and 241-A-153 
Diversion Boxes; Lines 801, 802, 806, and 805 200E TBD

200-E-201-PL
200-E-201-PL, Transfer Lines from 241-BX-155 to Diversion Boxes in 241-B Tank 
Farm, Lines V315 and V319 200E TBD

200-E-202-PL
200-E-202-PL; Transfer Lines from 241-BX-155 Diversion Box to 241-BX-153 
Diversion Box; Lines V315, V316, V317, V318, and V319 200E TBD

200-E-203-PL
200-E-203-PL, Pipeline from 241-BYR-154 Diversion Box to 216-B-2-2 Ditch, Line 
9712 200E TBD

200-E-204-PL 200-E-204-PL, Pipeline to 216-B-2-1 and 216-B-2-2 Ditches (See Subsites) 200E TBD
200-E-205-PL 200-E-205-PL, 216-B-2-3 Ditch Pipelines (See Subsites) 200E TBD

200-E-206-PL
200-E-206-PL; Lines V716, V717, and V718/817; Double Pipes from 244-AR Vault 
to 241-AR-151 Diversion Box 200E TBD

200-E-207-PL
200-E-207-PL; Encased Transfer Line from 241-A-151 Diversion Box to 241-A-152 
Diversion Box; Lines V004, V005, V006, V007, and V008 200E TBD

200-E-208-PL
200-E-208-PL, Lines V304 and V305 from 241-BY Tank Farm to 241-B-252 
Diversion Box 200E TBD

200-E-209-PL 200-E-209-PL, Pipeline from 272-BB to 200-E-25 Dry Well 200E TBD

200-E-210-PL
200-E-210-PL; Encased Lines Between 241-AW Tank Farm and 242-A Evaporator 
Building; Lines SL-167, SL-168, SN-219, SN-220, SN-269, and SN-270 200E TBD

200-E-211-PL
200-E-211-PL; Transfer Lines from 241-AW to 242-A Evaporator Building; Lines 
DR334, DR335, and DR343 200E TBD

200-E-212-PL
200-E-212-PL; Transfer Lines Between 241-AW Tank Farm and 241-AP Tank 
Farm; Lines SL-509, SL-510, SN-609, and SN-610 200E TBD

200-E-213-PL
200-E-213-PL; Transfer Lines from 221-B to 241-B-154 Diversion Box; Lines V200, 
V329, V330, V331, V332, V333, and V334 200E TBD

200-E-214-PL
200-E-214-PL, Pipeline to 200-E-55 French Drain, Pipeline from 291-B Sand Filter 
to French Drain 200E TBD

200-E-215-PL
200-E-215-PL, Transfer Line Between 241-ER-151 Diversion Box and 241-ER-152 
Diversion Box, Line V229 200E TBD

200-E-216-PL

200-E-216-PL; Transfer Lines Between 241-BX-153, 241-B-151 and 241-B-152 
Diversion Boxes; Lines V235, V236, V237, V242, C251, V252, and V253  (See 
Subsites) 200E TBD

200-E-217-PL
200-E-217-PL; Encased Transfer Line from 241-ER-151 Diversion Box to 241-BX 
Tank Farm; Lines 9808, 9653, 9719, and V225 (See Subsites) 200E TBD
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200-E-218-PL
200-E-218-PL; Transfer Lines Between 241-A-151 Diversion Box and 241-AW 
Tank Farm; Lines V021, V022, and V023 200E TBD

200-E-219-PL

200-E-219-PL; BY Crib Distribution Pipelines; Pipelines from 216-BY-201 Flush 
Tank to 216-B-43, 216-B-44, 216-B-45, 216-B-46, 216-B-47, 216-B-48, 216-B-49, 
and 216-B-50 Cribs (See Subsites) 200E TBD

200-E-220-PL
200-E-220-PL, Pipeline from 241-BY Tank Farm to 216-BY-201 Flush Tank and 
Monitoring Pit (See Subsites) 200E TBD

200-E-221-PL 200-E-221-PL, Pipeline to 216-B-51 French Drain, BC Crib Pipeline Drain Line 200E TBD

200-E-222-PL
200-E-222-PL, Distribution Pipelines from 216-BC-201 Siphon Tank to BC Cribs 
(See Subsites) 200E TBD

200-E-223 200-E-223, BC Pipeline Valve Pit, 200-E-114-PL Valve Pit 200E TBD

200-E-224-PL
200-E-224-PL, 241-A-151 Diversion Box Drain Line to 241-A-302A Catch Tank, 
Line V027 200E TBD

200-E-225-PL
200-E-225-PL, Transfer Line from 241-AR-151 Diversion Box to 241-AY-102 Tank, 
Line V720 200E TBD

200-E-226-PL
200-E-226-PL, Transfer Line from 221-B to 241-C-154, Promethium Transfer Line, 
V743 200E TBD

200-E-227-PL
200-E-227-PL; Transfer Lines Between 244-AR Vault Facility and 241-AX-151 
Diversion Box; Lines 4005/810, 4015/814, and 4019/817 200E TBD

200-E-228-PL
200-E-228-PL; Drain Lines from 241-ER-151 Diversion Box to 241-ER-311 and 
241-ER-311A Catch Tanks; Lines V224, V226, and V226-1 (See Subsites) 200E TBD

200-E-229-PL
200-E-229-PL, Transfer Line Between tank 241-AP-102 and 241-A-B Valve Pit, 
Line SN-650 200E TBD

200-E-230-PL 200-E-230-PL, Pipeline from 292-B to 216-B-4 Reverse Well 200E TBD
200-E-231-PL 200-E-231-PL, 216-A-45 Crib Pipeline 200E TBD

200-E-232-PL
200-E-232-PL, Pipeline from 207-A Basins to 216-A-30 and 216-A-37-1 Cribs (See 
Subsites) 200E TBD

200-E-233-PL
200-E-233-PL, Pipeline from 216-A-30 Crib Distribution Box to the 216-A-37-2 Crib 
Distribution Box 200E TBD

200-E-234-PL
200-E-234-PL; Pipelines from 242-A Evaporator Building to the 207-A Basins; 
Lines 300, 501, 505, and 557 (See Subsites) 200E TBD

200-E-235-PL
200-E-235-PL; 207-A North Basin Distribution Lines; Lines 501,502, 503, 504, 506, 
and 507 200E TBD

200-E-236-PL
200-E-236-PL; 207-A South Basin Distribution Lines; Lines 557, 558, 559, 560, 
562, and 563 200E TBD

200-E-237-PL
200-E-237-PL, Pipeline to 200 East Powerhouse Ditch and Pipeline from 
Powerhouse Ditch to 216-B-3 Ditches, Line 2904-E-1, 2904-E-24 (See Subsites) 200E TBD

200-E-238-PL 200-E-238-PL, Pipeline from 206-A to 216-A-9 Crib 200E TBD
200-E-239-PL 200-E-239-PL, Pipeline from 216-A-5 Sample Pit #4 to 216-A-5 Crib 200E TBD

200-E-240-PL 200-E-240-PL, Pipeline from Valve Pit West of Sample Pit 4 to the 216-A-38-1 Crib 200E TBD

200-E-241-PL
200-E-241-PL, Pipeline from 200-E-58 Neutralization Tank to the 216-A-5 Sample 
Pit #4, Lines 7717 and 7718 (See Subsites) 200E TBD

200-E-242-PL 200-E-242-PL, Pipeline from 216-A-5 Sample Pit #4 to 216-A-15 French Drain 200E TBD
200-E-243-PL 200-E-243-PL, Pipeline to the 216-B-13 French Drain 200E TBD
200-E-244-PL 200-E-244-PL, Pipeline from 201-C Valve Pit to 241-CX-70 200E TBD
200-E-245-PL 200-E-245-PL, Pipeline from 201-C Hot Shop to 241-CX-71 200E TBD
200-E-246-PL 200-E-246-PL, Pipeline from 201-C Valve Pit to 241-CX-72 200E TBD
200-E-247-PL 200-E-247-PL, Pipelines to the 209-E-WS-2 French Drain (See Subsites) 200E TBD
200-E-248-PL 200-E-248-PL, Pipelines to the 209-E-WS-3 Valve Pit (See Subsites) 200E TBD
200-E-249-PL 200-E-249-PL, Pipelines to 200-E-4 French Drain (See Subsites) 200E TBD
200-E-250-PL 200-E-250-PL, Pipeline from 2704-C to 2704-C-WS-1 Quench Tank 200E TBD
200-E-251-PL 200-E-251-PL, Pipeline from 291-C Stack to 216-C-2 Reverse Well 200E TBD
200-E-252-PL 200-E-252-PL, Pipeline from 291-C Air Filter Building to 216-C-2 Reverse Well 200E TBD
200-E-253-PL 200-E-253-PL, Pipeline from 202-A to 216-A-36A and 216-A-36B Cribs 200E TBD
200-E-254-PL 200-E-254-PL, Pipeline from 209-E to 216-C-9 Pond 200E TBD
200-E-255-PL 200-E-255-PL, Pipeline Connecting 216-C-9 Pond to Pipeline 200-E-169-PL 200E TBD
200-E-256-PL 200-E-256-PL, Pipelines from 201-C (South Side) to 216-C-9 Pond 200E TBD
200-E-257-PL 200-E-257-PL, Pipeline from 201-C (East Side) to 216-C-9 Pond 200E TBD
200-E-258-PL 200-E-258-PL, 216-C-9 Pond Lobe Distribution Piping 200E TBD
200-E-259-PL 200-E-259-PL, Pipeline from 291-C Fan House to 216-C-9 Pond 200E TBD
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200-E-260-PL
200-E-260-PL, Steam Condensate By-Pass Line from PUREX to 216-A-30, Line 
8824A 200E TBD

200-E-261-PL 200-E-261-PL, Effluent Recycle Line from 216-A-42 Basin to PUREX 200E TBD

200-E-262-PL
200-E-262-PL, Pipelines Associated with 216-A-42 Basin, 216-A-42A Pump 
Station, 216-A-42B Valve Box and 216-A-42C Diversion Box 200E TBD

200-E-263-PL 200-E-263-PL, 216-A-42 Basin Pipeline to 216-A-42C Diversion Box 200E TBD

200-E-264-PL 200-E-264-PL, Pipeline from 242-B Evaporator Building to 207-B Retention Basin 200E TBD

200-E-265-PL
200-E-265-PL, 241-BY and 241-BX Tank Farm Cooling Water Pipeline to 207-B 
Retention Basin (See Subsites) 200E TBD

200-E-266-PL 200-E-266-PL, Pipeline from PUREX Trap Pit #1 to 216-A-11 French Drain 200E TBD
200-E-267-PL 200-E-267-PL, Pipeline from PUREX Trap Pit #3 to 216-A-12 French Drain 200E TBD

200-E-268-PL
200-E-268-PL, Pipeline from PUREX Vacuum Cleaner Filter Box to 216-A-14 
French Drain, Line T073 200E TBD

200-E-269-PL 200-E-269-PL, Pipeline from 291-A Fan Building to 216-A-33 French Drain 200E TBD

200-E-270-PL
200-E-270-PL, Pipeline from 291-A Fan Control House to 216-A-26 and 216-A-26A 
French Drains, Line T022 200E TBD

200-E-271-PL 200-E-271-PL, PUREX Cooling Water Header Pipeline, Line 8823 200E TBD
200-E-272-PL 200-E-272-PL, Pipeline to 216-A-35 French Drain 200E TBD
200-E-273-PL 200-E-273-PL, Pipeline to 216-A-13 French Drain (See Subsites) 200E TBD
200-E-274-PL 200-E-274-PL, Pipeline from 244-A Lift Station to 216-A-40 Basin, Line 323 200E TBD
200-E-275-PL 200-E-275-PL, Cooling Water Pipeline to 216-A-40 Basin, Line 815 200E TBD
200-E-276-PL 200-E-276-PL, 216-A-41 Crib Pipeline 200E TBD
200-E-277-PL 200-E-277-PL, 216-B-59 and 216-B-59B Pipelines (See Subsites) 200E TBD

200-E-278-PL
200-E-278-PL, Process Sewer Pipeline from 272-E to CTFN 2703E, Pipeline to 
Chemical Tile Field North of 2703E 200E TBD

200-E-279-PL 200-E-279-PL, Pipeline from 241-B-361 Settling Tank to 216-B-5 Reverse Well 200E TBD
200-E-280 200-E-280, 2711E Parking Lot, Oil Spots 200E TBD

200-E-281-PL
200-E-281-PL, Pipeline from 241-B Tank Farm to 216-B-7A and 216-B-7B Cribs, 
Line V306 200E TBD

200-E-282-PL
200-E-282-PL; Process Waste Lines from 202-A to 241-AX-151 Diversion Box; 
Lines 4001, 4002, 4003, and 4004 200E TBD

200-E-283-PL 200-E-283-PL, Pipeline from 242-A Bldg to 200-E-127-PL (to Gable and B Ponds) 200E TBD
200-E-284 200-E-284, Septic Tank East of 241-BY-102 200E TBD
200-E-285 200-E-285, 216-A-8 Sample Pit, Sample Pit #2, 216-A-8 Control Structure 200E TBD

200-E-286
200-E-286, Original 200 East Area Powerhouse Effluent Pond, A-Swamp and 
Ditch, A Swamp, Powerhouse Swamp 200E TBD

200-E-287
200-E-287, Posted Contamination Areas on Pipe Berm east of 241-A, AN, AX, AY, 
AZ Tank Farms 200E TBD

200-E-288-PL
200-E-288-PL, Pipeline from 242-A Evaporator to Liquid Effluent Retention Facility, 
PC-5000 200E TBD

200-E-289-PL Pipelines between AP-02D Pit and WTP; Lines 637, SN-700 and SN-701 200E TBD

200-W-147-PL-A
200-W-147-PL-A; Portion of 200-W-147-PL Pipeline in the Central Plateau Outer 
Area 600 TBD

200-W-147-PL-B 200-W-147-PL-B, Portion of Pipeline in the 200 West Inner Area 200W TBD
200-W-151-PL 200-W-151-PL, 200-W-42 Pipe Remaining Under 16th Street 200W TBD

200-W-152-PL
200-W-152-PL, Pipeline from 202-S to 2904-S-170, 207-S Retention Basin and 
216-S-17 Pond, REDOX Process Sewer 200W TBD

200-W-153-PL
200-W-153-PL, Steel Pipeline from 240-S-151 Diversion Box to the 2904-S-172 
and 2904-S-171 Control Structures (See Subsite) 200W TBD

200-W-154-PL 200-W-154-PL, Pipeline from 200-W-152-PL to 216-S-5 Crib 200W TBD
200-W-155-PL 200-W-155-PL, Pipeline from 2904-S-160 Control Structure to 216-S-16 Ditch 200W TBD
200-W-155-PL-A 200-W-155-PL-A, Portion of 200-W-155-PL Pipeline in the Outer Area 200W TBD

200-W-155-PL-B
200-W-155-PL-B, Portion of Pipeline 200-W-155-PL that is located in the Central 
Plateau Inner Area 200W TBD

200-W-156-PL
200-W-156-PL, 216-S-6 Crib Pipeline, Pipeline from 200-W-155-PL to the 2904-S-
171 Control Structure 200W TBD

200-W-157-PL
200-W-157-PL, REDOX Chemical Sewer, Pipeline from 202-S to 200-W-152-PL, 
Pipeline from 205-S to REDOX Chemical Sewer (See Subsites) 200W TBD

200-W-158-PL 200-W-158-PL, Pipeline from 293-S to 200-W-152-PL 200W TBD



Mission Support Contract
Contract No. DEAC06-09RL14728

Section J.14
Modification 164

J.14-67 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

200-W-159-PL
200-W-159-PL, Cooling Water Lines from 241-SX-401 and 241-SX-402 to 216-U-
10 Pond 200W TBD

200-W-160-PL 200-W-160-PL, Pipeline from 241-SX-401 and 241-SX-402 to 216-S-21 Crib 200W TBD
200-W-161-PL 200-W-161-PL, Pipeline from 242-S to 216-S-25 Crib, Line 557 200W TBD
200-W-162-PL 200-W-162-PL, Pipeline from 241-SX-701 to 216-SX-2 Crib 200W TBD

200-W-163-PL
200-W-163-PL, T Plant Process Sewer, 18-Inch 221-T Process Sewer Pipeline 
(See Subsites) 200W TBD

200-W-164-PL 200-W-164-PL, Pipeline from 207-T Retention Basin to the 216-T-4 Ditch 200W TBD
200-W-165-PL 200-W-165-PL, Pipeline from Tank 241-TX-112 to 207-T Retention Basin 200W TBD

200-W-166-PL
200-W-166-PL, Pipeline from 242-T Evaporator Building to the 207-T Retention 
Basin 200W TBD

200-W-167-PL 200-W-167-PL, Pipeline from 242-T Evaporator to 207-T Retention Basin, V610 200W TBD
200-W-168-PL 200-W-168-PL, 216-U-3 Crib and 216-U-14 Ditch Pipelines (See Subsites) 200W TBD
200-W-169-PL 200-W-169-PL, Pipeline Between 216-U-10 Pond and 216-U-11 Overflow 200W TBD
200-W-170-PL 200-W-170-PL, 216-U-16 Crib Pipeline 200W TBD

200-W-171
200-W-171, Leak from 234-5Z Pipe Trench to 241-Z Tank D-6, 200-W-219-PL Line 
Leak 200W TBD

200-W-172 200-W-172, Liquid Leaking from Drain Laterals Below 234-5Z Floor Slab 200W TBD
200-W-173-PL 200-W-173-PL, 216-T-33 Crib Pipeline, Pipeline from 2706-T to 216-T-33 Crib 200W TBD

200-W-174-PL
200-W-174-PL, Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 Crib, 216-Z-1A 
Modified Pipeline, Lines 1035 and 1036 (See Subsites) 200W TBD

200-W-175-PL
200-W-175-PL; Pipeline to Route Waste from 241-T-112 to 216-TY-201 Flush 
Tank and 216-T-26, 216-T-27, and 216-T-28 Cribs; Line V681 200W TBD

200-W-176-PL
200-W-176-PL; Encased Transfer Lines Between 241-TX-153 Diversion Box and 
241-TX-155 Diversion Box; Lines V396, V397, V401, V403, V407, V409, and V413 200W TBD

200-W-177-PL
200-W-177-PL, Direct Buried Tank Farm Lines Between 241-TXR-151 and 241-TX-
155 Diversion Boxes, Lines V7616 and V7653 200W TBD

200-W-178-PL
200-W-178-PL, Pipeline from 241-Z to 244-TX DCRT, Lines HSW-202 and HSW-
203 200W TBD

200-W-179-PL
200-W-179-PL; Pipelines Between 241-S-152 Diversion Box and 241-U Tank 
Farm; Lines SL100, SL101, SN216/281, and DR327 200W TBD

200-W-180-PL 200-W-180-PL, Pipelines from 221-T to 216-T-1 Ditch (See Subsites) 200W TBD

200-W-181-PL
200-W-181-PL; Transfer Lines Between 241-U-152 and 241-U-153 Diversion 
Boxes; Lines V426, V427, and V428/V461 200W TBD

200-W-182-PL
200-W-182-PL; Encased Transfer Lines Between 241-U-152 Diversion Box and 
241-TX-152 and 241-TX-155 Diversion Boxes; Lines V398, V404, and V410 200W TBD

200-W-183-PL
200-W-183-PL, Transfer Lines Between 241-U-151 and 241-U-152 Diversion 
Boxes, Lines V422/V452 and V421/V453 200W TBD

200-W-184-PL
200-W-184-PL; Drain Lines from 241-U-151, 241-U-152 and 241-U-153 Diversion 
Boxes to 241-U-301 Catch Tank; Line V478 200W TBD

200-W-185-PL
200-W-185-PL; Transfer Lines Between 241-U-151 and 241-U-153 Diversion 
Boxes; Lines V450 and V451 200W TBD

200-W-186-PL
200-W-186-PL, Transfer Lines from 240-S-152 Diversion Box to 204-S and 205-S, 
Lines 1006 and 1045 200W TBD

200-W-187-PL
200-W-187-PL; Transfer Lines Between 240-S-151 and 240-S-152 Diversion 
Boxes; Lines V552, V553, and V555 200W TBD

200-W-188-PL
200-W-188-PL; Waste Distribution Line from 216-TY-201 Flush Tank to 216-T-26, 
216-T-27 and 216-T-28 Cribs and Truck Unloading Station Line (See Subsites) 200W TBD

200-W-189-PL
200-W-189-PL, Transfer Lines from 219-S to 241-SY Tank Farm, Lines SNL-5350 
and SNL-5351 200W TBD

200-W-190-PL
200-W-190-PL, Discharge Line from 240-S-151 Diversion Box to 240-S-302 Catch 
Tank, Line V554 200W TBD

200-W-191-PL
200-W-191-PL; Encased Transfer Line Between 241-TX-155 and 241-TY-153 
Diversion Boxes; Lines V402, V406, V408, and V412 200W TBD

200-W-192-PL
200-W-192-PL; U Plant Process Sewer; Pipeline from 221-U, 222-U and 224-U to 
the 207-U Retention Basin (See Subsites) 200W TBD

200-W-193-PL 200-W-193-PL, Pipeline from 224-U to 241-U-361 Settling Tank 200W TBD
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200-W-194-PL
200-W-194-PL, Pipeline from 241-U-361 Settling Tank to 216-U-1 and 216-U-2 
Cribs 200W TBD

200-W-195-PL 200-W-195-PL, Pipeline from U Plant (224-U) to 216-U-17 Crib 200W TBD
200-W-196-PL 200-W-196-PL, Pipelines from Railcar Unloading Stations to 216-T-34 Crib 200W TBD
200-W-197-PL 200-W-197-PL, Pipelines from Railcar Unloading Stations to 216-T-35 Crib 200W TBD

200-W-198-PL
200-W-198-PL, Pipelines from Truck Unloading Station to 216-T-34 and 216-T-35 
Cribs 200W TBD

200-W-199-PL 200-W-199-PL, Pipelines from Building 231-Z to 231-W-151 Vault 200W TBD
200-W-200-PL 200-W-200-PL, 216-Z-16 Crib Pipeline 200W TBD
200-W-201-PL 200-W-201-PL, 216-Z-17 Crib Pipeline 200W TBD
200-W-202-PL 200-W-202-PL, Pipeline from 231-W-151 to 216-Z-5 Crib (See Subsites) 200W TBD
200-W-203-PL 200-W-203-PL, Pipeline from 231-W-151 Vault to 216-Z-7 Crib 200W TBD
200-W-204-PL 200-W-204-PL, Pipeline from 231-W-151 Vault to 216-Z-10 Reverse Well 200W TBD

200-W-205-PL
200-W-205-PL, Pipelines from 235-5Z to 241-Z-8 Silica Storage Tank and 216-Z-8 
French Drain (See Subsites) 200W TBD

200-W-206-PL 200-W-206-PL, Pipelines from 234-5Z to 216-Z-9 Crib 200W TBD

200-W-207-PL
200-W-207-PL; Z Plant Radioactive Process Sewer to 216-Z-11, 216-Z-19 and 216-
Z-20 Ditches (See Subsites) 200W TBD

200-W-208-PL
200-W-208-PL, Pipeline from Diversion Boxes 200-W-58 and 200-W-59 to 216-Z-
12 Crib (See Subsites) 200W TBD

200-W-209-PL 200-W-209-PL, 207-Z Pipelines (See Subsites) 200W TBD

200-W-210-PL
200-W-210-PL; Pipeline from 241-Z-361 Settling Tank to 216-Z-1, 216-Z-2 and 216-
Z-3 Cribs and 216-Z-1A Tile Field (See Subsites) 200W TBD

200-W-211-PL

200-W-211-PL, 207-SL Retention Basin Sewer Pipelines, Retention Waste Sewer 
from 219-S and 222-S to 207-SL Basin, Pipelines from Boiler Annex and Pump Lift 
Station to 207-SL Basin (See Subsites) 200W TBD

200-W-212-PL
200-W-212-PL; Encased Transfer Line from 240-S-151 Diversion Box to Pipeline 
200-W-153-PL; Lines V550, V551, V544, V546, V548, and V549 200W TBD

200-W-213-PL
200-W-213-PL Pipelines from 241-TX-153 Diversion Box and 241-TX-302A to 216-
T-19 Crib, Lines V795 and V605 (See Subsites) 200W TBD

200-W-214-PL 200-W-214-PL, Pipeline from 291-Z to 216-Z-13 French Drain 200W TBD
200-W-215-PL 200-W-215-PL, Pipeline from 291-Z to 216-Z-14 French Drain 200W TBD
200-W-216-PL 200-W-216-PL, Pipelines from 291-Z to 216-Z-15 French Drain 200W TBD
200-W-217-PL 200-W-217-PL, Pipeline from the Counting Box to 216-U-7 French Drain 200W TBD
200-W-218-PL 200-W-218-PL, Pipeline from 216-U-10 Pond to 216-U-9 Ditch 200W TBD

200-W-219-PL
200-W-219-PL, Pipelines from 235-Z to the North Side of 241-Z, 241-Z Primary 
Pipe Trench, Pipe Tunnel 3 200W TBD

200-W-220-PL 200-W-220-PL, Pipeline from 241-Z to 241-Z-361 Settling Tank 200W TBD
200-W-221-PL 200-W-221-PL, Laundry Waste Crib (LWC) Pipeline 200W TBD
200-W-222-PL 200-W-222-PL, 207-U Retention Basin Outlet Pipeline to the 216-U-14 Ditch 200W TBD
200-W-223-PL 200-W-223-PL, Pipeline from 242-S Evaporator to 216-U-14 Ditch 200W TBD

200-W-224-PL
200-W-224-PL, Pipeline from 234-5Z and 236-Z to West Side of 241-Z (See 
Subsites) 200W TBD

200-W-225-PL 200-W-225-PL, PFP Six Inch Condensate Line Connecting to Process Sewer 200W TBD

200-W-226-PL
200-W-226-PL; Pipeline from 224-T Plutonium Concentration Facility to 241-T-361 
Settling Tank and 216-T-3 Reverse Well; Lines V326, V671, and V706 200W TBD

200-W-227-PL 200-W-227-PL, Pipeline from 221-T Separations Facility to 216-T-6 Crib 200W TBD
200-W-228-PL 200-W-228-PL, Pipeline from 232-Z to 241-Z, 3-Inch Contaminated Waste Line 200W TBD
200-W-229-PL 200-W-229-PL, Pipeline from 2736-ZB to 241-Z 200W TBD

200-W-230-PL
200-W-230-PL, Pipeline from Railroad Unloading Station to 276-S-141 and 276-S-
142 Hexone Tanks (See Subsites) 200W TBD

200-W-231 200-W-231, Temporary Facilities Construction Trailer Septic Tank and Tile Field 200W TBD
200-W-232 200-W-232, 2607-WT Replacement Septic Tank and Dry Well 200W TBD
200-W-233 200-W-233, Plutonium Finishing Plant (PFP) Treatment Unit, TSD: T-2-9 200W TBD
200-W-234 200-W-234, 291-U Sand Filter French Drain 200W TBD

200-W-235-PL
200-W-235-PL, Pipeline from 241-SX-701 Building to S Pit, 200-W-162-PL 
Replacement Pipeline 200W TBD

200-W-236 200-W-236, Pit South of 241-SX Tank Farm 200W TBD
202-A 202-A, PUREX Facility, PUREX Canyon 200E TBD

218-E-12B Annex 218-E-12B Annex, Unused Portion of 218-W-12B, 218-E-12B West of Trench 37 200E TBD
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218-W-4C Annex 218-W-4C Annex, Unused Portion of 218-W-4C Burial Ground 200W TBD
221-B 221-B, B Plant Facility, B Plant Canyon 200E TBD
241-BYR-09A 241-BYR-09A, 241-BY-109 Valve Pit 200E TBD
241-C-103 VP 241-C-103 VP, 241-C Valve Pit, 241-C-103 Valve Pit 200E TBD
2607-EF 2607-EF, Septic Tank West of 241-BX Tank Farm 200E TBD

2607-W13
2607-W13, Construction Trailers Septic, JA Jones/Kaiser Constriction Trailers 
Septic 200W TBD

292-U 292-U, 292-U Stack Monitoring Station, 291-U Stack Exhaust Monitoring Building 200W TBD
300-278 300-278, 331-C Storage Unit 300 TBD
300-279 300-279, 3716 Automotive Repair Building Fuel Tanks 300 TBD

300-280
300-280, Construction Debris Disposal Pit West of George Washington Way 
Extension 300 TBD

300-281 300-281, Septic Tank Near 325 Building 300 TBD
300-282 300-282, Crib Near 3717-B Building 300 TBD
300-283 300-283, Contaminated Light Water Disposal Site #2 300 TBD
300-284 300-284, Sand Blasting Area Near 3221 Building 300 TBD

300-285
300-285, 300 Area Steam Condensate French Drains/Dry Wells, Ten French 
Drains and Dry Wells in 300 Area 300 TBD

300-286 300-286, Three 300 Area Potentially Contaminated French Drain/Drywells 300 TBD
300-287 300-287, Transite Debris west of Route 4 South 300 TBD
300-288 300-288, Piles of Garnet Sand/Soil Mixture within Gravel Pit 6 300 TBD
300-289 300-289, Stained Soil Area North of 300 Area 300 TBD
300-290 300-290, Radiological Debris Area East of Horn Rapids Disposal Landfill 300 TBD
300-291 300-291, Garnet Sand West of 350-A Paint Shop 300 TBD
300-292 300-292, 315 Water Filter Plant Waste Pipeline Segments 300 TBD
300-293 300-293, 300 Area Miscellaneous Pipelines 300 TBD
300-294 300-294, Garnet Sand East of 350 Building 300 TBD
300-295 300-295, 384 Powerhouse Coal Ash Waste Pipeline Segments 300 TBD
300-296 300-296, Soil Contamination Under the 324 Building B-Cell 300 TBD

400-40
400-40, 400 Area Waste Management Unit, 403 Building Fuel Storage Facility 
(FSF), 400 Area Interim Storage Area (ISA), 4718 ISA, TSD S-4-2, See Subsites 400 TBD

600-284-PL

600-284-PL; Old Cross Site Transfer Line; Original Cross Site Transfer Pipeline; 
Piping Associated with UPR-600-20, Cross Site Transfer Line; Lines V360, V361, 
V362, V363, V364, and V366; Cross Site Transfer Pipeline 600 TBD

600-288 600-288, Soil Corrosion Test Site 600 TBD
600-289 600-289, Dumping Area Near Shooting Range 600 TBD

600-290
600-290, Contaminated Concrete Foundation West of 618-13, Pad and Loading 
Dock Near 618-13, 300 West Storage Area (See Subsites) 600 TBD

600-291-PL 600-291-PL, 200 Area Treated Effluent Disposal Facility Pipeline, TEDF Line 600 TBD
600-292-PL 600-292-PL, State Approved Land Disposal Site Pipeline, SALDS Pipeline 600 TBD
600-293 600-293, White Bluffs Service Station #1 600 TBD
600-294 600-294, White Bluffs Service Station #2 600 TBD
600-295 600-295, White Bluffs Paint Shop 600 TBD
600-296 600-296, White Bluffs Fire Department Septic System 600 TBD
600-297 600-297, White Bluffs Imhoff Tank 600 TBD
600-298 600-298, Surface Debris and Stained Soil in 100-IU-2 600 TBD
600-299 600-299, Surface Debris and Batteries 600 TBD
600-300 600-300, Miscellaneous Surface Debris Sites 600 TBD
600-301 600-301, White Bluffs Sanitary Sewer Pipelines 600 TBD
600-302 600-302, French Drain with Vent Pipe 600 TBD
600-303 600-303, Vertical Pipes 600 TBD
600-304 600-304, White Bluffs Sanitary Water 600 TBD
600-305 600-305, Suspect Asbestos Containing Material Sites 600 TBD
600-306 600-306, Burn Site #1 600 TBD
600-307 600-307, Burn Site #2 600 TBD
600-308 600-308, Garnet Sand 600 TBD
600-309 600-309, Burn Site #3 600 TBD
600-310 600-310, Burn Site #4 600 TBD
600-311 600-311, Burn Site #5 600 TBD



Mission Support Contract
Contract No. DEAC06-09RL14728

Section J.14
Modification 164

J.14-70 

HANFORD WASTE SITE ASSIGNMENT LIST

Site Code Site Names Designated 
Area

Assigned 
Contractor

600-312 600-312, Burn Site #6 600 TBD
600-313 600-313, Burned Area and Oil Stained Soil 600 TBD
600-314 600-314, Telecommunication Component 600 TBD
600-315 600-315, Black Granular Stain 600 TBD
600-316 600-316, Dry Cell Batteries 600 TBD
600-317 600-317, Battery and Burn Area 600 TBD
600-318 600-318, Wet Cell Batteries 600 TBD
600-319 600-319, Miscellaneous Debris 600 TBD
600-320 600-320, Oil Stains 600 TBD
600-321 600-321, Suspect Asbestos Containing Material and Debris 600 TBD
600-322 600-322, Rail Spur Pipe 600 TBD
600-323 600-323, Suspect Bermed Area 600 TBD
600-324 600-324, Burnt Debris Area 600 TBD
600-325 600-325, Burned Roofing Materials 600 TBD
600-326 600-326, Odorous Black Material 600 TBD
600-327 600-327, Suspect Dichromate Facility 600 TBD
600-328 600-328, Lead Slag 600 TBD
600-329 600-329, Concrete Outfall Structure 600 TBD
600-330 600-330, Division Street Service Station 600 TBD
600-331 600-331, Lime Sulfur Barrel Site 600 TBD
600-332 600-332, Gable Mountain Firing Range Septic System 600 TBD
600-333 600-333, Underground Concrete Structure 600 TBD
600-334 600-334, CMX Building 600 TBD
600-335 600-335, Service Station and UST 600 TBD
600-336 600-336, 609-G Septic Tank and Tile Field, 6607-3, 6607-03 600 TBD
600-338 600-338, Spill near 623A Bldg on Rattlesnake Mountain 600 TBD
600-339 600-339, 100 Area Fire Station Dry Well 600 TBD
600-340 600-340, 100 area Fire Station Soil Stained Areas 600 TBD
600-345 600-345, 100-BC Vicinity Oil Stain and Filter Area 600 TBD
600-346 600-346, 100-BC Vicinity Ash and Debris Area 600 TBD
600-347 600-347, 100 Area Fire Station Burn Pit 600 TBD
600-348 600-348, 100 Area Fire Station Underground Storage Tanks 600 TBD
600-349 600-349, Unexploded Ordnance (UXO) outside of 600-149 600 TBD
600-350 600-350, PNL Water Catchment Experiment 600 TBD
600-351 600-351, Stained areas outside of 100-F Area 600 TBD

600-352-PL
600-352-PL, Pipeline from 342 Sump to 310 Facility (300 Area TEDF), 300 Area 
Retention/Transfer System (RTS) pipeline 600 TBD

6607-10 6607-10, Hanford Patrol Training Academy Septic System 600 TBD
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