

**PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS**  
**SECTION J -- LIST OF ATTACHMENTS**  
**TABLE OF CONTENTS**

<b>Attachment Number</b>	<b>Title of Attachment</b>	<b>Revision Number</b>	<b>Pages</b>
J-1.	ABBREVIATIONS AND ACRONYM LIST	000	4
J-2.	REQUIREMENT SOURCES AND IMPLEMENTING DOCUMENTS	244	9
J-3.	HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX	240	107
J-4.	PERFORMANCE EVALUATION AND MEASUREMENT PLAN		
a	FY 2010 PERFORMANCE EVALUATION & MEASUREMENT PLAN	052	19
b	FY 2011 PERFORMANCE EVALUATION & MEASUREMENT PLAN	145	10
c	FY 2012 PERFORMANCE EVALUATION & MANAGEMENT PLAN	215	13
d	FY 2013 PERFORMANCE EVALUATION & MANGEMENT PLAN	227	10
J-5.	PERFORMANCE GUARANTEE AGREEMENT	000	7
J-6.	SMALL BUSINESS SUBCONTRACTING PLAN	204	10
J-7.	SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM TARGETS	000	2
J-8.	ADVANCE UNDERSTANDING OF COSTS	198	7
J-9.	SPECIAL FINANCIAL INSTITUTION ACCOUNT AGREEMENT	108	8
J-10.	WAGE DETERMINATIONS – SERVICE CONTRACT ACT, DAVIS-BACON ACT, AND COLLECTIVE BARGAINING AGREEMENTS	249	23
J-11.	CONTRACT DELIVERABLES	244	18
J-12.	GOVERNMENT FURNISHED SERVICES AND	134	4

	INFORMATION		
J-13.	HANFORD SITE STRUCTURES LIST	164	31
J-14.	HANFORD WASTE SITE ASSIGNMENT LIST	164	70
J-15.	Be SAMPLING PROTOCOL FOR BUILDINGS	059	5
J-16.	PORTFOLIO MANAGEMENT TASK ORDERS		
	Task 09-001 Hammer Budget Analysis	006	1
	Task 11-001 200W Pump & Treat Independent Review	077	1
	Task 11-002 Assessment of the 618-10 Burial Ground Characterization	080	2
	Task 11-003 Consulting Support to HQ EM-2.1	148	5
	Task 11-004 PIC Support for Project Controls System Description	144	3
	Task 12-001 Project Management and Project Controls Support for the River Corridor Closure Project	157 220	2
	Task 12-002 PMB review support to the Plutonium Finishing Plant Project	159	1
	Task 13-001 Project Management and Project Controls Support for the River Corridor Closure Project	223	2