Tank Operations Contract

Section J

Contract No. DE-AC27-08RV14800 Modification 076
ATTACHMENT J.13 HANFORD SITE STRUCTURE LIST
. Geographic Assigned Previous
S e 1D L Area Contractor || Contractor

100-C (A) Riverlines 100-C (A) \ Riverlines (1904C1) 100B WCH

100-C (B) Riverlines 100-C (B) \ Riverlines (1904C2) 100B WCH

105B B Reactor Museum 100B MSA RCCC
105KE Water Tunnels  [Process Water tunnels 100K CHPRC

105KW Water tunnels  [Process Water tunnels 100K CHPRC

105NE Fission Product Filter Trap 100N WCH

1112NA Microwave Tower & Annex Building 100N WCH MSC
116B Reactor Exhaust Air Stack 100B MSA RCCC
119B Exhaust Air Sample Building 100B MSA RCCC
1322NC Crib Sample Pump Pit 100N WCH

1323N N8 Wells Sampling Station 100N CHPRC

151K Electrical Substation (230 kV) 100K CHPRC MSC
1604K KR-4 Pump & Treat Process Building 100K CHPRC

1606K KR-4 Pump & Treat Transfer Building #2 600 CHPRC

1607K KR-4 Pump & Treat Transfer Building #1 600 CHPRC

1607N1 Sewage Treatment Tank #1 (AKA 124N1) 100N WCH

1607N2 Sewage Treatment Tank #2 (AKA 124N2) 100N WCH

1607N3 Sewage Treatment Tank #3 (AKA124N3) 100N WCH

1607N9 Sewage Treatment Tank #9 (AKA 124N9) 100N WCH

1608B Vacuum Seal House 100B MSA RCCC
165KE Power Control Building 100K CHPRC

181B66 Tank, Diesel Fuel 100B MSA

181D River Pump House 100D MSA

181KE River Pump House & Guard Tower 100K CHPRC

181KW River Pump House & Guard Tower 100K CHPRC RCCC
181NE Hanford Generating Plant River Water Pump House 100N WCH

183.1KE Headhouse 100K CHPRC

183.1KW Headhouse 100K CHPRC RCCC
183.5KE Lime Feeder Building (West) 100K CHPRC

183.5KW Lime Feeder Building (West) 100K CHPRC

183.6KE Lime Feeder Building (East) 100K CHPRC

183.6KW Lime Feeder Building (East) 100K CHPRC

183.7KE Pipe Tunnels 100K CHPRC

183.7KW Pipe Tunnels 100K CHPRC

183H Water Treatment Facility 100H WCH

1902D Elevated Water Tank & Underground Valve Vault 100D WCH MSC
1904N Sewage Lagoon (AKA 100LN) 100N MSA RCCC
1904NA Sewage Lift Station #1 100N MSA RCCC
1908NE Outfall Structure (Hanford Generating Station) 100N WCH

1909KE Effluent Junction Box 100K CHPRC

1909KW Effluent Junction Box 100K CHPRC

190KE Warehouse/Pump House 100K CHPRC

201C Hot Process Bldg (Hot Semiworks Facility) 200E CHPRC

201W Vegetation & Animal Control Shop (SE Corner 2W) 200W MSA

2025E 200 Area Effluent Treatment Facility 200E CHPRC

2025EC Purgewater Receiving Tanks and Containment 200E CHPRC

2025ED Purgewater Unloading Facility 200E CHPRC

203A Acid Pump House 200E CHPRC

203UX Gas Storage Facility 200W CHPRC

207U Water Retention Basins, Sample Pit & Inst. Enclosure 200W CHPRC

209EA 90 Day Storage Pad with Metal Roof 200E CHPRC

2101M Spare Parts Warehouse, Office Bldg 200E MSA PRC
2102M Storage Shed 200E MSA PRC
2102N Storage Shed 200E MSA PRC
2104M Utility Truck Shed 200E MSA PRC
2105HV General Storage - Pre-Fabricated Sprung Dome 200E WRPS

2107 Drum Vent Facility for TRU Retrieval 200E CHPRC

210E Cement Storage 200E MSA PRC
211B Bulk Chemical Storage 200E CHPRC

211BA Electrical Maintenance Equipment Storage 200E CHPRC

2125E ETF North End Storage Facility (new) 200E CHPRC

212T T Plant Storage Building 200W CHPRC

212W Storage Sheds (Near 272S) 200W WRPS

213E Storage Shed 200E MSA PRC
213J Storage Vault 600 WCH PRC
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213K Storage Vault 600 WCH PRC

213S Covered Pipe Rack & Excess Storage 200W WRPS

214E Storage Facility 200E MSA PRC

214T Chemical Storage Building 200W CHPRC

215E Storage Facility 200E MSA PRC

216A271 Monitoring Bldg, Diversion Box & Metering Manholes 200E WRPS

216B59A Retention Basin Diversion Station & Valve Pit 200E CHPRC

216B59B Retention Basin and Pump Pit 200E CHPRC

216Z9A Z-9 Contaminated Soil Removal Building 200W CHPRC

216Z9C Z-9 Weather Enclosure 200W CHPRC

217A PUREX SAMCONS 200E CHPRC

217E Storage Facility 200E MSA PRC

218E7 Dry Burial Vaults (behind 222B) 200E CHPRC

218W7 Dry Waste Burial Vault-222S 200W CHPRC

219C Storage Unit W of 2025E 200E CHPRC

219D Liquid Waste Processing Storage Unit 200E CHPRC

221A Former Pipefitter Shop 200E CHPRC

221BK B Plant Canyon Ventilation Instrument Bldg 200E CHPRC

2230E Biological Control Storage Facility 200E MSA

225WA TEDF - Local Control Unit 55C-21 200W CHPRC

225WB TEDF - Local Control Unit 55C-22 200W WRPS

225WC TEDF - Local Control Unit 55C-23 200W CHPRC

2262W Insulators Storage 200W CHPRC

2263W Gas Bottle Storage Building 200W CHPRC

2266E Closure Support Center 200E MSA PRC

2300W Electrician Shop / Office 200W CHPRC

2304W Pipefitter Shop 200W CHPRC

2306W Insulators Shop 200W CHPRC

2307W Pipefitter Storage 200W CHPRC

2315W Ice House 200W CHPRC

234-5ZA PFP Micon, Aces, and Mask Fit Stations 200W CHPRC

241AZ301A Chemical Addition Bldg and Receiver Tank 200E WRPS

241CX72 Self Concentrator Tank 200E CHPRC

241SX401 Waste Disposal Condenser House - North 200W WRPS

241SX402 Waste Disposal Condenser House - South 200W WRPS

241SY276 DACS Uninterruptible Power Supply Skid 200W WRPS

244TX271 Electrical Instrumentation Control Bldg 200W WRPS

251E Substation A6 Switchgear Bldg at WTP 200E MSA

2524WTP LAW Switchgear Building 200E BNI

252A 13.8kV Electrical Switching Structure 200E MSA

252AB PUREX Electrical Substation 200E CHPRC MSC

252AC PUREX Mini Electrical Substation 200E CHPRC [IMsc

252E Electrical Switching Station 13.8kV 200E CHPRC [IMsc

252W Electrical Switching Station -13.8kV 200W CHPRC [IMsc

2701ZA Patrol Central Alarm Monitoring Station /Z-Plant 200W CHPRC [IMsc

2701ZD PFP Badge House 200W CHPRC MSC

270Z PFP Operations Support Building 200W CHPRC

2711EF Heavy Equipment Washdown Supply Bldg w/Catch Tank 200E MSA

2712A Vacuum Pump House 200E CHPRC

2713W 200W Carpenter Shop 200W CHPRC

2715T Instrument Tech Shop 200W CHPRC

2716E Power Maintenance Storage Building 200E CHPRC MSC

2718S Equipment/Lead Shielding Storage Shed 200W CHPRC

2719EA Electrical Shop 200E MSA

271T T Plant Service Building 200W CHPRC

271U U Plant Administration Building 200W CHPRC

2724WB Storage Building 200W MSA PRC

272B Electrical Maintenance Shop 200E CHPRC MSC

272BA Dry Material Storage Building 200E CHPRC [IMsc

272BB Insulation Shop 200E CHPRC [IMsc

272W Machine Shop Building 200W CHPRC MSC

2734ZA Gas Bottle Storage 200W CHPRC

27347B Gas Bottle Storage 200W CHPRC

27342C Gas Bottle Storage 200W CHPRC

2736ZD Vault - EBR |l Casks 200W CHPRC

273E Vehicle Maintenance Shop 200E MSA PRC
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273EA Storage Yard / Pad 200E WRPS

2751E Office Building 200E MSA PRC

275E-BA Machine Shop 200E MSA JCI

277T Material Storage 200W CHPRC

278WA WM/TRU Document Control Center 200W CHPRC MSC

282B Water Pump House South 200E CHPRC [IMsc

282BA Water Pump House North 200E CHPRC MSC

282EC EW Booster SW of Fire Pump House 200E MSA

282ED Standby Generator Enclosure 200E MSA

282W Reservoir Pump House 200W MSA

282WB Water Plant Seepage & Settling Pond 200W CHPRC MSC

282WC EW Booster SW of Fire Pump House 200W MSA

282WD Standby Generator Enclosure 200W MSA

285W Backflow Prevention Building 200W CHPRC MSC

286W RMW Backflow Preventer Bldg 200W CHPRC [IMsc

2902HV80 Fire Water Storage Tank 200E CHPRC [IMsc

2902HV82 Fire Water Pump House 200E CHPRC [IMsc

2902HV83 RWX/SWX Manifold Shelter 200E CHPRC MSC

2904AR Cooling Water Sampler Monitoring System 200E WRPS

291A PUREX Main Exhaust System 200E CHPRC

291AD Ammonia Off-Gas Building 200E CHPRC

291BB Instrument Building 1st & 2nd Filter Vaults 200E CHPRC

291BC 1st & 2nd Filter Vaults & 291BD Access Control Bldg 200E CHPRC

291BD Instrument Bldg & 3rd Filter Vault 200E CHPRC

291BF Instrument Bldg & 4th Filter Vault 200E CHPRC

291BG Instrument Bldg & 5th Filter Vault 200E CHPRC

291BH Fifth Filter Vault Plug Cover 200E CHPRC

291BJ Instrument Building & 6th Filter Vault 200E CHPRC

291BK Instrument Bldg for 5th & 6th Filter Vaults 200E CHPRC

291T Exhaust Fan, Control House, Sand Filter & Plenum 200W CHPRC

291U Exhaust Fan Control House, Plenums, Sand Filter, Blower Pit & Sample Hou|{200W CHPRC

2917 Exhaust Air Filter Stack Building 200W CHPRC

292T Exhaust Gas Laboratory 200W CHPRC

295AZ ASD Monitoring/Sampling Caisson 200E CHPRC

296S012 Twin Stacks at 276S 200W CHPRC

296S025 Stack, 241SY Primary Ventilation System 200W WRPS

300LYS 300 Area Lysimeter Plot 600 PNNL

318 HTLTR/Radiological Calibrations Laboratory 300 PNNL

318B HTLTR Stack 300 PNNL

318C HTLTR Exhaust Filter Pit & Underground Duct 300 PNNL

324A Exhaust Stack Monitoring Bldg (Original) 300 WCH

324B Exhaust Stack Monitoring Bldg (Replacement) 300 WCH

324S RPS Holdup Tank & Diversion System 300 WCH

326 Material Science Laboratory 300 PNNL RCCC

327-BA 327 Boiler Annex 300 WCH JCI

329 Chemical Sciences Laboratory 300 PNNL RCCC

331 Life Sciences Laboratory 300 PNNL RCCC

331C Interim Waste Storage & Disposal 300 PNNL RCCC

331D Biomagnetic Effects Laboratory 300 PNNL RCCC

331G Integration Laboratory 300 PNNL RCCC

331H Aerosol Wind Tunnel Research Facility 300 PNNL RCCC

337-BA 337 Boiler Annex 300 WCH JCI

342 300 Area TEDF Waste Collection Sump 300 CHPRC

342A 300 Area TEDF Electrical / Instrumentation Bldg 300 CHPRC

342B 300 Area TEDF Transformer Pad / Vault 300 CHPRC

342C 300 Area TEDF Generator Pad 300 CHPRC

350 Plant Operations and Maintenance Facility 300 PNNL RCCC

3506C Telecommunications Hub 300 WCH MSC

350A Paint Shop 300 PNNL RCCC

3508 Warehouse - Maintenance Materials 300 PNNL RCCC

350C Storage Building 300 PNNL RCCC

350D Qil Storage Facility 300 PNNL RCCC

351A Meter and Testing Building 300 WCH

351B Meter Testing and SwitCH2Mear Facility 300 WCH

3718 Office & Storage Building 300 WCH JCI

3728 Geotechnical High Bay 300 WCH
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382D Sanitary Water Storage Tank N of 326 300 WCH

3906 Process Sewer Pump Station 300 CHPRC

3906A Sanitary Sewer Lift Station #1 300 WCH

3906B Sanitary Sewer Lift Station #2 300 WCH

440 Hazardous Waste Temp Storage 400 CHPRC

4704N CHREST Storage 400 MSA PRC

4707 400 Area Site Support Office 400 MSA RCCC

4710 Operations Support Bldg 400 CHPRC

4722C Painters Shop 400 MSA RCCC

4732A Warehouse 400 MSA RCCC

4732B Warehouse 400 CHPRC RCCC

4732C Warehouse 400 MSA RCCC

4734B Recycle Center 400 MSA RCCC

4734C Vehicle Maintenance Shop 400 MSA RCCC

4862 FMEF Office Wing & Shop 400 CHPRC

506B Telephone Storage Building 600 CHPRC MSC

600LYS Central Landfill Lysimeter 600 CHPRC

[l6092 HAMMER - AL ALM Building 600 MSA

l6094 HAMMER - ALM Building Annex 600 MSA

[l609H Emergency Vehicle Storage 600 MSA

[l614 Monitor Station 600 CHPRC PNNL

[l614A1 Water Sampling Station 600 CHPRC MSC

[l614B1 Water Sampling Station 600 CHPRC MSC

[l622 Meteorology Tower 600 PNNL

[le22F Field Storage Building 600 MSA

6228 Field Lysimeter Test Facility 600 PNNL

[l623 Radio Repeater Building (Top of Gable Mtn) 600 CHPRC MSC

[l6230A B & C Doppler at 622R (AKA 6232A) 600 PNNL I

[l623A Plant Radio Relay Bldg (Top of Rattlesnake Mtn) 600 CHPRC MSC

[l6241L Leak Detection Pkg for 2E/2W X-Site Transfer Line 200E WRPS

[l6265 WSCF Utility Building 600 MSA

[l6265A WSCF Covered Solid Waste Storage Pad 600 MSA

[le266 WSCF Environmental Support Laboratory 600 MSA

[l6266A WSCF Contaminated Liquid Waste Retention Vault 600 MSA

[l5266B WSCF VAS Pump Building 600 MSA

[l6270 WSCF Environmental Data Remedial Tracking System Facility at WSCF 600 MSA

[l6291-66 Petroleum Tank (Diesel) at Fuel Station 600 MSA

[l6291-66A Petroleum Tank (Unleaded Gas) at Fuel Station 600 MSA

[l646 Radioecology Field Laboratory 600 USF&W MSC

[les18C ERDF Pump House Bldg - Leachate 600 WCH

[le652L Gravitational Experiments Research Facility 600 MSA/CHPRC [[PRC

[le652R Acid Storage Shed 600 USF&W/CHPR(USF&W

[l6654 AT&T Wireless Services Equipment Shelter 600 AT&T [IMsc

[le68 200 East Deep Lysimeter 600 CHPRC MSC

[ls701C Rattlesnake Barricade SR240/Beloit Access 600 MSA

[l682A Storage Building at PTA 600 MSA

[le82B Storage Building at PTA 600 MSA

[l682C Storage Building at PTA 600 MSA

[le82D Storage Building at PTA 600 MSA

[l682E Storage Building at PTA 600 MSA

[l683 Control Room at PTA Range 5 600 MSA

[[712B IRM Records Support Facility 700 MSA

[[HOB8405929 ISRM Field Mobile West Side of 100D 100D CHPRC

[[HO644259 Mobile Office (AKA MO509) 600 CHPRC MSC

((MO013 Mobile Office (AKA 1158N) 100N WCH

(IMO031 Mobile Office at PFP 200W CHPRC

[IMO032 Mobile Office at PFP 200W CHPRC

[IMo048 Construction Lunch Room (AKA 1733KE) 100K CHPRC

[IMO054 Mobile Office South of MO500 100K CHPRC

[IMO100 Mobile Office (AKA 1110N) 100N WCH

(IMO101 Mobile Office (AKA 1711K) 100K CHPRC

[IMo102 Mobile Office (AKA 1709K) 100K CHPRC

((MO104 Mobile Office at 2719E 200E CHPRC

(Mo117 Equipment Storage & Control Trailer 200E WRPS

[IMO214 Mobile Office -Job Control (AKA 1701KA) 100K CHPRC

[IMo223 Operations Trailer N of WRAP on Dayton 200W CHPRC
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MO235 Water Systems Maintenance Office 200W MSA PRC

[IMo236 Mobile Office -Ops/HPT Change (AKA 1728KW) 100K CHPRC

(IMO237 Mobile Office -Construction Forces (AKA 1729KW) 100K CHPRC

[IMO245 Mobile Office 300 CHPRC

[IMO246 Mobile Office 300 CHPRC

[IMO247 12B Burial Ground Waste Retrieval Trailer 200E CHPRC

[IMO248 12B Burial Ground Waste Retrieval Trailer 200E CHPRC

[IMO252 Mobile Office 200E MSA PRC

[IMO253 Mobile Office 200E MSA PRC

[IMO254 Mobile Office at CSB 200E CHPRC

((MO256 Mobile Office East of 2711E 200E MSA PRC

[IMO257 Mobile Office East of 2711E 200E MSA PRC

[IMO269 Material Coordinator's Trailer S of 2025E 200E CHPRC

[IMO276 Mobile Office at 2753E 200E MSA PRC

[IMO285 Mobile Office W of 2753E 200E CHPRC

[IMO286 Mobile Office 200E MSA PRC

[IMO288 Dispatch Center at Central Waste Complex 200W CHPRC

[IMO290 Mobile Office - Computer Hub 200W MSA PRC

(IMO293 Mobile Office -Projects & Training /Procedures AKA 1725K) 100K CHPRC

[[MO315 Mobile Office -Storage at WSCF 600 MSA

((MO323 Storage Trailer SE of 105KW (AKA 1731KW) 100K CHPRC

[IMO354 Mobile Office at 2400E CPP Maintenance 200E CHPRC

[IMO369 Training Office W of 222T 200W CHPRC

[IMo370 Field Trailer at 2230E 200E MSA PRC

[IMO374 Mobile Office 200W CHPRC Remove

[IMO382 Mobile Office Radiological Control (AKA 1721K) 100K CHPRC

[IMO386 Mobile Office for CPP Maintenance at DMRHF 200E CHPRC

[IMO387 Continuous Air Monitor Equipment Storage at 224T 200W CHPRC

[IMO388 Fire Systems Maintenance Office 200E MSA PRC

[IMO399 Field Change Trailer, S PUREX 200E CHPRC

((MO400 Mobile Office (N of B-Plant) 200E CHPRC

[IMO401 Mobile Office -K Basins Ops/Admin (AKA 1719K) 100K CHPRC

(IMO402 Mobile Office -K Basins Engineering (AKA 1718K) 100K CHPRC

[[MO403 Change House & Lunch Room (AKA 1119N) 100N WCH

[IMO406 Mobile Office -Change /Lunchroom 200W MSA PRC

[IMO412 Mobile Office - Janitorial 200W MSA PRC

(IMO413 Mobile Office - GW Personnel (W of 2101M) 200E CHPRC

[IMO414 Mobile Office 200E MSA PRC

(IMO415 Admin Office (AKA 1103N) 100N WCH

[IMO420 Mobile Office at Pit #6 600 CHPRC MSC

(IMO422 Field Trailer 100N WCH

[IMo423 Mobile Office at FMIT 300 WCH

((MO425 Analytical Lab Facility at 1120N (AKA 1158NA) 100N WCH

[IMO426 Sample Receiving/Prep Storage at 1120N (AKA 1158NA) 100N WCH

(IMO427 Mobile Change/Break Room (AKA 1158NC) 100N WCH

[IMO434 Mobile Office - NE of CSB 200E CHPRC

[IMO437 Rad Con Mobile for WS&D (E of 272WA) 200W CHPRC

[IMO438 Rad Con Mobile for WS&D (NE of 272WA) 200W CHPRC

(IMO441 Sanitary Water Facility at Yakima Barricade 600 MSA

[IMO442 Training Classroms (AKA 1726K) 100K CHPRC RCCC

[IMO481 Operations Trailer at ERDF Site 600 WCH

[IMO495 Patrol Locker Room - E of 2754W 200W MSA PRC

[IMO500 Mobile Office (AKA 1737K) 100K CHPRC

[IMO501 Restroom Trailer 200E MSA PRC

[IMO502 Field Trailer 600 MSA

[IMo527 Restroom Trailer 200E WRPS

[IMO528 Restroom Trailer 200E WRPS

[IMO539 Storage Trailer West of 274E 200E MSA PRC

[IMO546 GRP Field Trailer West of B Plant 200E CHPRC

[IMO573 Lunch/Change Trailer 200W CHPRC

[IMo837 Lunch/Change Trailer 200E WRPS

((MO639 Mobile Restroom 200E WRPS

[IMo667 Field Laboratory at Cold Test Facility (North) 600 WRPS

[IMo722 Mobile Office 200E MSA PRC

((MO728 Mobile Office 200E MSA PRC

[IMO739 SWP Change Trailer at 271T (NW Side) 200W CHPRC
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MO743 Shop/Office S of 272WA 200W CHPRC
[IMO765 Remediation Trailer (S of MO415) 100N WCH
[IMO767 Mobile Office 300 WCH
[IMos27 Office / Conference Trailer 300 WCH PRC
(IMO837 Lunchroom at Hill St. Compound 200W CHPRC
(IMO841 Lunchroom at Hill St. Compound 200W CHPRC
(IMO847 Restroom at Hill St. Compound 200W CHPRC
[IMo859 Patrol Field Trailer at PTA 600 MSA
[IMOs69 KR-4 Pump and Treat Operations Trailer 600 CHPRC
[IMos90 Trailer (SW of 2237E-Pipefitter's Shop) 200E WRPS
(IMO892 Training Office (NW of T-Plant) 200W CHPRC
[IMo906 Mobile Office (NW of T-Plant) 200W CHPRC
(IMO907 Mobile Office -Ops Analysis & Waste Handling (AKA 1722K) 100K CHPRC
[IMO928 Mobile Office -Design /Drafting (AKA 1723K) 100K CHPRC
[IMO939 Office - S of 2705Z (outside PFP fence) 200W CHPRC
[IMO955 Operations Office (AKA 1732KW) 100K CHPRC
[IMOgs56 Lunchroom /Training at Hill St. Compound 200W CHPRC
[IMO969 Maintenance/Change Room (AKA 1730K) 100K CHPRC
[IMO998 Field Trailer at C Farm 200E CHPRC
[T520-6 Navy MARS Radio Station 600 MSA/CHPRC [[MSC

The following entries are deleted from the referenced attachment:

J-13 HANFORD SITE STRUCTURE LIST
Structure ID Title CrREYEEE HESEITEG
Area Contractor

103B Unirradiated Fuel Storage 100B WCH

104B1 Tritium Vault 100B WCH

104B2 Tritium Storage Building 100B WCH

104N Storage Building 100N WCH

105C Fan room 105-C \ Fan room 100B WCH

105C High tanks High tanks 100B WCH

105C Water tunnels 105-C \ Water tunnels 100B WCH

105D Water tunnels Water tunnels 100D Remove

105NB Maintenance Building Addition 100N WCH

105NC Emergency Diesel Generator Bldg 100N WCH

107K Retention Basins (6 Total for KE & KW) 100K CHPRC

108F Biology Laboratory Building 100F Remove

108N Chemical Unloading Facility 100N WCH

109NA Steam and Flow Instrument Building 100N WCH

1112NB Badge House (SEA) 100N WCH

111B Decontamination Station 100B WCH

1134NA Motor Generator Support (Line Conditioner) 100N WCH

1161 Nitrogen Bottle Facility 1100 Delete

1162 Flammable Material Storage 1100 Delete

1163 Central Warehouse 1100 Delete

1164 Hazardous Storage Facility 1100 Delete

1167 General Stores Covered Storage Building 1100 Delete

1167A Excess Salvage Office Building 1100 Delete

1168 Cylinder Storage Facility 1100 Delete

1169 Chemical Storage Facility 1100 Delete

116D Reactor Exhaust Stack 100D Remove

116DR Reactor Exhaust Stack 100D Remove

1170 Bus Terminal Dispatchers Building 1100 Delete

1171 Main Transportation Maintenance Building 1100 Delete

1171A Bus Wash Facility Add-on to 1171 1100 Delete

1171B 1171 Equipment Wash Facility 1100 Delete

1171C Spare Parts Storage Shed 1100 Delete

1172A Fuel Facility - Service Station 1100 Delete

1173 Motor Stores Building 1100 Delete

1174 Bulk Petroleum Storage Facility 1100 Delete

1175 General Storage Building 1100 Delete

1176 Tire Storage Building 1100 Delete

1177 General Storage Building 1100 Delete

J.13-6



Tank Operations Contract

Section J

Contract No. DE-AC27-08RV14800 Modification 076
. Geographic Assigned Previous
S e 1D L Area Contractor || Contractor

1179 Road Crew Storage 1100 Delete
118C4 Horizontal Control Rod Storage Cave 100B WCH
119DR Reactor Exhaust Air Filter Sample Building 100D Remove
119N Air Sampling Monitor 100N WCH
119NA Air Sampling & Monitoring Annex 100N WCH
11N Change Room Building 100N WCH
1300N Radioactive Waste Disposal 100N WCH
1301N Radioactive Liquid Waste Disposal - Crib 100N WCH
1304N Emergency Dump Tank - Liquid Waste 100N WCH
1308N Rupture Waste Processing Pump Pit 100N WCH
1309N Rupture Waste Processing Facility 100N WCH
1312N Liquid Effluent Retention Facility 100N WCH
1313N Change and Control Building 100N WCH
1314N Liquid Waste Loadout Station 100N WCH
1315N Diversion System Valve House 100N WCH
1316N Valve House 100N WCH
1316NA Valve Vault Building 100N WCH
1316NB Crib Effluent lodine Monitoring Facility 100N WCH
1316NC Turbine Meter Vault 100N WCH
1327N Diversion Valve House 100N WCH
1330N Waste Storage Building at 100N 100N WCH
1331N Storage Building at 100N 100N WCH
1332N Storage Building / Bottle Dock 100N WCH
13N Storage Building 100N WCH
150KE Heat Recovery Station 100K WCH
150KW Heat Recovery Station 100K WCH
1512N Gas Bottle Storage 100N CHPRC
1515N Fixed Metal Shop 100N WCH
1516N Carpenter Shop 100N WCH
1517N Fixed Metal Paint Shop 100N WCH
1518N Electrical Shop 100N WCH
1519N Fixed Metal Fitters Shop 100N WCH
151N 230 kV Electrical Substation 100N WCH
153N Switch Gear Building 100N WCH
1605NE East Observation Post 100N WCH
1606D Settling Tanks 100D Remove
1608D Waste Water Pump House 100D Remove
1608DR Waste Water Pump House - Lift Station 100D Remove
1608F Waste Water Pump House 100F Remove
1608H Waste Water Pump House, Lift Station 100H Remove
1614D3 PNL Monitoring Station 100D Remove
1614N Environmental Monitoring Station 100N Delete
163N Demineralization Plant 100N WCH
166N Diesel and Fuel Oil Storage Facility 100N WCH
1701BA Exclusion Area Badge House 100B WCH
1701NA Gatehouse 185N 100N WCH
1702C Badge House - 105C 100B WCH
1702DR Badge House - 105DR 100D Remove
1702N Vehicle Inspection Building 100N WCH
1703N Office Building 100N CHPRC
1705N Instrument & Electrical Facility 100N WCH
1705NA Motor Shop 100N WCH
1706N Storage Building / Maintenance Shop 100N WCH
1706NA Sewer Lift Station 100N WCH
1707N Boat House 100N WCH
1712N Insulation Shop & Storage Bldg 100N WCH
1714C Solvent House 100B WCH
1714N Warehouse and Receiving 100N WCH
1714NA Warehouse - Receiving / Inspection 100N WCH
1714NB Warehouse - Tool Storage 100N WCH
1715N Oil Storage Tanks 100N WCH
1716N Gasoline Station 100N WCH
1716NE Maintenance Garage 100N CHPRC
1720HA Storage Arsenal 100H Remove
1723N Contaminated Equipment Storage Building 100N WCH
1723NX Laydown Storage Yard 100N WCH
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1734N Gas Bottle Storage Building 100N WCH
1802N Pipe Trestle (N Area Section) 100N WCH
1802NE Pipe Trestle 100N WCH
181NC Sample Station / Skid Station 100N WCH
183C Filter Plant Facility 100B WCH
183H TSD TSD Evaporation Basin 100H Remove
183K 100K Water Plant Systems 100K CHPRC
183KW Chlorine Vault 100K CHPRC
183N Water Filter Plant Building 100N WCH
183NA Water Filter Plant Pump House 100N WCH
183NB Water Filter Plant Clearwell 100N WCH
183NC Filter Backwash Sump 100N WCH
184D 100D Power House 100D Remove
184N Power House 100N WCH
184NA Power Annex Building 100N WCH
184NB Air Handler Main Building 100N WCH
184NC Air Handler Annex Facility 100N WCH
184ND Fuel/Diesel Oil Day Tanks 100N WCH
184NE Two Compressor Sheds 100N WCH
184NF Chemical Injection House 100N WCH
185D Water Treatment / Development Lab 100D Remove
185N Energy Northwest Power House Turbine Generator Bldg 100N WCH
188D Ash Disposal Basin 100D Remove
189D Mechanical Development Lab 100D Remove
1900N Water Supply Underground Lines & Storage Tanks 100N WCH
1902N Fire Lines General 100N WCH
1904B1 Outfall Structure 100B WCH
1904B2 Outfall Structure 100B WCH
1904D Outfall Structure 100D WCH
1909F Effluent Valve Pit 100F Remove
190C Main Pump House 100B WCH
190D Main Process Pump House 100D Remove
190DA Main Pump House Annex 100D Remove
190DR Main Pump House -includes N. & S. Annex 100D Remove
195D Vertical Safety Rod Test Tower 100D Remove
203U Uranium Storage Tank Enclosure 200W CHPRC
203UXA Storage 200W CHPRC
205A Silica Gel Treatment Facility 200E CHPRC
207S Water Retention Basin (Backfilled W/Soil) 200W CHPRC
207T Water Retention Basin 200W CHPRC
215A Sodium Hydroxide Storage Facility 200E CHPRC
219B Hazardous Waste Emergency Equipment Storage 200E Delete
2200B Construction Portal Monitoring Building 200E CHPRC
2201B Construction Ice House 200E CHPRC
221BE Fork Lift Storage Building 200E CHPRC
222U Office Administration Building 200W CHPRC
2231E Storage Building 200E CHPRC
2232E Storage Building (Ladders) 200E CHPRC
2233E Storage Building 200E CHPRC
2234E Storage Building 200E CHPRC
2235E Storage Bldg SW of 244A Lift Station 200E WRPS
2236E Storage Building 200E WRPS
2238E Electrical Supervisors Office 200E CHPRC
2239E Carpenters Supervisors Office 200E CHPRC
2240E Paint Shop 200E CHPRC
2241B Laborer's Storage 200E CHPRC
2242B Carpenter Shop 200E CHPRC
2244B Multi Craft Fabrication Shop 200E CHPRC
2245B Electrician's Lunchroom/Office 200E CHPRC
2247B Ironworker's Shop 200E CHPRC
2249B Bottle Storage 200E CHPRC
2251E Storage Skid Shack 200E CHPRC
2252E Storage Building 200E CHPRC
2253E Storage Skid Shack 200E CHPRC
2254E Storage Skid Shack 200E CHPRC
2255E Bottle Dock 200E CHPRC
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2255EA Storage Bldg (Connex Boxes w/Connecting Roof) 200E CHPRC
2256E Storage Building 200E CHPRC
2257E Storage Building 200E CHPRC
2264W Storage Building 200W CHPRC
23272 Waste Incinerator Facility 200W CHPRC
233S Plutonium Concentration Facility 200W CHPRC
233SA Exhaust Air Filter Building 200W CHPRC
234ZB Waste Material Storage Building 200W CHPRC
234ZC Waste Drum Storage and Loading Dock 200W CHPRC
241AZ153 Condensate Valve Pit 200E WRPS
2417 Tank Farm Waste Disposal Building 200W CHPRC
241ZA Waste Disposal Sample Loadout Building 200W CHPRC
241ZB Bulk Chemical Storage Tank & Loadout Slab 200W CHPRC
241Z2G Change Facility for 241-Z 200W CHPRC
243G5 GPF Standby Generator (slab only) 200E CHPRC
252BY Substation 13.8 kV 200E CHPRC
252U 13.8kV Substation 200W Delete
2701AC PUREX Patrol Guard Shack 200E CHPRC
2701ZB Exclusion Area Badge House 200W CHPRC
2704C Office Bldg. and Gate House 200E CHPRC
2706S Storage Building 200W CHPRC
2707E Change House 200E CHPRC
2708AR Sludge Vault General Storage Building 200E CHPRC
2709A Change House at 2714U 200W CHPRC
2710E Coal Handlers Shelter 200E CHPRC
2713E Office Administration Building 200E CHPRC
2714AR Sludge Vault General Storage Building 200E WRPS
2714U Warehouse 200W CHPRC
2715E Storage Building 200E CHPRC
2715EA Drum Storage Shed 200E CHPRC
2715M Paint Storage Building 200E CHPRC
2715U Qil Storage Shed 200W CHPRC
2715UA Insulator Shop/Adjacent Waste Shed 200W CHPRC
271572 QOil & Solvent Storage Building 200W CHPRC
2716A U Plant Laydown Yard Storage Building 200W CHPRC
2716U UOS Plant Fire Protection Shed 200W CHPRC
2719E Office Machine Storage 200E CHPRC
2722E Office Building 200E CHPRC
2724C Rad Mon & Protective Clothing Facility 200E WRPS
2724W Laundry Facility 200W CHPRC
2726U Propane Gas Storage Building 200W CHPRC
272A Maintenance Storage 200E CHPRC
272BC Construction Multi-Craft Storage 200E CHPRC
272U Hot Shop/Cold Maintenance Shop 200W CHPRC
27317 PR Can Storage Building 200W CHPRC
273472 Gas Cylinder Storage Building 200W CHPRC
2734ZF Gas Bottle Storage 200W CHPRC
2734Z2G Gas Bottle Storage 200W CHPRC
2734ZH Gas Bottle Storage 200W CHPRC
275UR Chemical Storage Warehouse 200W CHPRC
284E Salt Dissolving Pit [Salt Dissolving Pit - 2 ea 200E CHPRC
284W Salt Dissolving Pit|Salt Dissolving Pit - 2 ea 200W CHPRC
2901E Elevated Water Tank 200E CHPRC
290272 Elevated Water Storage Tank, Tower & Valve Pit 200W CHPRC
2904EA Chemical Sewer Sampling Bldg. 200E CHPRC
2904ZA Liquid Effluent Monitoring Station 200W CHPRC
29047B Monitoring Building 200W CHPRC
2905P Deep Well House 600 CHPRC
2905R Deep Well House 600 CHPRC
293AA Hydrogen Peroxide Storage Facility 200E CHPRC
296B002 Filter Vault Passive Vent Stack 200E CHPRC
296B012 WESF Facility K-3 Emergency Steam Jet Vent 200E CHPRC
296S007E Stack at 233SA 200W CHPRC
296S007W Stack at 233SA 200W CHPRC
296S07E Stack at 233SA 200W CHPRC
296S07W Stack at 233SA 200W CHPRC

J.13-9



Tank Operations Contract

Section J

Contract No. DE-AC27-08RV14800 Modification 076
. Geographic Assigned Previous
S e 1D L Area Contractor || Contractor
296U006 Stack, 241WR Ventilation Stack 200W CHPRC
2962003 Stack, 241Z Vault Sump Exhaust 200W CHPRC
303A Storage Building 300 WCH
303B Storage Building 300 WCH
303C Material Evaluation Laboratory 300 WCH
303E Storage Building 300 WCH
303F Pump House 300 WCH
303G Storage Building 300 WCH
303J Material Storage Building 300 WCH
303K Waste & Material Storage 300 WCH
303M 303M Uranium Oxide Facility 300 WCH
304 Uranium Concretion Facility 300 WCH
304A Uranium Concretion Facility Change Room 300 WCH
305 Engineering Testing Facility 300 WCH
305A Electrician & Pipefitter Shop 300 WCH
305AA 1251 Yard shed 300 WCH
305B Laboratory and Hazardous Waste Storage Facility 300 WCH
305-BA Boiler Annex 300 JClI
306E Development, Fabrication, & Test Lab 300 WCH
306E-BA Boiler Annex 300 WCH
306W Materials Development Laboratory 300 WCH
310T1A Equalization Tank T1A at TEDF 300 CHPRC
311 311 Tank Farm 300 WCH
3128 Gas Bottle Storage E of 328 300 WCH
313 Reactor Fuel Manufacturing Support Building 300 WCH
314 Engineering Development Laboratory 300 WCH
314A Gas Bonding Autoclave Pit 300 WCH
314B Stress Rupture Test Facility 300 WCH
321B Model Heat Loop (Part of 321) 300 WCH
321C Core Pump Shelter (Part of 321) 300 WCH
321D Seismic Testing Facility 300 WCH
3221 Sandblasting Support Building 300 WCH
3222 Storage Building 300 WCH
3223 Storage Building 300 WCH
3224 Storage Building 300 WCH
3225 Bottle Dock 300 WCH
3226 Office Building 300 WCH
3227 Office Building 300 WCH
3228 Craft Lunchroom 300 WCH
3229 Storage Building 300 WCH
3231 Electrician Shop 300 WCH
3232 Storage Building 300 WCH
3234 Storage Building 300 WCH
3235 Hazardous Material Storage Building 300 WCH
328 Engineering Services & Safety Building 300 WCH
328A Sheet Metal Shop 300 WCH
328-BA 328 Boiler Annex 300 WCH
331 Dog Run Environmental Monitoring Station 300 WCH
331A Virology Laboratory 300 WCH
331B Dog Kennel 300 WCH
333 N-Fuels Manufacturing Building 300 WCH
334 Process Sewer Monitor Facility 300 WCH
334A Waste Acid Storage Building 300 WCH
334TF 334 Bldg Chemical Handling Facility (Tank Farm) 300 WCH
3503A Electrical Cable Pit No. 2 300 WCH
3506A Powerhouse Maintenance Shop 300 WCH
3506B Maintenance Shop 300 WCH
352C Electrical Switch House, 2.4 kV (AKA 2102M) 300 WCH
3614B Process Water Trenches 300 WCH
366 Underground Fuel Oil Bunker 300 WCH
366A Underground Fuel Oil Bunker 300 WCH
3701C Office Building - Protected Area Guard Station(AKA 3701T) 300 WCH
3701D Office Building 300 WCH
3701L Guard Station 300 WCH
3701U Office Building 300 WCH
3704 Insulators Storage 300 WCH
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3705 Photography Building 300 WCH
3705-BA 3705 Boiler Annex 300 WCH
3706 Communication and Documentation Services Bldg 300 WCH
3706A Ventilation Equipment Room for 3706 Bldg 300 WCH
3706-BA 3706 Boiler Annex 300 WCH
3707D Office Building 300 WCH
3707E Construction Storage 300 WCH
3707EA Paint Storage 300 WCH
3707G Change House 300 WCH
3707H Change House 300 WCH
3708 Radioanalytical Laboratory 300 WCH
3709 Paint Shop 300 WCH
3710A Oil Storage Building 300 WCH
3711 Maintenance Storage Building 300 WCH
3712 Storage Building 300 WCH
3713 Carpenter Shop 300 WCH
3715 Storage Building 300 WCH
3716 Storage Building 300 WCH
3717 Spare Parts Warehouse 300 WCH
3717B South Maintenance Facility 300 WCH
3718F Sodium Storage Facility 300 WCH
37180 HEPA Filter Storage 300 WCH
3718S Laboratory Equipment Central Pool 300 WCH
3719 Computer Facility 300 WCH
3720 Environmental Sciences Laboratory 300 WCH
3720-BA 3720 Boiler Annex 300 WCH
3721 Classified Shredder Facility 300 WCH
3722 Construction Shop 300 WCH
3726 Propane Storage Tanks Structure 300 WCH
3731 Laboratory Equipment Central Pool 300 WCH
3731A Graphite Machine Shop 300 WCH
3734A Paint Storage Building 300 WCH
3745 Radiological Calibrations and Standards 300 WCH
3745A Electron Accelerator Facility 300 WCH
3745B Positive lon Accelerator Facility 300 WCH
3746 Irradiation Physics Building 300 WCH
3746A Radiological Physics Lab 300 WCH
3746D Technical Service Annex 300 WCH
3762 Offices 300 WCH
3763 Office Building 300 WCH
3764 Offices 300 WCH
3767 Offices 300 WCH
3768 Office Building 300 WCH
3769 Office Building 300 WCH
377 Geotechnical Engineering Laboratory 300 WCH
3770 Office Building 300 WCH
384 Powerhouse Building 300 WCH
3902A Elevated Water Tank West (75,000 gal) 300 WCH
3902B Elevated Water Tank East (100,000 gal) 300 WCH
506A Telephone Exchange Building N of White Bluffs 600 CHPRC
604F Wye Barricade Patrol Checking Station 600 Delete
[l604G WYE Barricade Patrol Utility Building 600 CHPRC
[l604H Patrol Utility Building 600 CHPRC
[ls07 Storage Shed 600 Delete
[ls09B Storage Building 600 CHPRC
[le09C Fire Department Training Facility 600 Delete
[ls09E NUTC Training Center 600 CHPRC
[l614BYRL Byers Landing Monitoring Station 600 Delete
[l621A Yakima Barricade Emergency Generator Shelter 600 CHPRC
[l621B Woye Barricade Emergency Generator Shelter 600 CHPRC
[l622D Environmental Support Storage Building 600 Delete
[l622G Atmosphere Science Annex 600 Delete
[l652 Sub-station / Riverland 600 Delete
6652DOME2 Small Observatory on Rattlesnake Mtn 600 CHPRC
703 Office Building 700 Remove
747 Environmental Health Sciences Building 700 Delete
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747A Whole Body Counter Lab 700 Delete
747B Environmental Health Sciences Building Annex 700 Delete
748 Radiosurgery Facility 700 Remove
77AA In Situ Vitrification (ISV) 600 CHPRC
EMSL Tr1 Office Building 300 WCH
HO646382 Mobile Office 200W CHPRC
[[HO646386 Mobile Office 200W CHPRC
(IMoo01 Mobile Office at PTA 600 Delete
[IMO002 Mobile Office at PTA 600 Delete
[IMo005 Mobile Office HTS Pipe Yard 600 Delete
[IMO006 Mobile Office 300 WCH
[Moo10 Office Building 300 WCH
((MOo12 Mobile Office 200E CHPRC
[Mo019 Mobile Office -Janitor Staging 200E CHPRC
((Mo021 Mobile Office 200E CHPRC
[IMo026 Mobile Office South of 3705 300 WCH
(IMO040 Mobile Office 200E CHPRC
[IMoo42 Mobile Office 200E CHPRC
(IMO043 Mobile Office 200E CHPRC
[IMO045 Whole Body Counter Lab 747A Trailer 1 700 Delete
[IMOo046 Mobile Office 300 WCH
(IMo047 Mobile Office 200E CHPRC
[IMo050 Mobile Office (AKA 1115N) 100N WCH
[IMoo052 Office Building (SE of 333) 300 WCH
(IMO055 Mobile Office (AKA 1114N) 100N WCH
[IMoos6 Mobile Office 200W CHPRC
[IMo060 Mobile Office at 100K 100K CHPRC
[[MO103 Mobile Office 300 WCH
[IMO105 Mobile Office 300 WCH
(IMO108 Mobile Office 200E CHPRC
(IMO200 Mobile Office SE of 105D 100D Remove
(IMO201 Mobile Office 200W CHPRC
(IMO203 Mobile Office 200E CHPRC
[IMO204 Mobile Office -Lunchroom 200W CHPRC
[IMO205 Mobile Office 100K CHPRC
[IMo206 Mobile Office 200E CHPRC
(IMO225 Mobile Office 100D WCH
(IMo227 Mobile Office 200E CHPRC
[IMO228 Mobile Office 200E CHPRC
[IMO255 Mobile Office at 622G 600 CHPRC
[IMO302 Mobile Office -Armorer Shop 600 Delete
[IMO303 Mobile Office 1100 Delete
[IMO304 Mobile Office HTS Pipe Yard 600 CHPRC
[IMO306 Mobile Office 200W CHPRC
((MO314 Mobile Office 100N WCH
[MO317 Mobile Office Adjacent to 233S 200W CHPRC
(IMO319 Change Trailer N of 2727W 200W WRPS
[IMo320 Change Trailer N of 2727W 200W WRPS
[IMO321 SWP Change Room Trailer at 211U 200W CHPRC
[IMO324 Mobile Office -Change Room 200E CHPRC
(IMO333 Storage Trailer West of 2727WA 200W WRPS
[IMO337 Mobile Office -Change Room 300 WCH
[IMO346 Mobile Office 200W CHPRC
(IMO347 Mobile Office 200E CHPRC
(IMO351 Mobile Office 200W CHPRC
[IMO353 Mobile Office 400 WCH
[IMO355 Mobile Office 200E CHPRC
[IMO358 Training Simulator (AKA 1116N) 100N WCH
[IMO359 Office Building 300 WCH
[IMO363 Instrument Trailer at 2727WA Yard 200W WRPS
[IMO376 Mobile Office 600 CHPRC
[IMO378 Mobile Office 400 WCH
[IMO379 Mobile Office 400 WCH
[IMO384 Mobile Office 200E CHPRC
(MO390 Field Trailer at 100N 100N WCH
[IMO392 Mobile Office at 243G (Grout) 200E CHPRC
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MO393 Mobile Office 200E CHPRC
[IMO396 Mobile Office -Restroom 100N WCH
[IMO404 Mobile Office at Stevens Drive (AKA 2445A Stevens) 1100 Delete
[MO419 Mobile Office at UO3 Plant 224U 200W CHPRC
[MO454 Mobile Office 200W CHPRC
[IMO465 Mobile Office 200W CHPRC
[IMO482 RCT Trailer at ERDF Site 600 WCH
[IMO487 RCT Trailer at ERDF Site 600 WCH
[IMO504 Mobile Office -Storage 200E CHPRC
[IMO535 Mobile Office 200W CHPRC
[IMO536 Mobile Office -Warehouse 600 CHPRC
[MOB42 Office Building 200E CHPRC
[MO543 Office Building 300 WCH
[IMO549 Office Building 100N WCH
[IMO550 Office Building 100N WCH
[MO552 Office Building 200E CHPRC
[IMO555 Mobile Office 600 CHPRC
[IMo557 Mobile Office -CF 300 WCH
[IMO558 Mobile Office -CM 300 WCH
[IMO559 Mobile Office 600 CHPRC
[IMO560 Mobile Office 200E CHPRC
[IMO561 On D Ave. (North End of Site) 100D Remove
[IMO569 Mobile Office -Restroom 200E CHPRC
[IMO574 Mobile Office -Change Room 200E CHPRC
[IMo832 5109 Operations Control Trailer E of Cooper Ave 200W WRPS
[IMOB34 Lunch/Change Trailer 200E WRPS
[IMO835 Lunch/Change Trailer 200E WRPS
[IMo640 S Farm Retrieval Operations Video Mobile 200W WRPS
[MO674 Mobile Office 200E CHPRC
[Imo678 Field Office N of 202S 200W CHPRC
[IMo679 Field Office N of 202S 200W CHPRC
[IMo702 Mobile Office HTS Pipe Yard 600 CHPRC
[IMO705 Mobile Office 200E CHPRC
[IMo708 Mobile Office 200W CHPRC
[IMO709 Mobile Office 300 WCH
(IMO711 Mobile Office 600 CHPRC
[IMO716 Mobile Office -Storage 200W CHPRC
(IMo717 Security Inspection Mobile 300 WCH
(IMO718 Mobile Office -Lunchroom 100D Remove
[MO719 Calibration Lab 200W WRPS
[IMO726 Security Office at Gate 813, 200E 600 CHPRC
(IMO731 Mobile Office 200E CHPRC
(IMO737 Mobile Office at VIT Site 200E WRPS
[IMO738 Tank Farm Mobile Field Office West of PFP 200W CHPRC
[IMO766 Mobile Office at ERDF 600 WCH
[Imoso00 Conference/Classroom for EVOC 600 CHPRC
[IMO829 Mobile Office at 105DR 100D WCH
[IMo830 Mobile Office -Lunchroom 300 WCH
(IMO831 Change Room N of 2727W 200W WRPS
[IMo832 Mobile Office 200E CHPRC
(IMO833 Mobile Office -Change /Lunchroom 300 WCH
[IMO834 Mobile Office 200W CHPRC
[IMO835 Mobile Office 200W CHPRC
[IMo838 Mobile Office 200E CHPRC
[IMO839 Mobile Office 200W CHPRC
[IMO845 Mobile Office 200E CHPRC
[MO846 Mobile Office (AKA 1123N) 100N WCH
[IMOs49 Mobile Office -Change /Lunchroom 200W CHPRC
(IMO851 Mobile Office RCHN Remove
[IMo852 Mobile Office 200E CHPRC
[IMO853 Mobile Office 200E CHPRC
[IMO854 Mobile Office 100K CHPRC
[IMO8s8 Field Change/Lunchroom at A Farm 200E WRPS
[IMos62 Mobile Office 200W CHPRC
MO863 Mobile Office 200E CHPRC
[MOg00 Mobile Office (AKA 1124N) 100N WCH
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MO904 Mobile Office 200E CHPRC
[IMO905 Mobile Office N of 300 Area 300 WCH
[IMOg08 Mobile Office 400 WCH
[IMO909 Mobile Office 200W CHPRC
((MO910 Mobile Office (AKA 1146N) 100N WCH
(IMO911 Mobile Office (AKA 1114NA) 100N WCH
((MO913 Change Trailer (AKA 1723NA) 100N WCH
[IMO914 Mobile Office 300 WCH
[IMOg16 LMSI Maintenance Storage 1100 Delete
[IMO918 Mobile Office 300 WCH
[IMOg22 Office/Change Trailer at 2703E 200E JCI
[IMo927 Mobile Office 200E CHPRC
(IMO931 Mobile Office 200E CHPRC
[IMO934 Mobile Office -Change /Lunchroom 200E CHPRC
[IMO936 Mobile Office 200W CHPRC
[IMO937 Mobile Office 300 WCH
[IMO938 LMSI Maintenance Storage 1100 Delete
[IMO940 LMSI Maintenance Services 1100 Delete
((MO941 Mobile Field Office West of 234-5Z 200W CHPRC
[IMO943 Mobile Office -Storage 200E CHPRC
[IMO944 Mobile Office -Storage 600 CHPRC
[IMO946 Mobile Office 200E CHPRC
((MO947 Mobile Office 200W CHPRC
[IMO94s Mobile Office 200E CHPRC
[IMOg50 Mobile Office At 100N Laydown Yard 100N WCH
[IMO951 Mobile Office / Lunchroom Trailer at 100N 100N WCH
[IMOg52 Mobile Office 100N WCH
[IMO954 Mobile Office / Electricians Storage at 100N (AKA 1520N) 100N WCH
(IMOg57 Mobile Office 100N WCH
[IMO958 Mobile Office 200E CHPRC
[IMO959 Mobile Office -Restroom 200E CHPRC
[IMO961 Mobile Office 200W CHPRC
[IMOg62 Mobile Office -Change /Lunchroom 200W CHPRC
[IMO964 Mobile Office 200E CHPRC
[IMOg65 Mobile Office -Storage 200E CHPRC
[IMO966 Mobile Office -Lunchroom 200E CHPRC
(IMO967 Mobile Office 200E CHPRC
[IMO968 Mobile Office -Change Room 200E CHPRC
[IMo973 Storage /Construction N of 2727W 200W WRPS
[IMO975 Mobile Office -Change Room 200E CHPRC
[IMO976 Change Trailer at 241S 200W WRPS
[IMo977 Mobile Office -Change Room 200E WRPS
[IMO990 Mobile Office 600 CHPRC
[IMO991 Mobile Office at 200E Unsecured Core Area 200E CHPRC
[IMOg92 Mobile Office at Gatehouse (AKA 1701N) 100N WCH
[IMO994 Mobile Office 200E CHPRC
MO995 Mobile Office at B Plant 200E CHPRC
WBF1 White Bluffs Boat Storage Facility 600 CHPRC
WBF2 Storage Building 600 CHPRC
WTP Waste Treatment Plant 200E BNI
X1 Railroad Scale House 1100 Delete
X4 Railroad Tool Shed 1100 Delete
X7 Railroad Tools Shed, Outside 200E 600 CHPRC
The following entries are added to the referenced attachment:
J-13 HANFORD SITE STRUCTURE LIST
Structure 1D Title CREEENILE LRI
Area Contractor
118D 100D/DR Field Survey & Packaging Tent 100D WCH
120DR Field Remediation Survey Tent 100D TBD
120N Bioremediation Equipment Storage Building 100N WCH
1220 Telephone Exchange RCHN MSA
1506K2 HLAN Hub 100K MSA
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1606KA KX Pump & Treat Transfer Building #2 600 CHPRC
1607KA KX Pump & Treat Transfer Building #1 600 CHPRC
1608K KX Pump & Treat Process Building 600 CHPRC
1901U Valve Pit 600 MSA
203S Water Retention Basin (Backfilled W/Soil) 200W TBD
204S Tank Retention Basin (Backfilled W/Soil) 200W TBD
204T RSSF Test Facility (Railcar Unloading Facility) 2 ea next to 216T34 crib 200W TBD
205S Make-Up Building & Process Cell 200W TBD
207A Retention Basin 200E TBD
2108 CWC Drum Vent System (DV52) 200W CHPRC
2109E Gas Bottle Storage at AP Farm 200E TBD
210W Drum Movement Material storage shed 200W CHPRC
211E Overflow Storage Tank 200E MSA
211H Patrol Storage Shed 200E MSA
2122 Lag Storage Area 200W TBD
213P Hanford Patrol K9 Storage 200E MSA
216A30 Crib 200E TBD
216A42 PUREX Effluent Retention Basin 200E TBD
216A42A Pump Station Pit 200E TBD
216A42B Valve Box 200E TBD
216A42C Valve Box 200E TBD
216A42D Diversion Box 200E TBD
216A42E Diversion Box 200E TBD
216A508 Control Structure 200E TBD
216A8A Proportional Sampler Pit #2 200E TBD
216B57 Prototype Surface Barrier Test 200E TBD
216B60 Crib 200E TBD
216E43 Control Structures for 200 Area TEDF 600 CHPRC
216TY201 Supernatant Disposal Flush Tank 200W TBD
21678 Silica Waste Storage Tank(241Z8) & French Drain 200W TBD
21679 Recuplex Waste Disposal Facility 200W TBD
217F Portable Building at 4B Bural Ground 200W CHPRC
217G Portable Change Building 200W CHPRC
217H Portable Building at Burial Ground 200W CHPRC
2171 Portable Building at Burial Ground 200W CHPRC
218W8 Dry Burial Vaults 200E TBD
219A IDF Crest Pad Building 200E TBD
219A1 IDF Leachate Transfer Building 200E TBD
219A201 IDF Leachate Storage Tank 200E TBD
219E IDF Crest Pad Building 200E TBD
219E1 IDF Leachate Transfer Building 200E TBD
219E201 IDF Leachate Storage Tank 200E TBD
219F Weather Protection Tent 200W CHPRC
219G Custodial Storage 200W MSA
219H Transportation Equipment Storage 200E MSA
229W Drum Storage Weather Enclosure 200W CHPRC
234-5Z-BE Boiler House Electric Annex 200W JClI
2405W W &FM Maintenance Facility 200W CHPRC
240S151 Diversion Box 200W TBD
240S152 Diversion Box 200W TBD
240S302 Catch Tank (DB SST Tank) 200W TBD
240W CWC Box Storage Area 200W CHPRC
241A151 Diversion Box 200E TBD
241A153 Diversion Box 200E TBD
241A302A Catch Tank 200E TBD
241A302B Catch Tank 200E TBD
241A417 Condensate Receiver and Pump Pit 200E TBD
241A501 Condensate Valve Pit 200E TBD
241AA Valve Vault 200E TBD
241AB Valve Vault 200E TBD
241ANA Valve Vault 200E TBD
241ANB Valve Vault 200E TBD
241AR151 Diversion Box N of 244AR 200E TBD
241AX151 Diverter Station, Valve Pit, & Instrument Enclosure 200E TBD
241AX152 Diverter Station 200E TBD
241AX153 Isolation Jumper Pit 200E TBD
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241AX155 Diversion Box 200E TBD
241AX501 Condensate Valve Pit 200E TBD
241AXA Valve Vault 200E TBD
241AXB Valve Vault 200E TBD
241AY151 Pump-Out Pit 200E TBD
241AY152 Sluice Transfer Box 200E TBD
241AY501 Condensate Valve Pit 200E TBD
241AZ151 Pump Pit/Catch Tank 200E TBD
241AZ152 Diversion Box 200E TBD
241AZ154 Condensate Pump Pit 200E TBD
241AZ155 Contaminated Storage Pit 200E TBD
241B151 Diversion Box 200E TBD
241B152 Diversion Box 200E TBD
241B153 Diversion Box 200E TBD
241B154 Diversion Box 200E TBD
241B252 Diversion Box 200E TBD
241B301 Catch Tank 200E TBD
241B302 Catch Tank 200E TBD
241BR152 Diversion Box 200E TBD
241BX153 Diversion Box 200E TBD
241BX154 Diversion Box 200E TBD
241BX155 Diversion Box 200E TBD
241BX302A Catch Tank (DB SST Tank) 200E TBD
241BX302B Catch Tank (DB SST Tank) 200E TBD
241BX302C Catch Tank (DB SST Tank) 200E TBD
241BXR151 Diversion Box 200E TBD
241BXR152 Diversion Box 200E TBD
241BXR153 Waste Material Recovery Facility - Diversion Boxes 200E TBD
241BY303 Caustic Tanks Containment Dike 200E TBD
241BY361 Flush Tank 200E TBD
241BYR152 Diversion Box 200E TBD
241BYR153 Diversion Box 200E TBD
241BYR154 Diversion Box 200E TBD
241C151 Diversion Box 200E TBD
241C152 Diversion Box 200E TBD
241C153 Diversion Box 200E TBD
241C154 Diversion Box 200E TBD
241C252 Diversion Box 200E TBD
241C301 Catch Tank 200E TBD
241CR151 Diversion Box 200E TBD
241CR152 Diversion Box 200E TBD
241CR153 Diversion Box 200E TBD
241ER151 Diversion Box 200E TBD
241ER152 Diversion Box 200E TBD
241ER153 Diversion Box 200E TBD
241ER311 Catch Tank 200E TBD
241ER311A Catch Tank 200E TBD
241EW151 Vent Station Diversion Box 600 TBD
241S151 Diversion Box 200W TBD
2415152 Diversion Box 200W TBD
241S302A Catch Tank 200W TBD
241S302B Catch Tank 200W TBD
241S304 Pump Pit with Catch Tank 200W TBD
241SA Valve Pits 200W TBD
241SB Valve Pits 200W TBD
241SC Valve Pits 200W TBD
241SD Valve Pits 200W TBD
241SX151 Diversion Box 200W TBD
241SX152 Diversion Box 200W TBD
241SX302 Catch Tank 200W TBD
241SXA Valve Pits 200W TBD
241SXB Valve Pits 200W TBD
241SYA Valve Pit w/ Flush Pit 200W TBD
241SYB Valve Pit w/ Flush Pit 200W TBD
241T151 Diversion Box 200W TBD
2417152 Diversion Box 200W TBD
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241T153 Diversion Box 200W TBD
2417201 Catch Tank 200W TBD
2417202 Catch Tank 200W TBD
2417203 Catch Tank 200W TBD
2417204 Catch Tank 200W TBD
2417252 Diversion Box 200W TBD
2417301 Catch Tank 200W TBD
241TR152 Diversion Box 200W TBD
241TR153 Diversion Box 200W TBD
241TX152 Diversion Box 200W TBD
241TX153 Diversion Box 200W TBD
241TX154 Diversion Box 200W TBD
241TX155 Diversion Box 200W TBD
241TX302A Catch Tank at TX Tank Farm 200W TBD
241TX302B Catch Tank at TX Tank Farm 200W TBD
241TX302BR Catch Tank at TX Tank Farm 200W TBD
241TX302C Catch Tank at T Plant 200W TBD
241TX302X Catch Tank at TX Tank Farm 200W TBD
241TXR151 Diversion Box 200W TBD
241TXR152 Diversion Box 200W TBD
241TXR153 Diversion Box 200W TBD
241TY153 Diversion Box 200W TBD
241TY302A Catch Tank at TY Tank Farm 200W TBD
241TY302B Catch Tank at TY Tank Farm 200W TBD
241U151 Diversion Box 200W TBD
241U152 Diversion Box 200W TBD
241U153 Diversion Box 200W TBD
241U201 Catch Tank 200W TBD
241U202 Catch Tank 200W TBD
241U203 Catch Tank 200W TBD
2410204 Catch Tank 200W TBD
241U252 Diversion Box 200W TBD
241U301 Catch Tank at U-Plant 200W TBD
241UA U Farm Valve & Flush Pit 200W TBD
241UB U Farm Valve & Flush Pit 200W TBD
241UC U Farm Valve & Flush Pit 200W TBD
241UD U Farm Valve & Flush Pit 200W TBD
241UR151 Diversion Box 200W TBD
241UR152 Diversion Box 200W TBD
241UR153 Diversion Box 200W TBD
241UR154 Diversion Box 200W TBD
241UX154 Diversion Box (U Plant) 200W TBD
241UX302A Catch Tank with Pump Pit 200W TBD
2417361 Waste Disposal Settling Tank 200W TBD
242B151 Diversion Box 200E TBD
242T151 Diversion Box 200W TBD
242TA Waste Receiving Vault 200W TBD
243T Waste Storage Structure 200W CHPRC
244BX Double Contained Receiver Tank 200E TBD
244BXR Underground Waste Disposal Vault 200E TBD
244S Waste Lift Station (Vault) 200W TBD
244TX Salt Well Receiver Vault 200W TBD
244TXR Waste Disposal Vault 200W TBD
244U Salt Well Receiver Vault 200W TBD
244UR Underground Waste Disposal Vault 200W TBD
2506W4 HLAN Hub at 222S 200W TBD
2527 Electrical Substation (C8-S6) 200W MSA
253E Laydown Yard for Electrical Utilities 200E MSA
2607E15 Sanitary Sewage Holding Tank Servicing MO493 200E MSC
2607WH1 Septic Tank N41200 W73926 200W TBD
26072 Septic Tank N39730 W76462 200W TBD
2687 Mobile Box Assay Unit 200W CHPRC
2701ZC Vehicle Search Portal Outside PFP 200W CHPRC
2701ZE Vehicle Inspection Shelter at PFP 200W CHPRC
2715EF Covered Pad for Paint Supplies 200E MSA
2766E Laborer Bag/Tent Shop 200E TBD
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2767E Carpenter's Shop 200E TBD
289E Purgewater Storage Facility 600 TBD
2901R Export Water Line Valve Vault 600 MSA
2902T Elevated Water Tank(Valve Vault Only) 200W TBD
291C Hot Semi-Works Exhaust System 200E TBD
296A048 AP Double Shell Tank Exhauster 200E TBD
296A049 AP Double Shell Tank Exhauster 200E TBD
296E002 Stack for ETF Solidification Treatment Unit (STU) 200E CHPRC
6096 HAMMER - Volpentest Annex Building 600 MSA
[l6097 State Department Training Building 600 MSA
[ls098 Al Alm Storage Building 600 MSA
l6120 Salt/Sand Shed 600 MSA
[l6130 Salt/Sand Shed 600 MSA
(6140 Fabric Covered Tent 600 WCH
[l6291-66B Petroleum Tank (E-85) at Fuel Station 600 MSA
l6294 Fuel Station Storage Building 600 MSA
[l631 Scale House at ERDF 600 TBD
[l633 Range 5 Shoothouse 600 MSA
(1635 RCT Shed - Portable 600 WCH
[l6607-19 Septic Tank and Drain Field 600 TBD
[le618D ERDF Truck Shop Building 600 WCH
[le618I ERDF Cell 7 Crest Pad Building 600 WCH
[le6184 ERDF Cell 8 Crest Pad Building 600 WCH
[l6621 Gas Cylinder Storage Shed 600 WCH
[l663 PTA Storage Facility 600 MSA
(l6630 Hodges Well & Pumphouse 600 TBD
(16631 Radio Telescope Pedestal 600 TBD
[le632 Verizon Telephone Enclosure 600 TBD
[l6633 Franklin County Communication Building 600 TBD
[l6634 ENW Tower and Building 600 TBD
[l6635 Crown Castle/Cingular Tower and Building 600 TBD
[le636 Columbia Communication Tower and Building 600 TBD
[le637 Tri City Amateur Radio Tower and Building 600 TBD
[le638 Community Communication Facility and Tower 600 ENW
[le64 PTA Administration Building 600 MSA
[66525 Sentry Shed 600 CHPRC
[le69 Armory Shop 600 MSA
[l669A Portable Vault Building 600 MSA
[l6701E Vehicle Inspection at WYE Barricade 600 MSA
[l6701F Vehicle Inspection at Rattlesnake Barricade 600 MSA
[l6701H Patrol Enclosure at CSB 600 CHPRC
[l678 ERDF Maintenance Tent 600 WCH
[le84 Range 2 Turning Target Control Booth 600 MSA
(IMo073 Shower Trailer 300 TBD
[IMo074 Support Mobile 300 TBD
[IMo075 Decon Trailer 300 TBD
[IMO086 Material Coordinator Mobile Office 100K CHPRC
MO1112 Mobile Office 100K CHPRC
(IMO161 Bathroom and Shower Trailer 300 WCH
[MO2100 Mobile Office 200W CHPRC
[IMO2101 Mobile Office 200W CHPRC
[IMO2102 Mobile Office 200W CHPRC
[IMO2103 Mobile Office 200W CHPRC
[IMO2104 Mobile Office 200W CHPRC
[IMO2105 Mobile Office 200W CHPRC
[MO2106 Mobile Office 200W CHPRC
[IMO2107 Mobile Office 200W CHPRC
[MO2108 Mobile Office 200W CHPRC
[IMO2109 Mobile Office 200W CHPRC
[Mo2110 Mobile Office 200W CHPRC
[IMO2111 Mobile Office 200W CHPRC
[Mo2112 Mobile Office 200W CHPRC
[IMO2113 Mobile Office 200W CHPRC
(MO2114 Mobile Office 200W CHPRC
[IMO2115 Mobile Office 200W CHPRC
[MO2116 Mobile Office 200W CHPRC
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M02117 Mobile Office 200W CHPRC
(MO2118 Mobile Office 200W CHPRC
[IMO2119 Mobile Office 200W CHPRC
[IMo2120 Mobile Office 200W CHPRC
[IMO2121 Mobile Office 200W CHPRC
[IMO2122 Mobile Office 200W CHPRC
[IMO2123 Mobile Office 200W CHPRC
[IMO2146 Mobile Office 200W CHPRC
[IMO2147 Mobile Office 200W CHPRC
[IMO2148 Mobile Office 200W CHPRC
[IMO2149 Mobile Office 200W CHPRC
[IMO2150 Mobile Office 200W CHPRC
[IMO2210 Mobile Office 200E CHPRC
[IMO2211 Mobile Office 200E CHPRC
[IMO2212 Mobile Office 200E CHPRC
(MO2213 Mobile Office 200E CHPRC
[IMO2214 Mobile Office 200E CHPRC
[IMO2219 Mobile Office 200E CHPRC
[IMO2220 Mobile Office 200E CHPRC
[IMO2221 Mobile Office 200E CHPRC
[IMO2226 Mobile Office 200E CHPRC
(IMO2227 Mobile Office 200E CHPRC
[IMO2228 Mobile Office 200E CHPRC
[IMO2229 Mobile Office 200E CHPRC
[IMO2301 Restroom Trailer 200W CHPRC
[IMO2302 Restroom Trailer 200W CHPRC
[IMO2303 Restroom Trailer 200W CHPRC
[IMO2304 Restroom Trailer 200W CHPRC
[IMO2305 Restroom Trailer 200W CHPRC
[IMO2306 Restroom Trailer 200W CHPRC
[IMO2307 Restroom Trailer 200W CHPRC
(IMO2308 Restroom Trailer 200W CHPRC
[IMO2311 Restroom Trailer 200W CHPRC
[IMO2314 Restroom Trailer 200W CHPRC
[IMO2316 Restroom Trailer 200W CHPRC
(IMO2323 Restroom Trailer 200W CHPRC
[IMO2501 Shower Trailer 200W CHPRC
[IMO2502 Shower Trailer 200W CHPRC
[IMO2503 Shower Trailer 200W CHPRC
[IMO480 Shower/Change Room Trailer at ERDF 600 TBD
[IMO530 Restroom Trailer at IDF 200E TBD
[IMO532 Mobile Office 200E WRPS
[IMO533 HPT Mobile Office 200E WRPS
[IMO564 Office Trailer North of 244AR 200E WRPS
[IMO565 Office Trailer North of 244AR 200E WRPS
[IMO566 Control Room for Transfer System 200E TBD
[IMO567 Break Room for C-200 Transfer System 200E TBD
[IMOs568 Office Trailer North of 244AR 200E WRPS
[IMO576 Control Trailer for Drum Venting 200E CHPRC
[IMO588 Mobile Office 200E WRPS
(IMO589 Mobile Office 200E WRPS
[IMo590 Mobile Office 200E WRPS
[IMO591 Mobile Office 200E WRPS
[IMO592 Mobile Office 200E WRPS
[IMO593 Mobile Office 200E WRPS
[IMO594 Mobile Office 200E WRPS
[IMO595 Mobile Office 200E WRPS
[IMOB05 Conference Room Trailer at ERDF 600 TBD
[IMo606 Mobile Office at ERDF 600 TBD
(IMos07 Mobile Office at 13TH and ERDF Ave 600 TBD
[IMos08 Maintenance Mechanics Break Trailer 600 TBD
[Imos10 Mobile Office NW of 2404WC 200W CHPRC
[IMO621 CWC Remote Control Trailer for DVS2 System 200W CHPRC
(IMo622 WHC Waste Operations Construction Trailer (ERDF) 600 TBD
[IMO623 Mobile Office at ERDF 600 WCH
[IMO627 Restroom Trailer at ERDF 600 WCH
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MO641 Restroom Trailer 200W CHPRC
[IMOB44 Office Trailer 200W CHPRC
[IMO645 Office Trailer 200W CHPRC
[IMoB47 Receipt Survey Trailer 600 WCH
[Imos70 Radiological Counting Facility 100D TBD
(Mog87 Mobile office at 300 North 300 TBD

MO989 Field Remediation Trailer 100H TBD

TC1301NA Compressor Building 100N CHPRC

TC1301NB Instrument Building 100N CHPRC
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