

PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J -- LIST OF ATTACHMENTS
TABLE OF CONTENTS

Attachment Number	Title of Attachment	Revision Number	Pages
J-1.	ABBREVIATIONS AND ACRONYM LIST	000	4
J-2.	REQUIREMENT SOURCES AND IMPLEMENTING DOCUMENTS	542	9
J-3.	HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX	464	108
J-4.	PERFORMANCE EVALUATION AND MEASUREMENT PLAN		
a	FY 2010 PERFORMANCE EVALUATION & MEASUREMENT PLAN	052	19
b	FY 2011 PERFORMANCE EVALUATION & MEASUREMENT PLAN	145	10
c	FY 2012 PERFORMANCE EVALUATION & MEASUREMENT PLAN	215	13
d	FY 2013 PERFORMANCE EVALUATION & MEASUREMENT PLAN	298	10
e	FY 2014 PERFORMANCE EVALUATION & MEASUREMENT PLAN	394	20
f	FY 2015 PERFORMANCE EVALUATION & MEASUREMENT PLAN	466	11
g	FY 2016 PERFORMANCE EVALUATION & MEASUREMENT PLAN	482	9
h	FY 201 PERFORMANCE EVALUATION & MEASUREMENT PLAN	546	9
J-5.	PERFORMANCE GUARANTEE AGREEMENT	479	7
J-6.	SMALL BUSINESS SUBCONTRACTING PLAN	479	11
J-7.	SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM TARGETS	000	2
J-8.	ADVANCE UNDERSTANDING OF COSTS	479	8
J-9.	SPECIAL FINANCIAL INSTITUTION ACCOUNT AGREEMENT	108	8
J-10.	WAGE DETERMINATIONS – SERVICE CONTRACT ACT, DAVIS-BACON ACT, AND COLLECTIVE BARGAINING AGREEMENTS	502	34
J-11.	CONTRACT DELIVERABLES	464	22
J-12.	GOVERNMENT FURNISHED SERVICES AND INFORMATION	134	4
J-13.	HANFORD SITE STRUCTURES LIST	489	25

J-14.	HANFORD WASTE SITE ASSIGNMENT LIST	489	59
J-15.	Be SAMPLING PROTOCOL FOR BUILDINGS	059	5
J-16.	PORTFOLIO MANAGEMENT TASK ORDERS		
	Task 09-001 Hammer Budget Analysis	006	1
	Task 11-001 200W Pump & Treat Independent Review	077	1
	Task 11-002 Assessment of the 618-10 Burial Ground Characterization	080	2
	Task 11-003 Consulting Support to HQ EM-2.1	148	5
	Task 11-004 PIC Support for Project Controls System Description	144	3
	Task 12-001 Project Management and Project Controls Support for the River Corridor Closure Project	157 220	2
	Task 12-002 PMB review support to the Plutonium Finishing Plant Project	159	1
	Task 13-001 Project Management and Project Controls Support for the River Corridor Closure Project	223	2
	Task 13-002 DOE-HQ Security Systems Review and Assessment	280	2
	Task 13-003_R1 DOE-RL AMB HGET Training Approval Process SIA	310 347	2
	Task 13-004 DOE-RL Groundwater Sampling Structured Improvement Activity	306	2
	Task 14-001 - Project Management / Project Controls Support	323	2
	Task 14-002 – Cultural Resources Support	353	2
	Task 14-003 – AMSE Business Rhythms & Reporting Workshop	358	2
	Task 14-004 - DOE-HQ Human Resources Staffing Process Structured Improvement Activity	398	2
	Task 14-004, Rev 2 – DOE HQ Human Resources Staffing Process Structured Improvement Activity	456	3
	Task 14-005 River Corridor Contract Change Process Structured Improvement Activity	410	2
	Task 15-001 River corridor Division PBS 41 Project Management/Project Controls Support	410	2
	Task 15-002 Office of River Protection Project Dashboard Solutions	432	3
	Task 15-002 Rev 1 Office of River Protection Project Dashboard Solutions Phase 2a	457	2
	Task 15-002 Rev 2 Office of River Protection Project Dashboard Solutions Phase 3	471 478	2
	Task 15-004 Nuclear Safety Division Safety Basis Review and Approval Process Structured Improvement Activity	459	2
	Task 16-001 River Corridor Division PBS 41 Project Management/Project Controls support	483	2

	Task 16-002 Hanford Property Management Structured Improvement Activity	523	2
--	---	-----	---