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Geographic 
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100-C (A) Riverlines 100-C (A) \ Riverlines (1904C1) 100B WCH

100-C (B) Riverlines 100-C (B) \ Riverlines (1904C2) 100B WCH

105B B Reactor Museum 100B MSA RCCC

105KE Water Tunnels Process Water tunnels 100K CHPRC

105KW Water tunnels Process Water tunnels 100K CHPRC

105NE Fission Product Filter Trap 100N WCH

1112NA Microwave Tower & Annex Building 100N WCH MSC

116B Reactor Exhaust Air Stack 100B MSA RCCC

119B Exhaust Air Sample Building 100B MSA RCCC

1322NC Crib Sample Pump Pit 100N WCH

1323N N8 Wells Sampling Station 100N CHPRC

151K Electrical Substation (230 kV) 100K CHPRC MSC

1604K KR-4 Pump & Treat Process Building 100K CHPRC

1606K KR-4 Pump & Treat Transfer Building #2 600 CHPRC

1607K KR-4 Pump & Treat Transfer Building #1 600 CHPRC

1607N1 Sewage Treatment Tank #1 (AKA 124N1) 100N WCH

1607N2 Sewage Treatment Tank #2 (AKA 124N2) 100N WCH

1607N3 Sewage Treatment Tank #3 (AKA124N3) 100N WCH

1607N9 Sewage Treatment Tank #9 (AKA 124N9) 100N WCH

1608B Vacuum Seal House 100B MSA RCCC

165KE Power Control Building 100K CHPRC

181B66 Tank, Diesel Fuel 100B MSA

181D River Pump House 100D MSA

181KE River Pump House & Guard Tower 100K CHPRC

181KW River Pump House & Guard Tower 100K CHPRC RCCC

181NE Hanford Generating Plant River Water Pump House 100N WCH

183.1KE Headhouse 100K CHPRC

183.1KW Headhouse 100K CHPRC RCCC

183.5KE Lime Feeder Building (West) 100K CHPRC

183.5KW Lime Feeder Building (West) 100K CHPRC

183.6KE Lime Feeder Building (East) 100K CHPRC

183.6KW Lime Feeder Building (East) 100K CHPRC

183.7KE Pipe Tunnels 100K CHPRC

183.7KW Pipe Tunnels 100K CHPRC

183H Water Treatment Facility 100H WCH

1902D Elevated Water Tank & Underground Valve Vault 100D WCH MSC

1904N Sewage Lagoon (AKA 100LN) 100N MSA RCCC

1904NA Sewage Lift Station #1 100N MSA RCCC

1908NE Outfall Structure (Hanford Generating Station) 100N WCH

1909KE Effluent Junction Box 100K CHPRC

1909KW Effluent Junction Box 100K CHPRC

190KE Warehouse/Pump House 100K CHPRC

201C Hot Process Bldg (Hot Semiworks Facility) 200E CHPRC

201W Vegetation & Animal Control Shop (SE Corner 2W) 200W MSA

2025E 200 Area Effluent Treatment Facility 200E CHPRC

2025EC Purgewater Receiving Tanks and Containment 200E CHPRC

2025ED Purgewater Unloading Facility 200E CHPRC

203A Acid Pump House 200E CHPRC

203UX Gas Storage Facility 200W CHPRC

207U Water Retention Basins, Sample Pit & Inst. Enclosure 200W CHPRC

209EA 90 Day Storage Pad with Metal Roof 200E CHPRC

2101M Spare Parts Warehouse, Office Bldg 200E MSA PRC

2102M Storage Shed 200E MSA PRC

2102N Storage Shed 200E MSA PRC

2104M Utility Truck Shed 200E MSA PRC

2105HV General Storage - Pre-Fabricated Sprung Dome 200E WRPS

2107 Drum Vent Facility for TRU Retrieval 200E CHPRC

210E Cement Storage 200E MSA PRC

211B Bulk Chemical Storage 200E CHPRC

211BA Electrical Maintenance Equipment Storage 200E CHPRC

2125E ETF North End Storage Facility (new) 200E CHPRC

212T T Plant Storage Building 200W CHPRC

212W Storage Sheds (Near 272S) 200W WRPS

213E Storage Shed 200E MSA PRC

213J Storage Vault 600 WCH PRC
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213K Storage Vault 600 WCH PRC

213S Covered Pipe Rack & Excess Storage 200W WRPS

214E Storage Facility 200E MSA PRC

214T Chemical Storage Building 200W CHPRC

215E Storage Facility 200E MSA PRC

216A271 Monitoring Bldg, Diversion Box & Metering Manholes 200E WRPS

216B59A Retention Basin Diversion Station & Valve Pit 200E CHPRC

216B59B Retention Basin and Pump Pit 200E CHPRC

216Z9A Z-9 Contaminated Soil Removal Building 200W CHPRC

216Z9C Z-9 Weather Enclosure 200W CHPRC

217A PUREX SAMCONS 200E CHPRC

217E Storage Facility 200E MSA PRC

218E7 Dry Burial Vaults (behind 222B) 200E CHPRC

218W7 Dry Waste Burial Vault-222S 200W CHPRC

219C Storage Unit W of 2025E 200E CHPRC

219D Liquid Waste Processing Storage Unit 200E CHPRC

221A Former Pipefitter Shop 200E CHPRC

221BK B Plant Canyon Ventilation Instrument Bldg 200E CHPRC

2230E Biological Control Storage Facility 200E MSA

225WA TEDF - Local Control Unit 55C-21 200W CHPRC

225WB TEDF - Local Control Unit 55C-22 200W WRPS

225WC TEDF - Local Control Unit 55C-23 200W CHPRC

2262W Insulators Storage 200W CHPRC

2263W Gas Bottle Storage Building 200W CHPRC

2266E Closure Support Center 200E MSA PRC

2300W Electrician Shop / Office 200W CHPRC

2304W Pipefitter Shop 200W CHPRC

2306W Insulators Shop 200W CHPRC

2307W Pipefitter Storage 200W CHPRC

2315W Ice House 200W CHPRC

234-5ZA PFP Micon, Aces, and Mask Fit Stations 200W CHPRC

241AZ301A Chemical Addition Bldg and Receiver Tank 200E WRPS

241CX72 Self Concentrator Tank 200E CHPRC

241SX401 Waste Disposal Condenser House - North 200W WRPS

241SX402 Waste Disposal Condenser House - South 200W WRPS

241SY276 DACS Uninterruptible Power Supply Skid 200W WRPS

244TX271 Electrical Instrumentation Control Bldg 200W WRPS

251E Substation A6 Switchgear Bldg at WTP 200E MSA

2524WTP LAW Switchgear Building 200E BNI

252A 13.8kV Electrical Switching Structure 200E MSA

252AB PUREX Electrical Substation 200E CHPRC MSC

252AC PUREX Mini Electrical Substation 200E CHPRC MSC

252E Electrical Switching Station 13.8kV 200E CHPRC MSC

252W Electrical Switching Station -13.8kV 200W CHPRC MSC

2701ZA Patrol Central Alarm Monitoring Station /Z-Plant 200W CHPRC MSC

2701ZD PFP Badge House 200W CHPRC MSC

270Z PFP Operations Support Building 200W CHPRC

2711EF Heavy Equipment Washdown Supply Bldg w/Catch Tank 200E MSA

2712A Vacuum Pump House 200E CHPRC

2713W 200W Carpenter Shop 200W CHPRC

2715T Instrument Tech Shop 200W CHPRC

2716E Power Maintenance Storage Building 200E CHPRC MSC

2718S Equipment/Lead Shielding Storage Shed 200W CHPRC

2719EA Electrical Shop 200E MSA

271T T Plant Service Building 200W CHPRC

271U U Plant Administration Building 200W CHPRC

2724WB Storage Building 200W MSA PRC

272B Electrical Maintenance Shop 200E CHPRC MSC

272BA Dry Material Storage Building 200E CHPRC MSC

272BB Insulation Shop 200E CHPRC MSC

272W Machine Shop Building 200W CHPRC MSC

2734ZA Gas Bottle Storage 200W CHPRC

2734ZB Gas Bottle Storage 200W CHPRC

2734ZC Gas Bottle Storage 200W CHPRC

2736ZD Vault - EBR II Casks 200W CHPRC

273E Vehicle Maintenance Shop 200E MSA PRC
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273EA Storage Yard / Pad 200E WRPS

2751E Office Building 200E MSA PRC

275E-BA Machine Shop 200E MSA JCI

277T Material Storage 200W CHPRC

278WA WM/TRU Document Control Center 200W CHPRC MSC

282B Water Pump House South 200E CHPRC MSC

282BA Water Pump House North 200E CHPRC MSC

282EC EW Booster SW of Fire Pump House 200E MSA

282ED Standby Generator Enclosure 200E MSA

282W Reservoir Pump House 200W MSA

282WB Water Plant Seepage & Settling Pond 200W CHPRC MSC

282WC EW Booster SW of Fire Pump House 200W MSA

282WD Standby Generator Enclosure 200W MSA

285W Backflow Prevention Building 200W CHPRC MSC

286W RMW Backflow Preventer Bldg 200W CHPRC MSC

2902HV80 Fire Water Storage Tank 200E CHPRC MSC

2902HV82 Fire Water Pump House 200E CHPRC MSC

2902HV83 RWX/SWX Manifold Shelter 200E CHPRC MSC

2904AR Cooling Water Sampler Monitoring System 200E WRPS

291A PUREX Main Exhaust System 200E CHPRC

291AD Ammonia Off-Gas Building 200E CHPRC

291BB Instrument Building 1st & 2nd Filter Vaults 200E CHPRC

291BC 1st & 2nd Filter Vaults & 291BD Access Control Bldg 200E CHPRC

291BD Instrument Bldg & 3rd Filter Vault 200E CHPRC

291BF Instrument Bldg & 4th Filter Vault 200E CHPRC

291BG Instrument Bldg & 5th Filter Vault 200E CHPRC

291BH Fifth Filter Vault Plug Cover 200E CHPRC

291BJ Instrument Building & 6th Filter Vault 200E CHPRC

291BK Instrument Bldg for 5th & 6th Filter Vaults 200E CHPRC

291T Exhaust Fan, Control House, Sand Filter & Plenum 200W CHPRC

291U Exhaust Fan Control House, Plenums, Sand Filter, Blower Pit & Sample House200W CHPRC

291Z Exhaust Air Filter Stack Building 200W CHPRC

292T Exhaust Gas Laboratory 200W CHPRC

295AZ ASD Monitoring/Sampling Caisson 200E CHPRC

296S012 Twin Stacks at 276S 200W CHPRC

296S025 Stack, 241SY Primary Ventilation System 200W WRPS

300LYS 300 Area Lysimeter Plot 600 PNNL

318 HTLTR/Radiological Calibrations Laboratory 300 PNNL

318B HTLTR Stack 300 PNNL

318C HTLTR Exhaust Filter Pit & Underground Duct 300 PNNL

324A Exhaust Stack Monitoring Bldg (Original) 300 WCH

324B Exhaust Stack Monitoring Bldg (Replacement) 300 WCH

324S RPS Holdup Tank & Diversion System 300 WCH

326 Material Science Laboratory 300 PNNL RCCC

327-BA 327 Boiler Annex 300 WCH JCI

329 Chemical Sciences Laboratory 300 PNNL RCCC

331 Life Sciences Laboratory 300 PNNL RCCC

331C Interim Waste Storage & Disposal 300 PNNL RCCC

331D Biomagnetic Effects Laboratory 300 PNNL RCCC

331G Integration Laboratory 300 PNNL RCCC

331H Aerosol Wind Tunnel Research Facility 300 PNNL RCCC

337-BA 337 Boiler Annex 300 WCH JCI

342 300 Area TEDF Waste Collection Sump 300 CHPRC

342A 300 Area TEDF Electrical / Instrumentation Bldg 300 CHPRC

342B 300 Area TEDF Transformer Pad / Vault 300 CHPRC

342C 300 Area TEDF Generator Pad 300 CHPRC

350 Plant Operations and Maintenance Facility 300 PNNL RCCC

3506C Telecommunications Hub 300 WCH MSC

350A Paint Shop 300 PNNL RCCC

350B Warehouse - Maintenance Materials 300 PNNL RCCC

350C Storage Building 300 PNNL RCCC

350D Oil Storage Facility 300 PNNL RCCC

351A Meter and Testing Building 300 WCH

351B Meter Testing and SwitCH2Mear Facility 300 WCH

3718 Office & Storage Building 300 WCH JCI

3728 Geotechnical High Bay 300 WCH
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382D Sanitary Water Storage Tank N of 326 300 WCH

3906 Process Sewer Pump Station 300 CHPRC

3906A Sanitary Sewer Lift Station #1 300 WCH

3906B Sanitary Sewer Lift Station #2 300 WCH

440 Hazardous Waste Temp Storage 400 CHPRC

4704N CHREST Storage 400 MSA PRC

4707 400 Area Site Support Office 400 MSA RCCC

4710 Operations Support Bldg 400 CHPRC

4722C Painters Shop 400 MSA RCCC

4732A Warehouse 400 MSA RCCC

4732B Warehouse 400 CHPRC RCCC

4732C Warehouse 400 MSA RCCC

4734B Recycle Center 400 MSA RCCC

4734C Vehicle Maintenance Shop 400 MSA RCCC

4862 FMEF Office Wing & Shop 400 CHPRC

506B Telephone Storage Building 600 CHPRC MSC

600LYS Central Landfill Lysimeter 600 CHPRC

6092 HAMMER - AL ALM Building 600 MSA

6094 HAMMER - ALM Building Annex 600 MSA

609H Emergency Vehicle Storage 600 MSA

614 Monitor Station 600 CHPRC PNNL

614A1 Water Sampling Station 600 CHPRC MSC

614B1 Water Sampling Station 600 CHPRC MSC

622 Meteorology Tower 600 PNNL

622F Field Storage Building 600 MSA

622S Field Lysimeter Test Facility 600 PNNL

623 Radio Repeater Building (Top of Gable Mtn) 600 CHPRC MSC

6230A B & C Doppler at 622R (AKA 6232A) 600 PNNL

623A Plant Radio Relay Bldg (Top of Rattlesnake Mtn) 600 CHPRC MSC

6241L Leak Detection Pkg for 2E/2W X-Site Transfer Line 200E WRPS

6265 WSCF Utility Building 600 MSA

6265A WSCF Covered Solid Waste Storage Pad 600 MSA

6266 WSCF Environmental Support Laboratory 600 MSA

6266A WSCF Contaminated Liquid Waste Retention Vault 600 MSA

6266B WSCF VAS Pump Building 600 MSA

6270 WSCF Environmental Data Remedial Tracking System Facility at WSCF 600 MSA

6291-66 Petroleum Tank (Diesel) at Fuel Station 600 MSA

6291-66A Petroleum Tank (Unleaded Gas) at Fuel Station 600 MSA

646 Radioecology Field Laboratory 600 USF&W MSC

6618C ERDF Pump House Bldg - Leachate 600 WCH

6652L Gravitational Experiments Research Facility 600 MSA/CHPRC PRC

6652R Acid Storage Shed 600 USF&W/CHPRCUSF&W

6654 AT&T Wireless Services Equipment Shelter 600 AT&T MSC

668 200 East Deep Lysimeter 600 CHPRC MSC

6701C Rattlesnake Barricade SR240/Beloit Access 600 MSA

682A Storage Building at PTA 600 MSA

682B Storage Building at PTA 600 MSA

682C Storage Building at PTA 600 MSA

682D Storage Building at PTA 600 MSA

682E Storage Building at PTA 600 MSA

683 Control Room at PTA Range 5 600 MSA

712B IRM Records Support Facility 700 MSA

HO6405929 ISRM Field Mobile West Side of 100D 100D CHPRC

HO644259 Mobile Office (AKA MO509) 600 CHPRC MSC

MO013 Mobile Office (AKA 1158N) 100N WCH

MO031 Mobile Office at PFP 200W CHPRC

MO032 Mobile Office at PFP 200W CHPRC

MO048 Construction Lunch Room (AKA 1733KE) 100K CHPRC

MO054 Mobile Office South of MO500 100K CHPRC

MO100 Mobile Office (AKA 1110N) 100N WCH

MO101 Mobile Office (AKA 1711K) 100K CHPRC

MO102 Mobile Office (AKA 1709K) 100K CHPRC

MO104 Mobile Office at 2719E 200E CHPRC

MO117 Equipment Storage & Control Trailer 200E WRPS

MO214 Mobile Office -Job Control (AKA 1701KA) 100K CHPRC

MO223 Operations Trailer N of WRAP on Dayton 200W CHPRC
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MO235 Water Systems Maintenance Office 200W MSA PRC

MO236 Mobile Office -Ops/HPT Change (AKA 1728KW) 100K CHPRC

MO237 Mobile Office -Construction Forces (AKA 1729KW) 100K CHPRC

MO245 Mobile Office 300 CHPRC

MO246 Mobile Office 300 CHPRC

MO247 12B Burial Ground Waste Retrieval Trailer 200E CHPRC

MO248 12B Burial Ground Waste Retrieval Trailer 200E CHPRC

MO252 Mobile Office 200E MSA PRC

MO253 Mobile Office 200E MSA PRC

MO254 Mobile Office at CSB 200E CHPRC

MO256 Mobile Office East of 2711E 200E MSA PRC

MO257 Mobile Office East of 2711E 200E MSA PRC

MO269 Material Coordinator's Trailer S of 2025E 200E CHPRC

MO276 Mobile Office at 2753E 200E MSA PRC

MO285 Mobile Office W of 2753E 200E CHPRC

MO286 Mobile Office 200E MSA PRC

MO288 Dispatch Center at Central Waste Complex 200W CHPRC

MO290 Mobile Office - Computer Hub 200W MSA PRC

MO293 Mobile Office -Projects & Training /Procedures AKA 1725K) 100K CHPRC

MO315 Mobile Office -Storage at WSCF 600 MSA

MO323 Storage Trailer SE of 105KW (AKA 1731KW) 100K CHPRC

MO354 Mobile Office at 2400E CPP Maintenance 200E CHPRC

MO369 Training Office W of 222T 200W CHPRC

MO370 Field Trailer at 2230E 200E MSA PRC

MO374 Mobile Office 200W CHPRC Remove

MO382 Mobile Office Radiological Control (AKA 1721K) 100K CHPRC

MO386 Mobile Office for CPP Maintenance at DMRHF 200E CHPRC

MO387 Continuous Air Monitor Equipment Storage at 224T 200W CHPRC

MO388 Fire Systems Maintenance Office 200E MSA PRC

MO399 Field Change Trailer, S PUREX 200E CHPRC

MO400 Mobile Office (N of B-Plant) 200E CHPRC

MO401 Mobile Office -K Basins Ops/Admin (AKA 1719K) 100K CHPRC

MO402 Mobile Office -K Basins Engineering (AKA 1718K) 100K CHPRC

MO403 Change House & Lunch Room (AKA 1119N) 100N WCH

MO406 Mobile Office -Change /Lunchroom 200W MSA PRC

MO412 Mobile Office - Janitorial 200W MSA PRC

MO413 Mobile Office - GW Personnel (W of 2101M) 200E CHPRC

MO414 Mobile Office 200E MSA PRC

MO415 Admin Office (AKA 1103N) 100N WCH

MO420 Mobile Office at Pit #6 600 CHPRC MSC

MO422 Field Trailer 100N WCH

MO423 Mobile Office at FMIT 300 WCH

MO425 Analytical Lab Facility at 1120N (AKA 1158NA) 100N WCH

MO426 Sample Receiving/Prep Storage at 1120N (AKA 1158NA) 100N WCH

MO427 Mobile Change/Break Room (AKA 1158NC) 100N WCH

MO434 Mobile Office - NE of CSB 200E CHPRC

MO437 Rad Con Mobile for WS&D (E of 272WA) 200W CHPRC

MO438 Rad Con Mobile for WS&D (NE of 272WA) 200W CHPRC

MO441 Sanitary Water Facility at Yakima Barricade 600 MSA

MO442 Training Classroms (AKA 1726K) 100K CHPRC RCCC

MO481 Operations Trailer at ERDF Site 600 WCH

MO495 Patrol Locker Room - E of 2754W 200W MSA PRC

MO500 Mobile Office  (AKA 1737K) 100K CHPRC

MO501 Restroom Trailer 200E MSA PRC

MO502 Field Trailer 600 MSA

MO527 Restroom Trailer 200E WRPS

MO528 Restroom Trailer 200E WRPS

MO539 Storage Trailer West of 274E 200E MSA PRC

MO546 GRP Field Trailer West of B Plant 200E CHPRC

MO573 Lunch/Change Trailer 200W CHPRC

MO637 Lunch/Change Trailer 200E WRPS

MO639 Mobile Restroom 200E WRPS

MO667 Field Laboratory at Cold Test Facility (North) 600 WRPS

MO722 Mobile Office 200E MSA PRC

MO728 Mobile Office 200E MSA PRC

MO739 SWP Change Trailer at 271T (NW Side) 200W CHPRC
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MO743 Shop/Office S of 272WA 200W CHPRC

MO765 Remediation Trailer (S of MO415) 100N WCH

MO767 Mobile Office 300 WCH

MO827 Office / Conference Trailer 300 WCH PRC

MO837 Lunchroom at Hill St. Compound 200W CHPRC

MO841 Lunchroom at Hill St. Compound 200W CHPRC

MO847 Restroom at Hill St. Compound 200W CHPRC

MO859 Patrol Field Trailer at PTA 600 MSA

MO869 KR-4 Pump and Treat Operations Trailer 600 CHPRC

MO890 Trailer (SW of 2237E-Pipefitter's Shop) 200E WRPS

MO892 Training Office (NW of T-Plant) 200W CHPRC

MO906 Mobile Office (NW of T-Plant) 200W CHPRC

MO907 Mobile Office -Ops Analysis & Waste Handling (AKA 1722K) 100K CHPRC

MO928 Mobile Office -Design /Drafting (AKA 1723K) 100K CHPRC

MO939 Office - S of 2705Z (outside PFP fence) 200W CHPRC

MO955 Operations Office (AKA 1732KW) 100K CHPRC

MO956 Lunchroom /Training at Hill St. Compound 200W CHPRC

MO969 Maintenance/Change Room (AKA 1730K) 100K CHPRC

MO998 Field Trailer at C Farm 200E CHPRC

T520-6 Navy MARS Radio Station 600 MSA/CHPRC MSC

The following entries are deleted from the referenced attachment:

Structure ID Title
Geographic 

Area

Assigned 

Contractor

103B Unirradiated Fuel Storage 100B WCH

104B1 Tritium Vault 100B WCH

104B2 Tritium Storage Building 100B WCH

104N Storage Building 100N WCH

105C Fan room 105-C \ Fan room 100B WCH

105C High tanks High tanks 100B WCH

105C Water tunnels 105-C \ Water tunnels 100B WCH

105D Water tunnels Water tunnels 100D Remove

105NB Maintenance Building Addition 100N WCH

105NC Emergency Diesel Generator Bldg 100N WCH

107K Retention Basins (6 Total for KE & KW) 100K CHPRC

108F Biology Laboratory Building 100F Remove

108N Chemical Unloading Facility 100N WCH

109NA Steam and Flow Instrument Building 100N WCH

1112NB Badge House (SEA) 100N WCH

111B Decontamination Station 100B WCH

1134NA Motor Generator Support (Line Conditioner) 100N WCH

1161 Nitrogen Bottle Facility 1100 Delete

1162 Flammable Material Storage 1100 Delete

1163 Central Warehouse 1100 Delete

1164 Hazardous Storage Facility 1100 Delete

1167 General Stores Covered Storage Building 1100 Delete

1167A Excess Salvage Office Building 1100 Delete

1168 Cylinder Storage Facility 1100 Delete

1169 Chemical Storage Facility 1100 Delete

116D Reactor Exhaust Stack 100D Remove

116DR Reactor Exhaust Stack 100D Remove

1170 Bus Terminal Dispatchers Building 1100 Delete

1171 Main Transportation Maintenance Building 1100 Delete

1171A Bus Wash Facility Add-on to 1171 1100 Delete

1171B 1171 Equipment Wash Facility 1100 Delete

1171C Spare Parts Storage Shed 1100 Delete

1172A Fuel Facility - Service Station 1100 Delete

1173 Motor Stores Building 1100 Delete

1174 Bulk Petroleum Storage Facility 1100 Delete

1175 General Storage Building 1100 Delete

1176 Tire Storage Building 1100 Delete

1177 General Storage Building 1100 Delete
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1179 Road Crew Storage 1100 Delete

118C4 Horizontal Control Rod Storage Cave 100B WCH

119DR Reactor Exhaust Air Filter Sample Building 100D Remove

119N Air Sampling Monitor 100N WCH

119NA Air Sampling & Monitoring Annex 100N WCH

11N Change Room Building 100N WCH

1300N Radioactive Waste Disposal 100N WCH

1301N Radioactive Liquid Waste Disposal - Crib 100N WCH

1304N Emergency Dump Tank - Liquid Waste 100N WCH

1308N Rupture Waste Processing Pump Pit 100N WCH

1309N Rupture Waste Processing Facility 100N WCH

1312N Liquid Effluent Retention Facility 100N WCH

1313N Change and Control Building 100N WCH

1314N Liquid Waste Loadout Station 100N WCH

1315N Diversion System Valve House 100N WCH

1316N Valve House 100N WCH

1316NA Valve Vault Building 100N WCH

1316NB Crib Effluent Iodine Monitoring Facility 100N WCH

1316NC Turbine Meter Vault 100N WCH

1327N Diversion Valve House 100N WCH

1330N Waste Storage Building at 100N 100N WCH

1331N Storage Building at 100N 100N WCH

1332N Storage Building / Bottle Dock 100N WCH

13N Storage Building 100N WCH

150KE Heat Recovery Station 100K WCH

150KW Heat Recovery Station 100K WCH

1512N Gas Bottle Storage 100N CHPRC

1515N Fixed Metal Shop 100N WCH

1516N Carpenter Shop 100N WCH

1517N Fixed Metal Paint Shop 100N WCH

1518N Electrical Shop 100N WCH

1519N Fixed Metal Fitters Shop 100N WCH

151N 230 kV Electrical Substation 100N WCH

153N Switch Gear Building 100N WCH

1605NE East Observation Post 100N WCH

1606D Settling Tanks 100D Remove

1608D Waste Water Pump House 100D Remove

1608DR Waste Water Pump House - Lift Station 100D Remove

1608F Waste Water Pump House 100F Remove

1608H Waste Water Pump House, Lift Station 100H Remove

1614D3 PNL Monitoring Station 100D Remove

1614N Environmental Monitoring Station 100N Delete

163N Demineralization Plant 100N WCH

166N Diesel and Fuel Oil Storage Facility 100N WCH

1701BA Exclusion Area Badge House 100B WCH

1701NA Gatehouse 185N 100N WCH

1702C Badge House - 105C 100B WCH

1702DR Badge House - 105DR 100D Remove

1702N Vehicle Inspection Building 100N WCH

1703N Office Building 100N CHPRC

1705N Instrument & Electrical Facility 100N WCH

1705NA Motor Shop 100N WCH

1706N Storage Building / Maintenance Shop 100N WCH

1706NA Sewer Lift Station 100N WCH

1707N Boat House 100N WCH

1712N Insulation Shop & Storage Bldg 100N WCH

1714C Solvent House 100B WCH

1714N Warehouse and Receiving 100N WCH

1714NA Warehouse - Receiving / Inspection 100N WCH

1714NB Warehouse - Tool Storage 100N WCH

1715N Oil Storage Tanks 100N WCH

1716N Gasoline Station 100N WCH

1716NE Maintenance Garage 100N CHPRC

1720HA Storage Arsenal 100H Remove

1723N Contaminated Equipment Storage Building 100N WCH

1723NX Laydown Storage Yard 100N WCH
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1734N Gas Bottle Storage Building 100N WCH

1802N Pipe Trestle (N Area Section) 100N WCH

1802NE Pipe Trestle 100N WCH

181NC Sample Station / Skid Station 100N WCH

183C Filter Plant Facility 100B WCH

183H TSD TSD Evaporation Basin 100H Remove

183K 100K Water Plant Systems 100K CHPRC

183KW Chlorine Vault 100K CHPRC

183N Water Filter Plant Building 100N WCH

183NA Water Filter Plant Pump House 100N WCH

183NB Water Filter Plant Clearwell 100N WCH

183NC Filter Backwash Sump 100N WCH

184D 100D Power House 100D Remove

184N Power House 100N WCH

184NA Power Annex Building 100N WCH

184NB Air Handler Main Building 100N WCH

184NC Air Handler Annex Facility 100N WCH

184ND Fuel/Diesel Oil Day Tanks 100N WCH

184NE Two Compressor Sheds 100N WCH

184NF Chemical Injection House 100N WCH

185D Water Treatment / Development Lab 100D Remove

185N Energy Northwest Power House Turbine Generator Bldg 100N WCH

188D Ash Disposal Basin 100D Remove

189D Mechanical Development Lab 100D Remove

1900N Water Supply Underground Lines & Storage Tanks 100N WCH

1902N Fire Lines General 100N WCH

1904B1 Outfall Structure 100B WCH

1904B2 Outfall Structure 100B WCH

1904D Outfall Structure 100D WCH

1909F Effluent Valve Pit 100F Remove

190C Main Pump House 100B WCH

190D Main Process Pump House 100D Remove

190DA Main Pump House Annex 100D Remove

190DR Main Pump House -includes N. & S. Annex 100D Remove

195D Vertical Safety Rod Test Tower 100D Remove

203U Uranium Storage Tank Enclosure 200W CHPRC

203UXA Storage 200W CHPRC

205A Silica Gel Treatment Facility 200E CHPRC

207S Water Retention Basin (Backfilled W/Soil) 200W CHPRC

207T Water Retention Basin 200W CHPRC

215A Sodium Hydroxide Storage Facility 200E CHPRC

219B Hazardous Waste Emergency Equipment Storage 200E Delete

2200B Construction Portal Monitoring Building 200E CHPRC

2201B Construction Ice House 200E CHPRC

221BE Fork Lift Storage Building 200E CHPRC

222U Office Administration Building 200W CHPRC

2231E Storage Building 200E CHPRC

2232E Storage Building (Ladders) 200E CHPRC

2233E Storage Building 200E CHPRC

2234E Storage Building 200E CHPRC

2235E Storage Bldg SW of 244A Lift Station 200E WRPS

2236E Storage Building 200E WRPS

2238E Electrical Supervisors Office 200E CHPRC

2239E Carpenters Supervisors Office 200E CHPRC

2240E Paint Shop 200E CHPRC

2241B Laborer's Storage 200E CHPRC

2242B Carpenter Shop 200E CHPRC

2244B Multi Craft Fabrication Shop 200E CHPRC

2245B Electrician's Lunchroom/Office 200E CHPRC

2247B Ironworker's Shop 200E CHPRC

2249B Bottle Storage 200E CHPRC

2251E Storage Skid Shack 200E CHPRC

2252E Storage Building 200E CHPRC

2253E Storage Skid Shack 200E CHPRC

2254E Storage Skid Shack 200E CHPRC

2255E Bottle Dock 200E CHPRC
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2255EA Storage Bldg (Connex Boxes w/Connecting Roof) 200E CHPRC

2256E Storage Building 200E CHPRC

2257E Storage Building 200E CHPRC

2264W Storage Building 200W CHPRC

232Z Waste Incinerator Facility 200W CHPRC

233S Plutonium Concentration Facility 200W CHPRC

233SA Exhaust Air Filter Building 200W CHPRC

234ZB Waste Material Storage Building 200W CHPRC

234ZC Waste Drum Storage and Loading Dock 200W CHPRC

241AZ153 Condensate Valve Pit 200E WRPS

241Z Tank Farm Waste Disposal Building 200W CHPRC

241ZA Waste Disposal Sample Loadout Building 200W CHPRC

241ZB Bulk Chemical Storage Tank & Loadout Slab 200W CHPRC

241ZG Change Facility for 241-Z 200W CHPRC

243G5 GPF Standby Generator (slab only) 200E CHPRC

252BY Substation 13.8 kV 200E CHPRC

252U 13.8kV Substation 200W Delete

2701AC PUREX Patrol Guard Shack 200E CHPRC

2701ZB Exclusion Area Badge House 200W CHPRC

2704C Office Bldg. and Gate House 200E CHPRC

2706S Storage Building 200W CHPRC

2707E Change House 200E CHPRC

2708AR Sludge Vault General Storage Building 200E CHPRC

2709A Change House at 2714U 200W CHPRC

2710E Coal Handlers Shelter 200E CHPRC

2713E Office Administration Building 200E CHPRC

2714AR Sludge Vault General Storage Building 200E WRPS

2714U Warehouse 200W CHPRC

2715E Storage Building 200E CHPRC

2715EA Drum Storage Shed 200E CHPRC

2715M Paint Storage Building 200E CHPRC

2715U Oil Storage Shed 200W CHPRC

2715UA Insulator Shop/Adjacent Waste Shed 200W CHPRC

2715Z Oil & Solvent Storage Building 200W CHPRC

2716A U Plant Laydown Yard Storage Building 200W CHPRC

2716U UO3 Plant Fire Protection Shed 200W CHPRC

2719E Office Machine Storage 200E CHPRC

2722E Office Building 200E CHPRC

2724C Rad Mon & Protective Clothing Facility 200E WRPS

2724W Laundry Facility 200W CHPRC

2726U Propane Gas Storage Building 200W CHPRC

272A Maintenance Storage 200E CHPRC

272BC Construction Multi-Craft Storage 200E CHPRC

272U Hot Shop/Cold Maintenance Shop 200W CHPRC

2731Z PR Can Storage Building 200W CHPRC

2734Z Gas Cylinder Storage Building 200W CHPRC

2734ZF Gas Bottle Storage 200W CHPRC

2734ZG Gas Bottle Storage 200W CHPRC

2734ZH Gas Bottle Storage 200W CHPRC

275UR Chemical Storage Warehouse 200W CHPRC

284E Salt Dissolving Pit Salt Dissolving Pit - 2 ea 200E CHPRC

284W Salt Dissolving Pit Salt Dissolving Pit - 2 ea 200W CHPRC

2901E Elevated Water Tank 200E CHPRC

2902Z Elevated Water Storage Tank, Tower & Valve Pit 200W CHPRC

2904EA Chemical Sewer Sampling Bldg. 200E CHPRC

2904ZA Liquid Effluent Monitoring Station 200W CHPRC

2904ZB Monitoring Building 200W CHPRC

2905P Deep Well House 600 CHPRC

2905R Deep Well House 600 CHPRC

293AA Hydrogen Peroxide Storage Facility 200E CHPRC

296B002 Filter Vault Passive Vent Stack 200E CHPRC

296B012 WESF Facility K-3 Emergency Steam Jet Vent 200E CHPRC

296S007E Stack at 233SA 200W CHPRC

296S007W Stack at 233SA 200W CHPRC

296S07E Stack at 233SA 200W CHPRC

296S07W Stack at 233SA 200W CHPRC
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296U006 Stack, 241WR Ventilation Stack 200W CHPRC

296Z003 Stack, 241Z Vault Sump Exhaust 200W CHPRC

303A Storage Building 300 WCH

303B Storage Building 300 WCH

303C Material Evaluation Laboratory 300 WCH

303E Storage Building 300 WCH

303F Pump House 300 WCH

303G Storage Building 300 WCH

303J Material Storage Building 300 WCH

303K Waste & Material Storage 300 WCH

303M 303M Uranium Oxide Facility 300 WCH

304 Uranium Concretion Facility 300 WCH

304A Uranium Concretion Facility Change Room 300 WCH

305 Engineering Testing Facility 300 WCH

305A Electrician & Pipefitter Shop 300 WCH

305AA 1251 Yard shed 300 WCH

305B Laboratory and Hazardous Waste Storage Facility 300 WCH

305-BA Boiler Annex 300 JCI

306E Development, Fabrication, & Test Lab 300 WCH

306E-BA Boiler Annex 300 WCH

306W Materials Development Laboratory 300 WCH

310T1A Equalization Tank T1A at TEDF 300 CHPRC

311 311 Tank Farm 300 WCH

3128 Gas Bottle Storage E of 328 300 WCH

313 Reactor Fuel Manufacturing Support Building 300 WCH

314 Engineering Development Laboratory 300 WCH

314A Gas Bonding Autoclave Pit 300 WCH

314B Stress Rupture Test Facility 300 WCH

321B Model Heat Loop (Part of 321) 300 WCH

321C Core Pump Shelter (Part of 321) 300 WCH

321D Seismic Testing Facility 300 WCH

3221 Sandblasting Support Building 300 WCH

3222 Storage Building 300 WCH

3223 Storage Building 300 WCH

3224 Storage Building 300 WCH

3225 Bottle Dock 300 WCH

3226 Office Building 300 WCH

3227 Office Building 300 WCH

3228 Craft Lunchroom 300 WCH

3229 Storage Building 300 WCH

3231 Electrician Shop 300 WCH

3232 Storage Building 300 WCH

3234 Storage Building 300 WCH

3235 Hazardous Material Storage Building 300 WCH

328 Engineering Services & Safety Building 300 WCH

328A Sheet Metal Shop 300 WCH

328-BA 328 Boiler Annex 300 WCH

331 Dog Run Environmental Monitoring Station 300 WCH

331A Virology Laboratory 300 WCH

331B Dog Kennel 300 WCH

333 N-Fuels Manufacturing Building 300 WCH

334 Process Sewer Monitor Facility 300 WCH

334A Waste Acid Storage Building 300 WCH

334TF 334 Bldg Chemical Handling Facility (Tank Farm) 300 WCH

3503A Electrical Cable Pit No. 2 300 WCH

3506A Powerhouse Maintenance Shop 300 WCH

3506B Maintenance Shop 300 WCH

352C Electrical Switch House, 2.4 kV (AKA 2102M) 300 WCH

3614B Process Water Trenches 300 WCH

366 Underground Fuel Oil Bunker 300 WCH

366A Underground Fuel Oil Bunker 300 WCH

3701C Office Building - Protected Area Guard Station(AKA 3701T) 300 WCH

3701D Office Building 300 WCH

3701L Guard Station 300 WCH

3701U Office Building 300 WCH

3704 Insulators Storage 300 WCH
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3705 Photography Building 300 WCH

3705-BA 3705 Boiler Annex 300 WCH

3706 Communication and Documentation Services Bldg 300 WCH

3706A Ventilation Equipment Room for 3706 Bldg 300 WCH

3706-BA 3706 Boiler Annex 300 WCH

3707D Office Building 300 WCH

3707E Construction Storage 300 WCH

3707EA Paint Storage 300 WCH

3707G Change House 300 WCH

3707H Change House 300 WCH

3708 Radioanalytical Laboratory 300 WCH

3709 Paint Shop 300 WCH

3710A Oil Storage Building 300 WCH

3711 Maintenance Storage Building 300 WCH

3712 Storage Building 300 WCH

3713 Carpenter Shop 300 WCH

3715 Storage Building 300 WCH

3716 Storage Building 300 WCH

3717 Spare Parts Warehouse 300 WCH

3717B South Maintenance Facility 300 WCH

3718F Sodium Storage Facility 300 WCH

3718O HEPA Filter Storage 300 WCH

3718S Laboratory Equipment Central Pool 300 WCH

3719 Computer Facility 300 WCH

3720 Environmental Sciences Laboratory 300 WCH

3720-BA 3720 Boiler Annex 300 WCH

3721 Classified Shredder Facility 300 WCH

3722 Construction Shop 300 WCH

3726 Propane Storage Tanks Structure 300 WCH

3731 Laboratory Equipment Central Pool 300 WCH

3731A Graphite Machine Shop 300 WCH

3734A Paint Storage Building 300 WCH

3745 Radiological Calibrations and Standards 300 WCH

3745A Electron Accelerator Facility 300 WCH

3745B Positive Ion Accelerator Facility 300 WCH

3746 Irradiation Physics Building 300 WCH

3746A Radiological Physics Lab 300 WCH

3746D Technical Service Annex 300 WCH

3762 Offices 300 WCH

3763 Office Building 300 WCH

3764 Offices 300 WCH

3767 Offices 300 WCH

3768 Office Building 300 WCH

3769 Office Building 300 WCH

377 Geotechnical Engineering Laboratory 300 WCH

3770 Office Building 300 WCH

384 Powerhouse Building 300 WCH

3902A Elevated Water Tank West (75,000 gal) 300 WCH

3902B Elevated Water Tank East (100,000 gal) 300 WCH

506A Telephone Exchange Building N of White Bluffs 600 CHPRC

604F Wye Barricade Patrol Checking Station 600 Delete

604G WYE Barricade Patrol Utility Building 600 CHPRC

604H Patrol Utility Building 600 CHPRC

607 Storage Shed 600 Delete

609B Storage Building 600 CHPRC

609C Fire Department Training Facility 600 Delete

609E NUTC Training Center 600 CHPRC

614BYRL Byers Landing Monitoring Station 600 Delete

621A Yakima Barricade Emergency Generator Shelter 600 CHPRC

621B Wye Barricade Emergency Generator Shelter 600 CHPRC

622D Environmental Support Storage Building 600 Delete

622G Atmosphere Science Annex 600 Delete

652 Sub-station / Riverland 600 Delete

6652DOME2 Small Observatory on Rattlesnake Mtn 600 CHPRC

703 Office Building 700 Remove

747 Environmental Health Sciences Building 700 Delete
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747A Whole Body Counter Lab 700 Delete

747B Environmental Health Sciences Building Annex 700 Delete

748 Radiosurgery Facility 700 Remove

77AA In Situ Vitrification (ISV) 600 CHPRC

EMSL Tr1 Office Building 300 WCH

HO646382 Mobile Office 200W CHPRC

HO646386 Mobile Office 200W CHPRC

MO001 Mobile Office at PTA 600 Delete

MO002 Mobile Office at PTA 600 Delete

MO005 Mobile Office HTS Pipe Yard 600 Delete

MO006 Mobile Office 300 WCH

MO010 Office Building 300 WCH

MO012 Mobile Office 200E CHPRC

MO019 Mobile Office -Janitor Staging 200E CHPRC

MO021 Mobile Office 200E CHPRC

MO026 Mobile Office South of 3705 300 WCH

MO040 Mobile Office 200E CHPRC

MO042 Mobile Office 200E CHPRC

MO043 Mobile Office 200E CHPRC

MO045 Whole Body Counter Lab 747A Trailer 1 700 Delete

MO046 Mobile Office 300 WCH

MO047 Mobile Office 200E CHPRC

MO050 Mobile Office (AKA 1115N) 100N WCH

MO052 Office Building (SE of 333) 300 WCH

MO055 Mobile Office (AKA 1114N) 100N WCH

MO056 Mobile Office 200W CHPRC

MO060 Mobile Office at 100K 100K CHPRC

MO103 Mobile Office 300 WCH

MO105 Mobile Office 300 WCH

MO108 Mobile Office 200E CHPRC

MO200 Mobile Office SE of 105D 100D Remove

MO201 Mobile Office 200W CHPRC

MO203 Mobile Office 200E CHPRC

MO204 Mobile Office -Lunchroom 200W CHPRC

MO205 Mobile Office 100K CHPRC

MO206 Mobile Office 200E CHPRC

MO225 Mobile Office 100D WCH

MO227 Mobile Office 200E CHPRC

MO228 Mobile Office 200E CHPRC

MO255 Mobile Office at 622G 600 CHPRC

MO302 Mobile Office -Armorer Shop 600 Delete

MO303 Mobile Office 1100 Delete

MO304 Mobile Office HTS Pipe Yard 600 CHPRC

MO306 Mobile Office 200W CHPRC

MO314 Mobile Office 100N WCH

MO317 Mobile Office Adjacent to 233S 200W CHPRC

MO319 Change Trailer N of 2727W 200W WRPS

MO320 Change Trailer N of 2727W 200W WRPS

MO321 SWP Change Room Trailer at 211U 200W CHPRC

MO324 Mobile Office -Change Room 200E CHPRC

MO333 Storage Trailer West of 2727WA 200W WRPS

MO337 Mobile Office -Change Room 300 WCH

MO346 Mobile Office 200W CHPRC

MO347 Mobile Office 200E CHPRC

MO351 Mobile Office 200W CHPRC

MO353 Mobile Office 400 WCH

MO355 Mobile Office 200E CHPRC

MO358 Training Simulator (AKA 1116N) 100N WCH

MO359 Office Building 300 WCH

MO363 Instrument Trailer at 2727WA Yard 200W WRPS

MO376 Mobile Office 600 CHPRC

MO378 Mobile Office 400 WCH

MO379 Mobile Office 400 WCH

MO384 Mobile Office 200E CHPRC

MO390 Field Trailer at 100N 100N WCH

MO392 Mobile Office at 243G (Grout) 200E CHPRC
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MO393 Mobile Office 200E CHPRC

MO396 Mobile Office -Restroom 100N WCH

MO404 Mobile Office at Stevens Drive (AKA 2445A Stevens) 1100 Delete

MO419 Mobile Office at UO3 Plant 224U 200W CHPRC

MO454 Mobile Office 200W CHPRC

MO465 Mobile Office 200W CHPRC

MO482 RCT Trailer at ERDF Site 600 WCH

MO487 RCT Trailer at ERDF Site 600 WCH

MO504 Mobile Office -Storage 200E CHPRC

MO535 Mobile Office 200W CHPRC

MO536 Mobile Office -Warehouse 600 CHPRC

MO542 Office Building 200E CHPRC

MO543 Office Building 300 WCH

MO549 Office Building 100N WCH

MO550 Office Building 100N WCH

MO552 Office Building 200E CHPRC

MO555 Mobile Office 600 CHPRC

MO557 Mobile Office -CF 300 WCH

MO558 Mobile Office -CM 300 WCH

MO559 Mobile Office 600 CHPRC

MO560 Mobile Office 200E CHPRC

MO561 On D Ave. (North End of Site) 100D Remove

MO569 Mobile Office -Restroom 200E CHPRC

MO574 Mobile Office -Change Room 200E CHPRC

MO632 S109 Operations Control Trailer E of Cooper Ave 200W WRPS

MO634 Lunch/Change Trailer 200E WRPS

MO635 Lunch/Change Trailer 200E WRPS

MO640 S Farm Retrieval Operations Video Mobile 200W WRPS

MO674 Mobile Office 200E CHPRC

MO678 Field Office N of 202S 200W CHPRC

MO679 Field Office N of 202S 200W CHPRC

MO702 Mobile Office HTS Pipe Yard 600 CHPRC

MO705 Mobile Office 200E CHPRC

MO708 Mobile Office 200W CHPRC

MO709 Mobile Office 300 WCH

MO711 Mobile Office 600 CHPRC

MO716 Mobile Office -Storage 200W CHPRC

MO717 Security Inspection Mobile 300 WCH

MO718 Mobile Office -Lunchroom 100D Remove

MO719 Calibration Lab 200W WRPS

MO726 Security Office at Gate 813, 200E 600 CHPRC

MO731 Mobile Office 200E CHPRC

MO737 Mobile Office at VIT Site 200E WRPS

MO738 Tank Farm Mobile Field Office West of PFP 200W CHPRC

MO766 Mobile Office at ERDF 600 WCH

MO800 Conference/Classroom for EVOC 600 CHPRC

MO829 Mobile Office at 105DR 100D WCH

MO830 Mobile Office -Lunchroom 300 WCH

MO831 Change Room N of 2727W 200W WRPS

MO832 Mobile Office 200E CHPRC

MO833 Mobile Office -Change /Lunchroom 300 WCH

MO834 Mobile Office 200W CHPRC

MO835 Mobile Office 200W CHPRC

MO838 Mobile Office 200E CHPRC

MO839 Mobile Office 200W CHPRC

MO845 Mobile Office 200E CHPRC

MO846 Mobile Office (AKA 1123N) 100N WCH

MO849 Mobile Office -Change /Lunchroom 200W CHPRC

MO851 Mobile Office RCHN Remove

MO852 Mobile Office 200E CHPRC

MO853 Mobile Office 200E CHPRC

MO854 Mobile Office 100K CHPRC

MO858 Field Change/Lunchroom at A Farm 200E WRPS

MO862 Mobile Office 200W CHPRC

MO863 Mobile Office 200E CHPRC

MO900 Mobile Office (AKA 1124N) 100N WCH
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MO904 Mobile Office 200E CHPRC

MO905 Mobile Office N of 300 Area 300 WCH

MO908 Mobile Office 400 WCH

MO909 Mobile Office 200W CHPRC

MO910 Mobile Office (AKA 1146N) 100N WCH

MO911 Mobile Office (AKA 1114NA) 100N WCH

MO913 Change Trailer (AKA 1723NA) 100N WCH

MO914 Mobile Office 300 WCH

MO916 LMSI Maintenance Storage 1100 Delete

MO918 Mobile Office 300 WCH

MO922 Office/Change Trailer at 2703E 200E JCI

MO927 Mobile Office 200E CHPRC

MO931 Mobile Office 200E CHPRC

MO934 Mobile Office -Change /Lunchroom 200E CHPRC

MO936 Mobile Office 200W CHPRC

MO937 Mobile Office 300 WCH

MO938 LMSI Maintenance Storage 1100 Delete

MO940 LMSI Maintenance Services 1100 Delete

MO941 Mobile Field Office West of 234-5Z 200W CHPRC

MO943 Mobile Office -Storage 200E CHPRC

MO944 Mobile Office -Storage 600 CHPRC

MO946 Mobile Office 200E CHPRC

MO947 Mobile Office 200W CHPRC

MO948 Mobile Office 200E CHPRC

MO950 Mobile Office At 100N Laydown Yard 100N WCH

MO951 Mobile Office / Lunchroom Trailer at 100N 100N WCH

MO952 Mobile Office 100N WCH

MO954 Mobile Office / Electricians Storage at 100N (AKA 1520N) 100N WCH

MO957 Mobile Office 100N WCH

MO958 Mobile Office 200E CHPRC

MO959 Mobile Office -Restroom 200E CHPRC

MO961 Mobile Office 200W CHPRC

MO962 Mobile Office -Change /Lunchroom 200W CHPRC

MO964 Mobile Office 200E CHPRC

MO965 Mobile Office -Storage 200E CHPRC

MO966 Mobile Office -Lunchroom 200E CHPRC

MO967 Mobile Office 200E CHPRC

MO968 Mobile Office -Change Room 200E CHPRC

MO973 Storage /Construction N of 2727W 200W WRPS

MO975 Mobile Office -Change Room 200E CHPRC

MO976 Change Trailer at 241S 200W WRPS

MO977 Mobile Office -Change Room 200E WRPS

MO990 Mobile Office 600 CHPRC

MO991 Mobile Office at 200E Unsecured Core Area 200E CHPRC

MO992 Mobile Office at Gatehouse (AKA 1701N) 100N WCH

MO994 Mobile Office 200E CHPRC

MO995 Mobile Office at B Plant 200E CHPRC

WBF1 White Bluffs Boat Storage Facility 600 CHPRC

WBF2 Storage Building 600 CHPRC

WTP Waste Treatment Plant 200E BNI

X1 Railroad Scale House 1100 Delete

X4 Railroad Tool Shed 1100 Delete

X7 Railroad Tools Shed, Outside 200E 600 CHPRC

The following entries are added to the referenced attachment:

Structure ID Title
Geographic 

Area

Assigned 

Contractor

118D 100D/DR Field Survey & Packaging Tent 100D WCH

120DR Field Remediation Survey Tent 100D TBD

120N Bioremediation Equipment Storage Building 100N WCH

1220 Telephone Exchange RCHN MSA

1506K2 HLAN Hub 100K MSA

J-13 HANFORD SITE STRUCTURE LIST  
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1606KA KX Pump & Treat Transfer Building #2 600 CHPRC

1607KA KX Pump & Treat Transfer Building #1 600 CHPRC

1608K KX Pump & Treat Process Building 600 CHPRC

1901U Valve Pit 600 MSA

203S Water Retention Basin (Backfilled W/Soil) 200W TBD

204S Tank Retention Basin (Backfilled W/Soil) 200W TBD

204T RSSF Test Facility (Railcar Unloading Facility) 2 ea next to 216T34 crib 200W TBD

205S Make-Up Building & Process Cell 200W TBD

207A Retention Basin 200E TBD

2108 CWC Drum Vent System (DV52) 200W CHPRC

2109E Gas Bottle Storage at AP Farm 200E TBD

210W Drum Movement Material storage shed 200W CHPRC

211E Overflow Storage Tank 200E MSA

211H Patrol Storage Shed 200E MSA

212Z Lag Storage Area 200W TBD

213P Hanford Patrol K9 Storage 200E MSA

216A30 Crib 200E TBD

216A42 PUREX Effluent Retention Basin 200E TBD

216A42A Pump Station Pit 200E TBD

216A42B Valve Box 200E TBD

216A42C Valve Box 200E TBD

216A42D Diversion Box 200E TBD

216A42E Diversion Box 200E TBD

216A508 Control Structure 200E TBD

216A8A Proportional Sampler Pit #2 200E TBD

216B57 Prototype Surface Barrier Test 200E TBD

216B60 Crib 200E TBD

216E43 Control Structures for 200 Area TEDF 600 CHPRC

216TY201 Supernatant Disposal Flush Tank 200W TBD

216Z8 Silica Waste Storage Tank(241Z8) & French Drain 200W TBD

216Z9 Recuplex Waste Disposal Facility 200W TBD

217F Portable Building at 4B Bural Ground 200W CHPRC

217G Portable Change Building  200W CHPRC

217H Portable Building at Burial Ground 200W CHPRC

217I Portable Building at Burial Ground 200W CHPRC

218W8 Dry Burial Vaults 200E TBD

219A IDF Crest Pad Building 200E TBD

219A1 IDF Leachate Transfer Building 200E TBD

219A201 IDF Leachate Storage Tank 200E TBD

219E IDF Crest Pad Building 200E TBD

219E1 IDF Leachate Transfer Building 200E TBD

219E201 IDF Leachate Storage Tank 200E TBD

219F Weather Protection Tent 200W CHPRC

219G Custodial Storage 200W MSA

219H Transportation Equipment Storage 200E MSA

229W Drum Storage Weather Enclosure 200W CHPRC

234-5Z-BE Boiler House Electric Annex 200W JCI

2405W W &FM Maintenance Facility 200W CHPRC

240S151 Diversion Box 200W TBD

240S152 Diversion Box 200W TBD

240S302 Catch Tank (DB SST Tank) 200W TBD

240W CWC Box Storage Area 200W CHPRC

241A151 Diversion Box 200E TBD

241A153 Diversion Box 200E TBD

241A302A Catch Tank 200E TBD

241A302B Catch Tank 200E TBD

241A417 Condensate Receiver and Pump Pit 200E TBD

241A501 Condensate Valve Pit 200E TBD

241AA Valve Vault 200E TBD

241AB Valve Vault 200E TBD

241ANA Valve Vault 200E TBD

241ANB Valve Vault 200E TBD

241AR151 Diversion Box N of 244AR 200E TBD

241AX151 Diverter Station, Valve Pit, & Instrument Enclosure 200E TBD

241AX152 Diverter Station 200E TBD

241AX153 Isolation Jumper Pit 200E TBD
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241AX155 Diversion Box 200E TBD

241AX501 Condensate Valve Pit 200E TBD

241AXA Valve Vault 200E TBD

241AXB Valve Vault 200E TBD

241AY151 Pump-Out Pit 200E TBD

241AY152 Sluice Transfer Box 200E TBD

241AY501 Condensate Valve Pit 200E TBD

241AZ151 Pump Pit/Catch Tank 200E TBD

241AZ152 Diversion Box 200E TBD

241AZ154 Condensate Pump Pit 200E TBD

241AZ155 Contaminated Storage Pit 200E TBD

241B151 Diversion Box 200E TBD

241B152 Diversion Box 200E TBD

241B153 Diversion Box 200E TBD

241B154 Diversion Box 200E TBD

241B252 Diversion Box 200E TBD

241B301 Catch Tank 200E TBD

241B302 Catch Tank 200E TBD

241BR152 Diversion Box 200E TBD

241BX153 Diversion Box 200E TBD

241BX154 Diversion Box 200E TBD

241BX155 Diversion Box 200E TBD

241BX302A Catch Tank (DB SST Tank) 200E TBD

241BX302B Catch Tank (DB SST Tank) 200E TBD

241BX302C Catch Tank (DB SST Tank) 200E TBD

241BXR151 Diversion Box 200E TBD

241BXR152 Diversion Box 200E TBD

241BXR153 Waste Material Recovery Facility - Diversion Boxes 200E TBD

241BY303 Caustic Tanks Containment Dike 200E TBD

241BY361 Flush Tank 200E TBD

241BYR152 Diversion Box 200E TBD

241BYR153 Diversion Box 200E TBD

241BYR154 Diversion Box 200E TBD

241C151 Diversion Box 200E TBD

241C152 Diversion Box 200E TBD

241C153 Diversion Box 200E TBD

241C154 Diversion Box 200E TBD

241C252 Diversion Box 200E TBD

241C301 Catch Tank 200E TBD

241CR151 Diversion Box 200E TBD

241CR152 Diversion Box 200E TBD

241CR153 Diversion Box 200E TBD

241ER151 Diversion Box 200E TBD

241ER152 Diversion Box 200E TBD

241ER153 Diversion Box 200E TBD

241ER311 Catch Tank 200E TBD

241ER311A Catch Tank 200E TBD

241EW151 Vent Station Diversion Box 600 TBD

241S151 Diversion Box 200W TBD

241S152 Diversion Box 200W TBD

241S302A Catch Tank 200W TBD

241S302B Catch Tank 200W TBD

241S304 Pump Pit with Catch Tank 200W TBD

241SA Valve Pits 200W TBD

241SB Valve Pits 200W TBD

241SC Valve Pits 200W TBD

241SD Valve Pits 200W TBD

241SX151 Diversion Box 200W TBD

241SX152 Diversion Box 200W TBD

241SX302 Catch Tank 200W TBD

241SXA Valve Pits 200W TBD

241SXB Valve Pits 200W TBD

241SYA Valve Pit w/ Flush Pit 200W TBD

241SYB Valve Pit w/ Flush Pit 200W TBD

241T151 Diversion Box 200W TBD

241T152 Diversion Box 200W TBD
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241T153 Diversion Box 200W TBD

241T201 Catch Tank 200W TBD

241T202 Catch Tank 200W TBD

241T203 Catch Tank 200W TBD

241T204 Catch Tank 200W TBD

241T252 Diversion Box 200W TBD

241T301 Catch Tank 200W TBD

241TR152 Diversion Box 200W TBD

241TR153 Diversion Box 200W TBD

241TX152 Diversion Box 200W TBD

241TX153 Diversion Box 200W TBD

241TX154 Diversion Box 200W TBD

241TX155 Diversion Box 200W TBD

241TX302A Catch Tank at TX Tank Farm 200W TBD

241TX302B Catch Tank at TX Tank Farm 200W TBD

241TX302BR Catch Tank at TX Tank Farm 200W TBD

241TX302C Catch Tank at T Plant 200W TBD

241TX302X Catch Tank at TX Tank Farm 200W TBD

241TXR151 Diversion Box 200W TBD

241TXR152 Diversion Box 200W TBD

241TXR153 Diversion Box 200W TBD

241TY153 Diversion Box 200W TBD

241TY302A Catch Tank at TY Tank Farm 200W TBD

241TY302B Catch Tank at TY Tank Farm 200W TBD

241U151 Diversion Box 200W TBD

241U152 Diversion Box 200W TBD

241U153 Diversion Box 200W TBD

241U201 Catch Tank 200W TBD

241U202 Catch Tank 200W TBD

241U203 Catch Tank 200W TBD

241U204 Catch Tank 200W TBD

241U252 Diversion Box 200W TBD

241U301 Catch Tank at U-Plant 200W TBD

241UA U Farm Valve & Flush Pit 200W TBD

241UB U Farm Valve & Flush Pit 200W TBD

241UC U Farm Valve & Flush Pit 200W TBD

241UD U Farm Valve & Flush Pit 200W TBD

241UR151 Diversion Box 200W TBD

241UR152 Diversion Box 200W TBD

241UR153 Diversion Box 200W TBD

241UR154 Diversion Box 200W TBD

241UX154 Diversion Box (U Plant) 200W TBD

241UX302A Catch Tank with Pump Pit 200W TBD

241Z361 Waste Disposal Settling Tank 200W TBD

242B151 Diversion Box 200E TBD

242T151 Diversion Box 200W TBD

242TA Waste Receiving Vault 200W TBD

243T Waste Storage Structure 200W CHPRC

244BX Double Contained Receiver Tank 200E TBD

244BXR Underground Waste Disposal Vault 200E TBD

244S Waste Lift Station (Vault) 200W TBD

244TX Salt Well Receiver Vault 200W TBD

244TXR Waste Disposal Vault 200W TBD

244U Salt Well Receiver Vault 200W TBD

244UR Underground Waste Disposal Vault 200W TBD

2506W4 HLAN Hub at 222S 200W TBD

252Z Electrical Substation (C8-S6) 200W MSA

253E Laydown Yard for Electrical Utilities 200E MSA

2607E15 Sanitary Sewage Holding Tank Servicing MO493 200E MSC

2607W1 Septic Tank N41200 W73926 200W TBD

2607Z Septic Tank N39730 W76462 200W TBD

268Z Mobile Box Assay Unit 200W CHPRC

2701ZC Vehicle Search Portal Outside PFP 200W CHPRC

2701ZE Vehicle Inspection Shelter at PFP 200W CHPRC

2715EF Covered Pad for Paint Supplies 200E MSA

2766E Laborer Bag/Tent Shop 200E TBD
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2767E Carpenter's Shop 200E TBD

289E Purgewater Storage Facility 600 TBD

2901R Export Water Line Valve Vault 600 MSA

2902T Elevated Water Tank(Valve Vault Only) 200W TBD

291C Hot Semi-Works Exhaust System 200E TBD

296A048 AP Double Shell Tank Exhauster 200E TBD

296A049 AP Double Shell Tank Exhauster 200E TBD

296E002 Stack for ETF Solidification Treatment Unit (STU) 200E CHPRC

6096 HAMMER - Volpentest Annex Building 600 MSA

6097 State Department Training Building 600 MSA

6098 Al Alm Storage Building 600 MSA

6120 Salt/Sand Shed 600 MSA

6130 Salt/Sand Shed 600 MSA

6140 Fabric Covered Tent 600 WCH

6291-66B Petroleum Tank (E-85) at Fuel Station 600 MSA

6294 Fuel Station Storage Building 600 MSA

631 Scale House at ERDF 600 TBD

633 Range 5 Shoothouse 600 MSA

635 RCT Shed - Portable 600 WCH

6607-19 Septic Tank and Drain Field 600 TBD

6618D ERDF Truck Shop Building 600 WCH

6618I ERDF Cell 7 Crest Pad Building 600 WCH

6618J ERDF Cell 8 Crest Pad Building 600 WCH

6621 Gas Cylinder Storage Shed 600 WCH

663 PTA Storage Facility 600 MSA

6630 Hodges Well & Pumphouse 600 TBD

6631 Radio Telescope Pedestal 600 TBD

6632 Verizon Telephone Enclosure 600 TBD

6633 Franklin County Communication Building 600 TBD

6634 ENW Tower and Building 600 TBD

6635 Crown Castle/Cingular Tower and Building 600 TBD

6636 Columbia Communication Tower and Building 600 TBD

6637 Tri City Amateur Radio Tower and Building 600 TBD

6638 Community Communication Facility and Tower 600 ENW

664 PTA Administration Building 600 MSA

6652S Sentry Shed 600 CHPRC

669 Armory Shop 600 MSA

669A Portable Vault Building 600 MSA

6701E Vehicle Inspection at WYE Barricade 600 MSA

6701F Vehicle Inspection at Rattlesnake Barricade 600 MSA

6701H Patrol Enclosure at CSB 600 CHPRC

678 ERDF Maintenance Tent 600 WCH

684 Range 2 Turning Target Control Booth 600 MSA

MO073 Shower Trailer 300 TBD

MO074 Support Mobile 300 TBD

MO075 Decon Trailer 300 TBD

MO086 Material Coordinator Mobile Office 100K CHPRC

MO1112 Mobile Office 100K CHPRC

MO161 Bathroom and Shower Trailer 300 WCH

MO2100 Mobile Office 200W CHPRC

MO2101 Mobile Office 200W CHPRC

MO2102 Mobile Office 200W CHPRC

MO2103 Mobile Office 200W CHPRC

MO2104 Mobile Office 200W CHPRC

MO2105 Mobile Office 200W CHPRC

MO2106 Mobile Office 200W CHPRC

MO2107 Mobile Office 200W CHPRC

MO2108 Mobile Office 200W CHPRC

MO2109 Mobile Office 200W CHPRC

MO2110 Mobile Office 200W CHPRC

MO2111 Mobile Office 200W CHPRC

MO2112 Mobile Office 200W CHPRC

MO2113 Mobile Office 200W CHPRC

MO2114 Mobile Office 200W CHPRC

MO2115 Mobile Office 200W CHPRC

MO2116 Mobile Office 200W CHPRC

J.13-18



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J

Modification 076

Structure ID Title
Geographic 

Area

Assigned 

Contractor

Previous 

Contractor

MO2117 Mobile Office 200W CHPRC

MO2118 Mobile Office 200W CHPRC

MO2119 Mobile Office 200W CHPRC

MO2120 Mobile Office 200W CHPRC

MO2121 Mobile Office 200W CHPRC

MO2122 Mobile Office 200W CHPRC

MO2123 Mobile Office 200W CHPRC

MO2146 Mobile Office 200W CHPRC

MO2147 Mobile Office 200W CHPRC

MO2148 Mobile Office 200W CHPRC

MO2149 Mobile Office 200W CHPRC

MO2150 Mobile Office 200W CHPRC

MO2210 Mobile Office 200E CHPRC

MO2211 Mobile Office 200E CHPRC

MO2212 Mobile Office 200E CHPRC

MO2213 Mobile Office 200E CHPRC

MO2214 Mobile Office 200E CHPRC

MO2219 Mobile Office 200E CHPRC

MO2220 Mobile Office 200E CHPRC

MO2221 Mobile Office 200E CHPRC

MO2226 Mobile Office 200E CHPRC

MO2227 Mobile Office 200E CHPRC

MO2228 Mobile Office 200E CHPRC

MO2229 Mobile Office 200E CHPRC

MO2301 Restroom Trailer 200W CHPRC

MO2302 Restroom Trailer 200W CHPRC

MO2303 Restroom Trailer 200W CHPRC

MO2304 Restroom Trailer 200W CHPRC

MO2305 Restroom Trailer 200W CHPRC

MO2306 Restroom Trailer 200W CHPRC

MO2307 Restroom Trailer 200W CHPRC

MO2308 Restroom Trailer 200W CHPRC

MO2311 Restroom Trailer 200W CHPRC

MO2314 Restroom Trailer 200W CHPRC

MO2316 Restroom Trailer 200W CHPRC

MO2323 Restroom Trailer 200W CHPRC

MO2501 Shower Trailer 200W CHPRC

MO2502 Shower Trailer 200W CHPRC

MO2503 Shower Trailer 200W CHPRC

MO480 Shower/Change Room Trailer at ERDF 600 TBD

MO530 Restroom Trailer at IDF 200E TBD

MO532 Mobile Office 200E WRPS

MO533 HPT Mobile Office 200E WRPS

MO564 Office Trailer North of 244AR 200E WRPS

MO565 Office Trailer North of 244AR 200E WRPS

MO566 Control Room for Transfer System 200E TBD

MO567 Break Room for C-200 Transfer System 200E TBD

MO568 Office Trailer North of 244AR 200E WRPS

MO576 Control Trailer for Drum Venting 200E CHPRC

MO588 Mobile Office 200E WRPS

MO589 Mobile Office 200E WRPS

MO590 Mobile Office 200E WRPS

MO591 Mobile Office 200E WRPS

MO592 Mobile Office 200E WRPS

MO593 Mobile Office 200E WRPS

MO594 Mobile Office 200E WRPS

MO595 Mobile Office 200E WRPS

MO605 Conference Room Trailer at ERDF 600 TBD

MO606 Mobile Office at ERDF 600 TBD

MO607 Mobile Office at 13TH and ERDF Ave 600 TBD

MO608 Maintenance Mechanics Break Trailer 600 TBD

MO610 Mobile Office NW of 2404WC 200W CHPRC

MO621 CWC Remote Control Trailer for DVS2 System 200W CHPRC

MO622 WHC Waste Operations Construction Trailer (ERDF) 600 TBD

MO623 Mobile Office at ERDF 600 WCH

MO627 Restroom Trailer at ERDF 600 WCH
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MO641 Restroom Trailer 200W CHPRC

MO644 Office Trailer 200W CHPRC

MO645 Office Trailer 200W CHPRC

MO647 Receipt Survey Trailer 600 WCH

MO870 Radiological Counting Facility 100D TBD

MO987 Mobile office at 300 North 300 TBD

MO989 Field Remediation Trailer 100H TBD

TC1301NA Compressor Building 100N CHPRC

TC1301NB Instrument Building 100N CHPRC
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