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ATTACHMENT J.14 HANFORD SITE ASSIGNMENT LIST

Site Code Site Names
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100-B-15 100-B-15, 100BC River Effluent Pipelines, 100BC River Lines 100B WCH

100-B-21 100-B-21, 100-B/C Miscellaneous Pipelines (See Subsites) 100B WCH

100-B-22 100-B-22; 100-B Water Treatment Facilities, Pipelines, and Surrounding Soils (See 100B WCH

100-B-24

100-B-24, 1904-B1 Spillway (Flume), 100-B-15:1 Flumes from Outfall Structures 116-

B-7, 132-B-6, 132-C-2 100B WCH

100-B-25

100-B-25, 1904-B2 Spillway, 132-B-6 Outfall, 100-B-15:1 Flumes from Outfall 

Structures 116-B-7, 132-B-6, 132-C-2 100B WCH

100-B-28

100-B-28, 183-C Headhouse to 183-B Pumphouse Sodium Dichromate Transfer 

Pipeline 100B WCH

100-D-12

100-D-12, Sodium Dichromate/Acid Railcar and Truck Unload Station and 

Associated French Drain, Undocumented Liquid Waste Site 100D WCH

100-D-13

100-D-13, Unnumbered Septic System A, Septic Tank D-13, 100DR Area Sewage 

Disposal Unit, 124-DR-3, 1607-DR3 100D WCH

100-D-15

100-D-15, Debris North of 100-D Area Perimeter Road and Debris South of 100-D 

Perimeter Road Within 100-D-55, Gravel Pit #2, Pit 21 100D WCH

100-D-24 100-D-24, 119-D Sample Building Drywell 100D WCH

100-D-26 100-D-26, Borrow Pit, Potential Burial Trenches 600 WCH

100-D-31 100-D-31, 100-D Water Treatment Facilities Underground Pipelines (See Subsites) 100D WCH

100-D-35 100-D-35, Minor Construction Burial Ground #4 East Trench 100D WCH

100-D-56

100-D-56, 100-D Area Sodium Dichromate Underground Supply Lines (See 

Subsites) 100D WCH

100-D-58

100-D-58, 100-DR Area On-Site Sewage System for MO-980 & 4-Closet Restroom 

Facility, 100-DR OSS 100D WCH

100-D-60 100-D-60, 100D/DR River Effluent Pipelines, 100D River Lines 100D WCH

100-D-65 100-D-65, 1904D Spillway, 116-D-5 Outfall Spillway, 100-D-60:1 Flume 100D WCH

100-D-67 100-D-67, D Island Contamination, D Island 100D WCH

100-F-11 100-F-11, 108-F Building 18-Inch French Drain 100F WCH

100-F-12 100-F-12, 36-Inch French Drain at 105-F Building 100F WCH

100-F-15 100-F-15, 108-F Building Ventilation French Drain 100F WCH

100-F-16 100-F-16, 108-F Building 30-Inch French Drain 100F WCH

100-F-18 100-F-18, 105-F Condensate Drain Field, Underground Tank at 105-F Building 100F WCH

100-F-39 100-F-39, 100F River Effluent Pipelines, 100F River Lines 100F WCH

100-F-41

100-F-41, 100-F Service Water Pipelines, 100-F Clean Water Pipelines (See 

Subsites) 100F WCH

100-F-43 100-F-43, Spillway for PNL Outfall, 116-F-16 PNL Outfall, 100-F-39:1 100F WCH

100-F-44 100-F-44, 100-F Miscellaneous Pipelines (See Subsites) 100F WCH

100-F-50 100-F-50, 100-F Railroad French Drain, Storm Water Run Off Culvert 100F WCH

100-H-1 100-H-1, Rod Cave 100H WCH

100-H-18 100-H-18, Undocumented Unplanned Airborne Release: Stack Emission No. 1 100H WCH

100-H-19 100-H-19, Undocumented Unplanned Airborne Release: Stack Emission No. 2 100H WCH

100-H-2 100-H-2, Buried Thimble Site, Thimble Pit 100H WCH

100-H-34 100-H-34, 100H River Effluent Pipelines, 100H River Lines 100H WCH

100-H-4 100-H-4, 1717-H Hot Shop, French Drain, and Contaminated Storage Unit 100H WCH

100-K-42

100-K-42, 100 Area KE Basin, 105-KE Fuel Storage Basin, K East Basin, Irradiated 

Fissile Material Storage, Metal Storage Basin, 100-K-40 Release 100K CHPRC

100-K-49 100-K-49, 100-KW Oil Contamination Areas 100K CHPRC

100-K-57 100-K-57, 107-KE Drainage Ditches 100K CHPRC RCCC

100-K-63

100-K-63, 100-KW Floodplain, 100-KW Flood Plain Contamination Area, UN-116-

KW-1 100K CHPRC

RCCC

100-K-64

100-K-64, 100-KE Floodplain, 100-KE Flood Plain Contamination Area, UN-116-KE-

1 100K CHPRC

100-K-79 100-K-79, Sodium Dichromate and Sulfuric Acid Product Pipelines at 100-K 100K CHPRC

100-K-80

100-K-80, 100KW River Effluent Pipeline, 100KW River Line, River Line (West) 

from 116-K-3 Outfall 100K CHPRC

100-K-83 100-K-83, 1904-K Spillway, 1904-K Flume, 116-K-3, 1904-K Outfall Structure 100K CHPRC

100-N-3

100-N-3, Maintenance Garage French Drain, HGP SWMU #9, Maintenance Garage 

Waste Water Treatment Unit 100N ENW WCH

100-N-30 100-N-30, Unplanned Release on 10-Inch Blowdown Pipeline #2 100N WCH

100-N-31 100-N-31, Unplanned Release on 30-Inch Pipe Line 100N WCH

100-N-39 100-N-39, Hanford Substation Construction Dump Area, SWMU #11 100N WCH

100-N-4 100-N-4, HGP SWMU #5, HGP Tile Field 100N ENW WCH

100-N-41 100-N-41, 1701-NE Gate House Septic Tank, HGP SWMU #9 100N ENW WCH
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100-N-45 100-N-45, 1703-N Office Building Septic Tank, HGP SWMU #9 100N ENW WCH

100-N-5 100-N-5, HGP Disposal and Storage Area, HGP Bone Yard, HGP SWMU #10 100N ENW WCH

100-N-50 100-N-50, HGP SWMU #4, Turbine Oil Filter Unit, Turbine Oil Cleaning System 100N ENW WCH

100-N-52 100-N-52, HGP Gasoline Storage Tank 100N ENW WCH

100-N-59 100-N-59, Radioactively Contaminated Soil Northeast of 105-NB Building 100N WCH

100-N-77 100-N-77, 100N River Effluent Pipeline, River Line from 1908-N Outfall 100N WCH

100-N-80 100-N-80, River Line from 1908-NE Outfall 100N WCH

116-DR-1&2

116-DR-1&2, 107-DR Liquid Waste Disposal Trench #1, 107-DR Liquid Waste 

Disposal Trench #2, 116-DR-1, 116-DR-2, Emergency Crib Trench 100D WCH

116-H-5 116-H-5, 116-H-5 Outfall Structure, 1904-H Outfall Structure 100H WCH

116-KE-4 116-KE-4, 107-KE Retention Basins, 107-KE 100K CHPRC RCCC

118-B-2 118-B-2, Construction Burial Ground No. 1, Minor Construction Burial Ground No. 1 100B WCH

118-B-6 118-B-6, 108-B Solid Waste Burial Ground, 108-B Solid Waste Burial Ground No. 2 100B WCH

118-B-8 118-B-8, 105-B Reactor Building, B Reactor (See Subsites) 100B MSA RCCC

118-C-1

118-C-1, 105-C Burial Ground, 105-C Solid Waste Burial Ground, 118-C-1 Burial 

Ground 100C WCH

118-D-5

118-D-5, Minor Construction Burial Ground Number 3, Ball 3X Burial Ground, Burial 

Ground 4G, 118-D-4G, Minor Construction Burial Ground Number 5 100D WCH

118-H-1 118-H-1, 100-H Burial Ground No. 1, 100-H-1, See Subsites 100H WCH

118-KE-2 118-KE-2, 105-KE Horizontal Control Rod Storage Cave, Rod Cave 100K CHPRC

126-DR-1 126-DR-1, 190-DR Clearwell Tank Pit, 100-DR Clearwells 100D WCH

130-N-1 130-N-1, 183-N Backwash Discharge Pond, 126-N-1, 183-N Filter Backwash Pond 100N WCH

132-B-2 132-B-2, 116-B Reactor Exhaust Stack, 132-B-2 Stack 100B MSA RCCC

132-C-1 132-C-1, 116-C Reactor Exhaust Stack Site, 105-C Reactor Stack Site 100C WCH

1607-B3 1607-B3, 1607-B3 Septic Tank System, 124-B-3, 1607-B3 Sanitary Sewer System 100B WCH

1607-B6

1607-B6, 1607-B6 Septic Tank System, 1607-B5, 1607-B5 Septic Tank System, 124-

B-5, 1607-B5 Sanitary Sewer System 100B MSA

RCCC

1607-H4

1607-H4, 1607-H4 Septic Tank and Associated Drain Field, 1607-H4 Sanitary 

Sewer System, 124-H-4, 1607-H4 Septic Tank 100H WCH

1908-N 1908-N, 1908-N Outfall 100N WCH

1908-NE 1908-NE, HGP Outfall, 1908-NE Building, HGP SWMU #7 100N WCH

200-A TEDF

200-A TEDF, 200 Area Treated Effluent Disposal Facility, TEDF Basin, 600-145, 

216-E-43A and 216-E-43B 600 CHPRC

200-E-106

200-E-106, ILAW, Immobilized Low-Activity Waste, Immobilized Low-Activity Tank 

Waste, IDWF, IDF Integrated Disposal Facility 200E CHPRC

200-E-111-PL

200-E-111-PL; Encased Pipeline from 241-ER-151 Diversion Box to 241-C Tank 

Farm and 244-AR Vault; 3-38 Encasement; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836, and V834 200E CHPRC

200-E-112-PL

200-E-112-PL, B Plant Process Sewer, 2904-E-1, Pipeline from B Plant to 207-B 

Retention Basin, 24-Inch VP Line (See Subsites) 200E CHPRC

200-E-113-PL

200-E-113-PL, Pipeline from PUREX to 216-A-6 and 216-A-30 Crib, 216-A-42C 

Valve Box, Line 8824 200E CHPRC

200-E-114-PL

200-E-114-PL, Pipeline from 241-BY Tank Farm to 241-C Tank Farm and BC Cribs 

Trenches, 2805-E1, 2805-E2, 2805-E3, 2805-E4, 216-BC-2805, Pipeline from 216-

BY-201 to 216-BC-201 (See Subsites) 200E CHPRC

200-E-115 200-E-115, Contamination Area East of 241-C Tank Farm 200E CHPRC

200-E-116-PL

200-E-116-PL; Pipelines from 241-B-154 Diversion Box to 241-C-151 and 241-C-

152 Diversion Boxes; Direct Buried Pipelines V111/V210/V130, 8902, and V122 200E CHPRC

200-E-118

200-E-118, 216-B-3 Diverter Station and Shack, Main Diverter Structure #3, Diverter 

Station #3 200E CHPRC

200-E-12 200-E-12, Sand Piles from RCRA General Inspection #200EFY95 Item #5 200E CHPRC

200-E-120

200-E-120, Contaminated Soil at 241-B Tank Farm, Contamination Migration 

Beyond the 241-B fence 200E WRPS

200-E-123 200-E-123, Contamination Area South of 216-B-2 Stabilized Ditches 200E CHPRC

200-E-125 200-E-125, Contamination Area Northwest of 244-AR Building 200E CHPRC

200-E-126-PL 200-E-126-PL, Underground Pipeline from 207-B to 216-B-3 Ditch (See Subsites) 200E CHPRC
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200-E-127-PL

200-E-127-PL, PUREX Cooling Water Line, Pipeline from PUREX to Gable and B-

Ponds (216-A-25 and 216-B-3), Line 1601 200E CHPRC

200-E-132

200-E-132, 241-BX/BY Tank Farm Contaminated Soil, Contamination Migration 

Beyond the 241-BX/BY fence 200E WRPS

200-E-143-PL

200-E-143-PL; Tank Farm Transfer Lines 4101, 4102, 4103, 4104, 4105, 4106, 

4107/V033, 4017, 4018, and 8656; Encased Transfer Line from 241-AX-151 

Diversion Box to 241-A Tank Farms and 244-CR Vault in 241-C Tank Farm 200E WRPS

200-E-144-PL

200-E-144-PL; Tank Farm Transfer Line 4012, Transfer Line 4013 (A-4013); 

Encased Transfer Line from 241-CR-152 and 241-CR-153 to 241-AX-151; Lines 

4006 and 4007 from 244-AR Vault to 241-AX-151 200E WRPS

200-E-145-PL

200-E-145-PL; Interplant Transfer Line, Tank Farm Transfer Line V228; Transfer 

Pipeline from 241-CR-153 to 241-ER-153, 241-ER-152 and 241-ER-151 200E CHPRC

200-E-155-PL

200-E-155-PL, Pipeline from 241-C Fence to Radioactive Process Sewer Line 2904-

CR-1 200E WRPS

200-E-156-PL 200-E-156-PL, 216-C-1 Pipelines, Pipelines from 201-C to 216-C-1 200E CHPRC

200-E-157-PL

200-E-157-PL, 216-C-10 Pipeline, Pipeline from 201-C to 216-C-10 Crib (See 

Subsites) 200E CHPRC

200-E-159-PL

200-E-159-PL, Pipeline from 203-A to 216-A-22, Pipeline from 203-A to 216-A-28 

Crib, Pipeline from UNH Truck Apron to 216-A-22 (See Subsites) 200E CHPRC

200-E-162-PL

200-E-162-PL, Pipeline from 221-BB to 216-B-62 Crib, V842, Lateral Line to 216-B-

12 Crib #2 (See Subsites) 200E CHPRC

200-E-165-PL 200-E-165-PL, Pipeline to 216-A-24 Crib (See Subsites) 200E CHPRC

200-E-20

200-E-20, 218-E-10 Borrow Pit, 218-E-10 Borrow Area, Unused Portion of 218-E-10 

Burial Ground 200E CHPRC

200-E-21

200-E-21, Pit 33, 218-E-12A and 218-E-12B Borrow Pit, 218-E-12A and 218-E-12B 

Soil Borrow Area 200E CHPRC

200-E-33 200-E-33, PUREX 214-A 90-Day Waste Accumulation Areas 200E CHPRC

200-E-48 200-E-48, RCRA Permit General Inspection #200EFY96 Item #15 200E CHPRC

200-E-51

200-E-51, 284-E Powerhouse Coal Ramp Washdown Pit, 200 East Powerhouse 

Coal Ramp Washdown Pit, Miscellaneous Stream #177 200E CHPRC

200-E-58

200-E-58, 216-A-5 Neutralization Tank, 216-A-5 NU, 270A, Tank A5, IMUST, 

Inactive Miscellaneous Underground Storage Tank 200E CHPRC

200-E-59 200-E-59, 241-BY-ITS2-TK-1, 241-BY-ITS2 Condenser Vessel, ITS-2, IMUST 200E WRPS

200-E8 BPDS

200-E8 BPDS, 218-E8 BPDS, 218-E-8 BPDS, 200-E8 Borrow Pit Demolition Site, 

200-E Burn Pit Demolition Site, 218-E-8 Borrow Pit Demolition Site 200E CHPRC

200-W-10 200-W-10, Item 10 (RCRA General Inspection), Grout Wall Test, Lysimeter Test Site 200W CHPRC

200-W-100-PL

200-W-100-PL; Encased Pipeline from 241-UX-154 to 241-SX-152 Diversion Box; 

Lines 4700, 4701, 4853, V762, V503 and V505 200W CHPRC

200-W-102-PL

200-W-102-PL, Pipeline from Laundry, Powerhouse and Shops to 216-U-14 Ditch, 

200-W-102 200W CHPRC

200-W-105-PL

200-W-105-PL; Encased Transfer Line Between 241-UX-154 Diversion Box and 241-

TX-155-Diversion Box; Encased Lines V375, V382, and 4859/4703 200W CHPRC

200-W-11 200-W-11, Concrete Foundation South of 241-S, S-Farm Foundation and Dump Site 200W CHPRC

200-W-125-PL 200-W-125-PL, 216-Z-1 Ditch Replacement Pipeline (See Subsites) 200W CHPRC

200-W-126

200-W-126, Tank Farm Vertical Storage Units, Vertical Storage Units West of 241-T 

Tank Farm 200W WRPS

200-W-129-PL

200-W-129-PL; Encased Pipeline from 241-T-151 and 241-T-152 to 241-TX-155 

Diversion Box; Lines V399, V405, and V411 200W CHPRC

200-W-130-PL

200-W-130-PL; Pipelines from 241-T-151 and 241-T-152 Diversion Boxes to 241-U-

151 Diversion Box; Lines V445, V663, V601, and V416 and Spare Lines V662, 

V682, and V683 200W CHPRC

200-W-132-PL

200-W-132-PL; Pipelines from 221-T to 241-T-151 and 241-T-152; V653, V654, 

V667, V668, V669, V706, and V707 200W CHPRC

200-W-137-PL

200-W-137-PL, Pipeline from 241-S-151 Diversion Box to 216-S-1 & 2 Cribs, Line 

V533 200W CHPRC

200-W-141-PL 200-W-141-PL, Pipeline Connecting 200-W-139-PL Pipeline to 216-S-23 Crib, V547 200W CHPRC

200-W-143-PL

200-W-143-PL; Encased Pipeline from 241-TX-154 Diversion Box to 241-TX-152 

and 241-TX-155 Diversion Boxes; Lines V383, V384, V385, V387, V388, V391, 

V392, and V393 200W CHPRC

200-W-149-PL 200-W-149-PL, Pipelines Related to 216-S-20 Crib (See Subsites) 200W CHPRC
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200-W-150-PL 200-W-150-PL, Pipelines Associated with 216-S-13 Crib (See Subsites) 200W CHPRC

200-W-20 200-W-20, T Plant Complex 200W CHPRC

200-W-21

200-W-21, 204-T Unloading Station, T-Plant Waste Railcar Unloading Facility, 

Unloading Station 1 and Unloading Station 2 200W CHPRC

200-W-22 200-W-22, 203-S/204-S/205-S Stabilized Area 200W CHPRC

200-W-23 200-W-23, 203-S and 205-S Underground Contaminated Zone 200W CHPRC

200-W-35

200-W-35, Various Sites North of 201-W, 200-W-35-A Infiltration Test Site, 

Lysimeter Test Site, 200-W-35-B Bentonite Slurry Test Site, 200-W-35-C Buried 

Garbage Can with Lid (See Subsites) 200W CHPRC

200-W-42

200-W-42, U Plant Radioactive Process Sewer from 221-U to 216-U-8 & 216-U-12 

Cribs, 200-W-42-PL 200W CHPRC

200-W-66 200-W-66, Oil Spill at JCI Annex Feeding 283-W/262-WC 200W CHPRC

200-W-68

200-W-68, RCRA General Inspection Report 200WFY99 Item #3, Historic Disposal 

Site 200W CHPRC

200-W-71 200-W-71, Undocumented Trench, Undocumented Burn Pit 200W CHPRC

200-W-74 200-W-74, 90 Day Storage Area East Side of 622 F 200W CHPRC

200-W-78-PL

200-W-78-PL; Pipeline Between 241-TX/TY and 241-T Tank Farms; Lines 6012, 

6025, 7624 and 7630 200W CHPRC

200-W-79-PL 200-W-79-PL, 216-T-36 Crib Pipeline, V663 200W CHPRC

200-W-80

200-W-80, Stabilized Contaminated Soil Area Southwest of T Plant, Mound of 

Contaminated Soil Southwest of T Plant 200W CHPRC

200-W-81

200-W-81, Contaminated Tumbleweed Fragments Along Railroad Track East of 218-

W-3AE 200W CHPRC

200-W-82

200-W-82; Risers East of 216-TY-201 and 216-T-26, 216-T-27, and 216-T-28 Cribs; 

Crib Unloading Station 200W CHPRC

200-W-84-PL

200-W-84-PL, U Plant Chemical Process Sewer to 216-U-14 Ditch, 200-W-84, VCP 

Process Sewer (See Subsites) 200W CHPRC

200-W-88-PL

200-W-88-PL, T Plant Process Sewer Pipeline, 221-T Process Sewer, 24 Inch 

Process Sewer, 200-W-88 (See Subsites) 200W CHPRC

200-W-95

200-W-95, Contaminated Soil at 241-U Tank Farm, Contamination Migration 

Beyond the 241-U fence 200W WRPS

200-W-97-PL

200-W-97-PL; Encased Pipeline from 240-S-151 Diversion Box to 241-S-151 

Diversion Box; Lines V508, V509, V512, V513, V514, V515, V516, V517/3603, and 

V519/1115 200W CHPRC

200-W-98-PL

200-W-98-PL; Encased Pipeline from 240-S-151 to 241-U-153 Diversion Box; V458, 

V459, and V460 200W CHPRC

200-W-99-PL

200-W-99-PL, Encased Pipeline from 241-U-151 to 241-S-151 Diversion Boxes, 

Lines V455 and V456 200W CHPRC

203-S & 205-S

203-S & 205-S; 203-S, 204-S, and 205-S Stabilized Area; 203-S Uranyl Nitrate 

Hexahydrate Tank Farm; 204-S Tank Farm & Pumphouse; 205-S Process Vault & 

Chemical Makeup Building; 205-S Uranyl Nitrate Hexahydrate Processing Facility 200W CHPRC

204-AR 204-AR, 204-AR Waste Unloading Station, 204-AR-TK-1 200E WRPS

207-T 207-T, T Plant Retention Basin, 207-T Retention Basin 200W CHPRC

207-Z 207-Z, 207-Z Retention Basin, 241-Z Retention Basin, 241-ZRB, 241-Z-RB 200W CHPRC

216-A-25

216-A-25, Gable Pond, Gable Mountain Swamp, 216-A-25 Swamp, Gable Mountain 

Pond 200E CHPRC

216-A-29 216-A-29, Snow's Canyon, 216-A-29 Ditch, A-29 Ditch 200E CHPRC

216-A-31 216-A-31, 216-A-31 Crib 200E CHPRC

216-A-35 216-A-35, 216-A-35 French Drain, 216-A-35 Dry Well 200E CHPRC

216-A-40 216-A-40, 216-A-40 Retention Basin, 216-A-39 Crib, 216-A-39 Trench 200E CHPRC

216-B-10A 216-B-10A, 222-B-1 Crib, 216-B-10 Crib, 292-B Drainage 200E CHPRC

216-B-12 216-B-12; 216-ER Crib; 216-ER-1,2,3 Cribs 200E CHPRC

216-B-2-3 216-B-2-3, B Pond Ditch, B Swamp Ditch, 216-B-2-3W 200E CHPRC

216-B-57

216-B-57, 216-B-57 Enclosed Trench, Hanford Prototype Barrier, 200-BP-1 

Prototype Barrier 200E CHPRC

216-B-63 216-B-63, B Plant Chemical Sewer Ditch, 216-B-63 Trench, 216-B-63 Ditch 200E CHPRC

216-C-9

216-C-9, 216-C-9 Pond, 216-C-7 Swamp, Former 221-C Canyon Excavation, 216-C-

9 Swamp, Semi-Works Swamp, 216-C-9 C Canyon Excavation Semiworks Swamp 200E CHPRC

216-N-3

216-N-3, 212-N Storage Basin Crib #2, 212-N #2 Trench, 212-N #2 Grave, 212-N-2 

Trench, 216-N-3 Trench 600 CHPRC

216-S-5 216-S-5, 216-S-5 Cavern #1, 216-S-6 Crib, 216-S-9 (See Subsites) 200W CHPRC

216-U-14 216-U-14, 216-U-14 Ditch, Laundry Ditch 200W CHPRC

J.14-4



Tank Operations Contract

Contract No. DE-AC27-08RV14800

Section J

Modification 076

Site Code Site Names
Designated 

Area

Assigned 

Contractor

Previous 

Contractor

216-Z-16 216-Z-16 Crib 200W CHPRC

216-Z-9

216-Z-9, 216-Z-9 Crib and Support Structures, 216-Z-9 Cavern, 234-5 Recuplex 

Cavern, 216-Z-9 Covered Trench, 216-Z-9A, 216-Z-9B, 216-Z-9C 200W CHPRC

218-C-9 218-C-9, Dry Waste No.0C9, 218-C-9 Burial Ground, 218EC9 200E CHPRC

221-T-15-1 221-T-15-1, 221-T-TK-15-1, Tank 15-1 221-T System, T Plant Complex 200W CHPRC

224-T 224-T, 224-T Canyon, Plutonium Concentration Facility 200W CHPRC

232-Z

232-Z, 232-Z Building Foundation, 232-Z Waste Incineration Facility, 232-Z 

Incineration Facility, 232-Z Incinerator (See Subsites) 200W CHPRC

240-S-302

240-S-302, 240-S-302 Catch Tank, IMUST, Inactive Miscellaneous Underground 

Storage Tank, Line V556 and V557 200W CHPRC

241-A-153 241-A-153, 241-A-153 Diversion Box, 241-A-153 Transfer Station 200E WRPS

241-A-302A 241-A-302A, 241-A-302-A Catch Tank, Line V028 200E WRPS

241-A-302B

241-A-302B, 241-A-302-B Catch Tank, IMUST, Inactive Miscellaneous Underground 

Storage Tank, V062 200E WRPS

241-AX-152DS

241-AX-152DS, 241-AX-152 Diverter Station, 241-AX-152-DS Diverter Station, Line 

V713 200E WRPS

241-AX-155 241-AX-155, 241-AX-155 Diversion Box, Line V713 200E WRPS

241-AY-152

241-AY-152, 241-AY-152 Diverter Station, 241-AY-152 Sluice Transfer Box, Line 

DR0074 200E WRPS

241-B-301

241-B-301; 241-B-301-B Catch Tank; 241-B-301B; IMUST; Inactive Miscellaneous 

Underground Storage Tank; Lines V238 and V312 200E WRPS

241-B-302B

241-B-302B, 241-B-302-B Catch Tank, 241-B-302, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V217 200E WRPS

241-BX-302A

241-BX-302A; 241-BX-302-A Catch Tank; IMUST; Inactive Miscellaneous 

Underground Storage Tank; Drain Lines V357, 9053, 9253, and 9453 200E WRPS

241-BX-302B

241-BX-302B, 241-BX-302-B Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V288 200E WRPS

241-BX-302C

241-BX-302C, 241-BX-302-C Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V322 200E WRPS

241-BXR-153 241-BXR-153, 241-BXR-153 Diversion Box, Line 9453 200E WRPS

241-BY-ITS1 241-BY-ITS1, ITS-1, In-Tank Solidification System 200E WRPS

241-C-301

241-C-301, 241-C-301-C Catch Tank, 241-C-301C, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Lines V114 and V155 200E WRPS

241-CR-152 241-CR-152, 241-CR-152 Diversion Box, Line 8253 200E WRPS

241-CR-153 241-CR-153, 241-CR-153 Diversion Box, Line 8307 200E WRPS

241-ER-152 241-ER-152, 241-ER-152 Diversion Box, Line DR311 200E CHPRC

241-ER-311A

241-ER-311A, 241-ER-311A Catch Tank, Old 241-ER-311, Original 241-ER-311 

Catch Tank, IMUST, Inactive Miscellaneous Underground Storage Tank 200E CHPRC

241-S-302A

241-S-302A; 241-S-302-A Catch Tank; IMUST; Inactive Miscellaneous Underground 

Storage Tank; Lines V542, V763, V764, and DR324 200W WRPS

241-SX-302

241-SX-302, 241-SX-302 Catch Tank, SX-304, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V595 200W WRPS

241-SX-A 241-SX-A, 241-SX-A Diversion Box, 241-SX-A Valve Pit 200W WRPS

241-SX-B 241-SX-B, 241-SX-B Diversion Box, 241-SX-B Valve Pit 200W WRPS

241-T-301B

241-T-301B, 241-T-301 Catch Tank, 241-T-301-B, 241-T-0301, IMUST, Inactive 

Miscellaneous Underground Storage Tank, Lines V664 and V727 200W WRPS

241-TR-152 241-TR-152, 241-TR-152 Diversion Box, Line 6053 200W WRPS

241-TR-153 241-TR-153, 241-TR-153 Diversion Box, 241-TR-153 Booster Pump Pit, Line 6172 200W WRPS

241-TX-302A

241-TX-302A, 241-TX-302-A Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Lines V627 and V628 200W WRPS

241-TX-302B

241-TX-302B, 241-TX-302-B Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Lines V414 and V415 200W WRPS

241-TX-302C 241-TX-302C, 241-TX-302-C Catch Tank, Lines V741 and V742 200W WRPS

241-TXR-151 241-TXR-151, 241-TXR-151 Diversion Box, Line 7765 200W WRPS

241-TXR-152 241-TXR-152, 241-TXR-152 Diversion Box, Line 7053 200W WRPS

241-TXR-153 241-TXR-153, 241-TXR-153 Diversion Box, Line 7253 200W WRPS

241-TY-302A

241-TY-302A, 241-TY-302-A Catch Tank, IMUST, Inactive Miscellaneous 

Underground Storage Tank, Line V651 200W WRPS

241-U-301 241-U-301, 241-U-301B, V478 200W WRPS

241-UR-152 241-UR-152, 241-UR-152 Diversion Box, Line 5053 200W WRPS

241-UR-153 241-UR-153, 241-UR-153 Diversion Box, Line 5253 200W WRPS

241-UR-154 241-UR-154, 241-UR-154 Diversion Box, Line 5453 200W WRPS
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241-UX-302A

241-UX-302A, 241-U-302 Catch Tank, 241-UX-302 Catch Tank, 241-UX-302, Lines 

V380 and V381 200W WRPS

242-T-151 242-T-151, 242-T-151 Diversion Box. Line V830 200W CHPRC

244-A CT

244-A CT, 244-A Catch Tank, 244-A RT, 244-A Receiver Tank, 244-A DCRT, 244-A-

TK/SMP 200E WRPS

244-A LS

244-A LS, 244-A Lift Station, 244-AR Lift Station, 244-AR LS, SN-232, SN-233, SN-

234 (See Subsites) 200E WRPS

244-BX DCRT

244-BX DCRT, 244-BX Double-Contained Receiver Tank, 244-BX RT, 244-BX 

Receiver Tank, 244-BX-TK/SMP, 244-BX Receiver Vault 200E WRPS

244-BXR VAULT

244-BXR VAULT, 244-BXR Vault, 244-BXR Receiving Vault (Subsites 244-BXR-

001, 244-BXR-002, 244-BXR-003, 244-BXR-011), IMUST, Inactive Miscellaneous 

Underground Storage Tank, Lines 9765 and 7453 (See Subsites) 200E WRPS

244-CR VAULT 244-CR VAULT, 244-CR Vault, Line 8765 (See Subsites) 200E WRPS

244-UR VAULT

244-UR VAULT, 244-UR Vault, (Tanks -001 Through -004), IMUST, Inactive 

Miscellaneous Underground Storage Tank, Lines 5764 and 5765 (See Subsites) 200W WRPS

2607-E11 2607-E11, 2607-E11 Septic Tank 200E CHPRC

2607-E12 2607-E12, 2607-E12 Septic System, See Subsites 200E MSA

2607-E1A 2607-E1A, 2607-E1A Septic System, L-272 Regional System, 2607-E1-A 200E MSA

2607-E5 2607-E5; 209-E, 276-C, and 2718-E Septic Tank 200E CHPRC MSC

2607-E6 2607-E6, 2607-E6 Septic Tank and Tile Field 200E CHPRC

2607-E7A 2607-E7A, 2607-E7 200E CHPRC MSC

2607-E7B 2607-E7B, 2607-E7B Septic System, 2607-E7 200E CHPRC MSC

2607-E8A 2607-E8A, 2607-E8A Regional Septic System, 2607-E8-A 200E MSA

2607-EA 2607-EA, 2607-EA Septic Tank and Drywell 200E CHPRC MSC

2607-EC 2607-EC 200E WRPS MSC

2607-ED 2607-ED 200E WRPS MSC

2607-EG 2607-EG 200E WRPS MSC

2607-EP 2607-EP, 2607-EP Septic System 200E MSA

2607-FSN 2607-FSN, 609A Building Septic Tank 2607-FSN, 6607-4, 6607-04 600 CHPRC

2607-N 2607-N, 2743-N Guard House Septic Tank and Tile Field 600 CHPRC

2607-P 2607-P, 2743-P Guard House Septic Tank and Tile Field 600 CHPRC

2607-R 2607-R, 2743-R Guard House Septic Tank and Tile Field 600 CHPRC

2607-Z8 2607-Z8 200W CHPRC MSC

299-E24-111

299-E24-111, Experimental Test Well Site, Miscellaneous Stream #803, Lysimeter 

Test Site 200E CHPRC

300 RLWS 300 RLWS, 300 Area RLWS, 300 Area Radioactive Liquid Waste Sewer 300 CHPRC RCCC

300 RRLWS

300 RRLWS, 300 Area Retired RLWS, 300 Area Retired Radioactive Liquid Waste 

Sewer System, Crib Waste System, Contaminated Sewer, Intermediate Level 

Radioactive Liquid Waste System 300 CHPRC

RCCC

300 SSS 300 SSS, 300 Area Sanitary Sewer System, 3607, 3707 300 WCH

300-118 300-118, 3621D Building Steam Condensate, Miscellaneous Stream #700, Pit U-7 300 WCH

300-15 300-15, 300 Area Process Sewer System 300 CHPRC RCCC

300-199 300-199, 3745A Building Steam Condensate, Miscellaneous Stream #380 300 WCH

300-268

300-268, 3741 Building Foundation, Special Machine Shop, Box Storage Building 

Foundation 300 WCH

300-276

300-276, 3607 Sanitary System Miscellaneous Components, 300 Area Sanitary 

Sewer Disposal System, 3607 Sanitary Sewer System, 3707 300 WCH

300-45

300-45; Surface Contamination Area, Location 3: Bird Droppings Area (Southwest 

Corner of the 316-5 Process Trenches Fence Line); SCA #1 300 WCH

300-8

300-8, Aluminum Recycle Storage Area, North of Railroad and North of 618-8, 

Aluminum Shavings Area 300 WCH

300-95

300-95, 324/336 Buildings Stormwater Runoff and Steam Condensate, 

Miscellaneous Stream #425 300 WCH

307 RB 307 RB, 307 Retention Basins 300 CHPRC RCCC

332 SF

332 SF, 332 Storage Facility, 332 Hazardous Waste Storage Area, 332 Interim 

Holding Facility, 332 Packaging Test Facility 300 WCH

340 COMPLEX 340 COMPLEX, 340 Radioactive Liquid Waste Handling Facility 300 CHPRC RCCC

400 FD10

400 FD10, 400 Area French Drain 10, 482A Building - T-58 Stormwater, 

Miscellaneous Stream #25, Injection Well #10 400 CHPRC

400-32 400-32, U.G. Drywell - North, Construction Dry Well 400 CHPRC

600-104 600-104; USBR; USBR 2,4-D Burial Site; USBR-2.4-D 600 WCH
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600-108

600-108, 213-K Vault, 213-J&K Storage Facility (SF), 218-E-16, 213-J & K Magazine 

Waste Storage Cavern 600 WCH

600-111

600-111, P-11 Critical Mass Laboratory Complex  (Buildings, Crib, 2 septics and 

associated piping, 600 WCH

600-112

600-112, 6652-C SSLAST, 6652-C SSL Active Septic Tank, 6652-C Space Science 

Laboratory Active Septic Tank 600 CHPRC

MSC

600-113

600-113, 6652-C SSLIST, 6652-C SSL Inactive Septic Tank, 6652-C Space Science 

Laboratory Inactive Septic Tank, 6607-15 600 CHPRC

600-114

600-114, 6652-G ALEFSBST, 6652-G ALE Field Storage Building Septic Tank, 

6607-14B 600 CHPRC

600-117

600-117, 300 Area Treated Effluent Disposal Facility (TEDF), 310 Building (See 

Subsites) 300 CHPRC

RCCC

600-149

600-149, Small Arms Range, Rifle and Pistol Range, 661 Complex, 600-54 (See 

Subsites) 600 WCH

600-16 600-16, MIL - PSN 07/10, PSN 10, H-07-H, Base Camp 500 600 WCH

600-236 600-236, Soilcell 607 Site, Petroleum Contaminated Soil, Bioremediation Site 600 CHPRC

600-244 600-244, Gravel Pit #6, Pit 6, Gravel Pit 6 600 WCH

600-246 600-246, Gravel Pit #9, Inert/Demolition Waste Landfill, Pit 9 600 WCH

600-262 600-262, West Lake Test Crib, Lysimeter Test Site 600 CHPRC

600-269-PL

600-269-PL, Cross Site Transfer Line Replacement, New Cross-Site Transfer Line, 

Lines SNL-3150 and 3160 600 WRPS

600-27

600-27; Well DC-6, Well 699-50-18C, 6-54-18A, A8855; 6-54-18B, A8856; 6-54-

18C, A8857; 6-54-18D, A58858; Water Supply Valve Pits, Foundations and 

Dumping Area 600 WCH

600-274 600-274; 2,4-D Can Site at McGee Ranch, Riverland 600 WCH

600-283 600-283, Suspect Buried Equipment in Gravel Pit 11 600 CHPRC

600-36 600-36, Ethel Railroad Siding (Burn Pit) 600 CHPRC

600-63

600-63, 300-N Lysimeter Area, Recharge Study Site, Buried Waste Test Facility, 

Vadose Zone Field Study - 300 North, VZFS300N 600 WCH

600-77 600-77; Wahluke Slope Shrapnel Sites; Antiaircraft Gun Shrapnel Sites 1, 2, and 3 600 WCH

618-13 618-13, 618-13 Burial Ground, 318-13, 303 Building Contaminated Soil Burial Site 600 WCH

622-R ST

622-R ST, 622-R Septic Tank, 622-R Atmospheric Physics Laboratory Septic Tank, 

6607-02, 6607-2 600 MSA

6607-1 6607-1, H-40 Gun Site Septic Tank 600 CHPRC

6607-3 6607-3, Anti-Aircraft Artillery Site H-51 Septic Tank 600 CHPRC

6607-5 6607-5, 616 Building Septic System, 6607-05 600 MSA

6607-9

6607-9, Septic Tank 6607-9 Large On-Site Sewage System, Project W-011H, 6607-

09 600 MSA

CTFN 2703-E CTFN 2703-E, 200-E Chemical Drain Field, Chemical Tile Field North of 2703-E 200E CHPRC

HSVP

HSVP, Hot Semiworks Valve Pit, 201-C Diversion Box, Semiworks Valve Pit, 201-C 

Valve Box 200E CHPRC

HWVP HWVP, Hanford Waste Vitrification Plant (Original Proposed Site) 200E CHPRC

JA JONES 1 JA JONES 1, JA Jones 1, JA Jones Dumping Pit #1, JA Jones Construction Pit #1 600 WCH

RMWSF

RMWSF; Radioactive Mixed Waste Storage Facility; Hanford Central Waste 

Complex; 2401W, 2402W, 2402WB, 2402WC, 2402WD, 2402WE, 2402WF, 

2402WG, 2402WH, 2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 2403WB, 

2403WC, 2403WD, 2404WA, 2404WB, 2404WC 200W CHPRC

UPR-100-K-1 UPR-100-K-1, 105-KE Fuel Storage Basin Leak, UN-100-K-1, UN-116-KE-2 100K CHPRC

UPR-100-N-31

UPR-100-N-31, Radioactive Effluent Water Spill Near 116-N-1 (1301-N), UN-100-N-

31 100N WCH

UPR-100-N-37 UPR-100-N-37, HGP Transformer Yard Oil Stained Gravel, SWMU #1 100N ENW WCH

UPR-100-N-40

UPR-100-N-40, Regeneration Waste Transport System Liquid UPR 1 (06/14/86, 

Cleaned Up), 6/14/86 163-N Cation/Anion Regeneration Waste Spill, UN-116-N-27 100N WCH

UPR-200-E-10 UPR-200-E-10, Contaminated Purex Railroad Spur, UN-200-E-10 200E CHPRC

UPR-200-E-143 UPR-200-E-143, Contamination Adjacent to 244-A Lift Station, UN-216-E-43 200E CHPRC

UPR-200-E-15 UPR-200-E-15, Overflow at 216-A-4, UN-200-E-15, UPR-200-E-13 200E CHPRC

UPR-200-E-17 UPR-200-E-17, Overflow at 216-A-22, UN-200-E-17 200E CHPRC

UPR-200-E-22 UPR-200-E-22, 291-A-1 Stack Fallout Area, UN-200-E-22 200E CHPRC
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UPR-200-E-28

UPR-200-E-28, Contamination Release Inside the PUREX Exclusion Area, UN-200-

E-28 200E CHPRC

UPR-200-E-3 UPR-200-E-3, Line Leak from 221-B to 241-BX-154, UN-200-E-3 200E CHPRC

UPR-200-E-30 UPR-200-E-30, Contamination Within 218-E-10, UN-200-E-30 200E CHPRC

UPR-200-E-37

UPR-200-E-37, Contamination East of Hot Semi-Works, UN-200-E-37, UN-216-E-

37, UN-216-E-39 200E CHPRC

UPR-200-E-62

UPR-200-E-62, Transportation Spill Near 200-E Burning Ground, UN-216-E-62, UN-

200-E-62 200E CHPRC

UPR-200-E-7 UPR-200-E-7, UN-200-E-7, Cave-In Near 216-B-9 (241-B-361 Crib), Pipeline Leak 200E CHPRC

UPR-200-E-79

UPR-200-E-79, UN-216-E-7, 242-B to 207-B Line Break, UN-200-E-79, 200-E-264-

PL Line Break 200E CHPRC

UPR-200-E-82

UPR-200-E-82, UN-216-E-10, 241-C-152 Line Break, UN-200-E-82, B Plant Ion 

Exchange Feed Line Leak, V122 200E WRPS

UPR-200-E-83

UPR-200-E-83, UN-216-E-11, BC Cribs Controlled Area, BC Controlled Area, UN-

200-E-83, Zone A, Zone B, Zone C, See Subsites 200E CHPRC

UPR-200-E-84

UPR-200-E-84, 241-ER-151 Catch Tank Leak (241-ER-311A), UN-200-E-84, UN-

216-E-12 200E CHPRC

UPR-200-E-86

UPR-200-E-86, UN-216-E-14, 241-C Tank Farm Line (V812) Break Southwest 

Corner, UN-200-E-86 200E WRPS

UPR-200-E-97

UPR-200-E-97, Ground Contamination Around Cribs South of PUREX, 

Contamination Near PUREX Railroad Tunnel, UN-216-E-25, UN-200-E-97 200E CHPRC

UPR-200-W-13

UPR-200-W-13, Liquid Release from REDOX to 207-S and 216-S-17 Pond, UN-200-

W-13 200W CHPRC

UPR-200-W-139

UPR-200-W-139, Liquid Release to the 216-U-9 Ditch, UN-200-W-139, UPR-200-W-

18 200W CHPRC

UPR-200-W-163

UPR-200-W-163, Contaminated Vegetation at the 216-U-8 Pipeline (200-W-42-PL), 

UN-216-W-33 200W CHPRC

UPR-200-W-40

UPR-200-W-40, Line Break Near 241-TX-154, UPR-200-W-38, UPR-200-W-160, 

216-T-30, UN-200-W-40 200W CHPRC

UPR-200-W-49 UPR-200-W-49, Contamination Southeast of 241-SX, UN-200-W-49 200W CHPRC

UPR-200-W-5 UPR-200-W-5, Overflow at 241-TX-155, UN-200-W-5 200W WRPS

UPR-200-W-61 UPR-200-W-61, REDOX Ground Contamination, UN-200-W-61 200W CHPRC

UPR-200-W-65 UPR-200-W-65, Contamination in the T-Plant Railroad Cut, UN-200-W-65 200W CHPRC

UPR-200-W-7

UPR-200-W-7, Contamination Spread from the 241-T-151 and 241-T-152 Diversion 

Boxes, UN-200-W-7 200W WRPS

UPR-200-W-71

UPR-200-W-71, UN-200-W-71, Contamination Spread from 16th Street to Dayton 

Ave. 200W CHPRC

UPR-300-1 UPR-300-1, 316-1A, 307-340 Waste Line Leak, UN-300-1 300 CHPRC RCCC

UPR-300-10 UPR-300-10, Contamination Under 325 Building, UN-300-10 300 WCH

UPR-300-11 UPR-300-11, Underground Radioactive Liquid Line Leak, UN-300-11 300 CHPRC RCCC

UPR-300-2 UPR-300-2, Releases at the 340 Facility, UN-300-2, UN-316-2 300 CHPRC RCCC

UPR-300-31 UPR-300-31, UN-300-3, 300-31 300 WCH

UPR-300-FF-1

UPR-300-FF-1, 300-FF-1 Hot Spots, Surface Radiation Survey for 300-FF-1, UN-

300-FF-1 300 WCH

UPR-600-20 UPR-600-20, UN-216-E-41, Old Cross Site Transfer Line Surface Contamination 600 CHPRC

The following entries are added to the referenced attachment:
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100-B-29 100-B-29, Pipe Located Southeast of the 183-B Clearwells 100B TBD

100-B-30 100-B-30, Pipe Located South of the 100-B/C Perimeter Road 100B TBD

100-B-31 100-B-31, Garnet Sand Located at 183-C Clearwell Pads 100B TBD

100-B-32 100-B-32, Soil Contamination Area Associated with Legacy Waste, SCA #1 100B TBD

100-B-33 100-B-33, Soil Contamination Area 2 Associated with Legacy Waste, SCA #2 100B TBD

100-D-100 100-D-100, Sodium Dichromate Near Southern Portion of 100-D-56 100D TBD
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100-D-101

100-D-101, Miscellaneous Structures, 108-D Acid Pit and Sump, 108-D Sodium 

Silicate Sump, 108-D Storage Tanks, 108-D Car Spot 100D TBD

100-D-102 100-D-102, Suspect Effluent Leak Adjacent to 107-DR Basin 100D TBD

100-D-103 100-D-103, Suspected Trench and French Drain from 116-D-8 Cask Pad 100D TBD

100-D-104

100-D-104, Unplanned Release near 185-D Sodium Dichromate Storage Tank and 

Acid Neutralization French Drain 100D TBD

100-D-69 100-D-69, Sodium Dichromate Found Near Pacific Avenue and Paddock Street 100D TBD

100-D-70 100-D-70, 184DA Steam Generating Plant Dry Well 100D TBD

100-D-71 100-D-71, Vertical Safety Rod Tower Components 100D TBD

100-D-72 100-D-72, 183D Acid Facility 100D TBD

100-D-73 100-D-73, 108-D Chemical Pump House 100D TBD

100-D-74 100-D-74, Drywell Well 100D TBD

100-D-75

100-D-75, 151-D Primary Electrical Substation, 152-C1-D & 152-E1-D Secondary 

Electrical Substations 100D TBD

100-D-76 100-D-76, Potential Crib Next to 108D, Potential Former 116-D-3 Crib 100D TBD

100-D-77

100-D-77, DR Reactor Water Treatment Facility, Acid Facility, 183-DR Head House, 

183-DR Filter Building, Sodium Dichromate Systems, 183-DR Flocculation Basins, 

183-DR Sedimentation Basins 100D TBD

100-D-78 100-D-78, 100D Yellow Stained Soils 100D TBD

100-D-79 100-D-79, 100D Posted Soil Contamination Areas, SCA Area 1, SCA Area 2 100D TBD

100-D-80 100-D-80, 100D Tar Stained Soils & Miscellaneous Debris 100D TBD

100-D-81 100-D-81, 100D Burn Areas and Other Stained Areas 100D TBD

100-D-82 100-D-82, 100D Garnet Sand Sites 100D TBD

100-D-83 100-D-83, 100D Treated Water Pipelines 100D TBD

100-D-84 100-D-84, 100D Sanitary Sewer Pipelines 100D TBD

100-D-85 100-D-85, 100D Reactor Effluent Pipelines 100D TBD

100-D-86 100-D-86, 100D Process Sewer Pipelines 100D TBD

100-D-87 100-D-87, Spill Near Railroad Car Spot 100D TBD

100-D-88 100-D-88, 100D Miscellaneous Pipelines 100D TBD

100-D-89 100-D-89, Power Pole and Junction Box Debris 100D TBD

100-D-90 100-D-90, 100-D/DR Out of Service Transformers 100D TBD

100-D-91 100-D-91, 100-D/DR Electrical Components Debris 100D TBD

100-D-92 100-D-92, Second Potential UST Near Dichromate Station 100D TBD

100-D-93 100-D-93, Potential UST Near Dichromate Station 100D TBD

100-D-94 100-D-94, Dichromate Contaminated Pit Associated with 187-DR 100D TBD

100-D-95 100-D-95, 100-D/DR Unnumbered Septic Tanks and Tile Field 100D TBD

100-D-96 100-D-96, 100-D/DR Additional French Drains 100D TBD

100-D-97 100-D-97, 184-DA 500-Gallon Fuel Tank 100D TBD

100-D-98 100-D-98, 152D Substations 100D TBD

100-D-99 100-D-99, Two Suspect Features Identified by Ground Penetrating Radar 100D TBD

100-F-58 100-F-58, 100-F Surface Debris Potentially Containing Asbestos 100F TBD

100-F-59 100-F-59, Riparian Area Contamination Originating from 128-F-2 100F TBD

100-F-60 100-F-60, Cast Iron Pipe 100F TBD

100-F-61 100-F-61, Stained Soil near 100-F-12 100F TBD

100-H-38 100-H-38, Trenches and Pit Southwest of 105-H 100H TBD

100-H-39

100-H-39, Possible Thimble Pit Locations, Potential Thimble Burial Site, Orphan 

Site H-007 100H TBD

100-H-40 100-H-40, Disposal Pit 100H TBD

100-H-41 100-H-41, Contaminated Area 100H TBD

100-H-42 100-H-42, 1906-H Drainage Lift Station 100H TBD

100-H-43 100-H-43, Maintenance Garage, Repair Shop 100H TBD

100-H-44 100-H-44, 183-H Neutralization Pit, H-016 100H TBD

100-H-45 100-H-45, 1717-H UST, Underground Propane Tank, H-015 100H TBD

100-H-46 100-H-46, 190-H Potential Contaminated Soil 100H TBD

100-H-47 100-H-47, 1717-H Geophysical Anomaly, Possible UST, Orphan Site H-015 100H TBD

100-H-48 100-H-48, 184-HA Underground Fuel Oil Tanks Associated Piping 100H TBD

100-H-49 100-H-49, Potentially Contaminated French Drains 100H TBD

100-H-50 100-H-50, 100-H Steam Condensate French Drains 100H TBD

100-H-51 100-H-51, Miscellaneous Pipeline Segments in 100-H Area (See subsites) 100H TBD

100-H-52 100-H-52, 184-HA Septic Drain Field and Associated Piping 100H TBD

100-H-53 100-H-53, Carbon Steel Pipe in River Bank 100H TBD

100-H-54 100-H-54, GPERS 100-H Shoreline Survey Unplanned Release 100H TBD

100-H-55 100-H-55, Cast Iron Pipe 100H TBD
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100-K-100

100-K-100,  Radioactive Material Area Remaining After 107-KW Basin Removal, 

116-KW-3 Remaining Contaminated Soil and Items 100K TBD

100-K-101

100-K-101, French Drains and Mercury Stained Soils near the 183KE Sedimentation 

Basin 100K TBD

100-K-102

100-K-102, French Drains and Mercury Stained Soils near the 183KW 

Sedimentation Basin 100K TBD

100-K-84 100-K-84, Red Soil Found Southwest of 118-K-1 100K TBD

100-K-85 100-K-85, 100-K Temporary Construction Pit 100K TBD

100-K-86 100-K-86, 100-K Stain Areas, Four Areas of Stained Soil in 100-K Area 100K TBD

100-K-87 100-K-87, 100-K Asbestos Lagging 100K TBD

100-K-88 100-K-88, Yellow Granular Material 100K TBD

100-K-89 100-K-89, 100-K Burn Site 100K TBD

100-K-90 100-K-90, 100-K White Granular Material 100K TBD

100-K-91 100-K-91, 100-K Battery 100K TBD

100-K-92 100-K-92, 100-K Reddish Stained Gravels 100K TBD

100-K-93 100-K-93, 100-K Drum Remnant 100K TBD

100-K-94 100-K-94, 1702-KE and 1702-KW Guard House Dry Wells 100K TBD

100-K-95 100-K-95, 100-K Tar Dump 100K TBD

100-K-96

100-K-96, 100KE River Effluent Pipeline, 100KE River Line, River Line (East) from 

116-K-3 Outfall 100K TBD

100-K-97 100-K-97, 183-KW French Drain and Rail Spur Unplanned Release 100K TBD

100-K-98 100-K-98, 183-KE French Drain 100K TBD

100-K-99

100-K-99, Radioactive Material Area Remaining After 107-KE Basin Removal, 116-

KE-4 Contaminated Soil and Items 100K TBD

100-N-100 100-N-100, 100-N Oil Filters #4 100N TBD

100-N-101 100-N-101, 100-N Stain Area #4 100N TBD

100-N-102 100-N-102, 100-N Potentially Contaminated French Drains 100N TBD

100-N-103 100-N-103, 100-N Steam Condensate French Drains 100N TBD

100-N-82 100-N-82, 100-N Decontamination Pad 100N TBD

100-N-83 100-N-83, Two Contamination Areas Found Near 116-N-1 100N TBD

100-N-84 100-N-84, 100-N 100-N Miscellaneous Pipelines 100N TBD

100-N-85 100-N-85, Gas Station Fuel Tanks 100N TBD

100-N-86 100-N-86, 151-N Substation Transformer and Oil Circuit Breakers 100N TBD

100-N-87 100-N-87, 116-N Ventilation Stack Piping and French Drain 100N TBD

100-N-88 100-N-88, 1143-N French Drain 100N TBD

100-N-89 100-N-89, 117-NVH French Drain 100N TBD

100-N-90 100-N-90, 100-N Reactor Rod Caves 100N TBD

100-N-91 100-N-91, 100-N Battery Debris 100N TBD

100-N-92 100-N-92, 100-N Stain Area #1 100N TBD

100-N-93 100-N-93, 100-N Stain Area #2 100N TBD

100-N-94 100-N-94, 100-N Oil Filters #1 100N TBD

100-N-95 100-N-95, Hanford Generating Plant (185-N) Septic Tank 100N TBD

100-N-96 100-N-96, 100-N Military Camp Disposal Pits 100N TBD

100-N-97 100-N-97, 100-N Oil Filters #2 100N TBD

100-N-98 100-N-98, 100-N Stain Area #3 100N TBD

100-N-99 100-N-99, 100-N Oil Filters #3 100N TBD

200-E-169-PL 200-E-169-PL, Pipeline to the 216-C-3 Crib 200E TBD

200-E-170-PL 200-E-170-PL, Pipeline from 276-C to 216-C-4 Crib 200E TBD

200-E-171-PL 200-E-171-PL, Pipeline to the 216-C-6 Crib 200E TBD

200-E-172-PL 200-E-172-PL, Pipeline from 209-E to the 216-C-7 Crib 200E TBD

200-E-173-PL 200-E-173-PL, Pipeline from 241-CX-71 to 216-C-5 Crib 200E TBD

200-E-174-PL

200-E-174-PL, 216-B-10 (A&B) Pipeline, Pipeline from 221-BC and 222-B to 216-B-

10 A&B Cribs (See Subsites) 200E TBD

200-E-175-PL 200-E-175-PL, Pipeline from 292-B to 216-B-10 A&B 200E TBD

200-E-176-PL 200-E-176-PL, Pipeline from 242-B to 216-B-11-A&B 200E TBD

200-E-177-PL

200-E-177-PL, Pipeline Rerouting Waste from 216-B-8 Crib Pipeline to 216-B-

11A&B Reverse Wells 200E TBD

200-E-178-PL 200-E-178-PL, Pipeline from Tank 241-B-110 to 216-B-8 Crib and Tile Field 200E TBD

200-E-179

200-E-179, R-13 Catch Tank, Catch Tank in 216-B-10 A&B Pipeline (See Sitecode 

200-E-174-PL) 200E TBD

200-E-180-PL 200-E-180-PL, 216-B-57 Crib Pipeline 200E TBD

200-E-181-PL 200-E-181-PL, 216-B-61 Crib Pipeline 200E TBD

200-E-182-PL 200-E-182-PL, 216-A-7 Crib Pipeline 200E TBD

200-E-183-PL 200-E-183-PL, Pipelines from 241-A-151 Diversion Box to 216-A-2, Lines V010 and V011200E TBD
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200-E-184-PL 200-E-184-PL, 216-A-2 Crib Pipelines, V010, V011 200E TBD

200-E-185-PL 200-E-185-PL, 216-A-4 Crib Pipelines, V014, V016 200E TBD

200-E-186-PL 200-E-186-PL, 216-A-31 Crib Pipelines, V010, V011 200E TBD

200-E-187-PL 200-E-187-PL; Chemical Sewer from 202-A to 216-A-29 Ditch; PUREX Chemical Sewer (CSL); Lines 8819, 5802, and 5701200E TBD

200-E-188-PL 200-E-188-PL, B Plant Chemical Sewer Line, 2904-E-2, 15-Inch VP Line, BCE 200E TBD

200-E-189 200-E-189, 216-A-TK-1 Carbonate Neutralization Tank 200E TBD

200-E-190 200-E-190, 216-A-TK-2 Catch Tank 200E TBD

200-E-191-PL 200-E-191-PL, 216-B-63 Pipeline, Pipeline from Valve Pit to 216-B-63 Ditch 200E TBD

200-E-192-PL 200-E-192-PL, 216-A-10 Pipelines (See Subsites), Lines from Sample Pit 4 to 216-A-10 Crib200E TBD

200-E-193-PL 200-E-193-PL, 216-A-21 Crib Pipeline, Line X015 200E TBD

200-E-194-PL 200-E-194-PL, 216-A-32 Crib Pipeline 200E TBD

200-E-195-PL 200-E-195-PL, 241-B-361 Settling Tank and 216-B-9 Crib Pipelines, Line V204 (See Subsites)200E TBD

200-E-196-PL

200-E-196-PL; Lines T167 and T022; Stainless Steel Line to 216-A-4, 216-A-21 and 

216-A-27 Cribs 200E TBD

200-E-197-PL

200-E-197-PL; Encased Pipelines Between 241-BR-152 Diversion Box and 241-B 

Tank Farm; Lines 9002, 9006, 9010, 9014, 9017, 9020, 9031, 9032, 9035, 9037, 

9038, 9041, 9044, and 9047 200E TBD

200-E-198-PL

200-E-198-PL; Encased Tank Farm Pipeline from 241-BX-154 Diversion to 241-BX-

155 Diversion Box; Lines V282, V283, V284, and V285 200E TBD

200-E-199-PL

200-E-199-PL; Tank Farm Lines from 241-B-154 Diversion Box to 241-B Tank 

Farm; Lines V204, V206, V208, V209, V211, V213, V215, and V285 200E TBD

200-E-200-PL

200-E-200-PL; Pipelines from 244-AR Vault to 241-AY-152 and 241-A-153 

Diversion Boxes; Lines 801, 802, 806, and 805 200E TBD

200-E-201-PL

200-E-201-PL, Transfer Lines from 241-BX-155 to Diversion Boxes in 241-B Tank 

Farm, Lines V315 and V319 200E TBD

200-E-202-PL

200-E-202-PL; Transfer Lines from 241-BX-155 Diversion Box to 241-BX-153 

Diversion Box; Lines V315, V316, V317, V318, and V319 200E TBD

200-E-203-PL 200-E-203-PL, Pipeline from 241-BYR-154 Diversion Box to 216-B-2-2 Ditch, Line 9712 200E TBD

200-E-204-PL 200-E-204-PL, Pipeline to 216-B-2-1 and 216-B-2-2 Ditches (See Subsites) 200E TBD

200-E-205-PL 200-E-205-PL, 216-B-2-3 Ditch Pipelines (See Subsites) 200E TBD

200-E-206-PL

200-E-206-PL; Lines V716, V717, and V718/817; Double Pipes from 244-AR Vault 

to 241-AR-151 Diversion Box 200E TBD

200-E-207-PL

200-E-207-PL; Encased Transfer Line from 241-A-151 Diversion Box to 241-A-152 

Diversion Box; Lines V004, V005, V006, V007, and V008 200E TBD

200-E-208-PL

200-E-208-PL, Lines V304 and V305 from 241-BY Tank Farm to 241-B-252 

Diversion Box 200E TBD

200-E-209-PL 200-E-209-PL, Pipeline from 272-BB to 200-E-25 Dry Well 200E TBD

200-E-210-PL 200-E-210-PL; Encased Lines Between 241-AW Tank Farm and 242-A Evaporator Building; Lines SL-167, SL-168, SN-219, SN-220, SN-269, and SN-270200E TBD

200-E-211-PL 200-E-211-PL; Transfer Lines from 241-AW to 242-A Evaporator Building; Lines DR334, DR335, and DR343200E TBD

200-E-212-PL 200-E-212-PL; Transfer Lines Between 241-AW Tank Farm and 241-AP Tank Farm; Lines SL-509, SL-510, SN-609, and SN-610200E TBD

200-E-213-PL

200-E-213-PL; Transfer Lines from 221-B to 241-B-154 Diversion Box; Lines V200, 

V329, V330, V331, V332, V333, and V334 200E TBD

200-E-214-PL

200-E-214-PL, Pipeline to 200-E-55 French Drain, Pipeline from 291-B Sand Filter 

to French Drain 200E TBD

200-E-215-PL

200-E-215-PL, Transfer Line Between 241-ER-151 Diversion Box and 241-ER-152 

Diversion Box, Line V229 200E TBD

200-E-216-PL

200-E-216-PL; Transfer Lines Between 241-BX-153, 241-B-151 and 241-B-152 

Diversion Boxes; Lines V235, V236, V237, V242, C251, V252, and V253  (See 

Subsites) 200E TBD

200-E-217-PL

200-E-217-PL; Encased Transfer Line from 241-ER-151 Diversion Box to 241-BX 

Tank Farm; Lines 9808, 9653, 9719, and V225 (See Subsites) 200E TBD

200-E-218-PL

200-E-218-PL; Transfer Lines Between 241-A-151 Diversion Box and 241-AW Tank 

Farm; Lines V021, V022, and V023 200E TBD

200-E-219-PL 200-E-219-PL; BY Crib Distribution Pipelines; Pipelines from 216-BY-201 Flush Tank 200E TBD

200-E-220-PL

200-E-220-PL, Pipeline from 241-BY Tank Farm to 216-BY-201 Flush Tank and 

Monitoring Pit (See Subsites) 200E TBD

200-E-221-PL 200-E-221-PL, Pipeline to 216-B-51 French Drain, BC Crib Pipeline Drain Line 200E TBD

200-E-222-PL 200-E-222-PL, Distribution Pipelines from 216-BC-201 Siphon Tank to BC Cribs (See Subsites)200E TBD

200-E-223 200-E-223, BC Pipeline Valve Pit, 200-E-114-PL Valve Pit 200E TBD

200-E-224-PL

200-E-224-PL, 241-A-151 Diversion Box Drain Line to 241-A-302A Catch Tank, Line 

V027 200E TBD

200-E-225-PL

200-E-225-PL, Transfer Line from 241-AR-151 Diversion Box to 241-AY-102 Tank, 

Line V720 200E TBD
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200-E-226-PL

200-E-226-PL, Transfer Line from 221-B to 241-C-154, Promethium Transfer Line, 

V743 200E TBD

200-E-227-PL

200-E-227-PL; Transfer Lines Between 244-AR Vault Facility and 241-AX-151 

Diversion Box; Lines 4005/810, 4015/814, and 4019/817 200E TBD

200-E-228-PL

200-E-228-PL; Drain Lines from 241-ER-151 Diversion Box to 241-ER-311 and 241-

ER-311A Catch Tanks; Lines V224, V226, and V226-1 (See Subsites) 200E TBD

200-E-229-PL

200-E-229-PL, Transfer Line Between tank 241-AP-102 and 241-A-B Valve Pit, Line 

SN-650 200E TBD

200-E-230-PL 200-E-230-PL, Pipeline from 292-B to 216-B-4 Reverse Well 200E TBD

200-E-231-PL 200-E-231-PL, 216-A-45 Crib Pipeline 200E TBD

200-E-232-PL 200-E-232-PL, Pipeline from 207-A Basins to 216-A-30 and 216-A-37-1 Cribs (See Subsites)200E TBD

200-E-233-PL

200-E-233-PL, Pipeline from 216-A-30 Crib Distribution Box to the 216-A-37-2 Crib 

Distribution Box 200E TBD

200-E-234-PL 200-E-234-PL; Pipelines from 242-A Evaporator Building to the 207-A Basins; Lines 300, 501, 505, and 557 (See Subsites)200E TBD

200-E-235-PL 200-E-235-PL; 207-A North Basin Distribution Lines; Lines 501,502, 503, 504, 506, and 507200E TBD

200-E-236-PL 200-E-236-PL; 207-A South Basin Distribution Lines; Lines 557, 558, 559, 560, 562, and 563200E TBD

200-E-237-PL 200-E-237-PL, Pipeline to 200 East Powerhouse Ditch and Pipeline from Powerhouse Ditch to 216-B-3 Ditches, Line 2904-E-1, 2904-E-24 (See Subsites)200E TBD

200-E-238-PL 200-E-238-PL, Pipeline from 206-A to 216-A-9 Crib 200E TBD

200-E-239-PL 200-E-239-PL, Pipeline from 216-A-5 Sample Pit #4 to 216-A-5 Crib 200E TBD

200-E-240-PL 200-E-240-PL, Pipeline from Valve Pit West of Sample Pit 4 to the 216-A-38-1 Crib 200E TBD

200-E-241-PL

200-E-241-PL, Pipeline from 200-E-58 Neutralization Tank to the 216-A-5 Sample 

Pit #4, Lines 7717 and 7718 (See Subsites) 200E TBD

200-E-242-PL 200-E-242-PL, Pipeline from 216-A-5 Sample Pit #4 to 216-A-15 French Drain 200E TBD

200-E-243-PL 200-E-243-PL, Pipeline to the 216-B-13 French Drain 200E TBD

200-E-244-PL 200-E-244-PL, Pipeline from 201-C Valve Pit to 241-CX-70 200E TBD

200-E-245-PL 200-E-245-PL, Pipeline from 201-C Hot Shop to 241-CX-71 200E TBD

200-E-246-PL 200-E-246-PL, Pipeline from 201-C Valve Pit to 241-CX-72 200E TBD

200-E-247-PL 200-E-247-PL, Pipelines to the 209-E-WS-2 French Drain (See Subsites) 200E TBD

200-E-248-PL 200-E-248-PL, Pipelines to the 209-E-WS-3 Valve Pit (See Subsites) 200E TBD

200-E-249-PL 200-E-249-PL, Pipelines to 200-E-4 French Drain (See Subsites) 200E TBD

200-E-250-PL 200-E-250-PL, Pipeline from 2704-C to 2704-C-WS-1 Quench Tank 200E TBD

200-E-251-PL 200-E-251-PL, Pipeline from 291-C Stack to 216-C-2 Reverse Well 200E TBD

200-E-252-PL 200-E-252-PL, Pipeline from 291-C Air Filter Building to 216-C-2 Reverse Well 200E TBD

200-E-253-PL 200-E-253-PL, Pipeline from 202-A to 216-A-36A and 216-A-36B Cribs 200E TBD

200-E-254-PL 200-E-254-PL, Pipeline from 209-E to 216-C-9 Pond 200E TBD

200-E-255-PL 200-E-255-PL, Pipeline Connecting 216-C-9 Pond to Pipeline 200-E-169-PL 200E TBD

200-E-256-PL 200-E-256-PL, Pipelines from 201-C (South Side) to 216-C-9 Pond 200E TBD

200-E-257-PL 200-E-257-PL, Pipeline from 201-C (East Side) to 216-C-9 Pond 200E TBD

200-E-258-PL 200-E-258-PL, 216-C-9 Pond Lobe Distribution Piping 200E TBD

200-E-259-PL 200-E-259-PL, Pipeline from 291-C Fan House to 216-C-9 Pond 200E TBD

200-E-260-PL

200-E-260-PL, Steam Condensate By-Pass Line from PUREX to 216-A-30, Line 

8824A 200E TBD

200-E-261-PL 200-E-261-PL, Effluent Recycle Line from 216-A-42 Basin to PUREX 200E TBD

200-E-262-PL 200-E-262-PL, Pipelines Associated with 216-A-42 Basin, 216-A-42A Pump Station, 216-A-42B Valve Box and 216-A-42C Diversion Box200E TBD

200-E-263-PL 200-E-263-PL, 216-A-42 Basin Pipeline to 216-A-42C Diversion Box 200E TBD

200-E-264-PL 200-E-264-PL, Pipeline from 242-B Evaporator Building to 207-B Retention Basin 200E TBD

200-E-265-PL

200-E-265-PL, 241-BY and 241-BX Tank Farm Cooling Water Pipeline to 207-B 

Retention Basin (See Subsites) 200E TBD

200-E-266-PL 200-E-266-PL, Pipeline from PUREX Trap Pit #1 to 216-A-11 French Drain 200E TBD

200-E-267-PL 200-E-267-PL, Pipeline from PUREX Trap Pit #3 to 216-A-12 French Drain 200E TBD

200-E-268-PL

200-E-268-PL, Pipeline from PUREX Vacuum Cleaner Filter Box to 216-A-14 

French Drain, Line T073 200E TBD

200-E-269-PL 200-E-269-PL, Pipeline from 291-A Fan Building to 216-A-33 French Drain 200E TBD

200-E-270-PL

200-E-270-PL, Pipeline from 291-A Fan Control House to 216-A-26 and 216-A-26A 

French Drains, Line T022 200E TBD

200-E-271-PL 200-E-271-PL, PUREX Cooling Water Header Pipeline, Line 8823 200E TBD

200-E-272-PL 200-E-272-PL, Pipeline to 216-A-35 French Drain 200E TBD

200-E-273-PL 200-E-273-PL, Pipeline to 216-A-13 French Drain (See Subsites) 200E TBD

200-E-274-PL 200-E-274-PL, Pipeline from 244-A Lift Station to 216-A-40 Basin, Line 323 200E TBD

200-E-275-PL 200-E-275-PL, Cooling Water Pipeline to 216-A-40 Basin, Line 815 200E TBD

200-E-276-PL 200-E-276-PL, 216-A-41 Crib Pipeline 200E TBD

200-E-277-PL 200-E-277-PL, 216-B-59 and 216-B-59B Pipelines (See Subsites) 200E TBD
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200-E-278-PL

200-E-278-PL, Process Sewer Pipeline from 272-E to CTFN 2703E, Pipeline to 

Chemical Tile Field North of 2703E 200E TBD

200-E-279-PL 200-E-279-PL, Pipeline from 241-B-361 Settling Tank to 216-B-5 Reverse Well 200E TBD

200-E-280 200-E-280, 2711E Parking Lot, Oil Spots 200E TBD

200-E-281-PL

200-E-281-PL, Pipeline from 241-B Tank Farm to 216-B-7A and 216-B-7B Cribs, 

Line V306 200E TBD

200-E-282-PL

200-E-282-PL; Process Waste Lines from 202-A to 241-AX-151 Diversion Box; 

Lines 4001, 4002, 4003, and 4004 200E TBD

200-E-283-PL 200-E-283-PL, Pipeline from 242-A Bldg to 200-E-127-PL (to Gable and B Ponds) 200E TBD

200-E-284 200-E-284, Septic Tank East of 241-BY-102 200E TBD

200-E-285 200-E-285, 216-A-8 Sample Pit, Sample Pit #2, 216-A-8 Control Structure 200E TBD

200-E-286

200-E-286, Original 200 East Area Powerhouse Effluent Pond, A-Swamp and Ditch, 

A Swamp, Powerhouse Swamp 200E TBD

200-E-287 200-E-287, Posted Contamination Areas on Pipe Berm east of 241-A, AN, AX, AY, AZ Tank Farms200E TBD

200-E-288-PL

200-E-288-PL, Pipeline from 242-A Evaporator to Liquid Effluent Retention Facility, 

PC-5000 200E TBD

200-E-289-PL Pipelines between AP-02D Pit and WTP; Lines 637, SN-700 and SN-701 200E TBD

200-W-151-PL 200-W-151-PL, 200-W-42 Pipe Remaining Under 16th Street 200W TBD

200-W-152-PL

200-W-152-PL, Pipeline from 202-S to 2904-S-170, 207-S Retention Basin and 216-

S-17 Pond, REDOX Process Sewer 200W TBD

200-W-153-PL

200-W-153-PL, Steel Pipeline from 240-S-151 Diversion Box to the 2904-S-172 and 

2904-S-171 Control Structures (See Subsite) 200W TBD

200-W-154-PL 200-W-154-PL, Pipeline from 200-W-152-PL to 216-S-5 Crib 200W TBD

200-W-155-PL 200-W-155-PL, Pipeline from 2904-S-160 Control Structure to 216-S-16 Ditch 200W TBD

200-W-156-PL

200-W-156-PL, 216-S-6 Crib Pipeline, Pipeline from 200-W-155-PL to the 2904-S-

171 Control Structure 200W TBD

200-W-157-PL

200-W-157-PL, REDOX Chemical Sewer, Pipeline from 202-S to 200-W-152-PL, 

Pipeline from 205-S to REDOX Chemical Sewer (See Subsites) 200W TBD

200-W-158-PL 200-W-158-PL, Pipeline from 293-S to 200-W-152-PL 200W TBD

200-W-159-PL

200-W-159-PL, Cooling Water Lines from 241-SX-401 and 241-SX-402 to 216-U-10 

Pond 200W TBD

200-W-160-PL 200-W-160-PL, Pipeline from 241-SX-401 and 241-SX-402 to 216-S-21 Crib 200W TBD

200-W-161-PL 200-W-161-PL, Pipeline from 242-S to 216-S-25 Crib, Line 557 200W TBD

200-W-162-PL 200-W-162-PL, Pipeline from 241-SX-701 to 216-SX-2 Crib 200W TBD

200-W-163-PL

200-W-163-PL, T Plant Process Sewer, 18-Inch 221-T Process Sewer Pipeline (See 

Subsites) 200W TBD

200-W-164-PL 200-W-164-PL, Pipeline from 207-T Retention Basin to the 216-T-4 Ditch 200W TBD

200-W-165-PL 200-W-165-PL, Pipeline from Tank 241-TX-112 to 207-T Retention Basin 200W TBD

200-W-166-PL

200-W-166-PL, Pipeline from 242-T Evaporator Building to the 207-T Retention 

Basin 200W TBD

200-W-167-PL 200-W-167-PL, Pipeline from 242-T Evaporator to 207-T Retention Basin, V610 200W TBD

200-W-168-PL 200-W-168-PL, 216-U-3 Crib and 216-U-14 Ditch Pipelines (See Subsites) 200W TBD

200-W-169-PL 200-W-169-PL, Pipeline Between 216-U-10 Pond and 216-U-11 Overflow 200W TBD

200-W-170-PL 200-W-170-PL, 216-U-16 Crib Pipeline 200W TBD

200-W-171

200-W-171, Leak from 234-5Z Pipe Trench to 241-Z Tank D-6, 200-W-219-PL Line 

Leak 200W TBD

200-W-172 200-W-172, Liquid Leaking from Drain Laterals Below 234-5Z Floor Slab 200W TBD

200-W-173-PL 200-W-173-PL, 216-T-33 Crib Pipeline, Pipeline from 2706-T to 216-T-33 Crib 200W TBD

200-W-174-PL

200-W-174-PL, Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 Crib, 216-Z-1A 

Modified Pipeline, Lines 1035 and 1036 (See Subsites) 200W TBD

200-W-175-PL

200-W-175-PL; Pipeline to Route Waste from 241-T-112 to 216-TY-201 Flush Tank 

and 216-T-26, 216-T-27, and 216-T-28 Cribs; Line V681 200W TBD

200-W-176-PL

200-W-176-PL; Encased Transfer Lines Between 241-TX-153 Diversion Box and 

241-TX-155 Diversion Box; Lines V396, V397, V401, V403, V407, V409, and V413 200W TBD

200-W-177-PL

200-W-177-PL, Direct Buried Tank Farm Lines Between 241-TXR-151 and 241-TX-

155 Diversion Boxes, Lines V7616 and V7653 200W TBD

200-W-178-PL

200-W-178-PL, Pipeline from 241-Z to 244-TX DCRT, Lines HSW-202 and HSW-

203 200W TBD

200-W-179-PL

200-W-179-PL; Pipelines Between 241-S-152 Diversion Box and 241-U Tank Farm; 

Lines SL100, SL101, SN216/281, and DR327 200W TBD

200-W-180-PL 200-W-180-PL, Pipelines from 221-T to 216-T-1 Ditch (See Subsites) 200W TBD

200-W-181-PL

200-W-181-PL; Transfer Lines Between 241-U-152 and 241-U-153 Diversion Boxes; 

Lines V426, V427, and V428/V461 200W TBD
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200-W-182-PL

200-W-182-PL; Encased Transfer Lines Between 241-U-152 Diversion Box and 241-

TX-152 and 241-TX-155 Diversion Boxes; Lines V398, V404, and V410 200W TBD

200-W-183-PL

200-W-183-PL, Transfer Lines Between 241-U-151 and 241-U-152 Diversion Boxes, 

Lines V422/V452 and V421/V453 200W TBD

200-W-184-PL

200-W-184-PL; Drain Lines from 241-U-151, 241-U-152 and 241-U-153 Diversion 

Boxes to 241-U-301 Catch Tank; Line V478 200W TBD

200-W-185-PL

200-W-185-PL; Transfer Lines Between 241-U-151 and 241-U-153 Diversion Boxes; 

Lines V450 and V451 200W TBD

200-W-186-PL

200-W-186-PL, Transfer Lines from 240-S-152 Diversion Box to 204-S and 205-S, 

Lines 1006 and 1045 200W TBD

200-W-187-PL

200-W-187-PL; Transfer Lines Between 240-S-151 and 240-S-152 Diversion Boxes; 

Lines V552, V553, and V555 200W TBD

200-W-188-PL 200-W-188-PL; Waste Distribution Line from 216-TY-201 Flush Tank to 216-T-26, 216-T-27 and 216-T-28 Cribs and Truck Unloading Station Line (See Subsites)200W TBD

200-W-189-PL

200-W-189-PL, Transfer Lines from 219-S to 241-SY Tank Farm, Lines SNL-5350 

and SNL-5351 200W TBD

200-W-190-PL

200-W-190-PL, Discharge Line from 240-S-151 Diversion Box to 240-S-302 Catch 

Tank, Line V554 200W TBD

200-W-191-PL

200-W-191-PL; Encased Transfer Line Between 241-TX-155 and 241-TY-153 

Diversion Boxes; Lines V402, V406, V408, and V412 200W TBD

200-W-192-PL

200-W-192-PL; U Plant Process Sewer; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin (See Subsites) 200W TBD

200-W-193-PL 200-W-193-PL, Pipeline from 224-U to 241-U-361 Settling Tank 200W TBD

200-W-194-PL 200-W-194-PL, Pipeline from 241-U-361 Settling Tank to 216-U-1 and 216-U-2 Cribs 200W TBD

200-W-195-PL 200-W-195-PL, Pipeline from U Plant to 216-U-17 Crib 200W TBD

200-W-196-PL 200-W-196-PL, Pipelines from Railcar Unloading Stations to 216-T-34 Crib 200W TBD

200-W-197-PL 200-W-197-PL, Pipelines from Railcar Unloading Stations to 216-T-35 Crib 200W TBD

200-W-198-PL

200-W-198-PL, Pipelines from Truck Unloading Station to 216-T-34 and 216-T-35 

Cribs 200W TBD

200-W-199-PL 200-W-199-PL, Pipelines from Building 231-Z to 231-W-151 Vault 200W TBD

200-W-200-PL 200-W-200-PL, 216-Z-16 Crib Pipeline 200W TBD

200-W-201-PL 200-W-201-PL, 216-Z-17 Crib Pipeline 200W TBD

200-W-202-PL 200-W-202-PL, Pipeline from 231-W-151 to 216-Z-5 Crib (See Subsites) 200W TBD

200-W-203-PL 200-W-203-PL, Pipeline from 231-W-151 Vault to 216-Z-7 Crib 200W TBD

200-W-204-PL 200-W-204-PL, Pipeline from 231-W-151 Vault to 216-Z-10 Reverse Well 200W TBD

200-W-205-PL

200-W-205-PL, Pipelines from 235-5Z to 241-Z-8 Silica Storage Tank and 216-Z-8 

French Drain (See Subsites) 200W TBD

200-W-206-PL 200-W-206-PL, Pipelines from 234-5Z to 216-Z-9 Crib 200W TBD

200-W-207-PL 200-W-207-PL; Z Plant Radioactive Process Sewer to 216-Z-11, 216-Z-19 and 216-Z-20 Ditches (See Subsites)200W TBD

200-W-208-PL

200-W-208-PL, Pipeline from Diversion Boxes 200-W-58 and 200-W-59 to 216-Z-12 

Crib (See Subsites) 200W TBD

200-W-209-PL 200-W-209-PL, 207-Z Pipelines (See Subsites) 200W TBD

200-W-210-PL

200-W-210-PL; Pipeline from 241-Z-361 Settling Tank to 216-Z-1, 216-Z-2 and 216-

Z-3 Cribs and 216-Z-1A Tile Field (See Subsites) 200W TBD

200-W-211-PL

200-W-211-PL, 207-SL Retention Basin Sewer Pipelines, Retention Waste Sewer 

from 219-S and 222-S to 207-SL Basin, Pipelines from Boiler Annex and Pump Lift 

Station to 207-SL Basin (See Subsites) 200W TBD

200-W-212-PL

200-W-212-PL; Encased Transfer Line from 240-S-151 Diversion Box to Pipeline 

200-W-153-PL; Lines V550, V551, V544, V546, V548, and V549 200W TBD

200-W-213-PL 200-W-213-PL Pipelines from 241-TX-153 Diversion Box and 241-TX-302A to 216-T-19 Crib, Lines V795 and V605 (See Subsites)200W TBD

200-W-214-PL 200-W-214-PL, Pipeline from 291-Z to 216-Z-13 French Drain 200W TBD

200-W-215-PL 200-W-215-PL, Pipeline from 291-Z to 216-Z-14 French Drain 200W TBD

200-W-216-PL 200-W-216-PL, Pipelines from 291-Z to 216-Z-15 French Drain 200W TBD

200-W-217-PL 200-W-217-PL, Pipeline from the Counting Box to 216-U-7 French Drain 200W TBD

200-W-218-PL 200-W-218-PL, Pipeline from 216-U-10 Pond to 216-U-9 Ditch 200W TBD

200-W-219-PL

200-W-219-PL, Pipelines from 235-Z to the North Side of 241-Z, 241-Z Primary Pipe 

Trench, Pipe Tunnel 3 200W TBD

200-W-220-PL 200-W-220-PL, Pipeline from 241-Z to 241-Z-361 Settling Tank 200W TBD

200-W-221-PL 200-W-221-PL, Laundry Waste Crib (LWC) Pipeline 200W TBD

200-W-222-PL 200-W-222-PL, 207-U Retention Basin Outlet Pipeline to the 216-U-14 Ditch 200W TBD

200-W-223-PL 200-W-223-PL, Pipeline from 242-S Evaporator to 216-U-14 Ditch 200W TBD

200-W-224-PL

200-W-224-PL, Pipeline from 234-5Z and 236-Z to West Side of 241-Z (See 

Subsites) 200W TBD

200-W-225-PL 200-W-225-PL, PFP Six Inch Condensate Line Connecting to Process Sewer 200W TBD
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200-W-226-PL

200-W-226-PL; Pipeline from 224-T Plutonium Concentration Facility to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; Lines V326, V671, and V706 200W TBD

200-W-227-PL 200-W-227-PL, Pipeline from 221-T Separations Facility to 216-T-6 Crib 200W TBD

200-W-228-PL 200-W-228-PL, Pipeline from 232-Z to 241-Z, 3-Inch Contaminated Waste Line 200W TBD

200-W-229-PL 200-W-229-PL, Pipeline from 2736-ZB to 241-Z 200W TBD

200-W-230-PL 200-W-230-PL, Pipeline from Railroad Unloading Station to 276-S-141 and 276-S-142 Hexone Tanks (See Subsites)200W TBD

200-W-231 200-W-231, Temporary Facilities Construction Trailer Septic Tank and Tile Field 200W TBD

200-W-232 200-W-232, 2607-WT Replacement Septic Tank and Dry Well 200W TBD

200-W-233 200-W-233, Plutonium Finishing Plant (PFP) Treatment Unit, TSD: T-2-9 200W TBD

2607-E13 2607-E13, Septic Holding Tank South of 277-A 200E MSA

2607-E14 2607-E14, A Farm Pipefitters Shop Septic, 242-AC Septic 200E MSA

2607-EF 2607-EF, Septic Tank West of 241-BX Tank Farm 200E TBD

2607-ES 2607-ES, Septic Tank and Dry Well North of 204-AR 200E MSA

2607-W10 2607-W10, Septic Servicing 278-WA, MO-281 and MO-438 200W MSA

2607-W11 2607-W11, Septic Servicing MO-720 200W MSA

2607-W12 2607-W12, Septic Servicing MO-721 and MO-743 200W MSA

2607-W13 2607-W13, Construction Trailers Septic, JA Jones/Kaiser Constriction Trailers Septic 200W TBD

2607-W14 2607-W14, WRAP Facility Septic, 2336 Bldg. Septic 200W MSA

2607-W15 2607-W15, Septic System for 2740W and 2620W 200W MSA

2607-W16

2607-W16, 200 West Area Regional Wastewater System, Large Onsite Sewer 

System (LOSS) 200W MSA

300-278 300-278, 331-C Storage Unit 300 TBD

400-40

400-40, 400 Area Waste Management Unit, 403 Building Fuel Storage Facility 

(FSF), 400 Area Interim Storage Area (ISA), 4718 ISA, TSD S-4-2, See Subsites 400 TBD

600-284-PL

600-284-PL; Old Cross Site Transfer Line; Original Cross Site Transfer Pipeline; 

Piping Associated with UPR-600-20, Cross Site Transfer Line; Lines V360, V361, 

V362, V363, V364, and V366; Cross Site Transfer Pipeline 600 TBD

600-285-PL 600-285-PL, Pipeline from 212-N to 216-N-1 Pond 600 CHPRC

600-286-PL 600-286-PL, Pipeline from 212-P to 216-N-4 Pond 600 CHPRC

600-287-PL 600-287-PL, Pipeline from 212-R to 216-N-6 Pond 600 CHPRC

600-288 600-288, Soil Corrosion Test Site 600 TBD

600-289 600-289, Dumping Area Near Shooting Range 600 TBD

600-290

600-290, Contaminated Concrete Foundation West of 618-13, 300 West Storage 

Area (See Subsites) 600 TBD

600-291-PL 600-291-PL, 200 Area Treated Effluent Disposal Facility Pipeline, TEDF Line 600 TBD

600-292-PL 600-292-PL, State Approved Land Disposal Site Pipeline, SALDS Pipeline 600 TBD

600-293 600-293, White Bluffs Service Station #1 600 TBD

600-294 600-294, White Bluffs Service Station #2 600 TBD

600-295 600-295, White Bluffs Paint Shop 600 TBD

600-296 600-296, White Bluffs Fire Department Septic System 600 TBD

600-297 600-297, White Bluffs Imhoff Tank 600 TBD

600-298 600-298, Surface Debris and Stained Soil in 100-IU-2 600 TBD

600-299 600-299, Surface Debris and Batteries 600 TBD

600-300 600-300, Miscellaneous Surface Debris Sites 600 TBD

600-301 600-301, White Bluffs Sanitary Sewer Pipelines 600 TBD

600-302 600-302, French Drain with Vent Pipe 600 TBD

600-303 600-303, Vertical Pipes 600 TBD

600-304 600-304, White Bluffs Sanitary Water 600 TBD

600-305 600-305, Suspect Asbestos Containing Material Sites 600 TBD

600-306 600-306, Burn Site #1 600 TBD

600-307 600-307, Burn Site #2 600 TBD

600-308 600-308, Garnet Sand 600 TBD

600-309 600-309, Burn Site #3 600 TBD

600-310 600-310, Burn Site #4 600 TBD

600-311 600-311, Burn Site #5 600 TBD

600-312 600-312, Burn Site #6 600 TBD

600-313 600-313, Burned Area and Oil Stained Soil 600 TBD

600-314 600-314, Telecommunication Component 600 TBD

600-315 600-315, Black Granular Stain 600 TBD

600-316 600-316, Dry Cell Batteries 600 TBD

600-317 600-317, Battery and Burn Area 600 TBD

600-318 600-318, Wet Cell Batteries 600 TBD
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600-319 600-319, Miscellaneous Debris 600 TBD

600-320 600-320, Oil Stains 600 TBD

600-321 600-321, Suspect Asbestos Containing Material and Debris 600 TBD

600-322 600-322, Rail Spur Pipe 600 TBD

600-323 600-323, Suspect Bermed Area 600 TBD

600-324 600-324, Burnt Debris Area 600 TBD

600-325 600-325, Burned Roofing Materials 600 TBD

600-326 600-326, Odorous Black Material 600 TBD

600-327 600-327, Suspect Dichromate Facility 600 TBD

600-328 600-328, Lead Slag 600 TBD

600-329 600-329, Concrete Outfall Structure 600 TBD

600-330 600-330, Division Street Service Station 600 TBD

600-331 600-331, Lime Sulfur Barrel Site 600 TBD

600-332 600-332, Gable Mountain Firing Range Septic System 600 TBD

600-333 600-333, Underground Concrete Structure 600 TBD

600-334 600-334, CMX Building 600 TBD

600-335 600-335, Service Station and UST 600 TBD

600-336 600-336, 609-G Septic Tank and Tile Field, 6607-3, 6607-03 600 TBD

600-337

600-337, Rigging Services Facility Septic, 6290 Building Drain Field, 6607-1, 6607-

01 600 MSA

600-338 600-338, Spill near 623A Bldg on Rattlesnake 600 TBD

600-339 600-339, 100 Area Fire Station Dry Well 600 TBD

600-340 600-340, 100 area Fire Station Soil Stained Areas 600 TBD

600-341 600-341, Inter Areas Battery Remnant Area #1 600 TBD

600-342 600-342, Inter Areas Contaminated Clothing Area near Susie Junction 600 TBD

600-343 600-343, Inter Areas Burn Site #1 600 TBD

600-344 600-344, Inter Areas Stain Site #1 600 TBD

600-345 600-345, 100-BC Vicinity Oil Stain and Filter Area 600 TBD

600-346 600-346, 100-BC Vicinity Ash and Debris Area 600 TBD

600-347 600-347, 100 Area Fire Station Burn Pit 600 TBD

600-348 600-348, 100 Area Fire Station Underground Storage Tanks 600 TBD

6607-10 6607-10, Hanford Patrol Training Academy Septic System 600 TBD

6607-13 6607-13, Core Area Septic, Project FP-0003 Septic 600 MSA

6607-17

6607-17, 6291 Service Station Building Septic System, Conoco Service Station 

Septic System 600 MSA

6607-18 6607-18, 609-G and MO292 Septic System 600 MSA

6607-19 6607-19, Emergency Vehicle Operations Facility Mobile Office Septic 600 MSA

6607-4

6607-4, 6607-4 Septic System, 6607-04, 609A Building Septic Tank, Replacement 

for 2607-FSN 600 MSA

6607-6 6607-6, 6701 Building Septic Tank and Tile Field, Wye Barricade Septic, 6607-06 600 MSA

6607-7 6607-7, Yakima Barricade Septic System and Permitted Holding Tank, 6607-07 600 MSA

6607-8 6607-8, 251-W Electrical Substation Septic System, 6607-08 600 MSA
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