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SECTION B - SUPPLIES OR SERVICES PRICES / COST 

 

B.01 TYPE OF CONTRACT – ITEMS BEING ACQUIRED  

This is a hybrid contract that includes Fixed-Price with Award Fee, Labor-Hour, and Cost 

Reimbursement Contract Line Items (CLINS) for the purpose of providing analytical laboratory 

services at the Department of Energy (DOE) Hanford 222-S Laboratory located in the 200 West 

Area of the Hanford Site near Richland, Washington. The Contractor shall provide all services 

required to operate, manage and maintain the Hanford 222-S Laboratory as described in Section 

C, Description/Specifications/Performance Work Statement (PWS). Specifically, DOE requires a 

Contractor to provide services that include, but are not limited to: receiving, handling, analyzing, 

and storing samples; performing special tests; and reporting results. This acquisition supports the 

Hanford Site tank cleanup program and other site clean-up projects. Samples sent to the 222-S 

Laboratory typically consist of highly radioactive or hazardous waste materials in gas, liquid, 

semi-solid or solid matrix form.  

B.02 PRICE SCHEDULE  

Base Period: Months 1 through 24 

CLIN 

SCHEDULE OF 

SUPPLIES/SERVICES QUANTITY 

UNIT OF 

MEASURE 

UNIT 

PRICE 

EXTENDED 

AMOUNT 

00001 
Contract Transition – Fixed 

Price  
1 Lump Sum  

 $__334,187.94__ 

00002 
Routine Analytical  

Services 1 – Fixed Price  
22 Months 

$571,083.81 $12,563,843.73_ 

00003 Award Fee 2  1 Lump Sum 
 $__314,096.09_ 

00004 
Surges in Analytical 

Services 3 – Labor Hour  
1 Lump Sum5 

 $__264,726.53_ 

00005 

Pensions and Other Benefit 

Plans 4 – Cost 

Reimbursement  

1 Lump Sum  

 $ 3,473,500.00 

 Total Price – Base Period   
$16,950,354.29__ 

 
(a) The Total Available Award Fee for the Base Period is as follows:  

 

PERFORMANCE PERIOD AVAILABLE 

AWARD FEE 

3 through 12 Months from the end of Contract 

Transition2 

Subtotal A:  

 

$_142,770.95___ 
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13 through 24 Months from the end of 

Contract Transition2 

Subtotal B:  

 

$_171,325.14___ 

Total Available Award Fee CLIN 00003  

(Subtotal A and Subtotal B)  

$_314,096.09___ 

     

 

(b) The Not to Exceed Amount for CLIN 00004 is as follows: 

 

Base Period – Months 3 through 12  

Labor Category  

 

Estimated 

Direct 

Productive 

Labor Hours 

(DPLH) 

Fixed Unit 

Rate 

Extended 

Amount 

Hot Cell Supervisor  100 $___49.11___ $_  4,910.91__ 

Project Coordination 

Supervisor 

100 $___59.85___ $_  5,985.17__ 

Sr. Project Coordinator 100 $___55.86___ $_  5,586.16__ 

Project Coordinator 100 $___55.17___ $_  5,516.73__ 

Sr. Chemical Technologist 100 $___73.89___ $__7,388.83__ 

Chemical Technologist 800 $___70.37___ $_56,293.73__ 

Sr. Scientist 400 $___56.07___ $_22,428.11__ 

Scientist 400 $___46.04___ $_18,415.90__ 

Program Administrator  100 $___45.17____ $__4,516.56__ 

Subtotal   $131,042.11__ 

Base Period – Months 13 through 24  

Labor Category  

 

Estimated 

DPLH 

Fixed Unit 

Rate 

Extended 

Amount 

Hot Cell Supervisor  100 $___50.34__ $__ 5,033.68_ 

Project Coordination 

Supervisor 

100 $___61.35__ $__ 6,134.80_ 

Sr. Project Coordinator 100 $___57.26__ $__5,725.81 _ 

Project Coordinator 100 $___56.55__ $__5,654.65 _ 

Sr. Chemical Technologist 100 $___75.00__ $__7,500.02 _ 

Chemical Technologist 800 $___71.43__ $_57,140.87 _ 

Sr. Scientist 400 $___57.47__ $_22,988.82 _ 

Scientist 400 $___47.19__ $_18,876.30_ 

Program Administrator  100 $___46.29__ $__4,629.47 _ 

Subtotal   $133,684.42 _ 

Total Not-to-Exceed Price – 

CLIN 00004 

Insert this Amount in CLIN 00004 

above. 

 

$264,726.53_ 
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Option Period 1: Months 25 through 36  

 

CLIN 

SCHEDULE OF 

SUPPLIES/SERVICES QUANTITY 

UNIT OF 

MEASURE 

UNIT 

PRICE 

EXTENDED 

AMOUNT 

00006 
Routine Analytical  

Services 1 – Fixed Price  
12 Months 

$585,208.65 $_7,022,503.78 

00007 Award Fee 2  1 Lump Sum 
 $___175,562.59  

00008 
Surges in Analytical 

Services 3 – Labor Hour  
1 Lump Sum5 

 $___136,380.02 

00009 

Pensions and Other Benefit 

Plans 4 – Cost 

Reimbursement  

1 Lump Sum 

 $ 1,731,500.00 

 
Total Price – Option Period 

1 
 

$9,065,946.39_ 

 
 

Option Period 1: Months 25 through 36  

Labor Category  

 

Estimated 

DPLH 

Fixed Unit 

Rate 

Extended 

Amount 

Hot Cell Supervisor  100 $___51.59__ $_5,159.40__ 

Project Coordination Supervisor 100 $___62.88__ $_6,288.02__ 

Sr. Project Coordinator 100 $___58.69__ $_5,868.82__ 

Project Coordinator 100 $___57.96__ $_5,795.88__ 

Sr. Chemical Technologist 100 $___76.13__ $_7,612.70__ 

Chemical Technologist 800 $___72.50__ $57,999.38__ 

Sr. Scientist 400 $___58.91__ $23,562.98__ 

Scientist 400 $___48.37__ $19,347.75__ 

Program Administrator  100 $___47.45__ $_4,745.10__ 

Total Not-to-Exceed Price – 

CLIN 00008 

Insert this Amount for 

CLIN 00008 above. 

 

$136,380.02 

 
Option Period 2: Months 37 through 48  

 

CLIN 

SCHEDULE OF 

SUPPLIES/SERVICES 

 

QUANTITY 

UNIT OF 

MEASURE 

UNIT 

PRICE 

EXTENDED 

AMOUNT 

00010 
Routine Analytical  

Services 1 – Fixed Price  
12 Months 

$600,790.31 $7,209,483.70_ 

00011 Award Fee 2  1 Lump Sum 
 $__180,237.09_ 
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00012 
Surges in Analytical 

Services 3 – Labor Hour  
1 Lump Sum5 

 $__139,815.30_ 

00013 

Pensions and Other Benefit 

Plans 4 – Cost 

Reimbursement  

1 Lump Sum 

 $1,620,100.00 

 
Total Price  – Option Period 

2 
 

$9,149,636.09_ 

 
 
 

Option Period 2: Months 37 through 48  

Labor Category  

 

Estimated 

DPLH 

Fixed Unit 

Rate 

Extended 

Amount 

Hot Cell Supervisor 100 $___53.14__ $_5,314.18__ 

Project Coordination Supervisor 100 $___64.77__ $_6,476.66__ 

Sr. Project Coordinator 100 $___60.45__ $_6,044.88__ 

Project Coordinator 100 $___59.70__ $_5,969.76__   

Sr. Chemical Technologist 100 $___77.65__ $   7,764.96 _ 

Chemical Technologist 800 $___73.95__ $59,159.37__ 

Sr. Scientist 400 $___60.67__ $24,269.87__ 

Scientist 400 $___49.82__ $19,928.18__ 

Program Administrator 100 $___48.87___ $_4,887.45__ 

Total Not-to-Exceed Price – 

CLIN 00012 

Insert this Amount for 

CLIN 00012 above. 

 

$139,815.30_ 

 
Option Period 3: Months 49 through 60  

 

CLIN 

SCHEDULE OF 

SUPPLIES/SERVICES 

 

QUANTITY 

UNIT OF 

MEASURE 

UNIT 

PRICE 

EXTENDED 

AMOUNT 

00014 
Routine Analytical  

Services 1 – Fixed Price  
12 Months 

$617,705.68 $7,412,468.10_ 

00015 Award Fee 2  1 Lump Sum 
 $__185,311.70_ 

00016 
Surges in Analytical 

Services 3 – Labor Hour  
1 Lump Sum5 

 $__143,340.51_ 

00017 

Pensions and Other Benefit 

Plans 4 – Cost 

Reimbursement  

1 Lump Sum  

 $1,655,400.00  

 
Total Price – Option Period 

3 
 

$9,396,520.32_ 

 
 

Option Period 3: Months 49 through 60  
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Labor Category  

 

Estimated 

DPLH 

Fixed Unit 

Rate 

Extended 

Amount 

Hot Cell Supervisor  100 $___54.74__ $_5,473.61__ 

Project Coordination Supervisor 100 $___66.71__ $_6,670.96__ 

Sr. Project Coordinator 100 $___62.26__ $_6,226.23__ 

Project Coordinator 100 $___61.49__ $_6,148.85__ 

Sr. Chemical Technologist 100 $___79.20__ $_7,920.26__ 

Chemical Technologist 800 $___75.43__ $60,342.55__ 

Sr. Scientist 400 $___62.49__ $24,997.96__ 

Scientist 400 $___51.32__ $20,526.03__ 

Program Administrator 100 $___50.34__ $_5,034.07__ 

Total Not-to-Exceed Price – 

CLIN 00016  

Insert this Amount for 

CLIN 00016 above. 

 

$143,340.51_ 

 
 

Total Contract Price – CLINs 00001 through 00017 
$44,562,457.09 

 
 
Price Schedule Notes:  

 
1. Work under the Contract Transition and Routine Analytical Services CLINs: 00001, 00002, 00006, 00010, 

00014 shall be performed on a Fixed Price basis.  

 
2. Available award fee only applies to CLINs 00002, 00006, 00010 and 00014.  

 
3. The estimated cost in CLINs 00004, 00008, 00012, and 00016 is for surges in analytical services that may 

occur.  All work performed under these CLINs shall be on a labor hour basis. This work is not included in 

the Fixed Price CLINs identified in Note 1 above.  All work performed under these CLINs shall be 

authorized by the Contracting Officer prior to performing the work.  The Fixed Unit Rate is a fully 

burdened labor rate. 

 
4. Work associated with Pensions and Other Benefits Plans CLINs: 00005, 00009, 00013, and 00017 are to be 

performed on a Cost Reimbursable basis with no Award Fee. 

 
5. The Lump Sum Amount of CLINs 00004, 00008, 00012 and 00016 refers the Not-to-Exceed amounts.  

B.03 LIMITATION OF GOVERNMENT’S OBLIGATION 

 
(a) This contract’s CLIN 00001, CLIN 00002, CLIN 00006, CLIN 00010, and CLIN 00014 have 

traditional Federal Acquisition Regulation fixed prices and contract terms and conditions, with 

the exceptions that:  CLIN 00001, CLIN 00002, CLIN 00006, CLIN 00010, and CLIN 00014 or 

all may be incrementally funded; and if a CLIN is incrementally funded,  in the event of 

termination before it is fully funded the Government’s maximum liability for the CLIN will be 

the lower of the amount of funds allotted to the CLIN or the amount payable to the Contractor per 

the Termination for Convenience (Fixed-Price) clause of this contract.  For each CLIN there is  

1) a fixed price for the action;  

2) a fixed amount of work that corresponds to the fixed price; 
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3) a planned funding schedule that corresponds to the fixed price and the fixed amount of 

work; 

4) no Government obligation to the Contractor until the Government allots funds to the 

contract for the action; 

5) if the Government allots funds, a maximum Government obligation, including any 

termination obligations, to the Contractor equal to the allotted funds; and 

6) an obligation that the Government will pay the Contractor for the work the Contractor 

performs for which funds were allotted based on the price of the work performed, not the 

costs the Contractor actually incurs. 

(b) For each CLIN 

1) the Government’s maximum obligation, including any termination obligations and 

obligations under change orders, equitable adjustments, or unilateral or bilateral contract 

modifications, at any time is always less than or equal to the total amount of funds 

allotted by the Government to the contract for the CLIN; 

2) the Contractor explicitly agrees it reflected (that is, included or could have included an 

additional amount) in its offered price and in the subsequent negotiated fixed price for 

each of the fixed-price CLINs included in this contract: 

i. the added complexity, challenges, and risks (including all risks, costs or 

otherwise, associated with termination as articulated in this clause) to which the 

Contractor is subject due to the incremental funding arrangement established in 

this clause; and 

ii. the specific risk that in the event of termination of an incrementally funded CLIN 

before the CLIN is fully funded, the Contractor could receive less than the 

Termination for Convenience (Fixed-Price) clause of this contract would allow, 

that is, because the maximum Government obligation for a fixed-price CLIN is 

the allotted funds for the CLIN, the Contractor will receive the lower of the 

allotted funds or what the Termination for Convenience (Fixed-Price) clause of 

this contract would allow. 

3) the Contractor is not authorized to continue work beyond the point at which the total 

amount payable by the Government, which is the price of the services the allotted funds 

cover, equals the total amount allotted to the contract for the services; 

4) if funds become available and the Government’s need continues, the Government will 

allot funds periodically to the CLIN, the Contractor will provide a fixed amount of work 

for the funds allotted, and the Government will pay the Contractor based on the price of 

the fixed amount of work.  The Government will not pay the Contractor based on the 

costs the Contractor incurs in performing the work; and 

5) the Contractor agrees to provide the fixed amount of work for the fixed price identified in 

the contract’s Section B, Supplies or services and prices/costs, and in accordance with the 

delivery schedule identified in the contract’s Section F, Deliveries or performance, 

provided the Government provides the funding per or earlier than the Planned Funding 

Schedule in paragraph (n) of this clause.  At any time, the cumulative amount of funds 

allotted is the fixed price for the cumulative fixed amount of work identified with the 

funds. 

(c) For each CLIN 

1) The fixed price (of both the entire CLIN and of the current cumulative amount of funds 

allotted to the CLIN at any time during contract performance) is not subject to any 

adjustment on the basis of the Contractor’s cost experience; 

2) The contract places the maximum risk and full responsibility on the Contractor for all 

costs and resulting profit or loss; and 

3) If the Government meets the entire Planned Funding Schedule,  
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i. the cumulative amount of funds allotted will equal the CLIN’s fixed price and 

ii. the Contractor must provide the work the contract requires for the CLIN. 

(d) The fixed price for each CLIN is listed in Section B of this contract. 

(e) The Planned Funding Schedule for each CLIN is in paragraph (n) of this clause.  The sum of the 

planned funding for each CLIN equals the fixed price of the CLIN. 

(f) The Actual Funding Schedule for each CLIN is in paragraph (o) of this clause.  It specifies the 

actual amount of funds allotted and presently available for payment by the Government 

separately for CLIN 00001, CLIN 00002, CLIN 00006, CLIN 00010, and CLIN 00014 and the 

work to be performed for the funds allotted. 

1) The Contractor may bill against a CLIN only after the Government has allotted funds to 

the CLIN and the Contractor has delivered the services and earned amounts payable for 

the CLIN.   

i. The Contractor may bill only the lower of the two preceding amounts, that is, the 

lower of allotted funds or amount payable.   

(g) If during the course of this contract the Government is allotting funds to a CLIN per or earlier 

than the Planned Funding Schedule, this contract to that point will be considered a simple fixed-

price contract for that CLIN regardless of the rate at which the Contractor is, or is not, earning 

amounts payable, and 

1) The Government’s and the Contractor’s obligations under the contract for the CLIN—

with the exception that the Government’s obligation for the CLIN is limited to the total 

amount of funds allotted by the Government to the  CLIN and similarly the Contractor is 

not authorized to continue work beyond the point at which the total amount payable by 

the Government equals the total amount allotted—will be as if the CLIN were both fixed 

price and fully funded at time of contract execution, that is, the Contractor agrees that:  it 

will perform the work of the contract for that CLIN; and neither the fixed-price for the 

CLIN nor any other term or condition of the contract will be affected due to the CLIN’s 

being incrementally funded. 

i. The Contractor agrees, for example, if the Government allots funds to a CLIN 

per or earlier than all of the funding dates in the Planned Funding Schedule for 

the CLIN, the Government has met all of its obligations just as if the CLIN were 

fully funded as of the time of contract execution and the Contractor retains all of 

its obligations as if the CLIN were fully funded as of the time of contract 

execution, while at the same time the Contractor is not authorized to continue 

work beyond the point at which the total amount payable by the Government 

equals the total amount allotted to the contract; consequently, if the Contactor 

earns amounts payable at any time in performing work for the CLIN that exceed 

the  total amount of funds allotted by the Government to the contract for the 

CLIN 

A.  it (not the Government) will be liable for those excess amounts payable  

B. it will remain liable for its obligations under every term or condition of 

the contract and  

C. if it fulfills all of its obligations for that CLIN and the Government allots 

funds to the CLIN equal to the CLIN’s fixed price, the Government will 

pay it the fixed price for the CLIN and no more. 

ii. The Contractor also agrees, for example, if the Government allots funds to a 

CLIN by the first funding date in the Planned Funding Schedule, the Government 

has met all of its obligations up to that point in the contract as if the CLIN were 

fully funded (that is, as if progress payments based on cost had been agreed to 

and had been made, or milestone payments had been agreed to and been made, or 

etc.) and the Contractor retains all of its obligations up to that point (such as 
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meeting delivery schedules, maintaining quality, etc.) as if the CLIN were fully 

funded; consequently, if the Government subsequently terminates the CLIN it 

will pay the Contractor the lower of the following two amounts:  the amount 

allotted by the Government to the CLIN; or the amount payable per the 

Termination for Convenience (Fixed-Price) clause of this contract. 

(h) The Contractor shall notify the Contracting Officer in writing whenever it has reason to believe 

that the amount payable it expects to earn for the CLIN in the next 60 days, when added to all 

amounts payable previously earned, will exceed 75 percent of the total amount allotted to the 

CLIN by the Government. 

1) The notification is for planning purposes only and does not change any obligation of 

either the Government or the Contractor. 

2) The Contractor is not authorized to continue work beyond the point at which the total 

amount payable by the Government equals the total amount allotted to the CLIN.   

3) The Government may require the Contractor to continue performance of that CLIN for as 

long as the Government allots funds for that CLIN sufficient to cover the amount payable 

for that CLIN. 

(i) If the Government does not allot funds to a CLIN per or earlier than its Planned Funding 

Schedule, the Contractor will be entitled to an equitable adjustment and 

1) the Government’s maximum obligation, including any termination obligation, to 

reimburse the Contractor remains limited to the total amount of funds allotted by the 

Government to the contract for that CLIN; 

2) the Contractor is not authorized to continue work beyond the point at which the total 

amount payable by the Government, equals the total amount allotted to the contract; 

3) if the Government subsequently terminates the CLIN, it will pay the Contractor the lower 

of the following two amounts:  the total amount of funds allotted by the Government to 

the contract for the CLIN; or the amount payable per the Termination for Convenience 

(Fixed-Price) clause of this contract.  

(j) Except as required by either other provisions of this contract specifically citing and stated to be an 

exception to this clause, or by, among other things, terminations, change orders, equitable 

adjustments, or unilateral or bilateral contract modifications specifically citing and stated to be an 

exception to this clause, for either CLIN—  

1) The Government is not obligated to reimburse the Contractor in excess of the total 

amount allotted by the Government to this contract for the CLIN; and  

2) The Contractor is not obligated to continue performance under this contract related to the 

CLIN or earn amounts payable in excess of the amount allotted to the contract by the 

Government until the Contracting Officer notifies the Contractor in writing that the 

amount allotted by the Government has been increased and specifies an increased 

amount, which shall then constitute the total amount allotted by the Government to the 

CLIN. 

(k) No notice, communication, or representation in any form, including, among other things, change 

orders, equitable adjustments, or unilateral or bilateral contract modifications, other than that 

specified in this clause, or from any person other than the Contracting Officer, shall affect the 

amount allotted by the Government to this contract for a CLIN, which will remain at all times the 

Government’s maximum liability for a CLIN.  In the absence of the specified notice, the 

Government is not obligated to reimburse the Contractor for any amounts payable earned for a 

CLIN in excess of the total amount allotted by the Government to this contract for a CLIN, 

whether earned during the course of the contract or as a result of termination. 

(l) Change orders, equitable adjustments, unilateral or bilateral contract modifications, or similar 

actions shall not be considered increases in the Government’s maximum liability or 
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authorizations to the Contractor to exceed the amount allotted by the Government for a CLIN 

unless they contain a statement increasing the amount allotted.  

(m) Nothing in this clause shall affect the right of the Government to terminate this contract for 

convenience or default.  

(n) Planned Funding Schedule 

 

CLIN 00001 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

05/28/15 $334,188.00 Transition $334,188.00 Transition 

 

CLIN 00002 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

11/15/2015 $571,083.81 Routine 

Analytical 

Services 

$571,083.81 Routine Analytical 
Services 

2/15/2016 $1,713,251.43 Routine 

Analytical 

Services 

$2,284,335.15 Routine Analytical 
Services 

5/15/2016 $1,713,251.43 Routine 

Analytical 

Services 

$3,997,586.58 Routine Analytical 
Services 

8/15/2016 $1,713,251.52 Routine 

Analytical 

Services 

$5,710,838.10 Routine Analytical 
Services 

 

 

CLIN 00006 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 
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CLIN 00010 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

 

 

CLIN 00014 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

 

 

(o) Actual Funding Schedule  

 

 

CLIN 00001 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

05/28/15  Transition  Transition 
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CLIN 00002 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

  Routine 

Analytical 

Services 

 Routine Analytical 
Services 

 

 

CLIN 00006 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

  Routine 

Analytical 

Services 

 Routine Analytical 

Services 

  Routine 

Analytical 

Services 

 Routine Analytical 

Services 

 

CLIN 00010 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

  Routine 

Analytical 

Services 

 Routine Analytical 

Services 

  Routine 

Analytical 

Services 

 Routine Analytical 

Services 

 

 

CLIN 00014 

 

Date Funds To Be 

Allotted 

Work To Be 

Accomplished 

Cumulative Funds 

To Be Allotted 

Cumulative Work 

To Be 

Accomplished 

  Routine 

Analytical 

Services 

 Routine Analytical 

Services 
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  Routine 

Analytical 

Services 

 Routine Analytical 

Services 

 


