Tank Operations Contract Section J
Contract No. DE-AC27-08RV14800
ATTACHMENT J.13
HANFORD SITE STRUCTURES LIST
Hanford Pre- Post- Current
Sort Structure ID Title Geographic| Geographical Zone | Transition | Transition .
Lifecycle
Area Contractor | Contractor
1/100-B (A) Riverlines 100-B (A) \ Riverlines (1904B1) 100B 100B WCH RCCC |Disposition
2(100-B (B) Riverlines 100-B (B) \ Riverlines (1904B2) 100B 100B WCH RCCC |Disposition
3[100-C (A) Riverlines 100-C (A) \ Riverlines (1904B3) 100B 100B WCH RCCC |Disposition
4]1100-C (B) Riverlines 100-C (B) \ Riverlines (1904B3) 100B 100B WCH RCCC |Disposition
5[{100-D (A) Riverlines 100-D (A) \ Riverlines (1904D) 100D 100D WCH RCCC |Disposition
6/100-D (B) Riverlines 100-D (B) \ Riverlines 1904D) 100D 100D WCH RCCC |Disposition
7/100-DR Riverlines 100-DR \ Riverlines (1904DR) 100D 100D WCH RCCC |Disposition
8[100-F (A) Riverlines 100-F (A) \ Riverlines (1904F) 100F 100F WCH RCCC |Disposition
9{100-F (B) Riverlines 100-F (B) \ Riverlines (1904F) 100F 100F WCH RCCC |Disposition
10]100-H (A) Riverlines 100-H (A) \ Riverlines (1904H) 100H 100H WCH RCCC |Disposition
11)100-H (B) Riverlines 100-H (B) \ Riverlines (1904H) 100H 100H WCH RCCC |Disposition
12]100-K (A) Riverlines 100-K (A) \ Riverlines (1904K) 100K 100K WCH PRC Disposition
13]100-K (B) Riverlines 100-K (B) \ Riverlines(1904K) 100K 100K WCH RCCC |Disposition
14]1100-N Riverlines 100-N \ Riverlines (1908N) 100N 100N WCH RCCC |Disposition
15|105B Reactor Building and Fuel Storage Basin 100B 100B WCH RCCC |Disposition
16|105C Reactor Building and Fuel Storage Basin 100B 100B WCH RCCC |Disposition
171105D Reactor Building and Fuel Storage Basin 100D 100D WCH RCCC |Disposition
18|105DR Reactor Building and Fuel Storage Basin 100D 100D WCH RCCC |Disposition
19]105DR Water tunnels 105-DR \ Water tunnels 100D 100D WCH RCCC |Disposition
20[105F Reactor Building and Fuel Storage Basin 100F 100F WCH RCCC |Disposition
21|105H Reactor Building and Fuel Storage Basin 100H 100H WCH RCCC |Disposition
22|105KE Reactor Building 100K 100K WCH PRC Disposition
23|105KE Basin Spent Fuel Storage Basin 100K PBS 12 FH PRC O&M
24|105KE Water Tunnels 105-KE \ Water tunnels 100K 100K FH PRC O&M
25|105KW Reactor Building 100K 100K WCH PRC Disposition
26|105KW Basin Spent Fuel Storage Basin 100K PBS 12 FH PRC 0&M
27|105KW Water tunnels 105-KW \ Water tunnels 100K 100K WCH PRC Disposition
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28[105N Reactor Building and Fuel Storage Basin 100N 100N WCH RCCC |Disposition
29|105NA Emergency Diesel Enclosure 100N 100N WCH RCCC |Disposition
30{105NB Maintenance Building Addition 100N 100N WCH RCCC |Disposition
31{105ND Remote Air Intake 100N 100N WCH RCCC |Disposition
32[{105NE Fission Products Trap 100N 100N WCH RCCC |Disposition
33[{107N Basin Recirculation Cooling Building 100N 100N WCH RCCC |Disposition
34{109N Heat Exchanger Building 100N 100N WCH RCCC |Disposition
35[110KE Gas Storage Facility 100K 100K WCH PRC Disposition
36[110KW Gas Storage Facility 100K 100K WCH PRC Disposition
37(1112N Guard Station (Telecommunications 100N 100N WCH RCCC |Disposition
Center)

38|1112NA Microwave Tower Annex 100N 100N FH MSC O&M
39(1120N Storage & Training Building 100N 100N WCH RCCC |O&M
40(1143N Carpenter / Paint Shop 100N 100N WCH RCCC |0O&M
41]|115KE Gas Recirculation Building 100K 100K WCH PRC Disposition
42]115KW Gas Recirculation Building 100K 100K WCH PRC Disposition
43(116B Reactor Exhaust Air Stack 100B 100B WCH RCCC |Transition
44]1116KE Reactor Exhaust Stack 100K 100K WCH PRC Disposition
45|116KW Reactor Exhaust Stack 100K 100K WCH PRC Disposition
46|116N Exhaust Stack -105N Reactor 100N 100N WCH RCCC |Disposition
47|117KE Exhaust Air Filter Building 100K 100K WCH PRC Disposition
48|117KW Exhaust Air Filter Bldg 100K 100K WCH PRC Disposition
49|117N Air Filter Building 100N 100N WCH RCCC |Disposition
50{117NVH Valve Control House 100N 100N WCH RCCC |Disposition
51[118KE Horizontal Control Rod Storage Cave 100K 100K WCH PRC Disposition
52[{118KW Horizontal Control Rod Storage Cave 100K 100K WCH PRC Disposition
53(119B Exhaust Air Sample Building 100B 100B WCH RCCC |Disposition
54[119KE Exhaust Air Sampling Bldg 100K 100K FH PRC O&M
55[119KW Exhaust Air Sampling Bldg 100K 100K WCH PRC Disposition
56{1303N Radioactive Dummy Burial Facility 100N 100N WCH RCCC |Disposition
57(1308N Rupture Waste Processing Pump Pit 100N 100N WCH RCCC |Disposition
58({1310N Chemical Waste Storage Facility 100N 100N WCH RCCC |Disposition
59(1312N Liguid Effluent Retention Facility 100N 100N WCH RCCC |Disposition
60|1314N Liguid Waste Loadout Station 100N 100N WCH RCCC |Disposition
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61|1315NA Valve House 100N 100N WCH RCCC |Disposition
62|1322N Waste Treatment Pilot Plant Facility 100N 100N WCH RCCC |Disposition
63|1322NA Effluent Water Pilot Plant 100N 100N WCH RCCC |Disposition
64|1322NB Crib Effluent lodine Monitoring Facility 100N 100N WCH RCCC |Disposition
65|1322NC Turbine Meter Vault 100N 100N WCH RCCC |Disposition
66|1323N N8 Wells Sampling Station 100N 100N PNNL PRC Transition
67|1330N Waste Storage Building at 100N 100N 100N WCH RCCC |Disposition
68|142K Cold Vacuum Drying Facility 100K 100K FH PRC 0&M
69|142KA CVDF Generator Building 100K 100K FH PRC 0&M
70[1506K1 Fiber Optics Computer Hut 100K 100K FH MSC 0&M
71|151B Primary Substation 100B 100B WCH RCCC |Disposition
72|151D Primary Substation Switch House 100D 100D WCH RCCC |Disposition
73|151K Electrical Substation (230 kV) 100K 100K FH MSC Disposition
74|151KE Electrical Substation (230 kV) 100K 100K FH MSC Disposition
75|151KW Electrical Substation (230 kV) 100K 100K FH MSC 0o&M
76|1524N Hazardous Waste Pad 100N 100N WCH RCCC |O&M
77|1525N Laydown Storage Area 100N 100N WCH RCCC |Disposition
78|155N BPA Switch Yard 100N 100N ENW/BPA BPA o&M
79/1601D Pump and Treat Transfer Building 100D 100D FH PRC O&M
80|1601H Transfer Building 100H 100H FH PRC o&M
81|1604K 100-KR-4 Pump & Treat 100K PBS 30 FH PRC 0&M
82|1605KE Guard Tower - East 100K 100K WCH PRC Transition
83[1605KW Guard Tower - West 100K 100K WCH PRC Transition
84|1605NE East Observation Post 100N 100N WCH RCCC |Transition
85|1606K Transfer Building KR3 100K 100K FH PRC 0o&M
86]|1607K Transfer Building 1 100K 100K FH PRC o&M
87(1607N1 Sewage Treatment Tank #1 100N 100N WCH RCCC |Disposition
88[1607N2 Sewage Treatment Tank #2 100N 100N WCH RCCC |Disposition
89(1607N3 Sewage Treatment Tank #3 100N 100N WCH RCCC |Disposition
90|1607N9 Sewage Treatment Tank #9 100N 100N WCH RCCC |O&M
91(1608B Vacuum Seal House 100B 100B WCH RCCC |Disposition
92(1614K3 Environmental Monitoring Station 100K 100K FH PRC 0&M
93[165KE KE Power Control Building 100K 100K FH PRC Transition
94[165KW Power Control Building 100K 100K WCH PRC Disposition
95|166AKE Oil Storage Facility 100K 100K FH PRC 0&M
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96[166KE Oil Storage Vault 100K 100K WCH PRC Disposition
97[166KW Qil Storage Vault 100K 100K WCH PRC Disposition
98[167K Cross Tie Tunnel Building 100K 100K FH PRC O&M
99(1705KE Effluent Water Treatment Pilot Plant 100K 100K FH PRC Disposition
100]1705N Instrument & Electrical Facility 100N 100N WCH RCCC |Disposition
101]1705NA Motor Shop 100N 100N WCH RCCC |Disposition
102[1706KE Rad Con Count Lab Facility 100K 100K FH PRC 0o&M
103]|1706KEL Development Laboratory 100K 100K FH PRC 0&M
104]1706KER Water Studies Recirculation Bldg 100K 100K FH PRC O&M
105]|1706N Storage Building / Maintenance Shop 100N 100N WCH RCCC |Disposition
106]1706NA Sewer Lift Station 100N 100N WCH RCCC |Disposition
107(1713H Warehouse 100H 100H FH PRC o&M
108[1713KE Shop Building 100K 100K FH PRC 0o&M
109{1713KER Warehouse 100K 100K FH PRC o&M
110[{1713KW Warehouse 100K 100K FH PRC 0&M
111(1714KE Oil & Paint Storage Shed 100K 100K FH PRC o&M
112[1714KW Qil & Paint Storage Shed 100K 100K FH PRC 0o&M
113[1717AKE Electrical Shed 100K 100K FH PRC o&M
114]1717K Maintenance Transportation Shop 100K 100K FH PRC O&M
115]1720K Administrative Office Building 100K 100K WCH PRC Disposition
116]1722N Decontamination Shop 100N 100N WCH RCCC |Disposition
117]1723NX Laydown Storage Yard 100N 100N WCH RCCC |Disposition
118(1724K Maintenance Shop 100K 100K FH PRC 0&M
119(1724KA Storage Shed 100K 100K FH PRC o&M
120]1724KB Gas Bottle Storage Facility 100K 100K FH PRC O&M
121(181B River Pump House 100B 100B FH MSC o&M
122]1181B66 Tank, Petroleum (Replaced Tank 100B1) 100B 100B FH MSC Oo&M
123(181D River Pump House 100D 100D FH MSC 0&M
124[181KE River Pump House 100K 100K FH PRC o&M
125]181KW River Pump House 100K 100K WCH RCCC |Disposition
126|181N River Water Pump House 100N 100N WCH RCCC |Disposition
127|181NA Pump House / Guard Tower 100N 100N WCH RCCC |Disposition
128|181NB #3 Diesel Enclosure 100N 100N WCH RCCC |Disposition
129]|181INE HGP River Water Pump House 100N 100N ENW RCCC |Disposition
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130{182B Reservoir and Pump House 100B 100B FH MSC O&M
131]182D Reservoir and Pump House 100D 100D FH MSC 0&M
132]182K Emergency Water Reservoir Pump 100K 100K WCH PRC Disposition
House

133]182N High Lift Pump House Building 100N 100N WCH RCCC |Disposition
134]183.1KE Headhouse, Cl, Alum & Chem Storage 100K 100K FH PRC 0&M
135]183.1KW Headhouse, Cl, Alum & Chem Storage 100K 100K WCH RCCC |Disposition
136(183.2KE KE Sedimentation Basins 100K 100K FH PRC o&M
137]183.2KW KW Sedimentation Basins 100K 100K WCH PRC Disposition
138[183.3KE KE Filter Basin 100K 100K FH PRC o&M
139(183.3KW KW Filter Basin 100K 100K WCH PRC Disposition
140(183.4KE KE Reservoir & Clearwells 100K 100K FH PRC o&M
141]183.4KW KW Reservoir & Clearwells 100K 100K WCH PRC Disposition
142(183.5KE Lime Feeder Building 100K 100K FH PRC o&M
143]183.5KW Lime Feeder Building 100K 100K WCH PRC Disposition
144(183.6KE Lime Feeder Building 100K 100K FH PRC o&M
145]183.6KW Lime Feeder Building 100K 100K WCH PRC Disposition
146(183.7KE 183KE Pipe Tunnel 100K 100K FH PRC o&M
147(183.7KW 183KW Pipe Tunnel 100K 100K WCH PRC Disposition
148]183D Filter Plant Power Operation Facility 100D 100D FH MSC Transition
149]183F West Clearwell 100F 100F WCH RCCC |Disposition
150]|183H West Clearwell 183H West Clearwell 100H 100H WCH RCCC |Disposition
151]183K Pipe Tunnels 100K 100K WCH PRC Disposition
152[183KE Chlorine Vault 100K 100K FH PRC o&M
153|183NB Water Filter Plant Clearwell 100N 100N WCH RCCC |Disposition
154|183NC Filter Backwash Sump 100N 100N WCH RCCC |Disposition
155]184N Power House 100N 100N WCH RCCC |Disposition
156|184NA Power Annex Building 100N 100N WCH RCCC |Disposition
157|184NE Two Compressor Sheds on 184N 100N 100N WCH RCCC |Disposition
158|184NF Chemical Injection House 100N 100N WCH RCCC |Disposition
159]185K Potable Water Treatment Plant 100K 100K FH PRC O&M
160(186D 100D Pump and Treat DR-5 100D 100D FH PRC o&M
161]186N 100N Alternative Potable Water Plant 100N 100N WCH RCCC |0O&M
162|1901Y Export Water Line Valve House 600 600 FH MSC O&M
16319017 Export Water Line Valve House 600 600 FH MSC o&M
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164]1902D Elevated Water Tank (100,000 gal) 100D 100D FH MSC Disposition
165|1902N Fire Lines General 100N 100N WCH RCCC |Disposition
166]1902N81 Fire Protection Valve House 100N 100N WCH RCCC |0O&M
167]1903N Sanitary Sewer Tile Field & Septic Tanks 100N 100N WCH RCCC |Disposition
168|1904B1 Qutfall Structure 100B 100B WCH RCCC |Disposition
169]1904B2 QOutfall Structure 100B 100B WCH RCCC |Disposition
170]1904D Qutfall Structure 100D 100D WCH RCCC |Disposition
171[{1904N Sewage Lagoon 100N 100N WCH RCCC |0O&M
172[1904NA Sewage Lift Station #1 100N 100N WCH RCCC |O&M
173[1904NB Sewage Lift Station #2 100N 100N WCH RCCC |0O&M
174[{1904NC Sewage Lift Station #3 100N 100N WCH RCCC |O&M
175[{1908K Outfall Structure 100K 100K FH PRC 0&M
176|1908KE Effluent Water Monitoring Station 100K 100K FH PRC 0&M
177]1908N QOutfall Structure 100N 100N WCH RCCC |Disposition
178|1908NE QOutfall Structure, HGS 100N 100N ENW RCCC |Disposition
179]1909K Effluent Junction Boxes 100K 100K WCH PRC Disposition
180[{1909N Waste Disposal Valve Pit 100N 100N WCH RCCC |O&M
181[190KE Main Pump House 100K 100K FH PRC 0&M
182|190KW Main Pump House 100K 100K WCH PRC Disposition
183[1926N Valve Pit 100N 100N WCH RCCC |Disposition
184|200CC-BA Construction Complex Boiler Annex 200W T Plant Zone JCI JCI Transition
185]201C Hot Shop at Semiworks (Demolished) 200E Semi-Works Zone FH PRC Disposition
186|201R Waste Tank Mockup Facility 200W U Plant Zone CHG TOC Transition
187]201W Vegetation & Animal Control Shop SE 200W REDOX Zone FH MSC 0o&M
CRN 200W

188|2025E Effluent Treatment Facility -200E 200E ETF Zone FH PRC O&M
189|2025EA Effluent Treatment Office Bldg 200E ETF Zone FH PRC 0&M
190]2025EC Containment Pit and Sump 200E ETF Zone FH PRC O&M
191[2025EC71 ETF LCU Building 200E ETF Zone FH PRC o&M
192(2025ED ETF Truck Load-in Facility 200E ETF Zone FH PRC 0&M
193]|202A PUREX Canyon and Service Facility 200E PUREX Zone FH PRC Disposition
1941202A417 Steam Condensate Pump Pit 200E PUREX Zone FH PRC Transition
195]202S REDOX Canyon 200W REDOX Zone FH PRC Disposition
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196|203A Acid Pump House, Tanks, Retention 200E PUREX Zone FH PRC Disposition
Basin
197]203UX Gas Storage Building 200W U Plant Zone FH PRC Disposition
198|204A Acid Storage Vault, U Cell below Grade 200E PUREX Zone FH PRC Disposition
199|204AR Railcar Unloading Facility 200E PUREX Zone CHG TOC 0&M
200|206A Vacuum Acid Fractionator Building 200E PUREX Zone FH PRC Disposition
201|207B Cooling Water Retention Basin 200E Solid Waste Zone FH PRC Disposition
202|207BA CBC Sampler Building 200E Solid Waste Zone FH PRC Disposition
203|207SL Water Retention Basin 200W REDOX Zone CHG TOC Disposition
204|207V Water Retention Basins, Sample Pit & 200W T Plant Zone FH PRC Transition
Equip. Enclosure
205|209E Tank Farm Waste Support Facility 200E Semi-Works Zone FH PRC Transition
206|209EA Storage Pad with Metal Roof 200E Semi-Works Zone FH PRC 0&M
207|2101HV Construction Warehouse - HWVP 200E 200-E Admin Zone CHG TOC O&M
208|2101M Spare Parts Warehouse, Office Bldg 200E 200-E Admin Zone FH PRC 0&M
209|2102HV Material Management Pad 200E 200-E Admin Zone CHG TOC O&M
210]|2102M Storage Shed 200E 200-E Admin Zone FH PRC 0&M
211]|2102N Storage Shed 200E 200-E Admin Zone FH PRC 0&M
212|2103HV Hazardous Waste Accumulation Area 200E 200-E Admin Zone CHG TOC o&M
213]2104M Utility Truck Shed 200E 200-E Admin Zone FH PRC 0o&M
214|2104N Breezeway 200E 200-E Admin Zone FH PRC 0&M
215|2105HV Pre-Fabricated Sprung Dome 200E 200-E Admin Zone CHG TOC O&M
216|2106HV HWVP Storage Bldg (Sprung Dome) 200E 200-E Admin Zone CHG TOC 0&M
2172107 Drum Vent Facility for TRU Retreival 200E Solid Waste Zone FH PRC O&M
218|210A QOil Drum Storage (PUREX) 200E PUREX Zone FH PRC Disposition
219|210E Cement Storage 200E 200-E Admin Zone FH PRC Transition
220|211A Chemical Makeup Tank Farm, Pump 200E PUREX Zone FH PRC Disposition
House
221|211B Chemical Makeup Tank Farm 200E B Plant Zone FH PRC Disposition
222|211BA BCE Neutralization 200E B Plant Zone FH PRC Transition
223|211BA151 Monitoring Station 200E B Plant Zone FH PRC 0&M
2241211BB Motor Control Center Building 200E B Plant Zone FH PRC Disposition
225|211S Cold Chemical Makeup Tank Farm 200W REDOX Zone FH PRC Disposition
226|211T Cold Chemical Makeup Tank Farm 200W T Plant Zone FH PRC O&M
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2271211752 Instrumentation Building 200W T Plant Zone FH PRC O&M
228|211U Cold Chemical Makeup Tank Farm 200W U Plant Zone FH PRC Disposition
229|211UA Cold Chemical Makeup Tank Farm 200W U Plant Zone FH PRC Disposition
Addition
230|2120WA CWC Equipment Storage Building 200W WM Zone FH PRC O&M
231|2120WB CWC Equipment Storage Building 200W WM Zone FH PRC 0&M
232|2125E ETF North End Storage Facility 200E ETF Zone FH PRC O&M
233|212A Fission Product Loadout Station 200E PUREX Zone FH PRC Disposition
2341212B Fission Product Loadout, Cask Transfer 200E B Plant Zone FH PRC Disposition
Building
235|212H Canister Storage Building 200E CSB Zone FH PRC O&M
236|212N Storage Building 600 200-E Ponds Zone FH PRC Disposition
237|212P Electrical Storage & Transformer Shop 600 200-E Ponds Zone FH PRC Transition
238|212R Storage Building 600 200-E Ponds Zone FH PRC Disposition
239|212S Covered Gas Cylinder Storage Dock 200W REDOX Zone CHG TOC O&M
240|212T T Plant Storage 200W T Plant Zone FH PRC 0&M
241|1212W Storage Sheds Near 272S 200W 200-W Ponds Zone CHG TOC O&M
242|213A Fission Product Load-in Station 200E PUREX Zone FH PRC Disposition
243|213E Storage Shed 200E 200-E Admin Zone FH PRC O&M
2441213J Storage Vault 600 600 WCH PRC Disposition
245|213K Storage Vault 600 600 WCH PRC Disposition
246|213S Covered Pipe Rack 200W REDOX Zone CHG TOC 0&M
247|213W Waste Compactor Building 200W WM Zone CHG TOC O&M
248|214A PUREX Warehouse 200E PUREX Zone FH PRC Disposition
249|214E Storage Facility 200E 200-E Admin Zone FH PRC O&M
2502141 Metal Chemical Storage Building 200W T Plant Zone FH PRC 0&M
251|215C Gas Preparation Building 200E Semi-Works Zone FH PRC Disposition
252|215E Storage Facility 200E 200-E Admin Zone FH PRC 0&M
253|216A Valve Control Facility 200E PUREX Zone CHG TOC Disposition
254|216A1A Proportional Sampler Pit #3 200E PUREX Zone FH PRC Disposition
255|216A271 Monitoring Bldg, diversion box & Metering 200E 200-E Ponds Zone CHG TOC Disposition
MH's
256|216A29A Ditch Control Structure 200E 200-E Ponds Zone FH PRC Disposition
257|216A524 Crib Control Structure 200E 200-E Ponds Zone FH PRC Disposition
258|216A5A Proportional Sampler Pit #4 200E PUREX Zone FH PRC Disposition
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260|216B59A Diversion Box 200E B Plant Zone FH PRC Disposition
261|216B59B Valve Pit 200E B Plant Zone FH PRC Disposition
262|216E28A Contingency Pond Control Structure 600 200-E Ponds Zone CHG TOC Disposition
263|216E28B Contingency Pond Bypass Control 600 200-E Ponds Zone FH PRC Disposition
Structure
264|216E28C PUREX Cooling Water Line Flow Meter 600 200-E Ponds Zone FH PRC Disposition
265|216E43A Pond A at 200 Area TEDF 600 200-E Ponds Zone FH PRC 0&M
266|216E43B Pond B at 200 Area TEDF 600 200-E Ponds Zone FH PRC o&M
267|21679A Contaminated Soil Removal Building 200W PFP Zone FH PRC Transition
268|21679B Z-9 Mining Facility Operator's Cubicle 200W PFP Zone FH PRC Transition
269|21679C 216-7-9 Weather Enclosure 200W PFP Zone FH PRC Transition
270]216ZP1 Main Process Facility 200-ZP-1 200W PBS 11 FH PRC o&M
271|1216ZP1A Injection Manifold Building 200W WM Zone FH PRC O&M
272|216ZP1B Extraction Manifold Building 200W PBS 11 FH PRC 0&M
273|2167P1C Extraction Manifold Building 200W PBS 11 FH PRC O&M
274|1217A SAMSCONS Surveillance for Deactivating 200E PUREX Zone FH PRC Disposition
PUREX Bldg
275|217B Demineralizer Building 200E B Plant Zone FH PRC Disposition
276|217E Storage Facility 200E 200-E Admin Zone FH PRC O&M
277|218B Emergency Equipment Storage Shed 200E B Plant Zone FH PRC 0&M
278|218E14 PUREX Plant Storage Tunnel #1 200E PUREX Zone FH PRC Disposition
279|218E15 PUREX Plant Storage Tunnel #2 200E PUREX Zone FH PRC Disposition
280|218E16 Grout Disposal/Treatment Facility Vaults 200E WTP/A Farm Zone CHG TOC Transition
102-105
281|218E16101 Grout Disposal Vault 101 200E WTP/A Farm Zone CHG TOC Transition
282|218E7 Dry Burial Vaults - behind 222B, inactive 200E B Plant Zone FH PRC Transition
283|218W5-252 Electrical Control Building - Trench 31 200W WM Zone FH PRC 0&M
284|218W5-252A Electrical Control Building - Trench 34 200W WM Zone FH PRC O&M
285|218W5T31T1 Leachate Storage Tank-Trench 31 200W WM Zone FH PRC 0&M
286|218W5T34T1 Leachate Storage Tank-Trench 34 200W WM Zone FH PRC O&M
287|218W7 Dry Waste Burial Vault-222S 200E REDOX Zone FH PRC Transition
288|219B Hazardous Waste Emergency Equipment 200E B Plant Zone FH MSC

Storage
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289|219C Ligquid Waste Processing Storage Unit W 200E ETF Zone FH PRC 0o&M
0f2025E
290|219D Liguid Waste Processing Storage Unit S 200E ETF Zone FH PRC Oo&M
of 2025E
291|219S Rad Waste Staging & Transfer Facility 200W REDOX Zone CHG TOC O&M
292|2202E Weather Enclosure for Waste Recovery 200E Solid Waste Zone FH PRC 0o&M
293|220A Steam Condensate Sampler Pit 200E PUREX Zone FH PRC Disposition
294|221A Former KEH Pipefitter Shop 200E PUREX Zone FH PRC Disposition
295|221B B Plant Canyon 200E B Plant Zone FH PRC Disposition
296|221BA Cooling Water Monitoring Station 200E B Plant Zone FH PRC Disposition
297|221BB Process Steam and Condensate Building 200E B Plant Zone FH PRC Disposition
298|221BC SWP Change House 200E B Plant Zone FH PRC Disposition
299|221BD Laundry Storage Building 200E B Plant Zone FH PRC Disposition
300(221BF Condensate Effluent Discharge Facility at 200E B Plant Zone FH PRC Disposition
B Plant
301(221BG B Plant Cooling Water Sampling Bldg 200E B Plant Zone FH PRC Disposition
302(221BK B Plant Canyon Ventiliation Instrument 200E B Plant Zone FH PRC Oo&M
Bldg
303[221T T-Plant Canyon 200W T Plant Zone FH PRC O&M
304|221TA Fan House 200W T Plant Zone FH PRC Transition
305(221TB Laundry Storage Skid Shack 200W T Plant Zone FH PRC Disposition
306(221U U Plant Canyon Building 200W U Plant Zone FH PRC Disposition
307(2220E Telephone Exchange Bldg 200E 200-E Admin Zone FH MSC O&M
308[2220W Telephone Exchange 200W T Plant Zone FH MSC 0&M
309(222B Office Building 200E B Plant Zone FH PRC Disposition
310(222S Central Analytical Laboratory 200W REDOX Zone CHG TOC 0&M
311|222SA Standards/Process Development 200W REDOX Zone CHG TOC Oo&M
Laboratory
312|222SB South Filter Building 200W REDOX Zone CHG TOC 0&M
313|222S-BA 222S Boiler Annex 200W REDOX Zone JCI JCI o&M
314]222SC North Filter Building 200W REDOX Zone CHG TOC 0&M
315|222SD Solid Waste Storage Pad 200W REDOX Zone CHG TOC 0&M
316|222SE Filter Building 200W REDOX Zone CHG TOC 0&M
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317]222SF Equipment Storage 200W REDOX Zone CHG TOC O&M
318[222SH Office & Change Room 200W REDOX Zone CHG TOC 0&M
319(222T Office Administration Building 200W T Plant Zone FH PRC Transition
320(2230E Materials Receiving and Distribution 200E 200-E Admin Zone FH MSC o&M
Warehouse
321(2231E Storage Building 200E 200-E Admin Zone FH PRC Disposition
322|2232E Storage Building (Ladders) 200E 200-E Admin Zone FH PRC Disposition
323|2233E Storage Building 200E 200-E Admin Zone FH PRC Disposition
324|2235E Storage Bldg SW of 244A Lift Station 200E WTP/A Farm Zone CHG TOC O&M
325(2236E Storage Building 200E PUREX Zone CHG TOC 0&M
326|2237E Pipefitter's Shop 200E PUREX Zone CHG TOC 0&M
327]223E 105A Mock Tank 200E Semi-Works Zone CHG TOC o&M
328|224B Concentration Facility 200E B Plant Zone FH PRC Disposition
329(224T Transuranic Storage and Assay Facility 200W T Plant Zone FH PRC Transition
330(224U UO3 Plant Concentration and Loadout 200W U Plant Zone FH PRC Disposition
Building
331[224UA UO3 Calcination and Loadout Facility 200W U Plant Zone FH PRC Disposition
332(2256WTP Combination Shop East Of Vitrification 200E WTP/A Farm Zone BNI WTP o&M
Bldg
333[2258E Storage Building at A Farm 200E PUREX Zone CHG TOC O&M
334[2259W Pipefitters Storage 200W T Plant Zone FH PRC 0&M
335(225B Waste Encapsulation & Storage Facility 200E B Plant Zone FH PRC 0o&M
336|225BA K1 Filter Pit Encapsulation Facility 200E B Plant Zone FH PRC O&M
337(225BB K3 Filter Pit Encapsulation Facility 200E B Plant Zone FH PRC 0&M
338|225B-BA 225B Boiler Annex 200E B Plant Zone JCI JCI 0&M
339(225BC Encapsulation Compressor Facility 200E B Plant Zone FH PRC 0&M
340(225BD Encapsulation Waste Monitoring & 200E B Plant Zone FH PRC o&M
Sample Bldg
341|225BE Encapsulation Maintenance Shop 200E B Plant Zone FH PRC O&M
342|225BF WESF Tanker Loadout Station 200E B Plant Zone FH PRC o&M
343(225BG WESF Closed Loop Cooling Equipment 200E B Plant Zone FH PRC o&M
Building
344|225BG-GEN1 Backup Generator & Diesel Fuel Tanks 200E B Plant Zone FH PRC O&M
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345|225E TEDF Pump Station 2 200E Solid Waste Zone FH PRC O&M
346|225EC TEDF - Local Control Unit 55C-13 200E PUREX Zone FH PRC Disposition
347]225W TEDF Pump Station 1 200W T Plant Zone FH PRC 0&M
348(225WA Treated Effluent Monitoring Bldg at T 200W T Plant Zone FH PRC o&M
Plant
349(225WB Treated Effluent Monitoring Bldg at 222S 200W REDOX Zone CHG TOC o&M
350(225WC PFP Wastewater Sampling Facility 200W PBS 11 FH PRC 0&M
351(2262W Painters Storage Building 200W T Plant Zone FH PRC O&M
352(2263W Storage Building (Bottles) 200W T Plant Zone FH PRC 0&M
353[2265W Storage Building (Ice Storage) 200W T Plant Zone FH PRC O&M
354(2266E Closure Support Center 200E 200-E Admin Zone FH PRC 0&M
355[2300W Electrician Shop / Office (Skid Shack) 200W T Plant Zone FH PRC O&M
356(2304W Pipefitter Shop (Skid Shack) 200W T Plant Zone FH PRC 0&M
357[2305W Ladder Storage Rack 200W T Plant Zone FH PRC O&M
358[2306W Gas Bottle Storage Skid Shack 200W T Plant Zone FH PRC Disposition
359(2307W Pipefitter Storage Skid Shack 200W T Plant Zone FH PRC Disposition
360(2308W Carpenters Shop 200W T Plant Zone FH PRC 0&M
361[2309W Sheetmetal Shop 200W T Plant Zone FH PRC O&M
362(2310W Material Storage 200W T Plant Zone FH PRC 0&M
363[2314W Bench Stock Storage (Skid Shack) 200W T Plant Zone FH PRC Disposition
364(2315W Ice House (Skid Shack) 200W T Plant Zone FH PRC Disposition
365[2316W Heavy Equipment Operator Shack 200W T Plant Zone FH PRC O&M
366(2318W Painter Shop 200W T Plant Zone FH PRC 0&M
367(231W151 Sump Tank and Well 200W PFP Zone FH PRC Transition
368(2317 Pu Metallurgy Lab 200W PFP Zone FH PRC Transition
369(2327 Waste Incinerator Facility 200W PFP Zone FH PRC Post Closure
370(2336W Waste Receiving & Processing Facility 200W WM Zone FH PRC 0&M
371|234-57 PFP Pu Processing & Storage 200W PBS 11 FH PRC Transition
372|234-5ZA PFP Change Room Addition 200W PBS 11 FH PRC o&M
373]|234-5Z-BA PFP Boiler Annex 200W PFP Zone JCI JCI 0&M
374|234ZB Waste Material Storage Building 200W PFP Zone FH PRC Disposition
375(234zC Waste Drum Storage and Loading Dock 200W PFP Zone FH PRC Disposition
376(2367 Plutonium Reclamation Building 200W PBS 11 FH PRC Transition
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377{2400E Dry Material Facility Control Room 200E 200-E Admin Zone CHG PRC Transition
378[2401W Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC 0&M
379(2402EA Dry Material Facility Unloading Pit 200E 200-E Admin Zone CHG PRC Transition
380(2402EB Dry Material Facility Cement Silo 200E WTP/A Farm Zone CHG PRC Transition
381[2402EC Dry Material Facility Fly Ash Silo 200E WTP/A Farm Zone CHG PRC Transition
382(2402ED Dry Material Facility Pottery Clay Silo 200E WTP/A Farm Zone CHG PRC Transition
383(2402EF Dry Material Facility Attapulgite Clay Silo 200E WTP/A Farm Zone CHG PRC Transition
384(2402EG Dry Material Facility Transfer Pump Pit 200E WTP/A Farm Zone CHG PRC Transition
385(2402W Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC 0&M
386(2402WB Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
387(2402WC Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC 0&M
388(2402WD Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
389(2402WE Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC 0&M
390({2402WF Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
391(2402WG Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC 0&M
392|2402WH Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
393(2402WiI Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC 0&M
394(2402WJ Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
395(2402WK Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC 0&M
396(2402WL Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
397(2403E DMRHF Dry Blended Storage/Truck 200E 200-E Admin Zone CHG PRC Transition
Loadout Facility

398(2403EA Compressor Bldg 200E WTP/A Farm Zone CHG PRC Transition
399({2403WA RMW Storage Facility 200W WM Zone FH PRC O&M
400|2403WB RMW Storage Facility 200W WM Zone FH PRC O&M
401]2403WC RMW Storage Facility 200W WM Zone FH PRC O&M
402|2403WD RMW Storage Facility 200W WM Zone FH PRC O&M
403|2404E DMRHF Compressor Building 200E 200-E Admin Zone CHG PRC Transition
404(2404WA Long Term Drum Storage Building 200W WM Zone FH PRC 0&M
405|2404WB Long Term Drum Storage Building 200W WM Zone FH PRC O&M
406(2404WC Long Term Drum Storage Building 200W WM Zone FH PRC 0&M
407|{241A152 Diversion Box 200E WTP/A Farm Zone CHG TOC Disposition
408|241A201 Emergency Cooling Water Storage Tank 200E PUREX Zone FH PRC Disposition

SE of PUREX
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409|241A271 Tank Farm Control House 200E WTP/A Farm Zone CHG TOC O&M
410|241A401 Tank Farm Condenser House 200E WTP/A Farm Zone CHG TOC o&M
411|241A431 Tank Farm Ventilation House 200E WTP/A Farm Zone CHG TOC Disposition
412|241A701 Tank Farm Compressor House 200E WTP/A Farm Zone CHG TOC 0&M
413|241A702 Tank Farm Fan House 200E WTP/A Farm Zone CHG TOC O&M
414|1241AN271 Instrument Control House 200E WTP/A Farm Zone CHG TOC o&M
415|241AN273 Compressor Building 200E WTP/A Farm Zone CHG TOC O&M
416|241AN274 Mixer Pump and Caustic Addition Control 200E WTP/A Farm Zone CHG TOC o&M
Bldg

417|241AN801 Water Service Building 200E WTP/A Farm Zone CHG TOC 0&M
418|241AP271 Tank Farm Instrument Building 200E WTP/A Farm Zone CHG TOC O&M
419|241AP273 Compressor Building 200E WTP/A Farm Zone CHG TOC 0&M
420]241AP801 Water Service Building 200E WTP/A Farm Zone CHG TOC O&M
421|241AW271 Tank Farm Control House 200E WTP/A Farm Zone CHG TOC o&M
422|241AW273 Compressor Building 200E WTP/A Farm Zone CHG TOC O&M
423|241AW801 Water Service Building 200E WTP/A Farm Zone CHG TOC 0&M
424|241AX801A Tank Farm Control House, North 200E WTP/A Farm Zone CHG TOC O&M
425|241AX801B Tank Farm Control House, South 200E WTP/A Farm Zone CHG TOC o&M
426|241AX801C Tank Farm Control House (S of A Farm) 200E WTP/A Farm Zone CHG TOC o&M
427|241AY401 Vent Recirculation Equipment Vault 200E WTP/A Farm Zone CHG TOC O&M
428|241AY402 Vent Recirculation Equipment Vault 200E WTP/A Farm Zone CHG TOC 0&M
429[241AY51 Electrical Equipment Enclosure 200E WTP/A Farm Zone CHG TOC O&M
430[{241AY51A Seismic Shutdown System 1A & 1B 200E WTP/A Farm Zone CHG TOC 0&M
431|1241AY801A Tank Farm Instrument House 200E WTP/A Farm Zone CHG TOC O&M
432|241AZ156 Mixer Pump Speed Control House 200E WTP/A Farm Zone CHG TOC 0&M
433|241AZ271 Change House / Control Building 200E WTP/A Farm Zone CHG TOC O&M
434|241AZ301A Receiver Tank Vault 200E WTP/A Farm Zone CHG TOC o&M
435(241AZ7401 Vent Recirculation Equipment Vault 200E WTP/A Farm Zone CHG TOC o&M
436|241AZ402 Vent Recirculation Equipment Vault 200E WTP/A Farm Zone CHG TOC 0&M
437|241AZ701 Diesel Generator Building 200E WTP/A Farm Zone CHG TOC o&M
438|241AZ702 Waste Tank Ventilation Building 200E WTP/A Farm Zone CHG TOC O&M
439|1241AZ801A Instrument House 200E WTP/A Farm Zone CHG TOC O&M
440(241B361 Underground Waste Settling Tank 200E B Plant Zone FH PRC Transition
441(241B701 Instrument Air Compressor Building 200E B Farm Zone CHG TOC O&M
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442(241BY254 Control House and Compressor, ITS2 200E B Farm Zone CHG TOC O&M
443|241BY301 Control House For In-Tank Solidification 200E B Farm Zone CHG TOC o&M
4441241BY302 Compressor House, ITS1 200E B Farm Zone CHG TOC O&M
445|241C51 Electrical Equipment Enclosure at C-Farm 200E C Farm Zone CHG TOC Oo&M
446|241C51A Seismic Shutdown System 1A & 1B 200E C Farm Zone CHG TOC Disposition
447(241C73 C-Farm Service Building 200E C Farm Zone CHG TOC 0&M
448(241C801 Cesium Loadout Building 200E C Farm Zone CHG TOC Disposition
449(241C90 Air Compressor Facility 200E WTP/A Farm Zone CHG TOC 0&M
450|241C91 241C106 Process Bldg 200E C Farm Zone CHG TOC 0&M
451[241CR271 Waste Disposal Control House 200E C Farm Zone CHG TOC 0&M
452{241CX40 Grout Removal Building 200E Semi-Works Zone FH PRC Transition
453[241CX70 Mixed Waste Storage Tank 200E Semi-Works Zone FH PRC Transition
454{241CX71 Acidic Waste Neutralization Tank 200E Semi-Works Zone FH PRC Transition
455|241CX72 Self Concentaror Tank 200E Semi-Works Zone FH PRC Transition
456(241CXV Self Concentrator Vault 200E Semi-Works Zone FH PRC Transition
457(241S271A Electrical/Instrument Control Building 200W S/U Farm Zone CHG TOC Transition
458|241S271B Electrical/Instrument Control Building 200W S/U Farm Zone CHG TOC Transition
459|241SX271 Tank Farm Control House 200W S/U Farm Zone CHG TOC o&M
460|241SX281 Emergency Cooling Water Pump House 200W S/U Farm Zone CHG TOC o&M
461|241SX401 Waste Disposal Condensor House - 200W S/U Farm Zone CHG TOC Disposition
North
462|241SX402 Waste Disposal Condensor House - 200W S/U Farm Zone CHG TOC Disposition
South

463|241SX701 Waste Disposal Condenser House 200W S/U Farm Zone CHG TOC O&M
464|241SY271 Instrument and Electrical Control House 200w S/U Farm Zone CHG TOC o&M
465|241SY272 Electrical Building 200W S/U Farm Zone CHG TOC 0&M
466(241SY274 Gas Monitoring Shelter (GMS-1) 200W S/U Farm Zone CHG TOC O&M
467(241SY275 Gas Monitoring Shelter (GMS-2) 200W S/U Farm Zone CHG TOC 0&M
468|241SY276 DACS Uninteruptable Power Supply Skid 200W S/U Farm Zone CHG TOC o&M
469|241T361 Waste Settling Tank Underground 200W T Plant Zone CHG TOC Transition
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47012417701 Instrument Air Compressor House 200W T Farm Zone CHG TOC O&M
471(241TX701 Laundry Storage Facility 200W T Farm Zone CHG TOC 0&M
47212410271 U Farm Control House 200W S/U Farm Zone CHG TOC O&M
473[241U361 Waste Settling Tank Underground 200W U Plant Zone CHG TOC Transition
4741241U701 Instrument Air Compressor House 200W S/U Farm Zone CHG TOC O&M
475|241WR Vault - Thorium Storage 200W U Plant Zone FH PRC Disposition
476(2417 Tank Farm Waste Disposal Building 200W PFP Zone FH PRC Transition
A77|241ZA Waste Disposal Sample Loadout Building 200W PFP Zone FH PRC Transition
478(241ZB Bulk Chemical Storage Tank & Loadout 200W PFP Zone FH PRC Transition
Slab
479(2412G Change Facility for 241-Z 200W PFP Zone FH PRC Post Closure
480(241ZRB Retention Basin 200W PFP Zone FH PRC Post Closure
481|2420W German Logs Storage Pad at CWC 200W WM Zone FH PRC O&M
482|242A Evaporator 200E WTP/A Farm Zone CHG TOC O&M
483|242A702 Turbine Building 200E WTP/A Farm Zone CHG TOC 0&M
484[242A81 Water Service Building 200E WTP/A Farm Zone CHG TOC O&M
485|242AB Evaporator Control Building 200E WTP/A Farm Zone CHG TOC 0&M
486|242A-BA Boiler Annex 200E WTP/A Farm Zone JCI JCI O&M
487(242AC Pipefitter's Shop 200E WTP/A Farm Zone CHG TOC 0&M
488|242AL11 LERF Storage Building 200E ETF Zone FH PRC 0&M
489|242AL42 LERF Basin 42 200E ETF Zone FH PRC o&M
490|242AL43 LERF Basin 43 200E ETF Zone FH PRC 0&M
491|242AL44 LERF Basin 44 200E ETF Zone FH PRC o&M
492|242AL71 LERF Instrument Bldg 200E ETF Zone FH PRC 0&M
493(242B Radioactive Particle Research Laboratory 200E B Farm Zone FH PRC Disposition
494|242BL Cask Loading Building 200E B Farm Zone FH PRC Transition
495(242S 242S Evaporator Facility 200W S/U Farm Zone CHG TOC O&M
496|2425302C 242S Neutralization Tank 200W S/U Farm Zone CHG TOC Transition
497(2425702 Turbine Building, Ventilation 200W S/U Farm Zone CHG TOC O&M
498(242T Waste Disposal Evaporator Building 200W T Farm Zone CHG TOC O&M
49912427271 Dust Control Barrier 200W T Farm Zone CHG TOC O&M
500(242T601 Chemical Makeup Building 200W T Farm Zone CHG TOC 0&M
501(242T701 TX/TY Compressed Air Station 200W T Farm Zone CHG TOC O&M
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502]242TB Vent House 200W T Farm Zone CHG TOC O&M
503(242TC Tank Farm Microcomputer Equipment 200W T Farm Zone CHG TOC o&M
Bldg
504|242z Waste Treatment & Americium Extraction 200w PBS 11 FH PRC Transition
Facility
505(242ZA Entrance Control Building for 2427 200W PBS 11 FH PRC 0&M
506(243G1 Grout Processing Facility (GPF) Mix- 200E WTP/A Farm Zone CHG PRC Transition
Pump Module
507(243G12 GPF Mobile Control Room 200E WTP/A Farm Zone CHG PRC Transition
508(243G1A Grout Processing Facility Motor Pit 200E WTP/A Farm Zone CHG PRC Transition
509(243G2 GPF Dry Blend Handling & Feed Module 200E WTP/A Farm Zone CHG PRC Transition
510({243G3 GPF Additives Module 200E WTP/A Farm Zone CHG PRC Transition
511]243G4 GPF Control Room Module 200E WTP/A Farm Zone CHG PRC Transition
512(243G6 GPF Electrical Equipment Room 200E WTP/A Farm Zone CHG PRC Transition
513]243G8 Grout Filtration Module 200E WTP/A Farm Zone CHG PRC Transition
514(243G81 Water Service Building 200E WTP/A Farm Zone CHG PRC O&M
515(243G82 GPF Pressure Reducing Valve Pit 200E WTP/A Farm Zone CHG PRC Transition
516(243G9 GPF Electrical Substation - GROUT 200E WTP/A Farm Zone CHG PRC Transition
517(243Z Low-Level Waste Treatment Facility 200W PBS 11 FH PRC 0&M
518(243ZA Low Level Waste Storage Facility 200W PBS 11 FH PRC Transition
519(243ZB Cooling Towers and Concrete Pad 200W PBS 11 FH PRC 0&M
520]244A Waste Vault and Instrument House 200E PUREX Zone CHG TOC O&M
521|244AR Sludge Vault Storage & Processing 200E PUREX Zone CHG TOC 0&M
522|244AR40 Cooling Water Diversion Box 200E PUREX Zone CHG TOC Transition
523|244AR701 Emergency Generator Building 200E PUREX Zone CHG TOC 0&M
524|244AR702 500KW Standby Generator Enclosure 200E PUREX Zone CHG TOC Transition
525|244AR712 Vault Air Lock and Load Out Bldg 200E PUREX Zone CHG TOC o&M
526|244AR715 Closed Loop Cooling System 200E PUREX Zone CHG TOC O&M
527|244AR716 South Compressor Bldg 200E PUREX Zone CHG TOC 0&M
528|244AR717 North Compressor Bldg 200E PUREX Zone CHG TOC O&M
529|244BX271 Electrical Instrument Control House 200E B Farm Zone CHG TOC o&M
530({244CR Waste Disposal Vault, C Tank Farm 200E C Farm Zone CHG TOC Disposition
531]244S271 Instrument Control House 200W S/U Farm Zone CHG TOC O&M
53224452904 Flush Pit at 244S Tank Farm 200W S/U Farm Zone CHG TOC 0o&M

J.13-17




Tank Operations Contract Section J
Contract No. DE-AC27-08RV14800
Hanford Pre- Post- Current
Sort Structure ID Title Geographic| Geographical Zone | Transition | Transition .
Lifecycle
Area Contractor | Contractor
533[244TX271 Electrical Instrumention Control Bldg 200W T Farm Zone CHG TOC O&M
534(244TX2904 Salt Well Receiver Flush Pit Bldg 200W T Farm Zone CHG TOC 0&M
535]244U271 244U Instrument Control House 200W S/U Farm Zone CHG TOC O&M
536)244U2904 244U Flush Pit 200W S/U Farm Zone CHG TOC o&M
537(2451E Dry Material Facility Substation 200E 200-E Admin Zone CHG PRC Transition
538[246S Interim Storage Area-West of 212H 200E CSB Zone FH PRC 0&M
53925032 13.8kV Switch Yard at 234-5Z 200W PBS 11 FH MSC 0o&M
540|2506E1 Telecommunications Hub 200E 200-E Admin Zone FH MSC o&M
541[2506E2 Telecommunications Hub 200E WTP/A Farm Zone FH MSC O&M
542|2506E3 Telecommunications Hub 200E 200-E Admin Zone FH MSC o&M
543[2506W1 Telecommunications Hub 200W T Plant Zone FH MSC O&M
544(251E Substation A6 Switchgear Bldg at Vit 200E WTP/A Farm Zone FH MSC Transition
Plant
545(251W Primary 230kV Switching Station 600 200-E Ponds Zone FH MSC 0&M
546(251W66 Petroleum Tank (Diesel) 600 200-E Ponds Zone FH MSC O&M
547(2524WTP LAW Swichgear Building 200E WTP/A Farm Zone BNI WTP 0&M
548(252A Electrical Switching Structure 200E PUREX Zone FH MSC Transition
549(252AB PUREX Electrical Substation 200E PUREX Zone FH MSC Disposition
550({252AC PUREX Mini Electrical Substation 200E PUREX Zone FH MSC Disposition
551|252E Electrical Switching Station 13.8kV 200E 200-E Admin Zone FH MSC Disposition
552|252S Electrical Switching Station -13.8kV 200W S/U Farm Zone CHG TOC O&M
553[252W Electrical Switching Station -13.8kV 200W T Plant Zone FH MSC Disposition
554(2620W Maintenance Facility at WRAP 200W WM Zone FH PRC O&M
555|2652WTP Warehouse at WTP 200E WTP/A Farm Zone BNI WTP 0o&M
556(2677 Fire Riser #9 Valve House 200W PBS 11 FH PRC O&M
557(2701AB PUREX Badge House 200E PUREX Zone FH PRC Disposition
558(2701EC Guard Station for 209E 200E Semi-Works Zone FH PRC Disposition
559|2701HV Office Building 200E CSB Zone FH PRC o&M
560(2701M Office Building 200E 200-E Admin Zone FH PRC Disposition
561(2701ZA Patrol Central Alarm Monitoring Station /Z{ 200W PBS 11 FH MSC o&M
Plant

562|2701ZD PFP Badge House 200w PBS 11 FH MSC o&M
563(270272 Microwave Tower and Support Building 200W PBS 11 FH MSC O&M
564(2703E Chemical Engineering Laboratory 200E 200-E Admin Zone CHG TOC 0&M
565|2704HV TWRS Office Building 200E 200-E Admin Zone CHG TOC 0o&M
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566|2704S Office Building 200W REDOX Zone CHG TOC 0&M
567(2704W Office Building 200W T Plant Zone FH PRC Disposition
568(270472 Office Administration Building 200W PBS 11 FH PRC O&M
569(2705Z PFP Operations Control Facility 200W PBS 11 FH PRC 0&M
570(2706T Equipment Decontamination Building 200W T Plant Zone FH PRC O&M
571[2706TA Equipment Decontamination Annex 200W T Plant Zone FH PRC 0&M
572|2706TB Holding Tanks Building 200W T Plant Zone FH PRC O&M
573[2707AR Sludge Vault Change House 200E PUREX Zone CHG TOC 0&M
57412707AX Change House AX Farm 200E WTP/A Farm Zone CHG TOC O&M
575[2707SX Carpenter Shop 200W S/U Farm Zone CHG TOC 0&M
576(2707W Change House 200W T Plant Zone FH PRC O&M
577(2708S Insulator Shop / Storage Building 200W REDOX Zone FH PRC Disposition
578[270A Neutralization Tank 200E PUREX Zone FH PRC Disposition
579(270E Underground Condensate Neutralization 200E B Plant Zone FH PRC Disposition
Tank
580(270W Underground Condensate Neutralization 200W U Plant Zone FH PRC Disposition
Tank
581(270Z PFP Operations Support Bldg 200W PBS 11 FH PRC 0&M
582(2710E Coal Handlers Shelter 200E 200-E Admin Zone FH PRC Disposition
583(2710S Inert Gas Generator Building 200W REDOX Zone FH PRC Disposition
584(2710W Coal Handlers Shelter 200W T Plant Zone FH PRC Disposition
585(2711A Air Compressor Building 200E PUREX Zone FH PRC Disposition
586(2711B Breathing Air Compressor Bldg 200E B Plant Zone FH PRC Disposition
587(2711E Fleet Equipment Maintenance Shop & 200E 200-E Admin Zone FH MSC o&M
Administration
588(2711E66 Petroleum Tank (Waste QOil) 200E 200-E Admin Zone FH MSC 0&M
589(2711E66A Petroleum Tank (Waste Oil) 200E 200-E Admin Zone FH MSC O&M
590(2711EA Regulated Equipment Maintenance Shop 200E 200-E Admin Zone FH MSC o&M
591(2711EB Heavy Mobile Equipment Maintenance 200E 200-E Admin Zone FH MSC o&M
Shop
592(2711EC Equipment Shed for 200E Garage 200E 200-E Admin Zone FH MSC 0&M
593(2711ED Heavy Equipment Washdown Carport 200E 200-E Admin Zone FH MSC O&M
594(2711EF Heavy Equipment Washdown Supply 200E 200-E Admin Zone FH MSC o&M

Bldg w/Catch Tk
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595(2711S Stack Gas Monitoring Station 200W REDOX Zone FH PRC Disposition
596(2712A Pump House 200E PUREX Zone FH PRC Disposition
597(2712B Electrical/Instrumentation Building 200E B Plant Zone CHG TOC O&M
598(2712S Electrical/Instrumentation Building 200W REDOX Zone CHG TOC Disposition
599(2712T Electrical/Instrumentation Building 200W T Plant Zone CHG TOC O&M
600|2712U Electrical/Instrumentation Building 200W U Plant Zone CHG TOC Disposition
601|27127 Stack Sampling & Monitoring Station 200W PBS 11 FH PRC O&M
602|2713W 2W Carpenter Shop 200W T Plant Zone FH PRC 0&M
603|2713WB Regulated Garage and Heavy Equipment 200W T Plant Zone CHG TOC 0o&M
Repair
604|2713WC Pesticide Washwater Recovery Facility 200W T Plant Zone FH MSC O&M
605|2714A Dry Chemical Warehouse 200E PUREX Zone FH PRC Disposition
606|2714S Contaminated Equipment Maintenance 200W S/U Farm Zone CHG TOC O&M
607|2715AW Tank Farm Storage / Staging Facility 200E PUREX Zone CHG TOC 0&M
608|2715B Paint Storage Building 200E B Plant Zone FH PRC Disposition
609(2715EC Paint Shop 200E 200-E Admin Zone FH MSC O&M
610|2715ED Paint Storage Facility 200E 200-E Admin Zone FH MSC O&M
611|2715M Paint Storage Building 200E 200-E Admin Zone FH PRC Disposition
612|2715S Oil Storage Building 200W 200-W Ponds Zone FH PRC Disposition
613|2715T CAM Shop 200W T Plant Zone FH PRC O&M
614|2715WA Tank Farm Storage and Staging Facility 200W WM Zone CHG TOC 0o&M
615|271572 Oil & Solvent Storage Building 200W PFP Zone FH PRC Disposition
616(2715ZL Oil Storage Building 200W PEP Zone FH PRC O&M
617|2716B RM Checkout Station, RR Tunnel 200E B Plant Zone FH PRC Disposition
618|2716E Power Maintenance Storage Building 200E 200-E Admin Zone FH MSC O&M
619(2716S Laboratory Storage 200W REDOX Zone CHG TOC O&M
620(2716T RM Checkout Station Near Tunnel 200W T Plant Zone FH PRC O&M
621|2718E Critical Mass Laboratory Fissile Storage 200E Semi-Works Zone FH PRC Transition
Building

622|2718S Sand Filter Sampler Monitoring Station 200W REDOX Zone FH PRC Disposition
623|2719EA Transportation Services 200E 200-E Admin Zone FH MSC 0&M
624|2719WB Modular First Aid Station 200W T Plant Zone FH MSC O&M
625|271AB PUREX Maintenance Support Facility 200E PUREX Zone FH PRC Disposition
626|271B B Plant Support Building 200E B Plant Zone FH PRC Disposition

J.13-20




Tank Operations Contract Section J
Contract No. DE-AC27-08RV14800
Hanford Pre- Post- Current
Sort Structure ID Title Geographic| Geographical Zone | Transition | Transition .
Lifecycle
Area Contractor | Contractor
627|271BA Laundry Storage Bldg 200E B Plant Zone FH PRC Disposition
628|271CR Service and Office Building 200E C Farm Zone CHG TOC 0&M
629|271T Office/Main Building 200W T Plant Zone FH PRC O&M
630|271V U Plant Admin Bldg 200W U Plant Zone FH PRC Disposition
631|2721E Patrol Headquarters (Central Alarm 200E 200-E Admin Zone FH MSC Oo&M
Facility)

632|2721EA Fire Systems Maintenance North 200E 200-E Admin Zone FH MSC O&M
633|2721Z2 Emergency Generator Service Building 200W PBS 11 FH PRC 0&M
634|2722W Welding Laboratory Building 200W T Plant Zone FH PRC Disposition
635|2723W Mask Laundry and Office Building 200W T Plant Zone FH PRC Disposition
636|2724A Rad Monitoring & Protective Clothing Bldg 200E WTP/A Farm Zone CHG TOC Transition
637|2724AB Rad Monitoring & Protective Clothing Bldg 200E WTP/A Farm Zone CHG TOC Transition
638|2724AY Rad Monitoring & Protective Clothing Bldg 200E WTP/A Farm Zone CHG TOC Transition
639|2724AZ Rad Monitoring & Protective Clothing Bldg 200E WTP/A Farm Zone CHG TOC Transition
640|2724B Rad Monitoring & Protective Clothing Bldg 200E B Farm Zone CHG TOC Transition
641|2724BX Rad Monitoring & Protective Clothing Bldg 200E B Farm Zone CHG TOC Transition
642|2724BY Rad Monitoring & Protective Clothing Bldg 200E B Farm Zone CHG TOC Transition
643|2724BYA Rad Monitoring & Protective Clothing Bldg 200E B Farm Zone CHG TOC Transition
644|2724CA Rad Monitoring & Protective Clothing Bldg 200E C Farm Zone CHG TOC Transition
645|2724SX Rad Monitoring & Protective Clothing Bldg| 200W S/U Farm Zone CHG TOC Transition
646|2724SY Rad Monitoring & Protective Clothing Bldg| 200W S/U Farm Zone CHG TOC Transition
647|2724T Rad Monitoring & Protective Clothing Bldg| 200W T Farm Zone CHG TOC Transition
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648|2724TX Rad Monitoring & Protective Clothing Bldg| 200W T Farm Zone CHG TOC Transition
649|2724TXA Rad Monitoring & Protective Clothing Bldg| 200W T Farm Zone CHG TOC Transition
650|2724TXB Rad Monitoring & Protective Clothing Bldg| 200W T Farm Zone CHG TOC Transition
651|2724U Rad Monitoring & Protective Clothing Bldg| 200W S/U Farm Zone CHG TOC Transition
652|2724WB Storage Building 200W T Plant Zone FH PRC O&M
653|2726S Propane Storage Yard 200W REDOX Zone FH PRC Disposition
654|2727E Safeguards and Security Offices 200E 200-E Admin Zone FH MSC O&M
655|2727W Sodium Storage Building 200W T Plant Zone FH PRC 0&M
656|2727WA Sodium Storage Building 200W T Plant Zone CHG TOC O&M
65727272 Supply Storage Building 200W PBS 11 FH PRC 0&M
658|2728W Dimensional Inspection Building 200W T Plant Zone FH PRC Transition
659|2729Z2 Storage Building 200W PBS 11 FH PRC 0&M
660|272AW Tank Farm Operations Support Facility 200E WTP/A Farm Zone CHG TOC O&M
661|272B Electrical Maintenance Shop 200E B Plant Zone FH MSC 0&M
662|272BA Dry Material Storage Building 200E B Plant Zone FH MSC O&M
663|272BB Insulation Shop 200E B Plant Zone FH MSC 0&M
664|272E Fabrication, Mockup Shop Building 200E 200-E Admin Zone FH PRC Disposition
665|272EA SWP Change Shelters - Two 200E WTP/A Farm Zone CHG TOC 0&M
666|272HV CSB Change Room Facility & Office Bldg 200E CSB Zone FH PRC o&M
667|272S Maintenance Shop 200W 200-W Ponds Zone CHG TOC O&M
668|272W Machine Shop Building 200W T Plant Zone FH MSC 0&M
669|272WA Tank Farm Support Facility 200W WM Zone CHG TOC O&M
670[272W-BA 272\ Boiler Annex 200W T Plant Zone JCI JCI O&M
671|273172 PR Can Storage Building 200W PFP Zone FH PRC Post Closure
672|2731ZA Container Storage Building 200W PBS 11 FH PRC 0O&M
673|2734EA Gas Cylinder Storage Building 200E 200-E Admin Zone FH PRC Disposition
674|2734S Liguid Nitrogen Storage Facility 200W REDOX Zone CHG TOC O&M
675|2734SX Gas Cylinder Storage Enclosure 200W S/U Farm Zone CHG TOC Disposition
676|2734Z Gas Cylinder Storage Building 200W PBS 11 FH PRC Disposition
677|2734ZA Gas Storage 200W PBS 11 FH PRC Transition
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678(27347B Gas Storage 200W PBS 11 FH PRC Transition
679|27342C Gas Storage 200W PBS 11 FH PRC Disposition
680(27347D Process Gas Storage 200W PBS 11 FH PRC Transition
681(2734ZF Gas Storage 200W PFP Zone FH PRC Post Closure
682(273472G Gas Storage 200W PFP Zone FH PRC Post Closure
683(27347zH Gas Storage 200W PFP Zone FH PRC Post Closure
684|27347) Liguid Nitrogen Storage Pad & Tank 200W PBS 11 FH PRC Transition
685|2734ZK Gas Cylinder Storage 200W PBS 11 FH PRC Transition
686|2734ZL Hydrogen Fluoride Facility 200W PBS 11 FH PRC Transition
68727352 Chemical Storage Tanks and Catch Basin 200W PBS 11 FH PRC Transition
68827362 Plutonium Storage Building 200W PBS 11 FH PRC 0&M
689|2736ZA Plutonium Storage Ventilation Structure 200W PBS 11 FH PRC o&M
690|27367B Plutonium Storage Support Facility 200W PBS 11 FH PRC O&M
691|2736Z2C Cargo Restraint Transport Dock 200W PBS 11 FH PRC Transition
692(27362D Fuel Storage Cask Structure 200W PBS 11 FH PRC O&M
693|273E Material Storage Building 200E 200-E Admin Zone FH PRC 0&M
694|273EA Storage Yard/Pad 200E 200-E Admin Zone CHG TOC O&M
695|273W Material Storage 200W T Plant Zone FH PRC 0&M
696|2740W WRAP Office Building 200W WM Zone FH PRC 0&M
697|274AW Office Building 200E PUREX Zone CHG TOC o&M
698|274E Landlord and Maintenance Shop 200E 200-E Admin Zone FH MSC O&M
699|2750E Office Building 200E 200-E Admin Zone CHG TOC o&M
700|2751E Office Building 200E 200-E Admin Zone FH PRC 0&M
701|2752E Office Building 200E 200-E Admin Zone CHG TOC o&M
702|2753E Office Building 200E 200-E Admin Zone FH PRC 0&M
703|2754W 200W Hanford Patrol Center 200W T Plant Zone FH MSC o&M
704|275E Carpenter Shop Building 200E 200-E Admin Zone FH PRC O&M
705|275EA Warehouse Essential Materials 200E PUREX Zone FH PRC Disposition
706|275E-BA 275E Boiler Annex 200E 200-E Admin Zone JCI JCI 0&M
707|275W Heavy Equipment Shop 200W T Plant Zone FH MSC 0&M
708|276A Cold Solvent Storage Building, R Cell 200E PUREX Zone FH PRC Disposition
709|276B Paint Shop 200E B Plant Zone FH PRC Disposition
710])276C Solvent Handling Bldg 200E Semi-Works Zone FH PRC Disposition
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711|276S Cold Solvent Storage & Makeup Building 200W REDOX Zone FH PRC Disposition
7122765141 Hexone Storage Tank-Underground 200W REDOX Zone FH PRC Disposition
713|276S142 Hexone Storage Tank-Underground 200W REDOX Zone FH PRC Disposition
714|276V Solvent Recovery Tanks 200W U Plant Zone FH PRC Disposition
715|277A All-Craft Fabrication Shop 200E PUREX Zone CHG TOC 0&M
716|277T Blow Down Building 200W T Plant Zone FH PRC O&M
717|1277TW Fabrication Shop 200W T Plant Zone FH PRC 0&M
718[278AW Tank Farm Document Control Center 200E PUREX Zone CHG TOC O&M
719]|278WA Tank Farm Document Control Center 200W WM Zone FH MSC o&M
720|279W Sand Blasting Shop 200W 200-W Ponds Zone CHG TOC O&M
721|1281A Backup Generator Facility 200E PUREX Zone FH PRC Disposition
722(282B Water Pump House South 200E B Plant Zone FH MSC O&M
723|282BA Water Pump House North 200E B Plant Zone FH MSC 0&M
724|282E Pump House and Reservoir 200E 200-E Admin Zone FH MSC O&M
725|282EA Water Reservoir Inlet House, North 200E 200-E Admin Zone FH MSC o&M
726|282EB Water Reservoir Inlet House, South 200E 200-E Admin Zone FH MSC O&M
727|282EC EW Booster Southwest of Fire Pump 200E 200-E Admin Zone FH MSC o&M
House
728|282ED Standby Generator 200E 200-E Admin Zone FH MSC 0&M
729|282W Reservoir and Pump House 200W T Plant Zone FH MSC O&M
730|282WA Water Inlet House 200W T Plant Zone FH MSC o&M
731|282WB Water Plant Seepage & Settling Pond 200W T Plant Zone FH MSC Disposition
732|282WC EW Booster Southwest of Fire Pump 200W T Plant Zone FH MSC o&M
House

733|282WD Standby Generator 200W T Plant Zone FH MSC 0&M
734|283E Water Filtration Plant 200E 200-E Admin Zone FH MSC O&M
735|283EA Sanitary Water Tank 200E 200-E Admin Zone FH MSC 0&M
736|283E-BA 283E Building Boiler Annex 200E 200-E Admin Zone JCI JCI O&M
737|283wW Water Filtration Plant 200W T Plant Zone FH MSC o&M
738|283WA Sanitary Water Tank 200W T Plant Zone FH MSC O&M
739|283WB Equalization Basin & Pump Station 200W T Plant Zone FH MSC O&M
740|283W-BA 283W Boiler Annex 200W T Plant Zone JCI JCI 0o&M
741|283WC Solid Contact Clarifier Tank 200W T Plant Zone FH MSC o&M
742|283WD Recycle Pump Station 200W T Plant Zone FH MSC O&M
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743|283WE Sludge Lagoons 200W T Plant Zone FH MSC O&M
744|283WF Sample Building 200W T Plant Zone FH MSC 0&M
745|284E Power House & Steam Plant 200E 200-E Admin Zone FH PRC Disposition
746|284EA Salt Brine Storage Tank (Fiberglass) 200E 200-E Admin Zone FH PRC Transition
747|284EB Power House Filtration Building 200E 200-E Admin Zone FH PRC Disposition
748|284W Power House & Steam Plant 200W T Plant Zone FH PRC Disposition
749|284WB Package Boiler Plant (200W) 200W T Plant Zone FH PRC Disposition
750|285W Backflow Prevention Building 200W WM Zone FH MSC 0&M
751|286W RMW Backflow Preventer Bldg 200W WM Zone FH MSC O&M
752|287W Reduced Pressure Backflow Assembly 200W T Plant Zone FH MSC o&M
No. 2
753|289W Reduced Pressure Backflow Assembly 200W PBS 11 FH MSC o&M
No 1

754|2901A Elevated Water Storage Tank-PUREX 200E PUREX Zone FH PRC Disposition
755|2901S Elevated Water Storage Tank-REDOX 200W REDOX Zone FH PRC Disposition
756|2901SX1 Water Storage Tank 200W S/U Farm Zone CHG PRC Transition
757|2901SX2 Water Storage Tank 200W S/U Farm Zone CHG PRC Transition
758|2901T Export Water Line Valve Vault 600 600 FH MSC 0&M
7592901V Export Water Line Valve Vault 600 600 FH MSC O&M
760|2901W Export Water Line Valve Vault 600 600 FH MSC 0&M
761{2901X Export Water Line Valve House 600 600 FH MSC O&M
762|2901Y Export Water Line Valve House 600 600 FH MSC 0&M
763(29012 Export Water Line Valve House 600 600 FH MSC O&M
764|2902B Elevated Water Storage Tank-B Plant 200E B Plant Zone FH PRC Disposition
765|2902E 200E Elevated Water Storage Tank 200E 200-E Admin Zone FH PRC Disposition
766|2902HV80 Fire Water Storage Tank 200E 200-E Admin Zone FH MSC 0&M
767|2902HV82 Fire Water Pump House 200E 200-E Admin Zone FH MSC O&M
768|2902HV83 RWX/SWX Manifold Shelter 200E CSB Zone FH MSC o&M
769|2902W 200W Elevated Water Storage Tank 200W T Plant Zone FH PRC Disposition
770|2904AR Sample Monitor Building 200E PUREX Zone CHG TOC 0&M
77129045160 Control Structure 200W 200-W Ponds Zone FH PRC O&M
772129045170 Weir Structure 200W REDOX Zone FH PRC o&M
773|2904S171 Weir Control Structure 200W 200-W Ponds Zone FH PRC O&M
774129045172 Weir Control Structure 200w 200-W Ponds Zone FH PRC o&M
775]2904SA Cooling Water Sampling Bldg 200W REDOX Zone FH PRC Disposition
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776|2904ZA Liguid Effluent Monitoring Station 200W PFP Zone FH PRC Post Closure
777|12904ZB Monitoring Building 200W PFP Zone FH PRC Post Closure
778|291A Exhaust Fan Control House, Air Filter #1 200E PUREX Zone FH PRC Disposition
& Plenums
779|291A001 Stack, 202A Main 200E PUREX Zone FH PRC Disposition
780|291AA Filter Cell #3 200E PUREX Zone FH PRC Disposition
781|1291AB Exhaust Air Sampler House #1 200E PUREX Zone FH PRC Disposition
782|291AC Exhaust Air Sampler House #2 200E PUREX Zone FH PRC Disposition
783|291AD Filter Pit and Stack 200E PUREX Zone FH PRC Disposition
784|291AE Filter Cell #4 200E PUREX Zone FH PRC Disposition
785|291AF #2 Filter and Drain Tank 200E PUREX Zone FH PRC Disposition
786|291AG Sample Station #2 200E PUREX Zone FH PRC Disposition
787|291AH AOG Sample Station 200E PUREX Zone FH PRC Disposition
788|291AJ Sample Station #3 200E PUREX Zone FH PRC Disposition
789|291AK Tunnel Spray Enclosure with (2) Caissons 200E PUREX Zone FH PRC Disposition
790|291AR Exhaust Air Filter Stack Bldg 200E PUREX Zone CHG TOC O&M
791|291B Exhaust Fan Control House & Sand Filter 200E B Plant Zone FH PRC Disposition
792|291B001 Stack, 221B Main 200E B Plant Zone FH PRC Disposition
793|291BA Exhaust Air Sample House 200E B Plant Zone FH PRC Disposition
794|291BB Instrument Bldg - A & B Filters 200E B Plant Zone FH PRC Disposition
795|291BC A & B Filters & C & D Filter Access 200E B Plant Zone FH PRC Disposition
Control Bldg
796|291BD C Filter and Instrument Bldg 200E B Plant Zone FH PRC Disposition
797|291BF D Filter 200E B Plant Zone FH PRC Disposition
798|291BG 291BG Filter Vault & Instrument Bldg 200E B Plant Zone FH PRC Disposition
799|291BH 291BG Filter Plug Cover 200E B Plant Zone FH PRC Disposition
800(291BJ B Plant Instrument Bldg - F Filter 200E B Plant Zone FH PRC Disposition
801(291BK Instrument Bldg - E & F Filters 200E B Plant Zone FH PRC Disposition
802(291CR 244CR Vault Ventilation System 200E C Farm Zone CHG TOC Transition
803(291S Exhaust Fan Control House, Sand Filter & 200W REDOX Zone FH PRC Disposition
Exhaust Plenums
804(291S001 Stack (202S Main) 200W REDOX Zone FH PRC Disposition
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805(291T Exhaust Fan, Control House, Sand Filter 200W T Plant Zone FH PRC 0o&M
and Plenum
806(291T001 Stack, 221T Main 200W T Plant Zone FH PRC Disposition
807(291U Exhaust Fan Control House, Sand Filter, 200W U Plant Zone FH PRC Disposition
Blower Pit & Sample House
808(291U001 Exhaust Air Stack (221 Main) 200W U Plant Zone FH PRC Disposition
809(2917 Ventilation Exhaust Fan House 200W PBS 11 FH PRC O&M
8102917001 Main Exhaust Air Stack (234-5Z, 2362, 200w PBS 11 FH PRC o&M
2427)
811|292AA PR Stack Sample House 200E PUREX Zone FH PRC Disposition
812(292AB PUREX Gases Effluent Monitoring Bldg 200E PUREX Zone FH PRC Disposition
813|292AR 244AR Vent System Bldg & Vault 200E PUREX Zone CHG TOC 0&M
814|292B Stack Monitor Station 200E B Plant Zone FH PRC Disposition
815(292S Jet Pit House 200W REDOX Zone FH PRC Disposition
816(292T Building Laboratory 200W T Plant Zone FH PRC O&M
817(292U Stack Monitoring Station 200W U Plant Zone FH PRC Disposition
818[293A Off Gas Treatment Facility 200E PUREX Zone FH PRC Disposition
819(293S Acid Recovery & Off Gas Treatment 200W REDOX Zone FH PRC Disposition
Facility
820(294A Off Gas Treatment and Monitoring Station 200E PUREX Zone FH PRC Disposition
821(294B Backflow Preventer Building 200E B Plant Zone FH PRC 0&M
822[295A ASD Monitoring/Sample Station 200E PUREX Zone FH PRC Disposition
823|295AA SCD Sample and Pumpout Station 200E PUREX Zone FH PRC Disposition
824|295AB PDD Sample Station 200E PUREX Zone FH PRC Disposition
825[295AC CSL Sample Station 200E PUREX Zone FH PRC Disposition
826|295AD SWL Sample Station 200E PUREX Zone FH PRC Disposition
827|295AE PDD Monitoring Bldg 200E PUREX Zone FH PRC Disposition
828|295AZ ASD Monitoring/SamplingCaisson 200E PUREX Zone FH PRC Disposition
829(296A008 Stack, PUREX Plant Pipe, Operating 200E PUREX Zone FH PRC Disposition
Gallery, and White Room Exhaust
830(296A010 Stack, Storage Tunnel No. 2 200E PUREX Zone FH PRC Transition
831[296A012 Stack, 244AR Vault Vessel Ventilation 200E PUREX Zone CHG TOC O&M
832|296A013 Stack, 244AR Vault Canyon/Cells 200E PUREX Zone CHG TOC o&M

Ventilation
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833|296A018 Stack, 241AY101 Tank Annulus 200E WTP/A Farm Zone CHG TOC O&M
Ventilation
834|296A019 Stack, 241AY102 Tank Annulus 200E WTP/A Farm Zone CHG TOC O&M
Ventilation
835[296A020 Stack, 241AZ Tank Annuli Exhaust 200E WTP/A Farm Zone CHG TOC O&M
836(296A021 Stack, 242A Evaporator Bldg Ventilation 200E WTP/A Farm Zone CHG TOC o&M
837(296A022 Stack, 242A Evaporator Vessel 200E WTP/A Farm Zone CHG TOC o&M
Ventilation
838(296A027 AW Tank Farm Primary Tank Ventilation 200E WTP/A Farm Zone CHG TOC 0o&M
839|296A028 Stack, AW Tank Farm Annulus 200E WTP/A Farm Zone CHG TOC Oo&M
Ventilation
840(296A029 Stack, AN Tank Farm Primary Tank 200E WTP/A Farm Zone CHG TOC o&M
Ventilation
841|296A030 Stack, AN Tank Farm Annulus Ventilation 200E WTP/A Farm Zone CHG TOC O&M
842(296A040 Stack, AP Tank Farm Primary Tank 200E WTP/A Farm Zone CHG TOC o&M
Ventilation
843|296A041 Stack, AP Tank Farm Annulus Ventilation 200E WTP/A Farm Zone CHG TOC O&M
844|296A044 Stack, AN Tank Farm Exhauster 200E WTP/A Farm Zone CHG TOC O&M
845[296A045 Stack, AN Tank Farm Exhauster 200E WTP/A Farm Zone CHG TOC O&M
846|296B002 Filter Vault Passive Vent Stack 200E B Plant Zone FH PRC O&M
847(296B010 WESF Stack Exhaust 200E B Plant Zone FH PRC Disposition
848(296B013 Stack, 221BF Condensate Effluent 200E B Plant Zone FH PRC Disposition
Discharge Facility Ventilation
849(296C005 244CR Vault Ventilation System Stack 200E C Farm Zone CHG TOC Transition
850[296C006 Exhaust Stack for Tank 241C106 200E C Farm Zone CHG TOC O&M
851(296C007 Exhaust Stack -Tank 241C103 Vapor Mix 200E C Farm Zone CHG TOC o&M
System
852|296E001 Stack Effluent Treatment Exhaust 200E ETF Zone FH PRC Oo&M
(2025E)
853(296G001 Stack, TGF (Grout) Air Filtration Module 200E WTP/A Farm Zone CHG PRC Transition
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854|296G1 TGE HVAC Exhaust Stack 200E WTP/A Farm Zone CHG PRC Transition

855[296H212 Canister Storage Building Main Stack 200E CSB Zone FH PRC 0&M

856(296K105 Air Sparging Vent 105KW Basin 100K 100K FH PRC Transition

857(296K142 Cold Vacuum Drying Facility Main Stack 100K 100K FH PRC o&M

858|296P017 Portable Exhauster For Tanks 200E WTP/A Farm Zone CHG TOC o&M
241A104/105/106

859|296P022 Stack, 241SY Tank Farm Annulus 200w S/U Farm Zone CHG TOC o&M
Ventilation

860(296P023 Stack, 241SY Tank Farm Primary Tank 200W S/U Farm Zone CHG TOC o&M
Ventilation

861(296P026 Stack, 241AY/AZ Primary Tank Backup 200E WTP/A Farm Zone CHG TOC o&M
Vent, 296A17

862(296P028 Stack, 241SY Primary Tank Backup Vent, 200W S/U Farm Zone CHG TOC o&M
296P23

863(296S012 Stack 200W REDOX Zone FH PRC Disposition

8642965015 Stack, 241SX107-112 & 241SX114 200w S/U Farm Zone CHG TOC Transition
Ventilation

8652965016 Stack, 219S Bldg Vault & Waste Tanks 200w REDOX Zone CHG TOC o&M
Exhaust

866(296S018 Stack, 242S Evaporator Bldg Ventilation 200W S/U Farm Zone CHG TOC Oo&M

867|296S021 Stack, 222S Filter House Exhaust Stack 200W REDOX Zone CHG TOC O&M

868(296S25 Stack, 241SY Primary Ventilation System 200W S/U Farm Zone CHG TOC o&M

8692962003 Stack, 2417 Vault Sump Exhaust 200W PBS 11 FH PRC 0o&M

870(2962015 Exhaust Stack for 243Z Building 200W PBS 11 FH PRC 0&M

871|3020 Environmental Molecular Sciences 300 300 PNNL PNNL O&M
Laboratory

872|306E-BA Boiler Annex 300 300 JCI JCI 0&M

873[306W Materials Development Laboratory 300 300 WCH RCCC |O&M

874(307 300 Area Process Sewer Retention 300 300 FH PRC O&M
Basins

875/308 Fuels Development Laboratory 300 300 WCH RCCC |O&M
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876(308A Fuels Development Laboratory 300 300 WCH RCCC |Disposition
877(309 Plutonium Recycle Test Reactor - Offices 300 300 WCH RCCC |O&M
Shop
878(310 Treated Effluent Disposal Facility 300 300 FH PRC 0&M
879|310S Drum Storage Area at 300 TEDF 300 300 FH PRC 0o&M
88031071 Equalization Tank T1-TEDF 300 300 FH PRC o&M
881|310T1A Equalization Tank T1A at TEDF 300 300 FH PRC 0&M
882]310T2 Diversion Tank T2 - TEDF 300 300 FH PRC o&M
88331073 Diversion Tank T3 - TEDF 300 300 FH PRC 0&M
884|310T7A Clarifier T7A - TEDF 300 300 FH PRC o&M
885|310T7B Clarifier T7B - TEDF 300 300 FH PRC 0o&M
886|310V Valve Vault TEDF 300 300 FH PRC o&M
887|312 River Pumping Station 300 300 WCH PNNL O&M
8883128 Gas Bottle Storage E of 328 300 300 WCH RCCC |Transition
889|315 Filter Water Plant Building 300 300 WCH RCCC |Transition
890(315A Chlorinator/Injection Building 300 300 WCH RCCC |Transition
891|315B Chlorine Storage Building 300 300 WCH RCCC |Transition
892|315C Backwash Sedimentation Pond 300 300 WCH RCCC |Transition
893(315D Backwash Recycle Lift Station 300 300 WCH RCCC |Transition
894(318 High Temperature Lattice Test Reactor 300 300 PNNL PNNL o&M
(HTLTR) & Radiological Calibrations &
Development Laboratory
895(318B High Temperature Lattice Test Reactor 300 300 PNNL PNNL o&M
(HTLTR) Stack
896|318-BA 318 Boiler Annex 300 300 JCI JCI 0&M
897|318C HTLTR Filter Pit & Underground Duct 300 300 PNNL PNNL |O&M
898320 Physical Sciences Laboratory 300 300 PNNL PNNL O&M
899|320-BA 320 Boiler Annex 300 300 JCI JCI o&M
900(321 Hydromechanical / Seismic Facility 300 300 WCH RCCC |Transition
901(321B Hydromechanical / Seismic (Part of 321 300 300 WCH RCCC |Transition
Bldg)
902(321C Core Pump Shelter (Part of 321 Bldg) 300 300 WCH RCCC |Transition
903(321D Seismic Testing Facility 300 300 WCH RCCC |Transition
9043220 Telephone Exchange Building 300 300 FH MSC O&M
905|323 Mechanical Properties Laboratory 300 300 WCH RCCC |0O&M
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906|323-BA 323 Boiler Annex 300 300 JCI JCI 0o&M
907(324 Waste Technology Engineering 300 300 WCH RCCC |Transition
Laboratory

908(324A Chemical Engineering Bldg 300 300 WCH RCCC |Transition
909(324B Chemical Engineering Lab Exhaust Stack 300 300 WCH RCCC |Transition
910|324-BA Boiler Annex 300 300 JCI JCI 0&M
911(324C Experimental Lithium Enclosure 300 300 WCH RCCC |O&M
912(324D Exhaust Stack Sampling Building 300 300 WCH RCCC |Transition
913)324S Concrete Basin 300 300 WCH RCCC |Transition
914325 Radiochemical Processing Laboratory 300 300 PNNL PNNL O&M
915(325A Cesium Recovery Facility 300 300 PNNL PNNL 0&M
916|325B Shielded Lab Annex 300 300 PNNL PNNL |O&M
917|325-BA Boiler Annex 300 300 JCI JCI o&M
918(325C Maintenance Shop Addition 300 300 PNNL PNNL O&M
919(325D Fluorine Gas Storage 300 300 PNNL PNNL 0&M
920|325E Fire Riser/Backflow Preventer Building 300 300 PNNL PNNL O&M
921|326 Material Science Laboratory 300 300 PNNL RCCC |O&M
922|326-BA 326 Boiler Annex 300 300 JCI JCI 0&M
923|327 Post-irradiation Testing Laboratory 300 300 WCH RCCC |Transition
924)|327-BA 327 Boiler Annex 300 300 JCI JCI 0&M
925|328 Engineering Services & Safety Building 300 300 WCH RCCC |O&M
926|328A Sheet Metal Shop 300 300 WCH RCCC |0O&M
927|328-BA 328 Boiler Annex 300 300 JCI JCI o&M
928329 Chemical Sciences Laboratory 300 300 PNNL RCCC |0O&M
929|331 Life Sciences Laboratory 300 300 PNNL RCCC |O&M
930|331-BA 331 Boiler Annex 300 300 JCI JCI 0o&M
931(331C Animal Care Facility Storage Building 300 300 PNNL RCCC |O&M
932(331D Biomagnetic Effects Laboratory 300 300 PNNL RCCC |0O&M
933(331G Interim Tissue Repository 300 300 PNNL RCCC |O&M
934|331H Aerosol Wind Tunnel Research Facility 300 300 PNNL RCCC |O&M
935332 Packaging Test Facility 300 300 WCH RCCC |O&M
936]335 Sodium Test Facility 300 300 WCH RCCC |0O&M
937|336 High Bay Testing Facility 300 300 PNNL RCCC |O&M
938337 Technical Management Center 300 300 WCH RCCC |Transition
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939(337B 337 Bldg High-Bay & Service Wing 300 300 WCH RCCC |Transition
940|337-BA 337 Boiler Annex 300 300 JCI JCI o&M
941|338 Maintenance Building 300 300 PNNL RCCC |O&M
942|339A Computer Facility 300 300 WCH MSC 0&M
943|340 Waste Neutralization Facility. 300 300 FH PRC O&M
944(340A Waste Retention Building 300 300 FH PRC 0&M
945|340B Waste Loadout Building 300 300 FH PRC O&M
946|342 Waste Collection Sump 1 300 300 FH PRC 0&M
947|342A 300 TEDF Electrical / Instrumentation 300 300 FH PRC O&M
Building
948|342B Transformer Pad / Vault - TEDF 300 300 FH PRC O&M
949|342C Generator Pad - TEDF Sump 300 300 FH PRC O&M
950(350 Plant Operations and Maintenance 300 300 PNNL RCCC |0O&M
Facility
951|3503A Electrical Cable Pit No. 2 300 300 WCH RCCC |0O&M
952|3503B Electrical Cable Pit No. 3 300 300 WCH RCCC |O&M
953|3506C Telecommunications Hub 300 300 WCH MSC O&M
9543507 Microwave Tower and Building 300 300 WCH MSC 0&M
955|350A Paint Shop 300 300 PNNL RCCC |0O&M
956|350B Warehouse - Maintenance Materials 300 300 PNNL RCCC |O&M
957)|350C Storage Building 300 300 PNNL RCCC |0O&M
958|350D Oil Storage Facility 300 300 PNNL RCCC |O&M
959|351 Substation, 115kV 300 300 FH RCCC |O&M
960(351A Meter Testing and Switchgear Facility 300 300 FH RCCC |O&M
961|351B Meter and Testing Building 300 300 FH RCCC |O&M
962|352E Switch Station East Side 300 300 FH RCCC |O&M
963|352F Electrical Substation 13.8kV 300 300 FH RCCC |0O&M
964]361 CTBT Equipment Shelter 300 300 PNNL RCCC |O&M
965(3614A River Monitoring Station 300 300 PNNL RCCC |Transition
966(3621-66 Tank Petroleum (Diesel) 300 300 WCH RCCC |Transition
967(3621BC Emergency Generator Building 300 300 WCH RCCC |O&M
968(3621D Emergency Generator Building & Shop 300 300 WCH RCCC |O&M
969|3705-BA 3705 Boiler Annex 300 300 JCI JCI Transition
970|3706 Communication and Documentation 300 300 WCH RCCC |Transition
Services Bldg
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971(3706A Ventilation Equipment Room for 3706 300 300 WCH RCCC |Disposition
Bldg
972|3706-BA 3706 Boiler Annex 300 300 JCI JCI Transition
973|3707F Radiation Monitoring Bldg 300 300 FH PRC 0&M
974(3707H Change House 300 300 WCH RCCC |Disposition
975|3709 Paint Shop 300 300 WCH RCCC |O&M
976|3709A Fire Station 300 300 FH MSC 0&M
977(3709B Fire Equipment Storage 300 300 FH MSC 0&M
9783714 Soil & Cement Laboratory 300 300 WCH RCCC |Disposition
979(3717C Materials Archive Building 300 300 WCH RCCC |Transition
980|3718 Office & Storage Building 300 300 JCI JCI 0&M
981(3718A Laboratory Equipment Central Pool Bldg 300 300 WCH RCCC |Transition
982(3718B Laboratory Equipment Central Pool Bldg 300 300 WCH RCCC |Transition
983(3718C Storage Building 300 300 WCH RCCC |O&M
984(3718E Laboratory Equipment Central Pool 300 300 WCH RCCC |Transition
Storage Bldg
985(3718G Laboratory Equipment Central Pool 300 300 WCH RCCC |Transition
Storage Bldg
986(3718M Sodium Storage Facility 300 300 WCH RCCC |Transition
987(3718N Insulation Shop 300 300 WCH RCCC |O&M
988(3718P Storage Building - Environmental 300 300 PNNL RCCC |0O&M
989(3718S Laboratory Equipment Central Pool 300 300 WCH RCCC |Transition
990|3719 Computer Facility 300 300 WCH RCCC |0O&M
9913720 Environmental Sciences Laboratory 300 300 WCH RCCC |Transition
992|3720-BA 3720 Boiler Annex 300 300 JCI JCI 0&M
9933721 Classified Shredder Facility 300 300 WCH RCCC |O&M
9943723 Solvent / Acid Storage 300 300 WCH RCCC |Transition
9953727 Classified Vault 300 300 WCH RCCC |Disposition
9963728 Geotechnical Highbay 300 300 WCH RCCC |O&M
9973730 Gamma Irradiation Facility 300 300 PNNL RCCC |O&M
9983731 Laboratory Equipment Central Pool 300 300 WCH RCCC |Transition
999(3731A Graphite Machine Shop 300 300 WCH RCCC |Transition
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1000|3745 Radiological Calibrations and Standards 300 300 WCH RCCC |Transition
1001|3745A Electron Accelerator Facility 300 300 WCH RCCC |Disposition
1002|3745B Positive lon Accelerator Facility 300 300 WCH RCCC |Transition
1003|3746 Irradiation Physics Building 300 300 WCH RCCC |Transition
1004|3746A Radiological Physics Lab 300 300 WCH RCCC |Transition
1005|3760 Technical Library 300 300 PNNL RCCC |0O&M
1006|3766 Office Building 300 300 WCH RCCC |Transition
1007|3790 Security Office Building 300 300 WCH MSC 0&M
1008|3802A Steam PRV Station 300 300 WCH RCCC |Transition
1009|382 Pump House Building 300 300 WCH RCCC |0O&M
1010|382B Fire Pump Station 300 300 WCH RCCC |O&M
1011|382-BA 382 Boiler Annex 300 300 JCI JCI 0o&M
1012|382C Sanitary Water Storage Tank 300 300 WCH RCCC |O&M
1013|382D Sanitary Water Storage Tank 300 300 WCH RCCC |O&M
1014|384 Powerhouse Building 300 300 WCH RCCC |Transition
1015|3906 Process Sewer Lift Station 300 300 FH PRC O&M
1016|3906A Sanitory Sewer Lift Station #1 300 300 WCH RCCC |O&M
1017|3906B Sanitory Sewer Lift Station #2 300 300 WCH RCCC |0O&M
1018{3906C Sanitary Sewer Monitoring Station 300 300 WCH RCCC |O&M
1019]402 Sodium Storage Facility 400 FFTF Zone FH PRC O&M
1020|403 Fuel Storage Facility 400 FFTF Zone FH PRC Transition
10211405 FFTF Reactor Containment Building 400 FFTF Zone FH PRC Transition
1022|408A Main Heat Dump, East 400 FFTF Zone FH PRC Transition
1023]408B Main Heat Dump, South 400 FFTF Zone FH PRC Transition
1024]408C Main Heat Dump, West 400 FFTF Zone FH PRC Transition
1025]409A Closed Loop Heat Dump, East #1 400 FFTF Zone FH PRC Transition
1026]409B Closed Loop Heat Dump, East #2 400 FFTF Zone FH PRC Transition
1027{4220 Telephone Exchange Bldg 400 FFTF Zone WCH MSC O&M
1028|4221 HLAN Fiber Hub 400 FFTF Zone WCH MSC o&M
1029|427 Fuels and Materials Examination Facility 400 FFTF Zone FH PRC Transition
(FMEF)

1030(427A Argon / Hydrogen Mixing Bldg 400 FFTF Zone FH PRC Transition
1031]432A ISA Covered Equipment Storage 400 FFTF Zone FH PRC O&M
1032|436 Training Facility 400 FFTF Zone FH PRC O&M
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1033|437 Maintenance & Storage Facility (MASF) 400 FFTF Zone FH PRC o&M
10341440 90-day Covered Storage Pad 400 FFTF Zone FH PRC O&M
1035|451A FFTF Substation, 115/13.8kV 400 FFTF Zone FH MSC o&M
1036|451B FFTF Substation, 115/13.8kV 400 FFTF Zone FH MSC 0o&M
1037|453A Transformer Station, East DHX Al 2.4kV 400 FFTF Zone FH PRC Transition
1038|453B Transformer Station, South DHX A2 400 FFTF Zone FH PRC Transition
2.4kV
1039(453C Transformer Station, West DHX A3 2.4kV 400 FFTF Zone FH PRC Transition
1040{4607 Septic Tank (60,000 gal) 400 FFTF Zone FH PRC Disposition
1041{4608B Control Structure & Process Sewer 400 FFTF Zone FH PRC O&M
Sampling Station

1042|4621E Auxiliary Equipment Building, East 400 FFTF Zone FH PRC Transition
1043]4621W Auxiliary Equipment Building, West 400 FFTF Zone FH PRC Transition
1044]4701A Guard Station, Kentucky Blvd 400 FFTF Zone FH PRC O&M
1045|4701B Former Guard Station, Grant Ave 400 FFTF Zone WCH RCCC |Transition
1046{4701C FMEF Gate Bldg, Hayes Street 400 FFTF Zone WCH RCCC |Transition
1047{4702 Office Building 400 FFTF Zone WCH RCCC |Transition
1048{4703 FFTF Control Building 400 FFTF Zone FH PRC Transition
1049|4704N Security Maintenance Shop 400 FFTF Zone FH PRC 0&M
1050]|4704S 400 Area Fire Station 400 FFTF Zone FH MSC 0&M
1051{4706 Office Building 400 FFTF Zone WCH RCCC |Transition
1052{4707 400 Area Site Support Office 400 FFTF Zone WCH RCCC |O&M
1053|4710 FFTF Office Bldg 400 FFTF Zone FH PRC o&M
1054]4713A Riggers & Drivers Operations Facility 400 FFTF Zone FH PRC O&M
1055]4713B FFTF Maintenance Shop 400 FFTF Zone FH PRC O&M
1056{4713C Contaminated Storage Warehouse 400 FFTF Zone FH PRC O&M
1057|4713D Interim Maintenance and Storage Facility 400 FFTF Zone FH PRC 0o&M
1058|4716 FFTF Rigging Loft 400 FFTF Zone FH PRC Transition
1059{4717 Reactor Service Building 400 FFTF Zone FH PRC Transition
1060|4718 400 Area Interim Storage Area Pad 400 FFTF Zone FH PRC O&M
1061|4719 Patrol Annex 400 FFTF Zone WCH RCCC |O&M
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1062{4721 FFTF Emergency Generator Building 400 FFTF Zone FH PRC Transition
1063|4722B Riggers Shop 400 FFTF Zone WCH RCCC |O&M
1064|4722C Painters Shop 400 FFTF Zone WCH RCCC |O&M
1065|4726 Riggers Supply Storage Bldg 400 FFTF Zone WCH RCCC |O&M
1066|4727 Maintenance Flammable Storage Building 400 FFTF Zone WCH RCCC |O&M
1067|4732A Warehouse 400 FFTF Zone WCH RCCC |O&M
1068|4732B Warehouse 400 FFTF Zone WCH RCCC |O&M
1069|4732C Warehouse 400 FFTF Zone WCH RCCC |O&M
1070]4734A FFTF Argon/Nitrogen DEWAR Pad 400 FFTF Zone FH PRC Transition
1071|4734B Recycle Center 400 FFTF Zone WCH RCCC |O&M
1072|4734C Vehicle Maintenance Shop 400 FFTF Zone WCH RCCC |O&M
1073|4734D Warehouse 400 FFTF Zone WCH RCCC |O&M
1074{4760 Construction Shop 400 FFTF Zone WCH RCCC |O&M
1075{4790 Patrol Headquarters Building 400 FFTF Zone WCH RCCC |O&M
1076[4790A Microwave Tower Storage 400 FFTF Zone WCH MSC O&M
1077]4791TC Warehouse (General Storage) 400 FFTF Zone WCH RCCC |O&M
10784802 Office / Warehouse 400 FFTF Zone WCH RCCC |O&M
1079|480A Water Supply Well House (P-14) 400 FFTF Zone FH PRC O&M
1080]|480B Water Supply Well House (P-15) 400 FFTF Zone FH PRC o&M
1081]480D Water Supply Well House (P-16) 400 FFTF Zone FH PRC O&M
10821481 Water Pump House 400 FFTF Zone FH PRC O&M
1083|4814 Warehouse 400 FFTF Zone WCH RCCC |O&M
1084|481A Water Pump House 400 FFTF Zone FH PRC O&M
1085|482A Water Storage Tank (T-58) 400 FFTF Zone FH PRC O&M
1086|482B Water Storage Tank (T-87) 400 FFTF Zone FH PRC 0&M
1087]482C Water Storage Tank (T-330) 400 FFTF Zone FH PRC O&M
1088|483 Cooling Towers Chemical Addition Bldg 400 FFTF Zone FH PRC Transition
1089{4831 Flammable Storage 400 FFTF Zone WCH RCCC |0O&M
1090|483A FMEF Cooling Tower 400 FFTF Zone FH PRC o&M
1091]483B FMEF Water Treatment Building 400 FFTF Zone FH PRC O&M
1092|484 FFTF In-Containment Chiller Water 400 FFTF Zone FH PRC Transition
Equipment Bldg

1093|4842A 451B Electrical Substation - Switchgear 400 FFTF Zone FH MSC o&M
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1094]4842B Switchgear Bldg for Pump Houses 400 FFTF Zone FH PRC O&M
1095|4843 Interim Solid Sanitary Waste Transfer 400 FFTF Zone WCH RCCC |O&M
Facility
1096|4852 Gas Bottle Storage-FMEF 400 FFTF Zone FH PRC O&M
1097|4862 FMEF Office Wing 400 FFTF Zone FH PRC 0&M
1098|491E HTS Service Building, East 400 FFTF Zone FH PRC Transition
1099]491S HTS Service Building, South 400 FFTF Zone FH PRC Transition
1100{491W HTS Service Building, West 400 FFTF Zone FH PRC Transition
1101]506B Telephone Storage Building 600 ERDF Zone FH MSC Disposition
1102|506BA Telecommunications Facility North 600 ERDF Zone FH MSC 0&M
1103|6004KW 100KW Pump and Treat Process Facility 600 600 FH PRC o&M
11041600G Central Landfill Lysimeter 600 NRDWL/BC Zone PNNL PRC Disposition
1105|6010 Emergency Vehicle Operations Course 600 600 FH MSC o&M
(EVOCQC)
1106|604A Yakima Barricade Patrol Sentry House 600 600 FH MSC O&M
1107|607 Storage Shed 600 ERDF Zone FH MSC Disposition
1108|609 Central Fire Station - 100 Areas 600 600 FH MSC o&M
1109|6091 HAMMER - Administration Building 600 600 FH MSC 0&M
1110{6092 HAMMER - Training Support Building 600 600 FH MSC 0&M
1111{6092A HAMMER - Training Tower Structure 600 600 FH MSC O&M
1112|6092B HAMMER - Burn Structure Prop 600 600 FH MSC o&M
1113|6092C HAMMER - HAZMAT Pad 600 600 FH MSC 0&M
1114|6092D HAMMER - Pipeline Pad 600 600 FH MSC o&M
1115|6092E HAMMER - 90 Day Storage Pad 600 600 FH MSC 0&M
1116|6092F HAMMER - LPG Burn Pad 600 600 FH MSC o&M
1117(6092G HAMMER - Flammable Liquid Burn Pad 600 600 FH MSC o&M
1118|6092H HAMMER - Comfort Station 600 600 FH MSC 0&M
1119|6092I HAMMER - Pump House 600 600 FH MSC o&M
1120(6092J HAMMER - Confined Space/Fall 600 600 FH MSC o&M
Protection Pad
1121|6092K HAMMER - Waste Tank Prop 600 600 FH MSC 0&M
1122]|6092L HAMMER - Tanks Prop Pad 600 600 FH MSC o&M
1123|6092M HAMMER - Rail Tank Prop 600 600 FH MSC 0o&M
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1124|6092N HAMMER - LPG Gas Storage Pad 600 600 FH MSC 0&M
112560920 HAMMER - Rail/Truck Tank Burn Pad 600 600 FH MSC o&M
1126|6092P HAMMER - SCBA Search & Rescue 600 600 FH MSC o&M
Training Pad
112716092Q HAMMER - Trench Prop 600 600 FH MSC 0&M
1128|6092R HAMMER - Crane & Rigging Training Pad 600 600 FH MSC o&M
1129]6092S HAMMER - Dept of State Port of Entry 600 600 FH MSC o&M
Training Facility
1130]|6092U HAMMER - Vehicle Burn Prop 600 600 FH MSC 0&M
1131|6092V HAMMER - Tactical Maze Training Bldg 600 600 FH MSC o&M
1132|6093 HAMMER - Storage Building 600 600 FH MSC 0&M
1133|6094 HAMMER - Training Support Building 600 600 FH MSC o&M
(TSB) Annex
1134{6095 Simulator Training Building 600 600 BNI WTP 0&M
1135[{609A Fire Station - 200 Areas 600 ERDF Zone FH MSC O&M
1136|609D Fire Department Training Tower 600 ERDF Zone FH MSC 0&M
1137]609G Fire Alarm and Testing Office Facility 600 ERDF Zone FH MSC O&M
1138|609H Emergency Vehicle Storage Facility 600 ERDF Zone FH MSC 0&M
1139{609J Breathing Air Facility 600 ERDF Zone FH MSC O&M
1140|{609K Fire Station Storage Building 600 ERDF Zone FH MSC 0&M
11411610 Office Chlorinator Storage Shelter Near 600 ERDF Zone FH MSC Oo&M
609 Bldg
11421611 Cold Test Facility Warehouse 600 600 CHG TOC O&M
1143|613 Storage Shelter 600 600 FH PRC Transition
11441614 Monitor Station 600 600 PNNL PNNL Transition
1145|614A1 Water Sampling Station 600 600 FH MSC 0&M
1146]614B1 Water Sampling Station 600 600 FH MSC O&M
1147|616 Nonradioactive Dangerous Waste 600 ERDF Zone CHG TOC o&M
Storage Facility
1148|616A State Approved Land Disposal Structure 600 600 FH PRC o&M
(SALDS)
1149|620 Tank Waste Retrieval Pit & Caisson 600 ERDF Zone CHG TOC o&M
1150622 Meterology Tower 600 ERDF Zone PNNL PNNL O&M
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1151|6221NA 6221N Tower Building 600 600 PNNL PNNL |O&M
1152|6223A 6223 Tower Building 600 600 PNNL PNNL |O&M
1153|6224A 6224 Tower Building 600 600 WCH RCCC |0O&M
1154|622A Elevator Control Building 600 ERDF Zone PNNL PNNL 0&M
1155]622B Pilot Balloon Release Building 600 ERDF Zone PNNL PNNL O&M
1156|622C Environmental Support Storage Building 600 ERDF Zone PNNL PNNL 0o&M
1157|622D Environmental Support Storage Building 600 ERDF Zone FH MSC Disposition
1158|622F Environmental Support Field Office Bldg 600 ERDF Zone FH MSC 0o&M
1159]622G Atmosphere Science Annex 600 ERDF Zone FH MSC Disposition
1160(622R Meteorology Lab 600 ERDF Zone PNNL PNNL O&M
1161]622S Field Lysimeter Test Facility (see notes) 600 ERDF Zone PNNL PNNL Disposition
1162|623 Seismic Relay Building 600 600 FH MSC 0&M
1163|6230A B & C Dopplers At 622R Facility AKA 600 ERDF Zone PNNL PNNL |O&M
6232A
1164|623A Plant Radio Relay Bldg (Top of 600 600 FH MSC Oo&M
Rattlesnake)
1165|623B Backup Radio Repeater Bldg, Gable 600 600 FH MSC Oo&M
Mountain
1166|6241A Diversion Box & Support Bldg 200W U Plant Zone CHG TOC O&M
1167|6241L Leak Detection Pkg for 2E/2W X-Site 200E B Plant Zone CHG TOC o&M
Tranfer Line
1168|6241V Vent Station & Support Bldg 600 ERDF Zone CHG TOC 0&M
1169|626 Scale House at ERDF 600 ERDF Zone WCH RCCC |O&M
1170|6265 Utility Building WSCF 600 ERDF Zone FH MSC o&M
117116265A WSC Covered Solid Waste Storage Pad 600 ERDF Zone FH MSC o&M
1172{6266 Environmental Support Laboratory 600 ERDF Zone FH MSC O&M
1173|6266A Contaminated Liquid Waste Retention 600 ERDF Zone FH MSC o&M
Vault
1174|6266B VAS Pump Bldg at WSCF 600 ERDF Zone FH MSC o&M
1175|6267 WSCEF Cold Sample Archiving Facility 600 ERDF Zone FH MSC O&M
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1176|6268 WSCF Sample Equipment Cleaning 600 ERDF Zone FH MSC o&M
Facility
1177(6269 WSCF Mobile Laboratory Storage Facility 600 ERDF Zone FH MSC o&M
1178|6270 Envir Data Remedial Tracking System 600 ERDF Zone FH MSC 0o&M
Facility at WSCF
1179{6290 Rigging Services Facility 600 200-E Admin Zone FH MSC O&M
1180{6291 Fueling Facility 600 200-E Admin Zone FH MSC O&M
1181]6291-66 Petroleum Tank (Diesel) 200E 200-E Admin Zone FH MSC O&M
1182]6291-66A Petroleum Tank (Unleaded Gas) 200E 200-E Admin Zone FH MSC 0&M
1183|6292 Rigging Loft Storage Building South of 600 200-E Admin Zone FH MSC o&M
6290
1184(6293 Crane & Rigging Change Room & 600 200-E Admin Zone FH MSC Oo&M
Meeting Bldg
1185|630 Plant Microwave Tower/Equipment 600 200-E Ponds Zone FH MSC o&M
Facility
1186|652 Sub-station / Riverland 600 600 FH MSC O&M
1187|6607-13 Septic Tank N37752, W55100 200E 200-E Admin Zone FH MSC Transition
1188(6607-4 Septic Tank N40490, W62910 600 ERDF Zone FH MSC O&M
1189|6607-8 Septic Tank N50667, W6556 600 200-E Ponds Zone FH MSC 0&M
1190(6618 Environmental Restoration Disposal 600 ERDF Zone WCH RCCC |0O&M
Facility
1191]6618A ERDF North Crest Circuit Breaker Bldg 600 ERDF Zone WCH RCCC |0O&M
1192|6618B ERDF South Crest Circuit Breaker Bldg 600 ERDF Zone WCH RCCC |O&M
1193|6618C ERDF Pump House - Leachate 600 ERDF Zone WCH RCCC |O&M
1194|6618E Cell 3 Crest Pad Bldg 600 ERDF Zone WCH RCCC |0&M
1195|6618F Cell 4 Crest Pad Bldg 600 ERDF Zone WCH RCCC |O&M
1196|6618G Cell 5 Crest Pad Building 600 ERDF Zone WCH RCCC |0&M
1197|6618H Cell 6 Crest Pad Building 600 ERDF Zone WCH RCCC |O&M
1198|661A Target Range Control Building 600 600 FH MSC O&M
1199|662 Patrol Training Building 600 600 FH MSC 0&M
1200|662A Patrol Exercise & Training Facility 600 600 FH MSC O&M
1201{6652C Space Science Laboratory 600 600 FH PRC Disposition
1202]|6652CSHED Storage Building 600 600 FH PRC Disposition
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1203[6652D Pump House 600 600 FH PRC Disposition
1204|6652E Garden Building 600 600 USF&W USF&W |O&M
1205]6652G ALE Field Storage Building 600 600 FH PRC Transition
1206|6652H ALE Laboratory 1 600 600 FH PRC Transition
1207]66521 ALE Headquarters 600 600 FH PRC Transition
1208|6652J ALE Laboratory Il 600 600 FH PRC Transition
1209(6652K Pump House 600 600 USF&W USF&W |Transition
1210|6652L Gravitational Experiments Research 600 600 FH PRC Transition
Facility
1211]|6652M Fallout Laboratory 600 600 FH PRC Transition
121266520 Storage Building 600 600 USF&W USF&W |0O&M
1213|6652PH Fire Protection Pump House 600 600 USF&W USF&W |Transition
1214{6652R Acid Storage Shed - Inactive 600 600 USF&W USF&W |Transition
1215|6652T Fire Protection Lower Pump House 600 600 FH PRC Disposition
1216|6652U Rattlesnake Mountain Upper Pump 600 600 FH PRC Disposition
House
1217{6653 Sample & Monitoring Building 600 200-E Ponds Zone FH PRC O&M
1218|6653A TEDF Pump Station #3 600 200-E Ponds Zone FH PRC O&M
1219|6654 AT&T Wireless Services Equipment 600 ERDF Zone AT&T MSC Oo&M
Shelter
1220|668 Instrument Calibration Monitoring Station 600 600 FH MSC Transition
1221{6701 WYE Barricade Guard House 600 600 FH MSC O&M
1222|6701A Guardhouse WYE Barricade 600 600 FH MSC o&M
1223|6701B Rattlesnake Barricade SR240/Beloit 600 600 FH MSC Oo&M
Access
1224{6701C Rattlesnake Barricade off Highway 240 600 600 FH MSC O&M
1225|6701D Rattlesnake Barricade Inspection Station 600 600 FH MSC o&M
1226|672 Cold Test Administrative Bldg 600 600 CHG TOC 0&M
1227|674 Cold Test RPP Briefing Center 600 600 CHG TOC 0&M
1228|676 Communications Support Building 600 600 FH MSC 0&M
1229|682A Storage Building 600 600 FH MSC 0&M
1230|682B Storage Building 600 600 FH MSC o&M
1231|682C Storage Building 600 600 FH MSC 0o&M
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1232|682D Storage Building 600 600 FH MSC 0o&M
1233|682E Storage Building 600 600 FH MSC 0&M
1234|683 Control Room at Range #3 600 600 FH MSC O&M
1235|712 Records Center Printing and 700 700 FH MSC 0o&M
Reproduction Plant
1236|712B IRM Litigation Support Facility 700 700 FH MSC 0&M
1237{7220 Telephone Exchange 700 700 FH MSC O&M
1238|C8S49 Main 221B Plant Substation 200E B Plant Zone FH PRC Disposition
1239|C8S77 291B Area Substation 200E B Plant Zone FH PRC Disposition
1240|HO645929 Trailer at 105D, In Situ Redox 100D 100D FH PRC o&M
Manipulation
1241|HS Units at WRAP Alkali Metal Storage Modules at CWC 200W WM Zone FH PRC 0&M
1242|Low-Level Waste Burial GLow-Level Waste Burial Grounds 200E/W WM Zone FH PRC O&M
1243|M0O001 Mobile Office at PTA 600 600 FH MSC o&M
1244|M0O002 Mobile Office at PTA 600 600 FH MSC 0&M
1245|MO005 Mobile Office HTS Pipe Yard 600 200-E Ponds Zone FH MSC 0&M
1246|M0O011 Mobile Office - 200W Patrol HQ at PFP 200W PFP Zone FH MSC 0o&M
1247|MO013 Mobile Office at 1120N AKA 1158N 100N 100N WCH RCCC |O&M
1248|M0O014 Mobile Office at PFP 200W PFP Zone FH PRC 0&M
1249|M0O015 Mobile Office at PFP 200W PFP Zone FH PRC o&M
1250|M0O016 Mobile Office at PFP 200W PFP Zone FH PRC 0o&M
1251|MO017 Mobile Office at PFP 200W PFP Zone FH PRC o&M
1252|M0O027 Mobile Office at 272S 200W 200-W Ponds Zone CHG TOC 0&M
1253|M0028 Mobile Office at S Plant 2704S 200w REDOX Zone CHG TOC o&M
1254|M0029 Mobile Office at 271B 200E B Plant Zone FH PRC 0&M
1255|M0031 Mobile Office at PFP 200W PFP Zone FH PRC o&M
1256|M0O032 Mobile Office at PFP 200W PFP Zone FH PRC 0&M
1257|MO036 Mobile Office East of 3718 300 300 WCH RCCC |Transition
1258|M0O037 Mobile Office at 222S 200W REDOX Zone CHG TOC 0&M
1259|M0O039 Mobile Office at S Plant 2704S 200W REDOX Zone CHG TOC o&M
1260{MO040 Mobile Office 200E 200-E Admin Zone FH PRC Disposition
1261|M0O041 Mobile Office at 243G 200E WTP/A Farm Zone CHG TOC o&M
1262{M0O048 Construction Lunch Room, 100K AKA 100K 100K FH PRC O&M
1733KE
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1263|{MO054 Construction Lunch Room, 100K AKA 100K 100K WCH PRC O&M
1734KE
1264|MO055 Mobile Office, 100N AKA 1114N) 100N 100N WCH RCCC |O&M
1265[MO059 Mobile Office N of 300 Area 300 300 WCH RCCC |O&M
1266{MO060 Mobile Office at 100K 100K 100K FH PRC O&M
1267{MO061 Shower-Restroom Trailer 300 300 WCH RCCC |O&M
1268{M0O100 Mobile Office, 100N AKA 1110N 100N 100N WCH RCCC |O&M
1269{M0O101 Mobile Office, 100K 100K 100K FH PRC O&M
1270{M0O102 Mobile Office, 100K AKA 1709K 100K 100K FH PRC O&M
1271{M0O104 Mobile Office 200E 200-E Admin Zone FH PRC Transition
1272|M0O107 Mobile Office at 224U 200W U Plant Zone FH PRC Transition
1273|{M0O110 Mobile Office at Sub Burial Pit 200E Solid Waste Zone FH PRC O&M
1274I{M0O112 Mobile Office, A Farm 200E PUREX Zone CHG TOC O&M
1275|M0O114 Change Trailer at 241BY 200E B Farm Zone CHG TOC 0&M
1276|M0O116 Cold Test Facility Control Office 600 600 CHG TOC O&M
1277|MO117 Equipment Storage & Control Trailer 600 600 CHG TOC 0&M
1278{M0211 Mobile Office 200E C Farm Zone CHG TOC O&M
1279|M0214 Mobile Office -Job Control 100K 100K FH PRC O&M
1280{M0O215 Mobile Office at 2704W 200W T Plant Zone FH PRC O&M
1281{M0O222 Mobile Office at PTA -Gun Cleaning 600 600 FH MSC O&M
1282|M0O223 Mobile Office on Dayton Ave. N of WMC 200W WM Zone FH PRC o&M
1283|M0O225 Mobile Office for BHI Craft 100D 100D WCH RCCC |O&M
1284|M0O226 Office Building (W of 318) 300 300 PNNL PNNL O&M
1285[{M0229 Mobile Office, 100H 100H 100H WCH RCCC |O&M
1286{M0232 Mobile Office 200E B Plant Zone FH PRC O&M
1287{M0234 Mobile Office 200E 200-E Admin Zone FH PRC O&M
1288|M0235 Mobile Office 200W T Plant Zone FH PRC O&M
1289{M0O236 Mobile Office -Ops/HPT Change 100K 100K FH PRC O&M
1290{M0O237 Mobile Office -Construction Forces 100K 100K FH PRC O&M
1291|{M0O240 Mobile Office -Change Room/Office 200W T Plant Zone FH PRC o&M
1292|M0O244 Mobile Office -200W Patrol Change at 200W PFP Zone FH MSC o&M
234-57

1293|M0245 Mobile Office 200E 200-E Admin Zone FH PRC O&M
1294|M0O246 Mobile Office 200E 200-E Admin Zone FH PRC O&M
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1295|M0O247 Mobile Office 200E Solid Waste Zone FH PRC O&M
1296{M0248 Mobile Office 200E Solid Waste Zone FH PRC O&M
1297{M0249 Mobile Office 200W PFP Zone FH PRC O&M
1298|M0O250 Mobile Office 200W PFP Zone FH PRC O&M
1299{M0O251 Mobile Office 200E 200-E Admin Zone FH PRC O&M
1300{M0O252 Mobile Office 200E 200-E Admin Zone FH PRC O&M
1301{M0O253 Mobile Office 200E 200-E Admin Zone FH PRC O&M
1302{M0O254 Mobile Office at 622G 200E CSB Zone FH PRC O&M
1303|{M0O256 Mobile Office East of 2711E 200E 200-E Admin Zone FH PRC O&M
1304|M0O257 Mobile Office East of 2711E 200E 200-E Admin Zone FH PRC O&M
1305{M0O258 Mobile Office at FMIT Area 300 300 JCI JCI O&M
1306{M0O259 Mobile Office Classroom at HAMMER 600 600 FH MSC O&M
1307{M0O260 Mobile Office at HAMMER 600 600 FH MSC O&M
1308|M0O261 Mobile Office at HAMMER 600 600 FH MSC O&M
1309{M0O262 Mobile Office at FMIT Area 300 300 JCI JCI O&M
1310{M0O263 Mobile Office at FMIT Area 300 300 JCI JCI O&M
1311{M0O264 Mobile Office S of 19th & Dayton 200W WM Zone FH PRC O&M
1312{M0O265 Mobile Office at FMIT Area 300 300 WCH RCCC |O&M
1313|{M0O266 Mobile Office 200E WTP/A Farm Zone CHG TOC O&M
1314|{M0O267 Mobile Office 200E WTP/A Farm Zone CHG TOC O&M
1315{M0O268 Mobile Office 200E WTP/A Farm Zone CHG TOC O&M
1316{M0O269 Change Trailer S of 2025E 200E ETF Zone FH PRC O&M
1317{M0O270 Mobile Office S of 324 300 300 WCH RCCC |Disposition
1318{M0O271 Mobile Office S of 324 300 300 WCH RCCC |O&M
1319|M0O272 Mobile Office - Craft Lunchroom 200E PUREX Zone CHG TOC O&M
1320{M0O273 Mobile Office at PFP 200W PFP Zone FH PRC O&M
1321|{M0O274 Mobile Office SE of 324 (324TRL1) 300 300 WCH RCCC |O&M
1322|{M0O275 Mobile Office NE of 324 (324TRL2) 300 300 WCH RCCC |O&M
1323|M0O276 Mobile Office at 2753E 200E 200-E Admin Zone FH PRC O&M
1324|{MO277 Mobile Office at 2753E 200E 200-E Admin Zone FH PRC O&M
1325[{M0O278 Mobile Office West of 275W 200W T Plant Zone FH PRC O&M
1326{M0O279 Mobile Office West of 275W 200W T Plant Zone FH PRC O&M
1327{M0280 Mobile Office at WSCF 600 ERDF Zone FH MSC O&M
1328|M0281 Mobile Office 200W WM Zone FH PRC O&M
1329{M0282 Mobile Office 200E WTP/A Farm Zone CHG TOC O&M
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1330|M0O283 Mobile Office 200E WTP/A Farm Zone CHG TOC 0&M
1331|M0O284 Mobile Office 200E WTP/A Farm Zone CHG TOC o&M
1332|M0285 Mobile Office 200E 200-E Admin Zone FH PRC 0o&M
1333|M0O286 Mobile Office 200E 200-E Admin Zone FH PRC o&M
1334|M0O287 Mobile Office 200W T Plant Zone FH PRC 0&M
1335|M0288 Mobile Change Facility at Central Waste 200W WM Zone FH PRC o&M
Complex
1336|M0O289 Mobile Office Storage at CWC 200W WM Zone FH PRC 0&M
1337|M0O290 Mobile Office - Computer Hub 200W PFP Zone FH PRC O&M
1338|M0291 Mobile Office 200W REDOX Zone CHG TOC o&M
1339|M0292 Mobile Office 600 ERDF Zone FH MSC 0&M
1340|M0O293 Mobile Office -Projects & Training 100K 100K FH PRC o&M
/Procedures

1341|M0O294 Mobile Office 200E 200-E Admin Zone FH PRC o&M
1342|M0O295 Change Trailer - 242S 200W S/U Farm Zone CHG TOC O&M
1343|M0O296 Change Trailer - SY Farm 200W S/U Farm Zone CHG TOC 0&M
1344|M0O297 Change Trailer - U Farm 200W S/U Farm Zone CHG TOC O&M
1345|M0298 Change Trailer - SX Farm 200W S/U Farm Zone CHG TOC 0&M
1346|M0O299 Change Trailer - BX Farm 200E B Farm Zone CHG TOC O&M
1347|{MO302 Mobile Office -Armorer Shop 600 600 FH MSC 0&M
1348|M0O312 Laundry Storage at 225B 200E B Plant Zone FH PRC Transition
1349|M0O315 Mobile Office -Storage 600 ERDF Zone FH MSC 0&M
1350{M0O319 Change Trailer West of 2727WA 200W T Plant Zone CHG TOC O&M
1351|M0O320 Change Trailer W of 2727W 200W T Plant Zone CHG TOC Disposition
1352|M0323 CVD Change Trailer 100K 100K FH PRC 0o&M
1353|M0O333 Storage Trailer West of 2727WA 200W T Plant Zone CHG TOC 0&M
1354|M0O354 Mobile Office 200E 200-E Admin Zone FH PRC 0o&M
1355|M0O358 Training Simulator West of 1120N 100N 100N WCH RCCC |O&M
1356|M0O363 Instrument Trailer at 2727WA Yard 200W U Plant Zone CHG TOC Transition
1357|M0O369 Mobile Office W of 222T 200W T Plant Zone FH PRC o&M
1358|M0O370 Mobile Office 200E B Plant Zone FH PRC 0&M
1359|MO377 Mobile Office 200E PUREX Zone CHG TOC o&M
1360|{M0O382 Mobile Office Radiological Control 100K 100K WCH PRC Disposition
1361|M0O384 Mobile Office 200E 200-E Admin Zone FH PRC o&M
1362|MO386 Mobile Office 200E 200-E Admin Zone FH PRC 0&M
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1363|MO387 Continuous Air Monitor Equip Storage at 200W T Plant Zone FH PRC Oo&M
224T
1364|M0O388 Mobile Office 200E 200-E Admin Zone FH PRC 0&M
1365|M0O390 Field Trailer at 100N AKA MO740C or 100N 100N WCH RCCC |O&M
MO766
1366|M0O391 Field Trailer 300 300 WCH RCCC |O&M
1367|MO398 Mobile Office -Restroom 200E PUREX Zone CHG TOC O&M
1368|M0O399 Field Change Trailer, S Purex 200W PUREX Zone FH PRC 0&M
1369|M0O400 Mobile Office 200E B Plant Zone FH PRC 0&M
1370{M0O401 Mobile Office -K Basins Ops/Admin 100K 100K FH PRC 0&M
1371|{M0O402 Mobile Office -K Basins Engineering 100K 100K FH PRC O&M
1372|M0O403 Change House & Lunch Room 100N 100N WCH RCCC |O&M
1373|M0O405 Mobile Office 200E 200-E Admin Zone FH PRC Disposition
1374|MO406 Mobile Office -Change /Lunchroom 200W T Plant Zone FH PRC 0&M
1375|M0O407 Mobile Office 200E 200-E Admin Zone FH PRC 0&M
1376|M0O408 Mobile Office 200E B Plant Zone FH PRC o&M
1377|M0O409 Mobile Office at 202S 200W REDOX Zone CHG TOC 0&M
1378|M0O410 Mobile Office 200E B Plant Zone FH PRC o&M
1379|M0O412 Mobile Office -Mask Cleaning Station 200W T Plant Zone FH PRC O&M
1380|M0O413 Mobile Office 200E 200-E Admin Zone FH PRC o&M
1381|M0O414 Mobile Office 200E 200-E Admin Zone FH PRC 0&M
1382|M0O415 Admin. Office Trailer 100N 100N WCH RCCC |O&M
1383|M0O417 Office/Lunchroom, 100F 100F 100F WCH RCCC |O&M
1384|M0O420 Vehicle Inspection Mobile at PFP 200W PFP Zone FH MSC 0&M
1385|M0421 Field Trailer East of 277A 200E PUREX Zone CHG TOC 0&M
1386|M0O422 Field Trailer at 100K 100D 100D WCH RCCC |O&M
1387|M0423 Mobile Office MO423 at FMIT 300 300 WCH RCCC |0O&M
1388|M0O425 Analytical Lab Facility at 1120N 100N 100N WCH RCCC |O&M
1389|M0O426 Sample Receiving/Prep Storage at 1120N 100N 100N WCH RCCC |O&M
1390|M0O427 Mobile Change/Break Room 100N 100N WCH RCCC |0O&M
1391|M0O428 Mobile Office 200W PFP Zone FH PRC o&M
1392|M0O429 Mobile Office 200W PFP Zone FH PRC 0&M
1393|M0432 Mobile Office 200W PFP Zone FH PRC o&M
1394|M0O433 Mobile/Change Office at T-Plant 200W T Plant Zone FH PRC O&M
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1395|M0434 Mobile Office 200E CSB Zone FH PRC 0&M
1396|M0O437 Mobile Office at 272WA 200w WM Zone FH PRC o&M
1397|M0O438 Mobile Office at 272WA 200W WM Zone FH PRC 0&M
1398|M0O439 Mobile Change Room/AY Farm N of 200E WTP/A Farm Zone CHG TOC o&M
MO825
1399|M0O441 Sanitary Waste Facility at Yakima 600 600 FH MSC o&M
Barricade
1400{MO442 Mobile Office -Training Classrooms 100D 100D WCH RCCC |Transition
1401|M0O443 Mobile Office at 310 TEDF 300 300 FH PRC 0o&M
1402|M0O444 Mobile Office at WRAP 200W WM Zone FH PRC o&M
1403|M0O446 Mobile Office at WRAP 200W WM Zone FH PRC 0&M
1404|MO447 Storage Trailer at C Farm 200E C Farm Zone CHG TOC 0&M
1405|M0O450 Storage Mobile N of 241SY Tank Farm 200W S/U Farm Zone CHG TOC O&M
1406|MO459 Women's Change Trailer at 271T 200W T Plant Zone FH PRC 0&M
1407{M0O461 Instrument Mobile at 241SY 200W S/U Farm Zone CHG TOC O&M
1408|MO474 Mobile Office On B Ave 100B 100B WCH RCCC |O&M
1409|M0481 Office Trailer at ERDF Site 600 ERDF Zone WCH RCCC |0O&M
1410|M0O493 Mobile Office S of 274AW 200E PUREX Zone CHG TOC o&M
1411{MO495 CVD Change Trailer 200W T Plant Zone FH PRC O&M
1412|M0O497 Mobile Office North of 241-AN 200E WTP/A Farm Zone CHG TOC o&M
1413|MO500 Mobile Office 100K 100K FH PRC 0&M
1414|MO501 Restroom Trailer 200E B Plant Zone FH PRC o&M
1415|MO502 Mobile Office -Storage 600 600 FH MSC Disposition
1416|MO503 Mobile Office -Storage 200E PUREX Zone CHG TOC 0&M
1417|MO505 Mobile Office at WYE Barricade 600 600 FH MSC 0&M
1418|MO506 CVD Lunch Room 100K 100K FH PRC o&M
1419|MO507 CVD Conference Room 100K 100K FH PRC 0&M
1420|MO509 Mobile Office at 622F Weather Station 600 ERDF Zone PNNL MSC o&M
1421|MO511 Mobile Office S of 272AW 200E WTP/A Farm Zone CHG TOC 0o&M
1422|M0O512 HPT/Change Trailer for 241C Tank Farm 200E C Farm Zone CHG TOC o&M
1423|M0O513 HPT/Change Trailer for 241AY Tank 200E WTP/A Farm Zone CHG TOC o&M
Farm
1424|M0O518 Office Trailer 200E IDF CHG TOC o&M
1425|M0O527 C Farm Mobile Restroom 200E Semi-Works Zone CHG TOC O&M
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1426{M0528 C Farm Mobile Restroom 200E C Farm Zone CHG TOC O&M
1427|M0O529 C Farm Sluicing Control Mobile (SE of 200E C Farm Zone CHG TOC o&M
Farm)
1428|M0O539 Field Trailer Next to 274E 200E 200-E Admin Zone FH PRC o&M
1429|M0O544 Field Trailer at 100N 100N 100N WCH RCCC |O&M
1430|M0O545 Field Trailer On Northwest Side Of 105N 100N 100N WCH RCCC |O&M
1431|MO546 Field Trailer at 219 W Yard 200W T Plant Zone FH PRC o&M
1432|MO556 Mobile Office 200W T Plant Zone FH PRC 0o&M
1433|M0O563 Mobile Office By S Farm 200W S/U Farm Zone CHG TOC 0&M
1434|MO570 Mobile Office 200E PUREX Zone CHG TOC 0o&M
1435|M0O571 Mobile Office -Office /Lunchroom 200E PUREX Zone CHG TOC o&M
1436|MO573 Lunch/Change Trailer 200E Solid Waste Zone FH PRC O&M
1437|MO575 FFS Office Space (W side of AY Tank 200E PUREX Zone FH PRC o&M
Farm)
1438|M0O611 Remote Venting Field Trailer 218W4C 200W WM Zone FH PRC o&M
Burial Ground
1439|MO615 Mobile Restroom Facility 200W WM Zone FH PRC 0&M
1440|M0O632 S109 Operations Control Trailer E of 200W S/U Farm Zone CHG TOC Oo&M
Cooper Ave
1441|MO633 Mobile Office N of 272S 200W S/U Farm Zone CHG TOC 0o&M
1442|MO634 Lunch/Change Trailer N of 272S 200W S/U Farm Zone CHG TOC 0&M
1443|MO635 Lunch/Change Trailer N of 272S 200W S/U Farm Zone CHG TOC O&M
1444|MO636 Lunch/Change Trailer SW of 241S 200W S/U Farm Zone CHG TOC 0&M
1445|MO637 Lunch/Change Trailer SW of 241S 200W S/U Farm Zone CHG TOC O&M
1446|MO639 S Farm Mobile Restroom E of Cooper 200W S/U Farm Zone CHG TOC o&M
Ave
1447|MO640 S Farm Retrieval Operations Video 200W S/U Farm Zone CHG TOC o&M
Mobile
1448|MO667 Field Laboratory at Cold Test Facility 600 600 CHG TOC 0&M
1449|MO671 PFP Rad Con Trailer SE of 234-5Z 200W PFP Zone FH PRC 0&M
1450|MO678 Field Office N of 202S 200W REDOX Zone FH PRC o&M
1451|MO679 Central Plateau Field Mobile N of 202S 200W REDOX Zone FH PRC O&M
1452|MQ702 Mobile Office HTS Pipe Yard 600 200-E Ponds Zone FH PRC 0&M
1453|M0O710 Mobile Office Behind T-Plant 200W T Plant Zone FH PRC Transition
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1454|MO719 Calibration Lab 200W U Plant Zone CHG TOC Transition
1455|MO720 Mobile Office at 272WA at 19th & Dayton 200W WM Zone FH PRC o&M
1456|MO721 Mobile Change Facility at 272WA at 19th 200W WM Zone FH PRC o&M
& Dayton
1457|MO722 Mobile Office 200E U Plant Zone FH PRC o&M
1458|MO723 Mobile Office 200E CSB Zone FH PRC Disposition
1459|M0O724 Mobile Office SW of 2704HV 200E 200-E Admin Zone CHG TOC o&M
1460|MO725 Mobile Office SW of 2704HV 200E 200-E Admin Zone CHG TOC 0&M
1461|MO727 Mobile at LERF Basins 200E ETF Zone FH PRC o&M
1462|MO728 Mobile Office - Operations Room 200E CSB Zone FH PRC O&M
1463|MQO729 SWP Laundry Facility at 2312 200W PFP Zone FH PRC Transition
1464|MO730 Restroom Facility at Gate 813 200E 200-E Admin Zone CHG TOC O&M
1465|M0O731 Mobile Office 200E 200-E Admin Zone FH PRC o&M
1466|MO732 Mobile Office SW of 2704HV 200E 200-E Admin Zone CHG TOC 0&M
1467|MO733 Mobile Office SW of 2704HV 200E 200-E Admin Zone CHG TOC o&M
1468|MO734 Mobile Office SW of 2704HV 200E 200-E Admin Zone CHG TOC 0o&M
1469|MO737 Mobile Office at VIT Site 200E PUREX Zone CHG TOC o&M
1470|{MO739 SWP Change Trailer at 271T 200W T Plant Zone FH PRC O&M
1471|MO740 Mobile Office at ERDF 600 ERDF Zone WCH RCCC |O&M
1472|MO741 HPT Office at 340 300 300 FH PRC 0&M
1473|MO742 Mobile Office NE of 2704HV 200E 200-E Admin Zone CHG TOC o&M
1474|MO743 Mobile Office 200W WM Zone FH PRC 0&M
1475|MO744 Mobile Office at 310 TEDF 300 300 FH PRC o&M
1476|MQO745 Mobile Office at 310 TEDF 300 300 FH PRC 0o&M
1477|MO757 Pump and Treat Mobile W of 1713H 100H 100H FH PRC o&M
1478|MO760 Mobile Office S of 19th & Dayton at Burial 200W WM Zone FH PRC o&M
Ground
1479|MO765 Office Trailer N of 1120N 100N 100N WCH RCCC |0O&M
1480|MO766 Counting Room & Stor N of 1120N, AKA 100N 100N WCH RCCC |O&M
MO390
1481|MO767 100N Lunch Trailer N of 1120N 100N 100N WCH RCCC |O&M
1482|{MO800 Conference/Classroom for EVOC 600 600 FH PRC Post Closure
1483|M0O815 Change Trailer at 241AP Tank Farm 200E WTP/A Farm Zone CHG TOC 0&M
1484|MO816 Mobile Office -Change Room 200E PUREX Zone CHG TOC O&M
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1485|M0O817 Change Trailer at TX Tank Farm 200W T Farm Zone CHG TOC O&M
1486|M0O818 Change Trailer at 241AW Tank Farm 200E WTP/A Farm Zone CHG TOC 0&M
1487|M0O819 Change Trailer at SX Tank Farm S Of 200W S/U Farm Zone CHG TOC Oo&M
242S
1488|M0O820 Change Trailer at 241AN 200E WTP/A Farm Zone CHG TOC O&M
1489|M0O821 Change Trailer at 23rd & Camden 200W T Farm Zone CHG TOC 0&M
1490{M0O822 Change Trailer at 241C Tank Farm 200E C Farm Zone CHG TOC O&M
1491|M0O823 Change Trailer at 241U 200W S/U Farm Zone CHG TOC 0&M
1492|M0O824 Change Trailer at 241BX 200E B Farm Zone CHG TOC O&M
1493|M0O825 Change Trailer at 241B 200E B Farm Zone CHG TOC 0&M
1494|M0O826 Change Trailer 241C Tank Farm 200E C Farm Zone CHG TOC O&M
1495|M0827 Mobile Office at 100K 100K 100K WCH PRC o&M
1496|M0829 Mobile Office at 105DR 100D 100D WCH RCCC |0O&M
1497|MO831 Mobile Office -Change Room 200W T Plant Zone CHG TOC 0&M
1498|MO837 Lunchroom at Hill St. Complex 200W T Plant Zone FH PRC O&M
1499|M0O840 Mobile Office -Receiving & Distribution 200E 200-E Admin Zone FH PRC O&M
1500|M0841 Mobile Office 200W T Plant Zone FH PRC 0&M
1501|M0842 Mobile Office at PTA Range 7 600 600 FH MSC o&M
1502|M0844 Mobile Office 200E WTP/A Farm Zone CHG TOC 0o&M
1503|M0847 Mobile Office -Restroom 200W T Plant Zone FH PRC o&M
1504|M0O848 Mobile Office 100N 100N WCH RCCC |O&M
1505|M0850 Mobile Office E of 2704HV 200E 200-E Admin Zone CHG TOC o&M
1506|M0O858 Field Change/Lunchroom at A Farm 200E PUREX Zone CHG TOC Transition
1507|MO859 Security Inspection Mobile 100K 100K FH MSC 0&M
1508|M0O864 Office Trailer at 100N 100N 100N WCH RCCC |0O&M
1509|M0O865 Office Trailer at 100N 100N 100N WCH RCCC |O&M
1510|MO866 Office Trailer at 100N 100N 100N WCH RCCC |0O&M
1511|M0O868 Change Trailer at 100N 100N 100N WCH RCCC |O&M
1512|MO869 KR-4 Pump and Treat Operations Trailer 100K PBS 30 FH PRC o&M
1513|M0889 Change Trailer SE of 105D 100D 100D WCH RCCC |0O&M
1514|{MO890 Mobile Office -Construction Supervisor 200E PUREX Zone CHG TOC O&M
1515|M0892 Mobile Office West of 271T 200W T Plant Zone FH PRC 0&M
1516|M0O900 Mobile Office AKA 1124N 100N 100N WCH RCCC |Post Closure
1517|MO905 Mobile Office N of 300 Area 300 300 WCH RCCC |0O&M
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1518|MO906 Mobile Office 200W T Plant Zone FH PRC 0&M
1519|MQO907 Mobile Office -Ops Analysis & Waste 100K 100K FH PRC 0o&M
Handling
1520|M0911 Mobile Office 100N 100N WCH RCCC |O&M
1521|M0917 CVD Administration 100K 100K FH PRC 0&M
1522|M0919 Mobile Office 200E PUREX Zone CHG TOC o&M
1523|M0922 Office/Change Trailer at 2703E 200E 200-E Admin Zone JCI JCI O&M
1524|M0924 Mobile Office N of 2704S 200W REDOX Zone CHG TOC o&M
1525|M0928 Mobile Office -Design /Drafting 100K 100K FH PRC O&M
1526|M0929 Mobile Office East of 151D 100D 100D WCH RCCC |O&M
1527|M0939 Mobile Office 200W PFP Zone FH PRC 0o&M
1528|M0943 Mobile Office -Storage 200E 200-E Admin Zone FH PRC Transition
1529|M0949 Mobile Lab West of 241SX401 200W S/U Farm Zone CHG TOC Disposition
1530|M0O950 Mobile Office At 100N Laydown Yard 100N 100N WCH RCCC |O&M
1531|M0953 Mobile Office 200E PUREX Zone CHG TOC 0o&M
1532|M0O955 Operations Office 100K 100K FH PRC o&M
1533|M0O956 Mobile Office -Lunchroom /Training 200W T Plant Zone FH PRC O&M
1534|M0O969 Mobile Office -Ops /HPT Change Trailer 100K 100K FH PRC O&M
1535|M0970 Mobile Office at PFP 200W PFP Zone FH PRC 0&M
1536|M0971 Mobile Office at PFP 200W PFP Zone FH PRC 0o&M
1537|MO972 Mobile Office at Rattlesnake Barricade 600 600 FH MSC O&M
1538|M0973 Mobile Office -Storage /Construction 200W T Plant Zone CHG TOC Disposition
1539|MO974 Mobile Office Storage at A Farm 200E PUREX Zone CHG TOC O&M
1540|MQ976 Change Trailer at 241S 200W S/U Farm Zone CHG TOC Transition
1541|MO977 Mobile Office -Change Room 200E C Farm Zone CHG TOC O&M
1542|M0979 Mobile Office N of 4th & Buffalo (A Farm) 200E PUREX Zone CHG TOC o&M
1543|M0980 Mobile Office at 100D 100D 100D WCH RCCC |O&M
1544|M0O991 Mobile Office at 200E Unsecured Core 200E 200-E Admin Zone FH PRC Transition
Area

1545|M0O996 Mobile Office at 272AW 200E WTP/A Farm Zone FH PRC Disposition
1546|M0O997 Mobile Office at 243G (Grout) 200E WTP/A Farm Zone CHG TOC o&M
1547|MO998 Field Trailer at 241C 200E C Farm Zone FH PRC O&M
1548|M0999 Field Trailer SW of 1103N 100N 100N WCH RCCC |O&M
1549|T11WTP Yard/BOF Construction Area Office 200E WTP/A Farm Zone BNI WTP O&M
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1550|T1IWTP Main Construction Site Office 200E WTP/A Farm Zone BNI WTP O&M
1551|T23WTP South Gate Security Station 200E WTP/A Farm Zone BNI WTP 0&M
1552|T27WTP Time Keeping Trailer/Entry West Gate 200E WTP/A Farm Zone BNI WTP O&M
1553|T28WTP Hospitality Mobile/Site Observation 200E WTP/A Farm Zone BNI WTP 0&M
1554|T31WTP North Gate Security Station 200E WTP/A Farm Zone BNI WTP O&M
1555|T33WTP Electrical Materials Distribution Center 200E WTP/A Farm Zone BNI WTP o&M
1556|T40WTP BOF GF Trailer 200E WTP/A Farm Zone BNI WTP 0&M
1557|T520-6 Navy MARS Radio Station 600 600 FH MSC o&M
1558|TC1301N N Springs Pump and Treat Facility 100N 100N FH PRC Oo&M
Weather Protection
1559|TC272HV Temporary Maintenance Shop 200E 200-E Admin Zone CHG TOC O&M
1560|WTP Waste Treatment Plant 200E WTP/A Farm Zone BNI WTP o&M
1561|X8 Motor Car Shed 200W T Plant Zone FH PRC Disposition
1562 PROPOSED ADDITIONAL STRUCTURES
1563
1564| DISPOSITIONED STRUCTURES BELOW
1565|107K Retention Basins (6 Total for KE & KW) 100K 100K BHI PRC Post Closure
1566|108N Chemical Unloading Facility 100N WCH RCCC |Post Closure
1567|111B Decontamination Station 100B WCH RCCC |Post Closure
1568|118C4 Horizontal Control Rod Storage Cave 100B BHI RCCC |Post Closure
1569|119N Air Sampling Monitor 100N WCH RCCC |Post Closure
1570|119NA Air Sampling & Monitoring Annex 100N WCH RCCC |Post Closure
1571]|11N Change Room Building 100N WCH RCCC |Post Closure
1572]|1300N Radioactive Waste Disposal 100N WCH RCCC |Post Closure
1573|1301N Radioactive Liquid Waste Disposal - Crib 100N WCH RCCC |Post Closure
1574|1304N Emergency Dump Tank - Liquid Waste 100N WCH RCCC |Post Closure
1575|1313N Change and Control Building 100N WCH RCCC |Post Closure
1576|1315N Diversion System Valve House 100N WCH RCCC |Post Closure
1577|1331N Storage Building at 100N 100N WCH RCCC |Post Closure
1578|1332N Storage Building / Bottle Dock 100N WCH RCCC |Post Closure
1579]|13N Storage Building 100N WCH RCCC |Post Closure
1580|150KE Heat Recovery Station 100K 100K WCH RCCC |Post Closure
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1581|150KW Heat Recovery Station 100K 100K WCH RCCC |Post Closure
1582|1512N Gas Bottle Storage 100N FH PRC Post Closure
1583|1515N Fixed Metal Shop 100N WCH RCCC |Post Closure
1584|1516N Carpenter Shop 100N WCH RCCC |Post Closure
1585|1517N Fixed Metal Paint Shop 100N WCH RCCC |Post Closure
1586|1518N Electrical Shop 100N WCH RCCC |Post Closure
1587|1519N Fixed Metal Fitters Shop 100N WCH RCCC |Post Closure
1588|151N 230 kV Electrical Substation 100N WCH RCCC |Post Closure
1589|{153N Switch Gear Building 100N WCH RCCC |Post Closure
1590{1606D Settling Tanks 100D BHI Remove [Post Closure
1591|1608H Waste Water Pump House, Lift Station 100H FH Remove [Post Closure
1592|1614N Environmental Monitoring Station 100N PNNL MSC Post Closure
1593|163N Demineralization Plant 100N WCH RCCC |Post Closure
1594|166N Diesel and Fuel Oil Storage Facility 100N WCH RCCC |Post Closure
1595|1707N Boat House 100N WCH RCCC Post Closure
1596|1712N Insulation Shop & Storage Bldg 100N WCH RCCC |Post Closure
1597|1714N Warehouse and Receiving 100N WCH RCCC |Post Closure
1598|1714NA Warehouse - Receiving / Inspection 100N WCH RCCC |Post Closure
1599|1714NB Warehouse - Tool Storage 100N WCH RCCC |Post Closure
1600|1715N Qil Storage Tanks 100N WCH RCCC |Post Closure
1601|1716NE Maintenance Garage 600 ENW PRC Post Closure
1602|1720HA Storage Arsenal 100H BHI Remove [Post Closure
1603|1723N Contaminated Equipment Storage 100N WCH RCCC |Post Closure
Building
1604|1802N Pipe Trestle (N Area Section) 100N WCH RCCC |Post Closure
1605|1802NE Pipe Trestle (Supply System Section) 100N WCH RCCC |Post Closure
1606|181INC Sample Station / Skid Station 100N WCH RCCC |Post Closure
1607|183KW Chlorine Vault 100K 100K WCH RCCC |Post Closure
1608|183N Water Filter Plant Building 100N WCH RCCC |Post Closure
1609|183NA Water Filter Plant Pump House 100N WCH RCCC |Post Closure
1610{184D 100D Power House 100D FH Remove [Post Closure
1611]|184NB Air Handler Main Building 100N WCH RCCC |Post Closure
1612]|184NC Air Handler Annex Facility 100N WCH RCCC |Post Closure
1613|188D Ash Disposal Basin 100D WCH Remove [Post Closure
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1614|1900N Water Supply Underground Lines & 100N WCH RCCC |Post Closure
Storage Tanks
1615|190DR Main Pump House -includes N. & S. 100D WCH Remove [Post Closure
Annex
1616|203U Retention Basin (S of 224U) 200W U Plant Zone FH PRC Post Closure
1617]|203UXA Storage 200W U Plant Zone FH PRC Post Closure
1618|207S Water Retention Basin (Backfilled W/Soil) 200W 200-W Ponds Zone FH PRC Post Closure
1619|222U Office Administration Building 200W U Plant Zone FH PRC Post Closure
1620(2242B Carpenter Shop 200E B Plant Zone FH PRC Post Closure
1621|241AZ7153 Condensate Valve Pit 200E WTP/A Farm Zone CHG TOC Post Closure
1622|252BY Substation 13.8 kV 200E B Farm Zone FH PRC Post Closure
1623|2707E Change House 200E 200-E Admin Zone FH PRC Post Closure
1624]|2709A Change House at 2714U 200W U Plant Zone FH PRC Post Closure
1625|2713E Office Administration Building 200E 200-E Admin Zone FH PRC Post Closure
1626|2714AR Sludge Vault General Storage Building 200E PUREX Zone CHG TOC Post Closure
1627]2714U Warehouse 200W U Plant Zone FH PRC Post Closure
1628|2715E Storage Building 200E 200-E Admin Zone FH PRC Post Closure
1629|2715EA Drum Storage Shed 200E 200-E Admin Zone FH PRC Post Closure
1630|2715U Qil Storage Shed 200W U Plant Zone FH PRC Post Closure
1631]|2715UA Insulator Shop/Adjacent Waste Shed 200W U Plant Zone FH PRC Post Closure
1632|2716A RM Checkout Station at 202A RR Tunnel 200E PUREX Zone FH PRC Post Closure
1633|2716U UO3 Plant Fire Protection Shed 200W U Plant Zone FH PRC Post Closure
1634|2719E Office Machine Storage 200E 200-E Admin Zone FH PRC Post Closure
1635|2722E Office Building 200E 200-E Admin Zone FH PRC Post Closure
1636|2726U Propane Gas Storage Building 200W U Plant Zone FH PRC Post Closure
1637|272V Hot Shop/Cold Maintenance Shop 200W U Plant Zone FH PRC Post Closure
1638|275UR Chemical Storage Warehouse 200W U Plant Zone FH PRC Post Closure
1639|2901E Elevated Water Tank 200E 200-E Admin Zone FH PRC Post Closure
1640{29027 Elevated Water Sto Tnk, Tower & Valve 200W PFP Zone FH PRC Post Closure
Pit
1641]293AA Hydrogen Peroxide Storage Facility 200E PUREX Zone FH PRC Post Closure
1642|296B012 WESF Facility K-3 Emergency Steam Jet 200E B Plant Zone FH PRC Post Closure

Vent
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1643]|296S007E Stack on 233S Roof 200W FH PRC Post Closure
1644|296S007W Stack on 233S Roof 200W FH PRC Post Closure
1645]296U006 Stack, 241WR Ventilation Stack 200W U Plant Zone FH PRC Post Closure
1646|300LYS 300 Area Lysimeter Plot (see notes) 600- 300 PNNL PNNL Post Closure
256 WIDS Site
1647|303A Storage Building 300 300 WCH RCCC |Post Closure
1648|303B Storage Building 300 300 WCH RCCC |Post Closure
1649|303C Material Evaluation Laboratory 300 300 WCH RCCC |Post Closure
1650|303E Storage Building 300 300 WCH RCCC |Post Closure
1651|303F Pump House 300 300 WCH RCCC |Post Closure
1652|303G Storage Building 300 300 WCH RCCC |Post Closure
1653{303J Material Storage Building 300 300 WCH RCCC |Post Closure
1654|303M 303M Uranium Oxide Facility 300 300 WCH RCCC |Post Closure
1655|304 Uranium Concretion Facility 300 300 WCH RCCC |Post Closure
1656|304A Uranium Concretion Facility Change 300 300 WCH RCCC |Post Closure
Room
1657|305 Engineering Testing Facility 300 300 WCH RCCC |Post Closure
1658|305A Electrician & Pipefitter Shop 300 300 FH RCCC |Post Closure
1659|305B Laboratory and Hazardous Waste 300 300 WCH RCCC |Post Closure
Storage Facility
1660|305-BA Boiler Annex 300 300 JCI JCI Post Closure
1661|306E Development, Fabrication, & Test Lab 300 300 WCH RCCC |Post Closure
1662|311TF 311 Tank Farm 300 300 WCH RCCC Post Closure
1663|313 Reactor Fuel Manufacturing Support 300 300 WCH RCCC |Post Closure
Building
1664|314 Engineering Development Laboratory 300 300 WCH RCCC |Post Closure
1665|314A Gas Bonding Autoclave Pit 300 FH RCCC |Post Closure
1666|314B Stress Rupture Test Facility 300 300 WCH RCCC |Post Closure
1667{3225 Bottle Dock 300 WCH RCCC |Post Closure
1668|3229 Storage Building 300 300 FH RCCC |Post Closure
1669|333 N-Fuels Manufacturing Building 300 300 WCH RCCC |Post Closure
1670|334 Process Sewer Monitor Facility 300 300 WCH RCCC |Post Closure
1671|334A Waste Acid Storage Building 300 300 WCH RCCC |Post Closure
1672|334TF 334 Building Chem Handling Fac (Tank 300 WCH RCCC |Post Closure

Farm)
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1673|3506A Powerhouse Maintenance Shop 300 300 FH RCCC |Post Closure
1674|3506B Maintenance Shop 300 300 FH RCCC |Post Closure
1675|3614B Process Water Trenches (Wids site 316- 300 FH RCCC |Post Closure
5)
1676{3701D Office Building 300 300 FH RCCC |Post Closure
1677|3701V Office Building 300 300 FH RCCC |Post Closure
1678|3704 Insulators Storage 300 300 FH RCCC |Post Closure
1679|3705 Photography Building 300 300 WCH RCCC |Post Closure
1680{3707D Office Building 300 300 WCH RCCC |Post Closure
1681|3707E Construction Storage 300 300 FH RCCC |Post Closure
1682|3708 Radioanalytical Laboratory 300 300 WCH RCCC |Post Closure
1683|3711 Maintenance Storage Building 300 300 WCH RCCC |Post Closure
1684|3712 Storage Building 300 300 WCH RCCC |Post Closure
1685|3713 Carpenter Shop 300 300 WCH RCCC |Post Closure
1686|3715 Storage Building 300 300 WCH RCCC |Post Closure
1687|3716 Storage Building 300 300 WCH RCCC |Post Closure
1688|3717 Spare Parts Warehouse 300 300 WCH RCCC |Post Closure
1689|3717B South Maintenance Facility 300 300 WCH RCCC |Post Closure
1690{3722 Construction Shop 300 300 WCH RCCC |Post Closure
1691|3746D Technical Service Annex 300 300 WCH RCCC |Post Closure
1692|3762 Offices 300 300 FH RCCC |Post Closure
1693|3763 Office Building 300 FH RCCC |Post Closure
1694|3764 Offices 300 300 FH RCCC |Post Closure
1695|3768 Office Building 300 300 FH RCCC |Post Closure
1696|3769 Office Building 300 300 FH RCCC |Post Closure
1697|377 Geotechnical Engineering Laboratory 300 300 WCH RCCC |Post Closure
1698|3770 Office Building 300 300 FH RCCC |Post Closure
1699|506A Telephone Exchange Building N of White 600 FH PRC Post Closure
Bluffs
1700]|604G WYE Barricade Patrol Utility Building 600 FH PRC Post Closure
1701]609B Storage Building 600 ERDF Zone FH PRC Post Closure
1702|609E Fire Station Storage Facility 600 ERDF Zone FH PRC Post Closure
1703|621A Yakima Barricade Emergency Generator 600 FH PRC Post Closure

Shelter

J.13-56




Tank Operations Contract Section J
Contract No. DE-AC27-08RV14800
Hanford Pre- Post- Current
Sort Structure ID Title Geographic| Geographical Zone | Transition | Transition .
Lifecycle
Area Contractor | Contractor
17041621B Wye Barricade Emergency Generator 600 FH PRC Post Closure
Shelter
1705|6607-2A Septic Tank N44830, W70100 600 ERDF Zone FH PRC Post Closure
1706|748 Radiosurgery Facility 700 FH Remove [Post Closure
1707|77AA In Situ Vitrification (ISV) 600 BHI PRC Post Closure
1708|M0O026 Mobile Office South of 3705 300 WCH RCCC |Post Closure
1709|{MO050 Mobile Office (aka 1115N) 100N WCH RCCC |Post Closure
1710{MO052 Office Building (SE of 333) 300 WCH RCCC |Post Closure
1711{M0O103 Mobile Office 300 FH RCCC Post Closure
1712|M0O105 Mobile Office 300 FH RCCC |Post Closure
1713|M0O200 Mobile Office SE of 105D 100D WCH Remove [Post Closure
1714|MO304 Mobile Office HTS Pipe Yard 600 200-E Ponds Zone FH PRC Post Closure
1715|M0O321 SWP Changeroom Trailer at 211U 200W U Plant Zone FH PRC Post Closure
1716|MO337 Mobile Office -Change Room 300 FH RCCC |Post Closure
1717I{M0O374 Mobile Office-105D I.S.R.M. 100D FH Remove [Post Closure
1718|M0O392 Mobile Office at 243G (Grout) 200E WTP/A Farm Zone FH PRC Post Closure
1719{M0487 RCT Trailer at ERDF Site 600 WCH RCCC Post Closure
1720|MO557 Mobile Office -CF 300 FH RCCC |Post Closure
1721|{MO558 Mobile Office -CM 300 FH RCCC Post Closure
1722|MO561 On D Ave. (North End of Site) 100D WCH Remove [Post Closure
1723|MO717 Security Inspection Mobile 300 FH RCCC |Post Closure
1724|MQ726 Security Office at Gate 813, 200E 600 FH PRC Post Closure
1725|M0O830 Mobile Office -Lunchroom 300 FH RCCC Post Closure
1726|M0913 Change Trailer 100N WCH RCCC |Post Closure
1727I{M0O936 Mobile Office 200W REDOX Zone FH PRC Post Closure
1728|M0992 Mobile Office at Gatehouse 100N WCH RCCC |Post Closure
1729|X7 Railroad Tools Shed, Outside 200E 600 FH PRC Post Closure
1730 OTHER DISPOSITIONED STRUCTURES NOT ON ORIGINAL SITE STRUCTURE LIST
1731]103B Unirradiated Fuel Storage 100B RCCC |Post Closure
1732|104B1 Tritium Vault 100B RCCC |Post Closure
1733]104B2 Tritium Laboratory 100B RCCC |Post Closure
1734|104N Storage Building 100N RCCC |Post Closure
1735[105C Fan room 105-C \ Fan room 100B RCCC Post Closure
1736|105C High tanks High tanks 100B RCCC |Post Closure
1737|105C Water tunnels 105-C \ Water tunnels 100B RCCC Post Closure
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1738|105D Water tunnels Water tunnels 100D Remove [Post Closure
1739|105NC Emergency Diesel Generator Bldg 100N RCCC |Post Closure
1740|108F Biology Laboratory Building 100F Remove [Post Closure
1741]109NA Steam and Flow Instrument Building 100N RCCC |Post Closure
1742]|1112NB Badge House (SEA) 100N RCCC |Post Closure
1743]|1134NA Motor Generator Support (Line 100N RCCC |Post Closure
Conditioner)
1744{1161 Nitrogen Bottle Facility 1100 Delete
1745(1162 Flammable Material Storage 1100 Delete
1746]1163 Central Warehouse 1100 Delete
1747(1164 Hazardous Storage Facility 1100 Delete
1748|1167 General Stores Covered Storage Building 1100 Delete
1749]|1167A Excess Salvage Office Building 1100 Delete
1750{1168 Cylinder Storage Facility 1100 Delete
1751{1169 Chemical Storage Facility 1100 Delete
1752]116D Reactor Exhaust Stack 100D Remove [Post Closure
1753|116DR Reactor Exhaust Stack 100D Remove [Post Closure
1754{1170 Bus Terminal Dispatchers Building 1100 Delete
1755|1171 Main Transportation Maintenance 1100 Delete
Building
1756|1171A Bus Wash Facility Add-onto 1171 1100 Delete
1757|1171B 1171 Equipment Wash Facility 1100 Delete
1758(1171C Spare Parts Storage Shed 1100 Delete
1759]1172A Fuel Facility - Service Station 1100 Delete
1760{1173 Motor Stores Building 1100 Delete
1761{1174 Bulk Petroleum Storage Facility 1100 Delete
1762|1175 General Storage Building 1100 Delete
1763|1176 Tire Storage Building 1100 Delete
1764|1177 General Storage Building 1100 Delete
1765{1179 Road Crew Storage 1100 Delete
1766|119DR Reactor Exhaust Air Filter Sample 100D Remove [Post Closure
Building
1767|1309N Rupture Waste Processing Facility 100N RCCC |Post Closure
1768|1316N Valve House 100N RCCC |Post Closure
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1769]|1316NA Valve Vault Building 100N RCCC |Post Closure
1770|1316NB Crib Effluent lodine Monitoring Facility 100N RCCC |Post Closure
1771|1316NC Turbine Meter Vault 100N RCCC |Post Closure
1772|1327N Diversion Valve House 100N RCCC |Post Closure
1773|1608D Waste Water Pump House 100D Remove [Post Closure
1774|1608DR Waste Water Pump House - Lift Station 100D Remove [Post Closure
1775|1608F Waste Water Pump House 100F Remove [Post Closure
1776]1614D3 PNNL Monitoring Station 100D Remove [Post Closure
1777|1701BA Exclusion Area Badge House 100B RCCC |Post Closure
1778]|1701NA Gatehouse 185N 100N RCCC |Post Closure
1779{1702C Badge House - 105C 100B RCCC |Post Closure
1780]|1702DR Badge House - 105DR 100D Remove [Post Closure
1781]|1702N Vehicle Inspection Building 100N RCCC |Post Closure
1782]1703N Office Building 600 ENW PRC Post Closure
1783|1714C Solvent House 100B RCCC |Post Closure
1784]1716N Gasoline Station 100N RCCC |Post Closure
1786|1734N Gas Bottle Storage Building 100N RCCC |Post Closure
1787]183C Filter Plant Facility 100B RCCC |Post Closure
1788|183H TSD TSD Evaporation Basin 100H Remove [Post Closure
1789]|184ND Fuel/Diesel Oil Day Tanks 100N RCCC |Post Closure
1790|185D Water Treatment / Development Lab 100D Remove [Post Closure
1791|185N Energy Northwest Power House Turbine 100N RCCC |Post Closure
Generator Bldg
1792]189D Mechanical Development Lab 100D Remove [Post Closure
1793|1909F Effluent Valve Pit 100F Remove [Post Closure
1794]190C Main Pump House 100B RCCC |Post Closure
1795|190D Main Process Pump House (Demolished) 100D Remove [Post Closure
1796|190DA Main Pump House Annex 100D Remove [Post Closure
1797]195D Vertical Safety Rod Test Tower 100D Remove [Post Closure
1798|205A Silica Gel Treatment Facility 200E PUREX Zone PRC Post Closure
1799]207T Water Retention Basin 200W PRC Post Closure
1800|215A Sodium Hydroxide Storage Facility 200E PUREX Zone PRC Post Closure
1801|2200B Construction Portal Monitoring Building 200E B Plant Zone PRC Post Closure
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1802|2201B Construction Ice House at 227B 200E B Plant Zone FH PRC Post Closure
1803|221BE Fork Lift Storage Building 200E B Plant Zone FH PRC Post Closure
1804|2234E Storage Building 200E B Plant Zone FH PRC Post Closure
1805|2238E Electrical Supervisors Office 200E B Plant Zone FH PRC Post Closure
1806|2239E Carpenters Supervisors Office 200E B Plant Zone FH PRC Post Closure
1807|2240E Paint Shop 200E B Plant Zone FH PRC Post Closure
1808|2241B Laborer's Storage 200E B Plant Zone FH PRC Post Closure
1809|2244B Multi Craft Fabrication Shop 200E B Plant Zone FH PRC Post Closure
1810|2245B Electrician's Lunchroom/Office 200E B Plant Zone FH PRC Post Closure
1811|2247B Ironworker's Shop 200E B Plant Zone FH PRC Post Closure
1812]2249B Bottle Storage 200E B Plant Zone FH PRC Post Closure
1813|2251E Storage Building 200E B Plant Zone FH PRC Post Closure
1814|2252E Storage Building 200E B Plant Zone FH PRC Post Closure
1815|2253E Storage Building 200E B Plant Zone FH PRC Post Closure
1816|2254E Storage Building 200E B Plant Zone FH PRC Post Closure
1817|2255E Bottle Dock 200E B Plant Zone FH PRC Post Closure
1818|2255EA CONNEX Box 200E B Plant Zone FH PRC Post Closure
1819|2256E Storage Building 200E B Plant Zone FH PRC Post Closure
1820]2257E Storage Building 200E B Plant Zone FH PRC Post Closure
1821]2264W Storage Building 200W PRC Post Closure
1822]233S Plutonium Concentration Facility 200W REDOX Zone FH PRC Post Closure
1823]|233SA Exhaust Air Filter Building 200W PRC Post Closure
1824]243G5 GPF Standby Generator 200E PRC
1825|252U 13.8kV Substation 200W MSC
1826|2701AC PUREX Patrol Guard Shack 200E PRC
1827|2701ZB Exclusion Area Badge House 200W PRC
(Demolished)
1828|2704C Office Bldg. and Gate House 200E PRC
(Demolished)
1829|2706S Storage Building 200w PRC
1830|2708AR Sludge Vault General Storage Building 200E PRC
1831(2724C Rad Mon & Protective Clothing Facility 200E C Farm Zone CHG TOC Post Closure
1832|2724W Laundry Facility 200W PRC
1833|272A Maintenance Storage 200E PRC
1834|272BC Construction Multi-Craft Storage 200E B Plant Zone FH PRC Post Closure
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1835|284E Salt Dissolving Pit |Salt Dissolving Pit - 2 ea 200E PRC
1836|284W Salt Dissolving Pit |Salt Dissolving Pit - 2 ea 200W PRC
1837|2904EA Chemical Sewer Sampling Bldg. 200E PRC
1838|2905P Deep Well House 600 PRC Post Closure
1839|{2905R Deep Well House 600 PRC Post Closure
1840|296S07E Stack 200W PRC
1841[296S07W Stack 200W REDOX Zone FH PRC Post Closure
1842|303K Waste & Material Storage 300 RCCC |Post Closure
1843|305AA 1251 Yard Shed 300 RCCC |Post Closure
1844|3221 Sandblasting Support Building 300 300 FH RCCC |Post Closure
1845|3222 Storage Building 300 300 FH RCCC |Post Closure
1846|3223 Storage Building 300 300 FH RCCC |Post Closure
1847|3224 Storage Building 300 300 FH RCCC |Post Closure
1848|3226 Office Building 300 RCCC |Post Closure
1849(3227 Office Building 300 RCCC |Post Closure
1850|3228 Craft Lunchroom 300 RCCC |Post Closure
1851{3231 Electrician Shop 300 300 FH RCCC |Post Closure
1852|3232 Storage Building 300 300 FH RCCC |Post Closure
1853|3234 Storage Building 300 RCCC |Post Closure
1854(3235 Hazardous Material Storage Building 300 RCCC |Post Closure
1855|331 Dog Run Environmental Monitoring Station 300 RCCC |Post Closure
1856|331A Virology Laboratory 300 RCCC |Post Closure
1857|331B Dog Kennel 300 RCCC |Post Closure
1858352C Electrical Switch House, 2.4 kV 300 RCCC |Post Closure
1859|366 Underground Fuel Oil Bunker 300 RCCC |Post Closure
1860|366A Underground Fuel Oil Bunker 300 RCCC |Post Closure
1861{3701 Office Building 300 RCCC |Post Closure
1862|3701C Office Building - Procected Area Guard 300 RCCC |Post Closure
Station
1863|3707EA Paint Storage 300 RCCC |Post Closure
1864|3707G Change House 300 RCCC |Post Closure
1865|3710A Qil Storage Building 300 RCCC |Post Closure
1866|3718F Sodium Storage Facility 300 RCCC |Post Closure
1867|37180 HEPA Filter Storage 300 RCCC |Post Closure
1868|3726 Propane Storage Tanks Structure 300 RCCC |Post Closure
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1869|3734A Paint Storage Building 300 RCCC |Post Closure
1870|3767 Offices (Removed from Site) 300 RCCC |Post Closure
1871]|3902A Elevated Water Tank West (75,000 gal) 300 RCCC |Post Closure
1872|3902B Elevated Water Tank East (100,000 gal) 300 RCCC |Post Closure
1873|604F Wye Barricade Patrol Checking Station 600 MSC
1874|604H Patrol Utility Building 600 PRC Post Closure
1875|609C Flre Department Training Facility 600 MSC
1876|614BYRL Beyers Landing Monitoring Station 600 MSC
1877|646 Radioecology Field Laboratory 600 MSC
1878|6652DOME?2 Small Observatory on Rattlesnake 600 Private PRC Post Closure
1879|703 Office Building 700 Remove [Post Closure
1880|747 Environmental Health Sciences Building 700 MSC Post Closure
1881|747A Whole Body Counter Lab (Sold) 700 MSC Post Closure
1882|747B Environmental Health Sciences Building 700 MSC Post Closure
Annex
1883|EMSL Trl Office Building 300 RCCC |Post Closure
1884|HO646382 Mobile Office 200W PRC Post Closure
1885|HO646386 Mobile Office 200w PRC Post Closure
1886|MO006 Mobile Office (Removed) 300 RCCC |Post Closure
1887|MO010 Office Building 300 RCCC |Post Closure
1888|MO012 Mobile Office (Removed) 200E PRC Post Closure
1889|M0O019 Mobile Office -Janitor Staging 200E PRC Post Closure
1890{MO021 Mobile Office (Removed) 200E PRC Post Closure
1891|M0O042 Mobile Office 200E PRC Post Closure
1892|{M0O043 Mobile Office 200E PRC Post Closure
1893|MO045 Environmental Monitoring Station 700 MSC Post Closure
1894|MO046 Mobile Office 300 RCCC |Post Closure
1895|MO047 Mobile Office 200E 200-E Admin Zone PRC Post Closure
1896|MO056 Mobile Office (Removed) 200W PRC Post Closure
1897|M0O108 Mobile Office (Removed) 200E PRC Post Closure
1898|M0O201 Mobile Office (Removed) 200W PRC Post Closure
1899|M0203 Mobile Office (Removed) 200E PRC Post Closure
1900{M0O204 Mobile Office -Lunchroom (Removed) 200W PRC Post Closure
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1901{M0O205 Mobile Office 100K 100K PRC Post Closure
1902|M0O206 Mobile Office 200E PRC Post Closure
1903|M0227 Mobile Office 200E PRC Post Closure
1904|M0O228 Mobile Office (Removed) 200E PRC Post Closure
1905|M0O255 Mobile Office at 622G 600 PRC Post Closure
1906|MO303 Mobile Office (Removed) 1100 Delete |Post Closure
1907|MO306 Mobile Office (Removed) 200W PRC Post Closure
1908|M0O314 Mobile Office 100N RCCC |Post Closure
1909|{M0O317 Mobile Office Adjacent to 233S 200W REDOX Zone FH PRC Post Closure
1910|{M0O324 Mobile Office -Change Room (Removed) 200E PRC Post Closure
1911|MO346 Mobile Office 200W PRC Post Closure
1912|M0O347 Mobile Office (Removed) 200E PRC Post Closure
1913|M0O351 Mobile Office 200W PRC Post Closure
1914|MO353 Mobile Office (Removed) 400 RCCC |Post Closure
1915|M0O355 Mobile Office (Removed) 200E PRC Post Closure
1916|MO359 Office Building 300 RCCC |Post Closure
1917|MO368 Mobile Office - Patrol Training 600 FH PRC Post Closure
1918{M0O376 Mobile Office 600 PRC Post Closure
1919|MO378 Mobile Office (Removed) 400 RCCC |Post Closure
1920|{MO379 Mobile Office (Removed) 400 RCCC |Post Closure
1921|M0O393 Mobile Office 200E PRC Post Closure
1922IM0O396 Mobile Office -Restroom 100N RCCC Post Closure
1923|M0O404 Mobile Office AKA 2445A Stevens Dr 1100 POB Delete  |Post Closure
1924IM0419 Mobile Office at UO3 Plant 224U 200W U Plant Zone FH PRC Post Closure
1925|M0O454 Mobile Office 200W PRC Post Closure
1926|M0O465 Mobile Office 200W WM Zone PRC Post Closure
1927|M0O482 RCT Trailer at ERDF Site 600 RCCC |Post Closure
1928|MO504 Mobile Office -Storage 200E PRC Post Closure
1929|M0O535 Mobile Office 200W PRC Post Closure
1930{M0O536 Mobile Office -Warehouse 600 PRC Post Closure
1931|MQO542 Office Building (Removed) 200E PRC Post Closure
1932|M0O543 Office Building (Removed) 300 RCCC |Post Closure
1933|M0O549 Office Building 100N RCCC |Post Closure
1934|MO550 Office Building 100N RCCC |Post Closure

J.13-63




Tank Operations Contract Section J
Contract No. DE-AC27-08RV14800
Hanford Pre- Post- Current
Sort Structure ID Title Geographic| Geographical Zone | Transition | Transition .
Lifecycle
Area Contractor | Contractor
1935|M0O552 Office Building (Removed) 200E PRC Post Closure
1936|MO555 Office Building (Removed) 600 PRC Post Closure
1937|MO559 Office Building (Removed) 600 PRC Post Closure
1938|M0O560 Mobile Office 200E PRC Post Closure
1939|M0O569 Mobile Office -Restroom 200E PRC Post Closure
1940|{MO574 Mobile Office -Change Room 200E PRC Post Closure
1941IMO674 Mobile Office 200E PRC Post Closure
1942|MQO705 Office Building (Removed) 200E PRC Post Closure
1943|MO708 Office Building (Removed) 200W U Plant Zone PRC Post Closure
1944|{MO709 Office Building (Removed) 300 RCCC |Post Closure
1945|MO711 Office Building (Removed) 600 PRC Post Closure
1946|MO716 Mobile Office -Storage 200W PRC Post Closure
1947IMQO718 Mobile Office -Lunchroom 100D Remove [Post Closure
1948|M0O738 Tank Farm Mobile Field Office West of 200w PRC Post Closure
PFP
1949|M0832 Mobile Office 200E PRC Post Closure
1950{M0O833 Mobile Office -Change /Lunchroom 300 RCCC |Post Closure
1951|M0834 Mobile Office 200W PRC Post Closure
1952|M0O835 Office Building (Removed) 200W PRC Post Closure
1953|M0O838 Office Building (Removed) 200E PRC Post Closure
1954|M0839 Mobile Office 200W PRC Post Closure
1955|M0845 Mobile Office 200E PRC Post Closure
1956{M0846 Mobile Office 100N RCCC Post Closure
1957|M0O849 Mobile Office -Change /Lunchroom 200W PRC Post Closure
1958|{M0851 Mobile Office 3000 Remove [Post Closure
1959|M0852 Office Building (Removed) 200E PRC Post Closure
1960{M0O853 Mobile Office 200E PRC Post Closure
1961|MO854 Mobile Office 100K 100K PRC Post Closure
1962|M0862 Mobile Office 200W PRC Post Closure
1963|M0O863 Mobile Office 200E PRC Post Closure
1964|MO904 Office Building (Removed) 200E PRC Post Closure
1965|M0O908 Mobile Office (Removed) 400 RCCC |Post Closure
1966{M0O909 Mobile Office 200W PRC Post Closure
1967|M0O910 Mobile Office 100N RCCC |Post Closure
1968|M0O914 Office Building (Removed) 300 RCCC |Post Closure
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1969|M0O916 LMSI Maintenance Storage 1100 POB Delete |Post Closure
1970|{M0O918 Office Building (Removed) 300 RCCC |Post Closure
1971|MO927 Mobile Office (Removed) 200E PRC Post Closure
1972|M0931 Mobile Office 200E PRC Post Closure
1973|M0O934 Mobile Office -Change /Lunchroom 200E PRC Post Closure
(Removed)
1974|MO937 Office Building (Removed) 300 RCCC |Post Closure
1975|M0938 LMSI Maintenance Storage 1100 POB Delete |Post Closure
1976{M0940 LMSI Maintenance Services 1100 POB Delete |Post Closure
1977|M0941 Mobile Field Office West of 234-5Z 200W PRC Post Closure
1978|M0O944 Mobile Office -Storage 600 PRC Post Closure
1979|M0O946 Mobile Office (Removed) 200E PRC Post Closure
1980|{M0O947 Mobile Office (Removed) 200W PRC Post Closure
1981|M0948 Mobile Office (Removed) 200E PRC Post Closure
1982{M0951 Mobile Office / Lunchroom Trailer at 100N 100N RCCC Post Closure
1983|M0952 Mobile Office 100N RCCC Post Closure
1984|MQ954 Mobile Office / Electricians Storage at 100N RCCC |Post Closure
100N
1985|MQ957 Mobile Office (Construction) (Removed 100N RCCC |Post Closure
From Site)
1986|M0O958 Mobile Office 200E B Plant Zone FH PRC Post Closure
1987|M0959 Mobile Office -Restroom 200E PRC Post Closure
1988|M0961 Mobile Office 200W PRC Post Closure
1989|M0O962 Mobile Office -Change /Lunchroom 200W PRC Post Closure
1990|M0O964 Mobile Office 200E B Plant Zone FH PRC Post Closure
1991|MO965 Mobile Office -Storage 200E B Plant Zone FH PRC Post Closure
1992|M0O966 Mobile Office -Lunchroom 200E FH PRC Post Closure
1993|M0O967 Mobile Office 200E B Plant Zone FH PRC Post Closure
1994|MO968 Mobile Office -Change Room 200E FH PRC Post Closure
1995|MO975 Mobile Office -Change Room 200E PRC Post Closure
1996|M0O990 Mobile Office 600 PRC Post Closure
1997{M0994 Mobile Office 200E PRC Post Closure
1998|M0995 Mobile Office at B Plant 200E PRC Post Closure
1999|WBF1 White Bluffs Boat Storage Facility 600 PRC Post Closure
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2000|WBF2 Storage Building 600 PRC Post Closure
2001|X1 Railroad Scale House 1100 Delete Post Closure
2002|X4 Railroad Tool Shed 1100 Delete Post Closure
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