

WRPS Upcoming Opportunities



washingtonriver
protection solutions

Subcontract Opportunity	Estimated RFP Release Date	Estimated Term	Estimated Dollar Amount
Splitter Box Assembly	Currently Posted (due 3/15/11)	TBD	\$250K
Technology Development and Deployment Alternative Treatment Studies	Currently Posted (due 3/15/11)	6 months	\$200K
Design/Build A/AX Large Riser	Currently Posted (due 3/22/11)	TBD	TBD
Model Baseline Support Services	April 2011	TBD	\$600K
PUREX Connector Spare Parts	April 2011	TBD	\$800K
Process Control Software Support	April 2011	TBD	\$600K
Industrial Hygiene Sample Analysis	April 2011	10/1/11–9/30/12*	\$300/yr
Independent Inspection Services	July 2011	10/1/11–9/30/12*	\$300K/yr

****Anticipated award for one year Base Term with two one year extension options
(Items or dates subject to change due to planning activities)***

www.hanford.gov/chmpmm and select Current RFPs