

HANFORD ENVIRONMENTAL RESTORATION PROJECT

EXHIBIT "C"

QUANTITIES, PRICES AND DATA

<i>1</i>	<i>03/11/96</i>	<i>ISSUED FOR AWARD</i>
<i>0</i>	<i>02/26/96</i>	<i>ISSUED FOR REQUEST FOR PROPOSAL</i>
<i>REV NO.</i>	<i>DATED</i>	

**EXHIBIT "C", FORM A-1
MEASUREMENT FOR PAYMENT AND PAYMENT**

Measurement for Payment and Payment for Pay Items of Form A shall be made as follows:

<u>Pay Item No.</u>	<u>Measurement for Payment and Payment</u>
1.0	Monthly Fixed Price – Measurement for payment will be made on a lump sum basis at the end of the month. Payment will constitute full compensation for: (a) transportation of up to 133,333 ton miles of waste during the month on normal work days and weekends (excluding holidays) on either day shift (first shift) or swing shift (second shift) in accordance with all requirements of the Subcontract Documents; and (b) performance of all seasonal and recurring work (i.e. tarpaulin hook maintenance, and tarpaulin repair) on waste container units. CONTRACTOR will continue to supply materials required for tarpaulin maintenance, repair, and replacement.
2.0	Waste Transport – Measurement for payment will be made on a ton-mile (no fractions) basis at the end of the month. Payment will constitute full compensation for transportation of between 133,334 ton-miles and 550,891 ton miles of waste during the month on normal work days and weekends (excluding holidays) on either day shift (first shift) or swing shift (second shift) in accordance with all requirements of the Subcontract Documents.
3.0	Waste Transport – Measurement for payment will be made on a ton-mile (no fractions) basis at the end of the month. Payment will constitute full compensation for transportation of all additional quantities of waste during the month beginning at 550,892 ton-miles on normal work days and weekends (excluding holidays) on either day shift (first shift) or swing shift (second shift) in accordance with all requirements of the Subcontract Documents.

EXHIBIT "C", FORM A, PRICING TABLE - EFFECTIVE 02/01/02 THROUGH 09/30/03

PAY ITEM NO.	PAY ITEM DESCRIPTION				EST. MONTHS	PRICE BASIS	UNIT PRICE	TOTAL ESTIMATED PRICE
1.0	Monthly Fixed Price (Includes first 133,333 Ton Miles)				20	Lump Sum/Month	\$264,295.89	\$5,285,917.80
	Title	Monthly Minimum Ton-Miles	Monthly Maximum Ton-Miles	Estimated Ton-Miles/Month				
2.0	Waste Transport	133,334	550,891	417,557	20	\$/Ton-Mile/Month	\$0.0896	\$748,262.14
3.0	Waste Transport	550,892		220,000	20	\$/Ton-Mile/Month	\$0.2361	\$1,038,840.00
TOTAL ESTIMATED PRICE - 02/01/02 THROUGH 09/30/03								\$7,073,019.94