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Structure ID Title Pre-Transition 

Contractor 
Post Transition 
Contractor 

100B A RL 100-B (A)/Riverlines (1904B1) MSA HMESC 
100B B RL 100-B (B)/Riverlines (1904B2) MSA HMESC 
100C A RL 100-C (A)/Riverlines (1904C1) MSA HMESC 
100C B RL 100-C (B)/Riverlines (1904C2) MSA HMESC 
100D A RL 100-D (A)/Riverlines (1904D) MSA HMESC 
100D B RL 100-D (B)/Riverlines 1904D) MSA HMESC 
100DR RL 100-DR/Riverlines (1904DR) MSA HMESC 
100F A RL 100-F (A)/Riverlines (1904F) MSA HMESC 
100F B RL 100-F (B)/Riverlines (1904F) MSA HMESC 
100H A RL 100-H (A)/Riverlines (1904H) MSA HMESC 
100H B RL 100-H (B)/Riverlines (1904H) MSA HMESC 
100K A RL 100-K (A)/Riverlines (1904K) CHPRC CPCC 
100K B RL 100-K (B)/Riverlines (1904K) CHPRC CPCC 
100N RL 100-N/Riverlines (1908N) MSA HMESC 
105B B Reactor Museum MSA HMESC 
105C Cocooned Reactor Building MSA HMESC 
105D Cocooned Reactor Building MSA HMESC 
105DR Cocooned Reactor Building MSA HMESC 
105DR WT 105-DR/Water Tunnels MSA HMESC 
105F Cocooned Reactor Building MSA HMESC 
105H Cocooned Reactor Building MSA HMESC 
105KE Reactor Core Building CHPRC CPCC 
105KW Reactor Building CHPRC CPCC 
105KW 
ANNEX 

KW Annex CHPRC CPCC 

105KW 
Basin 

105KW Basin CHPRC CPCC 

105KW WT Process Water tunnels CHPRC CPCC 
105N Cocooned Reactor MSA HMESC 
109N Cocooned Heat Exchanger Building MSA HMESC 
111KE Compressed Gas Storage CHPRC CPCC 
114D Bat Tower - S of 182D MSA HMESC 
115KW Gas Recirculation Building CHPRC CPCC 
116B B Reactor Stack MSA HMESC 
116KW Reactor Exhaust Stack CHPRC CPCC 
117KW Exhaust Air Filter CHPRC CPCC 
119B Reactor Exhaust Air Sample Building MSA HMESC 
119KW Storage Shed CHPRC CPCC 
1220 Telecommunications MSA HMESC 
142K 142K Maintenance Facility CHPRC CPCC 
142KA Generator Building CHPRC CPCC 
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1506K1 Storage Facility CHPRC CPCC 
1506K2 Telecommunications MSA HMESC 
151B Primary Substation MSA HMESC 
151K 230 KV Substation at 100K CHPRC CPCC 
151KE Electrical Substation 230 KV MSA HMESC 
151KW Electrical Substation 230 KV MSA HMESC 
152K Switchgear Control Building MSA HMESC 
155N Export Power BPA Switchyard BPA BPA 
1602H 100HX Transfer Building CHPRC CPCC 
1604K KR-4 Pump and Treat Process Building CHPRC CPCC 
1606K KR-4 Pump and Treat Transfer Building 2 CHPRC CPCC 
1606KA KX Pump and Treat Transfer Building 2 CHPRC CPCC 
1607K KR-4 Pump and Treat Transfer Building 1 CHPRC CPCC 
1607KA KX Pump and Treat Transfer Building 1 CHPRC CPCC 
1608B Vacuum Seal House MSA HMESC 
1608K KX Pump and Treat Process Building CHPRC CPCC 
165KE Power Control Building CHPRC CPCC 
165KW Power Control Building CHPRC CPCC 
166AKE Material Storage Building CHPRC CPCC 
166KE Oil Storage Vault CHPRC CPCC 
166KW Oil Storage Vault CHPRC CPCC 
167K Cross Tie Tunnel Building CHPRC CPCC 
1705KE Effluent Water Treatment Pilot Plant CHPRC CPCC 
1713KW Storage Shed CHPRC CPCC 
1714KW Storage Shed CHPRC CPCC 
1724K Maintenance Shop CHPRC CPCC 
1724KA Equipment Shed CHPRC CPCC 
175KE Survey Tent at 100KE CHPRC CPCC 
1803K Water Treatment Storage Tank CHPRC CPCC 
1804D 100-DX Pump and Treat CHPRC CPCC 
1805D 100-DX Pump and Treat Transfer Bldg 

M2 
CHPRC CPCC 

1806D 100-DX Pump and Treat Transfer Bldg 
M1 

CHPRC CPCC 

180B Valve Pit House MSA HMESC 
180D PRV Station South of 182D MSA HMESC 
181B River Pump House MSA HMESC 
181B101 Raw Water Valve Pit MSA HMESC 
181B102 Raw Water Valve House MSA HMESC 
181B66 Tank Diesel Fuel MSA HMESC 
181D River Pump House MSA HMESC 
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181D101 Raw Water Valve Pit MSA HMESC 
181D102 Raw Water Valve House MSA HMESC 
182B Reservoir and Pump House MSA HMESC 
182D Reservoir and Pump House MSA HMESC 
183B Clearwell Reservoir MSA HMESC 
183D Water Filtration Plant MSA HMESC 
183F Bat Habitat MSA HMESC 
186B Export Water Valve Pit MSA HMESC 
186D Well Maintenance Shop CHPRC CPCC 
189K Water Treatment Facility CHPRC CPCC 
1901H17 Valve Pit Export Water MSA HMESC 
1901U Valve Pit SSW of 1901Z MSA HMESC 
1901Y Export Water Line Valve House MSA HMESC 
1901Z Export Water Line Valve House MSA HMESC 
1908K Outfall Structure CHPRC CPCC 
1909KW 105KW Effluent Junction Box CHPRC CPCC 
200CC-BA 200 Area Construction Complex Boiler 

Annex 
JCI JCI 

201R Waste Tank Mockup Facility WRPS TCC 
201W Pests Control Shop - SE Corner 200W MSA HMESC 
2025E 200 Area Effluent Treatment Facility WRPS TCC 
2025EA Effluent Treatment Office Building WRPS TCC 
2025EC PURGEWATER RECEIVING TANKS WRPS TCC 
2025EC71 Effluent Treatment LCU Building WRPS TCC 
2025ED Purgewater Unloading Facility WRPS TCC 
202A PUREX Canyon and Service Facility CHPRC CPCC 
202A417 Steam Condensate Pump Pit CHPRC CPCC 
202S Redox Canyon and Service Facility CHPRC CPCC 
203A Acid Pump House CHPRC CPCC 
204A Acid Storage Vault U Cell Below Grade CHPRC CPCC 
204AR Railcar Unloading Facility WRPS TCC 
204T RSSF Test Facility TBD CPCC 
206A Vacuum Acid Fractionator Building CHPRC CPCC 
207A Retention Basin CHPRC CPCC 
207B Cooling Water Retention Basin CHPRC CPCC 
207BA Cooling Water Sampler Building CHPRC CPCC 
207SL Water Retention Basin WRPS 222S Lab 
207U Water Retention Basins Sample Pit CHPRC CPCC 
2101E Storage Shed SE Side of 2101M MSA HMESC 
2101HV Material Staging Facility WRPS TCC 
2101M Warehouse Shops and Office Building MSA HMESC 
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2102E Transformer Storage MSA HMESC 
2102F Transformer Storage MSA HMESC 
2102HV Material Management Pad WRPS TCC 
2103HV Hazardous Waste Accumulation Area WRPS TCC 
2104M Utility Truck Shed - Next to 2101M MSA HMESC 
2104N Breezeway MSA HMESC 
2105HV General Storage - Sprung Dome WRPS TCC 
2106HV HWVP Storage Bldg (Sprung Dome) WRPS TCC 
2107 218E12B Drum Vent System CHPRC CPCC 
2109E Bottle Storage at AP Tank Farm WRPS TCC 
210A Oil Drum Storage - at PUREX CHPRC CPCC 
210E Cement Storage MSA HMESC 
210M Storage Shed MSA HMESC 
210T Drum Storage Shed at NW Corner of 

221T 
CHPRC CPCC 

210W Drum Movement Material Storage Shed CHPRC CPCC 
211A Chemical Makeup Tank Farm and Pump 

House 
CHPRC CPCC 

211B Bulk Chemical Storage CHPRC CPCC 
211BA Electrical Maintenance Equipment 

Storage 
CHPRC CPCC 

211BA151 Monitoring Station CHPRC CPCC 
211BB Motor Control Center Building CHPRC CPCC 
211E Overflow Storage Tank MSA HMESC 
211ED Tent Structure at 2711E MSA HMESC 
211H Storage Shed MSA HMESC 
211S Cold Chemical Makeup Tank Farm CHPRC CPCC 
211T Cold Chemical Makeup Tank Farm CHPRC CPCC 
211T52 Instrumentation Building - N of 221T CHPRC CPCC 
2120WA CWC Equipment Storage Building CHPRC CPCC 
2120WB CWC Equipment Storage Building CHPRC CPCC 
2125E ETF Storage Shelter N of 2025E WRPS TCC 
212A Fission Product Loadout Station CHPRC CPCC 
212B Fission Products Load Out Station CHPRC CPCC 
212C Vehicle Carport - NW of 274E MSA HMESC 
212E Storage for Emergency Response 

Equipment 
MSA HMESC 

212ED Tent Structure NW of 2711E MSA HMESC 
212H Canister Storage Building CHPRC CPCC 
212S Covered Gas Bottle Storage WRPS 222S Lab 
212T T Plant Storage CHPRC CPCC 
212W Storage Shed Near 272S WRPS TCC 
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212Z Lag Storage Area CHPRC CPCC 
213A Fission Product Load-in Station CHPRC CPCC 
213E Storage for Insulators SW of 274E MSA HMESC 
213P Storage Shed South of 2720EA MSA HMESC 
213W Waste Compactor Building WRPS TCC 
213WB Skid Mounted Storage Shed at 20th and 

Beloit 
MSA HMESC 

213WTK1 Catch Tank TBD TCC 
214A PUREX Warehouse CHPRC CPCC 
214C Covered Maintenance Work Location WRPS TCC 
214E Storage Facility MSA HMESC 
214F Equipment Laydown Shelter SW of 

MO595 
WRPS TCC 

214G Equipment Laydown Shelter SW of 
MO595 

WRPS TCC 

214T Chemical Storage Building - Near 211T CHPRC CPCC 
215C Gas Preparation Building CHPRC CPCC 
216A Valve Control Facility WRPS CPCC 
216A1A Proportional Sampler Pit #3 CHPRC CPCC 
216A271 Valve Control House CHPRC CPCC 
216A29A Valve Box CHPRC CPCC 
216A30 Crib CHPRC CPCC 
216A37-1 Crib at E of 202A CHPRC CPCC 
216A37-2 Crib CHPRC CPCC 
216A42 PUREX Effluent Retention Basin CHPRC CPCC 
216A42A PUREX Effluent Diversion Pump Station CHPRC CPCC 
216A42B PUREX Effluent Diversion Valve Box CHPRC CPCC 
216A42C PUREX Effluent Diversion Valve Box CHPRC CPCC 
216A42D PUREX Effluent Diversion Box CHPRC CPCC 
216A42E Diversion Box for 216A42 Ditch CHPRC CPCC 
216A508 Crib Control Structure CHPRC CPCC 
216A524 Crib Control Structure CHPRC CPCC 
216A5A Proportional Sampler Pit #4 CHPRC CPCC 
216A8A Proportional Sampler Pit #2 CHPRC CPCC 
216ATK1 Neutralization Tank - Underground TBD CPCC 
216ATK2 Neutralization Tank - Underground TBD CPCC 
216B351 B3 Pond Flow Control Structure CHPRC CPCC 
216B352 B3 Pond Flow Control Structure CHPRC CPCC 
216B353 B3A Pond Flow Control Structure CHPRC CPCC 
216B354 B3A Pond Flow Control Structure CHPRC CPCC 
216B57 Prototype Surface Barrier Test CHPRC CPCC 
216B59A Retention Basin, Diversion Box, Valve Pit CHPRC CPCC 
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Post Transition 
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216B59B Retention Basin and Pump Pit CHPRC CPCC 
216B60 Crib and Tile Field TBD CPCC 
216E28A Contingency Pond Control Structure WRPS CPCC 
216E28B Contingency Pond Bypass Control 

Structure 
CHPRC CPCC 

216E28C PUREX Cooling Water Line Flow Meter CHPRC CPCC 
216E43 200E TEDF Disposal System Control 

Structures 
WRPS TCC 

216E43A TEDF Effluent Disposal Pond A WRPS TCC 
216E43B TEDF Effluent Disposal Pond B WRPS TCC 
216TY201 Flush Tank CHPRC CPCC 
216Z8 Silica Waste Storage Tank and French 

Drain 
CHPRC CPCC 

216Z9 RECUPLEX Waste Disposal Facility TBD CPCC 
216Z9A 216Z9 Contaminated Soil Removal 

Building 
CHPRC CPCC 

216Z9B 216Z9 Mining Operator Cubicle CHPRC CPCC 
216Z9C Z9 Weather Enclosure CHPRC CPCC 
216ZP1 200W Pump and Treat Process Facility CHPRC CPCC 
216ZP1A Injection Manifold Building CHPRC CPCC 
216ZP1B Extraction Manifold Building CHPRC CPCC 
216ZP1C Extraction Manifold Building CHPRC CPCC 
217A PUREX SAMCONS Surveillance 

Controller 
CHPRC CPCC 

217AW AW Farm Bottle Change Tent WRPS TCC 
217AZ AZ-301 Tanker Tent Enclosure WRPS TCC 
217E Storage Facility MSA HMESC 
217F Portable Building at 4B Burial Ground CHPRC CPCC 
217G Portable Bldg Near 242AL44 WRPS TCC 
217H Portable Bldg At 4B Burial Ground CHPRC CPCC 
217I Portable Building at LERF WRPS TCC 
217Z Survey Tent at PFP CHPRC CPCC 
218A Conditioned Storage Building WRPS TCC 
218B Emergency Equipment Storage Shed CHPRC CPCC 
218E14 Failed Equipment Disposal Tunnel 1 CHPRC CPCC 
218E15 Failed Equipment Disposal Tunnel 2 CHPRC CPCC 

218E16 Grout Disposal/Treatment Facility Vaults 
102-105 

WRPS TCC 

218E16101 Grout Disposal Vault 101 WRPS TCC 
218E7 Vault Behind 222B CHPRC CPCC 
218HV Storage Shed South of 2701HV MSA HMESC 
218W5-252 Electrical Control Building - Trench 31 CHPRC CPCC 
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Contractor 
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Contractor 

218W5-252A Electrical Control Building - Trench 34 CHPRC CPCC 
218W5T31T
1 

Leachate Storage Tank - Trench 31 CHPRC CPCC 

218W5T34T
1 

Leachate Storage Tank - Trench 34 CHPRC CPCC 

218W7 Dry Waste Vault South of 222S CHPRC CPCC 
218W8 Vault, South of 222T CHPRC CPCC 
219A IDF - Pad Building CHPRC CPCC 
219A1 IDF - Leachate Transfer Building CHPRC CPCC 
219A201 IDF Leachate Storage Tank CHPRC CPCC 
219C Storage Unit West of 2025E WRPS TCC 
219D Liquid Waste Processing Storage Unit WRPS TCC 
219E IDF - Pad Building CHPRC CPCC 
219E1 IDF - Leachate Transfer Building CHPRC CPCC 
219E201 Steel Water Tank for IDF Facility CHPRC CPCC 
219F Weather Protection Tent at 4C Burial 

Ground 
CHPRC CPCC 

219G Custodial Storage MSA HMESC 
219H Transportation Equipment Storage MSA HMESC 
219S Rad Waste Staging and Transfer Facility WRPS 222S Lab 
219T Fabric Weather Enclosure S of 289T CHPRC CPCC 
2202E Weather Enclosure for Waste Retrieval CHPRC CPCC 
220A Proportional Sampler Pit CHPRC CPCC 
221A Former Pipefitter Shop - at PUREX CHPRC CPCC 
221B B Plant Canyon CHPRC CPCC 
221BA Cooling Water Monitoring Station CHPRC CPCC 
221BB Process Steam and Condensate Building CHPRC CPCC 
221BC SWP Change House CHPRC CPCC 
221BD Laundry Storage Building CHPRC CPCC 
221BF Condensate Effluent Discharge Facility CHPRC CPCC 
221BG B Plant Cooling Water Sampling Building CHPRC CPCC 
221BK Canyon Ventilation Instrument Bldg CHPRC CPCC 
221T Process Canyon Laboratory and Office CHPRC CPCC 
221TA Vent Fan House CHPRC CPCC 
221U U Plant Canyon Building CHPRC CPCC 
2220E Telecommunications MSA HMESC 
2220W Telecommunications MSA HMESC 
222B Office Building CHPRC CPCC 
222S Central Analytical Laboratory WRPS 222S Lab 
222SB South Filter Building WRPS 222S Lab 
222S-BA 222S Boiler Annex JCI CPCC 
222SC North Filter Building WRPS 222S Lab 
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222SD Solid Waste Storage Pad WRPS 222S Lab 
222SE Lab Exhaust Filter Building WRPS 222S Lab 
222SH Office and Change Room - N Side of 

222S 
WRPS 222S Lab 

222SM Electrical Equipment Building None 222S Lab 
222T Office Administration Building CHPRC CPCC 
2230E Biological Control Storage Facility MSA HMESC 
2237E Pipefitters Shop WRPS TCC 
223E 105A Mock Tank WRPS TCC 
224B Concentration Facility CHPRC CPCC 
224T Transuranic Storage and Assay Facility CHPRC CPCC 
2256WTP Combination Shop East of Vitrification 

Bldg 
BNI BNI 

225B Waste Encapsulation and Storage Facility CHPRC CPCC 
225BA K1 Filter Pit Encapsulation Facility CHPRC CPCC 
225BB Encapsulation K3 Filter Pit CHPRC CPCC 
225B-BA 225B Boiler Annex MSA HMESC 
225BC Encapsulation Compressor Facility CHPRC CPCC 
225BD Encapsulation Waste Monitoring Building CHPRC CPCC 
225BE Encapsulation Maintenance Shop CHPRC CPCC 
225BF WESF Air Dryer Building CHPRC CPCC 
225BG Closed Loop Cooling Equipment Building CHPRC CPCC 
225BG-
GEN1 

Backup Generator and Diesel Fuel Tanks CHPRC CPCC 

225E TEDF Pump Station 2 - Local Unit 55C-
10 

WRPS TCC 

225EC TEDF - Local Control Unit 55C-13 CHPRC CPCC 
225W TEDF Pump Station 1 - Local Unit 55C-

20 
WRPS TCC 

225WA TEDF - Local Control Unit 55C-21 CHPRC CPCC 
225WB TEDF - Local Control Unit 55C-22 WRPS TCC 
2266E Closure Support Center MSA HMESC 
2268E Soil and Ground Water Shop CHPRC CPCC 
2269E Engineering and Craft Shop CHPRC CPCC 
226W Cool Down Bldg S of 2403WD CHPRC CPCC 
226Z Change House South of 243ZA CHPRC CPCC 
227S Lab Conditioned Storage Building WRPS 222S Lab 
229E Oil Storage Shed N of 272AW WRPS TCC 
229W Drum Storage Weather Enclosure at T 

Plant 
CHPRC CPCC 

231W151 Sump Tank and Well CHPRC CPCC 
231Z Materials Engineering Laboratory CHPRC CPCC 
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2336W Waste Receiving and Processing Facility CHPRC CPCC 
234-5Z PFP and Storage CHPRC CPCC 
234-5Z-BA 234-5Z Boiler Annex JCI JCI 
234-5Z-BE Boiler House Electric Annex JCI JCI 
236Z Plutonium Reclamation Building CHPRC CPCC 
2400E Dry Material Facility Control Room CHPRC CPCC 
2401W Mixed Waste Storage Facility at CWC CHPRC CPCC 
2402EA Dry Material Facility Railcar Unloading 

Pit 
CHPRC CPCC 

2402EB Dry Material Facility Cement Silo CHPRC CPCC 
2402EC Dry Material Facility Fly Ash Silo CHPRC CPCC 
2402ED Dry Material Facility Pottery Clay Silo CHPRC CPCC 
2402EF Dry Material Facility Attapulgite Silo CHPRC CPCC 
2402EG DMF Transfer Pump Pit CHPRC CPCC 
2402W General Storage Facility AT CWC CHPRC CPCC 
2402WB Mixed Waste Storage Facility at CWC CHPRC CPCC 
2402WC General Storage Facility at CWC CHPRC CPCC 
2402WD Mixed Waste Storage Facility at CWC CHPRC CPCC 
2402WE Mixed Waste Storage Facility at CWC CHPRC CPCC 
2402WF Mixed Waste Storage Facility at CWC CHPRC CPCC 
2402WG Mixed Waste Storage Facility 7 at CWC CHPRC CPCC 
2402WH Mixed Waste Storage Facility 8 - at CWC CHPRC CPCC 
2402WI Mixed Waste Storage Facility 9 - at CWC CHPRC CPCC 
2402WJ Mixed Waste Storage Facility 10 - at 

CWC 
CHPRC CPCC 

2402WK Mixed Waste Storage Facility 11 - at 
CWC 

CHPRC CPCC 

2402WL Mixed Waste Storage Facility 12 - at 
CWC 

CHPRC CPCC 

2403E DMRHF Truck Loadout Facility CHPRC CPCC 
2403EA Compressor Building CHPRC CPCC 
2403WA RWM Storage Facility CHPRC CPCC 
2403WB Radioactive Mixed Waste Storage CHPRC CPCC 
2403WC Radioactive Mixed Waste Storage CHPRC CPCC 
2403WD Radioactive Mixed Waste Storage CHPRC CPCC 
2404E Dry Materials Receiving and Handling 

Fac 
CHPRC CPCC 

2404WA Long Term Drum Storage Building CHPRC CPCC 
2404WB Long Term Drum Storage Building CHPRC CPCC 
2404WC Long Term Drum Storage Building CHPRC CPCC 
2405W W and FM Maintenance Facility CHPRC CPCC 
2406W High Energy Real Time Radiography CHPRC CPCC 
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240S151 Diversion Box at 202S TBD CPCC 
240S152 Diversion Box at 202S TBD CPCC 
240S302 Catch Tank in Support of 240S151 WRPS TCC 
240W CWC Box Storage Area CHPRC CPCC 
241A151 Diversion Box WRPS CPCC 
241A152 Diversion Box at A Tank Farm WRPS TCC 
241A153 Transfer Box at A Tank Farm WRPS TCC 
241A201 Emer Cooling Water Stg Tank - SE of 

202A 
CHPRC CPCC 

241A271 Tank Farm Control House WRPS TCC 
241A285 A-AX Air and Water Service Building WRPS TCC 
241A302A Catch Tank South of 202A WRPS TCC 
241A302B Catch Tank WRPS TCC 
241A401 Tank Farm Condenser House WRPS TCC 
241A417 Condensate Receiver and Pump Pit WRPS TCC 
241A431 Tank Farm Ventilation House WRPS TCC 
241A501 Condensate Valve Pit TBD TCC 
241A701 Tank Farm Compressor House WRPS TCC 
241A702 Tank Farm Fan House WRPS TCC 
241AA Diversion Box at A Tank Farm WRPS TCC 
241AB Valve Vault WRPS TCC 
241AN271 Instrument Control House WRPS TCC 
241AN273 Compressor Building WRPS TCC 
241AN274 Mixer Pump and Caustic Control Building WRPS TCC 
241ANA Valve Vault WRPS TCC 
241ANB Valve Vault WRPS TCC 
241AP271 Tank Farm Instrument Building WRPS TCC 
241AP273 Compressor Building WRPS TCC 
241AP801 Water Service Building WRPS TCC 
241AR151 Diversion Box N of 244AR WRPS CPCC 
241AW271 Tank Farm Control House WRPS TCC 
241AW273 Compressor Building WRPS TCC 

241AW801 Water Service Building WRPS CPCC 
241AX151 Diverter Station Valve Pit and Instrument 

Enclosure 
WRPS CPCC 

241AX152 Diverter Station TBD TCC 
241AX153 Isolation Jumper Pit TBD TCC 
241AX155 Diversion Box WRPS TCC 
241AX501 Condensate Valve Pit WRPS TCC 
241AX801A Tank Farm Control House WRPS TCC 
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241AX801B Tank Farm Control House, South WRPS TCC 
241AX801C Tank Farm Control House (S of A Farm) WRPS TCC 
241AXA Valve Vault WRPS TCC 
241AXB Valve Vault WRPS TCC 
241AY151 Pump Out Pit WRPS TCC 
241AY152 Sluice Transfer Box WRPS TCC 
241AY401 Vent Recirculation Equipment Vault WRPS TCC 
241AY402 Vent Recirculation Equipment Vault WRPS TCC 
241AY501 Condensate Valve Pit TBD TCC 
241AY51 Electrical Equipment Enclosure WRPS TCC 
241AY51A Seismic Shutdown System 1A WRPS TCC 
241AY801A Tank Farm Instrument House WRPS TCC 
241AZ151 Catch Tank WRPS TCC 
241AZ152 Sluice Transfer Box WRPS TCC 
241AZ154 Condensate Pump Pit WRPS TCC 
241AZ155 Contaminated Storage Pit WRPS TCC 
241AZ156 Mixer Pump Speed Control House WRPS TCC 
241AZ271 Change House/Control Building WRPS TCC 
241AZ301 Condensate Receiver Tank WRPS TCC 
241AZ301A Chemical Additional Bldg WRPS TCC 
241AZ401 Vent Recirculation Equipment Vault WRPS TCC 
241AZ402 Vent Recirculation Equipment Vault WRPS TCC 
241AZ701 Standby Diesel Generator Building WRPS TCC 
241AZ702 Ventilation Building WRPS TCC 
241AZ801A Instrument House - at AZ Tank Farm WRPS TCC 
241B151 Diversion Box WRPS TCC 
241B152 Diversion Box WRPS TCC 
241B153 Diversion Box WRPS TCC 
241B154 Diversion Box WRPS CPCC 
241B252 Diversion Box WRPS TCC 
241B301 Catch Tank South of Diversion Box 

241B252 
WRPS TCC 

241B302 Catch Tank WRPS TCC 
241B361 Underground Waste Settling Tank CHPRC CPCC 
241B701 Instrument Air Compressor Building WRPS TCC 
241BR152 Diversion Box WRPS TCC 
241BX153 Diversion Box South of BX Farm WRPS TCC 
241BX154 Diversion Box WRPS CPCC 
241BX155 Diversion Box WRPS CPCC 
241BX302A 241BX302A Catch Tank WRPS TCC 
241BX302B Catch Tank NW of 241BX154 WRPS TCC 
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241BX302C 241BX302C Catch Tank WRPS TCC 
241BXR151 Diversion Box WRPS TCC 
241BXR152 Diversion Box WRPS TCC 
241BXR153 Waste Material Recovery Facility 

Diversion Box 
WRPS TCC 

241BY254 Control House and Compressor, ITS2 WRPS TCC 
241BY301 Control House For In-Tank Solidification WRPS TCC 
241BY302 Compressor House, ITS1 WRPS TCC 
241BY303 Caustic Tank Containment Dike TBD TCC 
241BY361 Flush Tank - Underground TBD CPCC 
241BYR152 Diversion Box WRPS TCC 
241BYR153 Diversion Box WRPS TCC 
241BYR154 Diversion Box WRPS TCC 
241C151 Diversion Box WRPS TCC 
241C152 Diversion Box WRPS TCC 
241C153 Diversion Box WRPS TCC 
241C154 Diversion Box Near Hot Semi-Works WRPS CPCC 
241C252 Diversion Box WRPS TCC 
241C301 Catch Tank at C Tank Farm WRPS TCC 
241C51 Electrical Equipment Enclosure at C Farm WRPS TCC 
241C51A Seismic Shutdown System 1A and 1B WRPS TCC 
241C73 C-Farm Service Building WRPS TCC 
241C801 Cesium Loadout Building WRPS TCC 
241C90 Air Compressor Facility WRPS TCC 
241C91 241C106 Tank Process Building WRPS TCC 
241CR151 Diversion Box WRPS TCC 
241CR152 Diversion Box WRPS TCC 
241CR153 Diversion Box WRPS TCC 
241CR271 Waste Disposal Control House - C Farm WRPS TCC 
241CX40 Grout Removal Building CHPRC CPCC 
241CX70 Mixed Waste Storage Tank CHPRC CPCC 
241CX71 Acidic Waste Neutralization Tank CHPRC CPCC 
241CX72 Waste Self Concentrator Underground 

Tank 
CHPRC CPCC 

241CXV Self Concentrator Vault CHPRC CPCC 
241ER151 Diversion Box TBD CPCC 
241ER152 Diversion Box TBD CPCC 
241ER153 Diversion Box TBD CPCC 
241ER311 241ER311 Catch Tank WRPS TCC 
241ER311A 241ER311 Catch Tank for Div Box 

241ER141 
TBD TCC 

241EW151 Waste Export Lines, Vent Station WRPS TCC 
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241S151 Diversion Box SE of Tank 241S110 WRPS CPCC 
241S152 Diversion Box West of 242S WRPS TCC 
241S271A Electrical/Instrument Control Building WRPS TCC 
241S271B Electrical/Instrument Control Building WRPS TCC 
241S302A Catch Tank North of Div Box 241S151 WRPS TCC 
241S302B Catch Tank East of 241SY103 WRPS TCC 
241S304 Catch Tank (Replacement of 241S302A) WRPS TCC 
241SA Valve Pits WRPS TCC 
241SB Valve Pits WRPS TCC 
241SC Valve Pits WRPS TCC 
241SD Valve Pits WRPS TCC 
241SX151 Diversion Box 120 ft East of 241SX101 WRPS TCC 
241SX152 Transfer Box at SX Tank Farm WRPS TCC 
241SX271 Tank Farm Control House WRPS TCC 
241SX281 Emergency Cooling Water Pump House WRPS TCC 
241SX302 Catch Tank at SX Tank Farm WRPS TCC 
241SX401 Waste Disposal Condenser House - North WRPS TCC 
241SX402 Waste Disposal Condenser House - South WRPS TCC 
241SX701 Waste Disposal Condenser House WRPS TCC 
241SXA Valve Pits WRPS TCC 
241SXB Valve Pits WRPS TCC 
241SY271 Instrument and Electrical Control House WRPS TCC 
241SY272 Electrical Building WRPS TCC 
241SYA Valve Pit with Flush Pit WRPS TCC 
241SYB Valve Pit with Flush Pit WRPS TCC 
241T151 Diversion Box WRPS TCC 
241T152 Diversion Box WRPS TCC 
241T153 Diversion Box WRPS TCC 
241T201 Single Shell Waste Tank WRPS TCC 
241T202 Single Shell Waste Tank WRPS TCC 
241T203 Single Shell Waste Tank WRPS TCC 
241T204 Single Shell Waste Tank WRPS TCC 
241T252 Diversion Box WRPS TCC 
241T301 Catch Tank at T Tank Farm WRPS TCC 
241T361 Waste Settling Tank Underground CHPRC CPCC 
241T701 Instrument Air Compressor House WRPS CPCC 
241TR152 Diversion Box WRPS TCC 
241TR153 Diversion Box WRPS TCC 
241TX152 Diversion Box WRPS CPCC 
241TX153 Diversion Box WRPS TCC 
241TX154 Diversion Box WRPS CPCC 
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241TX155 Diversion Box WRPS CPCC 
241TX302A Catch Tank at TX Tank Farm WRPS TCC 
241TX302B Catch Tank at TX Tank Farm WRPS TCC 
241TX302B
R 

Catch Tank at TX Tank Farm WRPS TCC 

241TX302C Catch Tank at TX Tank Farm WRPS CPCC 
241TX302X Catch Tank at TX Tank Farm WRPS TCC 
241TX701 Laundry Storage Facility WRPS TCC 
241TXR151 Diversion Box WRPS TCC 
241TXR152 Diversion Box WRPS TCC 
241TXR153 Diversion Box WRPS TCC 
241TY153 Diversion Box WRPS TCC 
241TY302A Catch Tank at TY Tank Farm WRPS TCC 
241TY302B Catch Tank at TY-FARM WRPS TCC 
241U151 Diversion Box WRPS CPCC 
241U152 Diversion Box WRPS CPCC 
241U153 Diversion Box WRPS TCC 
241U201 Single Shell Waste Tank WRPS TCC 
241U202 Single Shell Waste Tank WRPS TCC 
241U203 Single Shell Waste Tank WRPS TCC 
241U204 Single Shell Waste Tank WRPS TCC 
241U252 Diversion Box WRPS TCC 
241U271 U Farm Control House WRPS TCC 
241U301 Catch Tank at U Plant WRPS TCC 
241U361 Waste Settling Tank Underground CHPRC CPCC 
241U701 Instrument Air Compressor House WRPS TCC 
241UA U Farm Valve and Flush Pit WRPS TCC 
241UB U Farm Valve and Flush Pit WRPS TCC 
241UC U Farm Valve and Flush Pit WRPS TCC 
241UD U Farm Valve and Flush Pit WRPS TCC 
241UR151 Diversion Box WRPS TCC 
241UR152 Diversion Box WRPS TCC 
241UR153 Diversion Box WRPS TCC 
241UR154 Diversion Box WRPS TCC 
241UX154 Diversion Box at U Plant WRPS CPCC 
241UX302A Catch Tank with Pump Pit WRPS CPCC 
241WR Thorium Storage Vault U Area Diverter 

Station 
CHPRC CPCC 

241Z361 Waste Settling Tank - Underground TBD CPCC 
241ZRB Retention Basin CHPRC CPCC 
2420W Storage Pad at CWC CHPRC CPCC 
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242A Evaporator WRPS TCC 
242A702 Turbine Building WRPS TCC 
242A81 Water Service Building WRPS TCC 
242AB 242A Control Room Addition WRPS TCC 
242A-BA 242A Boiler Annex JCI JCI 
242AL11 LERF Storage Building - N of 242A WRPS TCC 
242AL42 LERF Conditioned Interim Retention 

Basin 
WRPS TCC 

242AL43 LERF Evaporation Stream Retention 
Basin 

WRPS TCC 

242AL44 Evaporation Stream Retention Basin 2 WRPS TCC 
242AL71 LERF Instrument Building WRPS TCC 
242B Radioactive Particle Research Laboratory CHPRC CPCC 
242B151 Diversion Box TBD TCC 
242BL Cask Loading Building CHPRC CPCC 
242S 242S Evaporator Facility WRPS CPCC 
242S302C Neutralization Tank - 242S WRPS TCC 
242S702 Turbine Building, Ventilation WRPS TCC 
242T Waste Disposal Evaporator Building WRPS CPCC 
242T151 Diversion Box in TX Farm TBD TCC 
242T271 Control Building Passageway - 242T WRPS CPCC 
242T601 Chemical Makeup Building WRPS CPCC 
242T701 TX/TY Compressed Air Station WRPS CPCC 
242TA Waste Receiving Vault TBD TCC 
242TB Vent House WRPS TCC 
242TC Microcomputer Equipment Building WRPS TCC 
243G1 Grout Facility Mix-Pump Module CHPRC CPCC 
243G1A Grout Processing Facility - Motor Pit CHPRC CPCC 
243G2 Grout Dry Blend Handling and Feed 

Module 
CHPRC CPCC 

243G3 GPF Additives Module CHPRC CPCC 
243G4 GPF - Control Room Module CHPRC CPCC 
243G6 GPF - Electrical Equipment Room CHPRC CPCC 
243G8 Grout Facility Filtration Module CHPRC CPCC 

243G81 GPF - Water Service Building CHPRC CPCC 
243G82 Grout Processing Fac. Pressure Reducing 

Valve Pit 
CHPRC CPCC 

243G9 GPF Electrical Substation Grout CHPRC CPCC 
243S-TK1 Catch Tank NW of 242S Underground TBD CPCC 
243T Waste Storage Structure CHPRC CPCC 
244A Waste Vault and Instrument House WRPS TCC 
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244AR Vault Storage and Processing Facility WRPS CPCC 
244AR40 Cooling Water Diversion Box WRPS TCC 
244AR701 Emergency Generator Building WRPS TCC 
244AR702 500 KW Standby Generator Enclosure WRPS TCC 
244AR712 Vault Air Lock and Load Out Bldg WRPS TCC 
244AR715 Compressor Building WRPS TCC 
244AR716 South Compressor Building - W of 

244AR 
WRPS TCC 

244AR717 Compressor Building - NW of 244AR WRPS TCC 
244BX Double Contained Receiver Tank WRPS TCC 
244BX271 Electrical Instrument Control Bldg WRPS TCC 
244BXR Underground Waste Disposal Vault WRPS TCC 
244CR C Farm Waste Disposal Vault WRPS TCC 
244S Waste Lift Station (Vault) WRPS TCC 
244S271 Instrument Control House WRPS TCC 
244S2904 Flush Pit at 244S Tank Farm WRPS TCC 
244TX Salt Well Receiver Vault WRPS TCC 
244TX271 Electrical Instrumentation Control Bldg WRPS TCC 
244TX2904 Salt Well Receiver Flush Pit WRPS TCC 
244TXR Waste Disposal Vault WRPS TCC 
244U Salt Well Receiver Vault WRPS TCC 
244U271 Instrument Control House - 244U WRPS TCC 
244U2904 244U Flush Pit WRPS TCC 
244UR Underground Waste Disposal Vault WRPS TCC 
2451E Dry Material Facility Substation MSA HMESC 
246S Interim Storage Area - West of 212H CHPRC CPCC 
2506E1 Telecommunications MSA HMESC 
2506E2 Telecommunications WRPS TCC 
2506E3 Telecommunications MSA HMESC 
2506E4 Telecommunications MSA HMESC 
2506W1 Telecommunications MSA HMESC 
2506W4 Telecommunications MSA HMESC 
251E Substation A6 Switchgear Building at 

WTP 
MSA HMESC 

251W 230kV Switching Station - N of 200W MSA HMESC 
251W66 Tank Petroleum Diesel MSA HMESC 
2524WTP LAW Switchgear Building BNI BNI 
252A Electrical Switching Transformer 13.8kV MSA HMESC 
252AB PUREX Electrical Substation CHPRC CPCC 
252AC PUREX Mini Electrical Substation CHPRC CPCC 
252E Electrical Switching Station - 13.8kV CHPRC CPCC 
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252S Electrical Switching Station - 13.8kV WRPS TCC 
252W Electrical Switching Station - 13.8kV CHPRC CPCC 
252Z Electrical Substation (C8-S6) - at PFP MSA HMESC 
253E Laydown Yard For Electrical Utilities MSA HMESC 

254E Electrical Utilities Transformer Shop MSA HMESC 

2607E15 Sanitary Sewer Holding Tank at the SE 
Corner of 200E 

MSA HMESC 

2607W1 Septic Tank West of Bridgeport and 
North of 19th 

MSA HMESC 

2607Z Septic Tank W76462 N39730 CHPRC CPCC 
2610E Heavy Assembly Shop CHPRC CPCC 
2611E Soil And Groundwater Warehouse CHPRC CPCC 
2620W Maintenance Facility at WRAP CHPRC CPCC 
2652WTP Warehouse at Waste Treatment Plant BNI BNI 
2653WTP T33 Materials Distribution Center BNI BNI 
2701AB PUREX Badge House CHPRC CPCC 
2701HV Office Building CHPRC CPCC 
2702Z Telecommunications MSA HMESC 
2703E Maintenance Shop WRPS TCC 
2704HV Office Building WRPS TCC 
2704S Office Building WRPS TCC 
2705S Lab Office Building WRPS 222S Lab 
2706T Equipment Decontamination Building CHPRC CPCC 
2706TA Equipment Decontamination Annex CHPRC CPCC 
2706TB Holding Tanks Building CHPRC CPCC 
2707AR Sludge Vault Change House WRPS TCC 
2707SX Carpenter Shop WRPS CPCC 
2708S Storage Building N Side of 202S CHPRC CPCC 
270A Underground Neutralization Tank CHPRC CPCC 
270E Undrgrnd Condensate Neutralization 

Tank 
CHPRC CPCC 

270W Underground Condensate Neutralization 
Tank 

CHPRC CPCC 

2711A Air Compressor Building CHPRC CPCC 
2711B Breathing Air Compressor Building CHPRC CPCC 
2711E Fleet Equipment Maintenance Shop MSA HMESC 
2711E66 Petroleum -- Waste Oil Tank MSA HMESC 
2711E66A Petroleum - Waste Oil MSA HMESC 
2711EA Regulated Equipment Maintenance Shop MSA HMESC 
2711EB Heavy Mobile Equipment Maintenance MSA HMESC 
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Shop 
2711ED Heavy Equipment Washdown Carport MSA HMESC 
2711EF Heavy Equipment Washdown Supply 

Building 
MSA HMESC 

2712A Vacuum Pump House CHPRC CPCC 
2712B Electrical/Instrumentation Building WRPS TCC 
2712S Electrical/Instrumentation Building WRPS CPCC 
2712T Electrical/Instrumentation Building WRPS TCC 
2712U Electrical/Instrumentation Building WRPS CPCC 
2713S Lab Office Building WRPS 222S Lab 
2713W Storage Building CHPRC CPCC 
2713WB Regulated Garage, Heavy Equipment 

Repair 
WRPS TCC 

2713WC Pesticide Washwater Recovery Facility MSA HMESC 
2714A Dry Chemical Warehouse CHPRC CPCC 
2714S Contaminated Equipment Maintenance WRPS TCC 
2715AW Tank Farm Storage/Staging Facility WRPS TCC 
2715B Paint Storage Building CHPRC CPCC 
2715EC Paint Shop MSA HMESC 
2715ED Break Lunch Room Facility MSA HMESC 
2715EF Covered Pad For Paint Supplies MSA HMESC 
2715S Oil Storage Building CHPRC CPCC 
2715T Instrument Tech Shop CHPRC CPCC 
2715WA Carpenter Shop WRPS TCC 
2715ZL Oil Storage Building CHPRC CPCC 
2716S Laboratory Storage WRPS 222S Lab 
2716T Radiation Monitoring Checkout Station CHPRC CPCC 
2719EA Electrical Shop at 4th and Baltimore MSA HMESC 
2719WB Modular First Aid Station MSA HMESC 
271AB PUREX Maintenance Support Facility CHPRC CPCC 
271B B Plant Support Building CHPRC CPCC 
271BA Laundry Storage Building CHPRC CPCC 
271CR Service And Office Building WRPS TCC 
271E Load/Unloading Steel Frame TBD CPCC 
271T T Plant Service Building CHPRC CPCC 
271U U Plant Administration Building CHPRC CPCC 
2720EA Office Building MSA HMESC 
2721E Office Building MSA HMESC 
2721EA Fire Systems Maintenance North MSA HMESC 
2724A RAD Monitoring, Protective Clothing 

Bldg 
WRPS TCC 

2724AY RAD Monitoring, Protective Clothing WRPS TCC 
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Bldg 
2724AZ RAD Monitoring, Protective Clothing 

Bldg 
WRPS TCC 

2724B RAD Monitoring, Protective Clothing 
Bldg 

WRPS TCC 

2724BX RAD Monitoring, Protective Clothing 
Bldg 

WRPS TCC 

2724BY RAD Monitoring, Protective Clothing 
Bldg 

WRPS TCC 

2724BYA RAD Monitoring and Protective Clothing WRPS TCC 
2724CA RAD Monitoring and Protective Clothing WRPS TCC 
2724SX RAD Monitoring, Protective Clothing 

Bldg 
WRPS TCC 

2724SY RAD Monitoring, Protective Clothing 
Bldg 

WRPS TCC 

2724T RAD Monitoring, Protective Clothing 
Bldg 

WRPS TCC 

2724TX RAD Monitoring, Protective Clothing 
Bldg 

WRPS TCC 

2724TXA RAD Monitoring, Protective Clothing 
Bldg 

WRPS TCC 

2724TXB RAD Monitoring, Protective Clothing 
Bldg 

WRPS TCC 

2724U RAD Monitoring and Protective Clothing WRPS TCC 
2724WB Storage Building MSA HMESC 
2725E Covered Parking - S of 2720EA MSA HMESC 
2726S Propane Storage Yard CHPRC CPCC 
2727E Office Building MSA HMESC 
2727W Sodium Storage Building CHPRC CPCC 
2727WA Storage Facility WRPS TCC 
272AW Tank Farm Operations Support Facility WRPS TCC 
272B Electrical Maintenance Shop CHPRC CPCC 
272BA Dry Material Storage Building CHPRC CPCC 
272BB Insulation Shop CHPRC CPCC 
272EA SWP Change Shelter - NE Corner of 

272AW 
WRPS TCC 

272HV CSB Administration Facility CHPRC CPCC 
272S Maintenance Shop WRPS TCC 
272WA Tank Farm Support Facility WRPS TCC 
272W-BA 272W Boiler Annex JCI JCI 
2734S Liquid Nitrogen Storage Facility WRPS 222S Lab 
2734SX Gas Cylinder Storage Enclosure WRPS TCC 
2734ZA Gas Bottle Storage CHPRC CPCC 
2734ZB Gas Bottle Storage CHPRC CPCC 
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2734ZC Gas Bottle Storage CHPRC CPCC 
2734ZD Process Gas Storage CHPRC CPCC 
2734ZL Hydrogen Fluoride Facility CHPRC CPCC 
273E Vehicle Maintenance Shop MSA HMESC 
273EA Storage Yard/Pad WRPS TCC 
273W Warehouse CHPRC CPCC 
2740W Office Building West of WRAP Facility CHPRC CPCC 
274AW Office Building WRPS TCC 
274E Painters Shop MSA HMESC 
2750E Office Building WRPS TCC 
2751E Office Building MSA HMESC 
2752E Office Building WRPS TCC 
2753E Office Building CHPRC CPCC 
2754W 200W Office Facility CHPRC CPCC 
275E-BA Storage Building MSA HMESC 
275W Heavy Equipment Shop CHPRC CPCC 
2766E Construction Laborer Shop West of 

244AR 
WRPS TCC 

2767E Construction Carpenter Shop WRPS TCC 
276A Cold Solvent Storage, R Cell CHPRC CPCC 
276B Paint Shop CHPRC CPCC 
276BA Interim Organic Storage Facility B Plant CHPRC CPCC 
276C Solvent Handling Building CHPRC CPCC 
276S Cold Solvent Storage and Makeup 

Building 
CHPRC CPCC 

276S141 Hexone Storage Tank - Underground CHPRC CPCC 
276S142 Hexone Storage Tank - Underground CHPRC CPCC 
276U Solvent Recovery Tank CHPRC CPCC 
277A Const Fab Shop - W of 241AZ Tank Farm WRPS TCC 
277T Material Storage CHPRC CPCC 
278AW Mask Fit Station WRPS TCC 
278WA WM/TRU Document Control Center CHPRC CPCC 
279W Storage WRPS TCC 
281A Backup Generator Facility CHPRC CPCC 
281W Premises Isolation Enclosure MSA HMESC 
282B Water Pump House South CHPRC CPCC 
282BA Water Pump House North CHPRC CPCC 
282E Pump House and Reservoir MSA HMESC 
282EA North Water Reservoir Inlet House MSA HMESC 
282EB Water Reservoir Inlet House, South MSA HMESC 
282EC EW Pump House - SW of Fire Pump 

House 
MSA HMESC 
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282ED Standby Generator Enclosure MSA HMESC 
282W Pump House and Reservoir MSA HMESC 
282WA Water Inlet House MSA HMESC 
282WB Water Plant Seepage and Settling Pond CHPRC CPCC 
282WC EW Pump House - SW of Fire Pump 

House 
MSA HMESC 

282WD Standby Generator Enclosure MSA HMESC 
283E Water Filtration Plant MSA HMESC 
283EA Sanitary Water Tank MSA HMESC 
283E-BA 283E Boiler Annex JCI JCI 
283W Water Filtration Plant MSA HMESC 
283WA Sanitary Water Tank MSA HMESC 
283WB Equalization Basin And Pump Station MSA HMESC 
283W-BA 283W Boiler Annex JCI JCI 
283WC Solid Contact Clarifier Tank MSA HMESC 
283WD Recycle Pump Station MSA HMESC 
283WE Sludge Lagoons MSA HMESC 
283WF Sample Building MSA HMESC 
285W Backflow Prevention Building CHPRC CPCC 
286W RMW Backflow Preventer Bldg CHPRC CPCC 
287W Reduced Pressure Backflow Assembly 

No. 2 
MSA HMESC 

289E Purgewater Storage Ponds CHPRC CPCC 
289T Pump and Treat Bio Process Building CHPRC CPCC 
289TA Pump and Treat System RAD Building CHPRC CPCC 
289TB Pump and Treat Extraction Transfer Bldg 

1 
CHPRC CPCC 

289TC Pump and Treat Extraction Transfer Bldg 
2 

CHPRC CPCC 

289TD Pump and Treat Injection Transfer Bldg 1 CHPRC CPCC 
289TE Pump and Treat Injection Transfer Bldg 2 CHPRC CPCC 
289TF Pump and Treat Extraction Transfer Bldg 

3 
CHPRC CPCC 

289W Reduced Pressure Backflow Assembly 
No. 1 

MSA HMESC 

2901A Elevated Water Storage Tank - PUREX CHPRC CPCC 
2901R Export Water Line Valve Vault MSA HMESC 
2901SX1 Water Tank for 241SX281 CHPRC TCC 
2901SX2 Water Tank for 241SX281 CHPRC TCC 
2901T Export Water Line Valve Vault MSA HMESC 
2901U Export Water Line Valve Vault MSA HMESC 
2901W Export Water Line Valve Vault MSA HMESC 
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2901X Export Water Line Valve House MSA HMESC 
2901Y Export Water Line Valve House MSA HMESC 
2901Z Export Water Line Valve House MSA HMESC 
2902HV80 Fire Water Storage Tank CHPRC CPCC 
2902HV82 Fire Water Pump House CHPRC CPCC 
2902HV83 RWX/SWX Manifold Shelter MSA HMESC 
2904AR Cooling Water Sampler Monitoring 

System 
WRPS TCC 

2904S160 Control Structure CHPRC CPCC 
2904S170 Weir Structure CHPRC CPCC 
2904S171 Weir Control Structure CHPRC CPCC 
2904S172 Weir Control Structure CHPRC CPCC 
2904SA Cooling Water Sampler Building CHPRC CPCC 
291A PUREX Main Exhaust System CHPRC CPCC 
291A001 Stack 202A Main PUREX CHPRC CPCC 
291AA Filter Cell Number 3 CHPRC CPCC 
291AB Exhaust Air Sampler House 1 CHPRC CPCC 
291AC Exhaust Air Sampler House 2 CHPRC CPCC 
291AD Ammonia Off-Gas Building CHPRC CPCC 
291AE Filter Cell 4 CHPRC CPCC 
291AF #2 Filter and Drain Tank CHPRC CPCC 
291AG Sample Station 2 CHPRC CPCC 
291AH Ammonia Off Gas Sample Station CHPRC CPCC 
291AJ Sample Station 3 CHPRC CPCC 
291AK Tunnel Spray Enclosure and Caissons CHPRC CPCC 
291AR Exhaust Air Filter Stack Building WRPS CPCC 
291B Exhaust Air Control House, Sand Filter CHPRC CPCC 
291B001 221B Main Stack CHPRC CPCC 
291BA Exhaust Air Sample House CHPRC CPCC 
291BB Instrument Building CHPRC CPCC 
291BC Access Control Building, Filter Vaults CHPRC CPCC 
291BD Instrument Building and Filter Vault CHPRC CPCC 
291BF Instrument Building and Filter Vault CHPRC CPCC 
291BG Instrument Building and Filter Vault CHPRC CPCC 
291BH Fifth Filter Vault Plug Cover CHPRC CPCC 
291BJ Instrument Building and 6th Filter Vault CHPRC CPCC 
291BK Instrument Building CHPRC CPCC 
291CR 244CR Vault Ventilation System WRPS TCC 
291S Exhaust Fan Control House, Sand Filter CHPRC CPCC 
291S001 202s Main Stack CHPRC CPCC 
291T Exhaust Fan Control House, Sand Filter CHPRC CPCC 
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291T001 221T Main Stack CHPRC CPCC 
291U Exhaust Fan Control House, Sand Filter CHPRC CPCC 
291U001 221U Main Stack CHPRC CPCC 
292AA Plutonium Recovery Stack Sample House CHPRC CPCC 
292AB PUREX Gas Effluent Monitoring 

Building 
CHPRC CPCC 

292AR Vent System Building and Filter Vault WRPS TCC 
292S Jet Pit House CHPRC CPCC 
292T Fission Products Release Laboratory CHPRC CPCC 
292U Stack Monitoring Station CHPRC CPCC 
293A Off-Gas Treatment Facility CHPRC CPCC 
293S Acid Recovery and Off Gas Treatment 

Bldg 
CHPRC CPCC 

293W Waste Container Enclosure at 218W3A CHPRC CPCC 
294A Off Gas Treatment and Monitoring 

Station 
CHPRC CPCC 

294B Backflow Preventer Building CHPRC CPCC 
295A Ammonia Scrubber/Discharge Sample CHPRC CPCC 
295AA SCD Sample and Pumpout Station CHPRC CPCC 
295AB PDD Sample Station CHPRC CPCC 
295AC Chemical Sewer Line Sample Station CHPRC CPCC 
295AD SWL Sample Station CHPRC CPCC 
295AE PDD Monitoring Building CHPRC CPCC 
295AZ Caisson South of PUREX and 295A CHPRC CPCC 
296A008 Stack, PUREX Plant Pipe, Operating 

Gallery 
CHPRC CPCC 

296A010 Stack, Storage Tunnel No. 2 CHPRC CPCC 
296A012 Stack, 244AR Vault Vessel Ventilation WRPS TCC 
296A013 Stack - 244AR Vault Canyon/Cells 

Ventilation 
WRPS TCC 

296A018 Stack, 241AY101 Tank Annulus 
Ventilation 

WRPS TCC 

296A019 Stack, 241AY102 Tank Annulus 
Ventilation 

WRPS TCC 

296A020 Stack, 241AZ Tank Annuli Exhaust WRPS TCC 
296A021 Stack, 242A Evaporator Bldg Ventilation WRPS TCC 
296A022 Stack, 242A Evaporator Vessel 

Ventilation 
WRPS TCC 

296A027 AW Tank Farm Prim Tank Ventilation WRPS TCC 
296A028 Stack, AW Tank Fm Annulus Ventilation WRPS TCC 
296A029 Stack, AN Tank Farm Primary Tank 

Ventilation 
WRPS TCC 

296A030 Stack, AN Tank Farm Annulus 
Ventilation 

WRPS TCC 
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296A040 Stack, AP TK FM Primary Tank 
Ventilation 

WRPS TCC 

296A041 Stack, AP Tank Farm Annulus 
Ventilation 

WRPS TCC 

296A044 241AY Tank Farm Exhauster WRPS TCC 
296A045 241AY Tank Farm Exhauster WRPS TCC 
296A048 AP Double Shell Tank Farm Exhauster WRPS TCC 

296A049 AP Double Shell Tank Farm Exhauster WRPS TCC 
296B010 Stack, WESF CHPRC CPCC 
296B013 Stack, 221BF Condensate Effluent 

Discharge Facility Ventilation 
CHPRC CPCC 

296C005 Stack, 244CR Vault and Cell Ventilation WRPS TCC 
296C006 Effluent Exhaust Stack to Tank 241C106 WRPS TCC 
296C007 Exhaust Stack-Tank 241C103 Vapor Mix 

System 
WRPS TCC 

296E001 Stack Effluent Treatment Exhaust at 
2025E 

WRPS TCC 

296G001 Stack TGF (Grout) Air Filtration Module CHPRC CPCC 
296G1 TGE HVAC Exhaust Stack CHPRC CPCC 
296H212 Canister Storage Building Main Stack CHPRC CPCC 
296K105 Air Sparging Vent 105KW Basin CHPRC CPCC 
296K142 Cold Vacuum Drying Facility Main Stack CHPRC CPCC 

296P017 Portable Exhauster for Tanks 
241A104/105/106 

WRPS TCC 

296P022 Stack, 241SY Tank Farm Annulus 
Ventilation 

WRPS TCC 

296P023 Stack, 241SY Tank Farm Primary Tank 
Ventilation 

WRPS TCC 

296P026 Stack, 241AY/AZ Tank Farm Primary 
Tank Backup Ventilation for 296A17 

WRPS TCC 

296S012 Twin Stacks at 276S CHPRC CPCC 
296S015 Stack, 241SX107-112 and 241SX114 

Ventilation 
WRPS TCC 

296S016 Stack, 219S Bldg Vault and Waste Tanks 
Exhaust 

WRPS 222S Lab 

296S018 Stack, 242S Evaporator Bldg Ventilation WRPS TCC 
296S021 Stack, 222S Filter House Exhaust Stack WRPS 222S Lab 
296S025 Stack 241-SY Tank Farm Primary 

Ventilation System 
WRPS TCC 

300LYS 300 Area Lysimeter Plot TBD CPCC 
312 River Pumping Station PNL PNL 
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318 Radiological Calibrations Laboratory PNL PNL 
318B High Temperature Lattice Test Reactor 

Stack 
PNL PNL 

318-BA 318 Boiler Annex JCI JCI 
318C HTLTR Filter Facility PNL PNL 
3212 Records Storage Facility MSA HMESC 
3212LS Sewage Lift Station MSA HMESC 
3220 Telecommunications/Records MSA HMESC 
324 Waste Technology Engineering 

Laboratory 
CHPRC CPCC 

324A Exhaust Stack Monitoring Building CHPRC CPCC 
324B Exhaust Stack CHPRC CPCC 
324-BA 324 Boiler Annex JCI JCI 
324D Exhaust Stack Sampling Building CHPRC CPCC 
325 Radiochemical Processing Laboratory PNL PNL 
325A Cesium Recovery Facility Part of 325 PNL PNL 
325B Shielded Lab Annex - Part of 325 PNL PNL 
325-BA 325 Boiler Annex JCI JCI 
325C Maintenance Shop Addition PNL PNL 
325D Fluorine Gas Storage PNL PNL 
325E Fire Riser/Backflow Preventer Bldg PNL PNL 
326 Material Science Laboratory CHPRC CPCC 
329 Chemical Sciences Laboratory CHPRC CPCC 
331 Life Sciences Laboratory PNL PNL 
331-BA 331 Boiler Annex JCI JCI 
331K Self Contained Laboratory PNL PNL 
339A Telecommunications MSA HMESC 
350 Plant Operations and Maintenance 

Facility 
PNL PNL 

3507 Telecommunications MSA HMESC 
350A Paint Shop PNL PNL 
350B Warehouse PNL PNL 
350C Storage Building PNL PNL 
350D Oil Storage Facility PNL PNL 
350LS 350 Lift Station MSA HMESC 
361 CTBT Equipment Shelter PNL PNL 
3614A River Monitoring Station PNL PNL 
3709A Fire Station MSA HMESC 
3709B Equipment Storage MSA HMESC 
3714 Soils Laboratory PNL HMESC 
3718P Storage Building - Environmental CHPRC CPCC 
3802A Steam PRV Station CHPRC CPCC 
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385 Sanitary Water Pump House MSA HMESC 
3906C Sanitary Sewer Monitoring Vault MSA HMESC 
3906D Sanitary Lift Station #10 MSA HMESC 
3906E Sanitary Lift Station #11 MSA HMESC 
3906F Sanitary Lift Station #12 MSA HMESC 
402 Sodium Storage Facility CHPRC CPCC 
403 Fuel Storage Facility CHPRC CPCC 
405 FFTF Reactor Containment Building CHPRC CPCC 
408A Main Heat Dump, East CHPRC CPCC 
408B Main Heat Dump, South CHPRC CPCC 
408C Main Heat Dump, West CHPRC CPCC 
409A Closed Loop Heat Dump, East 1 CHPRC CPCC 
409B Closed Loop Heat Dump, East 2 CHPRC CPCC 
4220 Telecommunications MSA HMESC 
4221 Telecommunications MSA HMESC 
427 Fuels and Materials Examination Facility CHPRC CPCC 
427A Argon/Hydrogen Mixing Bldg CHPRC CPCC 
432A Interim Storage Area Equipment Storage CHPRC CPCC 
436 Training Facility CHPRC CPCC 
437 Maintenance and Storage Facility 

(MASF) 
CHPRC CPCC 

440 Hazardous Waste Temporary Storage CHPRC CPCC 
451A FFTF Substation, 115/13.8kV MSA HMESC 
451B FFTF Substation 115/13.8KV MSA HMESC 
453A Transformer Station, East DHX A1 2.4kV CHPRC CPCC 
453B Transformer Station, South DHX A2 

2.4kV 
CHPRC CPCC 

453C Transformer Station, West DHX A3 
2.4kV 

CHPRC CPCC 

4607 Septic Tank N 455, W8269 - 60,000 Gal CHPRC CPCC 
4607T2 Septic Tank for 400 Area CHPRC CPCC 
4608B Control Structure/Process Sewer 

Sampling 
CHPRC CPCC 

4621E Auxiliary Equipment Building, East CHPRC CPCC 
4621W Auxiliary Equipment Building, West CHPRC CPCC 
4701A Kentucky Blvd Guard Station CHPRC CPCC 
4701C FMEF Gate Bldg - on Hayes Street CHPRC CPCC 
4703 FFTF Control Building CHPRC CPCC 
4704N MSA Furniture Storage MSA HMESC 
4704S 400 Area Fire Station MSA HMESC 
4707 400 Area Site Support Office CHPRC CPCC 
4710 Operations Support Building CHPRC CPCC 
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4713A Riggers and Drivers Operations Facility CHPRC CPCC 
4713B FFTF Maintenance Shop CHPRC CPCC 
4713C Storage Warehouse - NW Yard Near 

MASF 
CHPRC CPCC 

4713D Interim Maintenance and Storage Facility CHPRC CPCC 
4716 FFTF Rigging Loft CHPRC CPCC 
4717 Reactor Service Building CHPRC CPCC 
4718 400 Area Interim Storage Area Pad CHPRC CPCC 
4721 FFTF Emergency Generator Building CHPRC CPCC 
4722C Painters Shop MSA HMESC 
4725 Sand Blasting Facility TBD CPCC 
4732A Storage Facility MSA HMESC 
4732B Warehouse CHPRC CPCC 
4732C Warehouse MSA HMESC 
4734A FFTF Argon/Nitrogen Dewar Pad CHPRC CPCC 
4734B Recycle Center MSA HMESC 
4734C Storage Facility MSA HMESC 
4790A Telecommunications MSA HMESC 
4802 Storage Support Building CHPRC CPCC 
480A Water Supply Well House (P-14) CHPRC CPCC 
480B Water Supply Well House (P-15) CHPRC CPCC 
480D Water Supply Well House (P-16) CHPRC CPCC 
481 Water Pump House CHPRC CPCC 
481A Water Pump House CHPRC CPCC 
482A Water Storage Tank (T-58) CHPRC CPCC 
482B Water Storage Tank (T-87) CHPRC CPCC 
482C Water Storage Tank (T-330) CHPRC CPCC 
483 Cooling Towers Chemical Addition Bldg CHPRC CPCC 
483A FMEF Cooling Tower CHPRC CPCC 
483B FMEF Water Treatment Building CHPRC CPCC 
484 In-Containment CW Equipment Building CHPRC CPCC 
4842A 451B Substation Switchgear Building MSA HMESC 
4842B Pump Houses Switchgear Building CHPRC CPCC 
4852 Gas Bottle Storage at FMEF CHPRC CPCC 
4862 FMEF Office Wing and Shop CHPRC CPCC 
491E HTS Service Building, East CHPRC CPCC 
491S HTS Service Building, South CHPRC CPCC 
491W HTS Service Building, West CHPRC CPCC 
506B Telephone Storage Building CHPRC CPCC 
506BA Telecommunications Facility North MSA HMESC 
6004KW 100KW Pump and Treat Process Facility CHPRC CPCC 
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600LYS Central Landfill Lysimeter MSA HMESC 
6010 Emergency Vehicle Operations Course MSA HMESC 
604A Yakima Barricade Guard Station MSA HMESC 
6088 Field Exercise Building MSA HMESC 
6089 HAMMER - Operations Building MSA HMESC 
609 Central Fire Station - 100 Areas MSA HMESC 
6091 HAMMER - Administration Building MSA HMESC 
6092 HAMMER - AL ALM Building MSA HMESC 
6092A HAMMER - Training Tower Structure MSA HMESC 
6092B HAMMER - Burn Structure Prop MSA HMESC 
6092C HAMMER - HAZMAT Pad MSA HMESC 
6092D HAMMER - Pipeline Pad MSA HMESC 
6092E HAMMER - 90 Day Storage Pad MSA HMESC 
6092F HAMMER - Liquefied Petroleum Gas 

Burn Pad 
MSA HMESC 

6092G HAMMER - Flammable Liquid Burn Pad MSA HMESC 
6092H HAMMER - Restroom/Training Area MSA HMESC 
6092I HAMMER - Pump House MSA HMESC 
6092K HAMMER - Waste Tank Prop MSA HMESC 
6092L HAMMER - Tanks Prop Pad MSA HMESC 
6092M HAMMER - Rail Tank Prop MSA HMESC 
6092N HAMMER - Liquefied Petroleum Gas 

Storage 
MSA HMESC 

6092O HAMMER - Rail/Truck Tank Burn Pad MSA HMESC 
6092P HAMMER - SCBA Search and Rescue 

Prop 
MSA HMESC 

6092Q HAMMER - Trench Prop MSA HMESC 
6092R HAMMER - Crane and Rigging Training 

Pad 
MSA HMESC 

6092S HAMMER - DOS POE Training Facility MSA HMESC 
6092U HAMMER Training - Vehicle Burn Prop MSA HMESC 
6092V HAMMER - Tactical Maze Training 

Building 
MSA HMESC 

6093 HAMMER - Storage Building MSA HMESC 
6094 HAMMER - ALM Building Annex MSA HMESC 
6095 Simulator Training Building BNI BNI 
6096 HAMMER - Volpentest Annex Building MSA HMESC 
6097 State Department Training Building MSA HMESC 
6098 Al Alm Storage Building MSA HMESC 
6099 Health and Safety Building MSA HMESC 
609A Fire Station - 200 Areas MSA HMESC 
609D Fire Department Training Tower MSA HMESC 

javascript:__doPostBack('ctl00$ctl00$body$homebody$RecentDocuments$C$RecentDocumentsControl$RecentDocumentResults$ctl00$DocumentNumberLink','')


CENTRAL PLATEAU CLEANUP CONTRACT       SECTION J 
CONTRACT NO. 89303320DEM000030     ATTACHMENT J-12 

 
 

J-12-29 

Structure ID Title Pre-Transition 
Contractor 

Post Transition 
Contractor 

609G Fire Alarm and Testing Office Facility MSA HMESC 
609H Emergency Vehicle Storage MSA HMESC 
609J Breathing Air Facility MSA HMESC 
609K Fire Station Storage Building MSA HMESC 
609L Storage Shed for Respiratory Prop MSA HMESC 
609M Storage Shed at HAMMER MSA HMESC 
609N Storage Shed at HAMMER MSA HMESC 
610 Chlorinator Storage Shelter - 609 Bldg MSA HMESC 
611 Cold Test Facility Warehouse WRPS TCC 
6120 Salt and Sand Storage MSA HMESC 
613 Storage Shelter - Near 609 Building CHPRC CPCC 
6130 Salt and Sand Storage MSA HMESC 
616 Hazardous Waste Storage Facility WRPS TCC 
616A Land Disposal Site WRPS TCC 
619C EVOC Carport MSA HMESC 
620 Tank Waste Retrieval Pit and Caisson WRPS TCC 
622 Meteorology Tower MSA HMESC 
6221N Meteorological Tower - HMMN Station 

13 
MSA HMESC 

6221NA 100 Area Emergency Rad Detect System 
Bldg 

MSA HMESC 

6223 ERDS Tower - W of 300 Area MSA HMESC 
6223A 300 Area Emergency Rad Detect System 

Bldg 
MSA HMESC 

6224 ERDS Tower - S of 400 Area MSA HMESC 
6224A 400 Area Emergency Rad Detect System 

Bldg 
MSA HMESC 

6225 Meteorological Station 24 MSA HMESC 
6226 Meteorological Station 23 MSA HMESC 
622A Elevator Control Building MSA HMESC 
622B Pilot Balloon Release Building MSA HMESC 
622C Environmental Support Storage Building MSA HMESC 
622F Field Storage Building MSA HMESC 
622R Meteorology Lab MSA HMESC 
622S Field Lysimeter Test Facility WRPS TCC 
623 Telecommunications CHPRC CPCC 
623B Telecommunications MSA HMESC 
6241A Diversion Box and Support Building WRPS TCC 
6241L Leak Detection for 2E/2W Cross Site 

Transfer 
WRPS TCC 

6241V Vent Station and Support Building WRPS TCC 
6250 ERDF Equipment Maintenance Op Center CHPRC CPCC 
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6251 ERDF Equipment Maintenance Facility CHPRC CPCC 
626 Scale House at ERDF CHPRC CPCC 
6260 ERDF Container Maintenance Building CHPRC CPCC 
6265 Utility Building CHPRC CPCC 
6265A Covered Solid Waste Storage Pad CHPRC CPCC 
6266 Administration Building MSA HMESC 
6266A Contaminated Liq. Waste Retention Vault MSA HMESC 
6266B WSCF Vacuum Pump Building MSA HMESC 

6266L WSCF Env Support Lab MSA HMESC 
6267 Sample Packaging, Shipping, and 

Receiving Facility 
CHPRC CPCC 

6268 Sample Equipment Cleaning Facility CHPRC CPCC 
6269 Field Sampling Operations Facility CHPRC CPCC 
6270 EDR Tracking System Facility at WSCF MSA HMESC 
6290 Rigging Services Facility MSA HMESC 
6291 Fueling Facility MSA HMESC 
6291-66 Tank Petroleum (Diesel) MSA HMESC 
6291-66A Tank Petroleum (Unleaded Gas) MSA HMESC 
6291-66B Petroleum Tank E 85 MSA HMESC 
6292 Rigging Loft Storage Building S of 6290 MSA HMESC 
6293 Crane and Rigging Change/Meeting Bldg MSA HMESC 
6294 Fuel Station Storage Building MSA HMESC 
630 Plant Microwave Tower/Equipment 

Facility 
MSA HMESC 

631 Scale House at ERDF CHPRC CPCC 
633 Range 5 Shoot House MSA HMESC 
636 Scale House off of Landfill North Road CHPRC CPCC 
637 DS Survey Enclosure - at 618-10 Burial 

Site 
CHPRC CPCC 

6607-13 Septic Tank N37752 W55100 MSA HMESC 
6607-19 Septic Tank and Drain Field MSA HMESC 
6607-2 Septic Tank N44860, W70105 MSA HMESC 
6607-4 Septic Tank N40490, W62910 MSA HMESC 
6607-8 Septic Tank N50667 W6556 MSA HMESC 
6608 Biosolids Handling Facility MSA HMESC 
6618 Environmental Restoration Disposal 

Facility 
CHPRC CPCC 

6618A ERDF North Crest Circuit Breaker Bldg CHPRC CPCC 
6618B ERDF South Crest Circuit Breaker Bldg CHPRC CPCC 
6618C ERDF Leachate Pump House CHPRC CPCC 
6618D ERDF Truck Shop Building CHPRC CPCC 
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6618E Cell 3 Crest Pad Building CHPRC CPCC 
6618F Cell 4 Crest Pad Building CHPRC CPCC 
6618G Cell 5 Crest Pad Building CHPRC CPCC 
6618H Cell 6 Crest Pad Building CHPRC CPCC 
6618I ERDF Cell 7 Crest Pad Building CHPRC CPCC 
6618J ERDF Cell 8 Crest Pad Building CHPRC CPCC 
6618K ERDF Cell 9 Crest Pad Building CHPRC CPCC 
6618L ERDF Cell 10 Crest Pad Building CHPRC CPCC 
6618M Cell 1 Crest Pad Building CHPRC CPCC 
6618N Cell 2 Crest Pad Building CHPRC CPCC 
6618T3 ERDF Leachate Storage Tank 3 CHPRC CPCC 
6618T4 ERDF Leachate Storage Tank 4 CHPRC CPCC 
661A Target Range Control Building MSA HMESC 
662 Training Building MSA HMESC 
6620 ERDF Container Maintenance CHPRC CPCC 
6621 Gas Cylinder Storage CHPRC CPCC 
662A Training Building MSA HMESC 
663 Storage Facility MSA HMESC 
6638 Telecommunications ENW ENW 
6639 Hanford Town High School MSA HMESC 
664 Office Building MSA HMESC 
6640 Electrical Substation-Switching Station MSA HMESC 
6641 White Bluffs Bank MSA HMESC 
6642 Allard Pump House MSA HMESC 
6643 Bruggemann’s Warehouse MSA HMESC 
6644 Well House CHPRC CPCC 
6652E Garden Building USF&W USF&W 
6652K Pump House USF&W USF&W 
6652L NIKE Missile Defense - Launch Complex MSA HMESC 
6652O Storage Building USF&W USF&W 
6652PH Fire Protection Pump House USF&W USF&W 
6653 Sample and Monitoring Building at TEDF WRPS TCC 
6653A TEDF Pump Station 3 WRPS TCC 
6654 AT&T Wireless Services Equipment 

Shelter 
AT&T AT&T 

668 200 East Deep Lysimeter CHPRC CPCC 
669 Maintenance Shop MSA HMESC 
669A Portable Vault Building MSA HMESC 
6701 WYE Barricade Guard House MSA HMESC 
6701A Wye Barricade Guard House MSA HMESC 
6701B Rattlesnake Barricade Second Guard MSA HMESC 
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House 
6701C Rattlesnake Barricade Prim Guard House MSA HMESC 
6701D Rattlesnake Barricade Inspection Shelter MSA HMESC 
6701E Vehicle Inspection at Wye Barricade MSA HMESC 
6701F Vehicle Insp at Rattlesnake Barricade MSA HMESC 
6701H Enclosure CHPRC CPCC 
672 Cold Test Administrative Building WRPS TCC 
674 Cold Test Briefing Center WRPS TCC 
676 Telecommunications MSA HMESC 
678 ERDF Maintenance Tent CHPRC CPCC 
680 Backflow Preventer Enclosure MSA HMESC 
682A Storage Facility MSA HMESC 
682B Storage Facility MSA HMESC 
682C Storage Facility MSA HMESC 
682D Storage Facility MSA HMESC 
682E Storage Facility MSA HMESC 
682F Storage Facility MSA HMESC 
683 Control Room at PTA Range 5 MSA HMESC 
684 Control Room at PTA Range 2 MSA HMESC 
685 300 Area Backflow Preventer Enclosure 

#1 
PNL PNL 

686 300 Area Backflow Preventer Enclosure 
#2 

PNL PNL 

687 Premise Isolation Building MSA HMESC 
688 Rigging Storage Shed MSA HMESC 
689 Pump and Treat Facility CHPRC CPCC 
7220 Telecommunications MSA HMESC 
C8S49 Main Substation for 221B CHPRC CPCC 
C8S77 Substation for 291B CHPRC CPCC 
HS0065 Hazardous Storage Container East Side of 

222S 
None 222S Lab 

HS0082 Hazardous Storage Container At 222S None 222S Lab 
HS0083 Hazardous Storage at 222S Northside None 222S Lab 
MO2171 Office Trailer Near 2704S None 222S Lab 
MO291 Office Trailer - Near 2704S None 222S Lab 
MO648 222-S Conference Trailer None 222S Lab 
RBWTK1 Retention Basin Waste Tank None 222S Lab 
RBWTK2 Retention Basin Waste Tank None 222S Lab 
RBWTK3 Retention Basin Waste Tank None 222S Lab 
T11WTP Yard/BOF Construction Area Office BNI BNI 
T1WTP Main Construction Site Office BNI BNI 
T23WTP South Gate Security Trailer BNI BNI 
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T27WTP Time Keeping Trailer/Entry Gate West BNI BNI 
T28WTP Hospitality Mobile/Site Observation BNI BNI 
T31WTP North Gate Security Trailer BNI BNI 
T40WTP BOF GF Trailer BNI BNI 
TC272HV Storage Building at HWVP WRPS TCC 
X13 Gandy Shack E of Gable Mt TBD CPCC 
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