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J-13-1 

 
Site Code Title Pre-

Transition 
Contractor 

Post 
Transition 
Contractor 

100-B-1 100-B-1; Laydown Yard; Surface Chemical and 
Solid Waste Dumping Area 

MSA HMESC 

100-B-10 100-B-10; 107-B Basin Leak and Warm Springs MSA HMESC 
100-B-11 100-B-11; 115-B Tank; 115-B/C Caisson Site; 

115-B/C Caisson Valve Pit; 115-BC Drywell; 115-
BC Sump 

MSA HMESC 

100-B-12 100-B-12; Filter Box Radiological Materials Area 
(RMA) 

MSA HMESC 

100-B-14 100-B-14; 100-B Area Process and Sanitary Sewer 
Underground Pipelines 

MSA HMESC 

100-B-14:1 Main Process Sewer Collection Pipelines MSA HMESC 
100-B-14:2 115-B Gas Recirculation Sanitary Sewer Pipelines MSA HMESC 
100-B-14:3 Process Sewer Feeder Pipelines from 182-B and 

183-B, West Process Sewer Pipelines 
MSA HMESC 

100-B-14:4 Cooling Water Pipelines and Tunnels from 190-B MSA HMESC 
100-B-14:5 Sodium Dichromate and Sodium Silicate Pipelines MSA HMESC 
100-B-14:6 Process Sewer Feeder Pipeline from 184-B and 

184-B Ash Slurry Line 
MSA HMESC 

100-B-14:7 Process Sewer Feeder Pipelines from 185-B and 
190-B, 185-B/190-B Sump/Pipelines 

MSA HMESC 

100-B-15 100-B-15; 100BC River Effluent Pipelines; 100BC 
River Lines 

MSA HMESC 

100-B-16 100-B-16; Utility Poles and Fixtures Debris Pile MSA HMESC 
100-B-17 100-B-17; Transite on Columbia River Shoreline at 

100B 
MSA HMESC 

100-B-18 100-B-18; 184-B Powerhouse Debris Pile MSA HMESC 
100-B-19 100-B-19; 100B/C Chemical Contaminated 

Surface Soil Areas; 100-B/C Stained Soil Sites 
MSA HMESC 

100-B-2 100-B-2; 181-B Backwash Trench; Backwash 
Trench; Miscellaneous Stream #73; Undocumented 
Liquid Waste Site 

MSA HMESC 

100-B-20 100-B-20; 1716-B Maintenance Garage 
Underground Tank 

MSA HMESC 

100-B-21 100-B-21; 100-B/C Miscellaneous Pipelines MSA HMESC 
100-B-21:1 Steel Pipeline Segment MSA HMESC 
100-B-21:2 Asbestos/Tar Wrapped Pipeline MSA HMESC 
100-B-21:3 Asbestos Wrapped Steel Pipeline MSA HMESC 
100-B-21:4 Pipeline From 105-C Reactor East to 116-C-2B 

Sump 
MSA HMESC 

100-B-22 100-B-22; 100-B Water Treatment Facilities, 
Pipelines, and Surrounding Soils 

MSA HMESC 

100-B-22:1 Piping between 183-B and the 185-B/195-B 
building(s) 

MSA HMESC 
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J-13-2 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

100-B-22:2 Water Treatment Facilities, Most of 183-B, 185-B, 
190-B 

MSA HMESC 

100-B-23 100-B-23; 100-B/C Surface Debris MSA HMESC 
100-B-24 100-B-24; 116-B-7 Spillway (Flume) MSA HMESC 
100-B-25 100-B-25; 132-B-6 Spillway (Flume) MSA HMESC 
100-B-26 100-B-26; 132-C-2 Spillway (Flume) MSA HMESC 
100-B-27 100-B-27; Sodium Dichromate Spill MSA HMESC 
100-B-28 100-B-28; 183-C Headhouse to 183-B Pumphouse 

Sodium Dichromate Transfer Pipeline 
MSA HMESC 

100-B-3 100-B-3; Hot Thimble Burial Ground; 
Undocumented Solid Waste Site 

MSA HMESC 

100-B-31 100-B-31; Garnet Sand Located at 183-C Clearwell 
Pads 

MSA HMESC 

100-B-32 100-B-32; SCA #1; Soil Contamination Area 
Associated with Legacy Waste 

MSA HMESC 

100-B-33 100-B-33; SCA #2; Soil Contamination Area 2 
Associated with Legacy Waste 

MSA HMESC 

100-B-34 100-B-34; B/C-Area Pipelines under Active 
Utilities/Structures 

MSA HMESC 

100-B-35 100-B-35; 151-B Primary Substation and 152-B1 
Secondary Electrical Substation 

MSA HMESC 

100-B-35:1 151-B PRIMARY SUBSTATION AND 152-B1 
SECONDARY SUBSTATION 

MSA HMESC 

100-B-35:2 152-B1 SECONDARY SUBSTATION MSA HMESC 
100-B-5 100-B-5; 105-B Effluent Vent Trench; 116-B-9; 

Effluent Vent Disposal Trench 
MSA HMESC 

100-B-8 100-B-8; 100-B Reactor Cooling Water Effluent 
Underground Pipelines 

MSA HMESC 

100-B-8:1 100-B Area South Effluent Pipelines MSA HMESC 
100-B-8:2 100-B Area North Effluent Pipelines MSA HMESC 
100-C-11 100-C-11; 105C Gas Recirculation Pipelines TBD CPCC 
100-C-3 100-C-3; 119-C French Drain; 119-C Sample 

Building French Drain 
MSA HMESC 

100-C-6 100-C-6; 100-C Reactor Cooling Water Effluent 
Underground Pipelines 

MSA/TBD HMESC 

100-C-6:1 100-C Area South Effluent Pipelines MSA HMESC 
100-C-6:2 100-C Area North Effluent Pipelines MSA HMESC 
100-C-6:3 100-C Retention Basin to Outfalls Effluent 

Pipelines 
MSA HMESC 

100-C-6:4 B/C Pipelines Discovery Areas MSA HMESC 
100-C-7 100-C-7; 183-C Filter Building /Pumproom 

Facility Foundation and Demolition Waste; 183-C 
Monolith 

MSA HMESC 

100-C-7:1 183-C Water Treatment Facility Head House MSA HMESC 
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J-13-3 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

Foundation and Stained Soils 
100-C-8 100-C-8; 105C Hydraulic Oil Release MSA HMESC 
100-C-9 100-C-9; 100-C Area Process and Sanitary Sewer 

Underground Pipelines 
MSA HMESC 

100-C-9:1 100-C Main Process Sewer Collection Line MSA HMESC 
100-C-9:2 100-C Sanitary Sewer Lines MSA HMESC 
100-C-9:3 183-C Clearwell Pipelines MSA HMESC 
100-C-9:4 100-C Cooling Water Transfer Pipelines and 

Tunnels 
MSA HMESC 

100-D-1 100-D-1; Contaminated Drain; Contaminated 
Storm Drain 

MSA HMESC 

100-D-100 100-D-100; Sodium Dichromate Near Southern 
Portion of 100-D-56; Stained soil near 183-DR 
Railroad Track 

MSA HMESC 

100-D-101 100-D-101; 108-D Acid Pit and Sump; 108-D Car 
Spot; 108-D Sodium Silicate Sump; 108-D Storage 
Tanks; Miscellaneous Structures 

MSA HMESC 

100-D-102 100-D-102; Suspect Effluent Leak Adjacent to 
107-DR Basin 

MSA HMESC 

100-D-103 100-D-103; Suspected Trench and French Drain 
from 116-D-8 Cask Pad 

MSA HMESC 

100-D-104 100-D-104; Unplanned Release near 185-D 
Sodium Dichromate Storage Tank and Acid 
Neutralization French Drain 

MSA HMESC 

100-D-105 100-D-105; D/DR-Area Pipelines Discovered 
During Remediation 

MSA HMESC 

100-D-106 100-D-106; 1607-D1 Influent Pipelines MSA HMESC 
100-D-107 100-D-107; Soil beneath the 1713-DA Essential 

Materials Warehouse 
MSA HMESC 

100-D-108 100-D-108; 182-D Remaining Pipeline Stubs MSA HMESC 
100-D-109 100-D-109; 183-D Remaining Pipeline Stubs MSA HMESC 
100-D-12 100-D-12; Sodium Dichromate/Acid Railcar and 

Truck Unload Station and Associated French 
Drain; Undocumented Liquid Waste Site 

MSA HMESC 

100-D-13 100-D-13; 100DR Area Sewage Disposal Unit; 
124-DR-3; 1607-DR3; Septic Tank D-13; 
Unnumbered Septic System A 

MSA HMESC 

100-D-14 100-D-14; Unnumbered Septic System (b); 
Unnumbered Septic Tank #2 

MSA HMESC 

100-D-15 100-D-15; Debris North of 100-D Area Perimeter 
Road and Debris South of 100-D Perimeter Road 
Within Gravel Pit #21 (100-D-55); Debris Within 
Pit 21 

MSA HMESC 

100-D-17 100-D-17; Burn Pit; Undocumented Solid Waste 
Site 

MSA HMESC 
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J-13-4 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

100-D-18 100-D-18; 107-D Sludge Trench #4; 107-D4; 107-
D-4; Sludge Trench #4 

MSA HMESC 

100-D-19 100-D-19; 107-D Sludge Trench #6; Sludge 
Trench #6 

MSA HMESC 

100-D-2 100-D-2; Lead Sheeting; Solid Waste Site MSA HMESC 
100-D-20 100-D-20; 107-D Sludge Trench #3; 107-D3; 107-

D-3; Sludge Trench #3 
MSA HMESC 

100-D-21 100-D-21; 107-D2; 107-D-2; 107-DR Sludge 
Trench #2; Sludge Trench #2 

MSA HMESC 

100-D-22 100-D-22; 107-D1; 107-D-1; 107-DR Sludge 
Trench #1; Sludge Trench #1 

MSA HMESC 

100-D-23 100-D-23; 119-DR Sample Building Drywell MSA HMESC 
100-D-24 100-D-24; 119-D Sample Building Drywell MSA HMESC 
100-D-25 100-D-25; Unplanned Release - 116-DR-9 (107-

DR) Retention Basin Leaks 
MSA HMESC 

100-D-27 100-D-27; 151-D Substation UPR; A-2 Substation 
Transformer #A401C Leak 

MSA HMESC 

100-D-28 100-D-28; 190-DR Building Septic System MSA HMESC 
100-D-28:1 100-D-28:1, Replacement Septic System MSA HMESC 
100-D-28:2 Original Septic System MSA HMESC 
100-D-29 100-D-29; Effluent Line Leak #2 MSA HMESC 
100-D-3 100-D-3; Silica Gel; Solid Waste Burial Ground MSA HMESC 
100-D-30 100-D-30; 185-D; 185-D Sodium Dichromate 

Trench & Sump; 189-D Decontamination & 
Demolition Project; 190-D Sodium Dichromate 
Soil Contamination 

MSA HMESC 

100-D-31 100-D-31; 100-D Water Treatment Facilities 
Underground Pipelines 

MSA HMESC 

100-D-31:1 100-D-31:1, 1607‑D2 Septic Sewer Pipelines MSA HMESC 
100-D-31:10 100-D-31:10, 182‑D North Septic Sewer Pipeline MSA HMESC 
100-D-31:11 100-D-31:11, 182-D and 183-D Sewer Pipelines MSA HMESC 
100-D-31:12 100-D-31:12, 183‑D West Process Sewer Pipelines MSA HMESC 
100-D-31:2 100-D-31:2, 1700‑D Series Buildings Septic Sewer 

Pipelines 
MSA HMESC 

100-D-31:3 100-D-31:3, 105‑D Sewer Pipelines MSA HMESC 
100-D-31:4 100-D-31:4, 190‑D Sewer Pipelines MSA HMESC 
100-D-31:5 100-D-31:5, 188‑D Ash Disposal Pipeline MSA HMESC 
100-D-31:6 100-D-31:6, 184‑D Powerhouse Sewer Pipelines MSA HMESC 
100-D-31:7 100-D-31:7, 116‑D‑5 and D-Pond Sewer Pipeline MSA HMESC 
100-D-31:8 100-D-31:8, 183-D and 186-D Northern Sewer 

Pipelines 
MSA HMESC 

100-D-31:9 100-D-31:9, 183-D and 186-D Process Sewer 
Pipelines 

MSA HMESC 
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J-13-5 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

100-D-32 100-D-32; Minor Construction Burial Ground #6 MSA HMESC 
100-D-33 100-D-33; Minor Construction Burial Ground #4 

East Trench 
MSA HMESC 

100-D-35 100-D-35; Minor Construction Burial Ground #4 
East Trench 

MSA HMESC 

100-D-4 100-D-4; 107-D5; 107-D-5; 107-DR Sludge 
Trench #5; Sludge Trench #5 

MSA HMESC 

100-D-40 100-D-40; Minor Construction Burial Ground #5 
Hole 

MSA HMESC 

100-D-41 100-D-41; 118-18; 118-D-18; Minor Construction 
Burial Ground #5 Trench 

MSA HMESC 

100-D-42 100-D-42; Buried VSR Thimble Site MSA HMESC 
100-D-43 100-D-43; 118-D-4C; Burial Ground 4C; Buried 

VSR Thimble Site 
MSA HMESC 

100-D-45 100-D-45; 118-D-4B; Burial Ground 4B; Buried 
VSR Thimble Site 

MSA HMESC 

100-D-46 100-D-46; 118-D-4A; Burial Ground 4A MSA HMESC 
100-D-47 100-D-47; 118-D-4E; Burial Ground 4E; 

Construction C.G. 558-Rod Burial 
MSA HMESC 

100-D-48 100-D-48; 100-D Reactor Cooling Water Effluent 
Underground Pipelines 

MSA HMESC 

100-D-48:1 100-D-48:1, North Pipelines from 116‑D‑7 to the 
Outfalls 

MSA HMESC 

100-D-48:2 100-D-48:2, West Pipelines from D Avenue to 
116-D-7 

MSA HMESC 

100-D-48:3 100-D-48:3, Effluent Pipelines from D Avenue to 
105-D Reactor 

MSA HMESC 

100-D-48:4 100-D-48:4, Small Cooling Water Effluent 
Pipelines at 105‑D Reactor 

MSA HMESC 

100-D-49 100-D-49; 100-DR Reactor Cooling Water 
Effluent Underground Pipelines 

MSA HMESC 

100-D-49:1 100-D-49:1, North Pipelines from 116‑DR-9 to the 
Outfalls 

MSA HMESC 

100-D-49:2 100-D-49:2, East Pipelines from D Avenue to 
116‑DR‑9 

MSA HMESC 

100-D-49:3 100-D-49:3, Effluent Pipelines from D Avenue 
to ~60 Meters from the 105-DR Reactor 

MSA HMESC 

100-D-49:4 100-D-49:4, 100‑DR Effluent Pipelines Within 
About 60 Meters of the Reactor 

MSA HMESC 

100-D-5 100-D-5; Undocumented Solid Waste Site; 
Undocumented Solid Waste Site Near 103-D; 
Waste Site Near 103-D 

MSA HMESC 

100-D-50 100-D-50; 100-DR Water Treatment Facilities 
Underground Pipelines 

MSA HMESC 

100-D-50:1 100-D-50:1, Emergency Discharge Pipeline MSA HMESC 
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J-13-6 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

100-D-50:10 100-D-50:10, Construction Camp Potable Water 
Supply Pipelines 

MSA HMESC 

100-D-50:2 100-D-50:2, Reactor Cooling Water Pipelines from 
190‑DR Pumphouse 

MSA HMESC 

100-D-50:3 Reactor Cooling Water Pipelines from 190-D High 
Bay 

MSA HMESC 

100-D-50:4 100-D-50:4, Gas Recirculation Pipelines MSA HMESC 
100-D-50:5 100-D-50:5, 183‑DR Sedimentation Basin Drain 

Pipelines 
MSA HMESC 

100-D-50:6 100-D-50:6, 183‑DR Clearwell Drain Pipelines MSA HMESC 
100-D-50:7 100-D-50:7, 183‑DR Head House Floor Drain and 

Catch Basins Pipelines 
MSA HMESC 

100-D-50:8 100-D-50:8, 117‑DR Condensate Drain Pipelines MSA HMESC 
100-D-50:9 100-D-50:9, 1607‑DR3 Sanitary Sewer Pipelines MSA HMESC 
100-D-52 100-D-52; 105-D Downcomer Insulation Space 

Dry Well 
MSA HMESC 

100-D-53 100-D-53; 117-DR Filter Building; 117-DR HEPA 
Filter Building 

MSA HMESC 

100-D-54 100-D-54; Drywell Near the Large Sodium Fire 
Facility Gravel Scrubber 

MSA HMESC 

100-D-56 100-D-56; 100-D Area Sodium Dichromate 
Underground Supply Lines 

MSA HMESC 

100-D-56:1 100-D-56:1, North Portion of 100-D-56 MSA HMESC 
100-D-56:2 100-D-56:2, South Portion of 100-D-56 MSA HMESC 
100-D-58 100-D-58; 100-DR Area On-Site Sewage System 

for MO-980 & 4-Closet Restroom Facility; 100-
DR OSS 

MSA HMESC 

100-D-59 100-D-59; French Drain at the 183-D Acid 
Transfer Station 

MSA HMESC 

100-D-6 100-D-6; 118-D-4D; Burial Ground 4D; Buried 
VSR Thimble; Minor Construction Burial Ground 
#1 

MSA HMESC 

100-D-60 100-D-60; 100D River Lines; 100D/DR River 
Effluent Pipelines 

MSA HMESC 

100-D-61 100-D-61; Utility Pole and Fixture Debris Piles MSA HMESC 
100-D-62 100-D-62; 183-DR Headhouse Septic Tank MSA HMESC 
100-D-63 100-D-63; 100-D/DR Clean Water Pipelines; 100-

D/DR Service Water Pipelines 
MSA HMESC 

100-D-64 100-D-64; 105-DR Reactor Exhaust Stack 
Sampling Building; 119-DR; 119-DR Sample 
Building 

MSA HMESC 

100-D-65 100-D-65; 116-D-5 Outfall Spillway; 1904D 
Spillway; 100-D-60:1 Flume 

MSA HMESC 

100-D-66 100-D-66; 116-DR-5 Outfall; 1904-DR Spillway; 
100-D-60:1 Flume 

MSA HMESC 
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J-13-7 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

100-D-67 100-D-67; D Island; D Island Contamination MSA HMESC 
100-D-68 100-D-68; 190-DR Process Water Pump House MSA HMESC 
100-D-69 100-D-69; Sodium Dichromate Found Near Pacific 

Avenue and Paddock Street 
MSA HMESC 

100-D-7 100-D-7; Undocumented Solid Waste Site MSA HMESC 
100-D-70 100-D-70; 184-DA Steam Generating Plant Dry 

Well 
MSA HMESC 

100-D-71 100-D-71; Vertical Safety Rod Tower Components MSA HMESC 
100-D-72 100-D-72; 183D Acid Facility MSA HMESC 
100-D-73 100-D-73; 108-D Chemical Pump House MSA HMESC 
100-D-74 100-D-74; Drywell Well MSA HMESC 
100-D-75 100-D-75; 151-D Primary Electrical Substation; 

152-C1-D & 152-E1-D Secondary Electrical 
Substations 

MSA HMESC 

100-D-75:1 151-D Primary Electrical Substation MSA HMESC 
100-D-75:2 100-D-75:2, 152‑E1‑D Secondary Electrical 

Substation, Substation C4-S1 
MSA HMESC 

100-D-75:3 100-D-75:3, 152‑C1‑D Secondary Electrical 
Substation 

MSA HMESC 

100-D-76 100-D-76; Potential Crib Next to 108D; Potential 
Former 116-D-3 Crib 

MSA HMESC 

100-D-77 100-D-77; 183-DR Filter Building; 183-DR 
Flocculation Basins; 183-DR Head House; 183-DR 
Sedimentation Basins; Acid Facility; DR Reactor 
Water Treatment Facility; Sodium Dichromate 
Systems 

MSA HMESC 

100-D-78 100-D-78; 100D Yellow Stained Soils MSA HMESC 
100-D-79 100-D-79; SCA Area 1; SCA Area 2; 100D Posted 

Soil Contamination Areas 
MSA HMESC 

100-D-8 100-D-8; 105-DR Process Sewer Outfall Site; 
1907-DR; Undocumented Liquid Waste Site 

MSA HMESC 

100-D-80 100-D-80; 100D Tar Stained Soils & 
Miscellaneous Debris 

MSA HMESC 

100-D-80:1 100-D-80:1, Tar Stained Soil & Miscellaneous 
Debris (Areas 1, 2 and 3) 

MSA HMESC 

100-D-80:2 100-D-80:2, Valve Box with Possible Asbestos 
Insulation (Area 4) 

MSA HMESC 

100-D-81 100-D-81; 100D Burn Areas and Other Stained 
Areas 

MSA HMESC 

100-D-82 100-D-82; 100D Garnet Sand Sites MSA HMESC 
100-D-83 100-D-83; 100D Treated Water Pipelines MSA HMESC 
100-D-83:1 100-D-83:1, 183‑DR Acid Addition Pipelines MSA HMESC 
100-D-83:2 100-D-83:2, 183‑DR Filter Backwash Connection MSA HMESC 
100-D-83:3 100-D-83:3, 108‑D Acid Addition Facility MSA HMESC 
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J-13-8 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

Pipelines 
100-D-83:4 100-D-83:4, Additional Treated Water Pipelines MSA HMESC 
100-D-83:5 100-D-83:5, 186‑D Acid Neutralizing System 

Pipelines and Reactor Cooling Water Pipelines to 
105-D 

MSA HMESC 

100-D-84 100-D-84; 100D Sanitary Sewer Pipelines MSA HMESC 
100-D-84:1 100-D-84:1, Sanitary Sewer Pipelines - Areas 1 

and 2 
MSA HMESC 

100-D-84:2 100-D-84:2, Sanitary Sewer Pipelines - Areas 3 
and 4 

MSA HMESC 

100-D-85 100-D-85; 100D Reactor Effluent Pipelines MSA HMESC 
100-D-85:1 100-D-85:1, Additional 107-DR Effluent Pipeline MSA HMESC 
100-D-85:2 100-D-85:2, Additional 105-DR Reactor Effluent 

Pipelines 
MSA HMESC 

100-D-86 100-D-86; 100D Process Sewer Pipelines MSA HMESC 
100-D-86:1 100-D-86:1, 105‑D Gas Recirculation Pipelines MSA HMESC 
100-D-86:2 100-D-86:2, Additional Process Sewer Pipelines MSA HMESC 
100-D-86:3 100-D-86:3, 105‑DR Fan Room Sewer Pipelines MSA HMESC 
100-D-87 100-D-87; Spill Near Railroad Car Spot MSA HMESC 
100-D-88 100-D-88; 100D Miscellaneous Pipelines MSA HMESC 
100-D-9 100-D-9; 184DA; 184-DA Boiler Oil Tank MSA HMESC 
100-D-90 100-D-90; 100-D/DR Out of Service Transformers MSA HMESC 
100-D-92 100-D-92; Second Potential UST Near Dichromate 

Station 
MSA HMESC 

100-D-93 100-D-93; Potential UST Near Dichromate Station MSA HMESC 
100-D-94 100-D-94; Dichromate Contaminated Pit 

Associated with 187-DR 
MSA HMESC 

100-D-95 100-D-95; 100-D/DR Unnumbered Septic Tanks 
and Tile Field 

MSA HMESC 

100-D-96 100-D-96; 100-D/DR Additional French Drains MSA HMESC 
100-D-96:1 100-D-96:1, 100‑D/DR Additional French Drains 

Group 1 
MSA HMESC 

100-D-96:2 100-D-96:2, 100‑D/DR Additional French Drains 
Group 2 

MSA HMESC 

100-D-97 100-D-97; 184-DA 500-Gallon Fuel Tank MSA HMESC 
100-D-98 100-D-98; 152D Substations MSA HMESC 
100-D-98:1 100-D-98:1, 152D Substations - Active MSA HMESC 
100-D-98:2 100-D-98:2, 152D and 153D Substations - Inactive MSA HMESC 
100-D-98:3 100-D-98:3, 153‑D‑5 Distribution Substation MSA HMESC 
100-D-99 100-D-99; Two Suspect Features Identified by 

Ground Penetrating Radar 
MSA HMESC 

100-F-10 100-F-10; French Drain at East End of 105-F 
Storage Room (Southeast Corner) 

MSA HMESC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
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Contractor 

100-F-11 100-F-11; 108-F Building 18-Inch French Drain MSA HMESC 
100-F-12 100-F-12; 36-Inch French Drain at 105-F Building MSA HMESC 
100-F-14 100-F-14; 100-FR-2 Vent Pipe; 100-F Carpenter 

Shop Waste Site Vent 
MSA HMESC 

100-F-15 100-F-15; 108-F Building Ventilation French 
Drain 

MSA HMESC 

100-F-16 100-F-16; 108-F Building 30-Inch French Drain MSA HMESC 
100-F-18 100-F-18; 105-F Condensate Drain Field; 

Underground Tank at 105-F Building 
MSA HMESC 

100-F-19 100-F-19; 1904-F Process Sewer; Contaminated 
Underground Lines; Effluent Water System; 100-F 
Reactor Cooling Water Effluent Underground 
Pipelines 

MSA HMESC 

100-F-19:1 100-F-19, 105-F Reactor Cooling Water Effluent 
Underground Pipelines; 100-F-19:1 (North Group), 
and 100-F-19:3 (West Group) 

MSA HMESC 

100-F-19:2 100-F-19, 105-F Reactor Cooling Water Effluent 
Underground Pipelines; 100-F-19:2 (South Group) 

MSA HMESC 

100-F-19:3 100-F-19, 105-F Reactor Cooling Water Effluent 
Underground Pipelines; 100-F-19:1 (North Group), 
and 100-F-19:3 (West Group) 

MSA HMESC 

100-F-2 100-F-2; PNL Ecological Study Strontium Garden; 
Strontium Garden 

MSA HMESC 

100-F-20 100-F-20; PNL Parallel Pits MSA HMESC 
100-F-23 100-F-23; 141-C Drywell; 100-F Experimental 

Animal Farm Drywell 
MSA HMESC 

100-F-24 100-F-24; 145-F Drywell MSA HMESC 
100-F-25 100-F-25; 146-FR Drywells MSA HMESC 
100-F-26 100-F-26; 100-F Water Treatment Facility 

Underground Pipelines 
MSA HMESC 

100-F-26:1 100-F-26:1, North Process Sewer Collection 
Pipelines 

MSA HMESC 

100-F-26:10 100-F-26:10, 1607-F3 Sanitary Sewer Pipelines MSA HMESC 
100-F-26:11 100-F-26:11, 1607-F4 Sanitary Sewer Pipelines MSA HMESC 
100-F-26:12 100-F-26:12, 72-inch Main Process Sewer Pipeline MSA HMESC 
100-F-26:13 100-F-26:13, 108-F Drain Pipelines MSA HMESC 
100-F-26:14 100-F-26:14, 116-F-5 Influent Pipelines, 116-F-5 

Ball Washer Crib 
MSA HMESC 

100-F-26:15 100-F-26:15, Miscellaneous Pipelines associated 
with 1608-F Sump 

MSA HMESC 

100-F-26:16 100-F-26:16, Reactor Cooling Water Pipelines MSA HMESC 
100-F-26:2 100-F-26:2, Process Water Pipelines to the Aquatic 

Biology and Strontium Gardens 
MSA HMESC 

100-F-26:3 100-F-26:3, 184-F Powerhouse Pipelines MSA HMESC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

100-F-26:4 100-F-26:4, South Process Pipelines MSA HMESC 
100-F-26:5 100-F-26:5, 190-F Bypass Pipelines MSA HMESC 
100-F-26:6 100-F-26:6, 190-F Reservoir Pipelines MSA HMESC 
100-F-26:7 100-F-26:7, Sodium Dichromate and Sodium 

Silicate Pipelines 
MSA HMESC 

100-F-26:8 100-F-26:8, 1607-F1 Sanitary Sewer Pipelines MSA HMESC 
100-F-26:9 100-F-26:9, 1607-F2 Sanitary Sewer Pipelines MSA HMESC 
100-F-28 100-F-28; Septic Tank and Drainfield MSA HMESC 
100-F-29 100-F-29; 100-F Experimental Animal Farm 

Process Sewer Pipelines 
MSA HMESC 

100-F-31 100-F-31; 144-F Sanitary Sewer System MSA HMESC 
100-F-33 100-F-33; 146-F Aquatic Biology Fish Ponds MSA HMESC 
100-F-34 100-F-34; Biology Facility French Drain MSA HMESC 
100-F-35 100-F-35; Soil Contamination Area Inside the 105-

F Exclusion Area 
MSA HMESC 

100-F-36 100-F-36; 108-F Biological Laboratory; 108-F 
Chemical Pump House 

MSA HMESC 

100-F-37 100-F-37; French Drain Discovered Near Hydrant 
F-2 

MSA HMESC 

100-F-38 100-F-38; Yellow Stained Soil Near Hydrant F-2 MSA HMESC 
100-F-39 100-F-39; 100F River Effluent Pipelines; 100F 

River Lines 
MSA HMESC 

100-F-4 100-F-4; 108-F Building 12-Inch French Drain MSA HMESC 
100-F-40 100-F-40; Animal Farm Surface Impoundment MSA HMESC 
100-F-41 100-F-41; 100-F Clean Water Pipelines; 100-F 

Service Water Pipelines 
MSA HMESC 

100-F-41:1 100-F-41, Discovery Pipeline Between 182-F and 
183-F 

MSA HMESC 

100-F-41:2 100-F-41, Discovery Pipeline at 190-F MSA HMESC 
100-F-41:3 100-F-41, Discovery Pipeline Southeast of 1704-F MSA HMESC 
100-F-41:4 100-F-41, Discovery Pipeline on West Side of 115-

F 
MSA HMESC 

100-F-42 100-F-42; 1904-F Spillway; 100-F-39:1 Flume MSA HMESC 
100-F-43 100-F-43; 116-F-16 PNL Outfall; Spillway for 

PNL Outfall; 100-F-39:1 
MSA HMESC 

100-F-44 100-F-44; 100-F Miscellaneous Pipelines (See 
Subsites) 

MSA HMESC 

100-F-44:1 100-F-44:1, Discovery Pipeline Near 182-F 
Reservoir 

MSA HMESC 

100-F-44:10 100-F-44:10, 141-C Sewer Pipelines MSA HMESC 
100-F-44:2 100-F-44:2, Discovery Pipeline Near 108-F 

Building 
MSA HMESC 

100-F-44:3 100-F-44:3, 1607-F3 Sewer System Pipeline MSA HMESC 
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Transition 
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100-F-44:4 100-F-44:4, Discovery Pipeline in Silica Gel Pit MSA HMESC 
100-F-44:5 100-F-44:5, Process Sewer Pipelines MSA HMESC 
100-F-44:6 100-F-44:6, 189-F Refrigeration Pipeline MSA HMESC 
100-F-44:7 100-F-44:7, 1717-F Blow Down Pipeline MSA HMESC 
100-F-44:8 100-F-44:8, 1717-F Fuel Oil Supply and Return 

Pipelines 
MSA HMESC 

100-F-44:9 100-F-44:9, 105-F Process Sewer Pipeline MSA HMESC 
100-F-45 100-F-45; Buried River Effluent Pipelines MSA HMESC 
100-F-46 100-F-46; 119-F Stack Sampling French Drain MSA HMESC 
100-F-47 100-F-47; 151-F Substation MSA HMESC 
100-F-48 100-F-48; 184-F Coal Pit Debris MSA HMESC 
100-F-49 100-F-49; 1716-F Maintenance Garage Lubrication 

Pit 
MSA HMESC 

100-F-5 100-F-5; 1717-F Building Drywell MSA HMESC 
100-F-50 100-F-50; Storm Water Run Off Culvert; 100-F 

Railroad French Drain 
MSA HMESC 

100-F-51 100-F-51; 146-F Fish Laboratory Soil MSA HMESC 
100-F-52 100-F-52; 146-FR Radioecology/Aquatic Biology 

Laboratory Soil 
MSA HMESC 

100-F-53 100-F-53; 108-F Septic System MSA HMESC 
100-F-54 100-F-54; 100-F Animal Farm Pastures MSA HMESC 
100-F-55 100-F-55; 1607-F7 Contaminated Ash Layer MSA HMESC 
100-F-56 100-F-56; 100-F Surface Debris/Stains MSA HMESC 
100-F-56:1 100-F-56:1, 100-F Garnet Sand Areas MSA HMESC 
100-F-56:2 100-F-56:2, Other 100-F Surface Debris Areas MSA HMESC 
100-F-57 100-F-57; 190-F Process Water Pump House 

Debris 
MSA HMESC 

100-F-57:1 100-F-57:1, 190-F Process Water Pump House 
Debris (Eastern Half) 

MSA HMESC 

100-F-57:2 100-F-57:2, 190-F Process Water Pump House 
Debris (Western Half) 

MSA HMESC 

100-F-58 100-F-58; 100-F Surface Debris Potentially 
Containing Asbestos 

MSA HMESC 

100-F-59 100-F-59; Riparian Area Contamination 
Originating from 128-F-2 

MSA HMESC 

100-F-60 100-F-60; Cast Iron Pipe MSA HMESC 
100-F-61 100-F-61; Stained Soil near 100-F-12 MSA HMESC 
100-F-62 100-F-62; Animal Farm Septic Lines MSA HMESC 
100-F-63 100-F-63; Animal Farm Radioactive Effluent Lines MSA HMESC 
100-F-64 100-F-64; Yellow and Red Stained Soil along 

railroad tracks near 1713-FA 
MSA HMESC 

100-F-65 100-F-65; Green Stained Area Near Tracks 
Immediately West of 190-F 

MSA HMESC 
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Site Code Title Pre-
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Contractor 
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Contractor 

100-F-7 100-F-7; Underground Fuel Tank - 1705-F 
Building 

MSA HMESC 

100-F-8 100-F-8; French Drains Near 105-F Gate MSA HMESC 
100-F-9 100-F-9; French Drain at East End of 105-F 

Storage Room (Northeast Corner) 
MSA HMESC 

100-H-1 100-H-1; Rod Cave MSA HMESC 
100-H-10 100-H-10; French Drain D MSA HMESC 
100-H-11 100-H-11; Expansion Box French Drain; French 

Drain E 
MSA HMESC 

100-H-12 100-H-12; Expansion Box French Drain F and 
Shielding Lead 

MSA HMESC 

100-H-13 100-H-13; French Drain G MSA HMESC 
100-H-14 100-H-14; Surface Contamination Zone H MSA HMESC 
100-H-16 100-H-16; 184-H Brine Pit; 184-H Salt Dissolving 

Pit and Brine Pump House; H Area Power House 
Brine Pit 

MSA HMESC 

100-H-17 100-H-17; 116-H-2 Trench Overflow MSA HMESC 
100-H-2 100-H-2; Buried Thimble Site; Thimble Pit MSA HMESC 
100-H-21 100-H-21; 100-H Reactor Cooling Water Effluent 

Underground Pipelines 
MSA HMESC 

100-H-22 100-H-22; Soil Contaminated by Effluent Line 
Leakage 

MSA HMESC 

100-H-24 100-H-24; 100-H-24 Substation; 151-H Electrical 
Facilities; 151-H Substation 

MSA HMESC 

100-H-28 100-H-28; 100-H Water Treatment Facilities 
Underground Pipelines 

MSA HMESC 

100-H-28:1 100-H-28:1, 184-H Power House Ash Sluicing 
Line 

MSA HMESC 

100-H-28:2 100-H-28:2, South Process Sewers MSA HMESC 
100-H-28:3 100-H-28:3, North Process Sewers MSA HMESC 
100-H-28:4 100-H-28:4, 1607‑H1 Sanitary Sewer Pipelines MSA HMESC 
100-H-28:5 100-H-28:5, 1607‑H2 Sanitary Sewer Pipelines MSA HMESC 
100-H-28:6 100-H-28:6, 182‑H Reservoir Sump Drains MSA HMESC 
100-H-28:7 100-H-28:7, Process Water Pipelines MSA HMESC 
100-H-28:8 100-H-28:8, 190‑H Process Water Pipelines MSA HMESC 
100-H-3 100-H-3; 1716-H Garage Fuel Tank Site MSA HMESC 
100-H-30 100-H-30; 110-H Sanitary Sewer Trench MSA HMESC 
100-H-31 100-H-31; Polychlorinated Biphenyl in Soil on 

North Side of 105-H Reactor Building 
MSA HMESC 

100-H-32 100-H-32; 184-H Brine Pit French Drain MSA HMESC 
100-H-33 100-H-33; 183-H Solar Evaporation Basins 

Radionuclide Components 
CHPRC CPCC 

100-H-34 100-H-34; 100H River Effluent Pipelines; 100H 
River Lines 

MSA HMESC 
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100-H-35 100-H-35; 100-H Clean Water Pipelines; 100-H 
Service Water Pipelines 

MSA HMESC 

100-H-36 100-H-36; 116-H-5 Spillway; 1904-H Spillway; 
100-H-34:1 Flume (Spillway) for the 116-H-5 
Outfall Structure 

MSA HMESC 

100-H-37 100-H-37; 100-H Mud Dauber Contamination 
Area 

MSA HMESC 

100-H-38 100-H-38; Trenches and Pit Southwest of 105-H MSA HMESC 
100-H-39 100-H-39; Orphan Site H-007; Possible Thimble 

Pit Locations; Potential Thimble Burial Site 
MSA HMESC 

100-H-4 100-H-4; 1717-H Hot Shop; Contaminated Storage 
Unit; French Drain 

MSA HMESC 

100-H-40 100-H-40; Disposal Pit MSA HMESC 
100-H-41 100-H-41; Contaminated Area; Contaminated 

Vertical Pipe 
MSA HMESC 

100-H-42 100-H-42; 1906-H Drainage Lift Station MSA HMESC 
100-H-43 100-H-43; Maintenance Garage; Repair Shop MSA HMESC 
100-H-44 100-H-44; 183-H Neutralization Pit; H-016 MSA HMESC 
100-H-45 100-H-45; 1717-H UST; H-015; Underground 

Propane Tank 
MSA HMESC 

100-H-46 100-H-46; 190-H Potential Contaminated Soil MSA HMESC 
100-H-47 100-H-47; 1717-H Geophysical Anomaly; Orphan 

Site H-015; Possible UST 
MSA HMESC 

100-H-48 100-H-48; 184-HA Underground Fuel Oil Tanks 
Associated Piping 

MSA HMESC 

100-H-49 100-H-49; Potentially Contaminated French Drains MSA HMESC 
100-H-49:1 100-H-49:1, 184‑H Boiler House and 1717-H Hot 

Shop French Drains 
MSA HMESC 

100-H-49:2 100-H-49:2, 119-H, 181‑H, and 183-H French 
Drains 

MSA HMESC 

100-H-49:3 183-H and 1717-H French Drains MSA HMESC 
100-H-5 100-H-5; 107-H Buried Sludge Site; 107-H Grave; 

107-H Retention Basin Sludge Burial Site; Sludge 
Disposal Trench 

MSA HMESC 

100-H-50 100-H-50; 100-H Steam Condensate French Drains MSA HMESC 
100-H-51 100-H-51; Potentially Contaminated Pipeline 

Segments 
MSA HMESC 

100-H-51:1 100-H-51:1, 1703‑H Sanitary Sewer Segment MSA HMESC 
100-H-51:2 100-H-51:2, 117-H Seal Pit Crib Feedline MSA HMESC 
100-H-51:3 100-H-51:3, 184‑H Brine Discharge Line MSA HMESC 
100-H-51:4 100-H-51:4, 100-H Main Gate Storm Drain MSA HMESC 
100-H-51:5 100-H-51:5, Discovery Pipeline at 128-H-1 MSA HMESC 
100-H-51:6 100-H-51:6, Carbon Steel Pipe MSA HMESC 
100-H-52 100-H-52; 184-HA Septic Drain Field and MSA HMESC 

javascript:__doPostBack('ctl00$ctl00$body$homebody$RecentDocuments$C$RecentDocumentsControl$RecentDocumentResults$ctl00$DocumentNumberLink','')


CENTRAL PLATEAU CLEANUP CONTRACT       SECTION J 
CONTRACT NO. 89303320DEM000030      ATTACHMENT J-13 

 
 

J-13-14 
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Associated Piping 
100-H-53 100-H-53; Carbon Steel Pipe in River Bank MSA HMESC 
100-H-54 100-H-54; GPERS 100-H Shoreline Survey 

Unplanned Release 
MSA HMESC 

100-H-55 100-H-55; Cast Iron Pipe MSA HMESC 
100-H-56 100-H-56; H-Area Miscellaneous Pipelines MSA HMESC 
100-H-57 100-H-57; Water Tower Foundations at 100H MSA HMESC 
100-H-58 100-H-58; Mud Dauber Nests On Active 

Powerlines In 100H Area 
MSA HMESC 

100-H-59 100-H-59; Soil Contamination and Debris Piles 
near 100-H Area Railroad Track; 100-H Area 
Railroad Track Soil Contamination Area 

MSA HMESC 

100-H-59:1 100-H-59, 100-H Area Railroad Track Soil 
Contamination Area 

MSA HMESC 

100-H-59:2 Debris Piles near 100‑H Area Railroad Track MSA HMESC 
100-H-60 100-H-60; 184-H Demolition Legacy Asbestos Site MSA HMESC 
100-H-7 100-H-7; French Drain A MSA HMESC 
100-H-8 100-H-8; French Drain B MSA HMESC 
100-H-9 100-H-9; French Drain C MSA HMESC 
100-K-1 100-K-1; 100-K-45; 119-KW Exhaust Air Sample 

Building French Drain; 119-KW French Drain 
CHPRC CPCC 

100-K-100 100-K-100; 116-KW-3 Remaining Contaminated 
Soil and Items; Radioactive Material Area 
Remaining After 107-KW Basin Removal 

CHPRC CPCC 

100-K-101 100-K-101; French Drains and Mercury Stained 
Soils near the 183KE Sedimentation Basin 

CHPRC CPCC 

100-K-102 100-K-102; French Drains and Mercury Stained 
Soils near the 183KW Sedimentation Basin 

CHPRC CPCC 

100-K-103 100-K-103; 1704-K and 1717-K Septic Systems; 
Additional Components of 1607-K4 

CHPRC CPCC 

100-K-104 100-K-104; 166-KE French Drain CHPRC CPCC 
100-K-105 100-K-105; Pit at Southeast Corner of 100K CHPRC CPCC 
100-K-106 100-K-106; 182-K Fuel Oil Crib CHPRC CPCC 
100-K-107 100-K-107; 1706-KER Abandoned Drain Field CHPRC CPCC 
100-K-108 100-K-108; 1706-KER Septic System; 1706-KER 

Septic Tank; Crib and Sewer Line 
CHPRC CPCC 

100-K-109 100-K-109; Unplanned Chemical Release near 
183.1KW Head House; Yellow Stained Soil 
adjacent to 183.1KW Head House 

CHPRC CPCC 

100-K-110 100-K-110; 183KW; 183-KW; Soil Beneath 183.2-
KW Flocculation and Sedimentation Basins; the 
183.3-KW Sand Filter Basins 

CHPRC CPCC 

100-K-111 100-K-111; Effluent Seepage Area from 116-K-2 CHPRC CPCC 
100-K-112 100-K-112; Surface Contamination from Waste TBD CPCC 
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Transition 
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Post 
Transition 
Contractor 

Storage Operations 
100-K-113 100-K-113; 100KW Columbia River Effluent 

Pipeline; Portion of Effluent Piping Extending 
Beyond River Shore 

CHPRC CPCC 

100-K-114 100-K-114; 100KE Columbia River Effluent 
Pipeline; Portion of Effluent Piping Extending 
Beyond River Shore 

CHPRC CPCC 

100-K-115 100-K-115; 1717-K Potential Asbestos in Soil CHPRC CPCC 
100-K-116 100-K-116; 1720-K Potential Asbestos in Soil CHPRC CPCC 
100-K-118 100-K-118; 183.1-KW; 183.1KW Headhouse 

Building Foundation; Potential Asbestos in Soil 
CHPRC CPCC 

100-K-119 100-K-119; 182-K; 182K Potential Asbestos 
Hazard in Soil 

CHPRC CPCC 

100-K-120 100-K-120; 110-KW; 110KW Potential Asbestos 
in Soil 

CHPRC CPCC 

100-K-121 100-K-121; 115-KE; 115KE Potential Asbestos in 
Soil 

CHPRC CPCC 

100-K-122 100-K-122; 1706-KE; 1706KE Potential Asbestos 
in Soil 

CHPRC CPCC 

100-K-123 100-K-123; 183.1-KE; 183.1KE Potential Asbestos 
in Soil 

CHPRC CPCC 

100-K-124 100-K-124; 183.5-KE; 183.5KE Potential Asbestos 
in Soil 

CHPRC CPCC 

100-K-125 100-K-125; 183.6-KE; 183.6KE Potential Asbestos 
in Soil 

CHPRC CPCC 

100-K-126 100-K-126; 183.5-KW; 183.5KW Potential 
Asbestos in Soil 

CHPRC CPCC 

100-K-127 100-K-127; 183.6-KW; 183.6KW Potential 
Asbestos in Soil 

CHPRC CPCC 

100-K-128 100-K-128; 190-KE; 190KE Potential Asbestos in 
Soil 

CHPRC CPCC 

100-K-129 100-K-129; 190-KW; 190KW Potential Asbestos 
in Soil 

CHPRC CPCC 

100-K-13 100-K-13; French Drain West of the 166-KW Oil 
Storage Tank Facility 

CHPRC CPCC 

100-K-130 100-K-130; 181KE; 181-KE Pump House Potential 
Asbestos in Soil 

CHPRC CPCC 

100-K-131 100-K-131; 1908KE; 1908-KE Water Monitoring 
Station Potential Asbestos in Soil 

CHPRC CPCC 

100-K-132 100-K-132; Deep Vadose Zone Contamination 
Below 118-K-1 Burial Ground 

CHPRC CPCC 

100-K-14 100-K-14; 183-KE Acid Neutralization Pit and 
Overflow French Drain 

CHPRC CPCC 

100-K-18 100-K-18; 183-KW Caustic Neutralization Pit CHPRC CPCC 
100-K-19 100-K-19; 183-KW Caustic Soda Storage Tank 

Site 
CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 
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100-K-2 100-K-2; 118-K-2; 118-K-2 Sludge Burial Ground; 
Burial Area 

CHPRC CPCC 

100-K-25 100-K-25; 183-KE Caustic Neutralization Pit CHPRC CPCC 
100-K-27 100-K-27; 183-KE Caustic Soda Storage Tank Site CHPRC CPCC 
100-K-29 100-K-29; 183-KE Sandblasting Site CHPRC CPCC 
100-K-3 100-K-3; 1706-KE Fish Pond Heat Exchanger Pit. 

Pump Pit and Assoiciated Piping; Water Studies 
Semi-Works 

CHPRC CPCC 

100-K-30 100-K-30; 183-KE Sulfuric Acid Tank Bases 
(West Tank) 

CHPRC CPCC 

100-K-31 100-K-31; 183-KE Sulfuric Acid Tank Bases (East 
Tank) 

CHPRC CPCC 

100-K-32 100-K-32; 183-KW Sulfuric Acid Tank Bases 
(East Tank) 

CHPRC CPCC 

100-K-33 100-K-33; 183-KW Sulfuric Acid Tank Bases 
(West Tank) 

CHPRC CPCC 

100-K-34 100-K-34; 183-KW Acid Neutralization Pit CHPRC CPCC 
100-K-35 100-K-35; 183-KE Acid Neutralization Pit CHPRC CPCC 
100-K-36 100-K-36; 1706-KE Chemical Storage Facility Dry 

Well 
CHPRC CPCC 

100-K-37 100-K-37; 1706-KE Sulfuric Acid Tank CHPRC CPCC 
100-K-38 100-K-38; 1706-KE Caustic Soda Tank CHPRC CPCC 
100-K-4 100-K-4; 1706-KE Wet Fish Studies Ponds and 

Valve Pit 
CHPRC CPCC 

100-K-42 100-K-42; 100-KE Fuel Storage Basin; 105-KE 
Fuel Storage Basin; Irradiated Fissile Material 
Storage; KE Basin; Metal Storage Basin; Potential 
Asbestos in Soil; 100-K East Basin; 100-K-40 

CHPRC CPCC 

100-K-43 100-K-43; 105-KW Fuel Storage Basin; Irradiated 
Fissile Material Storage; K West Basin; KW Basin 

CHPRC CPCC 

100-K-46 100-K-46; 119-KE French Drain; Drywell CHPRC CPCC 
100-K-47 100-K-47; 1904-K Process Sewer CHPRC CPCC 
100-K-48 100-K-48; 100-KE Oil Contamination Areas CHPRC CPCC 
100-K-49 100-K-49; 100-KW Oil Contamination Areas CHPRC CPCC 
100-K-5 100-K-5; 1705-KE French Drain CHPRC CPCC 
100-K-50 100-K-50; 1725-K & 1726-K Sanitary Sewer 

System Holding Tank 
CHPRC CPCC 

100-K-51 100-K-51; 105-KE 90-Day Waste Accumulation 
Area; 100K 90-Day Waste Storage Facility 

CHPRC CPCC 

100-K-53 100-K-53; 100-KE Glycol Heat Recovery 
Underground Pipelines 

CHPRC CPCC 

100-K-54 100-K-54; 100-KW Glycol Heat Recovery 
Underground Pipelines 

CHPRC CPCC 

100-K-55 100-K-55; 100-KR-1 Pipelines; 100-KW Reactor CHPRC CPCC 
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Cooling Water Effluent Underground Pipelines 
100-K-56 100-K-56; 100-KE Reactor Cooling Water Effluent 

Underground Pipelines; 100-KR-1 Pipelines 
CHPRC CPCC 

100-K-57 100-K-57; 107-KE Drainage Ditches CHPRC CPCC 
100-K-6 100-K-6; 105-KE Vacuum Pit; Cyclone Separator; 

Vacuum Pit 
CHPRC CPCC 

100-K-60 100-K-60; 1904-K Process Sewer (165-KW) CHPRC CPCC 
100-K-61 100-K-61; 117-KW Filter Building and Duct Work CHPRC CPCC 
100-K-62 100-K-62; 117-KE Filter Building CHPRC CPCC 
100-K-63 100-K-63; 100-KW Flood Plain Contamination 

Area; 100-KW Floodplain; UN-116-KW-1 
CHPRC CPCC 

100-K-64 100-K-64; 100-KE Flood Plain Contamination 
Area; 100-KE Floodplain; UN-116-KE-1 

CHPRC CPCC 

100-K-66 100-K-66; 165-KW Power Control Building CHPRC CPCC 
100-K-67 100-K-67; 165-KE Power Control Building CHPRC CPCC 
100-K-68 100-K-68; 105-KE Pump Gallery and Catch Tank; 

D Sump 
CHPRC CPCC 

100-K-69 100-K-69; 105-KE Sump C CHPRC CPCC 
100-K-70 100-K-70; 105-KE Waste Storage Tank; Holding 

Tank 
CHPRC CPCC 

100-K-71 100-K-71; 105-KE Collection Box CHPRC CPCC 
100-K-72 100-K-72; 105-KW Pump Gallery and Catch Tank; 

D Sump 
CHPRC CPCC 

100-K-73 100-K-73; 105-KW Collection Box CHPRC CPCC 
100-K-74 100-K-74; 105-KW Waste Storage Tank; Holding 

Tank 
CHPRC CPCC 

100-K-75 100-K-75; 105-KW Sump C CHPRC CPCC 
100-K-77 100-K-77; Underground Railroad Ties Southeast of 

1706KE 
CHPRC CPCC 

100-K-78 100-K-78; Fenced Contamination Area MSA HMESC 
100-K-79 100-K-79; Sodium Dichromate and Sulfuric Acid 

Product Pipelines at 100-KE and 100-KW 
CHPRC CPCC 

100-K-80 100-K-80; 100KW River Effluent Pipeline; 
100KW River Line; River Line (West) from 116-
K-3 Outfall 

CHPRC CPCC 

100-K-81 100-K-81; Contamination Area West of 116-K-3 CHPRC CPCC 
100-K-82 100-K-82; 105-KW Fuel Storage Basin Leak CHPRC CPCC 
100-K-83 100-K-83; 116-K-3; 1904-K Flume; 1904-K 

Outfall Structure; 1904-K Spillway 
CHPRC CPCC 

100-K-84 100-K-84; Red Soil Found Southwest of 118-K-1 MSA HMESC 
100-K-85 100-K-85; 100-K Temporary Construction Pit MSA HMESC 
100-K-86 100-K-86; Four Areas of Stained Soil in 100-K 

Area; 100-K Stain Areas 
MSA HMESC 

100-K-87 100-K-87; 100-K Asbestos Lagging MSA HMESC 
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100-K-88 100-K-88; Yellow and White Granular Material MSA HMESC 
100-K-89 100-K-89; 100-K Burn Site MSA HMESC 
100-K-90 100-K-90; 100-K White Granular Material MSA HMESC 
100-K-91 100-K-91; 100-K Battery MSA HMESC 
100-K-92 100-K-92; 100-K Reddish Stained Gravels MSA HMESC 
100-K-94 100-K-94; 1702-KE and 1702-KW Guard House 

Dry Wells 
CHPRC CPCC 

100-K-95 100-K-95; 100-K Tar Dump MSA HMESC 
100-K-96 100-K-96; 100KE River Effluent Pipeline; 100KE 

River Line; River Line (East) from 116-K-3 
Outfall 

CHPRC CPCC 

100-K-97 100-K-97; 183-KW French Drain and Rail Spur 
Unplanned Release 

CHPRC CPCC 

100-K-98 100-K-98; 183-KE French Drain and Rail Spur 
Unplanned Release 

CHPRC CPCC 

100-K-99 100-K-99; 116-KE-4 Contaminated Soil and Items; 
Radioactive Material Area Remaining After 107-
KE Basin Removal 

CHPRC CPCC 

100-N-1 100-N-1; HGP Settling Pond; HGP SWMU #6 MSA HMESC 
100-N-10 100-N-10; 120-N-5 Facility Liquid Unplanned 

Release 2 (09/02/87) 
MSA HMESC 

100-N-100 100-N-100; 100-N Oil Filters #4 MSA HMESC 
100-N-101 100-N-101; 100-N Stain Area #4 MSA HMESC 
100-N-102 100-N-102; Potentially Contaminated French 

Drains and Drain Lines; 100-N Potentially 
Contaminated French Drains 

MSA HMESC 

100-N-102:1 100-N-102:1, 100-N Potentially Contaminated 
French Drains and Drain Lines, Group 1, 100-N 
Potentially Contaminated French Drains, Group 1 

MSA HMESC 

100-N-102:2 "100-N-102:2, 100-N Potentially Contaminated 
French Drains and Drain 

  

Lines, Group 2, 
100-N 
Potentially 
Contaminated 
French Drains, 
Group 2" 

MSA HMESC 
 

100-N-103 100-N-103; 100-N Steam Condensate French 
Drains 

MSA HMESC 

100-N-103:1 100-N-103:1, 100-N Steam Condensate French 
Drains (inactive) 

MSA HMESC 

100-N-103:2 100-N-103:2, 100-N Steam Condensate French 
Drains (active) 

MSA HMESC 

100-N-104 100-N-104; Raw Water Overflow Spillway MSA HMESC 
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100-N-106 100-N-106; Shallow Petroleum-Only Releases at 
100-N; SPOR Releases 

CHPRC CPCC 

100-N-107 100-N-107; Bioventing Well Islands; Soil 
Contamination Adjacent to Bioventing Wells 

CHPRC CPCC 

100-N-108 100-N-108; 100-N Shoreline Site CHPRC CPCC 
100-N-109 100-N-109; Two Underground Radioactive 

Material Areas near N Avenue; URMA N3 and 
URMA N4 

TBD CPCC 

100-N-11 100-N-11; 120-N-5 Transfer Trench Liquid 
Unplanned Release 3 

MSA HMESC 

100-N-110 100-N-110, Contaminated Soil Surrounding Power 
Pole near 100-N-83 and 116-N-1, URMA-N5 

TBD CPCC 

100-N-13 100-N-13; Contaminated Soil Solid Waste Site 1 MSA HMESC 
100-N-14 100-N-14; Contaminated Soil Solid Waste Site 2 MSA HMESC 
100-N-16 100-N-16; 128N-FS-2; Burn Pit 1 MSA HMESC 
100-N-17 100-N-17; 128N-FS-1; Burn Pit 2 MSA HMESC 
100-N-18 100-N-18; Hanford Generating Plant Burn Pit; 

HGP Burn Pit 
MSA HMESC 

100-N-19 100-N-19; HGP Construction Debris Dump Solid 
Waste Site; SWMU #11 

MSA HMESC 

100-N-21 100-N-21; 1143-N Blast Yard; Blast Yard Solid 
Waste Site 

MSA HMESC 

100-N-22 100-N-22; 1705-N Septic Tank and Cesspool; 
1706-NA Sanitary Sewer System 

MSA HMESC 

100-N-23 100-N-23; Resin Disposal Pit Liquid Waste Site 1 MSA HMESC 
100-N-24 100-N-24; Hydrogen Dry Well Liquid Waste Site; 

Hydrogen Peroxide Drywell 
MSA HMESC 

100-N-25 100-N-25; French Drain 1 Liquid Waste Site MSA HMESC 
100-N-26 100-N-26; French Drain 2 Liquid Waste Site MSA HMESC 
100-N-27 100-N-27; 108-N Neutralization Pit; 108-N Sump MSA HMESC 
100-N-28 100-N-28; Resin Disposal Pit Liquid Waste Site 2 MSA HMESC 
100-N-29 100-N-29; Unplanned Release on 25-Centimeter 

(10-Inch) Blowdown Pipeline #1 
MSA HMESC 

100-N-3 100-N-3; HGP SWMU #9; Maintenance Garage 
French Drain; Maintenance Garage Waste Water 
Treatment Unit 

MSA HMESC 

100-N-30 100-N-30; Unplanned Release on 10-Inch 
Blowdown Pipeline #2 

MSA HMESC 

100-N-31 100-N-31; Unplanned Release on 30-Inch Pipe 
Line 

MSA HMESC 

100-N-32 100-N-32; Unplanned Release on 25-Centimeter 
(10-Inch) Blowdown Pipeline #3 

MSA HMESC 

100-N-33 100-N-33; 100-N Military Installation Ash Pit MSA HMESC 
100-N-34 100-N-34; Debris Site MSA HMESC 
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100-N-35 100-N-35; Oil Releases from Hanford Generating 
Plant (HGP) Substation Equipment 

MSA HMESC 

100-N-36 100-N-36; 107-N Oil Stained Pad MSA HMESC 
100-N-37 100-N-37; 109-N Asbestos Release MSA HMESC 
100-N-38 100-N-38; Unplanned Release at 1300-N MSA HMESC 
100-N-39 100-N-39; Hanford Substation Construction Dump 

Area; SWMU #11 
MSA HMESC 

100-N-4 100-N-4; HGP SWMU #5; HGP Tile Field MSA HMESC 
100-N-40 100-N-40; Unplanned Release at 108-N MSA HMESC 
100-N-41 100-N-41; 1701-NE Gate House Septic Tank; HGP 

SWMU #9 
MSA HMESC 

100-N-45 100-N-45; 1703-N Office Building Septic Tank; 
HGP SWMU #9 

MSA HMESC 

100-N-46 100-N-46; HGP Diesel Oil Storage Tank MSA HMESC 
100-N-47 100-N-47; Military Artillery Site Solid Waste Site MSA HMESC 
100-N-5 100-N-5; HGP Bone Yard; HGP Disposal and 

Storage Area; HGP SWMU #10 
MSA HMESC 

100-N-50 100-N-50; HGP SWMU #4; Turbine Oil Cleaning 
System; Turbine Oil Filter Unit 

MSA HMESC 

100-N-51 100-N-51; 100-N-51A; HGP Building Oil Storage 
Area; HGP SWMU #2 

MSA HMESC 

100-N-51B 100-N-51B; HGP Building Floor Drains and 
Sumps; HGP SWMU #3 

MSA HMESC 

100-N-52 100-N-52; HGP Gasoline Storage Tank MSA HMESC 
100-N-53 100-N-53; 181-N Building Waste Oil Tank MSA HMESC 
100-N-54 100-N-54; 151-N Building Drywell; Miscellaneous 

Stream #727 
MSA HMESC 

100-N-55 100-N-55; 153-N Building Drywell; Miscellaneous 
Stream #728 

MSA HMESC 

100-N-56 100-N-56; 181-N Building Drywell MSA HMESC 
100-N-57 100-N-57; 1304-N Emergency Dump Tank MSA HMESC 
100-N-58 100-N-58; 120-N South Settling Pond; 1324-N 

South Settling Pond; South Pond 
MSA HMESC 

100-N-59 100-N-59; Radioactively Contaminated Soil 
Northeast of 105-NB Building 

MSA HMESC 

100-N-6 100-N-6; 128-N-1; 128N-FS-3 MSA HMESC 
100-N-60 100-N-60; 1314-N Drywell MSA HMESC 
100-N-61 100-N-61; 100-N Water Treatment and Storage 

Facilities Underground Pipelines 
MSA HMESC 

100-N-61:1 100-N-61:1, Water Treatment and Storage 
Facilities Underground Pipelines South of 109-N 

MSA HMESC 

100-N-61:2 100-N-61:2, Water Treatment and Storage 
Facilities Underground Pipelines East of 109-N 

MSA HMESC 

100-N-61:3 100-N-61:3, Water Treatment and Storage MSA HMESC 
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Facilities Underground Pipelines West of 109-N 
100-N-61:4 100-N-61:4, Water Treatment and Storage 

Facilities Underground Pipelines South of 182-N 
MSA HMESC 

100-N-62 100-N-62; 100-N, 105-N, 109-N, 163-N, 182-N, 
183-N and 184-N Underground Pipelines 

MSA HMESC 

100-N-63 100-N-63; 100-N Reactor (1314-N. 116-N-1 and 
116-N-3) TSD Underground Pipelines 

CHPRC CPCC 

100-N-64 100-N-64; 100-N Reactor 105/109-N Cooling 
Water Effluent Underground Pipelines 

MSA HMESC 

100-N-64:1 100-N-64:1, Cooling Water Effluent Underground 
Pipelines South of 109-N 

MSA HMESC 

100-N-64:2 100-N-64:2, Cooling Water Effluent Underground 
Pipelines East of 109 N 

MSA HMESC 

100-N-64:3 100-N-64:3, Cooling Water Effluent Underground 
Pipelines West of 109-N 

MSA HMESC 

100-N-65 100-N-65; Diesel Oil Interceptor Trench; UPR-
100-N-17 Interceptor Trench 

CHPRC CPCC 

100-N-66 100-N-66; 105-N/109-N Reactor Building 
Complex 

MSA HMESC 

100-N-67 100-N-67; HGP Dumping Area MSA HMESC 
100-N-68 100-N-68; N Basin Low Level Radioactive Water 

Spill 
MSA HMESC 

100-N-74 100-N-74; 183-N Building Fire System Drain; 
Miscellaneous Stream #492 

MSA HMESC 

100-N-75 100-N-75; 183-N Building Fire System Relief 
Valve; Miscellaneous Stream #493 

MSA HMESC 

100-N-76 100-N-76; 181-N Pumphouse French Drains MSA HMESC 
100-N-77 100-N-77; River Line from 1908-N Outfall; 100N 

River Effluent Pipeline 
MSA HMESC 

100-N-78 100-N-78; 1716-NE Maintenance Garage; HGP 
SWMU #8 

MSA HMESC 

100-N-79 100-N-79; 1908 N Outfall Structure; 1908-N 
Spillway; 100-N-77:1 Flume 

MSA HMESC 

100-N-8 100-N-8; 108-N CUF; 108-N Facility MSA HMESC 
100-N-80 100-N-80; River Line from 1908-NE Outfall MSA HMESC 
100-N-81 100-N-81; 100-N Kaiser Shops Garnet 

Sandblasting Material 
MSA HMESC 

100-N-82 100-N-82; 100-N Decontamination Pad MSA HMESC 
100-N-83 100-N-83; Two Contamination Areas Found Near 

116-N-1 
MSA HMESC 

100-N-84 100-N-84; 100-N 100-N Miscellaneous Pipelines MSA/TBD HMESC 
100-N-84:1 100-N-84:1; 100-N Area Raw Water Pipelines MSA HMESC 
100-N-84:2 100-N-84:2; 100-N Area Fuel and Foam Pipelines MSA HMESC 
100-N-84:3 100-N-84:3; 100-N Area Filter and Potable Water 

Pipelines 
MSA HMESC 
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100-N-84:4 100-N-84:4; 100-N Area Steam and Condensate 
Pipelines 

MSA HMESC 

100-N-84:5 100-N-84:5; 100-N Area Sanitary Pipelines MSA HMESC 
100-N-84:6 100-N-84:6; 100-N Area Chemical and Process 

Sewer Pipelines 
MSA HMESC 

100-N-84:7 100-N-84:7; 100-N Area Unidentified and other 
Miscellaneous Pipelines 

MSA HMESC 

100-N-84:8 100-N-84:8; 100-N Area Unidentified Pipelines 
within Planned Excavations 

MSA HMESC 

100-N-84:9 100-N-84:9; 100-N Area Active Raw Water 
Pipelines 

MSA HMESC 

100-N-85 100-N-85; Gas Station Fuel Tanks MSA HMESC 
100-N-86 100-N-86; 151-N Substation Transformer and Oil 

Circuit Breakers 
MSA HMESC 

100-N-87 100-N-87; 116-N Ventilation Stack Piping and 
French Drain 

MSA HMESC 

100-N-88 100-N-88; 1143-N French Drain MSA HMESC 
100-N-89 100-N-89; 117-NVH French Drain MSA HMESC 
100-N-9 100-N-9; 120-N-5 Facility Liquid Unplanned 

Release 1 (08/07/87) 
MSA HMESC 

100-N-90 100-N-90; 100-N Reactor Rod Caves MSA HMESC 
100-N-91 100-N-91; 100-N Battery Debris MSA HMESC 
100-N-92 100-N-92; 100-N Stain Area #1 MSA HMESC 
100-N-93 100-N-93; 100-N Stain Area #2 MSA HMESC 
100-N-94 100-N-94; 100-N Oil Filters #1 MSA HMESC 
100-N-95 100-N-95; Hanford Generating Plant (185-N) 

Septic Tank 
MSA HMESC 

100-N-96 100-N-96; 100-N Military Camp Disposal Pits MSA HMESC 
100-N-97 100-N-97; 100-N Oil Filters #2 MSA HMESC 
100-N-98 100-N-98; 100-N Stain Area #3 MSA HMESC 
100-N-99 100-N-99; 100-N Oil Filters #3 MSA HMESC 
1100 HPADS 1100 HPADS; 1100 Area Hanford Patrol Academy 

Demolition Site 
CHPRC CPCC 

1100-12 1100-12; 1100-12 Dumping Areas CHPRC CPCC 
1100-20 1100-20; Hammer 90-Day Storage Pad CHPRC CPCC 
1100-9 1100-9; 1164 Building 90-Day Waste 

Accumulation Area 
CHPRC CPCC 

116-B-1 116-B-1; Process Effluent Trench; 107-B Liquid 
Waste Disposal Trench 

MSA HMESC 

116-B-10 116-B-10; Quench Tank; 108-B Dry Well MSA HMESC 
116-B-11 116-B-11; 116-B-11 Retention Basin; 107-B 

Retention Basin 
MSA HMESC 

116-B-12 116-B-12; 117-B Crib; 117-B Seal Pit Crib MSA HMESC 
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116-B-13 116-B-13; 116-B-8; Basin Sludge Burial Pit; 107-B 
#2 Grave; 107-B South Sludge Trench 

MSA HMESC 

116-B-14 116-B-14; 116-B-2; 107-B #1 Grave; 107-B Liquid 
Waste Disposal Trench No. 1; 107-B North Sludge 
Trench 

MSA HMESC 

116-B-15 116-B-15; 105-B Fuel Storage Basin Cleanout 
Percolation Pit; 105-B Fuel Storage Discharge 
Pond; 105-B Pond 

MSA HMESC 

116-B-16 116-B-16; 111-B Fuel Examination Tank MSA HMESC 
116-B-2 116-B-2; B-Storage Basin Crib; 105-B Storage 

Basin Trench 
MSA HMESC 

116-B-3 116-B-3; 105-B Pluto Crib MSA HMESC 
116-B-4 116-B-4; 105-B Dummy Decontamination 

Disposal Crib; 105-B Dummy Decontamination 
French Drain 

MSA HMESC 

116-B-5 116-B-5; 116-B-5 Crib; 116-B-5 Trench; 108-B 
Crib 

MSA HMESC 

116-B-6A 116-B-6A; 111-B Crib No. 1; 116-B-6-1 MSA HMESC 
116-B-6B 116-B-6B; 111-B Crib No. 2; 116-B-6-2 MSA HMESC 
116-B-7 116-B-7; 1904-B1; 1904-B-1 Outfall Structure MSA HMESC 
116-B-9 116-B-9; 104-B-2 French Drain MSA HMESC 
116-C-1 116-C-1; 107-C Liquid Waste Disposal Trench MSA HMESC 
116-C-2A 116-C-2A; 105-C Crib; 105-C Pluto Crib; 116-C-2 MSA HMESC 
116-C-2B 116-C-2B; 116-C-2B Pump Station; 105-C Pluto 

Crib Pump Station; 116-C-2-1 
MSA HMESC 

116-C-2C 116-C-2C; 116-C-8; 105-C Pluto Crib Sand Filter; 
116-C-2-2 

MSA HMESC 

116-C-3 116-C-3; 105-C Chemical Waste Tanks MSA HMESC 
116-C-5 116-C-5; 116-C-5 Retention Basins; 107-C 

Retention Basins 
MSA HMESC 

116-C-6 116-C-6; 105-C Fuel Storage Basin Cleanout 
Percolation Pit; 105-C Pond 

MSA HMESC 

116-D-10 116-D-10; 105-D Fuel Storage Basin Cleanout 
Percolation Pit; 105-D Fuel Storage Discharge 
Ponds; 105-D Ponds 

MSA HMESC 

116-D-1A 116-D-1A; 105-D Storage Basin Trench #1 MSA HMESC 
116-D-1B 116-D-1B; 105-D Storage Basin Trench #2 MSA HMESC 
116-D-2 116-D-2; 116-D-2A; 105-D Pluto Crib MSA HMESC 
116-D-3 116-D-3; 108-D Crib #1 MSA HMESC 
116-D-4 116-D-4; 108-D Crib #2 MSA HMESC 
116-D-5 116-D-5; 1904-D Outfall Structure MSA HMESC 
116-D-6 116-D-6; 105-D Cushion Corridor French Drain MSA HMESC 
116-D-7 116-D-7; 107-D; 107-D Retention Basin MSA HMESC 
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116-D-8 116-D-8; 100-D Cask Storage Pad MSA HMESC 
116-D-9 116-D-9; 117-D Crib; 117-D Seal Pit Crib MSA HMESC 

116-DR-1&2 116-DR-1&2; 116-DR-2; Emergency Crib Trench; 
107-DR Liquid Waste Disposal Trench #1; 107-
DR Liquid Waste Disposal Trench #2; 116-DR-1 

MSA HMESC 

116-DR-10 116-DR-10; 105-DR Fuel Storage Basin Cleanout 
Percolation; 105-DR Fuel Storage Discharge Pond; 
105-DR Pond 

MSA HMESC 

116-DR-3 116-DR-3; 105-DR Storage Basin Trench MSA HMESC 
116-DR-4 116-DR-4; 105-DR Pluto Crib MSA HMESC 
116-DR-5 116-DR-5; 1904-DR; 1904-DR Outfall Structure MSA HMESC 
116-DR-6 116-DR-6; 1608-DR Liquid Disposal Trench; 

Wash Pad Liquid Waste Site 3C 
MSA HMESC 

116-DR-7 116-DR-7; 105-DR Inkwell Crib MSA HMESC 
116-DR-8 116-DR-8; 117-DR Crib; 117-DR Seal Pit Crib 

(CERCLA) 
MSA HMESC 

116-DR-9 116-DR-9; 107-DR; 107-DR Retention Basin MSA HMESC 
116-F-1 116-F-1; Lewis Canal MSA HMESC 

116-F-10 116-F-10; 116-F-8; Perf Decontamination Drain; 
105 Dummy/Perf Decontamination Crib; 105-F 
Dummy Decontamination French Drain 

MSA HMESC 

116-F-11 116-F-11; 105-F Cushion Corridor French Drain MSA HMESC 
116-F-12 116-F-12; 148-F French Drain MSA HMESC 
116-F-14 116-F-14; 107-F; 107-F Retention Basin MSA HMESC 
116-F-15 116-F-15; 108-F Radiation Crib MSA HMESC 
116-F-16 116-F-16; PNL Outfall MSA HMESC 
116-F-2 116-F-2; 107-F Liquid Waste Disposal Trench MSA HMESC 
116-F-3 116-F-3; 105-F Storage Basin Trench MSA HMESC 
116-F-4 116-F-4; 105-F Pluto Crib MSA HMESC 
116-F-5 116-F-5; Ball Washer Crib MSA HMESC 
116-F-6 116-F-6; 1608-F Liquid Waste Disposal Trench; 

105-F Cooling Water Trench 
MSA HMESC 

116-F-7 116-F-7; 116-F-7 Seal Pit Water Crib and Pipeline; 
117-F Crib and Pipeline 

MSA HMESC 

116-F-7:1 116-F-7:1, 116-F-7 Crib, 117-F Crib, 116-F-7 Seal 
Pit Water Crib 

MSA HMESC 

116-F-7:2 116-F-7:2, 116-F-7 Crib Pipeline, 117-F Crib 
Pipeline, 116-F-7 Seal Pit Water Crib Pipeline 

MSA HMESC 

116-F-8 116-F-8; 1904-F Outfall Structure MSA HMESC 
116-F-9 116-F-9; Animal Waste Leaching Trench MSA HMESC 
116-H-1 116-H-1; 107-H Liquid Waste Disposal Trench MSA HMESC 
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116-H-2 116-H-2; 1608-H Crib & Trench; 1608-H Liquid 
Waste Disposal Trench 

MSA HMESC 

116-H-3 116-H-3; Perf Decontamination Drain; 105-H 
Dummy Decontamination French Drain 

MSA HMESC 

116-H-4 116-H-4; 105-H Pluto Crib MSA HMESC 
116-H-5 116-H-5; 116-H-5 Outfall Structure; 1904-H 

Outfall Structure 
MSA HMESC 

116-H-6 116-H-6; 183-H Solar Evaporation Basins CHPRC CPCC 
116-H-7 116-H-7; 107-H; 107-H Retention Basin MSA HMESC 
116-H-9 116-H-9; 117-H Crib; 117-H Seal Pit Crib MSA HMESC 
116-K-1 116-K-1; 116-K-1 Trench; 100-K Crib; 100-K 

Emergency Pond; 100-K Pond; 107-K Pond; 107-
K(E) Sump 

MSA HMESC 

116-K-2 116-K-2; 116-K-2 Trench; Bypass Crib Ditch; K 
Trench; 100-K Emergency Trench; 100-K Mile 
Long Trench; 107-K Effluent Trench 

MSA HMESC 

116-K-3 116-K-3; 1904-K Outfall Structure; 1908-K Outfall 
Structure 

CHPRC CPCC 

116-KE-1 116-KE-1; 115-KE Condensate Crib CHPRC CPCC 
116-KE-2 116-KE-2; 1706-KER Waste Crib and Pipeline CHPRC CPCC 

116-KE-3 116-KE-3; 105-KE Fuel Storage Basin Storage 
Basin French Drain; 105-KE Sub-Basin Drainage 
Disposal System Crib 

CHPRC CPCC 

116-KE-4 116-KE-4; 107-KE; 107-KE Retention Basins CHPRC CPCC 
116-KE-5 116-KE-5; 150-KE Heat Recovery Station CHPRC CPCC 
116-KE-6A 116-KE-6A; 1706-KE Condensate Collection 

Tank; 1706-KE Waste Treatment System 
CHPRC CPCC 

116-KE-6B 116-KE-6B; 1706-KE Evaporation Tank; 1706-KE 
Waste Treatment System 

CHPRC CPCC 

116-KE-6C 116-KE-6C; 1706-KE Waste Accumulation Tank; 
1706-KE Waste Treatment System 

CHPRC CPCC 

116-KE-6D 116-KE-6D; 1706-KE Ion Exchange Column; 
1706-KE Waste Treatment System 

CHPRC CPCC 

116-KW-1 116-KW-1; 115-KW Condensate Crib CHPRC CPCC 

116-KW-2 116-KW-2; 105-KW Basin Reverse Well; 105-KW 
Fuel Storage Basin Sub-Basin Drainage Disposal 
System Crib; 105-KW Storage Basin French Drain 

CHPRC CPCC 

116-KW-3 116-KW-3; 107-KW; 107-KW Retention Basin CHPRC CPCC 
116-KW-4 116-KW-4; 150-KW Heat Recovery Station CHPRC CPCC 
116-N-1 116-N-1; 1301-N Crib and Trench; 1301-N Liquid 

Waste Disposal Facility 
CHPRC CPCC 

116-N-2 116-N-2; 1310-N Chemical Waste Storage Tank; MSA HMESC 
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1310-N Waste Storage Area; The Golf Ball 
116-N-3 116-N-3; 1325-N Crib and Trench; 1325-N Liquid 

Waste Disposal Facility 
CHPRC CPCC 

116-N-4 116-N-4; 1300-N Emergency Dump Basin MSA HMESC 
116-N-8 116-N-8; 116-N-8 Storage Pad; 1330-N; 163-N 

Mixed Waste and Hazardous Waste Container 
Storage Pad 

MSA HMESC 

118-B-1 118-B-1; Ext. to BG No. 1; Operations Solid Waste 
Burial Ground; 105-B Burial Ground; 105-B Solid 
Waste Burial Ground; 108-B Burial Ground 

MSA HMESC 

118-B-10 118-B-10; Ball 3X Storage Vault MSA HMESC 
118-B-2 118-B-2; Construction Burial Ground No. 1; Minor 

Construction Burial Ground No. 1 
MSA HMESC 

118-B-3 118-B-3; Construction Burial Ground No. 2 MSA HMESC 
118-B-4 118-B-4; 105-B Dummy Burial Ground; 105-B 

Spacer Burial Ground 
MSA HMESC 

118-B-5 118-B-5; Ball 3X Burial Ground MSA HMESC 
118-B-6 118-B-6; 108-B Solid Waste Burial Ground; 108-B 

Solid Waste Burial Ground No. 2 
MSA HMESC 

118-B-7 118-B-7; 111-B Solid Waste Burial Site MSA HMESC 
118-B-8 118-B-8; B Reactor; 105-B Reactor Building MSA HMESC 
118-B-9 118-B-9; 104-B-1 Tritium Vault and 104-B-2 

Tritium Laboratory; 104-B2 Storage Building 
MSA HMESC 

118-C-1 118-C-1; 118-C-1 Burial Ground; 105-C Burial 
Ground; 105-C Solid Waste Burial Ground 

MSA HMESC 

118-C-2 118-C-2; Ball 3X Storage Tank; 105-C Ball 
Storage Tank 

MSA HMESC 

118-C-3 118-C-3; 105-C Reactor Building MSA HMESC 
118-C-3:1 105-C Reactor Core and ISS Project MSA HMESC 
118-C-3:2 105-C Reactor Building Below-Grade Structures 

and Underlying Soils 
MSA HMESC 

118-C-3:3 105-C French Drains MSA HMESC 
118-C-4 118-C-4; 105-C Horizontal Control Rod Storage 

Cave 
MSA HMESC 

118-D-1 118-D-1; 100-D Burial Ground No. 1 MSA HMESC 
118-D-2 118-D-2; 100-D Burial Ground No. 2 MSA HMESC 
118-D-2:1 118-D-2:1, 100‑D Burial Ground No. 2 Trenches 

and Disposal Pits 
MSA HMESC 

118-D-2:2 118-D-2:2, Anomaly Characterization Area MSA HMESC 
118-D-3 118-D-3; 100-D Burial Ground No. 3 MSA HMESC 
118-D-3:1 118-D-3:1, 100-D Burial Ground No. 3 and 

Process Cells 
MSA HMESC 

118-D-3:2 118-D-3:2, Fuel and Anomaly Characterization 
Areas 

MSA HMESC 
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118-D-4 118-D-4; 118-D-4F; Burial Ground 4F; 
Construction Burial Ground 

MSA HMESC 

118-D-5 118-D-5; Ball 3X Burial Ground; Burial Ground 
4G; Minor Construction Burial Ground Number 3; 
Minor Construction Burial Ground Number 5; 118-
D-4G 

MSA HMESC 

118-D-6 118-D-6; 105-D Reactor Building MSA HMESC 
118-D-6:1 105-D Reactor Core and ISS Project MSA HMESC 
118-D-6:2 118-D-6:2, 105‑D Reactor Ancillary Support 

Areas, Below-Grade Structures and Underlying 
Soils 

MSA HMESC 

118-D-6:3 118-D-6:3, 105‑D Reactor Fuel Storage Basin and 
Underlying Soils 

MSA HMESC 

118-D-6:4 118-D-6:4, 105-D Fuel Storage Basin Side Slope 
Soils 

MSA HMESC 

118-DR-1 118-DR-1; 105-DR Gas Loop Burial Ground MSA HMESC 
118-DR-2 118-DR-2; 105-DR; 105-DR Reactor Building MSA HMESC 
118-DR-2:1 Reactor Block MSA HMESC 
118-DR-2:2 118-DR-2:2, 105‑DR Reactor Below-Grade 

Structures and Soil 
MSA HMESC 

118-F-1 118-F-1; Burial Ground No. 1; Minor Construction 
Burial Ground No. 2; Solid Waste Burial Ground 
No. 2 

MSA HMESC 

118-F-2 118-F-2; Burial Ground No. 2; Solid Waste Burial 
Ground No. 1 

MSA HMESC 

118-F-3 118-F-3; Burial Ground No. 3; Minor Construction 
Burial Ground No. 1 

MSA HMESC 

118-F-4 118-F-4; 115-F Crib; 115-F Pit MSA HMESC 
118-F-5 118-F-5; Battelle Sawdust Pit; PNL Sawdust Pit; 

PNL Sawdust Respository 
MSA HMESC 

118-F-6 118-F-6; PNL Solid Waste Burial Ground MSA HMESC 
118-F-7 118-F-7; Concrete Box; 100-F Miscellaneous 

Hardware Storage Vault 
MSA HMESC 

118-F-8 118-F-8; 105-F Reactor Building MSA HMESC 
118-F-8:1 118-F-8:1, 105-F Reactor Ancillary Support Areas, 

Below-Grade Structures and Underlying Soils 
MSA HMESC 

118-F-8:2 105-F Reactor Core and Interim Safe Storage 
Project 

MSA HMESC 

118-F-8:3 118-F-8:3, 105-F Reactor Fuel Storage Basin 
Underlying Soils 

MSA HMESC 

118-F-8:4 118-F-8:4, 105-F Fuel Storage Basin West Side 
Adjacent and Side Slope Soils 

MSA HMESC 

118-F-9 118-F-9; PNL Rad Site MSA HMESC 
118-H-1 118-H-1; 100-H Burial Ground No. 1; 100-H-1 MSA HMESC 
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118-H-1:1 118-H-1:1, 100‑H Burial Ground Trenches and 
Sorting Cells 

MSA HMESC 

118-H-1:2 118-H-1:2, Anomaly Staging Area and Fuel 
Bunker 

MSA HMESC 

118-H-2 118-H-2; H-1 Loop Burial Ground; P-13 Test 
Loop; 100-H Burial Ground No. 2 

MSA HMESC 

118-H-3 118-H-3; Construction Burial Ground MSA HMESC 
118-H-4 118-H-4; Ball 3X Burial Ground MSA HMESC 
118-H-5 118-H-5; 105-H Thimble Pit MSA HMESC 
118-H-6 118-H-6; 105-H Reactor Building MSA HMESC 
118-H-6:1 Reactor Core and ISS Project MSA HMESC 
118-H-6:2 118-H-6:2, 105‑H Reactor Ancillary Support 

Areas, Below-Grade Structures and Underlying 
Soils 

MSA HMESC 

118-H-6:3 118-H-6:3, 105‑H Reactor Fuel Storage Basin and 
Underlying Soils 

MSA HMESC 

118-H-6:4 118-H-6:4, 105-H Fuel Storage Basin Shallow 
Zone Side Slope Soils 

MSA HMESC 

118-H-6:5 118-H-6:5, 105-H Decontamination Pads MSA HMESC 
118-H-6:6 118-H-6:6, 118‑H‑6:6 Deep Zone Side Slope Soils MSA HMESC 
118-K-1 118-K-1; 100-K Burial Ground; 118-K MSA HMESC 
118-KE-1 118-KE-1; 105-KE Reactor Building CHPRC CPCC 
118-KE-2 118-KE-2; Rod Cave; 105-KE Horizontal Control 

Rod Storage Cave 
CHPRC CPCC 

118-KW-1 118-KW-1; 105-KW Reactor Building CHPRC CPCC 
118-KW-2 118-KW-2; 105-KW Horizontal Control Rod 

Storage Cave 
CHPRC CPCC 

118-N-1 118-N-1; 1303-N Radioactive Dummy Burial 
Facility; 1303-N Spacer Silos; 100-N Area Silos; 
100-N Area Spacer Silos; 118-N 

MSA HMESC 

120-B-1 120-B-1; 105-B Battery Acid Sump MSA HMESC 
120-D-1 120-D-1; 100-D Ponds MSA HMESC 
120-D-2 120-D-2; 186-D Waste Acid Reservoir MSA HMESC 
120-F-1 120-F-1; Glass Dump MSA HMESC 

120-KE-1 120-KE-1; 183-KE Acid Neutralization Pit; 183-
KE Filter Waste Facility Dry Well; 183-KE Filter 
Water Facility; 100-K-26; 100-KE-1 

CHPRC CPCC 

120-KE-2 120-KE-2; 183 KE Filter Water Facility; 183-KE 
Filter Waste Facility French Drain; 100-KE-2 

CHPRC CPCC 

120-KE-3 120-KE-3; 183-KE Filter Water Facility Trench; 
100-KE-3 

CHPRC CPCC 

120-KE-4 120-KE-4; 183-KE1 Sulfuric Acid Storage Tank CHPRC CPCC 
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120-KE-5 120-KE-5; 183-KE2 Sulfuric Acid Storage Tank CHPRC CPCC 
120-KE-6 120-KE-6; 183-KE Sodium Dichromate Tank CHPRC CPCC 
120-KE-8 120-KE-8; 165-KE Brine Mixing Tank; 165-KE 

Brine Pit 
CHPRC CPCC 

120-KE-9 120-KE-9; 183-KE Brine Pit; 183-KE Salt 
Dissolving Pits and Brine Pump Pit 

CHPRC CPCC 

120-KW-1 120-KW-1; 183-KW Acid Neutralization Pit; 183-
KW Filter Water Facility Dry Well; 100-K-17; 
100-KW-1 

CHPRC CPCC 

120-KW-2 120-KW-2; 183-KW Filter Water Facility French 
Drain; 100-KW-2 

CHPRC CPCC 

120-KW-3 120-KW-3; 183-KW1 Sulfuric Acid Storage Tank CHPRC CPCC 
120-KW-4 120-KW-4; 183-KW2 Sulfuric Acid Storage Tank CHPRC CPCC 
120-KW-5 120-KW-5; 183-KW Sodium Dichromate Storage 

Tank 
CHPRC CPCC 

120-KW-6 120-KW-6; 165-KW Brine Mixing Tank; 165-KW 
Brine Pit 

CHPRC CPCC 

120-KW-7 120-KW-7; 183-KW Brine Pit; 183-KW Salt 
Dissolving Pits and Brine Pump Pit 

CHPRC CPCC 

120-N-1 120-N-1; 1324-NA Percolation Pond CHPRC CPCC 
120-N-2 120-N-2; 1324-N Surface Impoundment CHPRC CPCC 
120-N-3 120-N-3; 163-N Neutralization Pit and French 

Drain 
MSA HMESC 

120-N-4 120-N-4; 1310-N Hazardous Waste Storage Area; 
1310-N Non-Hazardous Waste Pad; 1310-N Waste 
Oil Storage Pad 

MSA HMESC 

120-N-5 120-N-5; 108-N/163-N Transfer Line and 
Neutralization Pit 

MSA HMESC 

120-N-6 120-N-6; 108-N Acid Tank Vent French Drains MSA HMESC 
120-N-7 120-N-7; 108-N Acid Unloading Facility French 

Drain 
MSA HMESC 

120-N-8 120-N-8; 163-N Sulfuric Acid Tank Vent French 
Drain 

MSA HMESC 

122-DR-1 122-DR-1; LSFF; 100-D-51; 105-DR Large 
Sodium Fire Facility; 105-DR Sodium Fire Facility 

MSA HMESC 

122-DR-1:1 122-DR-1:1, 122‑DR‑1 Area 1, Testing, Storage, 
and Office Area, 100-D-51, 105-DR 90-Day Waste 
Accumulation Area 

MSA HMESC 

122-DR-1:2 122-DR-1:2, 122‑DR‑1 Area 2, Pre‑Filter Exhaust 
Tunnel 

MSA HMESC 

122-DR-1:3 122-DR-1:3, 122‑DR‑1 Area 3, Gravel Scrubber MSA HMESC 
122-DR-1:4 122-DR-1:4, 122‑DR‑1 Area 4, 117-DR HEPA 

Filter Building, Post-117-DR Exhaust Tunnel 
MSA HMESC 

122-DR-1:5 122-DR-1:5, 122‑DR‑1 Area 5, 116DR Reactor MSA HMESC 
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Exhaust Stack 
122-DR-1:6 122-DR-1:6, 122‑DR‑1 Area 6, 116-DR-8 Crib MSA HMESC 
122-DR-1:7 122-DR-1:7, 122‑DR‑1 Area 7, Outdoor Storage 

Area, Decontamination Areas 
MSA HMESC 

124-N-1 124-N-1; 124-N-1 Septic Tank; 1607-N1; 100-N 
Sanitary Sewer System No. 1 

MSA HMESC 

124-N-10 124-N-10; 124-N-10 Sanitary Sewer System; 
1607-N10; 1904-N 100-N Central Sewer System 
No. 10; 1904-NA Sanitary Lift Sation No.1; 
Project H-677; 100-N Sewage Lagoon 

MSA HMESC 

124-N-2 124-N-2; 124-N-2 Septic Tank; 1607-N2; 100-N 
Sanitary Sewer System No. 2 

MSA HMESC 

124-N-3 124-N-3; 124-N-3 Septic Tank; 1607-N3; 100-N 
Sanitary Sewer System No. 3 

MSA HMESC 

124-N-4 124-N-4; 124-N-4 Septic Tank; 1607-N4; 100-N 
Sanitary Sewer System No. 4 

MSA HMESC 

124-N-5 124-N-5; 124-N-5 Septic Tank; 1607-N5; 100-N 
Sanitary Sewer System No. 5 

MSA HMESC 

124-N-6 124-N-6; 124-N-6 Septic Tank; 1607-N6; 100-N 
Sanitary Sewer System No. 6 

MSA HMESC 

124-N-7 124-N-7; 124-N-7 Septic Tank; 1607-N7; 100-N 
Sanitary Sewer System No. 7 

MSA HMESC 

124-N-8 124-N-8; 124-N-8 Septic Tank; 1607-N8; 100-N 
Sanitary Sewer System No. 8 

MSA HMESC 

124-N-9 124-N-9; 124-N-9 Septic Tank; 1607-N9; 100-N 
Sanitary Sewer System No. 9 

MSA HMESC 

126-B-1 126-B-1; 184-B Power House Ash Pit; 188-B Ash 
Disposal Area 

MSA HMESC 

126-B-2 126-B-2; 183-B Clearwells MSA HMESC 
126-B-3 126-B-3; 184-B Coal Pit MSA HMESC 
126-B-4 126-B-4; 126-B-4 Brine Pit. 184-B Salt Dissolving 

Pit and Brine Pump House; B Area Brine and Salt 
Dilution Pits 

MSA HMESC 

126-D-1 126-D-1; 184-D Powerhouse Ash Pit; 188-D Ash 
Disposal Area; 100-D Ash Disposal Basin 

MSA HMESC 

126-D-2 126-D-2; 184-D Coal Pit; Inert Landfill MSA HMESC 
126-D-3 126-D-3; 184-D Salt Dissolving Pit and Brine 

Pump House; D Area Brine and Salt Dilution Pits 
MSA HMESC 

126-DR-1 126-DR-1; 190-DR Clearwell Tank Pit; 100-DR 
Clearwells 

MSA HMESC 

126-F-1 126-F-1; 184-F Powerhouse Ash Pit; 188-F Ash 
Disposal Area 

MSA HMESC 

126-F-2 126-F-2; 183-F Clearwells MSA HMESC 
126-H-1 126-H-1; 184-H Powerhouse Ash Pit; 188-H Ash 

Disposal Area 
MSA HMESC 
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126-H-2 126-H-2; 183-H Clearwells/Disposal Pit MSA HMESC 
126-K-1 126-K-1; 100-K Gravel Pit MSA HMESC 
126-KE-2 126-KE-2; 183-KE Liquid Alum Storage Tank #2 CHPRC CPCC 
128-B-2 128-B-2; 100-B Burn Pit #2 MSA HMESC 
128-B-3 128-B-3; 128-B-3 Burning Pit Site; 128-B-3 Coal 

Ash and Demolition Waste Site; 600-57; 100-B 
Dump Site 

MSA HMESC 

128-C-1 128-C-1; 100-C Burning Pit MSA HMESC 
128-D-1 128-D-1; 100 D/DR Burning Pit MSA HMESC 
128-D-2 128-D-2; 128-D-2 Burn Pit MSA HMESC 
128-F-1 128-F-1; 100-F Burning Pit; 100-F Burning Pit No. 

1 
MSA HMESC 

128-F-2 128-F-2; 100-F Burning Pit MSA HMESC 
128-F-3 128-F-3; PNL Burn Pit MSA HMESC 
128-H-1 128-H-1; 100-H Burning Pit; 100-H Burning Pit 

No. 1 
MSA HMESC 

128-H-2 128-H-2; 100-H Burning Ground #2 MSA HMESC 
128-H-3 128-H-3; 100-H Burning Ground #3 MSA HMESC 
128-K-1 128-K-1; 100-K Burning Pit MSA HMESC 
128-K-2 128-K-2; 100-K Construction Dump MSA HMESC 
128-N-1 128-N-1; 128-N-1 Burning Pit; 100-N Burning Pit MSA HMESC 
130-D-1 130-D-1; 1706-D Gasoline Storage Tank; 1716-D 

Gasoline and Oil Storage Tanks 
MSA HMESC 

130-K-2 130-K-2; 1717-K Waste Oil Storage Tank CHPRC CPCC 
130-KE-1 130-KE-1; 105-KE Emergency Diesel Fuel Tank; 

105-KE Emergency Diesel Oil Storage Tank 
CHPRC CPCC 

130-KE-2 130-KE-2; 166-KE Oil Storage Tank; Oil Bunker CHPRC CPCC 

130-KW-1 130-KW-1; 130-KW-1A/130-KW-1B Tanks; 105-
KW Emergency Diesel Fuel Tank; 105-KW 
Emergency Diesel Oil Storage Tank 

CHPRC CPCC 

130-KW-2 130-KW-2; 166-KW Oil Storage Tank CHPRC CPCC 
130-N-1 130-N-1; 183-N Backwash Discharge Pond; 183-N 

Filter Backwash Pond; 126-N-1 
MSA HMESC 

130-N-1:1 130-N-1:1, 183-N Northeastern Backwash 
Discharge Pond 

MSA HMESC 

130-N-1:2 130-N-1:2, 183-N Southwestern Backwash 
Discharge Pond 

MSA HMESC 

130-N-1:2 130-N-1:2, 183-N Southwestern Backwash 
Discharge Pond 

MSA HMESC 

132-B-1 132-B-1; 108-B Tritium Separation Facility MSA HMESC 
132-B-2 132-B-2; 132-B-2 Stack; 116-B Reactor Exhaust 

Stack 
MSA HMESC 
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Site Code Title Pre-
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132-B-3 132-B-3; Ventilation Exhaust Stack Site; 108-B 
Tritium Pilot Facility; 108-B Ventilation Exhaust 
Stack Site 

MSA HMESC 

132-B-4 132-B-4; 117-B Filter Building MSA HMESC 
132-B-5 132-B-5; 115-B/C Gas Recirculation Facility MSA HMESC 
132-B-6 132-B-6; 1904-B2; 1904-B-2 Outfall Structure 

Site; 116-B-8 
MSA HMESC 

132-C-1 132-C-1; 105-C Reactor Stack Site; 116-C Reactor 
Exhaust Stack Site 

MSA HMESC 

132-C-2 132-C-2; 1904-C Outfall; 116-C-4 MSA HMESC 
132-C-3 132-C-3; 117-C Filter Building MSA HMESC 
132-D-1 132-D-1; 115-D/DR Gas Recirculating Facility MSA HMESC 
132-D-2 132-D-2; 117-D Filter Building MSA HMESC 
132-D-3 132-D-3; 1608-D Effluent Pumping Station; 1608-

D Waste Water Pumping Station 
MSA HMESC 

132-D-4 132-D-4; 105-D Reactor Exhaust Stack; 116-D 
Reactor Exhaust Stack 

MSA HMESC 

132-DR-1 132-DR-1; 1608-DR Effluent Pumping Station; 
1608-DR Waste Water Pumping Station 

MSA HMESC 

132-DR-2 132-DR-2; 116-DR Reactor Exhaust Stack MSA HMESC 
132-F-1 132-F-1; 132-F-1 Chronic Feeding Barn; 141-F; 

141-F 100-F Experimental Animal Farm Sheep 
Barn 

MSA HMESC 

132-F-3 132-F-3; 115-F Gas Recirculating Facility MSA HMESC 
132-F-4 132-F-4; 132-F-4 Reactor Stack Demolition Site; 

116-F Reactor Exhaust Stack; 116-F Reactor Stack 
MSA HMESC 

132-F-4:1 116-F Reactor Stack Demolition Site MSA HMESC 
132-F-4:2 116-F Reactor Stack Base Burial MSA HMESC 
132-F-5 132-F-5; 117-F Filter Building MSA HMESC 
132-F-6 132-F-6; 132-F-6 Lift Station; 1608-F Effluent 

Pumping Station; 1608-F Waste Water Pumping 
Station 

MSA HMESC 

132-H-1 132-H-1; 116-H Reactor Exhaust Stack Burial Site MSA HMESC 
132-H-2 132-H-2; 117-H Filter Building Site MSA HMESC 
132-H-3 132-H-3; 1608-H Effluent Pumping Station Site; 

1608-H Waste Water Pumping Station Site; 116-H-
8 

MSA HMESC 

132-KE-1 132-KE-1; 116-KE Reactor Exhaust Stack CHPRC CPCC 
132-KW-1 132-KW-1; 116-KW Reactor Exhaust Stack CHPRC CPCC 
141-C 141-C; 141-C Animal Barn; Hog Barn; 100-F 

Experimental Animal Farm Large Animal Barn & 
Biology Laboratory 

MSA HMESC 

1607-B1 1607-B1; 1607-B1 Sanitary Sewer System; 1607-
B1 Septic Tank System; 124-B-1 

MSA HMESC 
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1607-B10 1607-B10; 1607-B10 Septic Tank System; Sewage 
Disposal Field 

MSA HMESC 

1607-B11 1607-B11; 1607-B11 Septic Tank System MSA HMESC 
1607-B2 1607-B2; 1607-B2 Sanitary Sewer System; 1607-

B2 Septic Tank System; 124-B-2 
MSA HMESC 

1607-B2:1 1607-B2:1; 1607-B2 Drain Field MSA HMESC 
1607-B2:2 1607-B2:2; 1607-B2 Septic Tank and Pipeline MSA HMESC 
1607-B3 1607-B3; 1607-B3 Sanitary Sewer System; 1607-

B3 Septic Tank System; 124-B-3 
MSA HMESC 

1607-B4 1607-B4; 1607-B4 Sanitary Sewer System; 1607-
B4 Septic Tank; 1607-B4 Septic Tank System; 
124-B-6 

MSA HMESC 

1607-B5 1607-B5; 1607-B5 Septic Tank System; 124-B-4; 
1607-B4; 1607-B4 Sanitary Sewer System; 1607-
B4 Septic Tank System 

MSA HMESC 

1607-B6 1607-B6; 1607-B6 Septic Tank System; 124-B-5; 
1607-B5; 1607-B5 Sanitary Sewer System; 1607-
B5 Septic Tank System 

MSA HMESC 

1607-B7 1607-B7; 1607-B7 Sanitary Sewer System; 1607-
B7 Septic Tank System; 124-C-1 

MSA HMESC 

1607-B8 1607-B8; 1607-B8 Sanitary Sewer System; 1607-
B8 Septic Tank System; Septic Tank & Disposal 
Field for 190-C Pumphouse; 124-C-2 

MSA HMESC 

1607-B9 1607-B9; 1607-B9 Sanitary Sewer System; 1607-
B9 Septic Tank System; 124-C-3 

MSA HMESC 

1607-D1 1607-D1; 1607-D1 Sanitary Sewer System; 1607-
D1 Septic Tank; 1607-D1 Septic Tank and 
Associated Drain Field; 124-D-1 

MSA HMESC 

1607-D2 1607-D2; 1607-D2 Sanitary Sewer System; 1607-
D2 Septic Tank; 1607-D2 Septic Tank and 
Associated Drain Fields; 124-D-2 

MSA HMESC 

1607-D2:1 1607-D2:1, Original 1607-D2 Tile Field, Eastern 
1607-D2 Tile Field 

MSA HMESC 

1607-D2:2 1607-D2:2, Replacement 1607-D2 Tile Field, 
Northern Tile Field 

MSA HMESC 

1607-D2:3 1607-D2:3, Septic Pipelines MSA HMESC 
1607-D2:4 1607-D2:4, 1607-D2 Septic Tank MSA HMESC 
1607-D2:5 1607-D2:5, Inlet Pipe to Replacement System Tile 

Field 
MSA HMESC 

1607-D3 1607-D3; 1607-D3 Sanitary Sewer System; 1607-
D3 Septic Tank; 1607-D3 Septic Tank and 
Associated Drain Field 

MSA HMESC 

1607-D4 1607-D4; 1607-D4 Sanitary Sewer System; 1607-
D4 Septic Tank; 1607-D4 Septic Tank and 
Associated Drain Field; 124-D-4 

MSA HMESC 
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1607-D5 1607-D5; 1607-D5 Sanitary Sewer System; 1607-
D5 Septic Tank; 1607-D5 Septic Tank and 
Associated Drain Field; 124-D-5 

MSA HMESC 

1607-F1 1607-F1; 1607-F1 Sanitary Sewer System; 1607-
F1 Septic Tank; 1607-F1 Septic Tank and 
Associated Drain Field; 100-F Experimental 
Animal Farm Septic Tank; 124-F-1 

MSA HMESC 

1607-F2 1607-F2; 1607-F2 Sanitary Sewer System; 1607-
F2 Septic Tank; 124-F-2 

MSA HMESC 

1607-F3 1607-F3; 1607-F3 Sanitary Sewer System; 1607-
F3 Septic Tank; 124-F-3 

MSA HMESC 

1607-F4 1607-F4; 1607-F4 Sanitary Sewer System; 1607-
F4 Septic Tank; 124-F-4 

MSA HMESC 

1607-F5 1607-F5; 1607-F5 Sanitary Sewer System; 1607-
F5 Septic Tank; 124-F-5 

MSA HMESC 

1607-F6 1607-F6; 1607-F6 Sanitary Sewer System; 1607-
F6 Septic Tank; 124-F-6 

MSA HMESC 

1607-F7 1607-F7; 124-F-7; 141-M Building Septic Tank MSA HMESC 

1607-H1 1607-H1; 1607-H1 Sanitary Sewer System; 1607-
H1 Septic Tank; 1607-H1 Septic Tank and 
Associated Drain Field; 124-H-1 

MSA HMESC 

1607-H2 1607-H2; 1607-H2 Sanitary Sewer System; 1607-
H2 Septic Tank; 1607-H2 Septic Tank and 
Associated Drain Field; Septic System; 124-H-2 

MSA HMESC 

1607-H3 1607-H3; 1607-H3 Sanitary Sewer System; 1607-
H3 Septic Tank; 1607-H3 Septic Tank and 
Associated Drain Field; 124-H-3 

MSA HMESC 

1607-H4 1607-H4; 1607-H4 Sanitary Sewer System; 1607-
H4 Septic Tank; 1607-H4 Septic Tank and 
Associated Drain Field; 124-H-4 

MSA HMESC 

1607-K1 1607-K1; 1607-K1 Sanitary Sewer System; 1607-
K1 Septic Tank; 1607-K1 Septic Tank and 
Associated Drain Field; 124-K-1 

CHPRC CPCC 

1607-K2 1607-K2; 1607-K2 Sanitary Sewer System; 1607-
K2 Septic Tank; 1607-K2 Septic Tank and 
Associated Drain Field; 124-KE-1 

CHPRC CPCC 

1607-K3 1607-K3; 1607-K3 Sanitary Sewer System; 1607-
K3 Septic Tank; 1607-K3 Septic Tank and 
Associated Drain Field; 124-KW-2 

CHPRC CPCC 

1607-K4 1607-K4; 1607-K4 Sanitary Sewer System; 1607-
K4 Septic Tank; 1607-K4 Septic Tank and 
Associated Drain Field; 124-K-2 

CHPRC CPCC 

1607-K5 1607-K5; 1607-K5 Sanitary Sewer System; 1607-
K5 Septic Tank; 1607-K5 Septic Tank and 
Associated Drain Field; 124-KE-2 

CHPRC CPCC 
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1607-K6 1607-K6; 1607-K6 Sanitary Sewer System; 1607-
K6 Septic Tank; 1607-K6 Septic Tank and 
Associated Drain Field; 124-KW-1 

CHPRC CPCC 

182-F 182-F; 182-F Reservoir MSA HMESC 
1908-N 1908-N; 1908-N Outfall MSA HMESC 
1908-NE 1908-NE; 1908-NE Building; HGP Outfall; HGP 

SWMU #7 
MSA HMESC 

200 CP 200 CP; Hanford Site Gravel Pit 29; 200 Area 
Construction Pit; 200 Area Construction Waste 
Site 

CHPRC CPCC 

200 ETF 200 ETF; 2025-E; 200 Area Effluent Treatment 
Facility (ETF) 

WRPS TCC 

200-A TEDF 200-A TEDF; 216-E-43A and 216-E-43B; 600-
145; TEDF Basin; 200 Area Treated Effluent 
Disposal Facility 

WRPS TCC 

200-E BP 200-E BP; 200-E Burning Pit; 200 East Burn Pit CHPRC CPCC 
200-E PAP 200-E PAP; 200-E Powerhouse Ash Pit and Ash 

Disposal Pile; Ash Basin 
CHPRC CPCC 

200-E PD 200-E PD; 200-E Powerhouse Ditch; 200 East 
Powerhouse Pond 

CHPRC CPCC 

200-E-1 200-E-1; 284-E Landfill; Asbestos in Excavation CHPRC CPCC 
200-E-10 200-E-10; 200-E-3 Toluene Dump Site; 

Paint/Solvent Dump South of Sub Trenches 
CHPRC CPCC 

200-E-100 200-E-100; Miscellaneous Stream #571; Steam 
Trap 2P-Yard-MSS-TRP-019 

CHPRC CPCC 

200-E-101 200-E-101; 200 East Deep Lysimeter Site CHPRC CPCC 
200-E-102 200-E-102; Contaminated Soil Trench CHPRC CPCC 
200-E-103 200-E-103; PUREX Stabilized Area; 

Radiologically Controlled Area - South Side of 
PUREX 

CHPRC CPCC 

200-E-105 200-E-105; Soil Contamination Area on the 216-B-
61 Crib 

CHPRC CPCC 

200-E-106 200-E-106; IDF Integrated Disposal Facility; 
IDWF; ILAW; Immobilized Low-Activity Tank 
Waste; Immobilized Low-Activity Waste 

CHPRC CPCC 

200-E-107 200-E-107; Contamination Area East of PUREX; 
PUREX E Field 

CHPRC CPCC 

200-E-109 200-E-109; Contaminated Tumbleweed 
Accumulation; Contamination Spread in Northeast 
Corner of 200 East Area 

CHPRC CPCC 

200-E-110 200-E-110; Contaminated Tumbleweed Dump Site CHPRC CPCC 

200-E-111-PL 200-E-111-PL; 3-38 Encasement; Encased Pipeline CHPRC CPCC/TCC 
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from 241-ER-151 Diversion Box and 221-B to 
241-C Tank Farm and 244-AR Vault; Lines 
V108/V837/8618/8653/8901PAS, 809, 818, V836 
and V834. The portion of 200-E-111-PL inside of 
the C Tank Farm is assigned to TCC 

200-E-112-PL 200-E-112-PL; 24-Inch VP Line; 2904-E-1; B 
Plant Process Sewer; Pipeline from B Plant to 207-
B Retention Basin 

CHPRC CPCC 

200-E-113-PL 200-E-113-PL; 216-A-42C Valve Box; Line 8824; 
Pipeline from PUREX to 216-A-6, and Line 8824B 
to 216-A-30 Crib 

CHPRC CPCC 

200-E-114-PL 200-E-114-PL; 216-BC-2805; 2805-E1, 2805-E2, 
2805-E3 and 2805-E4; Pipeline from 216-BY-201 
to 216-BC-201; Pipeline from 241-BY Tank Farm 
to 241-C Tank Farm and BC Cribs and Trenches. 
The portions of 200-E-114-PL inside the B and C 
Tank Farms are assigned to TCC. 

CHPRC CPCC/TCC 

200-E-115 200-E-115; Contamination Area East of 241-C 
Tank Farm 

CHPRC CPCC 

200-E-116-PL 200-E-116-PL; Direct Buried Pipelines 
V111/V210/V130, 8902, V212; Pipelines from 
241-B-154 Diversion Box to 241-C-151 and 241-
C-152 Diversion Boxes. The portion of 200-E-116-
PL inside of the C Tank Farm is assigned to TCC. 

CHPRC CPCC/TCC 

200-E-117 200-E-117; Contamination Zone South of B Plant CHPRC CPCC 
200-E-118 200-E-118; 216A271 Shack; 216-B-3 Diverter 

Station; Diverter Station #3; Main Diverter 
Structure #3 

CHPRC CPCC 

200-E-12 200-E-12; Sand Piles from RCRA General 
Inspection #200EFY95 Item #5 

CHPRC CPCC 

200-E-120 200-E-120; Contaminated Soil at 241-B Tank 
Farm; Contamination Migration Beyond the 241-B 
fence 

WRPS TCC 

200-E-121 200-E-121; Soil Contamination Area East and 
West of Baltimore Avenue 

CHPRC CPCC 

200-E-122 200-E-122; CF Bullpen; Construction Forces 
Bullpen; Equipment Storage Yard; Laydown Yard 

CHPRC CPCC 

200-E-123 200-E-123; Contamination Area South of 216-B-2 
Stabilized Ditches 

CHPRC CPCC 

200-E-124 200-E-124; URM on East Side of 275-EA CHPRC CPCC 
200-E-125 200-E-125; Contamination Area Northwest of 244-

AR Building 
CHPRC CPCC 

200-E-126-PL-
A 

200-E-126-PL-A; Segments of 200-E-126-PL 
Pipeline Located in the Outer Area 

CHPRC CPCC 
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200-E-126-PL-
B 

200-E-126-PL-B; Segments of 200-E-126-PL 
Pipeline Located in the Inner Area 

CHPRC CPCC 

200-E-127-PL-
A 

200-E-127-PL-A; Segments of Gable Mountain 
Pond Pipeline Located in the Outer Area 

CHPRC CPCC 

200-E-127-PL-
B 

200-E-127-PL-B; Segments of Gable Mountain 
Pond Pipeline Located in the Inner Area 

CHPRC CPCC 

200-E-128 200-E-128; Radioactive Contamination "Hot Spot" 
Under Gravel Road 

CHPRC CPCC 

200-E-129 200-E-129; Stabilized Area on East Side of B Plant 
Railroad Cut 

CHPRC CPCC 

200-E-13 200-E-13; Rubble Piles from RCRA General 
Inspection #200EFY95 Item #7 

CHPRC CPCC 

200-E-130 200-E-130; Stabilized Area on West Side of B 
Plant Chemical Spur 

CHPRC CPCC 

200-E-131 200-E-131; Contaminated Soil Associated with 
241-A Tank Farm Complex 

WRPS TCC 

200-E-132 200-E-132; 241-BX/BY Tank Farm Contaminated 
Soil; Contamination Migration Beyond the 241-
BX/BY fence 

WRPS TCC 

200-E-133 200-E-133; Contaminated Soil at 241-C Tank 
Farm; Contamination Migration Beyond the fence 
at C Farm 

WRPS TCC 

200-E-134 200-E-134; Potentially Contaminated Soil in 241-
AW Tank Farm 

WRPS TCC 

200-E-135 200-E-135; Contamination Area South of 241-C 
Tank Farm 

CHPRC CPCC 

200-E-136 200-E-136; 202-A TSD; PUREX CHPRC CPCC 
200-E-137 200-E-137; 291-B Exhaust Stack; 291-B-1 CHPRC CPCC 

200-E-138 200-E-138; 291-B Replacement Stack; 296-B-1 
Exhaust Stack; Canyon Exhaust System; Canyon 
Ventilation Upgrade 

CHPRC CPCC 

200-E-139 200-E-139; Contamination Area North of C Farm CHPRC CPCC 
200-E-14 200-E-14; 216-B-201; 216-BC-201 Siphon Tank CHPRC CPCC 
200-E-141 200-E-141; 2715EC Paint Shop French Drain; 

Miscellaneous Stream #223 
CHPRC CPCC 

200-E-142 200-E-142; Paint Brush Cleaning Station CHPRC CPCC 

200-E-143-PL 200-E-143-PL; Encased Transfer Line from 241-
AX-151 Diversion Box to 241-A Tank Farms and 
244-CR Vault in 241-C Tank Farm; Tank Farm 
Transfer Lines 4101, 4102, 4103, 4104, 4105, 
4106, 4107/V033, 4017, 4018, 4021, 4022 and 
8656. The portions of 200-E-143-PL inside the A 

WRPS CPCC/TCC 
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and C Tank Farms are assigned to TCC. 

200-E-144-PL 200-E-144-PL; Encased Transfer Line from 241-
CR-152 and 241-CR-153 to 241-AX-151; Lines 
4006 and 4007 from 244-AR Vault to 241-AX-
151; Tank Farm Transfer Line 4012; Transfer Line 
4013 (A-4013). The portion of the pipeline inside 
the tank farm fence is assigned to TCC. 

WRPS CPCC 

200-E-145-PL 200-E-145-PL; Interplant Transfer Line; Tank 
Farm Transfer Line V228; Transfer Pipeline from 
241-ER-151 to 241-CR-153. The portion of the 
pipeline inside the tank farm fence is assigned to 
TCC. 

CHPRC CPCC/TCC 

200-E-146-PL 200-E-146-PL; Tank Farm Transfer Line A-4013; 
Transfer Line from 241-CR-152 to 241-AX-151. 
The portion of 200-E-146-PL inside the C Tank 
Farm fence line is assigned to TCC. 

WRPS CPCC/TCC 

200-E-147-PL 200-E-147-PL; Interplant Transfer Line; Tank 
Farm Transfer Line PAS-244; Transfer Line from 
244-CR-TK-003 to 241-ER-153. The portion of the 
pipeline inside the tank farm fence is assigned to 
TCC. 

CHPRC CPCC/TCC 

200-E-148-PL 200-E-148-PL; Direct Buried Transfer Line from 
241-C-151 to 241-A-01A; Tank Farm Transfer 
Line V109. The portion of 200-E-148-PL inside 
the A and C Tank Farms fence line is assigned to 
TCC. 

WRPS CPCC/TCC 

200-E-149-PL 200-E-149-PL; Direct Buried Transfer Line from 
241-C-252 to 201-C Hot Semi Works; Tank Farm 
Pipeline; Tank Farm Transfer Line V175. The 
portion of 200-E-149-PL inside the C Tank Farm is 
assigned to TCC. 

CHPRC CPCC/TCC 

200-E-150-PL 200-E-150-PL; Direct Buried Transfer Line from 
244-CR-TK-003 to 201-C Hot Semi Works Valve 
Box; Tank Farm Pipeline; Tank Farm Transfer 
Line 8900. The portion of the pipeline inside the 
tank farm fence is assigned to TCC. 

CHPRC CPCC/TCC 

200-E-151-PL 200-E-151-PL; Direct Buried Transfer Line from 
241-C-104 to 241-A-152; Tank Farm Pipeline; 
Tank Farm Transfer Line V050. The portions of 
200-E-151-PL inside the A and C Tank Farms are 
assigned to TCC. 

WRPS CPCC/TCC 

200-E-152-PL 200-E-152-PL; Direct Buried Transfer Line from 
241-C-104 to 241-A-152; Tank Farm Pipeline; 
Tank Farm Transfer Line V051. The portions of 

WRPS CPCC/TCC 
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200-E-152-PL inside the A and C Tank Farms 
fence lines are assigned to TCC. 

200-E-153-PL 200-E-153-PL; Direct Buried Transfer Line from 
241-C-151 to 244-AR-TK-002; Tank Farm 
Pipeline; Tank Farm Transfer Line V108/812. The 
portion of 200-E-153-PL inside the C Tank Farm is 
assigned to TCC. 

CHPRC CPCC/TCC 

200-E-154-PL 200-E-154-PL; Direct Buried Transfer Line from 
241-C-151 to 241-AX-01A; Tank Farm Pipeline; 
Tank Farm Transfer Line V113. The portions of 
the pipeline inside the A and C Tank Farms are 
assigned to TCC. 

WRPS CPCC 

200-E-155-PL 200-E-155-PL; Pipeline from 241-C Fence to 
Radioactive Process Sewer Line 2904-CR-1. The 
portion of 200-E-155-PL inside the C Tank Farm is 
assigned to TCC. 

WRPS CPCC/TCC 

200-E-156-PL 200-E-156-PL; 216-C-1 Pipelines; Pipelines from 
201-C to 216-C-1 

CHPRC CPCC 

200-E-157-PL 200-E-157-PL; 216-C-10 Pipeline; Pipeline from 
201-C to 216-C-10 Crib 

CHPRC CPCC 

200-E-158-PL 200-E-158-PL; 216-A-1 Pipeline; Pipeline from 
Sample Pit #3 to 216-A-1 Crib 

CHPRC CPCC 

200-E-159-PL 200-E-159-PL; Pipeline from 203-A to 216-A-22; 
Pipeline from 203-A to 216-A-28 Crib; Pipeline 
from UNH Truck Apron to 216-A-22. 

CHPRC CPCC 

200-E-16 200-E-16; B Plant Waste Concentrator; Low Level 
Waste Concentrator; Single-Stage Thermal Siphon 
Reboiler 

CHPRC CPCC 

200-E-160-PL 200-E-160-PL; Pipeline from 270-E-1 to 216-B-12 
Crib; V219 

CHPRC CPCC 

200-E-161-PL 200-E-161-PL; Pipeline from 221-BB to 216-B-55 
Crib; V841 

CHPRC CPCC 

200-E-162-PL 200-E-162-PL; Lateral Line to 216-B-12 Crib #2; 
Pipeline from 221-BB to 216-B-62 Crib; V842 

CHPRC CPCC 

200-E-164-PL 200-E-164-PL; Pipeline Between the 216-A-8 
Control Structure and the 216-A-508 Control 
Structure; Pipeline to 216-A-8 Crib. Pipeline split 
point is the tank farm boundary. The portion of the 
pipeline inside the tank farm is assigned to TCC. 

CHPRC CPCC/TCC 

200-E-165-PL 200-E-165-PL; Pipeline from 216-A-508 Control 
Structure and 216-A-8 Crib to 216-A-24 Crib 

CHPRC CPCC 

200-E-166-PL 200-E-166-PL; Pipeline from 241-A Tank Farm to 
216-A-34 Ditch 

CHPRC CPCC 
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200-E-167-PL 200-E-167-PL; Lines SN-215 and SN-216; 
Underground Pipelines from 244-A Lift Station to 
241-A-A and 241-A-B Valve Pits. Pipeline split 
point is the tank farm boundary. The portion of the 
pipeline inside the tank farm is assigned to TCC. 

CHPRC CPCC/TCC 

200-E-168-PL 200-E-168-PL; Underground Pipeline from 203-A 
to 216-A-3 

CHPRC CPCC 

200-E-169-PL 200-E-169-PL; Pipeline from 201-C and 215-C to 
the 216-C-3 Crib 

CHPRC CPCC 

200-E-17 200-E-17; LERF Basins; 200 Area Liquid Effluent 
Retention Facility (LERF) 

WRPS TCC 

200-E-170-PL 200-E-170-PL; Pipeline from 276-C to 216-C-4 
Crib 

CHPRC CPCC 

200-E-171-PL 200-E-171-PL; Pipeline from 201-C and 241-CX 
Vault to the 216-C-6 Crib 

CHPRC CPCC 

200-E-172-PL 200-E-172-PL; Pipeline from 209-E to the 216-C-7 
Crib 

CHPRC CPCC 

200-E-173-PL 200-E-173-PL; Pipeline from 241-CX-71 to 216-
C-5 Crib 

CHPRC CPCC 

200-E-174-PL 200-E-174-PL; 216-B-10 (A&B) Pipeline; Pipeline 
from 221-BC and 222-B to 216-B-10 A&B Cribs 

CHPRC CPCC 

200-E-175-PL 200-E-175-PL; Pipeline from 292-B to 216-B-10 
A&B 

CHPRC CPCC 

200-E-176-PL-
A 

200-E-176-PL-A; Pipeline from 242-B to 216-B-
11-A&B, Portion of pipeline outside the 241-B 
fence 

CHPRC CPCC 

200-E-176-PL-
B 

200-E-176-PL-B; Pipeline from 242-B to 216-B-
11-A&B, Portion of pipeline inside the 241-B 
fence 

TBD TCC 

200-E-177-PL 200-E-177-PL; Pipeline Rerouting Waste from 
216-B-8 Crib Pipeline to 216-B-11A&B Reverse 
Wells 

CHPRC CPCC 

200-E-178-PL 200-E-178-PL; Pipeline from Tank 241-B-110 to 
216-B-8 Crib and Tile Field. The portion of 200-E-
178-PL inside the B Tank Farm is assigned to 
TCC. 

TBD CPCC/TCC 

200-E-179 200-E-179; Catch Tank in 216-B-10 A&B Pipeline 
(See Sitecode 200-E-174-PL); R-13 Catch Tank 

CHPRC CPCC 

200-E-180-PL 200-E-180-PL; Pipeline from 241-BY ITS2 to 216-
B-57 Crib. The portion of 200-E-180-PL inside the 
B Tank Farm fence line is assigned to TCC. 

TBD CPCC/TCC 

200-E-182-PL 200-E-182-PL; Pipeline from 241-A-152 Diversion 
Box to 216-A-7 Crib 

CHPRC CPCC 

200-E-183-PL 200-E-183-PL; Lines V010 and V011; Pipelines 
from 241-A-151 Diversion Box to 216-A-2 

CHPRC CPCC 

200-E-184-PL 200-E-184-PL; Lines V010 and V011; Pipeline CHPRC CPCC 
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from 241-A-151 Diversion Box to 216-A-2 Crib 
200-E-185-PL 200-E-185-PL; Lines V014 and V016; Pipeline 

from 241-A-151 Diversion Box to 216-A-4 Crib 
CHPRC CPCC 

200-E-186-PL 200-E-186-PL; Lines V010 and V011; Pipeline 
from 241-A-151 Diversion Box to 216-A-31 crib 

CHPRC CPCC 

200-E-187-PL 200-E-187-PL; Chemical Sewer from 202-A to 
216-A-29 Ditch; Lines 8819, 5802 and 5701; 
PUREX Chemical Sewer (CSL). Those portions of 
200-E-187 located inside the tank farm fence line 
are assigned to TCC. 

CHPRC CPCC/TCC 

200-E-188-PL 200-E-188-PL; 2904-E-2; B Plant Chemical Sewer 
Line; BCE; 15-Inch VP Line 

CHPRC CPCC 

200-E-189 200-E-189; 216-A-TK-1 Carbonate Neutralization 
Tank 

CHPRC CPCC 

200-E-190 200-E-190; 216-A-TK-2 Catch Tank CHPRC CPCC 
200-E-191-PL 200-E-191-PL; 216-B-63 Pipeline; Pipeline from 

207-B Valve Pit to 216-B-63 Ditch 
CHPRC CPCC 

200-E-192-PL 200-E-192-PL; 216-A-10 Pipelines; Lines from 
Sample Pit 4 to 216-A-10 Crib 

CHPRC CPCC 

200-E-193-PL 200-E-193-PL; Line X015; Pipeline from 202-A 
and 293-A to 216-A-21 Crib 

CHPRC CPCC 

200-E-194-PL 200-E-194-PL; Pipeline from 202-A to 216-A-32 
Crib 

CHPRC CPCC 

200-E-195-PL 200-E-195-PL; Line V204; Pipeline form 241-B-
154 Diversion Box to 241-B-361 Settling Tank and 
216-B-9 Crib 

CHPRC CPCC 

200-E-196-PL 200-E-196-PL; 216-A-21 and 216-A-27 Cribs; 
Lines T167 and T022; Stainless Steel Line to 216-
A-4 

CHPRC CPCC 

200-E-197-PL 200-E-197-PL; Encased Pipelines Between 241-
BR-152 Diversion Box and 241-B Tank Farm; 
Lines 9002, 9006, 9010, 9014, 9017, 9020, 9031, 
9032, 9035, 9037, 9038, 9041, 9044 and 9047 

TBD TCC 

200-E-198-PL 200-E-198-PL; Encased Tank Farm Pipeline from 
241-BX-154 Diversion to 241-BX-155 Diversion 
Box; Lines 8902, V282, V283, V284 and V285 

CHPRC CPCC 

200-E-199-PL 200-E-199-PL; Lines V204, V206, V208, V209, 
V211, V213, V215, and V285; Tank Farm Lines 
from 241-B-154 Diversion Box to 241-B Tank 
Farm. The portion of 200-E-199-PL inside the B 
Tank Farm is assigned to TCC. 

TBD CPCC/TCC 

200-E-2 200-E-2; MO-234 Parking Lot; Soil Stains at the 
2101-M SW Parking Lot 

CHPRC CPCC 

200-E-200-PL 200-E-200-PL; Lines 801, 802, 806 and 805; 
Pipelines from 244-AR Vault to 241-AY-152 and 

TBD CPCC/TCC 
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241-A-153 Diversion Boxes. The portion of 200-E-
200-PL inside tank farm fence is assigned to TCC 

200-E-201-PL 200-E-201-PL; Lines V315 and V319; Transfer 
Lines from 241-BX-155 to Diversion Boxes in 
241-B Tank Farm. The portion of  the pipeline 
inside the tank farm is assigned to TCC. 

TBD CPCC/TCC 

200-E-202-PL 200-E-202-PL; Lines V316, V317, V318; Transfer 
Lines from 241-BX-155 Diversion Box to 241-BX-
153 Diversion Box. The portion of  the pipeline 
inside the tank farm is assigned to TCC. 

TBD CPCC/TCC 

200-E-203-PL 200-E-203-PL; Line V7507/9712; Pipeline from 
241-BYR-154 Diversion Box to 216-B-2-2 Ditch. 
The portion of  the pipeline inside the tank farm is 
assigned to TCC. 

TBD CPCC/TCC 

200-E-204-PL 200-E-204-PL; Pipeline to 216-B-2-1 and 216-B-2-
2 Ditches 

CHPRC CPCC 

200-E-205-PL 200-E-205-PL; 216-B-2-3 Ditch Pipelines CHPRC CPCC 
200-E-206-PL 200-E-206-PL; Lines V716, V717 and V718/817; 

Pipelines from 244-AR Vault to 241-AR-151 
Diversion Box 

TBD CPCC 

200-E-207-PL 200-E-207-PL; Encased Transfer Line from 241-
A-151 Diversion Box to 241-A-152 Diversion 
Box; Lines V004, V005, V006, V007, and V008. 
Pipeline split point (46.54914 Lat, -119.51743 
Lon). South of split point assigned to CPCC, North 
of split point assigned to TCC. 

TBD CPCC/TCC 

200-E-208-PL 200-E-208-PL; Lines V304 and V305 from 241-B-
252 Diversion Box to 241-BY Tank Farm 

TBD CPCC 

200-E-209-PL 200-E-209-PL; Pipeline from 272-BB to 200-E-25 
Dry Well 

CHPRC CPCC 

200-E-210-PL 200-E-210-PL; Lines Between 241-AW Tank 
Farm and 242-A Evaporator Building; Lines SL-
167, SL-168, SN-219, SN-220, SN-269 and SN-
270. 

TBD TCC 

200-E-211-PL 200-E-211-PL; Lines DR334, DR335 and DR343; 
Transfer Lines from 241-AW to 242-A Evaporator 
Building. 

TBD TCC 

200-E-212-PL 200-E-212-PL; Lines SL-509, SL-510, SN-609 and 
SN-610; Transfer Lines Between 241-AW Tank 
Farm and 241-AP Tank Farm 

TBD TCC 

200-E-213-PL 200-E-213-PL; Lines V200, V329, V330, V331, 
V332, V333, and V334; Transfer Lines from 221-
B to 241-B-154 Diversion Box 

CHPRC CPCC 

200-E-214-PL 200-E-214-PL; Pipeline from 291-B Sand Filter to 
the 200-E-55 French Drain 

CHPRC CPCC 
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200-E-215-PL 200-E-215-PL; Line V229; Transfer Line Between 
241-ER-151 Diversion Box and 241-ER-152 
Diversion Box 

TBD CPCC 

200-E-216-PL 200-E-216-PL; Lines V235, V236, V237, V242, 
C251, V252, and V253; Transfer Lines Between 
241-BX-153, 241-B-151 and 241-B-152 Diversion 
Boxes 

TBD CPCC 

200-E-217-PL 200-E-217-PL; Encased Transfer Line from 241-
ER-151 Diversion Box to 241-BX Tank Farm; 
Lines 9808, 9653, 9719 and V225 

TBD CPCC 

200-E-218-PL 200-E-218-PL; Lines V021; Transfer Lines 
Between 241-A-151 Diversion Box and 241-AW 
Tank Farm; V022; V023 

TBD CPCC 

200-E-219-PL 200-E-219-PL; BY Crib Distribution Pipelines; 
Pipelines from 216-BY-201 Flush Tank to 216-B-
43, 216-B-44, 216-B-45, 216-B-46, 216-B-47, 216-
B-48, 216-B-49, and 216-B-50 Cribs 

CHPRC CPCC 

200-E-220-PL 200-E-220-PL; Pipeline from 241-BY Tank Farm 
to 216-BY-201 Flush Tank and Monitoring Pit 

TBD TCC 

200-E-221-PL 200-E-221-PL; BC Crib Pipeline Drain Lines; 
Pipelines to 216-B-51 French Drain 

CHPRC CPCC 

200-E-222-PL 200-E-222-PL; Distribution Pipelines from 216-
BC-201 Siphon Tank to BC Cribs 

CHPRC CPCC 

200-E-223 200-E-223; BC Pipeline Valve Pit; 200-E-114-PL 
Valve Pit 

CHPRC CPCC 

200-E-224-PL 200-E-224-PL; 241-A-151 Diversion Box Drain 
Line to 241-A 302A Catch Tank; Line V027 

CHPRC CPCC 

200-E-225-PL 200-E-225-PL; Line V720; Transfer Line from 
241-AR-151 Diversion Box to 241-AY-102 Tank. 
That portion of 200-W-225-PL inside the tank farm 
fence line is assigned to TCC. 

CHPRC CPCC/TCC 

200-E-226-PL 200-E-226-PL; Promethium Transfer Line; 
Transfer Line from 221-B to 241-C-154; V743 

CHPRC CPCC 

200-E-227-PL 200-E-227-PL; Lines 4005/810, 4015/814 and 
4019/817; Transfer Lines Between 244-AR Vault 
Facility and 241-AX-151 Diversion Box 

TBD CPCC 

200-E-228-PL 200-E-228-PL; Drain Lines from 241-ER-151 
Diversion Box to 241-ER-311 and 241-ER-311A 
Catch Tanks; Lines V224, V226 and V226-1 

TBD CPCC 

200-E-229-PL 200-E-229-PL; Line SN-650; Transfer Line 
Between tank 241-AP-102 and 241-A-B Valve Pit. 
Portions inside tank farm fence line assigned to 
TCC 

TBD CPCC/TCC 

200-E-230-PL 200-E-230-PL; Pipeline from 292-B to 216-B-4 
Reverse Well 

CHPRC CPCC 

200-E-231-PL 200-E-231-PL; Pipeline from 202-A to 216-A-45 CHPRC CPCC 
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crib 
200-E-232-PL 200-E-232-PL; Pipeline from 207-A Basins to 216-

A-30 and 216-A-37-1 Cribs 
CHPRC CPCC 

200-E-233-PL 200-E-233-PL; Pipeline from 216-A-30 Crib 
Distribution Box to the 216-A-37-2 Crib 
Distribution Box 

CHPRC CPCC 

200-E-234-PL 200-E-234-PL; Lines 300, 501, 505, and 557; 
Pipelines from 242-A Evaporator Building to the 
207-A Basins. That portion of 200-E-234-PL 
inside the tank farm fence line is assigned to TCC. 

TBD CPCC/TCC 

200-E-237-PL 200-E-237-PL; 2904-E-24; Line 2904-E-1; 
Pipeline to 200 East Powerhouse Ditch and 
Pipeline from Powerhouse Ditch to 216-B-3 
Ditches 

TBD CPCC 

200-E-238-PL 200-E-238-PL; Pipeline from 206-A to 216-A-9 
Crib 

CHPRC CPCC 

200-E-239-PL 200-E-239-PL; Pipeline from 216-A-5 Sample Pit 
#4 to 216-A-5 Crib 

CHPRC CPCC 

200-E-24 200-E-24; 2704-HV Septic System; 6607-11 MSA HMESC 
200-E-240-PL 200-E-240-PL; Pipeline from Valve Pit West of 

Sample Pit 4 to the 216-A-38-1 Crib 
CHPRC CPCC 

200-E-241-PL 200-E-241-PL; Lines 7717 and 7718; Pipeline 
from 200-E-58 Neutralization Tank to the 216-A-5 
Sample Pit #4 

CHPRC CPCC 

200-E-242-PL 200-E-242-PL; Pipeline from 216-A-5 Sample Pit 
#4 to 216-A-15 French Drain 

CHPRC CPCC 

200-E-243-PL 200-E-243-PL; Pipeline from 291-B-1 Stack to the 
216-B-13 French Drain 

CHPRC CPCC 

200-E-244-PL 200-E-244-PL; Pipeline from 201-C Valve Pit to 
241-CX-70 

CHPRC CPCC 

200-E-245-PL 200-E-245-PL; Pipeline from 201-C Hot Shop to 
241-CX-71 

CHPRC CPCC 

200-E-246-PL 200-E-246-PL; Pipeline from 201-C Valve Pit to 
241-CX-72 

CHPRC CPCC 

200-E-247-PL 200-E-247-PL; Pipelines from 209-E to the 209-E-
WS-2 French Drain 

CHPRC CPCC 

200-E-248-PL 200-E-248-PL; Pipelines form 209-E to the 209-E-
WS-3 Valve Pit 

CHPRC CPCC 

200-E-249-PL 200-E-249-PL; Pipelines from 209-E to 200-E-4 
French Drain 

CHPRC CPCC 

200-E-25 200-E-25; 272-BB French Drain; Insulation Shop 
French Drain; Miscellaneous Stream #659 

CHPRC CPCC 

200-E-250-PL 200-E-250-PL; Pipeline from 2704-C to 2704-C-
WS-1 Quench Tank 

CHPRC CPCC 

200-E-251-PL 200-E-251-PL; Pipeline from 291-C Stack to 216-
C-2 Reverse Well 

CHPRC CPCC 
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200-E-252-PL 200-E-252-PL; Pipeline from 291-C Air Filter 
Building to 216-C-2 Reverse Well 

CHPRC CPCC 

200-E-253-PL 200-E-253-PL; Pipeline from 202-A to 216-A-36A 
and 216-A-36B Cribs 

CHPRC CPCC 

200-E-254-PL 200-E-254-PL; Pipeline from 209-E to 216-C-9 
Pond 

CHPRC CPCC 

200-E-255-PL 200-E-255-PL; Pipeline Connecting 216-C-9 Pond 
to Pipeline 200-E-169-PL 

CHPRC CPCC 

200-E-256-PL 200-E-256-PL; Pipelines from 201-C (South Side) 
to 216-C-9 Pond 

CHPRC CPCC 

200-E-257-PL 200-E-257-PL; Pipeline from 201-C (East Side) to 
216-C-9 Pond 

CHPRC CPCC 

200-E-258-PL 200-E-258-PL; 216-C-9 Pond Lobe Distribution 
Piping 

CHPRC CPCC 

200-E-259-PL 200-E-259-PL; Pipeline from 291-C Fan House to 
216-C-9 Pond 

CHPRC CPCC 

200-E-26 200-E-26; Diesel Fuel Contaminated Soil; Heavy 
Equipment Storage Area 

CHPRC CPCC 

200-E-260-PL 200-E-260-PL; Line 8824A; Steam Condensate 
By-Pass Line from PUREX to 216-A-30 

CHPRC CPCC 

200-E-261-PL 200-E-261-PL; Effluent Recycle Line from 216-A-
42 Basin to PUREX 

CHPRC CPCC 

200-E-262-PL 200-E-262-PL; 216-A-42A Pump Station; 216-A-
42B Valve Box and 216-A-42C Diversion Box; 
Pipelines Associated with 216-A-42 Basin 

CHPRC CPCC 

200-E-263-PL 200-E-263-PL; 216-A-42 Basin Pipeline to 216-A-
42C Diversion Box 

CHPRC CPCC 

200-E-264-PL 200-E-264-PL; Pipeline from 242-B Evaporator 
Building to 207-B Retention Basin 

CHPRC CPCC 

200-E-265-PL 200-E-265-PL; 241-BY and 241-BX Tank Farm 
Cooling Water Pipeline to 207-B Retention Basin.  
Pipeline split point (46.56349, -119.53810), North 
of split point assigned to TCC, South of split point 
assigned to CPCC. 

TBD CPCC/TCC 

200-E-266-PL 200-E-266-PL; Pipeline from PUREX Trap Pit #1 
to 216-A-11 French Drain 

CHPRC CPCC 

200-E-267-PL 200-E-267-PL; Pipeline from PUREX Trap Pit #3 
to 216-A-12 French Drain 

CHPRC CPCC 

200-E-268-PL 200-E-268-PL; Line T073; Pipeline from PUREX 
Vacuum Cleaner Filter Box to 216-A-14 French 
Drain 

CHPRC CPCC 

200-E-269-PL 200-E-269-PL; Pipeline from 291-A Fan Building 
to 216-A-33 French Drain 

CHPRC CPCC 

200-E-27 200-E-27; 242-AC; 242AC Pipefitter Shop Lead 
Cutting Area 

CHPRC CPCC 

200-E-270-PL 200-E-270-PL; Line T022; Pipeline from 291-A CHPRC CPCC 
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Fan Control House to 216-A-26 and 216-A-26A 
French Drains 

200-E-271-PL 200-E-271-PL; Line 8823; PUREX Cooling Water 
Header Pipeline 

CHPRC CPCC 

200-E-272-PL 200-E-272-PL; Pipeline from 202-A to 216-A-35 
French Drain 

CHPRC CPCC 

200-E-273-PL 200-E-273-PL; Pipeline from 202-A Cooling 
Water Header to 216-A-13 French Drain 

CHPRC CPCC 

200-E-274-PL 200-E-274-PL; Line 323; Pipeline from 216-A-40 
Basin to 244-A Lift Station 

TBD CPCC 

200-E-275-PL 200-E-275-PL; 244-AR Cooling Water Pipeline to 
216-A-40 Basin; Line 815 

CHPRC CPCC 

200-E-276-PL 200-E-276-PL; Pipeline from 296-A-13 Stack to 
216-A-41 Crib 

TBD CPCC 

200-E-277-PL 200-E-277-PL; Pipelines from 221-B and 221-BA 
to 216-B-59 and 216-B-59B Basins 

CHPRC CPCC 

200-E-278-PL 200-E-278-PL; Pipeline from 272-E to Chemical 
Tile Field North of 2703E; Process Sewer Pipeline 
from 272-E to CTFN 2703E 

CHPRC CPCC 

200-E-279-PL 200-E-279-PL; Pipeline from 241-B-361 Settling 
Tank to 216-B-5 Reverse Well 

CHPRC CPCC 

200-E-28 200-E-28; 221-B Building Contaminated Steam 
Condensate Release 

CHPRC CPCC 

200-E-281-PL 200-E-281-PL; Line V306; Pipeline from 241-B 
Tank Farm to 216-B-7A and 216-B-7B Cribs. The 
portion of the pipeline inside the tank farm fence is 
assigned to TCC. 

 
CPCC/TCC 

200-E-282-PL 200-E-282-PL; Lines 4001, 4002, 4003, and 4004; 
Lines 4023 and 4028 connecting to encasement; 
Process Waste Lines from 202-A to 241-AX-151 
Diversion Box. Pipeline split point (46.5524 Lat, -
119.51878 Long) West of split point assigned to 
CPCC, East of split point assigned to TCC. 

CHPRC CPCC/TCC 

200-E-283-PL 200-E-283-PL; Line 395; Pipeline from 242-A 
Bldg to 600-291-PL (TEDF Line). The portion of 
the pipeline inside the tank farm fence line is 
assigned to TCC. 

WRPS CPCC/TCC 

200-E-284 200-E-284; Septic Tank East of 241-BY-102 TBD CPCC 
200-E-285 200-E-285; 216-A-8 Control Structure; 216-A-8 

Sample Pit; Sample Pit #2 
TBD CPCC 

200-E-286 200-E-286; A Swamp; A-Swamp and Ditch; 
Original 200 East Area Powerhouse Effluent Pond; 
Powerhouse Swamp. The portion of the ditch 
inside the tank farm is assigned to TCC. 

TBD CPCC/TCC 

200-E-287 200-E-287; Posted Contamination Areas on Pipe TBD CPCC 
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J-13-47 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

Berm east of 241-A, AN, AX, AY and AZ Tank 
Farms 

200-E-288-PL 200-E-288-PL; PC-5000; Pipeline from 242-A 
Evaporator to Liquid Effluent Retention Facility. 

WRPS TCC 

200-E-289-PL 200-E-289-PL; Lines 637, SN-700 and SN-701; 
Pipelines between AP-02D Pit and WTP 

WRPS TCC 

200-E-29 200-E-29; Unplanned Release from 241-ER-152 
Diversion Box 

CHPRC CPCC 

200-E-290-PL 200-E-290-PL; Pipeline from 271-CR to 216-C-8 
French Drain 

TBD CPCC 

200-E-291-PL 200-E-291-PL; Pipeline from 241-C-106 to 241-
AY-102, SN-200, SL-100, 241-C-106 Sluice line. 
That portion of 200-E-291-PL inside the tank farm 
fence line is assigned to TCC 

TBD CPCC/TCC 

200-E-292 200-E-292; Area of Debris and Subsurface 
Anomalies on Unused Portion of 218-E-10 (aka 
200-E-20) 

CHPRC CPCC 

200-E-293 200-E-293; 2718-E Contaminated Concrete Slab; 
2718-E Foundation 

CHPRC CPCC 

200-E-294 200-E-294; 209-E Slab; Demolished 209-E Critical 
Mass Laboratory Building Foundation; Potential 
Asbestos in Soil 

CHPRC CPCC 

200-E-295 200-E-295; 272E Potential Asbestos Hazard Site CHPRC CPCC 
200-E-296 200-E-296; 284E Potential Asbestos Hazard Site CHPRC CPCC 
200-E-297 200-E-297; Open Pit Containing Potential 

Asbestos Transite 
CHPRC CPCC 

200-E-298 200-E-298; 2701M Guard House Potential 
Asbestos in Soil 

CHPRC CPCC 

200-E-299 200-E-299; 2902E Potential Asbestos in Soil CHPRC CPCC 
200-E-30 200-E-30; 221-B Stack Sand Filter; 291-B Sand 

Filter 
CHPRC CPCC 

200-E-300 200-E-300; 275-E Potential Asbestos in Soil TBD CPCC 
200-E-301 200-E-301; 2701EC; 2701-EC Guard House 

Potential Asbestos in Soil 
CHPRC CPCC 

200-E-302 200-E-302; 2715EC Steam Condensate and 
Overflow Drain; Miscellaneous Stream #224 

TBD CPCC 

200-E-303 200-E-303; PUREX Nitric Acid Line Leak CHPRC CPCC 
200-E-304 200-E-304; 218-E-12B Trench 94, Submarine 

Trench 
TBD CPCC 

200-E-305-PL 200-E-305-PL; DR311; Drain Line from 241-ER-
152 to 241-ER-311 Catch Tank 

TBD CPCC 

200-E-306 200-E-306; Radiologically Posted Area West of 
216-A-7 

TBD CPCC 

200-E-307 200-E-307; Stabilized Radiological Area Related 
to Contaminated Rabbit Feces at 242-A Building 

TBD CPCC 
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J-13-48 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

200-E-308-PL 200-E-308-PL; Grout Facility Feed Line and 
Excess Water Line; GTF Feed Line; SN-621. The 
portion of the pipeline inside the tank farm is 
assigned to TCC. 

TBD CPCC/TCC 

200-E-309-PL 200-E-309-PL; Neutralized High Level Waste 
Pipeline V714; PUREX NHW Line 

TBD CPCC 

200-E-310-PL Primary Radioactive Effluent Transfer Line from 
WTP to LERF 

WRPS TCC 

200-E-311-PL Backup Radioactive Effluent Transfer Line from 
WTP to LERF; Secondary Line 

WRPS TCC 

200-E-312 200-E-312; 225BB Underground HEPA Filter Pit; 
WESF K3 Ventilation System 

TBD CPCC 

200-E-314 200-E-314; 2101M Burial Ground TBD CPCC 
200-E-315 200-E-315, 2101M Burn Pit TBD CPCC 
200-E-316 200-E-316; 2716B Demolished Building 

Foundation; Concrete Slab URMA 
TBD CPCC 

200-E-317 200-E-317; Demolished 217B Building 
Foundation, Concrete Slab URMA 

TBD CPCC 

200-E-318 200-E-318; Demolished 2247B Iron Workers Shop 
Concrete Slab; Posted Fixed Contamination Area 

TBD CPCC 

200-E-319 200-E-319; 292-B Demolished Building 
Contaminated Slab; 292-B URMA 

TBD CPCC 

200-E-320 200-E-320; 216-A-1 Sample Pit; Sample Pit 3 TBD CPCC 
200-E-321 200-E-321; 2716E Demolished Automotive Shop 

Oil Pit 
TBD CPCC 

200-E-322 200-E-322; 2711E Oil Contaminated French Drain 
and Catch Basin 

None CPCC 

200-E-323 200-E-323; Stabilized Building Foundation from 
the 222-B Demolition 

None CPCC 

200-E-33 200-E-33; PUREX 214-A 90-Day Waste 
Accumulation Areas 

CHPRC CPCC 

200-E-34 200-E-34; PUREX High Level Waste Room 90-
Day Waste Accumulation Area 

CHPRC CPCC 

200-E-35 200-E-35; 209-E 90-Day Waste Accumulation 
Area; 209-EA 

CHPRC CPCC 

200-E-36 200-E-36; 241-AZ 90-Day Waste Accumulation 
Area 

WRPS TCC 

200-E-39 200-E-39; Hood 32 90-Day Waste Accumulation 
Area; PUREX Room 52 

CHPRC CPCC 

200-E-4 200-E-4; 209-E North Dry Well; Critical Mass 
Laboratory Dry Well North; Miscellaneous Stream 
#730 

CHPRC CPCC 

200-E-40 200-E-40; PUREX Sample Gallery 90-Day Waste 
Accumulation Area 

CHPRC CPCC 

200-E-41 200-E-41; Stabilized Hot Semiworks Area; 
Strontium Semi-Works Stabilized Area; UN-216-

CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

E-38 
200-E-42 200-E-42; 291-A Release; PUREX Stack Release; 

UN-216-E-34 
CHPRC CPCC 

200-E-43 200-E-43; Regulated Equipment Storage Area; 
Tank Car Storage Area; TC-4 Spur Tank Car 
Storage Area 

CHPRC CPCC 

200-E-44 200-E-44; PUREX Railroad Cut CHPRC CPCC 
200-E-45 200-E-45; Contaminated Pump Run-in Caisson; 

Health Instrument Shaft; HI Shaft 
CHPRC CPCC 

200-E-46 200-E-46; Debris Southeast of 282-E; RCRA 
Permit General Inspection #200EFY96 Item #3 

CHPRC CPCC 

200-E-47 200-E-47; RCRA Permit General Inspection 
#200EFY96 Item #7 

CHPRC CPCC 

200-E-5 200-E-5; 2607-E2; 2607-E2 Septic Tank & Tile 
Field 

CHPRC CPCC 

200-E-50 200-E-50; 284-E Brine Pit; 284-E Salt Dissolving 
Pit and Brine Pump Pit 

CHPRC CPCC 

200-E-51 200-E-51; 284-E Powerhouse Coal Ramp 
Washdown Pit; Miscellaneous Stream #177; 200 
East Powerhouse Coal Ramp Washdown Pit 

CHPRC CPCC 

200-E-52 200-E-52; 200 East Powerhouse Coal Pile CHPRC CPCC 

200-E-53 200-E-53; Above Ground Storage Area; 
Contaminated Zone Adjacent to 218-E-12B and 
218-E-8; Overground Storage Area 

CHPRC CPCC 

200-E-55 200-E-55; Effluent Drain East of 291-B Sand 
Filter; Miscellaneous Stream #322 

CHPRC CPCC 

200-E-56 200-E-56; 241-C Waste Line Leak Adjacent to 
201-C; Waste Line Leak #1 

CHPRC CPCC 

200-E-57 200-E-57; 241-C Waste Line Leak East of 201-C; 
Waste Line Leak #2 

CHPRC CPCC 

200-E-58 200-E-58; 216-A-5 Neutralization Tank; 216-A-5 
NU; 270A; Tank A5 

CHPRC CPCC 

200-E-59 200-E-59; 241-BY-ITS2 Condenser Vessel; 241-
BY-ITS2-TK-1; ITS-2 

WRPS TCC 

200-E-6 200-E-6; Sanitary Sewer Repair and Replacement 
2607-E4; Septic Tank 

CHPRC CPCC 

200-E-60 200-E-60; 241-BY-ITS2 Heater Flush Tank; 241-
BY-ITS2-TK-2; ITS-2 

WRPS TCC 

200-E-62 200-E-62; 202A Building Steam Condensate; 
Injection Well (Z); Miscellaneous Stream #71 

CHPRC CPCC 

200-E-63 200-E-63; Injection Well (AA); Line #8801 Steam 
Condensate; Miscellaneous Stream #72 

CHPRC CPCC 

200-E-64 200-E-64; Injection Well (W); Line #8801 Steam 
Condensate; Miscellaneous Stream #69 

CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

200-E-65 200-E-65; 202A Building Steam Condensate; 
Miscellaneous Stream #466 Injection Well (R) 

CHPRC CPCC 

200-E-67 200-E-67; 202A Building Steam Condensate; 
Miscellaneous Stream #494 

CHPRC CPCC 

200-E-68 200-E-68; 291A Control House Steam Condensate; 
Injection Well (L); Miscellaneous Stream #59 

CHPRC CPCC 

200-E-69 200-E-69; Injection Well (A); Line #8801 Steam 
Condensate; Miscellaneous Stream #56 

CHPRC CPCC 

200-E-7 200-E-7; 2607-EO Septic Tank & Tile Field MSA HMESC 
200-E-70 200-E-70; Injection Well (Q); Line #8801 Steam 

Condensate; Miscellaneous Stream #64 
CHPRC CPCC 

200-E-71 200-E-71; Injection Well (O); Line #8801 Steam 
Condensate; Miscellaneous Stream #63 

CHPRC CPCC 

200-E-72 200-E-72; Injection Well (G); Line #8801 Steam 
Condensate; Miscellaneous Stream #60 

CHPRC CPCC 

200-E-73 200-E-73; Injection Well (M); Line #8801 Steam 
Condensate; Miscellaneous Stream #61 

CHPRC CPCC 

200-E-74 200-E-74; Injection Well (N); Line #8801 Steam 
Condensate; Miscellaneous Stream #62 

CHPRC CPCC 

200-E-75 200-E-75; Injection Well (B); Line #8801 Steam 
Condensate; Miscellaneous Stream #57 

CHPRC CPCC 

200-E-76 200-E-76; Injection Well (U); Line #8801 Steam 
Condensate; Miscellaneous Stream #67 

CHPRC CPCC 

200-E-77 200-E-77; Injection Well (S); Line #8801 Steam 
Condensate; Miscellaneous Stream #65 

CHPRC CPCC 

200-E-78 200-E-78; Injection Well (Y); Line #8801 Steam 
Condensate; Miscellaneous Stream #70 

CHPRC CPCC 

200-E-79 200-E-79; Injection Well (T); Line #8801 Steam 
Condensate; Miscellaneous Stream #66 

CHPRC CPCC 

200-E8 BPDS 200-E8 BPDS; 218-E-8 Borrow Pit Demolition 
Site; 218-E8 BPDS; 218-E-8 BPDS; 200-E Burn 
Pit Demolition Site; 200-E8 Borrow Pit Demolition 
Site 

CHPRC CPCC 

200-E-80 200-E-80; Injection Well (V); Line #8801 Steam 
Condensate; Miscellaneous Stream #68 

CHPRC CPCC 

200-E-81 200-E-81; Miscellaneous Stream #533; MO-035 
Facility Water Valve 

CHPRC CPCC 

200-E-82 200-E-82; Miscellaneous Stream #115; Steam Trap 
2P; Yard-MSS-TRP-040 

CHPRC CPCC 

200-E-84 200-E-84; 202A Building Steam Condensate; 
Injection Well (C); Miscellaneous Stream #58 

CHPRC CPCC 

200-E-85 200-E-85; 202A Building Pump Seal Water; 
Miscellaneous Stream #459 

CHPRC CPCC 

200-E-88 200-E-88; B Plant Yard Steam Condensate; 
Miscellaneous Stream #3 

CHPRC CPCC 

200-E-89 200-E-89; B Plant Yard Steam Condensate; CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

Miscellaneous Stream #4 
200-E-9 200-E-9; 2607-EN; 2607-EN Septic Tank/Pump 

Station; 2727-E Septic System 
MSA HMESC 

200-E-90 200-E-90; B Plant Yard Steam Condensate; 
Miscellaneous Stream #5 

CHPRC CPCC 

200-E-91 200-E-91; B Plant Yard Steam Condensate; 
Miscellaneous Stream #6 

CHPRC CPCC 

200-E-92 200-E-92; B Plant Yard Steam Condensate; 
Miscellaneous Stream #7 

CHPRC CPCC 

200-E-93 200-E-93; B Plant Yard Steam Condensate; 
Miscellaneous Stream #8 

CHPRC CPCC 

200-E-94 200-E-94; B Plant Yard Steam Condensate; 
Miscellaneous Stream #9 

CHPRC CPCC 

200-E-95 200-E-95; 222B Steam Condensate; Miscellaneous 
Stream #308 

CHPRC CPCC 

200-E-97 200-E-97; 212B Building Steam Condensate; 
Miscellaneous Stream #470 

CHPRC CPCC 

200-E-98 200-E-98; 271B Building Ice Machine Overflow; 
Miscellaneous Stream #490 

CHPRC CPCC 

200-E-99 200-E-99; Miscellaneous Stream #570; Steam Trap 
2P-Yard-MSS-TRP-017 

CHPRC CPCC 

200-N-3 200-N-3; Ballast Pits CHPRC CPCC 
200-W ADB 200-W ADB; 200-W Ash Disposal Basin CHPRC CPCC 
200-W ADS 200-W ADS; 200-W Ashpit Demolition Site MSA HMESC 
200-W BP 200-W BP; 200-W Burning Pit; Gravel Pit 34; Pit 

34 
MSA HMESC 

200-W CSLA 200-W CSLA; Construction Surface Laydown 
Area; Non-Rad Burial Ground; 200-W 
Construction Surface Laydown Area 

CHPRC CPCC 

200-W PAP 200-W PAP; 200-W Powerhouse Ash Pit CHPRC CPCC 
200-W-1 200-W-1; REDOX Mud Pit West CHPRC CPCC 
200-W-10 200-W-10; Grout Wall Test; Item 10 (RCRA 

General Inspection); Lysimeter Test Site near 201-
W 

CHPRC CPCC 

200-W-100-PL 200-W-100-PL; Encased Pipeline from 241-UX-
154 to 241-SX-152 and 241-S-151 Diversion 
Boxes; Lines V762/4853, V503/4700, and 
V505/4701. Those portions of 200-W-100-PL 
within the S Tank Farms are assigned to TCC. 

CHPRC CPCC/TCC 

200-W-101 200-W-101; Contaminated Material West of 216-
S-12 Crib 

CHPRC CPCC 

200-W-102-PL 200-W-102-PL; Pipeline from Laundry, 
Powerhouse and Shops to 216-U-14 Ditch; 200-W-
102 

CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

200-W-104 200-W-104; 2714-U Building; 2714-U Foundation; 
UO3 Storage Warehouse 

CHPRC CPCC 

200-W-105-PL 200-W-105-PL; Encased Lines V375, V376, V382, 
4877, 4851 and 4859/4703, 4878, 4857, 4876, 
4702, 4701, 4700, 4855, 4854, 4860, 4853; 
Encased Transfer Line between 241-UX-154 
Diversion Box and 241-TX-155-Diversion Box 
and between 241-UX-154 Diversion Box 

CHPRC CPCC 

200-W-106 200-W-106; Soil Contamination Area Adjacent to 
200-W-55 Dump Site 

CHPRC CPCC 

200-W-11 200-W-11; Concrete Foundation South of 241-S; 
S-Farm Foundation and Dump Site 

CHPRC CPCC 

200-W-112 200-W-112; Miscellaneous Stream #52; Steam 
Condensate 

CHPRC CPCC 

200-W-113 200-W-113; Miscellaneous Stream #54; North 
Steam Pit 

CHPRC CPCC 

200-W-114 200-W-114; Miscellaneous Stream #55 CHPRC CPCC 
200-W-115 200-W-115; Miscellaneous Stream #138; Steam 

Condensate MSS-TRP-003, -063 
CHPRC CPCC 

200-W-116 200-W-116; Miscellaneous Stream #139; Steam 
Condensate MSS-TRP-004 

CHPRC CPCC 

200-W-117 200-W-117; Miscellaneous Stream #140; Steam 
Condensate MSS-TRP-005 

CHPRC CPCC 

200-W-118 200-W-118; Miscellaneous Stream #141; Steam 
Condensate MSS-TRP-006 

CHPRC CPCC 

200-W-119 200-W-119; Miscellaneous Stream #142; Steam 
Trap 007 

CHPRC CPCC 

200-W-12 200-W-12; 201-W Soil Mound and Plastic Pipe CHPRC CPCC 
200-W-120 200-W-120; Miscellaneous Steam Trap 008; 

Miscellaneous Stream #143 
CHPRC CPCC 

200-W-121 200-W-121; Miscellaneous Steam Trap 009; 
Miscellaneous Stream #144 

CHPRC CPCC 

200-W-122 200-W-122; Miscellaneous Steam Trap 014; 
Miscellaneous Stream #145 

CHPRC CPCC 

200-W-125-PL 200-W-125-PL; 216-Z-1 Ditch Replacement 
Pipeline 

CHPRC CPCC 

200-W-126 200-W-126; Tank Farm Vertical Storage Units; 
Vertical Storage Units West of 241-T Tank Farm 

WRPS CPCC 

200-W-127 200-W-127; Surface Stabilized Area East of UPR-
200-W-29/UPR-200-W-97 (UN-216-W-5) 

CHPRC CPCC 

200-W-128 200-W-128; Underground Radioactive Material 
Area East of 218-W-4A 

CHPRC CPCC 

200-W-129-PL 200-W-129-PL; Encased Pipeline from 241-T-151 
and 241-T-152 to 241-TX-155 Diversion Box; 

CHPRC CPCC/TCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

Lines V399, V405, and V411.  The portion of the 
pipeline inside the tank farm fence is assigned to 
TCC. 

200-W-13 200-W-13; 2713-WB Green Hut Complex; 
Regulated Vehicle Maintenance Shop Parking 
Areas 

CHPRC CPCC 

200-W-130-PL 200-W-130-PL; Lines V445, V663, V601, and 
V416 and Spare Lines V662, V663, V682, and 
V683; Pipelines from 241-T-151 and 241-T-152 
Diversion Boxes to 241-U-151 Diversion Box. The 
portion of  200-W-130-PL inside the T Tank Farm 
is assigned to TCC. 

CHPRC CPCC/TCC 

200-W-131-PL 200-W-131-PL; Line V601, Line V416; Spur from 
241-T-152 to 241-TX-153 and 241-U-151. The 
portion of 200-W-131-PL  within the T Tank 
Farms is assigned to TCC. 

CHPRC CPCC/TCC 

200-W-132-PL 200-W-132-PL; Pipelines from 221-T to 241-T-
151 and 241-T-152; V653, V654, V667, V668, 
V669, V706, and V707. The portion of 200-W-
132-PL within the T Tank Farms is assigned to 
TCC. 

CHPRC CPCC/TCC 

200-W-136 200-W-136; Demolished 224-U, 224-UA, 203-U, 
203-UX, 222-U; Posted Underground Radioactive 
Material Area; Potential Asbestos in Soil 

CHPRC CPCC 

200-W-137-PL 200-W-137-PL; Line V533; Pipeline from 241-S-
151 Diversion Box to 216-S-1 & 2 Cribs. That 
portion of 200-W-137-pl inside the tank farm fence 
line is assigned to TCC. 

CHPRC CPCC/TCC 

200-W-138-PL 200-W-138-PL; Pipeline from 240-S-151 to 216-S-
7 Crib; V547 

CHPRC CPCC 

200-W-139-PL 200-W-139-PL; Pipeline from 200-W-138-PL to 
216-S-9 Crib; V547 

CHPRC CPCC 

200-W-14 200-W-14; 200 West Heavy Equipment Storage 
Area 

CHPRC CPCC 

200-W-140-PL 200-W-140-PL; Pipeline from 292-T (200-W-40) 
to 216-T-8 Crib via 200-W-142-PL 

CHPRC CPCC 

200-W-141-PL 200-W-141-PL; Pipeline Connecting 200-W-139-
PL Pipeline to 216-S-23 Crib; V547 

CHPRC CPCC 

200-W-142-PL 200-W-142-PL; Pipeline from 222-T to 216-T-8 
Crib 

CHPRC CPCC 

200-W-143-PL 200-W-143-PL; Encased Pipeline from 241-TX-
154 Diversion Box to 241-TX-152 and 241-TX-
155 Diversion Boxes; Lines V383, V384, V385, 
V387, V388, V391, V392, and V393 and two short 
stub lines (V390 and V386) 

CHPRC CPCC 

200-W-144 200-W-144; Room 4E 222-S Laboratory TSD WRPS TCC 
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J-13-54 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

200-W-146-PL 200-W-146-PL; Pipeline from 293-S to 216-S-22 
Crib 

CHPRC CPCC 

200-W-147-
PL-A 

200-W-147-PL-A; Portion of 200-W-147-PL 
Pipeline in the Central Plateau Outer Area 

TBD CPCC 

200-W-147-
PL-B 

200-W-147-PL-B; Portion of Pipeline in the 200 
West Inner Area 

CHPRC CPCC 

200-W-147-
PL-C 

200-W-147-PL-C; Pipeline from 207-SL to 216-S-
19 Pond; 200-W-147-PL 

None CPCC 

200-W-148-PL 200-W-148-PL; 216-S-26 Crib Pipeline CHPRC CPCC 
200-W-149-PL 200-W-149-PL; Pipelines Related to 216-S-20 Crib CHPRC CPCC 
200-W-15 200-W-15; S Plant Project W-087 Hexone 

Discovery 
CHPRC CPCC 

200-W-150-PL 200-W-150-PL; Pipelines Associated with 216-S-
13 Crib 

CHPRC CPCC 

200-W-151-PL 200-W-151-PL; 200-W-42 Pipe Remaining Under 
16th Street 

CHPRC CPCC 

200-W-152-PL 200-W-152-PL; Pipeline from 202-S to 2904-S-
170 Control Structure and 216-S-17 Pond; REDOX 
Process Sewer 

CHPRC CPCC 

200-W-153-PL 200-W-153-PL; Steel Pipeline from 240-S-151 
Diversion Box to the 2904-S-172 and 2904-S-171 
Control Structures via 200-W-212-PL 

CHPRC CPCC 

200-W-154-PL 200-W-154-PL; Pipeline from 200-W-152-PL to 
216-S-5 Crib 

CHPRC CPCC 

200-W-155-
PL-A 

200-W-155-PL-A; Portion of 200-W-155-PL 
Pipeline in the Outer Area 

CHPRC CPCC 

200-W-155-
PL-B 

200-W-155-PL-B; Portion of Pipeline 200-W-155-
PL that is located in the Central Plateau Inner Area 

CHPRC CPCC 

200-W-156-PL 200-W-156-PL; 216-S-6 Crib Pipeline; Pipeline 
from 200-W-155-PL to the 2904-S-171 Control 
Structure 

CHPRC CPCC 

200-W-157-PL 200-W-157-PL; Pipeline from 202-S to 200-W-
152-PL and 216-S-10 Ditch; Pipeline from 205-S 
to REDOX Chemical Sewer; REDOX Chemical 
Sewer 

CHPRC CPCC 

200-W-158-PL 200-W-158-PL; Pipeline from 293-S to 200-W-
152-PL 

CHPRC CPCC 

200-W-159-PL 200-W-159-PL; Cooling Water Lines from 241-
SX-401 and 241-SX-402 to 216-U-10 Pond. The 
portion of 200-W-159-PL inside the S Tank Farm 
fence line is assigned to TCC. 

TBD CPCC/TCC 

200-W-16 200-W-16; 292-T Underground Tanks; 292-TK-1; 
292-TK-2 

CHPRC CPCC 

200-W-160-PL 200-W-160-PL; Pipeline from 241-SX-401 and 
241-SX-402 to 216-S-21 Crib. The portion of 200-

TBD CPCC/TCC 
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W-160-PL inside the S Tank Farm fence line is 
assigned to TCC. 

200-W-161-PL 200-W-161-PL; Line 557; Pipeline from 242-S to 
216-S-25 Crib. The portion of 200-W-161-PL 
inside the S Tank Farm fence line is assigned to 
TCC. 

TBD CPCC/TCC 

200-W-162-PL 200-W-162-PL; Pipeline from 241-SX-701 to 216-
SX-2 Crib 

TBD CPCC 

200-W-163-PL 200-W-163-PL; T Plant Process Sewer; 18-Inch 
221-T Process Sewer Pipeline 

CHPRC CPCC 

200-W-164-PL 200-W-164-PL; Pipeline from 207-T Retention 
Basin to the 216-T-4 Ditch. The portion of 200-W-
164-PL inside the T Tank Farms is assigned to 
TCC. 

CHPRC CPCC 

200-W-165-PL 200-W-165-PL; Pipeline from Tank 241-TX-112 
to 207-T Retention Basin. Pipeline split point at the 
tank farm boundary. That portion of the pipeline 
inside the tank farm is assigned to TCC. 

TBD CPCC/TCC 

200-W-166-PL 200-W-166-PL; Pipeline from 242-T Evaporator 
Building to the 207-T Retention Basin. The 
portions of 200-W-166-PL inside the T Tank 
Farms are assigned to TCC. 

CHPRC CPCC/TCC 

200-W-167-PL 200-W-167-PL; Pipeline from 242-T Evaporator to 
207-T Retention Basin. The portions of 200-W-
167-PL inside the T Tank Farms are assigned to 
TCC. 

CHPRC CPCC/TCC 

200-W-168-PL 200-W-168-PL; Pipelines from 241-U-110 Tank to 
216-U-3 Crib and 216-U-14 Ditch. The portion of 
the pipeline inside the U Tank Farm is assigned to 
TCC. 

TBD CPCC/TCC 

200-W-169-PL 200-W-169-PL; Pipeline Between 216-U-10 Pond 
and 216-U-11 Overflow 

CHPRC CPCC 

200-W-17 200-W-17; S Plant Project W-087 Aluminum 
Silicate Discovery 

CHPRC CPCC 

200-W-170-PL 200-W-170-PL; 216-U-16 Crib Pipeline CHPRC CPCC 
200-W-171 200-W-171; 200-W-219-PL Line Leak; Leak from 

234-5Z Pipe Trench to 241-Z Tank D-6 
CHPRC CPCC 

200-W-172 200-W-172; Liquid Leaking from Drain Laterals 
Below 234-5Z Floor Slab 

CHPRC CPCC 

200-W-173-PL 200-W-173-PL; 216-T-33 Crib Pipeline; Pipeline 
from 2706-T to 216-T-33 Crib 

CHPRC CPCC 

200-W-174-PL 200-W-174-PL; 216-Z-1A Modified Pipeline; 
Lines 1035 and 1036; Pipelines from 234-5Z to 
216-Z-1A and 216-Z-18 Crib 

CHPRC CPCC 
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200-W-175-PL 200-W-175-PL; Line V681; Pipeline to Route 
Waste from 241-T-112 to 216-TY-201 Flush Tank 
and 216-T-26, 216-T-27 and 216-T-28 Cribs. 
Pipeline split point (Lat 46.55738, Long -
119.62764). West of split point assigned to TCC. 
East of split point assigned to CPCC. 

TBD CPCC/TCC 

200-W-176-PL 200-W-176-PL; Encased Transfer Lines Between 
241-TX-153 Diversion Box and 241-TX-155 
Diversion Box; Lines V396, V397, V401, V403, 
V407, V409, and V413. The portion of 200-W-
176-PL inside of the tank farm is assigned to TCC. 

CHPRC CPCC/TCC 

200-W-177-PL 200-W-177-PL; Direct Buried Tank Farm Lines 
Between 241-TXR-151 and 241-TX-155 Diversion 
Boxes; Lines V7616 and V7653.  The portion of 
200-W-176-PL inside of the tank farm is assigned 
to TCC 

CHPRC CPCC/TCC 

200-W-178-PL 200-W-178-PL; Lines HSW-202 and HSW-203; 
Pipeline from 241-Z to 244-TX DCRT. That 
portion of pipeline inside tank farm is assigned to 
TCC. 

CHPRC CPCC/TCC 

200-W-179-PL 200-W-179-PL; Lines SL100, SL101, SN216/281 
and DR327; Pipelines Between 241-S-152 
Diversion Box and 241-U Tank Farm 

CHPRC CPCC 

200-W-18 200-W-18; S Plant Project W-087 Aluminum 
Oxide Discovery 

CHPRC CPCC 

200-W-180-PL 200-W-180-PL; Pipelines from 221-T to 216-T-1 
Ditch 

CHPRC CPCC 

200-W-181-PL 200-W-181-PL; Lines V426, V427 and 
V428/V461; Transfer Lines Between 241-U-152 
and 241-U-153 Diversion Boxes. The pipeline split 
point is at the tank farm boundary. The portion of 
the pipeline inside the tank farm fence is assigned 
to TCC. 

TBD CPCC/TCC 

200-W-182-PL 200-W-182-PL; Encased Transfer Lines Between 
241-U-152 Diversion Box and 241-TX-152 and 
241-TX-155 Diversion Boxes; Lines V398, V404 
and V410 

CHPRC CPCC 

200-W-183-PL 200-W-183-PL; Lines V422/V452 and 
V421/V453; Transfer Lines Between 241-U-151 
and 241-U-152 Diversion Boxes 

TBD CPCC 

200-W-184-PL 200-W-184-PL; Drain Lines from 241-U-151, 241-
U-152 and 241-U-153 Diversion Boxes to 241-U-
301 Catch Tank; Line V478. The portion of the 
pipeline inside the tank farm fence is assigned to 
TCC. 

TBD CPCC/TCC 
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200-W-185-PL 200-W-185-PL; Lines V450 and V451; Transfer 
Lines Between 241-U-151 and 241-U-153 
Diversion Boxes. The portion of the pipeline inside 
the tank farm fence is assigned to TCC. 

TBD CPCC/TCC 

200-W-186-PL 200-W-186-PL; Lines 1006 and 1045; Transfer 
Lines from 240-S-152 Diversion Box to 204-S and 
205-S 

CHPRC CPCC 

200-W-187-PL 200-W-187-PL; Lines V552, V553 and V555; 
Transfer Lines Between 240-S-151 and 240-S-152 
Diversion Boxes 

CHPRC CPCC 

200-W-188-PL 200-W-188-PL; Waste Distribution Line from 216-
TY-201 Flush Tank to 216-T-26, 216-T-27 and 
216-T-28 Cribs and Truck Unloading Station Line 

CHPRC CPCC 

200-W-189-PL 200-W-189-PL; Lines SNL-5350 and SNL-5351; 
Transfer Lines from 219-S to 241-SY Tank Farm 

TBD TCC 

200-W-190-PL 200-W-190-PL; Discharge Line from 240-S-151 
Diversion Box to 240-S-302 Catch Tank; Line 
V554 

CHPRC CPCC 

200-W-191-PL 200-W-191-PL; Encased Transfer Line Between 
241-TX-155 and 241-TY-153 Diversion Boxes; 
Lines V402, V406, V408, and V412. The portion 
of the pipeline inside the tank farm is assigned to 
TCC. 

TBD CPCC/TCC 

200-W-192-PL 200-W-192-PL; Pipeline from 221-U, 222-U and 
224-U to the 207-U Retention Basin; U Plant 
Process Sewer 

CHPRC CPCC 

200-W-193-PL 200-W-193-PL; Pipeline from 224-U to 241-U-361 
Settling Tank 

CHPRC CPCC 

200-W-194-PL 200-W-194-PL; Pipeline from 241-U-361 Settling 
Tank to 216-U-1 and 216-U-2 Cribs 

CHPRC CPCC 

200-W-195-PL 200-W-195-PL; Pipeline from 224-U to 216-U-17 
Crib 

CHPRC CPCC 

200-W-196-PL 200-W-196-PL; Pipelines from Railcar Unloading 
Stations to 216-T-34 Crib 

CHPRC CPCC 

200-W-197-PL 200-W-197-PL; Pipelines from Railcar Unloading 
Stations to 216-T-35 Crib 

CHPRC CPCC 

200-W-198-PL 200-W-198-PL; Pipelines from Truck Unloading 
Station to 216-T-34 and 216-T-35 Cribs 

CHPRC CPCC 

200-W-199-PL 200-W-199-PL; Pipelines from Building 231-Z to 
231-W-151 Vault 

CHPRC CPCC 

200-W-2 200-W-2; REDOX Berms West CHPRC CPCC 
200-W-20 200-W-20; T Plant Complex CHPRC CPCC 
200-W-200-PL 200-W-200-PL; Pipeline from 231-Z to 216-Z-16 

Crib 
CHPRC CPCC 

200-W-201-PL 200-W-201-PL; Pipeline from 231-Z to 216-Z-17 
Crib 

CHPRC CPCC 
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200-W-202-PL 200-W-202-PL; Pipeline from 231-W-151 to 216-
Z-5 Crib 

CHPRC CPCC 

200-W-203-PL 200-W-203-PL; Pipeline from 231-W-151 Vault to 
216-Z-7 Crib 

CHPRC CPCC 

200-W-204-PL 200-W-204-PL; Pipeline from 231-W-151 Vault to 
216-Z-10 Reverse Well 

CHPRC CPCC 

200-W-205-PL 200-W-205-PL; Pipelines from 235-5Z to 241-Z-8 
Silica Storage Tank and 216-Z-8 French Drain 

CHPRC CPCC 

200-W-206-PL 200-W-206-PL; Pipelines from 234-5Z to 216-Z-9 
Crib 

CHPRC CPCC 

200-W-207-
PL-A 

200-W-207-PL-A; Segment of PFP Process Sewer 
from manhole Z8 to Z Ditches 

CHPRC CPCC 

200-W-207-
PL-B 

200-W-207-PL-B; PFP Process Sewer Segments 
Connecting to TEDF System 

CHPRC CPCC 

200-W-208-PL 200-W-208-PL; Pipeline from Diversion Boxes 
200-W-58 and 200-W-59 to 216-Z-12 Crib 

CHPRC CPCC 

200-W-209-PL 200-W-209-PL; 207-Z Pipelines CHPRC CPCC 

200-W-21 200-W-21; 204-T Unloading Station; T-Plant 
Waste Railcar Unloading Facility; Unloading 
Station 1 and Unloading Station 2 

CHPRC CPCC 

200-W-210-PL 200-W-210-PL; Pipeline from 241-Z-361 Settling 
Tank to 216-Z-1, 216-Z-2 and 216-Z-3 Cribs and 
216-Z-1A Tile Field 

CHPRC CPCC 

200-W-211-PL 200-W-211-PL; 207-SL Retention Basin Sewer 
Pipelines; Pipelines from Boiler Annex and Pump 
Lift Station to 207-SL Basin; Retention Waste 
Sewer from 219-S and 222-S to 207-SL Basin 

TBD CPCC 

200-W-212-PL 200-W-212-PL; Encased Transfer Line from 240-
S-151 Diversion Box to Pipeline 200-W-153-PL; 
Lines V550, V551, V544, V546, V548 and V549 

CHPRC CPCC 

200-W-213-PL 200-W-213-PL; Lines V795, V606 and V605; 
Pipelines from 241-TX-153 Diversion Box and 
241-TX-302A to 216-T-19 Crib. Pipeline split 
point at the tank farm boundary. The portion of the 
pipeline inside the tank farm is assigned to TCC. 

TBD CPCC/TCC 

200-W-214-PL 200-W-214-PL; Pipeline from 291-Z to 216-Z-13 
French Drain 

CHPRC CPCC 

200-W-215-PL 200-W-215-PL; Pipeline from 291-Z to 216-Z-14 
French Drain 

CHPRC CPCC 

200-W-216-PL 200-W-216-PL; Pipelines from 291-Z to 216-Z-15 
French Drain 

CHPRC CPCC 

200-W-218-PL 200-W-218-PL; Pipeline from 216-U-10 Pond to 
216-U-9 Ditch 

CHPRC CPCC 

200-W-219-PL 200-W-219-PL; 241-Z Primary Pipe Trench; Pipe 
Tunnel 3; Pipelines from 235-Z to the North Side 

CHPRC CPCC 
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of 241-Z 
200-W-22 200-W-22; 203-S/204-S/205-S Stabilized Area CHPRC CPCC 
200-W-220-PL 200-W-220-PL; Pipeline from 241-Z to 241-Z-361 

Settling Tank 
CHPRC CPCC 

200-W-221-PL 200-W-221-PL; Pipeline from 2724W to Laundry 
Waste Crib (216-W-LWC) 

CHPRC CPCC 

200-W-222-PL 200-W-222-PL; 207-U Retention Basin Outlet 
Pipeline to the 216-U-14 Ditch 

CHPRC CPCC 

200-W-223-PL 200-W-223-PL; Pipeline from 242-S Evaporator to 
216-U-14 Ditch 

TBD CPCC 

200-W-224-PL 200-W-224-PL; Pipeline from 234-5Z and 236-Z 
to West Side of 241-Z 

CHPRC CPCC 

200-W-225-PL 200-W-225-PL; PFP Six Inch Condensate Line 
Connecting to Process Sewer 

CHPRC CPCC 

200-W-226-PL 200-W-226-PL; Lines V326, V671 and V706; 
Pipeline from 224-T (Plutonium Concentration 
Facility) to 241-T-361 Settling Tank and 216-T-3 
Reverse Well 

CHPRC CPCC 

200-W-227-PL 200-W-227-PL; Pipeline from 221-T Separations 
Facility to 216-T-6 Crib 

CHPRC CPCC 

200-W-228-PL 200-W-228-PL; 3-Inch Contaminated Waste Line; 
Pipeline from 232-Z to 241-Z 

CHPRC CPCC 

200-W-229-PL 200-W-229-PL; Pipeline from 2736-ZB to 241-Z CHPRC CPCC 
200-W-230-PL 200-W-230-PL; Pipeline from Railroad Unloading 

Station to 276-S-141 and 276-S-142 Hexone Tanks 
CHPRC CPCC 

200-W-231 200-W-231; Temporary Facilities Construction 
Trailer Septic Tank and Tile Field 

CHPRC CPCC 

200-W-232 200-W-232; 2607-WT Replacement Septic Tank 
and Dry Well 

TBD CPCC 

200-W-233 200-W-233; Plutonium Finishing Plant (PFP) 
Treatment Unit 

TBD CPCC 

200-W-235-PL 200-W-235-PL; Pipeline from 241-SX-701 
Building to S Pit; 200-W-162-PL Replacement 
Pipeline 

TBD CPCC 

200-W-236 200-W-236; Pit South of 241-SX Tank Farm TBD CPCC 
200-W-237 200-W-237; Effluent Pond South of T Plant CHPRC CPCC 
200-W-238 200-W-238; Large Diameter French Drain North of 

241-U 
TBD CPCC 

200-W-239 200-W-239; 211-U and 211-UA Potential Asbestos 
in Soil; Post Remediation URMA 

CHPRC CPCC 

200-W-240 200-W-240; Contaminated Rabbit Feces Area 
South and West of 272S 

CHPRC CPCC 

200-W-241 200-W-241; Contaminated Tumbleweed Fragment 
Areas West of Cooper Ave. 

CHPRC CPCC 

200-W-242 200-W-242; Area of Debris and Subsurface CHPRC CPCC 
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Anomalies on Unused Portion of 218-W-4C Annex 
site 

200-W-243 200-W-243; Lead Slag near 2727-WA Sodium 
Storage Building 

CHPRC CPCC 

200-W-244-PL 200-W-244-PL; Encased Pipelines from 221-U 
Canyon Building to 241-WR Vault; Lines 4705, 
4707, 4709, 4711, 4861, 4871 

CHPRC CPCC 

200-W-245 200-W-245; 284W and 2710W Potential Asbestos 
Hazard Site 

CHPRC CPCC 

200-W-246 200-W-246; Buildings 2707W, 2723W, 277W and 
272W; Industrial Seven Area Potential Asbestos 
Hazard Site 

CHPRC CPCC 

200-W-247 200-W-247; PFP Potential Asbestos Hazard Sites CHPRC CPCC 

200-W-248-PL 200-W-248-PL; Direct Buried lines from 241-UX-
154 to 200-W-244-PL and 241-WR Vault; Line 
Numbers 4866, 4976 and 4977 

CHPRC CPCC 

200-W-249 200-W-249; 2736-ZB and 2736-ZC Concrete Slabs CHPRC CPCC 
200-W-250 200-W-250; 2704W Potential Asbestos in Soil CHPRC CPCC 
200-W-251 200-W-251; 2722W Potential Asbestos in Soil CHPRC CPCC 
200-W-252 200-W-252; X8 Railcar Shed Potential Asbestos in 

Soil 
CHPRC CPCC 

200-W-253 200-W-253; 233-S and 233-SA Contaminated Soil 
Footprint 

TBD CPCC 

200-W-254 200-W-254; 218-W-5 Trench 31 and Trench 34; 
Low-Level Burial Grounds Trenches 31 and 34; 
Mixed Waste Trenches 

TBD CPCC 

200-W-255 200-W-255; PFP Remediation Area TBD CPCC 
200-W-256-PL 200-W-256-PL; ERDF Leachate Transfer Line to 

the 200W Pump and Treat Facility 
TBD CPCC 

200-W-257 200-W-257; Contaminated French Drain North of 
202S 

None CPCC 

200-W-258 200-W-258; 233-S Ventilation Duct French Drain None CPCC 
200-W-3 200-W-3; 220-W-1; 2713-W North Parking Lot CHPRC CPCC 
200-W-33 200-W-33; Debris Near 609 Gate; Solid Waste 

Dumping Area 
CHPRC CPCC 

200-W-35 200-W-35; 200-W-35-A Infiltration Test Site; 200-
W-35-B Bentonite Slurry Test Site; 200-W-35-C 
Buried Garbage Can with Lid; Lysimeter Test Site; 
Various Sites North of 201-W 

CHPRC CPCC 

200-W-36 200-W-36; Above Ground Storage Tank; EP 211-
143; TK-SQ-143 

CHPRC CPCC 

200-W-4 200-W-4; U-Farm Landfill CHPRC CPCC 
200-W-40 200-W-40; 292-T; Emission Control Lab; Stack CHPRC CPCC 
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Gas Sampling Building 
200-W-41 200-W-41; Abandoned Drums; Drums Found East 

of T Plant 
CHPRC CPCC 

200-W-42 200-W-42; 200-W-42-PL; U Plant Radioactive 
Process Sewer from 221-U to 216-U-8 & 216-U-12 
Cribs 

CHPRC CPCC 

200-W-43 200-W-43; 291-S Stack Sand Filter CHPRC CPCC 
200-W-44 200-W-44; 291-U Stack Sand Filter CHPRC CPCC 
200-W-45 200-W-45; 291-T Sand Filter; T Plant Stack Sand 

Filter 
CHPRC CPCC 

200-W-46 200-W-46; 222-S Laboratory Room 4-E 90-Day 
Waste Accumulation Area; Satellite Accumulation 
Area 

WRPS TCC 

200-W-47 200-W-47; 211-T Storage Pad 90-Day Waste 
Accumulation Area 

CHPRC CPCC 

200-W-48 200-W-48; 241-TX 90-Day Waste Accumulation 
Area 

CHPRC CPCC 

200-W-49 200-W-49; 222-S Laboratory Room 2-D 90-Day 
Waste Accumulation Area 

WRPS TCC 

200-W-50 200-W-50; 2706-T 90-Day Waste Accumulation 
Area 

CHPRC CPCC 

200-W-51 200-W-51; Septic Tank (Abandoned) CHPRC CPCC 
200-W-52 200-W-52; 216-T-7 Crib; 241-T-3 Crib CHPRC TCC 
200-W-53 200-W-53; Contaminated Soil East of 207-T 

Retention Basin 
CHPRC CPCC 

200-W-54 200-W-54; Contamination Migration from 241-SX 
Tank Farm 

CHPRC CPCC 

200-W-55 200-W-55; Dumping Area North of 231-Z CHPRC CPCC 
200-W-56 200-W-56; Debris North of 221-U CHPRC CPCC 
200-W-58 200-W-58; Z-Plant Diversion Box #1 CHPRC CPCC 
200-W-59 200-W-59; Z-Plant Diversion Box #2 CHPRC CPCC 
200-W-6 200-W-6; 200-W Painter Shop Paint Solvent 

Disposal Area 
CHPRC CPCC 

200-W-60 200-W-60; 284-W Brine Pit; 284-W Salt 
Dissolving Pit and Brine Pump Pit 

CHPRC CPCC 

200-W-61 200-W-61; 284 Powerhouse Coal Ramp 
Washdown Pit; Miscellaneous Stream #471; 200 
West Powerhouse Coal Ramp Washdown Pit 

CHPRC CPCC 

200-W-62 200-W-62; 200 West Powerhouse Coal Pile CHPRC CPCC 
200-W-63 200-W-63; Contaminated Concrete Pad CHPRC CPCC 
200-W-64 200-W-64; 2724-W Contaminated Laundry 

Facility Building Foundation 
CHPRC CPCC 

200-W-67 200-W-67; Contaminated Soil at the Corner of 
Cooper and 16th Street 

CHPRC CPCC 

javascript:__doPostBack('ctl00$ctl00$body$homebody$RecentDocuments$C$RecentDocumentsControl$RecentDocumentResults$ctl00$DocumentNumberLink','')


CENTRAL PLATEAU CLEANUP CONTRACT       SECTION J 
CONTRACT NO. 89303320DEM000030      ATTACHMENT J-13 

 
 

J-13-62 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

200-W-69 200-W-69; 222-S Laboratory Complex WRPS 222S Lab 
200-W-7 200-W-7; 241-S-TK-1; 243-S-TK-1; 243S-TK-1; 

200-W Personnel Decontamination Facility Catch 
Tank 

CHPRC CPCC 

200-W-70 200-W-70; 2731 Burning Pit; Old Burn Pit 
Southeast of Z Plant; 200 West Original Burn Pit 

CHPRC CPCC 

200-W-71 200-W-71; Undocumented Burn Pit; 
Undocumented Trench 

CHPRC CPCC 

200-W-73 200-W-73; Contaminated Debris Near Railroad 
Track; URMA East of 218-W-2A 

CHPRC CPCC 

200-W-75 200-W-75; Radiological Logging System (RLS) 
Calibration Silos 

CHPRC CPCC 

200-W-76 200-W-76; Room 2B 222-S Laboratory TSD WRPS 222S Lab 
200-W-77 200-W-77; Posted Contamination Area East of 

216-U-14 Ditch 
CHPRC CPCC 

200-W-78-PL 200-W-78-PL; 6025; 7624 and 7630; Lines 6012; 
Pipeline Between 241-TX/TY and 241-T Tank 
Farms. The portion of 200-W-78-PL inside the T 
and TX/TY Tank Farm fence line is assigned to 
TCC. 

CHPRC CPCC/TCC 

200-W-79-PL 200-W-79-PL; Line V663; Pipeline from 241-T-
151 Diversion Box to 216-T-36 Crib 

CHPRC CPCC 

200-W-80 200-W-80; Mound of Contaminated Soil 
Southwest of T Plant; Stabilized Contaminated Soil 
Area Southwest of T Plant 

CHPRC CPCC 

200-W-81 200-W-81; Contaminated Tumbleweed Fragments 
Along Railroad Track East of 218-W-3AE 

CHPRC CPCC 

200-W-82 200-W-82; Crib Unloading Station; Risers East of 
216-TY-201 and 216-T-26, 216-T-27 and 216-T-
28 Cribs; Truck Unloading Station 

CHPRC CPCC 

200-W-83 200-W-83; Contamination Area North of 2727W CHPRC CPCC 
200-W-84-PL 200-W-84-PL; U Plant Chemical Process Sewer to 

216-U-14 Ditch; VCP Process Sewer; 200-W-84 
CHPRC CPCC 

200-W-85 200-W-85; Soil Contamination Area East of 2727 
W 

CHPRC CPCC 

200-W-86 200-W-86; Contamination Area Around Light Pole CHPRC CPCC 
200-W-87 200-W-87; Unplanned Release on Chemical Spur 

Railroad Track Northwest of 221-U Plant 
CHPRC CPCC 

200-W-88-PL 200-W-88-PL; 221-T Process Sewer; 24 Inch 
Process Sewer; T Plant Process Sewer Pipeline; 
200-W-88 

CHPRC CPCC 

200-W-89 200-W-89; 252-U; C8S17 Substation; U Plant 
Electrical Substation; U-Cat Substation 

CHPRC CPCC 

200-W-9 200-W-9; Project W291 Excavation VCP 
Contamination 

CHPRC CPCC 
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200-W-90 200-W-90; Underground Radioactive Material 
Areas Posted Along 23rd Street in 200 West Area 

CHPRC CPCC 

200-W-92 200-W-92; Contaminated Mound of Soil and 
Debris; Soil Mound West of 241-TY Tank Farm 

CHPRC CPCC 

200-W-93 200-W-93; Contaminated Soil at 241-T Tank Farm WRPS TCC 
200-W-94 200-W-94; Contaminated Soil at 241-TX/TY Tank 

Farm 
WRPS TCC 

200-W-95 200-W-95; Contaminated Soil at 241-U Tank 
Farm; Contamination Migration Beyond the 241-U 
fence 

WRPS TCC 

200-W-96 200-W-96; Contaminated Soil at 241-S/SX/SY 
Tank Farm 

WRPS TCC 

200-W-97-PL 200-W-97-PL; Encased Pipeline from 240-S-151 
Diversion Box to 241-S-151 Diversion Box; Lines 
V508, V509, V512, V513, V514, V515, V516, 
V517/3603 and V519/1115. That portion of 200-
W-97-PL  inside the tank farm fence line is 
assigned to TCC. 

CHPRC CPCC/TCC 

200-W-98-PL 200-W-98-PL; Encased Pipeline from 240-S-151 
to 241-U-153 Diversion Box; V458, V459, and 
V460. The portion of the pipeline inside the tank 
farm fence is assigned to TCC. 

CHPRC CPCC/TCC 

200-W-99-PL 200-W-99-PL; Encased Pipeline from 241-U-151 
to 241-S-151 Diversion Boxes; Lines V455 and 
V456. That portion of 200-W-99-PL inside the 
tank farm fence line is assigned to TCC. 

CHPRC CPCC/TCC 

201-C 201-C; 201-C Process Building CHPRC CPCC 
202-A 202-A; PUREX Canyon; PUREX Facility TBD CPCC 
202-A HWSA 202-A HWSA; 202-A Hazardous Waste Storage 

Area 
CHPRC CPCC 

202-A NU 202-A NU; Elementary Neutralization Unit/202-A 
Building; PUREX; 202-A Neutralization Unit 

CHPRC CPCC 

202-A-E5 202-A-E5; 202-A-TK-E5; PUREX Tank E5 CHPRC CPCC 
202-A-E-F11 202-A-E-F11; 202-A-TK-E-F11; PUREX Tank E-

F11 
CHPRC CPCC 

202-A-F15 202-A-F15; 202-A-TK-F15; PUREX Tank F-15 CHPRC CPCC 
202-A-F16 202-A-F16; 202-A-TK-F16; PUREX Tank F16 CHPRC CPCC 
202-A-F18 202-A-F18; 202-A-TK-F18; PUREX Tank F18 CHPRC CPCC 
202-A-G7 202-A-G7; 202-A-TK-G7; PUREX Tank G7 CHPRC CPCC 
202-A-U3 202-A-U3; PUREX Tank U3; 202-A-TK-U3 CHPRC CPCC 
202-A-U4 202-A-U4; PUREX Tank U4; 202-A-TK-U4 CHPRC CPCC 
202-A-WS-1 202-A-WS-1; PUREX Waste Piles CHPRC CPCC 
202-S 202-S; 202-S REDOX; S Plant CHPRC CPCC 
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204-AR 204-AR; 204-AR Waste Unloading Station; 204-
AR-TK-1 

WRPS TCC 

205-A 205-A; 205-A Silica Gel Facility CHPRC CPCC 
207-A-NORTH 207-A-NORTH; 207-A-NORTH Retention Basin; 

207-A; 207-A North; 207-A Retention Basin 
CHPRC CPCC 

207-A-SOUTH 207-A-SOUTH; 207-A-SOUTH Retention Basin 
and Pump Pit; 207-A; 207-A Retention Basin; 207-
A South 

CHPRC CPCC 

207-B 207-B; 207-B Retention Basin; B Plant Retention 
Basin 

CHPRC CPCC 

207-S 207-S; 207-S Retention Basin; REDOX Retention 
Basin 

CHPRC CPCC 

207-SL 207-SL; 207-SL Retention Basin; 222-S Retention 
Basin; REDOX Lab Retention Basin 

WRPS 222S Lab 

207-T 207-T; 207-T Retention Basin; T Plant Retention 
Basin 

CHPRC CPCC 

207-U 207-U; 207-U Retention Basin CHPRC CPCC 
207-Z 207-Z; 207-Z Retention Basin; 241-Z Retention 

Basin; 241-ZRB; 241-Z-RB 
CHPRC CPCC 

209-E-WS-1 209-E-WS-1; 209-E French Drain CHPRC CPCC 
209-E-WS-2 209-E-WS-2; Critical Mass Lab French Drain CHPRC CPCC 
209-E-WS-3 209-E-WS-3; Critical Mass Laboratory Valve Pit 

and Hold Up Tank (209-E-TK-111) 
CHPRC CPCC 

2101-M POND 2101-M POND; 2101-M Pond CHPRC CPCC 
211-A NU 211-A NU; Elementary Neutralization Unit/211-A 

Building; PUREX; 211-A Neutralization Unit 
CHPRC CPCC 

212-N 212-N; 212-N Building; 212-N Fissile Storage 
Facility; Metal and Fuel Storage Basin Facility 

CHPRC CPCC 

212-P 212-P; 212-P Building PCB Storage Facility; 212-
P Storage Facility 

CHPRC CPCC 

212-R 212-R; 212-R Storage Facility CHPRC CPCC 
213-W 213-W; 213-W Compactor Facility WRPS TCC 
213-W-1 213-W-1; 213-W-TK-1; 213-W Compactor 

Facility Retention Tank 
CHPRC TCC 

216-A-1 216-A-1; 216-A-1 Cavern; 216-A-1 Trench CHPRC CPCC 
216-A-10 216-A-10; 216-A-10 Crib CHPRC CPCC 
216-A-11 216-A-11; 216-A-11 French Drain; Miscellaneous 

Stream #465 
CHPRC CPCC 

216-A-12 216-A-12; Miscellaneous Stream #463 CHPRC CPCC 
216-A-13 216-A-13; 216-A-13 French Drain; Miscellaneous 

Stream #460 
CHPRC CPCC 

216-A-14 216-A-14; French Drain - Vacuum Cleaner Filter 
Pit; Miscellaneous Stream #462 

CHPRC CPCC 

216-A-15 216-A-15; Miscellaneous Stream #461 CHPRC CPCC 
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216-A-16 216-A-16; 216-A-16 Dry Well CHPRC TCC 
216-A-17 216-A-17; 216-A-17 Dry Well CHPRC TCC 
216-A-18 216-A-18; 216-A-18 Crib; 216-A-18 Excavation; 

216-A-18 Grave; 216-A-18 Sump 
CHPRC CPCC 

216-A-19 216-A-19; 216-A-19 Crib; 216-A-19 Grave; 216-
A-19 Sump; 216-A-19 Test Hole 

CHPRC CPCC 

216-A-2 216-A-2; 216-A-2 Cavern; 216-A-2 Crib CHPRC CPCC 
216-A-20 216-A-20; 216-A-20 Crib; 216-A-20 Grave; 216-

A-20 Sump; 216-A-20 Test Hole 
CHPRC CPCC 

216-A-21 216-A-21; 216-A-21 Crib CHPRC CPCC 
216-A-22 216-A-22; 216-A-22 Crib; 216-A-22 French Drain CHPRC CPCC 
216-A-23A 216-A-23A; 216-A-23-A French Drain CHPRC TCC 
216-A-23B 216-A-23B; 216-A-23-B French Drain CHPRC TCC 
216-A-24 216-A-24; 216-A-24 Crib CHPRC CPCC 
216-A-25 216-A-25; 216-A-25 Swamp; Gable Mountain 

Pond; Gable Mountain Swamp; Gable Pond 
CHPRC CPCC 

216-A-26 216-A-26; 216-A-26 French Drain; 216-A-26B; 
Miscellaneous Stream #464 

CHPRC CPCC 

216-A-26A 216-A-26A; 291-A French Drain; 216-A-25 Crib; 
216-A-26 French Drain 

CHPRC CPCC 

216-A-27 216-A-27; 216-A-27 Crib CHPRC CPCC 
216-A-28 216-A-28; 216-A-28 Crib; 216-A-28 French Drain CHPRC CPCC 
216-A-29 216-A-29; 216-A-29 Ditch; A-29 Ditch; Snow's 

Canyon 
CHPRC CPCC 

216-A-3 216-A-3; 216-A-3 Cavern; 216-A-3 Crib CHPRC CPCC 
216-A-30 216-A-30; 216-A-30 Crib CHPRC CPCC 
216-A-31 216-A-31; 216-A-31 Crib CHPRC CPCC 
216-A-32 216-A-32; 216-A-32 Crib CHPRC CPCC 
216-A-33 216-A-33; 216-A-33 Dry Well; 216-A-26B CHPRC CPCC 
216-A-34 216-A-34; 216-A-34 Crib; 216-A-34 Ditch CHPRC CPCC 
216-A-35 216-A-35; 216-A-35 Dry Well; 216-A-35 French 

Drain 
CHPRC CPCC 

216-A-36A 216-A-36A; 216-A-36 Crib CHPRC CPCC 
216-A-36B 216-A-36B; Purex Ammonia Scrubber Distillate 

(ASD); 216-A-36 Crib 
CHPRC CPCC 

216-A-37-1 216-A-37-1; 216-A-37 Crib CHPRC CPCC 
216-A-37-2 216-A-37-2; 216-A-37-2 Crib CHPRC CPCC 
216-A-38-1 216-A-38-1; 216-A-38 Crib CHPRC CPCC 
216-A-39 216-A-39; 216-A-39 Crib; 216-A-39 Trench CHPRC TCC 
216-A-4 216-A-4; 216-A-4 Cavern CHPRC CPCC 
216-A-40 216-A-40; 216-A-40 Retention Basin; 216-A-39 

Crib; 216-A-39 Trench 
CHPRC CPCC 

216-A-41 216-A-41; 216-A-41 Crib; 291-AR Stack Drain; CHPRC CPCC 
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296-A-13 Stack Drain 
216-A-42 216-A-42; 216-A-42 Retention Basin; 216-A-42 

Trench; 207-AA Retention Basin 
CHPRC CPCC 

216-A-45 216-A-45; 216-A-45 Crib CHPRC CPCC 
216-A-5 216-A-5; 216-A-5 Cavern CHPRC CPCC 
216-A-508 216-A-508; 216-A-8 Distribution Box; Control 

Structure for 216-A-8 Crib 
CHPRC CPCC 

216-A-524 216-A-524; 216-A-524 Control Structure; 216-A-
524 Weir; 216-A-24 Control Structure 

CHPRC CPCC 

216-A-6 216-A-6; 216-A-6 Cavern; 216-A-6 Crib CHPRC CPCC 
216-A-7 216-A-7; 216-A-7 Cavern CHPRC CPCC 
216-A-8 216-A-8; 216-A-8 Crib and Overflow Pond CHPRC CPCC 
216-A-9 216-A-9; 216-A-9 Crib CHPRC CPCC 
216-B-10A 216-B-10A; 222-B-1 Crib; 292-B Drainage; 216-

B-10 Crib 
CHPRC CPCC 

216-B-10B 216-B-10B; 222-B-2 Crib; 216-B-10 Crib CHPRC CPCC 
216-B-11A&B 216-B-11A&B; 216-B-11B; 242-B-1 Crib; 216-B-

11 Crib; 216-B-11A & B 
CHPRC CPCC 

216-B-12 216-B-12; 216-ER Crib; 216-ER-1,2,3 Cribs CHPRC CPCC 
216-B-13 216-B-13; 216-B-13 Crib; 216-B-13 French Drain; 

216-B-B; 291-B Crib 
CHPRC CPCC 

216-B-14 216-B-14; 216-BC-1 Crib CHPRC CPCC 
216-B-15 216-B-15; 216-BC-2 Crib CHPRC CPCC 
216-B-16 216-B-16; 216-BC-3 Crib CHPRC CPCC 
216-B-17 216-B-17; 216-BC-4 Crib CHPRC CPCC 
216-B-18 216-B-18; 216-BC-5 Crib CHPRC CPCC 
216-B-19 216-B-19; 216-BC-6 Crib CHPRC CPCC 
216-B-20 216-B-20; 216-B-20 Trench; 216-BC-7 Trench CHPRC CPCC 
216-B-21 216-B-21; 216-B-21 Trench; 216-BC-8 Trench CHPRC CPCC 
216-B-2-1 216-B-2-1; 216-B-2W; B Ditch; B Swamp Ditch; 

216-B-1; 216-B-2 
CHPRC CPCC 

216-B-22 216-B-22; 216-B-22 Trench; 216-BC-9 Trench CHPRC CPCC 
216-B-2-2 216-B-2-2; 216-B-2-2W; 216-B-1 Ditch CHPRC CPCC 
216-B-23 216-B-23; 216-B-23 Trench; 216-BC-10 Trench CHPRC CPCC 
216-B-2-3 216-B-2-3; 216-B-2-3W; B Pond Ditch; B Swamp 

Ditch 
CHPRC CPCC 

216-B-24 216-B-24; 216-B-24 Trench; 216-BC-11 Trench CHPRC CPCC 
216-B-25 216-B-25; 216-B-25 Trench; 216-BC-12 Trench CHPRC CPCC 
216-B-26 216-B-26; 216-B-26 Trench; 216-BC-13 Trench CHPRC CPCC 
216-B-27 216-B-27; 216-B-27 Trench; 216-BC-14 Trench CHPRC CPCC 
216-B-28 216-B-28; 216-B-28 Trench; 216-BC-15 Trench CHPRC CPCC 
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216-B-29 216-B-29; 216-BC-16 Trench CHPRC CPCC 

216-B-3 216-B-3; 216-B-3 Main Pond; 216-B-3 Swamp; B 
Plant Swamp; B Pond; B Swamp; B-3 Pond; West 
Side Overflow Pond 

CHPRC CPCC 

216-B-30 216-B-30; 216-B-30 Trench; 216-BC-17 Trench CHPRC CPCC 
216-B-31 216-B-31; 216-B-31 Trench; 216-BC-18 Trench CHPRC CPCC 
216-B-3-1 216-B-3-1; B Swamp Ditch; 216-B-2; 216-B-2E; 

216-B-3 Ditch 
CHPRC CPCC 

216-B-32 216-B-32; 216-B-32 Trench; 216-BC-19 Trench CHPRC CPCC 
216-B-3-2 216-B-3-2; B Swamp Ditch; 216-B Ditch; 216-B-1 

Ditch; 216-B-2-2E 
CHPRC CPCC 

216-B-33 216-B-33; 216-B-33 Trench; 216-BC-20 Trench CHPRC CPCC 
216-B-3-3 216-B-3-3; 216-B-3-3 Ditch; B Swamp Ditch CHPRC CPCC 
216-B-34 216-B-34; 216-BC-21 Trench CHPRC CPCC 
216-B-35 216-B-35; 216-B-35 Trench; 216-BX-1 Trench; 

241-BX-1 Grave 
CHPRC CPCC 

216-B-36 216-B-36; 216-B-36 Trench; 216-BX-2 Trench; 
241-BX-2 Grave 

CHPRC CPCC 

216-B-37 216-B-37; 216-B-37 Trench; 216-BX-3 Trench; 
241-BX-3 Grave 

CHPRC CPCC 

216-B-38 216-B-38; 216-B-38 Trench; 216-BX-4 Trench; 
241-BX-4 Grave 

CHPRC CPCC 

216-B-39 216-B-39; 216-B-39 Trench; 216-BX-5 Trench; 
241-BX-5 Grave 

CHPRC CPCC 

216-B-3A 216-B-3A; B Pond First Expansion Lobe; B Pond 
Lobe A; West Expansion Lobe 

CHPRC CPCC 

216-B-3A RAD 216-B-3A RAD; West Expansion Lobe; 216-B-3 
1st Overflow Pond; 216-B-3A Expansion Lobe 
Residual Radioactive Waste 

CHPRC CPCC 

216-B-3B 216-B-3B; B Pond Lobe B; B Pond Second 
Expansion Lobe; East Expansion Lobe 

CHPRC CPCC 

216-B-3B RAD 216-B-3B RAD; East Expansion Lobe; 216-B-3B 
Expansion Lobe Residual Radioactive Waste 

CHPRC CPCC 

216-B-3C 216-B-3C; B Pond Lobe C; B Pond Third 
Expansion Lobe 

WRPS TCC 

216-B-3C RAD 216-B-3C RAD; 216-B-3C Expansion Lobe 
Residual Radioactive Waste 

WRPS TCC 

216-B-4 216-B-4; 216-B-4 Dry Well; 216-B-4 French 
Drain; 216-B-4 Reverse Well 

CHPRC CPCC 

216-B-40 216-B-40; 216-B-40 Trench; 216-BX-6 Trench; 
241-BX-6 Grave; 241-BX-6 Trench 

CHPRC CPCC 

216-B-41 216-B-41; 216-B-41 Trench; 216-BX-7 Trench; 
241-BX-7 Grave 

CHPRC CPCC 

216-B-42 216-B-42; 216-B-42 Trench; 216-BX-8 Trench; CHPRC CPCC 

javascript:__doPostBack('ctl00$ctl00$body$homebody$RecentDocuments$C$RecentDocumentsControl$RecentDocumentResults$ctl00$DocumentNumberLink','')


CENTRAL PLATEAU CLEANUP CONTRACT       SECTION J 
CONTRACT NO. 89303320DEM000030      ATTACHMENT J-13 

 
 

J-13-68 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

241-BX-8 Grave 
216-B-43 216-B-43; 216-BY-1 Cavern; 216-BY-1 Crib CHPRC CPCC 
216-B-44 216-B-44; 216-BY-2 Cavern; 216-BY-2 Crib CHPRC CPCC 
216-B-45 216-B-45; 216-BY-3 Cavern; 216-BY-3 Crib CHPRC CPCC 
216-B-46 216-B-46; 216-BY-4 Cavern; 216-BY-4 Crib CHPRC CPCC 
216-B-47 216-B-47; 216-BY-5 Cavern; 216-BY-5 Crib CHPRC CPCC 
216-B-48 216-B-48; 216-BY-6 Cavern; 216-BY-6 Crib CHPRC CPCC 
216-B-49 216-B-49; 216-BY-7 Cavern; 216-BY-7 Crib CHPRC CPCC 
216-B-5 216-B-5; 241-B-361 Dry Well; 241-B-361 Reverse 

Well; 241-B-5 Dry Well; 299-E28-29 
CHPRC CPCC 

216-B-50 216-B-50; 216-BY-8 Cavern; 216-BY-8 Crib CHPRC CPCC 
216-B-51 216-B-51; 216-BY-9 Crib CHPRC CPCC 
216-B-52 216-B-52; 216-B-52 Trench; 216-BC-22 CHPRC CPCC 
216-B-53A 216-B-53A; 216-B-53A Trench; PRTR Trench CHPRC CPCC 
216-B-53B 216-B-53B; 216-B-53B Trench; 216-B-53 Trench CHPRC CPCC 
216-B-54 216-B-54; 216-B-54 Trench CHPRC CPCC 
216-B-55 216-B-55; 216-B-55 Crib; 216-B-55 Enclosed 

Trench 
CHPRC CPCC 

216-B-56 216-B-56; 216-B-56 Crib CHPRC CPCC 
216-B-57 216-B-57; 216-B-57 Enclosed Trench; Hanford 

Prototype Barrier; 200-BP-1 Prototype Barrier 
CHPRC CPCC 

216-B-58 216-B-58; 216-B-58 Trench; 216-B-59 Crib CHPRC CPCC 
216-B-59 216-B-59; 216-B-58 Ditch; 216-B-58 Trench CHPRC CPCC 
216-B-59B 216-B-59B; 216-B-59 Retention Basin CHPRC CPCC 
216-B-6 216-B-6; 216-B-6 Crib; 216-B-6 Dry Well; 222-B-

110 Dry Well; 222-B-110 Reverse Well 
CHPRC CPCC 

216-B-60 216-B-60; 216-B-60 Crib CHPRC CPCC 
216-B-61 216-B-61; 216-B-61 Crib CHPRC CPCC 
216-B-62 216-B-62; 216-B-62 Crib; 216-B-62 Enclosed 

Trench 
CHPRC CPCC 

216-B-63 216-B-63; 216-B-63 Ditch; 216-B-63 Trench; B 
Plant Chemical Sewer Ditch 

CHPRC CPCC 

216-B-64 216-B-64; 216-B-64 Crib; 216-B-64 Retention 
Basin; 216-B-64 Trench 

CHPRC CPCC 

216-B-7A&B 216-B-7A&B; 216-B-7B Sump; 241-B-1 and 2 
Cribs; 241-B-201 Crib; 216-B-7 Crib; 216-B-7A & 
B; 216-B-7A Sump 

CHPRC CPCC 

216-B-8 216-B-8; 216-B-8TF; 241-B-3 Crib CHPRC CPCC 
216-B-9 216-B-9; 216-B-9TF; 241-B-361 Crib; 5-6 Crib 

and Tile Field; 216-B-361 Crib 
CHPRC CPCC 

216-BY-201 216-BY-201; 216-BY-47; 241-BY Flush Tank; 
Supernatant Disposal Flush Tank 

CHPRC CPCC 

216-C-1 216-C-1; 216-C-1 Crib; 216-C Crib CHPRC CPCC 
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216-C-10 216-C-10; 216-C-10 Crib CHPRC CPCC 
216-C-2 216-C-2; 216-C-2 Dry Well; 216-C-2 Reverse 

Well; 291-C Dry Well 
CHPRC CPCC 

216-C-3 216-C-3; 216-C-3 Crib; 201-C Leaching Pit CHPRC CPCC 
216-C-4 216-C-4; 216-C-4 Crib CHPRC CPCC 
216-C-5 216-C-5; 216-C-5 Crib CHPRC CPCC 
216-C-6 216-C-6; 241-CX Crib CHPRC CPCC 
216-C-7 216-C-7; 216-C-7 Crib CHPRC CPCC 
216-C-8 216-C-8; 216-C-8 Crib; 216-C-8 French Drain; 

271-CR Crib 
CHPRC CPCC 

216-C-9 216-C-9; 216-C-9 C Canyon Excavation 
Semiworks Swamp; 216-C-9 Pond; 216-C-9 
Swamp; Former 221-C Canyon Excavation; Semi-
Works Swamp; 216-C-7 Swamp 

CHPRC CPCC 

216-N-1 216-N-1; 216-N-1 Covered Pond; 216-N-1 
Swamp; 212-N Swamp 

CHPRC CPCC 

216-N-2 216-N-2; 216-N-2 Trench; 212-N #1 Trench; 212-
N Storage Basin Crib #1; 216-N-1 Trench 

CHPRC CPCC 

216-N-3 216-N-3; 216-N-3 Trench; 212-N #2 Grave; 212-N 
#2 Trench; 212-N Storage Basin Crib #2; 212-N-2 
Trench 

CHPRC CPCC 

216-N-4 216-N-4; 216-N-4 Swamp; 212-P Swamp; 216-N-2 CHPRC CPCC 
216-N-5 216-N-5; 216-N-5 Trench; 212-P Grave; 212-P 

Storage Basin Crib; 212-P Trench 
CHPRC CPCC 

216-N-6 216-N-6; 216-N-6 Swamp; 212-R Swamp CHPRC CPCC 
216-N-7 216-N-7; 216-N-7 Trench; 212-R Grave; 212-R 

Storage Basin Crib; 212-R Trench 
CHPRC CPCC 

216-N-8 216-N-8; 216-N-8 Pond; Honeyhill Pond; Seepage 
Pond; West Lake; West Pond 

CHPRC CPCC 

216-S-1&2 216-S-1&2; 216-S-5 Crib; 216-S-1 & 2 CHPRC CPCC 

216-S-10D 216-S-10D; 216-S-10D Ditch; Chemical Sewer 
Trench; Open Ditch to the Chemical Sewer 
Trench; 202 Chemical Sump #1 and Ditch; 216-S-
10 Ditch 

CHPRC CPCC 

216-S-10P 216-S-10P; 216-S-10P Pond; Chemical Sewer 
Trench; 202-S Chemical Sump #1 and Ditch 

CHPRC CPCC 

216-S-11 216-S-11; 216-S-11 Swamp; Chemical Sewer 
Trenches; 202-S Chemical Sump #2 

CHPRC CPCC 

216-S-12 216-S-12; 291-S Stack Wash Sump; REDOX Stack 
Flush Trench; UPR-200-W-30 

CHPRC CPCC 

216-S-13 216-S-13; 216-S-6; 276-S Crib CHPRC CPCC 
216-S-14 216-S-14; 216-S-4 Burial Contaminated Hexone; 

Buried Contaminated Hexone; Cold Organic 
CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
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Contractor 

Trench or Grave 
216-S-15 216-S-15; 216-S-2; 241-S-110 Pond; UN-216-W-

3; 110-S Tank Overflow Pond 
CHPRC CPCC 

216-S-16D 216-S-16D; 216-S-24 Ditch; REDOX Pond #2; 
202-S Swamp #1; 202-S Swamp (New) and Ditch 

CHPRC CPCC 

216-S-16P 216-S-16P; REDOX Pond #2; 202-S Swamp #1; 
202-S Swamp and Ditch 

CHPRC CPCC 

216-S-17 216-S-17; REDOX Swamp; 202-S REDOX 
Swamp; 202-S Swamp; 216-S-1; 216-S-1 REDOX 
Pond No. 1 

CHPRC CPCC 

216-S-172 216-S-172; 216-S-172 Control Structure; 216-S-
172 Weir Box and Control Structure; 2904-S-172 
Weir 

CHPRC CPCC 

216-S-18 216-S-18; 241-SX Steam Cleaning Pit; 216-S-14 
Steam Cleaning Pit 

CHPRC CPCC 

216-S-19 216-S-19; 216-S-19 Pond; 216-SL-1; 222-S Lab 
Swamp; REDOX Lab Swamp 

CHPRC CPCC 

216-S-20 216-S-20; 216-SL-1&2 Crib; 216-SL-2 CHPRC CPCC 
216-S-21 216-S-21; 216-SX-1; 216-SX-1 Cavern or Crib CHPRC CPCC 
216-S-22 216-S-22; 216-S-22 Crib CHPRC CPCC 
216-S-23 216-S-23; 216-S-23 Crib CHPRC CPCC 
216-S-25 216-S-25; 216-S-25 Crib CHPRC CPCC 
216-S-26 216-S-26; 216-S-26 Crib; 216-S-19 Replacement 

Facility 
CHPRC CPCC 

216-S-3 216-S-3; 216-S-3 Crib; 216-S-5 CHPRC CPCC 
216-S-4 216-S-4; 216-S-4 Sump or Crib; 216-S-7; UN-216-

W-1 
CHPRC CPCC 

216-S-5 216-S-5; 216-S-5 Cavern #1; 216-S-6 Crib; 216-S-
9 

CHPRC CPCC 

216-S-6 216-S-6; 216-S-6 Cavern #2; 216-S-13 Crib; 216-
S-5 Crib 

CHPRC CPCC 

216-S-7 216-S-7; 216-S-7 Crib; 216-S-15 CHPRC CPCC 

216-S-8 216-S-8; Cold Aqueous Crib; Cold Aqueous 
Grave; Cold Aqueous Trench; Unirradiated 
Uranium Waste Trench; 216-S-3 

CHPRC CPCC 

216-S-9 216-S-9; 216-S-9 Crib CHPRC CPCC 
216-SX-2 216-SX-2; 216-SX-2 Crib CHPRC CPCC 
216-T-1 216-T-1; 216-T-1 Trench; 221-T Ditch; 221-T 

Trench 
CHPRC CPCC 

216-T-10 216-T-10; Decontamination Trenches; Equipment 
Decontamination Area 

CHPRC CPCC 

216-T-11 216-T-11; Decontamination Trenches; Equipment 
Decontamination Area 

CHPRC CPCC 
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Contractor 

Post 
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Contractor 

216-T-12 216-T-12; 207-T Sludge Grave; 207-T Sludge Pit; 
216-T-11 

CHPRC CPCC 

216-T-13 216-T-13; 269-W Decontamination Pit or Trench; 
269-W Regulated Garage; 269-W Regulated 
Garage Decontamination Pit; 216-T-12 

CHPRC CPCC 

216-T-14 216-T-14; 241-T-1 Trench; 216-T-1 Grave; 216-T-
13 

CHPRC CPCC 

216-T-15 216-T-15; 216-T-15 Crib; 241-T-2 Grave; 241-T-2 
Trench; 216-T-14 

CHPRC CPCC 

216-T-16 216-T-16; 216-T-16 Crib; 241-T-3 Grave; 241-T-3 
Trench; 216-T-15 

CHPRC CPCC 

216-T-17 216-T-17; 216-T-4 Grave; 241-T-4 Trench; 216-T-
16 

CHPRC CPCC 

216-T-18 216-T-18; 241-T-17 Crib; Scavenged TBP Waste; 
Test Crib for 221-U Building; 216-T-17 

CHPRC CPCC 

216-T-19 216-T-19; 216-T-19TF; 216-TX-1; 241-TX-153 
Crib and Tile Field; 241-TX-3 

CHPRC CPCC 

216-T-2 216-T-2; 222-T Reverse Well; 222-T-110 Dry 
Well 

CHPRC CPCC 

216-T-20 216-T-20; 216-T-20 Crib; 216-TX-2; 241-TX-155 
Contaminated Acid Grave 

CHPRC CPCC 

216-T-21 216-T-21; 216-TX-1 Grave; 216-TX-3; 241-TX-1 
Trench 

CHPRC CPCC 

216-T-22 216-T-22; 216-TX-2 Grave; 216-TX-4; 241-TX-2 
Trench 

CHPRC CPCC 

216-T-23 216-T-23; 216-TX-3 Grave; 216-TX-5; 241-TX-3 
Grave; 241-TX-3 Trench 

CHPRC CPCC 

216-T-24 216-T-24; 216-TX-4 Grave; 216-TX-6; 241-TX-4 
Trench 

CHPRC CPCC 

216-T-25 216-T-25; 216-TX-5 Grave; 216-TX-7; 241-TX-5 
Trench 

CHPRC CPCC 

216-T-26 216-T-26; 216-TX-1 Crib; 216-TY-1 Cavern; 216-
TY-1 Crib; 241-TX-1 Cavern 

CHPRC CPCC 

216-T-27 216-T-27; 216-TX-2 Cavern; 216-TX-2 Crib; 216-
TY-2 Cavern; 216-TY-2 Crib 

CHPRC CPCC 

216-T-28 216-T-28; 216-TX-3 Cavern; 216-TX-3 Crib; 216-
TY-3 Cavern; 216-TY-3 Crib 

CHPRC CPCC 

216-T-29 216-T-29; 216-T-29 French Drain; 291-T Sand 
Filter Sewer 

CHPRC CPCC 

216-T-3 216-T-3; 241-T-361-A Reverse Well; 361-T 
Reverse Well 

CHPRC CPCC 

216-T-31 216-T-31; 216-T-31 French Drain CHPRC CPCC 
216-T-32 216-T-32; 216-T-6; 241-T #1 & 2 Cribs CHPRC TCC 
216-T-33 216-T-33; 216-T-33 Crib CHPRC CPCC 
216-T-34 216-T-34; 216-T-34 Crib CHPRC CPCC 
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216-T-35 216-T-35; 216-T-35 Crib CHPRC CPCC 
216-T-36 216-T-36; 216-T-36 Crib CHPRC CPCC 
216-T-4-1D 216-T-4-1D; 216-T-4 Ditch; 216-T-4 Swamp CHPRC CPCC 
216-T-4-2 216-T-4-2; 216-T-4-2 Ditch CHPRC CPCC 
216-T-4A 216-T-4A; 216-T-4 Swamp; 216-T-4-1 (P); 216-T-

4-1 Pond 
CHPRC CPCC 

216-T-4B 216-T-4B; 216-T-4 New Pond; 216-T-4-2 (P); 216-
T-4-2 Pond 

CHPRC CPCC 

216-T-5 216-T-5; 216-T-5 Grave; 216-T-5 Trench; 241-T-5 
Trench; 216-T-12 

CHPRC CPCC 

216-T-6 216-T-6; 241-T-361 (1&2 Cribs); 361-T-1&2 
Cribs; 216-T-5 

CHPRC CPCC 

216-T-7 216-T-7; 216-T-7 Tile Field; 216-T-7TF; 241-T-3 
Tile Field. That portion of the tile field inside of 
the tank farm fence line is assigned to TCC. 

CHPRC CPCC/TCC 

216-T-8 216-T-8; 222-T-1 & 2 Cribs CHPRC CPCC 
216-T-9 216-T-9; Decontamination Trenches; Equipment 

Decontamination Area 
CHPRC CPCC 

216-TY-201 216-TY-201; Supernatant Disposal Flush Tank CHPRC CPCC 
216-U-1&2 216-U-1&2; 216-U-2; 216-U-3; 216-UR #1&2 

Cribs; 361-WR (Crib 2); 216-U-1; 216-U-1 & 2 
CHPRC CPCC 

216-U-10 216-U-10; 216-U-10 Pond; 231 Swamp; U Swamp; 
216-U-1 

CHPRC CPCC 

216-U-11 216-U-11; 216-U-11 (New Ditch); 216-U-11 (Old 
Ditch); 216-U-11 Ditch; 216-U-11 Trench; 216-U-
12; U Swamp Extension Ditch 

CHPRC CPCC 

216-U-12 216-U-12; 216-U-12 Crib CHPRC CPCC 
216-U-13 216-U-13; 216-U-13 Cribs; Vehicle Steam 

Cleaning Pit 
CHPRC CPCC 

216-U-14 216-U-14; 216-U-14 Ditch; Laundry Ditch CHPRC CPCC 
216-U-15 216-U-15; 388-U Tank Dumping; U-152 Interface 

Crud Burial; UN-200-W-158; UN-216-W-10; 
UPR-200-W-125 

CHPRC CPCC 

216-U-16 216-U-16; UO3 Crib CHPRC CPCC 
216-U-17 216-U-17; 216-U-17 Crib CHPRC CPCC 
216-U-3 216-U-3; 216-U-3 French Drain; 216-U-11 CHPRC CPCC 
216-U-4 216-U-4; 216-U-4 Reverse Well; 222-U Dry Well; 

222-U-110 Dry Well; 216-U-2 
CHPRC CPCC 

216-U-4A 216-U-4A; 216-U-4 Dry Well; 216-U-4 Reverse 
Well Replacement French Drain 

CHPRC CPCC 

216-U-4B 216-U-4B; 216-U-4B Dry Well; 216-U-4B French 
Drain 

CHPRC CPCC 

216-U-5 216-U-5; 221-U Cold U Trench #2; 216-U-4 CHPRC CPCC 
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216-U-6 216-U-6; 221-U Cold U Grave #1; 221-U Cold U 
Trench; U Facility Unirradiated Uranium Waste 
Trench; 216-U Cold U Trench #1; 216-U-5 

CHPRC CPCC 

216-U-7 216-U-7; 221-U Counting Box French Drain and 
Pipeline; 221-U Vessel Vent Blower Pit French 
Drain 

CHPRC CPCC 

216-U-8 216-U-8; 216-U-9; 216-WR-1,2,3 Cribs CHPRC CPCC 
216-U-9 216-U-9; U Swamp-S Swamp Ditch; 216-U-6 CHPRC CPCC 
216-W-LWC 216-W-LWC; 216-W-LWC Crib; Laundry Waste 

Crib; 216-W-1; 216-W-LC 
CHPRC CPCC 

216-Z-1&2 216-Z-1&2; 216-Z-7; 234-5 No. 1 Crib; 234-5 No. 
2 Crib; 216-Z-1 & 2TF; 216-Z-1 and 216-Z-2 
Cribs 

CHPRC CPCC 

216-Z-10 216-Z-10; 216-Z-2; 231-W Reverse Well; 231-W-
150; 231-W-151 Dry Well or Reverse Well; 231-Z 
Well; 299-W15-51 

CHPRC CPCC 

216-Z-11 216-Z-11; 216-Z-11 Ditch; Z Plant Ditch CHPRC CPCC 
216-Z-12 216-Z-12; 241-Z-12 Crib CHPRC CPCC 
216-Z-13 216-Z-13; 216-Z-13 A and B; 216-Z-13 Dry Well; 

234-5 Dry Well #1; Miscellaneous Stream #261, 
#261A, #654 

CHPRC CPCC 

216-Z-14 216-Z-14; 216-Z-14 A and B; 216-Z-14 Dry Well; 
234-5 Dry Well #2; Miscellaneous Stream #261, 
#263 and #263A 

CHPRC CPCC 

216-Z-15 216-Z-15; 216-Z-15 Dry Well; 234-5 Dry Well #3; 
Miscellaneous Stream #262 

CHPRC CPCC 

216-Z-16 216-Z-16; 216-Z-16 Crib CHPRC CPCC 
216-Z-17 216-Z-17; 216-Z-17 Ditch; 216-Z-17 Trench CHPRC CPCC 
216-Z-18 216-Z-18; 216-Z-18 Crib CHPRC CPCC 
216-Z-19 216-Z-19; 216-Z-19 Ditch; Z Plant Ditch; 216-U-

10 Ditch 
CHPRC CPCC 

216-Z-1A 216-Z-1A; 216-Z-1A Tile Field; 216-Z-1AA; 216-
Z-1AB; 216-Z-1AC; 216-Z-7; 234-5 Tile Field 

CHPRC CPCC 

216-Z-1D 216-Z-1D; Drainage Ditch to U Swamp; Z Plant 
Ditch; 216-Z-1 

CHPRC CPCC 

216-Z-20 216-Z-20; Z-19 Ditch Replacement Tile Field CHPRC CPCC 
216-Z-21 216-Z-21; 216-Z-21 Seepage Basin; PFP Cold 

Waste Pond 
CHPRC CPCC 

216-Z-3 216-Z-3; 216-Z-3 Culvert; 216-Z-8; 234-5 No. 3 & 
4 Cribs 

CHPRC CPCC 

216-Z-4 216-Z-4; 216-Z-4 Crib; 231-W-3 Crib; 231-W-3 
Pit; 231-W-3 Sump; 216-Z-3 

CHPRC CPCC 

216-Z-5 216-Z-5; 231-W Sumps; 231-W-1 & 2 Cribs CHPRC CPCC 
216-Z-6 216-Z-6; 216-Z-6 & 6A Crib; 231-W Crib; 231-W-

4 Crib; 231-Z-6; 216-W-4; 216-Z-4 
CHPRC CPCC 
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216-Z-7 216-Z-7; 231-W Crib; 231-W Trench; 216-Z-6 CHPRC CPCC 
216-Z-8 216-Z-8; 216-Z-8 Crib; 216-Z-9; 234-5 Recuplex 

French Drain 
CHPRC CPCC 

216-Z-9 216-Z-9; 216-Z-9 Cavern; 216-Z-9 Covered 
Trench; 216-Z-9 Crib and Support Structures; 216-
Z-9A; 216-Z-9B; 216-Z-9C; 234-5 Recuplex 
Cavern 

CHPRC CPCC 

217-B NU 217-B NU; Elementary Neutralization Unit/217-B 
Building; 217-B Neutralization Unit 

CHPRC CPCC 

218-C-9 218-C-9; 218-C-9 Burial Ground; 218EC9; Dry 
Waste No.0C9 

CHPRC CPCC 

218-E-1 218-E-1; 200 East Dry Waste No. 001 CHPRC CPCC 
218-E-10 218-E-10; Equipment Burial Ground #10; 200 East 

Industrial Waste No. 10 
CHPRC CPCC 

218-E-12A 218-E-12A; 200 East Dry Waste No. 12A CHPRC CPCC 
218-E-12B 218-E-12B; 218-E-12B Burial Ground; 200 East 

Dry Waste No. 12B 
CHPRC CPCC 

218-E-14 218-E-14; PUREX Storage Tunnel; PUREX 
Tunnel No. 1 

CHPRC CPCC 

218-E-15 218-E-15; PUREX Storage Tunnel; PUREX 
Tunnel No. 2 

CHPRC CPCC 

218-E-2 218-E-2; Equipment Burial Ground #2; 200 East 
Industrial Waste No. 002 

CHPRC CPCC 

218-E-2A 218-E-2A; Burial Trench; Regulated Equipment 
Storage Site No. 02A 

CHPRC CPCC 

218-E-4 218-E-4; Equipment Burial Ground #4; 200 East 
Minor Construction No. 4 

CHPRC CPCC 

218-E-5 218-E-5; Equipment Burial Ground #5; 200 East 
Industrial Waste No. 05 

CHPRC CPCC 

218-E-5A 218-E-5A; Equipment Burial Ground #5A; 200 
East Industrial Waste No. 005A 

CHPRC CPCC 

218-E-6 218-E-6; B Stack Shack Burning Pit; Buried 
Contamination 

CHPRC CPCC 

218-E-7 218-E-7; 200 East 222-B Vaults CHPRC CPCC 
218-E-8 218-E-8; 200 East Construction Burial Grounds CHPRC CPCC 
218-E-9 218-E-9; Burial Vault (HISS); 200 East Regulated 

Equipment Storage Site No. 009 
CHPRC CPCC 

218-W-1 218-W-1; Solid Waste Burial Ground #1; 200-W 
Area Dry Waste No. 001 

CHPRC CPCC 

218-W-11 218-W-11; Regulated Storage Site CHPRC CPCC 
218-W-1A 218-W-1A; Equipment Burial Ground #1; 200-W 

Area Industrial Waste Burial Ground #1 
CHPRC CPCC 

218-W-2 218-W-2; Dry Waste Burial Ground No. 2; 200-W 
Area Dry Waste No. 002 

CHPRC CPCC 

218-W-2A 218-W-2A; Equipment Burial Ground #2; CHPRC CPCC 
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Industrial Waste No. 02A 
218-W-3 218-W-3; Dry Waste No. 003 CHPRC CPCC 
218-W-3A 218-W-3A; Dry Waste No. 003A CHPRC CPCC 
218-W-3AE 218-W-3AE; Dry Waste No. 3AE; Industrial 

Waste No. 3AE 
CHPRC CPCC 

218-W-4A 218-W-4A; Dry Waste No. 04A CHPRC CPCC 
218-W-4B 218-W-4B; Dry Waste No. 04B CHPRC CPCC 
218-W-4C 218-W-4C; Dry Waste No. 004C CHPRC CPCC 
218-W-5 218-W-5; Dry Waste Burial Ground; Low-Level 

Radioactive Burial Grounds 
CHPRC CPCC 

218-W-6 218-W-6; 218-W-6 Burial Ground CHPRC CPCC 
218-W-7 218-W-7; 222-S Vault CHPRC CPCC 
218-W-8 218-W-8; 222-T Vault CHPRC CPCC 
218-W-9 218-W-9; Dry Waste Burial Ground No. 9; Non-

TRU Dry Waste No. 009 
CHPRC CPCC 

219-S-101 219-S-101; 219-S-TK-101; TK-101 Crib Waste 
Receiver; TK-101 Receiver Tank; 219-S 

WRPS 222S Lab 

219-S-102 219-S-102; 219-S-TK-102; 219-S Primary 
Treatment Tank TK-102; 219-S Storage Tank 102 

WRPS 222S Lab 

219-S-103 219-S-103; 219-S Storage Tank 103 WRPS 222S Lab 
219-S-104 219-S-104; 219-S-TK-104; 219-S Storage Tank 

104; 219-S-103 Replacement Tank 
WRPS 222S Lab 

221-B 221-B; B Plant Canyon; B Plant Facility TBD CPCC 
221-B NANU 221-B NANU; 221-B Nitric Acid Neutralization 

Unit; 221-B Elemenary Neutralization Unit for 
Nitric Acid 

CHPRC CPCC 

221-B SDT 221-B SDT; 221-B Settle and Decant Tank; 221-B-
8-1 and 221-B-8-2; 221-B-TK-8-1 and 221-B-TK-
8-2; B Plant Settle and Decant Tank 

CHPRC CPCC 

221-B SHNU 221-B SHNU; 221-B Sodium Hydroxide 
Neutralization Unit; 221-B Elementary 
Neutralization Unit for Sodium Hydroxide 

CHPRC CPCC 

221-B-26-1 221-B-26-1; 221-B-TK-26-1; B Plant Radioactive 
Organic Waste Solvent Tank 1 

CHPRC CPCC 

221-B-27-2 221-B-27-2; 221-B-TK-27-2; 221-B Tank 27-2 CHPRC CPCC 
221-B-27-3 221-B-27-3; 221-B-TK-27-3; B Plant Radioactive 

Organic Waste Solvent Tank 2 
CHPRC CPCC 

221-B-27-4 221-B-27-4; 221-B-TK-27-4; B Plant Radioactive 
Organic Waste Solvent Tank 3 

CHPRC CPCC 

221-B-28-3 221-B-28-3; 221-B-TK-28-3; B Plant Radioactive 
Organic Waste Solvent Tank 4 

CHPRC CPCC 

221-B-28-4 221-B-28-4; 221-B-TK-28-4; B Plant Radioactive 
Organic Waste Solvent Tank 5 

CHPRC CPCC 

221-B-29-4 221-B-29-4; 221-B-TK-29-4; B Plant Radioactive CHPRC CPCC 
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Organic Waste Storage Tank #7; 221-B TK-29-4 
221-B-30-3 221-B-30-3; 221-B-TK-30-3; B Plant Radioactive 

Organic Waste Solvent Tank #6; 221-B TK-30-3 
CHPRC CPCC 

221-B-WS-1 221-B-WS-1; B Plant Storage CHPRC CPCC 
221-B-WS-2 221-B-WS-2; B Plant Waste Piles CHPRC CPCC 
221-T CSTF 221-T CSTF; 221-T Head End; T Plant 

Laboratory; 221-T Containment System Test 
Facility 

CHPRC CPCC 

221-T-11-R 221-T-11-R; 221-T-TK-11-R; T Plant Complex; 
Tank 11-R 221-T System 

CHPRC CPCC 

221-T-15-1 221-T-15-1; 221-T-TK-15-1; T Plant Complex; 
Tank 15-1 221-T System 

CHPRC CPCC 

221-T-5-6 221-T-5-6; 221-T-TK-5-6; T Plant Complex; Tank 
5-6 221-T System 

CHPRC CPCC 

221-T-5-7 221-T-5-7; 221-T-TK-5-7; T Plant Complex; Tank 
5-7 221-T System 

CHPRC CPCC 

221-T-5-9 221-T-5-9; 221-T-TK-5-9; T Plant Complex; Tank 
5-9 221-T System 

CHPRC CPCC 

221-T-6-1 221-T-6-1; 221-T-TK-6-1; T Plant Complex; Tank 
6-1 221-T System 

CHPRC CPCC 

221-U 221-U; 221-U Building; 221-U Canyon Building; 
276-U; U Plant 

CHPRC CPCC 

222-SD 222-SD; 222 SD; 222-S DMWSA; 222-S TSD 
Dangerous and Mixed Waste Storage Area 

WRPS 222S Lab 

224-B 224-B; 224-B Concentration Facility CHPRC CPCC 
224-T 224-T; 224-T Canyon; Plutonium Concentration 

Facility 
CHPRC CPCC 

224-U CNT 224-U CNT; 224-U Condensate Neutralization 
Tank; 224-U Process Condensate Neutralization 
Tank; 224-U-TK-C-5; Process Condensate 
Elementary Neutralization Unit; Tank TK-C-5 

CHPRC CPCC 

224-U HWSA 224-U HWSA; 224-U Hazardous Waste Storage 
Area 

CHPRC CPCC 

226-B HWSA 226-B HWSA; 226-B Hazardous Waste Storage 
Area 

CHPRC CPCC 

231-W-151 231-W-151; 231-W-151 Sump; 231-W-151 Vault; 
231-W-151-001 (Tank); 231-W-151-002 (Tank); 
231-Z-151 Sump 

CHPRC CPCC 

232-Z 232-Z; 232-Z Building Foundation; 232-Z 
Incineration Facility; 232-Z Incinerator; 232-Z 
Waste Incineration Facility 

CHPRC CPCC 

233-S 233-S; 233-S Plutonium Concentration Facility CHPRC CPCC 
234-5Z HWSA 234-5Z HWSA; 234-5Z Hazardous Waste Storage 

Area 
CHPRC CPCC 

240-S-151 240-S-151; 240-S-151 Diversion Box CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

240-S-152 240-S-152; 240-S-152 Diversion Box CHPRC CPCC 
240-S-302 240-S-302; 240-S-302 Catch Tank WRPS TCC 
241-A-101 241-A-101; 241-A-TK-101 WRPS TCC 
241-A-102 241-A-102; 241-A-TK-102 WRPS TCC 
241-A-103 241-A-103; 241-A-TK-103 WRPS TCC 
241-A-104 241-A-104; 241-A-TK-104 WRPS TCC 
241-A-105 241-A-105; 241-A-TK-105 WRPS TCC 
241-A-106 241-A-106; 241-A-TK-106 WRPS TCC 
241-A-151 241-A-151; 241-A-151 Diversion Box WRPS CPCC 
241-A-152 241-A-152; 241-A-152 Diversion Box WRPS TCC 
241-A-153 241-A-153; 241-A-153 Diversion Box; 241-A-153 

Transfer Station 
WRPS TCC 

241-A-302A 241-A-302A; 241-A-302-A Catch Tank; Line 
V028 

WRPS TCC 

241-A-302B 241-A-302B; 241-A-302-B Catch Tank; V062 WRPS TCC 
241-A-350 241-A-350; 241-A-350 Catch Tank; 241-A-350 

Drainage Lift Station 
WRPS TCC 

241-A-417 241-A-417; 241-A-417 Condensate Tank WRPS TCC 
241-A-431 241-A-431; 241-A-431 Tank Farm Ventilation 

Building; 241-A-431 Ventilation Building 
WRPS TCC 

241-A-501 241-A-501; 241-A-501 Contact Condenser Valve 
Pit 

CHPRC TCC 

241-A-702-
WS-1 

241-A-702-WS-1; 702-A Drain Lines WRPS TCC 

241-A-A 241-A-A; 241-A-A Diversion Box; 241-A-A 
Structural Valve Pit 

WRPS TCC 

241-A-B 241-A-B; 241-A-B Diversion Box; 241-A-B 
Structural Valve Pit 

WRPS TCC 

241-AN-101 241-AN-101; 241-AN-TK-101 WRPS TCC 
241-AN-102 241-AN-102; 241-AN-TK-102 WRPS TCC 
241-AN-103 241-AN-103; 241-AN-TK-103 WRPS TCC 
241-AN-104 241-AN-104; 241-AN-TK-104 WRPS TCC 
241-AN-105 241-AN-105; 241-AN-TK-105 WRPS TCC 
241-AN-106 241-AN-106; 241-AN-TK-106 WRPS TCC 
241-AN-107 241-AN-107; 241-AN-TK-107 WRPS TCC 
241-AN-A 241-AN-A; 241-AN-A Diversion Box WRPS TCC 
241-AN-B 241-AN-B; 241-AN-B Diversion Box WRPS TCC 
241-AP VP 241-AP VP; 241-AP Valve Pit WRPS TCC 
241-AP-101 241-AP-101; 241-AP-TK-101 WRPS TCC 
241-AP-102 241-AP-102; 241-AP-TK-102 WRPS TCC 
241-AP-103 241-AP-103; 241-AP-TK-103 WRPS TCC 
241-AP-104 241-AP-104; 241-AP-TK-104 WRPS TCC 
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Site Code Title Pre-
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Contractor 

241-AP-105 241-AP-105; 241-AP-TK-105 WRPS TCC 
241-AP-106 241-AP-106; 241-AP-TK-106 WRPS TCC 
241-AP-107 241-AP-107; 241-AP-TK-107 WRPS TCC 
241-AP-108 241-AP-108; 241-AP-TK-108 WRPS TCC 
241-AR-151 241-AR-151; 241-AR-151 Diversion Box WRPS CPCC 
241-AW-101 241-AW-101; 241-AW-TK-101 WRPS TCC 
241-AW-102 241-AW-102; 241-AW-TK-102 WRPS TCC 
241-AW-103 241-AW-103; 241-AW-TK-103 WRPS TCC 
241-AW-104 241-AW-104; 241-AW-TK-104 WRPS TCC 
241-AW-105 241-AW-105; 241-AW-TK-105 WRPS TCC 
241-AW-106 241-AW-106; 241-AW-TK-106 WRPS TCC 
241-AW-A 241-AW-A; 241-AW-A Diversion Box; 241-AW-

A Valve Pit 
WRPS TCC 

241-AW-B 241-AW-B; 241-AW-B Diversion Box; 241-AW-B 
Valve Pit 

WRPS TCC 

241-AX-101 241-AX-101; 241-AX-TK-101 WRPS TCC 
241-AX-102 241-AX-102; 241-AX-TK-102 WRPS TCC 
241-AX-103 241-AX-103; 241-AX-TK-103 WRPS TCC 
241-AX-104 241-AX-104; 241-AX-TK-104 WRPS TCC 
241-AX-151 241-AX-151; 241-AX-151 Diversion Box; 241-

AX-151 Diverter Station 
WRPS CPCC 

241-AX-152DS 241-AX-152DS; 241-AX-152-DS Diverter Station; 
Line V713; 241-AX-152 Diverter Station 

WRPS TCC 

241-AX-153 241-AX-153; 241-AX-153 Isolation Jumper Pit CHPRC TCC 
241-AX-155 241-AX-155; 241-AX-155 Diversion Box; Line 

V713 
WRPS TCC 

241-AX-501 241-AX-501; 241-AX-501 Condensate Valve Pit; 
241-AX-501 Valve Pit 

WRPS TCC 

241-AX-A 241-AX-A; 241-AX-A Diversion Box; 241-AX-A 
Structural Valve Pit; 241-AX-A Valve Pit 

WRPS TCC 

241-AX-B 241-AX-B; 241-AX-B Diversion Box; 241-AX-B 
Structural Valve Pit; 241-AX-B Valve Pit 

WRPS TCC 

241-AX-IX 241-AX-IX; 241-AX Ion Exchanger WRPS TCC 
241-AY-101 241-AY-101; 241-AY-TK-101 WRPS TCC 
241-AY-102 241-AY-102; 241-AY-TK-102 WRPS TCC 
241-AY-151 241-AY-151; 241-AY-151 Diversion Box; 241-

AY-151 Pump Out Pit 
WRPS TCC 

241-AY-152 241-AY-152; 241-AY-152 Diverter Station; 241-
AY-152 Sluice Transfer Box; Line DR0074 

WRPS TCC 

241-AY-501 241-AY-501; 241-AY-501 Condensate Valve Pit CHPRC TCC 
241-AZ VP 241-AZ VP; 241-AZ Valve Pit WRPS TCC 
241-AZ-101 241-AZ-101; 241-AZ-TK-101 WRPS TCC 
241-AZ-102 241-AZ-102; 241-AZ-TK-102 WRPS TCC 
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Site Code Title Pre-
Transition 
Contractor 
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Contractor 

241-AZ-151DS 241-AZ-151DS; 241-AZ-151-DS Diverter Station; 
241-AZ-151 Diverter Station 

WRPS TCC 

241-AZ-152 241-AZ-152; 241-AZ-152 Diversion Box; 241-AZ-
152 Sluice Transfer Box 

WRPS TCC 

241-AZ-154 241-AZ-154; 241-AZ-154 Catch Tank WRPS TCC 
241-AZ-155 241-AZ-155; 241-AZ-155 Contaminated Storage 

Pit 
WRPS TCC 

241-AZ-301 241-AZ-301; Condensate Receiver Tank WRPS TCC 
241-B-101 241-B-101; 241-B-TK-101 WRPS TCC 
241-B-102 241-B-102; 241-B-TK-102 WRPS TCC 
241-B-103 241-B-103; 241-B-TK-103 WRPS TCC 
241-B-104 241-B-104; 241-B-TK-104 WRPS TCC 
241-B-105 241-B-105; 241-B-TK-105 WRPS TCC 
241-B-106 241-B-106; 241-B-TK-106 WRPS TCC 
241-B-107 241-B-107; 241-B-TK-107 WRPS TCC 
241-B-108 241-B-108; 241-B-TK-108 WRPS TCC 
241-B-109 241-B-109; 241-B-TK-109 WRPS TCC 
241-B-110 241-B-110; 241-B-TK-110 WRPS TCC 
241-B-111 241-B-111; 241-B-TK-111 WRPS TCC 
241-B-112 241-B-112; 241-B-TK-112 WRPS TCC 
241-B-151 241-B-151; 241-B-151 Diversion Box WRPS TCC 
241-B-152 241-B-152; 241-B-152 Diversion Box WRPS TCC 
241-B-153 241-B-153; 241-B-153 Diversion Box WRPS TCC 
241-B-154 241-B-154; 241-B-154 Diversion Box WRPS CPCC 
241-B-201 241-B-201; 241-B-TK-201 WRPS TCC 
241-B-202 241-B-202; 241-B-TK-202 WRPS TCC 
241-B-203 241-B-203; 241-B-TK-203 WRPS TCC 
241-B-204 241-B-204; 241-B-TK-204 WRPS TCC 
241-B-252 241-B-252; 241-B-252 Diversion Box WRPS TCC 
241-B-301 241-B-301; 241-B-301B; 241-B-301-B Catch 

Tank; Drain Lines V238 and V312 
WRPS TCC 

241-B-302B 241-B-302B; 241-B-302-B Catch Tank; Drain 
Lines V201 and V127; V217; 241-B-302 

WRPS TCC 

241-B-361 241-B-361; 241-B-361 Settling Tank CHPRC CPCC 
241-BR-152 241-BR-152; 241-BR-152 Diversion Box WRPS TCC 
241-BX-101 241-BX-101; 241-BX-TK-101 WRPS TCC 
241-BX-102 241-BX-102; 241-BX-TK-102 WRPS TCC 
241-BX-103 241-BX-103; 241-BX-TK-103 WRPS TCC 
241-BX-104 241-BX-104; 241-BX-TK-104 WRPS TCC 
241-BX-105 241-BX-105; 241-BX-TK-105 WRPS TCC 
241-BX-106 241-BX-106; 241-BX-TK-106 WRPS TCC 
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Contractor 

241-BX-107 241-BX-107; 241-BX-TK-107 WRPS TCC 
241-BX-108 241-BX-108; 241-BX-TK-108 WRPS TCC 
241-BX-109 241-BX-109; 241-BX-TK-109 WRPS TCC 
241-BX-110 241-BX-110; 241-BX-TK-110 WRPS TCC 
241-BX-111 241-BX-111; 241-BX-TK-111 WRPS TCC 
241-BX-112 241-BX-112; 241-BX-TK-112 WRPS TCC 
241-BX-153 241-BX-153; 241-BX-153 Diversion Box WRPS TCC 
241-BX-154 241-BX-154; 241-BX-154 Diversion Box WRPS CPCC 
241-BX-155 241-BX-155; 241-BX-155 Diversion Box WRPS CPCC 
241-BX-302A 241-BX-302A; 241-BX-302-A Catch Tank; 9053; 

9253; 9453; Drain Lines V357 
WRPS TCC 

241-BX-302B 241-BX-302B; 241-BX-302-B Catch Tank; Line 
V288 and V289 

WRPS TCC 

241-BX-302C 241-BX-302C; 241-BX-302-C Catch Tank; Lines 
V322 and V323 

WRPS TCC 

241-BXR-151 241-BXR-151; 241-BXR-151 Diversion Box WRPS TCC 
241-BXR-152 241-BXR-152; 241-BXR-152 Diversion Box WRPS TCC 
241-BXR-153 241-BXR-153; 241-BXR-153 Diversion Box; Line 

9453 
WRPS TCC 

241-BY-101 241-BY-101; 241-BY-TK-101 WRPS TCC 
241-BY-102 241-BY-102; 241-BY-TK-102 WRPS TCC 
241-BY-103 241-BY-103; 241-BY-TK-103 WRPS TCC 
241-BY-104 241-BY-104; 241-BY-TK-104 WRPS TCC 
241-BY-105 241-BY-105; 241-BY-TK-105 WRPS TCC 
241-BY-106 241-BY-106; 241-BY-TK-106 WRPS TCC 
241-BY-107 241-BY-107; 241-BY-TK-107 WRPS TCC 
241-BY-108 241-BY-108; 241-BY-TK-108 WRPS TCC 
241-BY-109 241-BY-109; 241-BY-TK-109 WRPS TCC 
241-BY-110 241-BY-110; 241-BY-TK-110 WRPS TCC 
241-BY-111 241-BY-111; 241-BY-TK-111 WRPS TCC 
241-BY-112 241-BY-112; 241-BY-TK-112 WRPS TCC 
241-BY-ITS1 241-BY-ITS1; In-Tank Solidification System; ITS-

1 
WRPS TCC 

241-BYR-09A 241-BYR-09A; 241-BY-109 Valve Pit TBD TCC 
241-BYR-152 241-BYR-152; 241-BYR-152 Diversion Box WRPS TCC 
241-BYR-153 241-BYR-153; 241-BYR-153 Diversion Box WRPS TCC 
241-BYR-154 241-BYR-154; 241-BYR-154 Diversion Box WRPS TCC 
241-C-101 241-C-101; 241-C-TK-101 WRPS TCC 
241-C-102 241-C-102; 241-C-TK-102 WRPS TCC 
241-C-103 241-C-103; 241-C-TK-103 WRPS TCC 
241-C-103 VP 241-C-103 VP; 241-C Valve Pit; 241-C-103 Valve 

Pit 
TBD TCC 
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241-C-104 241-C-104; 241-C-TK-104 WRPS TCC 
241-C-105 241-C-105; 241-C-TK-105 WRPS TCC 
241-C-106 241-C-106; 241-C-TK-106 WRPS TCC 
241-C-107 241-C-107; 241-C-TK-107 WRPS TCC 
241-C-108 241-C-108; 241-C-TK-108 WRPS TCC 
241-C-109 241-C-109; 241-C-TK-109 WRPS TCC 
241-C-110 241-C-110; 241-C-TK-110 WRPS TCC 
241-C-111 241-C-111; 241-C-TK-111 WRPS TCC 
241-C-112 241-C-112; 241-C-TK-112 WRPS TCC 
241-C-151 241-C-151; 241-C-151 Diversion Box WRPS TCC 
241-C-152 241-C-152; 241-C-152 Diversion Box WRPS TCC 
241-C-153 241-C-153; 241-C-153 Diversion Box WRPS TCC 
241-C-154 241-C-154; 241-C-154 Diversion Box WRPS CPCC 
241-C-201 241-C-201; 241-C-TK-201 WRPS TCC 
241-C-202 241-C-202; 241-C-TK-202 WRPS TCC 
241-C-203 241-C-203; 241-C-TK-203 WRPS TCC 
241-C-204 241-C-204; 241-C-TK-204 WRPS TCC 
241-C-252 241-C-252; 241-C-252 Diversion Box WRPS TCC 
241-C-301 241-C-301; 241-C-301C; 241-C-301-C Catch 

Tank; Lines V114 and V155 
WRPS TCC 

241-C-801 241-C-801; 241-C-801 Cesium Loadout Facility WRPS TCC 
241-CR-151 241-CR-151; 241-CR-151 Diversion Box WRPS TCC 
241-CR-152 241-CR-152; 241-CR-152 Diversion Box; Line 

8253 
WRPS TCC 

241-CR-153 241-CR-153; 241-CR-153 Diversion Box; Line 
8307 

WRPS TCC 

241-CX-70 241-CX-70; 241-CX-TK-70 Tank; Strontium Hot 
Semi-Works 

CHPRC CPCC 

241-CX-71 241-CX-71; 241-CX-TK-71; Strontium Hot Semi-
Works; 241-CX Neutralization Tank 

CHPRC CPCC 

241-CX-72 241-CX-72; 241-CX-72 Waste Self Concentrator; 
241-CX-TK-72 Vault and Tank; Strontium Hot 
Semi-Works 

CHPRC CPCC 

241-ER-151 241-ER-151; 241-ER-151 Diversion Box CHPRC CPCC 
241-ER-152 241-ER-152; 241-ER-152 Diversion Box CHPRC CPCC 
241-ER-153 241-ER-153; 241-ER-153 Diversion Box CHPRC CPCC 
241-ER-311 241-ER-311; 241-ER-311 Catch Tank; 241-ER-

311A Replacement Tank 
WRPS TCC 

241-ER-311A 241-ER-311A; 241-ER-311A Catch Tank; Old 
241-ER-311; Original 241-ER-311 Catch Tank 

CHPRC TCC 

241-EW-151 241-EW-151; 241-EW-151 Vent Station; 241-EW-
151 Vent Station Catch Tank; Vent Station; 200 

WRPS TCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

Area East-West Vent Station 
241-S-101 241-S-101; 241-S-TK-101 WRPS TCC 
241-S-102 241-S-102; 241-S-TK-102 WRPS TCC 
241-S-103 241-S-103; 241-S-TK-103 WRPS TCC 
241-S-104 241-S-104; 241-S-TK-104 WRPS TCC 
241-S-105 241-S-105; 241-S-TK-105 WRPS TCC 
241-S-106 241-S-106; 241-S-TK-106 WRPS TCC 
241-S-107 241-S-107; 241-S-TK-107 WRPS TCC 
241-S-108 241-S-108; 241-S-TK-108 WRPS TCC 
241-S-109 241-S-109; 241-S-TK-109 WRPS TCC 
241-S-110 241-S-110; 241-S-TK-110 WRPS TCC 
241-S-111 241-S-111; 241-S-TK-111 WRPS TCC 
241-S-112 241-S-112; 241-S-TK-112 WRPS TCC 
241-S-151 241-S-151; 241-S-151 Diversion Box WRPS CPCC 
241-S-152 241-S-152; 241-S-152 Diversion Box WRPS TCC 
241-S-302A 241-S-302A; 241-S-302-A Catch Tank; Lines 

V542, V763, V764, and DR324 
WRPS TCC 

241-S-302B 241-S-302B; 241-S-302-B Catch Tank WRPS TCC 
241-S-304 241-S-304; 241-S-304 Catch Tank WRPS TCC 
241-S-A 241-S-A; 241-S-A Diversion Box; 241-S-A Valve 

Pit 
WRPS TCC 

241-S-B 241-S-B; 241-S-B Diversion Box; 241-S-B Valve 
Pit 

WRPS TCC 

241-S-C 241-S-C; 241-S-C Diversion Box; 241-S-C Valve 
Pit 

WRPS TCC 

241-S-D 241-S-D; 241-S-D Diversion Box; 241-S-D Valve 
Pit 

WRPS TCC 

241-SX-101 241-SX-101; 241-SX-TK-101 WRPS TCC 
241-SX-102 241-SX-102; 241-SX-TK-102 WRPS TCC 
241-SX-103 241-SX-103; 241-SX-TK-103 WRPS TCC 
241-SX-104 241-SX-104; 241-SX-TK-104 WRPS TCC 
241-SX-105 241-SX-105; 241-SX-TK-105 WRPS TCC 
241-SX-106 241-SX-106; 241-SX-TK-106 WRPS TCC 
241-SX-107 241-SX-107; 241-SX-TK-107 WRPS TCC 
241-SX-108 241-SX-108; 241-SX-TK-108 WRPS TCC 
241-SX-109 241-SX-109; 241-SX-TK-109 WRPS TCC 
241-SX-110 241-SX-110; 241-SX-TK-110 WRPS TCC 
241-SX-111 241-SX-111; 241-SX-TK-111 WRPS TCC 
241-SX-112 241-SX-112; 241-SX-TK-112 WRPS TCC 
241-SX-113 241-SX-113; 241-SX-TK-113 WRPS TCC 
241-SX-114 241-SX-114; 241-SX-TK-114 WRPS TCC 
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241-SX-115 241-SX-115; 241-SX-TK-115 WRPS TCC 
241-SX-151 241-SX-151; 241-SX-151 Diversion Box WRPS TCC 
241-SX-152 241-SX-152; 241-SX-152 Diversion Box; 241-SX-

152 Transfer Box 
WRPS TCC 

241-SX-302 241-SX-302; 241-SX-302 Catch Tank; Line V595; 
SX-304 

WRPS TCC 

241-SX-401 241-SX-401; 241-SX-401 Condenser Shielding 
Building; 241-SX-401 Waste Disposal Condenser 
House 

WRPS TCC 

241-SX-402 241-SX-402; 241-SX-402 Condenser Shielding 
Building; 241-SX-402 Waste Disposal Condenser 
House 

WRPS TCC 

241-SX-A 241-SX-A; 241-SX-A Diversion Box; 241-SX-A 
Valve Pit 

WRPS TCC 

241-SX-B 241-SX-B; 241-SX-B Diversion Box; 241-SX-B 
Valve Pit 

WRPS TCC 

241-SY-101 241-SY-101; 241-SY-TK-101 WRPS TCC 
241-SY-102 241-SY-102; 241-SY-TK-102 WRPS TCC 
241-SY-103 241-SY-103; 241-SY-TK-103 WRPS TCC 
241-SY-A 241-SY-A; 241-SY-A Diversion Box; 241-SY-A 

Valve Pit 
WRPS TCC 

241-SY-B 241-SY-B; 241-SY-B Diversion Box; 241-SY-B 
Valve Pit 

WRPS TCC 

241-T-101 241-T-101; 241-T-TK-101 WRPS TCC 
241-T-102 241-T-102; 241-T-TK-102 WRPS TCC 
241-T-103 241-T-103; 241-T-TK-103 WRPS TCC 
241-T-104 241-T-104; 241-T-TK-104 WRPS TCC 
241-T-105 241-T-105; 241-T-TK-105 WRPS TCC 
241-T-106 241-T-106; 241-T-TK-106 WRPS TCC 
241-T-107 241-T-107; 241-T-TK-107 WRPS TCC 
241-T-108 241-T-108; 241-T-TK-108 WRPS TCC 
241-T-109 241-T-109; 241-T-TK-109 WRPS TCC 
241-T-110 241-T-110; 241-T-TK-110 WRPS TCC 
241-T-111 241-T-111; 241-T-TK-111 WRPS TCC 
241-T-112 241-T-112; 241-T-TK-112 WRPS TCC 
241-T-151 241-T-151; 241-T-151 Diversion Box WRPS TCC 
241-T-152 241-T-152; 241-T-152 Diversion Box WRPS TCC 
241-T-153 241-T-153; 241-T-153 Diversion Box WRPS TCC 
241-T-201 241-T-201; 241-T-TK-201 WRPS TCC 
241-T-202 241-T-202; 241-T-TK-202 WRPS TCC 
241-T-203 241-T-203; 241-T-TK-203 WRPS TCC 
241-T-204 241-T-204; 241-T-TK-204 WRPS TCC 

javascript:__doPostBack('ctl00$ctl00$body$homebody$RecentDocuments$C$RecentDocumentsControl$RecentDocumentResults$ctl00$DocumentNumberLink','')


CENTRAL PLATEAU CLEANUP CONTRACT       SECTION J 
CONTRACT NO. 89303320DEM000030      ATTACHMENT J-13 

 
 

J-13-84 

Site Code Title Pre-
Transition 
Contractor 
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Contractor 

241-T-252 241-T-252; 241-T-252 Diversion Box WRPS TCC 
241-T-301B 241-T-301B; 241-T-301-B; Lines V664 and V727; 

241-T-0301; 241-T-301 Catch Tank 
WRPS TCC 

241-T-302 241-T-302; 241-T-302 Catch Tank WRPS TCC 
241-T-361 241-T-361; 241-T-361 Settling Tank; 361-T-

TANK 
CHPRC CPCC 

241-TR-152 241-TR-152; 241-TR-152 Diversion Box; Line 
6053 

WRPS TCC 

241-TR-153 241-TR-153; 241-TR-153 Booster Pump Pit; 241-
TR-153 Diversion Box; Line 6172 

WRPS TCC 

241-TX-101 241-TX-101; 241-TX-TK-101 WRPS TCC 
241-TX-102 241-TX-102; 241-TX-TK-102 WRPS TCC 
241-TX-103 241-TX-103; 241-TX-TK-103 WRPS TCC 
241-TX-104 241-TX-104; 241-TX-TK-104 WRPS TCC 
241-TX-105 241-TX-105; 241-TX-TK-105 WRPS TCC 
241-TX-106 241-TX-106; 241-TX-TK-106 WRPS TCC 
241-TX-107 241-TX-107; 241-TX-TK-107 WRPS TCC 
241-TX-108 241-TX-108; 241-TX-TK-108 WRPS TCC 
241-TX-109 241-TX-109; 241-TX-TK-109 WRPS TCC 
241-TX-110 241-TX-110; 241-TX-TK-110 WRPS TCC 
241-TX-111 241-TX-111; 241-TX-TK-111 WRPS TCC 
241-TX-112 241-TX-112; 241-TX-TK-112 WRPS TCC 
241-TX-113 241-TX-113; 241-TX-TK-113 WRPS TCC 
241-TX-114 241-TX-114; 241-TX-TK-114 WRPS TCC 
241-TX-115 241-TX-115; 241-TX-TK-115 WRPS TCC 
241-TX-116 241-TX-116; 241-TX-TK-116 WRPS TCC 
241-TX-117 241-TX-117; 241-TX-TK-117 WRPS TCC 
241-TX-118 241-TX-118; 241-TX-TK-118 WRPS TCC 
241-TX-152 241-TX-152; 241-TX-152 Diversion Box WRPS CPCC 
241-TX-153 241-TX-153; 241-TX-153 Diversion Box WRPS TCC 
241-TX-154 241-TX-154; 241-TX-154 Diversion Box WRPS CPCC 
241-TX-155 241-TX-155; 241-TX-155 Diversion Box WRPS CPCC 
241-TX-302A 241-TX-302A; 241-TX-302-A Catch Tank; Lines 

V627 and V628 
WRPS TCC 

241-TX-302B 241-TX-302B; 241-TX-302-B Catch Tank; Lines 
V414 and V415 

WRPS TCC 

241-TX-302BR 241-TX-302BR; 241-TX-302BR Catch Tank; 241-
TXR-302BR 

WRPS TCC 

241-TX-302C 241-TX-302C; 241-TX-302-C Catch Tank; Lines 
V739, V741 and V742 

WRPS CPCC 

241-TX-302XB 241-TX-302XB; 241-TX-302B Catch Tank; 241-
TX-302-X; 241-TX-302-X (B) 

WRPS TCC 
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Site Code Title Pre-
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Contractor 

Post 
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241-TXR-151 241-TXR-151; 241-TXR-151 Diversion Box; Line 
7765 

WRPS TCC 

241-TXR-152 241-TXR-152; 241-TXR-152 Diversion Box; Line 
7053 

WRPS TCC 

241-TXR-153 241-TXR-153; 241-TXR-153 Diversion Box; Line 
7253 

WRPS TCC 

241-TY-101 241-TY-101; 241-TY-TK-101 WRPS TCC 
241-TY-102 241-TY-102; 241-TY-TK-102 WRPS TCC 
241-TY-103 241-TY-103; 241-TY-TK-103 WRPS TCC 
241-TY-104 241-TY-104; 241-TY-TK-104 WRPS TCC 
241-TY-105 241-TY-105; 241-TY-TK-105 WRPS TCC 
241-TY-106 241-TY-106; 241-TY-TK-106 WRPS TCC 
241-TY-153 241-TY-153; 241-TY-153 Diversion Box WRPS TCC 
241-TY-302A 241-TY-302A; 241-TY-302-A Catch Tank; Line 

V651 
WRPS TCC 

241-TY-302B 241-TY-302B; 241-TY-302-B Catch Tank WRPS TCC 
241-U-101 241-U-101; 241-U-TK-101 WRPS TCC 
241-U-102 241-U-102; 241-U-TK-102 WRPS TCC 
241-U-103 241-U-103; 241-U-TK-103 WRPS TCC 
241-U-104 241-U-104; 241-U-TK-104 WRPS TCC 
241-U-105 241-U-105; 241-U-TK-105 WRPS TCC 
241-U-106 241-U-106; 241-U-TK-106 WRPS TCC 
241-U-107 241-U-107; 241-U-TK-107 WRPS TCC 
241-U-108 241-U-108; 241-U-TK-108 WRPS TCC 
241-U-109 241-U-109; 241-U-TK-109 WRPS TCC 
241-U-110 241-U-110; 241-U-TK-110 WRPS TCC 
241-U-111 241-U-111; 241-U-TK-111 WRPS TCC 
241-U-112 241-U-112; 241-U-TK-112 WRPS TCC 
241-U-151 241-U-151; 241-U-151 Diversion Box WRPS CPCC 
241-U-152 241-U-152; 241-U-152 Diversion Box WRPS CPCC 
241-U-153 241-U-153; 241-U-153 Diversion Box WRPS TCC 
241-U-201 241-U-201; 241-U-TK-201 WRPS TCC 
241-U-202 241-U-202; 241-U-TK-202 WRPS TCC 
241-U-203 241-U-203; 241-U-TK-203 WRPS TCC 
241-U-204 241-U-204; 241-U-TK-204 WRPS TCC 
241-U-252 241-U-252; 241-U-252 Diversion Box WRPS TCC 
241-U-301 241-U-301; 241-U-301B; V478; 231-U-301 Catch 

Tank 
WRPS TCC 

241-U-361 241-U-361; 241-U-361 Settling Tank; 361-U-
TANK 

CHPRC CPCC 

241-U-A 241-U-A; 241-U-A Diversion Box; 241-U-A Valve 
Pit 

WRPS TCC 
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Contractor 
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Contractor 

241-U-B 241-U-B; 241-U-B Diversion Box; 241-U-B Valve 
Pit 

WRPS TCC 

241-U-C 241-U-C; 241-U-C Diversion Box; 241-U-C Valve 
Pit 

WRPS TCC 

241-U-D 241-U-D; 241-U-D Diversion Box; 241-U-D Valve 
Pit 

WRPS TCC 

241-UR-151 241-UR-151; 241-UR-151 Diversion Box; Drain 
Lines 5764 and 5765 

WRPS TCC 

241-UR-152 241-UR-152; 241-UR-152 Diversion Box; Line 
5053 

WRPS TCC 

241-UR-153 241-UR-153; 241-UR-153 Diversion Box; Line 
5253 

WRPS TCC 

241-UR-154 241-UR-154; 241-UR-154 Diversion Box; Line 
5453 

WRPS TCC 

241-UX-154 241-UX-154; 241-UX-154 Diversion Box WRPS CPCC 
241-UX-302A 241-UX-302A; Lines V380 and V381; 241-U-302 

Catch Tank; 241-UX-302; 241-UX-302 Catch 
Tank 

WRPS CPCC 

241-WR 
VAULT 

241-WR VAULT; 241-WR Vault (Tanks -001 
Through -009); 241-WR-01 Thru 09; 244-WR 
Vault; 296-U-6 Stack; 241WR; 241-WR Diversion 
Station Vault 

CHPRC CPCC 

241-Z 241-Z; 241-Z Sump; 241-Z Tank Farm; 241-Z 
Tank Pit; 241-Z Treatment and Storage System; 
241-Z Treatment and Storage Tanks; 241-Z-D-4; 
241-Z-D-5; 241-Z-D-7; 241-Z-D-8 

CHPRC CPCC 

241-Z-361 241-Z-361; 241-Z-361 Settling Tank CHPRC CPCC 
241-Z-8 241-Z-8; 241-Z-TK-8; Silica Slurry Tank; 216-Z-8 CHPRC CPCC 
242-A 242-A; 242-A Evaporator WRPS TCC 
242-B 242-B; 242-B Evaporator CHPRC CPCC 
242-B-151 242-B-151; 242-B Evaporator Building Diversion 

Box 
CHPRC TCC 

242-S 242-S; 242-S Evaporator WRPS CPCC 
242-T 242-T; 242-T Evaporator Facility; 241-T 

Evaporator 
CHPRC CPCC 

242-T-135 242-T-135; Decontamination Solution Holding 
Tank 

CHPRC TCC 

242-T-151 242-T-151; 242-T-151 Diversion Box. Drain Line 
V830 

CHPRC TCC 

242-TA-R1 242-TA-R1; Receiver Tank TK-R1; Receiver TK-
Vault; Z Waste; 242-TA; 242-TA Receiver Tank 
Vault 

CHPRC TCC 

244-A CT 244-A CT; 244-A DCRT; 244-A Receiver Tank; 
244-A RT; 244-A-TK/SMP; 244-A Catch Tank 

WRPS TCC 

244-A LS 244-A LS; 244-AR Lift Station; 244-AR LS; SN- WRPS TCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

232, SN-233 and SN-234; 244-A Lift Station 
244-AR 
VAULT 

244-AR VAULT; 244-AR Vault WRPS CPCC 

244-BX DCRT 244-BX DCRT; 244-BX Double-Contained 
Receiver Tank; 244-BX Receiver Tank; 244-BX 
Receiver Vault; 244-BX RT; 244-BX-TK/SMP 

WRPS TCC 

244-BXR 
VAULT 

244-BXR Vault; 244-BXR VAULT; Lines 9765 
and 7453; 244-BXR Receiving Vault 

WRPS TCC 

244-CR 
VAULT 

244-CR VAULT; Line 8765; 244-CR Vault WRPS TCC 

244-CR-WS-1 244-CR-WS-1; 244-CR French Drain WRPS TCC 

244-S DCRT 244-S DCRT; 244-S Double-Contained Receiver 
Tank; 244-S Receiver Tank; 244-S RT; 244-S-
TK/SMP; Lines 5350 and 5351; 244-S Catch 
Station 

WRPS TCC 

244-TX DCRT 244-TX DCRT; 244-TX Double-Contained 
Receiver Tank; 244-TX Receiver Tank; 244-TX 
Receiver Vessel; 244-TX RT; 244-TX-TK/SMP 

WRPS TCC 

244-TXR 
VAULT 

244-TXR VAULT; 244-TXR Vault (Tanks TXR-
001, -002, -003); 241-TXR-244; 244-TXR 

WRPS TCC 

244-U DCRT 244-U DCRT; 244-U Double-Contained Receiver 
Tank; 244-U Receiver Tank; 244-U Receiving 
Vault; 244-U RT; 244-U-TK/SUMP 

WRPS TCC 

244-UR 
VAULT 

244-UR VAULT; 244-UR Vault (Tanks -001 
Through -004); Lines 5764 and 5765 

WRPS TCC 

2607-E1 2607-E1; Septic Tank and Tile Field CHPRC CPCC 
2607-E10 2607-E10 MSA HMESC 
2607-E11 2607-E11; 2607-E11 Septic Tank CHPRC CPCC 
2607-E12 2607-E12; 2607-E12 Septic System MSA HMESC 
2607-E13 2607-E13; Septic Holding Tank South of 277-A MSA HMESC 
2607-E14 2607-E14; A Farm Pipefitters Shop Septic; 242-

AC Septic 
MSA HMESC 

2607-E1A 2607-E1A; 2607-E1-A; 2607-E1A Septic System; 
L-272 Regional System 

MSA HMESC 

2607-E3 2607-E3; 2607-E3 Septic System; 2607-E3 Septic 
Tank and Drainfield; TFS of 218-E-4; Tile Field 
South of 218-E-4 

CHPRC CPCC 

2607-E4 2607-E4; 2607-E4 Septic Tank and Tile Field CHPRC CPCC 
2607-E5 2607-E5; 276-C, 209-E and 2718-E Septic Tank; 

209-E Septic Tank 
CHPRC CPCC 

2607-E6 2607-E6; 2607-E6 Septic Tank and Tile Field CHPRC CPCC 
2607-E7A 2607-E7A; 2607-E7 CHPRC CPCC 
2607-E7B 2607-E7B; 2607-E7B Septic System; 2607-E7 CHPRC CPCC 
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Site Code Title Pre-
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Contractor 
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Contractor 

2607-E8 2607-E8; 2607-E8 Septic Tank and Tile Field CHPRC CPCC 
2607-E8A 2607-E8A; 2607-E8-A; 2607-E8A Regional Septic 

System 
MSA HMESC 

2607-E9 2607-E9; 2607-E9 Septic System; 242B/BL Septic 
Tank and Drain Field 

CHPRC CPCC 

2607-EA 2607-EA; 2607-EA Septic Tank and Drywell CHPRC CPCC 
2607-EB 2607-EB; 241-BY-254 (ITS #2) Sanitary Septic 

System 
CHPRC CPCC 

2607-EC 2607-EC WRPS TCC 
2607-ED 2607-ED WRPS TCC 
2607-EE 2607-EE; 2607-EE Septic System CHPRC CPCC 
2607-EF 2607-EF; Septic Tank West of 241-BX Tank Farm TBD CPCC 
2607-EG 2607-EG WRPS CPCC 
2607-EH 2607-EH; 2607-EH Septic System CHPRC CPCC 
2607-EJ 2607-EJ; 2607-EJ Septic System CHPRC CPCC 
2607-EK 2607-EK CHPRC CPCC 
2607-EL 2607-EL; 2607-EL Septic Tank/Pump Station MSA HMESC 
2607-EM 2607-EM MSA HMESC 
2607-EP 2607-EP; 2607-EP Septic System MSA HMESC 
2607-EQ 2607-EQ MSA HMESC 
2607-ER 2607-ER CHPRC CPCC 
2607-ES 2607-ES; Septic Tank and Dry Well North of 204-

AR 
MSA HMESC 

2607-FSM 2607-FSM; 609 Building Septic Tank 2607-FSM; 
6607-FSM; 100 Area Fire Station Septic Tank; 
1607-FSM 

MSA HMESC 

2607-FSN 2607-FSN; 609A Building Septic Tank 2607-FSN; 
6607-04; 6607-4 

CHPRC CPCC 

2607-GF 2607-GF; 2607-GF Septic System; 2607-GF Septic 
Tank and Drain Field 

CHPRC CPCC 

2607-N 2607-N; 2743-N Guard House Septic Tank and 
Tile Field 

CHPRC CPCC 

2607-P 2607-P; 2743-P Guard House Septic Tank and Tile 
Field 

CHPRC CPCC 

2607-R 2607-R; 2743-R Guard House Septic Tank and 
Tile Field 

CHPRC CPCC 

2607-W1 2607-W1 MSA HMESC 
2607-W10 2607-W10; MO-281 and MO-438; Septic 

Servicing 278-WA 
MSA HMESC 

2607-W11 2607-W11; Septic Servicing MO-720 MSA HMESC 
2607-W12 2607-W12; Septic Servicing MO-721 and MO-743 MSA HMESC 
2607-W13 2607-W13; Construction Trailers Septic; JA 

Jones/Kaiser Constriction Trailers Septic 
CHPRC CPCC 
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Contractor 
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Contractor 

2607-W14 2607-W14; WRAP Facility Septic; 2336 Bldg. 
Septic 

MSA HMESC 

2607-W15 2607-W15; Septic System for 2740W and 2620W MSA HMESC 
2607-W16 2607-W16; Large Onsite Sewer System (LOSS); 

200 West Area Regional Wastewater System 
MSA HMESC 

2607-W2 2607-W2 CHPRC CPCC 
2607-W3 2607-W3 CHPRC CPCC 
2607-W4 2607-W4; 221-T Head End Septic Tanks and 

Drainfields 
CHPRC CPCC 

2607-W5 2607-W5; Septic Tank and Drain Field MSA HMESC 
2607-W6 2607-W6 MSA HMESC 
2607-W7 2607-W7; Septic Tank CHPRC CPCC 
2607-W8 2607-W8 CHPRC CPCC 
2607-W9 2607-W9; 2707-SX Septic Tank CHPRC CPCC 
2607-WA 2607-WA MSA HMESC 
2607-WB 2607-WB; 2607-WB Septic System CHPRC CPCC 
2607-WC 2607-WC; 2607-WC Septic System MSA HMESC 
2607-WL 2607-WL; 2607-WL Septic System CHPRC TCC 
2607-WT 2607-WT; 241-T-601 Control Bldg. Tile Field CHPRC TCC 
2607-WTX 2607-WTX CHPRC TCC 
2607-WUT 2607-WUT; 2607-WUT Septic Tank and Tile Field CHPRC TCC 
2607-WZ 2607-WZ CHPRC CPCC 
2607-Z 2607-Z CHPRC CPCC 
2607-Z1 2607-Z1; Septic Tank and Drainfield CHPRC CPCC 
2607-Z8 2607-Z8 CHPRC CPCC 
2703-E HWSA 2703-E HWSA; 2703-E Hazardous Waste Storage 

Area 
CHPRC CPCC 

2704-C-WS-1 2704-C-WS-1; Gatehouse French Drain; 2704-C 
French Drain 

CHPRC CPCC 

2704-E HWSA 2704-E HWSA; 2704-E Hazardous Waste Storage 
Area 

CHPRC CPCC 

270-E-1 270-E-1; 216-ER-1; 270-E CNT; 270-E 
Condensate Neutralization Tank 

CHPRC CPCC 

270-W 270-W; 270-W Neutralization Tank; 270-W Tank CHPRC CPCC 
2711-S 2711-S; 2711-S Stack Monitoring Building CHPRC CPCC 
2715-EA 
HWSA 

2715-EA HWSA; 2715-EA Paint Spray Booth 
Annex; 2715-EA Hazardous Waste Storage Area 

CHPRC CPCC 

2718-E-WS-1 2718-E-WS-1; 2718 French Drains CHPRC CPCC 
2718-S 2718-S; 2718-S Filter Monitoring Building; 2718-

S Sand Filter Monitor; 2718-S Sand Filter Sampler 
CHPRC CPCC 

271-U 271-U; 271-U Building; 271-U Office Building CHPRC CPCC 
2727-S 2727-S; 2727-S Nonradioactive Dangerous Waste 

Storage Facility; 2727-S NRDWS Facility 
CHPRC CPCC 
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2727-WA 2727-WA; 2727-WA SRE Sodium Storage 
Building 

WRPS CPCC 

276-S 276-S; 276-S Solvent Facility; 276-S Solvent 
Handling Facility 

CHPRC CPCC 

276-S-141 276-S-141; 276-S-141 Solvent Storage Tank; 276-
S-306A; 276-S-TK-141; Hexone Storage Tank; 
Tank 276-141; 244-SX-15 

CHPRC CPCC 

276-S-142 276-S-142; 276-S-142 Solvent Storage Tank; 276-
S-306B; 276-S-TK-142; Hexone Storage Tank; 
Tank 276-142; 244-SX-15 

CHPRC CPCC 

276-U 276-U; 276-U Solvent Facility; 276-U Solvent 
Handling Facility; 276-U Solvent Recovery 
Facility 

CHPRC CPCC 

2904-S-160 2904-S-160; 2904-S-160 Control Structure; 2904-
S-160 Weir 

CHPRC CPCC 

2904-S-170 2904-S-170; 2904-S-170 Control Structure; 2904-
S-170 Weir Box 

CHPRC CPCC 

2904-S-171 2904-S-171; 2904-S-171 Control Structure; 2904-
S-171 Weir Box; 216-S-171 

CHPRC CPCC 

2904-SA 2904-SA; 2904-SA Cooling Water Sampler 
Building; 2904-SA Sample Building 

CHPRC CPCC 

291-C 291-C; 291-C Fan and Filter Building; 291-C 
Filter/Fan House; 201-C Air Tunnel 

CHPRC CPCC 

291-C-1 291-C-1; 291-C-1 Stack; 291-C Stack Burial 
Trench 

CHPRC CPCC 

291-U 291-U; 291-U Fan Control House CHPRC CPCC 
291-U-1 291-U-1; 291-U-1 Stack, 221-U Stack; 291-U 

Stack 
CHPRC CPCC 

292-S 292-S; 292-S Jet Pit House Building CHPRC CPCC 
292-U 292-U; 292-U Stack Monitoring Station; 291-U 

Stack Exhaust Monitoring Building 
TBD CPCC 

293-S 293-S; 293-S Off Gas Treatment; 293-S Off-Gas 
Treatment and Recovery; 293-S Offgas Treatment 
Facility 

CHPRC CPCC 

296-A-13 296-A-13; 291-AR Filter Building Stack WRPS TCC 
296-S-13 296-S-13; 222-S Stack WRPS 222S Lab 
296-S-16 296-S-16; 219-S Stack WRPS 222S Lab 
296-S-21 296-S-21; 222-S Stack WRPS 222S Lab 
296-U-10 296-U-10; 296-U-10 Stack CHPRC CPCC 
299-E24-111 299-E24-111; Experimental Test Well Site; 

Lysimeter Test Site; Miscellaneous Stream #803 
CHPRC CPCC 

300 ASH PITS 300 ASH PITS; 300 Area Ash Pits; 300 Ash Pits MSA HMESC 
300 FBP 300 FBP; 300 Area Filter Backwash Pond MSA HMESC 
300 FBP:1 300 FBP (Unlined) MSA HMESC 
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300 FBP:2 300 FBP (Lined) MSA HMESC 
300 IFBD 300 IFBD; 300 Area Interim Filter Backwash 

Disposal 
MSA HMESC 

300 PHWSA 300 PHWSA; 300 Area Powerhouse Hazardous 
Waste Storage Area; 300 Area Powerhouse HWSA 

MSA HMESC 

300 RFBP 300 RFBP; East Bay of South Process Pond; Pond 
5; 300 Area Retired Filter Backwash Pond 

MSA HMESC 

300 RLWS 300 RLWS; 300 Area Radioactive Liquid Waste 
Sewer; 300 Area RLWS 

MSA HMESC 

300 RLWS:1 Radioactive Liquid Waste Sewer MSA HMESC 
300 RLWS:2 309 Process Sewer to 340 Complex MSA HMESC 
300 RLWS:3 Retained Sections of the Radioactive Liquid Waste 

Sewer and 309 Process Sewer 
MSA HMESC 

300 RRLWS 300 RRLWS; Contaminated Sewer; Crib Waste 
System; Intermediate Level Radioactive Liquid 
Waste System; 300 Area Retired Radioactive 
Liquid Waste Sewer System; 300 Area Retired 
RLWS 

MSA HMESC 

300 RRLWS:1 Removed Sections of the 300 Area Retired 
Radioactive Liquid Waste Sewer System 

MSA HMESC 

300 RRLWS:2 Retained Sections of the 300 Area Retired 
Radioactive Liquid Waste Sewer System 

MSA HMESC 

300 SE 300 SE; Solvent Evaporator; 300 Area Solvent 
Evaporator; 300 ASE 

MSA HMESC 

300 VTS 300 VTS; In-Situ Vitrification (ISV) Test Site; 300 
Area Vitrification Test Site 

MSA HMESC 

300-1 300-1; Old North Richland Automotive 
Maintenance Yard 

MSA HMESC 

300-10 300-10; Burial Trench West of Process Trenches MSA HMESC 
300-101 300-101; 326 Building Stormwater Runoff and 

Steam Condensate; Miscellaneous Stream #409 
MSA HMESC 

300-102 300-102; 328 Building Steam Condensate; 
Miscellaneous Stream #353 

MSA HMESC 

300-105 300-105; 331 Building Steam Condensate; 
Miscellaneous Stream #513; Pit U1 

PNL CPCC 

300-106 300-106; 331 Building Steam Condensate; 
Miscellaneous Stream #574 

PNL CPCC 

300-109 300-109; 333 Building Stormwater Runoff; 
Miscellaneous Stream #455 

MSA HMESC 

300-11 300-11; 382 Pumphouse UGT; 382-1; Pumphouse 
Underground Gasoline Tank 

MSA HMESC 

300-110 300-110; 333 Building Stormwater Runoff; 
Miscellaneous Stream #456 

MSA HMESC 

300-112 300-112; 340 P-3 Pump Pit; Miscellaneous Stream 
#428; Retention Process Sewer Pump Pit #3 

MSA HMESC 
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French Drain 
300-113 300-113; 340 Building Steam Condensate/ Water 

Heater Overflow; Miscellaneous Stream #341 
MSA HMESC 

300-114 300-114; 340A Building Steam Condensate; 
Miscellaneous Stream #427 

MSA HMESC 

300-116 300-116; 3506A Building Steam Condensate; 
Miscellaneous Stream #381 

MSA HMESC 

300-117 300-117; 3506A Building Steam Condensate; 
Miscellaneous Stream #382 

MSA HMESC 

300-118 300-118; 3621D Building Steam Condensate; 
Miscellaneous Stream #700; Pit U-7 

MSA HMESC 

300-119 300-119; 3621D Air/Condensate Blowdown Drain; 
3621D HVAC Condensate; Miscellaneous Stream 
#401 

MSA HMESC 

300-120 300-120; 3621D Air Driven Starter Motor 
Discharge Drain; 3621D Building Diesel Generator 
Cooling System Condensate; Miscellaneous 
Stream #402 

MSA HMESC 

300-121 300-121; 3621D Building Stormwater Runoff; 
Injection Well #26; Miscellaneous Stream #403 

MSA HMESC 

300-122 300-122; 366 Building Fuel Oil Bunker Loading 
Station Steam Condensate; Miscellaneous Stream 
#344 

MSA HMESC 

300-123 300-123; 366 Building Fuel Oil Bunker Loading 
Station Steam Condensate French Drain; 
Miscellaneous Stream #342 

MSA HMESC 

300-124 300-124; 366 Building Fuel Oil Bunker Steam 
Condensate; Miscellaneous Stream #653 

MSA HMESC 

300-125 300-125; 3702 Building Steam Condensate; 
Miscellaneous Stream #346 

MSA HMESC 

300-126 300-126; 3703 Building Steam Condensate; 
Miscellaneous Stream #431 

MSA HMESC 

300-14 300-14; 331 Building Animal Waste Tanks Pit MSA HMESC 
300-15 300-15; 300 Area Process Sewer System MSA HMESC 
300-15:1 Active and Retained Portions of 300 Area Portions 

of 300 Area 
MSA HMESC 

300-15:2 300 Area Process Sewer North of Apple Street 
(Final Closed Out) 

MSA HMESC 

300-15:3 300 Area Process Sewer South of Apple Street 
(Final Closed Out) 

MSA HMESC 

300-15:4 3906 North Side and 3906-B Lift Stations MSA HMESC 
300-15:5 310 Retention Transfer System MSA HMESC 
300-15:6 305A Process Sewer and 24-in. Process Sewer 

Main North of Apple Street (Final Closed Out) 
MSA HMESC 

300-150 300-150; 3706 Building Steam Condensate; MSA HMESC 
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Miscellaneous Stream #430 
300-151 300-151; 3707B Building Steam Condensate; 

Miscellaneous Stream #327 
MSA HMESC 

300-152 300-152; 3707B Building Steam Condensate; 
Miscellaneous Stream #326; U57 

MSA HMESC 

300-153 300-153; 3707B Building Steam Condensate; 
Miscellaneous Stream #328 

MSA HMESC 

300-154 300-154; 3707B Building Steam Condensate; 
Miscellaneous Stream #325 

MSA HMESC 

300-155 300-155; 3707C Building Steam Condensate; 
Injection Well #24; Miscellaneous Stream #179 

MSA HMESC 

300-156 300-156; 3707C Building Steam Condensate; 
Injection Well #23; Miscellaneous Stream #178 

MSA HMESC 

300-157 300-157; 3707C Building Steam Condensate; 
Miscellaneous Stream #337 

MSA HMESC 

300-158 300-158; 3707C Building Steam Condensate; F.D. 
#31; Miscellaneous Stream #336 

MSA HMESC 

300-159 300-159; 3707C Building Steam Condensate; F.D. 
#4; Miscellaneous Stream #335 

MSA HMESC 

300-16 300-16; Contamination Found During Utility Pole 
Replacements; Solid Waste Near 314 Building 

MSA HMESC 

300-16:1 Utility Pole Northwest of 314 Building (Final 
Closed Out) 

MSA HMESC 

300-16:2 Utility Pole East of 314 Building (Final Closed 
Out) 

MSA HMESC 

300-16:3 Utility Pole Southeast of 314 Building (Final 
Closed Out) 

MSA HMESC 

300-160 300-160; 3707D Building Steam Condensate; 
Injection Well #10; Miscellaneous Stream #443 

MSA HMESC 

300-161 300-161; 3707D Building Stormwater Runoff; 
Miscellaneous Stream #441 

MSA HMESC 

300-162 300-162; 3707D Building Stormwater Runoff; 
Miscellaneous Stream #442 

MSA HMESC 

300-163 300-163; 3708 Building Steam Condensate; 
Miscellaneous Stream #423 

MSA HMESC 

300-164 300-164; 3709 Building Steam Condensate; F.D. 
#3; Miscellaneous Stream #338 

MSA HMESC 

300-165 300-165; 3709A Building Condensate; 
Miscellaneous Stream #347 

MSA HMESC 

300-166 300-166; 3709A Building Steam Trap; 
Miscellaneous Stream #355 

MSA HMESC 

300-167 300-167; 3711 Building Steam Condensate; 
Miscellaneous Stream #343 

MSA HMESC 

300-168 300-168; 3711 Building Steam Condensate; 
Miscellaneous Stream #433 

MSA HMESC 

300-169 300-169; 3712 Building Steam Condensate; MSA HMESC 
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Miscellaneous Stream #351 
300-170 300-170; 3712 Building Steam Condensate; 

Miscellaneous Stream #437 
MSA HMESC 

300-171 300-171; 3713 Building Steam Condensate and 
Stormwater Runoff; F.D. #7; Miscellaneous 
Stream #333 

MSA HMESC 

300-172 300-172; 3713 Building Steam Condensate; 
Miscellaneous Stream #435 

MSA HMESC 

300-173 300-173; 3713 Building Steam Condensate; 
Miscellaneous Stream #512 

MSA HMESC 

300-174 300-174; 3713 Building Stormwater Runoff and 
Steam Condensate; Miscellaneous Stream #544 

MSA HMESC 

300-175 300-175; 3714 Building Steam Condensate; 
Miscellaneous Stream #434 

MSA HMESC 

300-176 300-176; 3715 Building Steam Condensate; 
Miscellaneous Stream #678 

MSA HMESC 

300-177 300-177; 3717 Building Steam Condensate; 
Miscellaneous Stream #330 

MSA HMESC 

300-178 300-178; 3717 Building Steam Condensate; 
Miscellaneous Stream #329 

MSA HMESC 

300-179 300-179; 3717 Building Steam Condensate; 
Miscellaneous Stream #324 

MSA HMESC 

300-18 300-18; SCA #4; Surface Contaminated Area #4 MSA HMESC 
300-181 300-181; 3717 Building Steam Condensate; 

Miscellaneous Stream #180 
MSA HMESC 

300-182 300-182; 3717B Building Steam Condensate; 
Miscellaneous Stream #323 

MSA HMESC 

300-183 300-183; 3718 Building Steam Condensate; F.D. 
#40; Miscellaneous Stream #340 

MSA HMESC 

300-185 300-185; 3722 Building Steam Condensate; 
Injection Well #6; Miscellaneous Stream #436 

MSA HMESC 

300-186 300-186; 3730 Building Steam Condensate; 
Miscellaneous Stream #383 

MSA HMESC 

300-187 300-187; 3730 Building Steam Condensate; 
Miscellaneous Stream #421 

MSA HMESC 

300-188 300-188; 3730 Building Steam Condensate; 
Miscellaneous Stream #420 

MSA HMESC 

300-189 300-189; 3731 Building Steam Condensate; 
Miscellaneous Stream #269 

MSA HMESC 

300-19 300-19; 324 Building Sodium Removal Pilot Plant; 
324 Sodium Removal Pilot Plant 

MSA HMESC 

300-192 300-192; 3732 Building Steam Condensate; 
Miscellaneous Stream #349 

MSA HMESC 

300-193 300-193; 3732 Building Steam Condensate; 
Injection Well #15; Miscellaneous Stream #419 

MSA HMESC 

300-194 300-194; 3734 Building Steam Condensate; F.D. MSA HMESC 
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#8; Miscellaneous Stream #334 
300-195 300-195; 3734A Building Steam Condensate; 

Miscellaneous Stream #519 
MSA HMESC 

300-196 300-196; 3745 Building Steam Condensate; 
Miscellaneous Stream #399 

MSA HMESC 

300-197 300-197; 3745 Building Steam Condensate; 
Injection Well #5; Miscellaneous Stream #398 

MSA HMESC 

300-198 300-198; 3745 Building Steam Condensate; 
Injection Well #1; Miscellaneous Stream #397 

MSA HMESC 

300-199 300-199; 3745A Building Steam Condensate; 
Miscellaneous Stream #380 

MSA HMESC 

300-2 300-2; Contaminated Light Water Disposal; 
Potential Trench Location #1 

MSA HMESC 

300-200 300-200; 3745B Building Steam Condensate; 
Miscellaneous Stream #379 

MSA HMESC 

300-201 300-201; 3762 Building Steam Condensate; 
Injection Well #42; Miscellaneous Stream #491 

MSA HMESC 

300-202 300-202; 3765 Building HVAC Condensate; 
Miscellaneous Stream #345 

MSA HMESC 

300-203 300-203; 377 Building Steam Condensate; 
Injection Well #36; Miscellaneous Stream #446 

MSA HMESC 

300-211 300-211; 382 Building Steam Condensate; 
Miscellaneous Stream #429 

MSA HMESC 

300-212 300-212; Miscellaneous Stream #400; MO010 
Building Steam Condensate Sump 

MSA HMESC 

300-213 300-213; Miscellaneous Stream #332; West High 
Tank (Water Tower) Overflow and Steam 
Condensate 

MSA HMESC 

300-214 300-214; 300 Area Retention Process Sewer; 300 
RPS 

MSA HMESC 

300-214:1 300-214:1, Removed Sections of the 300 Area 
Retention Process Sewer 

MSA HMESC 

300-214:2 Retained Sections of the 300 Area Retention 
Process Sewer 

MSA HMESC 

300-215 300-215; 300 Area South MSA HMESC 
300-218 300-218; 314; 314A and 314B Buildings; 

Engineering Development Laboratory 
MSA HMESC 

300-219 300-219; 300 Area Waste Acid Transfer Line MSA HMESC 
300-22 300-22; 309 Building B-Cell Cleanout Leak MSA HMESC 
300-222 300-222; 384-W Brine Pit; 384-W Salt Dissolving 

Pit and Brine Pump Pit 
MSA HMESC 

300-223 300-223; 384 Powerhouse Fuel Oil Day Tanks #1 
and #2 

MSA HMESC 

300-224 300-224; WATS and U-Bearing Piping Trench MSA HMESC 
300-226 300-226; 3709A Building Miscellaneous Stream MSA HMESC 
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#768; Drip Station U39 
300-227 300-227; 3709A Building Miscellaneous Stream 

#769; Drip Station U38 
MSA HMESC 

300-228 300-228; Drip Station U28; HPD-TRP-026; 
Miscellaneous Stream #770; Steam Trap 3G-U28 

MSA HMESC 

300-23 300-23; 309-1 UST; PRTR Diesel Storage Tank MSA HMESC 
300-230 300-230; HPD-TRP-29; Miscellaneous Stream 

#771; Steam Trap 3G-U44; U44 
MSA HMESC 

300-235 300-235; 3713 Building Storm Water Runoff and 
Steam Condensate; Miscellaneous Stream #766 

MSA HMESC 

300-236 300-236; HPD-TRP-020; Miscellaneous Stream 
#772; Steam Trap 3G-U45; U-45 

MSA HMESC 

300-237 300-237; Miscellaneous Stream #773; Steam Trap 
HPD-TRP-010 

MSA HMESC 

300-238 300-238; HPD-TRP-016; Miscellaneous Stream 
#774; Steam Trap 3G-U24; U-24 

MSA HMESC 

300-239 300-239; HPD-TRP-058; Miscellaneous Stream 
#775; Steam Trap 3G-U26; U26 

MSA HMESC 

300-24 300-24; Soil Contamination at the 314 Metal 
Extrusion Building 

MSA HMESC 

300-248 300-248; 340B Steam Condensate Sump Pit MSA HMESC 
300-249 300-249; 304 Building; Residual Rad 

Contamination 
MSA HMESC 

300-25 300-25; 324 Building; Waste Technology 
Laboratory 

CHPRC CPCC 

300-251 300-251; Unplanned Release Outside the 303-K 
Building 

MSA HMESC 

300-253 300-253; 384-W Original Brine Pit; 384-W 
Original Salt Dissolving Pit and Brine Pump Pit 

MSA HMESC 

300-255 300-255; 309 Tank Farm Contaminated Soil MSA HMESC 
300-256 300-256; 306E Fabrication and Testing Laboratory 

Releases 
MSA HMESC 

300-257 300-257; 309 Process Sewer to River MSA HMESC 
300-258 300-258; Abandoned Pipe Trench Between 334 

Tank Farm and 306E 
MSA HMESC 

300-259 300-259; Contamination Area Surrounding 618-1 
Burial Ground 

MSA HMESC 

300-26 300-26; 384 Powerhouse #6 Fuel Oil Spill; 
Delivery Truck Spillage on Roads; Powerhouse 
Fuel Oil Spill 

MSA HMESC 

300-260 300-260; Contaminated Soil West of 313 Building MSA HMESC 
300-261 300-261; 315 Filter Plant Process Sewer to River MSA HMESC 
300-262 300-262; Contaminated Soil West of South Process 

Pond 
MSA HMESC 

300-263 300-263; 324 Building Diversion Tank MSA HMESC 
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300-264 300-264; 327 Building; Demolished 327 Building; 
Postirradiation Testing Laboratory (PTL) 

MSA HMESC 

300-265 300-265; Pipe Trench Between 324 and 325 
Buildings 

MSA HMESC 

300-266 300-266; Soil Under 3728 Building Drain Pipe MSA HMESC 
300-267 300-267; French Drain on Northeast Corner of 

3728 Building; Miscellaneous Stream #829 
MSA HMESC 

300-268 300-268; 3741 Building Foundation; Box Storage 
Building Foundation; Special Machine Shop 

MSA HMESC 

300-269 300-269; 331-A Virology Laboratory Foundation MSA HMESC 
300-27 300-27; Soil Contamination at 329 Biophysics 

Laboratory 
MSA HMESC 

300-270 300-270; Unplanned Release at 313 Building MSA HMESC 
300-271 300-271; 324/327 Buildings 90 Day Storage Pad; 

HS-027 
MSA HMESC 

300-272 300-272; Underground Storage Tank Near the 377 
Building 

MSA HMESC 

300-273 300-273; 366 Bunker Pipeline; Fuel Oil Transfer 
Pipeline 

MSA HMESC 

300-274 300-274; Surface Debris MSA HMESC 
300-275 300-275; Potential Landfill on River Edge MSA HMESC 

300-276 300-276; 3607 Sanitary Sewer System; 3607 
Sanitary System Miscellaneous Components; 3707; 
300 Area Sanitary Sewer Disposal System 

MSA HMESC 

300-277 300-277; 300 Area Queue Contamination MSA HMESC 
300-278 300-278; 331-C Storage Unit MSA HMESC 
300-279 300-279; 3716 Automotive Repair Building Fuel 

Tanks 
MSA HMESC 

300-28 300-28; Contamination Found Along Ginko Street; 
Solid Waste Site Near 303-G Building 

MSA HMESC 

300-280 300-280; Construction Debris Disposal Pit West of 
George Washington Way Extension 

MSA HMESC 

300-281 300-281; Septic Tank Near 325 Building MSA HMESC 
300-282 300-282; Crib Near 3717-B Building MSA HMESC 
300-283 300-283; Contaminated Light Water Disposal Site 

#2; Potential Trench Location #2 
MSA HMESC 

300-284 300-284; Sand Blasting Area Near 3221 Building MSA HMESC 
300-286 300-286; Three 300 Area Potentially Contaminated 

French Drain/Drywells 
MSA HMESC 

300-287 300-287; Transite Debris west of Route 4 South MSA HMESC 
300-288 300-288; Disposal Sites Within Gravel Pit 6 MSA HMESC 
300-288:1 300-288:1; Piles of Garnet Sand/Soil Mixture 

Within Gravel Pit 6 
MSA HMESC 
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300-288:2 300-288:2; Undocumented Disposal Site within 
Gravel Pit 6 

MSA HMESC 

300-289 300-289; Stained Soil Area North of 300 Area MSA HMESC 
300-29 300-29; 305-B Berm; Source Location of UPR-

600-11 Contaminated Soil 
MSA HMESC 

300-290 300-290; Radiological Debris Area East of Horn 
Rapids Disposal Landfill 

MSA HMESC 

300-291 300-291; Garnet Sand West of 350-A Paint Shop MSA HMESC 
300-292 300-292; 315 Water Filter Plant Waste Pipeline 

Segments 
MSA HMESC 

300-293 300-293; 300 Area Miscellaneous Pipelines MSA HMESC 
300-293:1 300 Area Miscellaneous Pipelines - less than 2.5 ft 

bgs (multiple locations) 
MSA HMESC 

300-293:2 300 Area Miscellaneous Pipelines - greater than or 
equal to 2.5 ft bgs (multiple locations) 

MSA HMESC 

300-294 300-294; Garnet Sand East of 350 Building MSA HMESC 
300-295 300-295; 384 Powerhouse Coal Ash Waste 

Pipeline Segments 
MSA HMESC 

300-296 300-296; Soil Contamination Under the 324 
Building B-Cell 

CHPRC CPCC 

300-3 300-3; 300-FF-1 Aluminum Hydroxide MSA HMESC 
300-30 300-30; 3705 Photography Building MSA HMESC 

300-32 300-32; 333 Building; 333 Building Remaining 
Soils; 333 N Fuels Manufacturing Building; New 
Fuel Cladding Facility 

MSA HMESC 

300-33 300-33; 306W Metal Fabrication Development 
Building Releases 

MSA HMESC 

300-34 300-34; 300 Area Process Sewer Leak (Found 
During Project L-070 Excavation at Manhole PS-
87) 

MSA HMESC 

300-35 300-35; 3706A Fuel Storage Tank MSA HMESC 
300-37 300-37; PCB Leak to Soil Adjacent to 335A MSA HMESC 

300-39 300-39; 309 Building Ex-Vessel Irradiated Fuel 
Storage Basin; 309 Building Irradiated Fuel 
Storage Basin; 309 Fuel Storage Basin 

MSA HMESC 

300-4 300-4; DOE 351 Substation Soil Contamination MSA HMESC 
300-40 300-40; Corrosion of Vitrified Clay Process Sewer 

Pipe 
MSA HMESC 

300-41 300-41; 306E Neutralization Tank; Underground 
Lime Tank and Valve Pit 

MSA HMESC 

300-43 300-43; Unplanned Release Outside the 304 
Building 

MSA HMESC 
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300-44 300-44; R-32; UN-300-FF-1; UPR-300-FF-1 MSA HMESC 

300-45 300-45; Location 3: Bird Droppings Area 
(Southwest Corner of the 316-5 Process Trenches 
Fence Line); SCA #1; Surface Contamination Area 

MSA HMESC 

300-46 300-46; Soil Contamination and French Drains 
Surrounding 3706 Building 

MSA HMESC 

300-48 300-48; 3732 Building Foundation; Thorium Oxide 
and Fuel Fabrication Chemical Wastes Around 
3732 Building 

MSA HMESC 

300-49 300-49; Landfill 1a; UN-300-FF-1; UPR-300-FF-1 MSA HMESC 
300-5 300-5; 3709A Fire Station; 300 Area Fire Station 

Fuel Tanks 
CHPRC CPCC 

300-50 300-50; Landfill 1b; UN-300-FF-1; UPR-300-FF-1 MSA HMESC 
300-51 300-51; Landfill 1c; UN-300-FF-1; UPR-300-FF-1 MSA HMESC 
300-52 300-52; 300 Area Sanitary Trenches MSA HMESC 
300-53 300-53; Unplanned Release East Side of 303-G MSA HMESC 
300-55 300-55; 307-D; 309 Rupture Loop Holding Tank; 

RLT-2; Rupture Loop Hold-Up Tank 
MSA HMESC 

300-56 300-56; 306-E 90-Day Waste Accumulation Area MSA HMESC 
300-57 300-57; 335 Building 90-Day Waste Accumulation 

Area 
MSA HMESC 

300-58 300-58; 305B Steam Condensate Injection Well; 
Miscellaneous Stream #449 

MSA HMESC 

300-59 300-59; 305 Building Steam Condensate; 
Miscellaneous Stream #417 

MSA HMESC 

300-6 300-6; 366/366A Fuel Oil Bunkers MSA HMESC 
300-60 300-60; 303A Building Steam Condensate; F.D. 

#26; Miscellaneous Stream #339 
MSA HMESC 

300-61 300-61; 303B Building Steam Condensate; 
Injection Well #12; Miscellaneous Stream #444 

MSA HMESC 

300-62 300-62; 303C Building - Steam Condensate; 
Miscellaneous Stream #495 

MSA HMESC 

300-64 300-64; 303F Building Steam Condensate; 
Miscellaneous Stream #352 

MSA HMESC 

300-65 300-65; 303J Building - Steam Condensate Mud 
Leg (Part of 300 Main Supply); Miscellaneous 
Stream #266 

MSA HMESC 

300-66 300-66; 303J Building HVAC Condensate; 
Miscellaneous Stream #267 

MSA HMESC 

300-67 300-67; Miscellaneous Stream #414; Steam 
Condensate from 300 Area Main Steam Header 

MSA HMESC 

300-68 300-68; 305 Building - Steam Condensate; 
Miscellaneous Stream #451; Pit U23 

MSA HMESC 

300-69 300-69; 305 Building Steam Condensate; MSA HMESC 
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Miscellaneous Stream #415 
300-7 300-7; Possible Early Burial Ground Site; 

Undocumented Solid Waste Burial Ground 
Adjacent to 618-8 

MSA HMESC 

300-70 300-70; 305 Building Steam Condensate; 
Miscellaneous Stream #416 

MSA HMESC 

300-71 300-71; 306E Building - HVAC Condensate; 
Miscellaneous Stream #454 

MSA HMESC 

300-75 300-75; 309 Building Stormwater Runoff and 
Chiller Water; Injection Well #20; Miscellaneous 
Stream #445 

MSA HMESC 

300-76 300-76; 306W Building Steam Condensate; 
Miscellaneous Stream #418 

MSA HMESC 

300-78 300-78; Miscellaneous Stream #331; 300 Area 
Main Header Steam Trap (Southwest Corner of 
313 Building) 

MSA HMESC 

300-8 300-8; Aluminum Recycle Storage Area; 
Aluminum Shavings Area; North of Railroad and 
North of 618-8 

MSA HMESC 

300-80 300-80; 314 Building Stormwater Runoff and 
Steam Condensate; Miscellaneous Stream #268 

MSA HMESC 

300-85 300-85; 323 Building Steam Valve Pit; 
Miscellaneous Stream #453 

MSA HMESC 

300-86 300-86; Miscellaneous Stream #524; 300 Area 
South Parking Lot Stormwater Runoff 

MSA HMESC 

300-88 300-88; 320 Building Irrigation Line Effluent; 
Miscellaneous Stream #626 

MSA HMESC 

300-89 300-89; 320 Building Irrigation Line Effluent; 
Miscellaneous Stream #627 

MSA HMESC 

300-9 300-9; Possible Early Burial Ground Sites North of 
RR and North of 618-8; Solid Waste Burial 
Ground 

MSA HMESC 

300-90 300-90; 320 Building Irrigation Line Effluent; 
Miscellaneous Stream #628 

MSA HMESC 

300-91 300-91; 320 Building; Miscellaneous Stream #350 MSA HMESC 
300-95 300-95; 324/336 Buildings Stormwater Runoff and 

Steam Condensate; Miscellaneous Stream #425 
CHPRC CPCC 

300-96 300-96; 325 Building Steam Condensate; 
Miscellaneous Stream #707 

MSA HMESC 

300-99 300-99; 325 Building Nitrogen Tank Blowdown 
Miscellaneous Stream #265; Injection Well #399-3 

PNL CPCC 

303-K CWS 303-K CWS; 303-K Contaminated Waste Storage MSA HMESC 
303-M SA 303-M SA; 303-M Storage Area; 303-M Building 

Storage Area 
MSA HMESC 

303-M UOF 303-M UOF; 303-M Uranium Oxide Facility MSA HMESC 
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304 CF 304 CF; 304 Concretion Facility MSA HMESC 
304 SA 304 SA; 304 Storage Area; 304 Building Storage 

Area 
MSA HMESC 

305-B SF 305-B SF; 305-B Storage Facility MSA HMESC 
307 RB 307 RB; 307 Retention Basins MSA HMESC 
309-TW-1 309-TW-1; 309 Holdup Tanks; 309-TW Tank #1 MSA HMESC 
309-TW-2 309-TW-2; 309 Holdup Tanks; 309-TW Tank #2 MSA HMESC 
309-TW-3 309-TW-3; 309 Holdup Tank; 309-TW Tank #3 MSA HMESC 

309-WS-1 309-WS-1; PRTR Ion Exchange Vault; Reactor Ion 
Exchange Pit; 309 Plutonium Recycle Test Reactor 
Ion Exchanger Vault 

MSA HMESC 

309-WS-2 309-WS-2; Ion Exchange Vault; PRTR Rupture 
Loop; RLAIX; Rupture Loop Annex Ion Exchange 
Loop Vault; Rupture Loop Ion Exchange Pit 

MSA HMESC 

309-WS-3 309-WS-3; 309 Brine Tank MSA HMESC 
311 MT1 311 MT1; 311 Tank Farm Underground Methanol 

Tank #1; 311-1; 311 Methanol Tank 1 
MSA HMESC 

311 MT2 311 MT2; 311 Tank Farm Underground Methanol 
Tank #2; 311-2; 311 Methanol Tank 2 

MSA HMESC 

311-TK-40 311-TK-40; 311 Neutralized Waste Tank 1 MSA HMESC 
311-TK-50 311-TK-50; 311 Neutralization Tank #2; 311 

Neutralized Waste Tank 2 
MSA HMESC 

313 
CENTRIFUGE 

313 CENTRIFUGE; 300 Area WATS; 313 
Centrifuge 

MSA HMESC 

313 ESSP 313 ESSP; 313 Building East Site Storage Pad; 313 
East Side Storage Pad 

MSA HMESC 

313 FP 313 FP; 300 Area Waste Acid Treatment System; 
313 Filter Press 

MSA HMESC 

313 MT 313 MT; 313 Building Underground Methanol 
Storage Tank; 313 Methanol Tank 

MSA HMESC 

313-TK-2 313-TK-2; 300 Area Waste Acid Treatment 
System; 313 Waste Acid Neutralization Tank 

MSA HMESC 

315 RSDF 315 RSDF; 315 Retired Sanitary Drain Field MSA HMESC 
316-1 316-1; South (Old) Pond; 300 Area South Process 

Pond 
MSA HMESC 

316-2 316-2; North (New) Pond; 300 Area North Process 
Pond 

MSA HMESC 

316-3 316-3; Process Water Trenches; 307 Disposal 
Trenches 

MSA HMESC 

316-4 316-4; 316-N-1; 321 Cribs; 616-4; 300 North Cribs MSA HMESC 
316-5 316-5; 3904 Process Waste Trenches; 300 APT; 

300 Area Process Trenches 
CHPRC CPCC 

323 TANK 1 323 TANK 1; 321 Building Underground Waste 
Tanks; 321 Tank Farm #3; 323 Tank 1 

MSA HMESC 
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323 TANK 2 323 TANK 2; 321 Building Underground Waste 
Tanks; 321 Tank Farm #3; 323 Tank 2 

MSA HMESC 

323 TANK 3 323 TANK 3; 321 Building Underground Waste 
Tanks; 321 Tank Farm #3; 323 Tank 3 

MSA HMESC 

323 TANK 4 323 TANK 4; 321 Building Underground Waste 
Tanks; 321 Tank Farm #3; 323 Tank 4 

MSA HMESC 

325 WTF 325 WTF; 325 Hazardous Waste Treatment Units; 
325 Waste Treatment Facility 

PNL CPCC 

331 LSLDF 331 LSLDF; 331 Life Sciences Laboratory 
Drainfield; 331 LSL Drain Field 

MSA HMESC 

331 LSLT1 331 LSLT1; 331 Life Sciences Laboratory Trench 
#1; 331 LSL Trench 1 

CHPRC CPCC 

331 LSLT2 331 LSLT2; 331 Life Sciences Laboratory Trench 
#2; 331 LSL Trench 2 

CHPRC CPCC 

331-C HWSA 331-C HWSA; 331-C Low Level Radioactive 
Storage Area; 331-C Hazardous Waste Storage 
Area 

MSA HMESC 

332 SF 332 SF; 332 Storage Facility; 332 Hazardous 
Waste Storage Area; 332 Interim Holding Facility; 
332 Packaging Test Facility 

MSA HMESC 

333 ESHWSA 333 ESHWSA; 333 Building East Side Hazardous 
Waste Storage Area; 333 East Side HWSA 

MSA HMESC 

333 WSTF 333 WSTF; 333 WSWOT; 333 West Side Tank 
Farm; 333 West Side Uranium Bearing Acid 
Tanks; 333 West Side Waste Oil Tank 

MSA HMESC 

333-TK-11 333-TK-11; 333 Chromium Treatment Tank 2; 333 
West Side Storage Tank for Uranium Bearing Acid 

MSA HMESC 

333-TK-7 333-TK-7; 333 Chromium Treatment Tank 1; 333 
West Side Storage Tank for Uranium Bearing Acid 

MSA HMESC 

334 TFWAST 334 TFWAST; Tank 4; 334 Tank Farm Waste 
Acid Storage Tank 

MSA HMESC 

334-A-TK-B 334-A-TK-B; 334-A Waste Acid Storage Tank 1 MSA HMESC 
334-A-TK-C 334-A-TK-C; 334-A Waste Acid Storage Tank 2 MSA HMESC 
335 & 336 
RSDF 

335 & 336 RSDF; 335 & 336 Retired Sanitary 
Drain Field 

MSA HMESC 

340 CHWSA 340 CHWSA; 340 Complex Hazardous Waste 
Storage Area; 340 Complex HWSA 

MSA HMESC 

340 
COMPLEX 

340 COMPLEX; 340 Radioactive Liquid Waste 
Handling Facility; 340 Vault 

MSA HMESC 

350 HWSA 350 HWSA; 350-D Hazardous Waste Staging 
Area; 350 Building Hazardous Waste Storage Area 

PNL HMESC 

3712 USSA 3712 USSA; 3712 Building Uranium Scrap 
Storage Area; 3712 Fuels Warehouse; 3712 
Uranium Scrap Storage Area 

MSA HMESC 

3713 PSHWSA 3713 PSHWSA; 3713 Paint Shop Hazardous 
Waste Satellite Area 

MSA HMESC 
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3713 SSHWSA 3713 SSHWSA; 3713 Sign Shop Hazardous Waste 
Satellite Area 

MSA HMESC 

3718-F BS 3718-F BS; 3718-F Burn Shed MSA HMESC 
3718-F SF 3718-F SF; 3718-F Storage Facility; 3718-F Alkali 

Metal Treatment Facility 
MSA HMESC 

3718-F TT1 3718-F TT1; 3718-F Treatment Tank 1 MSA HMESC 
3718-F TT2 3718-F TT2; 3718-F Treatment Tank 2 MSA HMESC 
3746-D SR 3746-D SR; 3746-D Silver Recovery; 3746-D 

Silver Recovery Process 
MSA HMESC 

400 FD1A 400 FD1A; 4717 Reactor Service Building HVAC 
Condensate; Injection Well #1A; Miscellaneous 
Stream #14; 400 Area French Drain 1A 

CHPRC CPCC 

400 FD1B 400 FD1B; 4703 Building (FFTF Control 
Building) HVAC Condensate; Injection Well #1B; 
Miscellaneous Stream #15; 400 Area French Drain 
1B 

CHPRC CPCC 

400 FD2 400 FD2; 4621E Building HVAC Condensate and 
Stormwater; Injection Well #02; Miscellaneous 
Stream #16; 400 Area French Drain 2 

CHPRC CPCC 

400 FD3 400 FD3; 408A East Dump Heat Exchanger 
Stormwater; Injection Well #03; Miscellaneous 
Stream #17; 400 Area French Drain 3 

CHPRC CPCC 

400 FD4 400 FD4; 491E Heat Transport Building 
Stormwater and HVAC Condensate; Miscellaneous 
Stream #18; 400 Area French Drain 4 

CHPRC CPCC 

400 FD5 400 FD5; 408 South Building Stormwater and 
Condensate; Injection Well #05; Miscellaneous 
Stream #19; 400 Area French Drain 5 

CHPRC CPCC 

400 FD6 400 FD6; 408C West Dump Heat Exchanger Sump 
Stormwater; Miscellaneous Stream #20; 400 Area 
French Drain 6 

CHPRC CPCC 

400 FD7 400 FD7; 453C Switch Gear Pad Stormwater; 
4621W Auxiliary Equipment Building HVAC 
Condensate and Stormwater; Injection Well #07; 
Miscellaneous Stream #21; Miscellaneous Stream 
#27; 400 Area French Drain 7 

CHPRC CPCC 

400 FD8 400 FD8; 4621W Auxiliary Equipment Building 
HVAC Condensate; Injection Well #08; 
Miscellaneous Stream #22; 400 Area French Drain 
8 

CHPRC CPCC 

400 FD9 400 FD9; 481 Pumphouse Sanitary Water and Salt 
Water; Injection Well #09; Miscellaneous Stream 
#23; 400 Area French Drain 9 

CHPRC CPCC 

400 PPSS 400 PPSS; 4608 Percolation Pond; 4608B Control 
Structure and Process Sewer Sampling Site; 4904 
Process Sewer Main; 4904 Process Sewer System; 

CHPRC CPCC 
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400 Area Process Pond and Sewer System 
400 RSP 400 RSP; 400 Area Retired Sanitary Pond CHPRC CPCC 
400 RST 400 RST; 400 Area Retired Septic Tanks MSA HMESC 
400 SS 400 SS; 4608 Sanitary Sewer; 4608 SS; 400 Area 

Sanitary Sewer 
MSA HMESC 

400 STF 400 STF; 4608 Sanitary Tile Field; 4608 STF; 400 
Area Sanitary Tile Field 

MSA HMESC 

400-1 400-1; 400-1 Dump Site MSA HMESC 
400-11 400-11; 4607 Sanitary Sewer Lagoon; 4607 SSL; 

400 Area Wetlands 
MSA HMESC 

400-12 400-12; 4607 Sanitary Tile Field; 4607 STF; 
4608A Leaching Field; 4608A Sanitary Sewer 
Leaching Field 

MSA HMESC 

400-13 400-13; Waste Dumping Site (East of FFTF) MSA HMESC 
400-14 400-14; Burn Pit (East of FFTF) MSA HMESC 
400-16 400-16; 4831 Flammable Storage Facility; 4831 

FSF 
MSA HMESC 

400-17 400-17; Buried Construction Waste Area; Buried 
Construction Waste Area #1 

MSA HMESC 

400-18 400-18; Buried Construction Waste Area; Buried 
Construction Waste Area #2 

MSA HMESC 

400-19 400-19; 400-30; 440 Building 90-Day Waste 
Accumulation Area; Hazardous Waste Temporary 
Storage Facility 

CHPRC CPCC 

400-23 400-23; 480-A Pump House French Drain; 
Miscellaneous Stream #34; Well Pump P-14 
French Drain 

CHPRC CPCC 

400-24 400-24; Miscellaneous Stream #35; Well Pump P-
15 French Drain 

CHPRC CPCC 

400-25 400-25; Miscellaneous Stream #36; Well Pump P-
16 French Drain 

CHPRC CPCC 

400-31 400-31; 402 Building; Sodium Storage Facility CHPRC CPCC 
400-32 400-32; Construction Dry Well; U.G. Drywell - 

North 
CHPRC CPCC 

400-33 400-33; Construction Dry Well; U.G. Drywell - 
South 

CHPRC CPCC 

400-36 400-36; 4843 Building Temporary Transfer 
Station; 4843 Waste Inspection Facility; Sanitary 
Waste Check Station 

MSA HMESC 

400-37 400-37; Fuel Oil Tank South of 4732-B CHPRC CPCC 
400-38 400-38; Fuel Oil Tank East of 4722-A Building 

Slab 
CHPRC CPCC 

400-39 400-39; 400 Area Bioremediation Pad; 400 Area 
Soil Cell 

MSA HMESC 
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400-4 400-4; Suspected Burial Ground (East of FFTF) MSA HMESC 

400-40 400-40; 403 Building Fuel Storage Facility (FSF); 
4718 ISA; 400 Area Interim Storage Area (ISA); 
400 Area Waste Management Unit 

CHPRC CPCC 

400-41 400-41; 4723 Flammable Liquid Storage Building 
Soil Stains; 400 Area Flammable Liquid Storage 
Area Soil Stains 

CHPRC CPCC 

400-42 400-42; Demolished 4722-A Building Slab; 
Legacy Asbestos Site 

TBD CPCC 

400-5 400-5; Septic Tank or Cistern MSA HMESC 
400-6 400-6; Material Dumping Area (North of FFTF); 

Material Dumping Area and Building Foundation 
MSA HMESC 

400-7 400-7; 4607 Sanitary Sewer; 4607 Sanitary Sewer 
Septic Tank; 4607 SS; 4607 SSST 

CHPRC CPCC 

400-8 400-8; Construction Material Dumping Area 
(North of FFTF) 

MSA HMESC 

400-9 400-9; 400 Area Retired Portable Sanitary Sewer 
Treatment Plant; 400 RPSSTP 

CHPRC CPCC 

403 FD 403 FD; 403 French Drain; Discharge Point from 
the 403 Building; Miscellaneous Stream #37; 400 
Area Drain Discharge from 403; 400 Area French 
Drain Discharge from 403 

CHPRC CPCC 

427 HWSA 427 HWSA; 427 Building Fuel Cycle Plant 
Hazardous Waste Storage Area; 427 Building 
Fuels and Materials Exam. Facility HWSA 

CHPRC CPCC 

437 MASF 437 MASF; 400 Area Maintenance and Storage 
Facility; 437 Maintenance and Storage Facility 

CHPRC CPCC 

4713-B FD 4713-B FD; 4713-B French Drain; Miscellaneous 
Stream #33 

CHPRC CPCC 

4713-B HWSA 4713-B HWSA; 4713-B Hazardous Waste Storage 
Area 

CHPRC CPCC 

4713-B LDFD 4713-B LDFD; 4713-B Loading Dock French 
Drain; Miscellaneous Stream #469 

CHPRC CPCC 

4721 FD 4721 FD; 4721 French Drain; Miscellaneous 
Stream #28; 400 Area French Drain Discharge 
from 4721 Building 

CHPRC CPCC 

4722 PSHWSA 4722 PSHWSA; 4722-C Hazardous Waste Storage 
Area; 4722 Paint Shop Hazardous Waste Storage 
Area; 4722 Paint Shop HWSA 

MSA HMESC 

4722-B FD 4722-B FD; 4722-B French Drain MSA HMESC 
4722-C FD 4722-C FD; 4722-C French Drain; French Drain 

South of 4722-C; Miscellaneous Stream #29 
MSA HMESC 

4831 LHWSA 4831 LHWSA; 4831 Flammable Storage Facility; 
4831 Laydown Hazardous Waste Storage Area; 

MSA HMESC 
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4831 Laydown HWSA 

4843 4843; 4843 Alkali Metal Storage Facility; 4843 
AMSF; 4843 Building; 4843 FFTF Sodium 
Storage; 4843 Laydown Area Warehouse 

MSA HMESC 

600 BPHWSA 600 BPHWSA; Hazardous Waste Storage Area 
(607 Batch Plant); 600 Area Batch Plant HWSA 

CHPRC CPCC 

600 CL 600 CL; 671 Facility; Central Landfill; Central 
Waste Landfill; CWL; Solid Waste Landfill; SWL; 
600 Area Central Landfill 

CHPRC CPCC 

600 ESHWSA 600 ESHWSA; Hazardous Waste Storage Area 
(Exploratory Shaft); 600 Area Exploratory Shaft 
Hazardous Waste Storage Area; 600 Area 
Exploratory Shaft HWSA 

CHPRC CPCC 

600 ESST 600 ESST; Septic Tank - Exploratory Shaft; 600 
Area Exploratory Shaft Septic Tank 

CHPRC CPCC 

600 NRDWL 600 NRDWL; Nonradioactive Dangerous Waste 
Landfill (Central Landfill); NRDW Landfill; 
NRDWL; 600 Area Nonradioactive Dangerous 
Waste Landfill 

CHPRC CPCC 

600 NSTFST 600 NSTFST; Near Surface Test Facility; Septic 
Tank; 600 Area Near Surface Test Facility Septic 
Tank 

MSA HMESC 

600 NSTFUT 600 NSTFUT; Near Surface Test Facility; 
Underground Tank; 600 Area Near Surface Test 
Facility Underground Tank 

MSA HMESC 

600 OCL 600 OCL; Original CLF; 600 Area Original 
Central Landfill 

CHPRC CPCC 

600-1 600-1; Westinghouse Debris Pit MSA HMESC 
600-10 600-10; Battery B Nike Missile Control Center; 

MIL - H-12C 
MSA HMESC 

600-100 600-100; 600-119; WBL; White Bluffs City Dump; 
White Bluffs City Landfill; White Bluffs Landfill 

MSA HMESC 

600-105 600-105; SDBDL; Sodium Dichromate Barrel 
Disposal Landfill 

MSA HMESC 

600-106 600-106; WBPAC; White Bluff Pickling Acid 
Cribs; White Bluffs Pickling Acid Cribs 

MSA HMESC 

600-107 600-107; Gable Mountain Plutonium Storage Vault 
Cribs; 213-J & K Cribs; 213-J&K Cribs 

MSA HMESC 

600-108 600-108; 213-J & K Magazine Waste Storage 
Cavern; 213-J&K Storage Facility (SF); 213-K 
Vault; 218-E-16 

MSA HMESC 

600-109 600-109; Hanford Trailer Camp Landfill; HTCL MSA HMESC 
600-11 600-11; MIL - H-81R MSA HMESC 
600-110 600-110; Hanford Townsite Landfill; HTL MSA HMESC 
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600-111 600-111; P-11 Critical Mass Laboratory Complex  
(Buildings, Crib, 2 Septic Systems and Associated 
Piping) 

MSA HMESC 

600-117 600-117; 300 Area Treated Effluent Disposal 
Facility (TEDF); 310 Building 

MSA HMESC 

600-12 600-12; Battery C Control Center; MIL - H-83C MSA HMESC 
600-120 600-120; Spare Parts Burn Pit; White Bluffs Spare 

Parts Burn Pit 
MSA HMESC 

600-121 600-121; Coal Ash Piles; White Bluffs Coal Ash 
Piles 

MSA HMESC 

600-124 600-124; Burn Site and Paint Disposal Area; White 
Bluffs Burn Site and Paint Disposal Area 

MSA HMESC 

600-125 600-125; Waste Disposal Trenches; White Bluffs 
Waste Disposal Trench 1 

MSA HMESC 

600-127 600-127; Fuel Storage Area; White Bluffs Loading 
Docks and Fuel Storage Area 

MSA HMESC 

600-128 600-128; Oil and Oil Filter Dump Site; White 
Bluffs Oil and Oil Filter Dump Site 

MSA HMESC 

600-129 600-129; Pre-MED White Bluffs Community 
Dump Site (Oil Can Site); White Bluffs Pre-MED 
Community Dump Site 1 

MSA HMESC 

600-13 600-13; Battery "C" Launch Site; MIL - H-83L; 
PSN 80 

MSA HMESC 

600-131 600-131; Special Fabrication Shop and Warehouse; 
White Bluffs Water Station and Special Fabrication 
Shops and Warehouse 

MSA HMESC 

600-132 600-132; Construction Contractor Shop Landfill; 
White Bluffs Construction Contractor Shop 
Landfill 

MSA HMESC 

600-135 600-135; Horseshoe Pit; Spare Parts Machine Shop 
Landfill; White Bluffs Spare Parts Machine Shop 
Landfill and Pit 

MSA HMESC 

600-139 600-139; Automotive Repair Shop; White Bluffs 
Automotive Repair Shop and Associated Waste 
Sites 

MSA HMESC 

600-14 600-14; MIL - PSN 01 MSA HMESC 
600-142 600-142; Car Body at McGee Ranch Fish Farm MSA HMESC 
600-146 600-146; Steel Structure on Northwest Side of 

Gable Mountain 
MSA HMESC 

600-148 600-148; Environmental Restoration Disposal 
Facility; ERDF 

CHPRC CPCC 

600-149 600-149; 600-54; 661 Complex; Rifle and Pistol 
Range; Small Arms Range 

MSA HMESC 

600-149:1 Small Arms Range, Rifle, and Pistol Range MSA HMESC 
600-149:2 Berm Behind the Pistol/Rifle Range MSA HMESC 
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600-15 600-15; MIL - PSN 04 MSA HMESC 

600-151 600-151; Dumping Areas 50 Yards and 200 Yards 
Downstream of River Mile 14; Military Installation 
NW of 100H Area 

MSA HMESC 

600-152 600-152; Military Septic Tanks MSA HMESC 
600-156 600-156; Construction Debris Dump Site CHPRC CPCC 
600-16 600-16; Base Camp 500; H-07-H; MIL - PSN 

07/10; PSN 10 
MSA HMESC 

600-17 600-17; H-14; MIL - PSN 12/14 Site and Military 
Dump; PSN 12; Tent Camp 505 

MSA HMESC 

600-172 600-172; White Bluffs French Drain or Dry Well MSA HMESC 
600-173 600-173; White Bluffs Domestic Debris Dump and 

Building Foundations 
MSA HMESC 

600-174 600-174; White Bluffs French Drain MSA HMESC 
600-175 600-175; Original Priest Rapids Ice House Drain 

Field 
MSA HMESC 

600-176 600-176; White Bluffs Paint Disposal Area MSA HMESC 
600-177 600-177; White Bluffs Pipe Bender and Equipment 

Dumping Area 
MSA HMESC 

600-178 600-178; 213-J and 213-K Guard House Toilet Pit MSA HMESC 
600-179 600-179; Priest Rapids Ice House MSA HMESC 
600-18 600-18; H-82; MIL - PSN 72/82; PSN 72; Tent 

Camp 515 
MSA HMESC 

600-180 600-180; White Bluffs Suspect Automotive Repair 
Shop 

MSA HMESC 

600-181 600-181; White Bluffs Oil Dump MSA HMESC 
600-182 600-182; White Bluffs Asbestos Pipe Lagging and 

Excess Piping 
MSA HMESC 

600-183 600-183; White Bluffs Burn Pile and Debris MSA HMESC 
600-184 600-184; White Bluffs Townsite Septic System MSA HMESC 
600-185 600-185; Hanford Construction Camp Honey 

Dump Site 
MSA HMESC 

600-186 600-186; Hanford Construction Camp Septic 
Tanks and Sewage Treatment Plants 

MSA HMESC 

600-187 600-187; West Lake Honey Dump Station CHPRC CPCC 
600-188 600-188; White Bluffs Waste Disposal Trench 2 MSA HMESC 
600-189 600-189; White Bluffs Warehouse Facility French 

Drains; 100-H-23 
MSA HMESC 

600-19 600-19; Base Camp 410; H-90; MIL - PSN 90 MSA HMESC 
600-190 600-190; White Bluffs Warehouse Tar and/or Paint 

Disposal Area 
MSA HMESC 

600-191 600-191; White Bluffs Pre-MED Community 
Dump Site 2 

MSA HMESC 
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600-193 600-193; White Bluffs Gas Station MSA HMESC 
600-194 600-194; Main Pipe Fabrication and Blacksmith 

Shop; White Bluffs Main Pipe Fabrication Shop 
MSA HMESC 

600-199 600-199; White Bluffs Ash Covered Concrete Pad MSA HMESC 
600-2 600-2; Army Landfill CHPRC CPCC 
600-20 600-20; 615 Hot Mix Plant for Road Materials; 

Tank Cleaning Site 
MSA HMESC 

600-200 600-200; Priest Rapids Ice House Septic Tank MSA HMESC 
600-201 600-201; White Bluffs Paint and Solid Waste 

Disposal Site 
MSA HMESC 

600-202 600-202; Hanford Townsite Four Burn and Burial 
Pits 

MSA HMESC 

600-203 600-203; White Bluffs French Drains MSA HMESC 
600-204 600-204; Hanford Townsite Burn and Burial 

Trench 
MSA HMESC 

600-205 600-205; Hanford Townsite Landfill 2 MSA HMESC 
600-206 600-206; 101 Building Graphite Dump Site MSA HMESC 
600-207 600-207; Hanford Construction Camp Powerhouse 

Ash Pile 
MSA HMESC 

600-208 600-208; Hanford Construction Camp Boiler 
House Ponds 

MSA HMESC 

600-209 600-209; White Bluffs Excess Railroad Tie 
Materials 

MSA HMESC 

600-211 600-211; 616A; 616-A; SALDS; State Approved 
Land Disposal Site 

WRPS TCC 

600-212 600-212; Relocatable Latrine Facility Holding 
Tank System 

MSA HMESC 

600-213 600-213; Hanford Airport Underground Fuel 
Storage Tanks 

MSA HMESC 

600-214 600-214; 600-PSTF; MODU-Tanks; 600 Area 
Purgewater Storage and Treatment Facility 

CHPRC CPCC 

600-215 600-215; 6265A 90-Day Waste Accumulation 
Area 

CHPRC CPCC 

600-217 600-217; H-61-H Anti-Aircraft Artillery Site 
Sewer System 

CHPRC CPCC 

600-218 600-218; H-61-H Anti-Aircraft Artillery Site 
Dumping Area 

CHPRC CPCC 

600-22 600-22; UFO Landing Site MSA HMESC 
600-220 600-220; H-51 Anti-Aircraft Artillery Site 

Dumping Area 
CHPRC CPCC 

600-222 600-222; H-60 Gun Site MSA HMESC 
600-223 600-223; H-50 Gun Site Pit; Military Camp South 

of 200W 
CHPRC CPCC 

600-224 600-224; H-50 Gun Site Septic System; Military 
Camp South of 200W 

CHPRC CPCC 
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600-226 600-226; Gun Site H-42 Dumping Area CHPRC CPCC 
600-227 600-227; H-40 Gun Site Building Foundations CHPRC CPCC 
600-228 600-228; H-40 Gun Site Dumping Area CHPRC CPCC 
600-23 600-23; Dumping Area Within Gravel Pit #11; 

Gravel Pit 11 
MSA HMESC 

600-230 600-230; RCRA General Inspection 200WFY97 
Item #4 Historic Disposal Site 

MSA HMESC 

600-232 600-232; 100B Electrical Laydown Area MSA HMESC 
600-233 600-233; Vertical Pipe Near 100B Electrical 

Laydown Area 
MSA HMESC 

600-235 600-235; Buried Lead Sheathed Telephone Cables MSA HMESC 
600-236 600-236; Bioremediation Site; Petroleum 

Contaminated Soil; Soilcell 607 Site 
CHPRC CPCC 

600-239 600-239; 615 Hot Mix Plant Debris; Debris in Pit 
16; Hanford Aggregate Pit Debris 

MSA HMESC 

600-24 600-24; H-21 Anti-Aircraft Artillery Compound 
and Dump Site; West P-11 

MSA HMESC 

600-240 600-240; 615 Hot Mix Plant Debris; Debris in Pit 
17; Hanford Aggregate Pit Debris 

MSA HMESC 

600-243 600-243; Bioremediation Pad Inside Gravel Pit #6; 
Oil Contaminated Soil; Petroleum Contaminated 
Soil Bioremediation Pad; Pit 6 

MSA HMESC 

600-246 600-246; Gravel Pit #9; Inert/Demolition Waste 
Landfill; Pit 9 

MSA HMESC 

600-247 600-247; Gravel Pit #10; Inert Landfill; Pit 10 MSA HMESC 
600-249 600-249; Debris Within Gravel Pit 6 MSA HMESC 
600-256 600-256; Atmospheric Dispersion Modeling 

Towers; Ethylene Glycol Release 
CHPRC CPCC 

600-257 600-257; 213-J Magazine Waste Storage Cavern; 
213-J Vault; 213-J&K Storage Facility 

MSA HMESC 

600-259 600-259; Grout Waste Test Lysimeter; Inactive 
Lysimeter Site East End; Special Waste Form 
Lysimeter 

MSA HMESC 

600-259:1 Grout Lysimeter Site, Grout Waste Test Facility MSA HMESC 
600-259:2 Grout Lysimeter Site, Special Waste From 

Lysimeter 
MSA HMESC 

600-26 600-26; Hanford Townsite Burn Pile MSA HMESC 
600-260 600-260; Roped Off Area Near Meteorological 

Tower 
CHPRC CPCC 

600-262 600-262; Lysimeter Test Site; West Lake Test Crib CHPRC CPCC 
600-263 600-263; Pile of Cans and White Powder MSA HMESC 
600-264 600-264; Abandoned Oil Drum MSA HMESC 
600-266 600-266; Trash Dump West of Gate 117A CHPRC CPCC 
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J-13-111 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

600-268 600-268; Pipe Laydown Yard Accumulation Area; 
200 East Pipe Yard Drum Accumulation Area 

CHPRC CPCC 

600-27 600-27; 6-54-18A; 6-54-18B; 6-54-18C; 6-54-18D; 
A58858; A8855; A8856; A8857; Foundations and 
Dumping Area; Water Supply Valve Pits; Well 
699-50-18C; Well DC-6 

MSA HMESC 

600-272 600-272; Petroleum-Contaminated Borehole; Well 
699-43-2 

MSA HMESC 

600-275 600-275; Army Ammo Site; Igloo Site; Regulated 
Storage Area; 218-W-14 

MSA HMESC 

600-278 600-278; Bioremediation Pad Within Gravel Pit 9; 
Oil Contaminated Soil 

MSA HMESC 

600-279 600-279; Vegetation Free Area Between White 
Bluffs and 100F 

MSA HMESC 

600-280 600-280; Hardened Tar Site MSA HMESC 
600-281 600-281; Scattered Debris South of Army Loop 

Road 
CHPRC CPCC 

600-282 600-282; Wood and Coal Debris Piles CHPRC CPCC 

600-284-PL 600-284-PL; Cross Site Transfer Pipeline; Lines 
V360, V361, V362, V363, V364 and V366; Old 
Cross Site Transfer Line; Original Cross Site 
Transfer Pipeline; Piping Associated with UPR-
600-20, Cross Site Transfer Line 

CHPRC CPCC 

600-285-PL 600-285-PL; Pipeline from 212-N to 216-N-1 Pond CHPRC CPCC 
600-286-PL 600-286-PL; Pipeline from 212-P to 216-N-4 Pond CHPRC CPCC 
600-287-PL 600-287-PL; Pipeline from 212-R to 216-N-6 Pond CHPRC CPCC 
600-288 600-288; Soil Corrosion Test Site CHPRC CPCC 
600-289 600-289; Dumping Area Near Shooting Range TBD CPCC 
600-29 600-29; 100-K Construction Lay-down Area; 100-

K-41 
MSA HMESC 

600-290 600-290; Contaminated Concrete Foundation West 
of 618-13; Pad and Loading Dock Near 618-13; 
300 West Storage Area 

MSA HMESC 

600-290:1 Contaminated Concrete Foundation West of 618-
13, Pad and Loading Dock 

MSA HMESC 

600-290:2 300 West Storage Area MSA HMESC 
600-291-PL 600-291-PL; TEDF Line; 200 Area Treated 

Effluent Disposal Facility Pipeline 
WRPS TCC 

600-292-PL 600-292-PL; SALDS Pipeline; State Approved 
Land Disposal Site Pipeline 

WRPS TCC 

600-293 600-293; White Bluffs Service Station #1 MSA HMESC 
600-294 600-294; White Bluffs Service Station #2 MSA HMESC 
600-295 600-295; White Bluffs Paint Shop MSA HMESC 
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Site Code Title Pre-
Transition 
Contractor 
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Transition 
Contractor 

600-296 600-296; White Bluffs Fire Department Septic 
System 

MSA HMESC 

600-297 600-297; White Bluffs Imhoff Tank MSA HMESC 
600-298 600-298; Surface Debris and Stained Soil in 100-

IU-2 
MSA HMESC 

600-298:1 600-298:1, Stained Soil/Surface Debris Area 1 MSA HMESC 
600-298:2 600-298:2, Stained Soil/Surface Debris Area 2 MSA HMESC 
600-298:3 600-298:3, Stained Soil/Surface Debris Area 3 MSA HMESC 
600-298:4 600-298:4 Stained Soil/Surface Debris Area 4 MSA HMESC 
600-298:5 600-298:5 Stained Soil/Surface Debris Area 5 MSA HMESC 
600-298:6 600-298:6 Stained Soil/Surface Debris Area 6 MSA HMESC 
600-298:7 600-298:7 Stained Soil/Surface Debris Area 7 MSA HMESC 
600-298:8 600-298:8 Stained Soil/Surface Debris Area 8 MSA HMESC 
600-299 600-299; Surface Debris and Batteries MSA HMESC 
600-299:1 600-299:1, Surface Debris and Batteries Area 1 MSA HMESC 
600-299:2 600-299:2, Surface Debris and Batteries Area 2 MSA HMESC 
600-299:3 600-299:3, Surface Debris and Batteries Area 3 MSA HMESC 
600-299:4 600-299:4, Surface Debris and Batteries Area 4 MSA HMESC 
600-299:5 600-299:5, Surface Debris and Batteries Area 5 MSA HMESC 
600-299:6 600-299:6, Debris and Soil From White Bluffs 

Central Shop Areas 
MSA HMESC 

600-3 600-3; Hanford Townsite Excess Material Storage 
Yard/Paint Pit 

MSA HMESC 

600-30 600-30; 100-DR Construction Lay-down Area MSA HMESC 
600-300 600-300; Miscellaneous Surface Debris Sites MSA HMESC 
600-300:1 600-300:1, Miscellaneous Surface Debris Area 1 MSA HMESC 
600-300:10 600-300:10, Miscellaneous Surface Debris Area 10 MSA HMESC 
600-300:11 600-300:11, Miscellaneous Surface Debris Area 11 MSA HMESC 
600-300:12 600-300:12, Miscellaneous Surface Debris Area 12 MSA HMESC 
600-300:2 600-300:2, Miscellaneous Surface Debris Area 2 MSA HMESC 
600-300:3 600-300:3, Miscellaneous Surface Debris Area 3 MSA HMESC 
600-300:4 600-300:4, Miscellaneous Surface Debris Area 4 MSA HMESC 
600-300:5 600-300:5, Miscellaneous Surface Debris Area 5 MSA HMESC 
600-300:6 600-300:6. Miscellaneous Surface Debris Area 6 MSA HMESC 
600-300:7 600-300:7, Miscellaneous Surface Debris Area 7 MSA HMESC 
600-300:8 600-300:8, Miscellaneous Surface Debris Area 8 MSA HMESC 
600-300:9 600-300:9, Miscellaneous Surface Debris Area 9 MSA HMESC 
600-301 600-301; White Bluffs Sanitary Sewer Pipelines MSA HMESC 
600-302 600-302; French Drain with Vent Pipe MSA HMESC 
600-303 600-303; Vertical Pipes MSA HMESC 
600-305 600-305; Suspect Asbestos Containing Material MSA HMESC 
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J-13-113 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

Sites 
600-305:1 600-305:1; Suspect ACM Sites Area 1 MSA HMESC 
600-305:2 600-305:2; Suspect ACM Sites Area 2 MSA HMESC 
600-305:3 600-305:3; Suspect ACM Sites Area 3 MSA HMESC 
600-305:4 600-305:4; Suspect ACM Sites Area 4 MSA HMESC 
600-305:5 600-305:5; Suspect ACM Sites Area 5 MSA HMESC 
600-306 600-306; Burn Site #1 MSA HMESC 
600-307 600-307; Burn Site #2 MSA HMESC 
600-308 600-308; Garnet Sand MSA HMESC 
600-309 600-309; Burn Site #3 MSA HMESC 
600-31 600-31; 100-F Area Bottle Disposal Site MSA HMESC 
600-310 600-310; Burn Site #4 MSA HMESC 
600-311 600-311; Burn Site #5 MSA HMESC 
600-312 600-312; Burn Site #6 MSA HMESC 
600-313 600-313; Burned Area and Oil Stained Soil MSA HMESC 
600-314 600-314; Telecommunication Components MSA HMESC 
600-314:1 600-314; Telecommunication Components Area 1 MSA HMESC 
600-314:2 600-314; Telecommunication Components Area 2 MSA HMESC 
600-314:3 600-314; Telecommunication Components Area 3 MSA HMESC 
600-314:4 600-314; Telecommunication Components Area 4 MSA HMESC 
600-314:5 600-314; Telecommunication Components Area 5 MSA HMESC 
600-315 600-315; Black Granular Stain MSA HMESC 
600-316 600-316; Dry Cell Batteries MSA HMESC 
600-316:1 Dry Cell Batteries Area 1 MSA HMESC 
600-316:2 Dry Cell Batteries Area 2 MSA HMESC 
600-316:3 Dry Cell Batteries Area 3 MSA HMESC 
600-316:4 Dry Cell Batteries Area 4 MSA HMESC 
600-316:5 Dry Cell Batteries Area 5 MSA HMESC 
600-316:6 Dry Cell Batteries Area 6 MSA HMESC 
600-317 600-317; Battery and Burn Area MSA HMESC 
600-318 600-318; Wet Cell Batteries MSA HMESC 
600-318:1 Wet Cell Batteries Area 1 MSA HMESC 
600-318:2 Wet Cell Batteries Area 2 MSA HMESC 
600-318:3 Wet Cell Batteries Area 3 MSA HMESC 
600-318:4 Wet Cell Batteries Area 4 MSA HMESC 
600-318:5 Wet Cell Batteries Area 5 MSA HMESC 
600-319 600-319; Miscellaneous Debris MSA HMESC 
600-319:1 Miscellaneous Debris Area 1 MSA HMESC 
600-319:2 Miscellaneous Debris Area 2 MSA HMESC 
600-319:3 Miscellaneous Debris Area 3 MSA HMESC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

600-32 600-32; N Area Landfill MSA HMESC 
600-320 600-320; Oil Stains MSA HMESC 
600-320:1 Oil Stains Area 1 MSA HMESC 
600-320:2 Oil Stains Area 2 MSA HMESC 
600-320:3 Oil Stains Area 3 MSA HMESC 
600-320:4 Oil Stains Area 4 MSA HMESC 
600-320:5 Oil Stains Area 5 MSA HMESC 
600-320:6 Oil Stains Area 6 MSA HMESC 
600-320:7 Oil Stains Area 7 MSA HMESC 
600-320:8 Oil Stains Area 8 MSA HMESC 
600-320:9 Oil Stains Area 9 MSA HMESC 
600-321 600-321; Suspect Asbestos Containing Material 

and Debris 
MSA HMESC 

600-321:1 Suspect Asbestos Containing Material and Debris 
Area 1 

MSA HMESC 

600-321:2 Suspect Asbestos Containing Material and Debris 
Area 2 

MSA HMESC 

600-321:3 Suspect Asbestos Containing Material and Debris 
Area 3 

MSA HMESC 

600-321:4 Suspect Asbestos Containing Material and Debris 
Area 4 

MSA HMESC 

600-322 600-322; Rail Spur Pipe MSA HMESC 
600-323 600-323; Suspect Bermed Area MSA HMESC 
600-324 600-324; Burnt Debris Area MSA HMESC 
600-325 600-325; Burned Roofing Materials MSA HMESC 
600-325:1 Burned Roofing Materials Area 1 MSA HMESC 
600-325:2 Burned Roofing Materials Area 2 MSA HMESC 
600-326 600-326; Odorous Black Material MSA HMESC 
600-326:1 Odorous Black Material Area 1 MSA HMESC 
600-326:2 Odorous Black Material Area 2 MSA HMESC 
600-327 600-327; Suspect Dichromate Facility MSA HMESC 
600-328 600-328; Lead Slag MSA HMESC 
600-329 600-329; Concrete Outfall Structure MSA HMESC 
600-33 600-33; 105-C Reactor Test Loop Burial Site MSA HMESC 
600-330 600-330; Division Street Service Station MSA HMESC 
600-331 600-331; Lime Sulfur Barrel Site MSA HMESC 
600-332 600-332; Gable Mountain Firing Range Septic 

System 
MSA HMESC 

600-333 600-333; Underground Concrete Structure MSA HMESC 
600-334 600-334; CMX Building MSA HMESC 
600-334:1 CMX Building and Surface Anomalies MSA HMESC 
600-334:2 Burn area near CMX Building MSA HMESC 
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Site Code Title Pre-
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Contractor 
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Contractor 

600-335 600-335; Service Station and UST MSA HMESC 
600-336 600-336; 609-G Septic Tank and Tile Field; 6607-

03; 6607-3 
TBD HMESC 

600-337 600-337; 6290 Building Drain Field; 6607-01; 
6607-1; Rigging Services Facility Septic 

MSA HMESC 

600-339 600-339; 100 Area Fire Station Dry Well MSA HMESC 
600-34 600-34; 100-B Baled Tumbleweed Disposal Site MSA HMESC 
600-340 600-340; 100 area Fire Station Soil Stained Areas MSA HMESC 
600-341 600-341; Inter Areas Battery Remnant Area #1 MSA HMESC 
600-341:1 Inter Areas Battery Remnant Area #1A MSA HMESC 
600-341:2 Inter Areas Battery Remnant Area #1B MSA HMESC 
600-342 600-342; Inter Areas Contaminated Clothing Area 

near Susie Junction 
MSA HMESC 

600-343 600-343; Inter Areas Burn Site #1 MSA HMESC 
600-344 600-344; Inter Areas Stain Site #1 MSA HMESC 
600-345 600-345; 100-BC Vicinity Oil Stain and Filter 

Area 
MSA HMESC 

600-346 600-346; 100-BC Vicinity Ash and Debris Area MSA HMESC 
600-347 600-347; 100 Area Fire Station Burn Pit MSA HMESC 
600-348 600-348; 100 Area Fire Station Underground 

Storage Tanks 
MSA HMESC 

600-349 600-349; Unexploded Ordnance (UXO) outside of 
600-149 

MSA HMESC 

600-35 600-35; Debris Area Between 100-N and 100-D 
Areas 

MSA HMESC 

600-350 600-350; PNL Water Catchment Experiment MSA HMESC 
600-351 600-351; Stained areas outside of 100-F Area MSA HMESC 
600-353 600-353; Non-Operational Property Evaluation 

Zone 1, Areas of Distressed Vegetation and Oil 
Filter Debris 

TBD CPCC 

600-354 600-354; Non-Operational Property Evaluation 
Zone 1, Debris Field West of Army Loop Road 

CHPRC CPCC 

600-355 600-355; Non-Operational Property Evaluation 
Zone 1, Ridgeline West of Army Loop Road 

CHPRC CPCC 

600-356 600-356; Non-Operational Area Zone 2; Tar 
Deposit West of Susie Junction 

MSA HMESC 

600-358 600-358; Scattered Waste Areas in the Vicinity of 
the Gable Mountain Firing Range 

MSA HMESC 

600-359 600-359; Non-Operational Property Evaluation 
Zone 2, Location 1 Debris and Distressed 
Vegetation 

CHPRC CPCC 

600-36 600-36; Ethel Railroad Siding (Burn Pit) CHPRC CPCC 
600-360 600-360; Non-Operational Property Evaluation 

Zone 2, Location 2 Debris Sites 
CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

600-361 600-361; Non-Operational Property Evaluation 
Zone 2, Location 3 Debris 

CHPRC CPCC 

600-362 600-362; Non-Operational Property Evaluation 
Zone 2, Location 4 Debris and Anomalies 

CHPRC CPCC 

600-363 600-363; Non-Operational Property Evaluation 
Zone 2, Location 5 Debris; Walkdown Area 7 

CHPRC CPCC 

600-364 600-364; Non-Operational Property Evaluation 
Zone 2, Location 6, Electrical Parts Debris, Area 
24 

CHPRC CPCC 

600-365 600-365; Non-Operational Area Zone 2 Debris 
Landfill adjacent to 600-228, H-40 Anti-Aircraft 
Gun Site debris 

CHPRC CPCC 

600-367 600-367; Burial Pit near the Geotechnical 
Engineering and Development Facility (Little 
Egypt) 

MSA HMESC 

600-368 600-368; Segment 4 Stained Soil #1 MSA HMESC 
600-369 600-369; Segment 4 Bare Ground and Crusted Soil 

Areas 
MSA HMESC 

600-369:1 600-369:1, Segment 4 Bare Ground and Crusted 
Soil Area 1 

MSA HMESC 

600-369:2 600-369:2, Segment 4 Bare Ground and Crusted 
Soil Area 2 

MSA HMESC 

600-369:3 600-369:3, Segment 4 Bare Ground and Crusted 
Soil Area 3 

MSA HMESC 

600-369:4 600-369:4, Segment 4 Bare Ground and Crusted 
Soil Area 4 

MSA HMESC 

600-369:5 600-369:5, Segment 4 Bare Ground and Crusted 
Soil Area 5 

MSA HMESC 

600-369:6 600-369:6, Segment 4 Bare Ground and Crusted 
Soil Area 6 

MSA HMESC 

600-369:7 600-369:7, Segment 4 Bare Ground and Crusted 
Soil Area 7 

MSA HMESC 

600-369:8 600-369:8,  Segment 4 Bare Ground and Crusted 
Soil Area 8 

MSA HMESC 

600-37 600-37; Browns Wells; Johnson's Wells CHPRC CPCC 
600-370 600-370; Segment 4 Debris Area #1 MSA HMESC 
600-371 600-371; Segment 4 Chalky Material Area MSA HMESC 
600-372 600-372; Segment 4 Oil Stains and Filter Areas MSA HMESC 
600-372:1 600-372:1,  Segment 4 Oil Stain and Filter Area 

#1a 
MSA HMESC 

600-372:2 600-372:2, Segment 4 Oil Stain and Filter Area 
#1b 

MSA HMESC 

600-373 600-373; Segment 4 Bare Ground and White Stain 
Area 

MSA HMESC 

600-374 600-374; Segment 4 Drum Remnant Area MSA HMESC 
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Site Code Title Pre-
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Contractor 
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Contractor 

600-375 600-375; Segment 4 Dry Cell Battery Debris Area 
#1 

MSA HMESC 

600-375:1 600-375:1, Segment 4 Dry Cell Battery Debris 
Area #1a 

MSA HMESC 

600-375:2 600-375:2, Segment 4 Dry Cell Battery Debris 
Area #1b 

MSA HMESC 

600-375:3 600-375:3, Segment 4 Dry Cell Battery Debris 
Area #1c 

MSA HMESC 

600-375:4 600-375:4, Segment 4 Dry Cell Battery Debris 
Area #1d 

MSA HMESC 

600-375:5 600-375:5,  Segment 4 Dry Cell Battery Debris 
Area #1e 

MSA HMESC 

600-376 600-376; Segment 4 Stained Soil Area #2 MSA HMESC 
600-376:1 600-376:1, Segment 4 stained Soil Area #2a MSA HMESC 
600-376:2 600-376:2,  Segment 4 stained Soil Area #2b MSA HMESC 
600-377 600-377; Segment 4 Oil Stain and Filter Area #2 MSA HMESC 
600-378 600-378; 506 Telephone Exchange Emergency 

Generator Building Underground Fuel Storage 
Tank 

MSA HMESC 

600-379 600-379; Segment 4 Burn Area #1 MSA HMESC 
600-38 600-38; Railroad Siding Susie; Susie Junction; 

600-25 
MSA HMESC 

600-380 600-380; Segment 4 Unknown Cylinder MSA HMESC 
600-381 600-381; Segment 4 Underground Structure with 

Wooden Air Vents Feature 
MSA HMESC 

600-382 600-382; Segment 4 Oil Stains and Filter Area #3 MSA HMESC 
600-382:1 600-382:1, Segment 4 Oil Stain and Filter Area 

#3a 
MSA HMESC 

600-382:2 600-382:2, Segment 4 Oil Stain and Filter Area 
#3b 

MSA HMESC 

600-382:3 600-382:3, Segment 4 Oil Stain and Filter Area 
#3c 

MSA HMESC 

600-382:4 600-382:4, Segment 4 Oil Stain and Filter Area 
#3d 

MSA HMESC 

600-382:5 600-382:5, Segment 4 Oil Stain and Filter Area 
#3e 

MSA HMESC 

600-383 600-383; Segment 4 Battery Remnant Areas #2 MSA HMESC 
600-383:1 600-383:1, Segment 4 Battery Remnant Area #2a MSA HMESC 
600-383:10 600-383:10, Segment 4 Battery Remnant Area #2j MSA HMESC 
600-383:2 600-383:2, Segment 4 Battery Remnant Area #2b MSA HMESC 
600-383:3 600-383:3, Segment 4 Battery Remnant Area #2c MSA HMESC 
600-383:4 600-383:4, Segment 4 Battery Remnant Area #2d MSA HMESC 
600-383:5 600-383:5, Segment 4 Battery Remnant Area #2e MSA HMESC 
600-383:6 600-383:6, Segment 4 Battery Remnant Area #2f MSA HMESC 
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Site Code Title Pre-
Transition 
Contractor 
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Contractor 

600-383:7 600-383:7, Segment 4 Battery Remnant Area #2g MSA HMESC 
600-383:8 600-383:8, Segment 4 Battery Remnant Area #2h MSA HMESC 
600-383:9 600-383:9, Segment 4 Battery Remnant Area #2i MSA HMESC 
600-384 600-384; Segment 4 Stained Soil Area #3 MSA HMESC 
600-384:1 600-384:1, Segment 4 Stained Soil Area #3a MSA HMESC 
600-384:2 600-384:2,  Segment 4 Stained Soil Area #3b MSA HMESC 
600-384:3 600-384:3, Segment 4 Stained Soil Area #3c MSA HMESC 
600-384:4 600-384:4, Segment 4 Stained Soil Area #3d MSA HMESC 
600-384:5 600-384:5, Segment 4 Stained Soil Area #3e MSA HMESC 
600-385 600-385; Segment 4 Transite, Concrete, and Metal 

Debris Area 
MSA HMESC 

600-386 600-386; Segment 5 Battery Remnant Area #1 MSA HMESC 
600-387 600-387; 212-R Railspur Legacy Contamination CHPRC CPCC 
600-388 600-388; Non-Operational Property Evaluation 

Zone 4, Debris Field South of Army Loop Road 
CHPRC CPCC 

600-389 600-389; Non-Operational Property Evaluation 
Zone 4, Surface Debris near 600-49 

CHPRC CPCC 

600-390 600-390; Non-Operational Property Evaluation 
Zone 3, Area of Dried Surface Material 

CHPRC CPCC 

600-391 600-391; Dumping Area Southeast of H-40 Gun 
Site 

CHPRC CPCC 

600-392 600-392; Debris and Radiological Signs West of 
212-N 

CHPRC CPCC 

600-393 600-393; Potential Battery Components Debris 
Area 

MSA HMESC 

600-394 600-394; Debris and Glass Jars near OCSA CHPRC CPCC 
600-395 600-395; Bomb Fragments and DDT Canisters TBD CPCC 
600-396 600-396; 600-396 Debris Pit near Riverland TBD CPCC 
600-397 600-397; Transite Asbestos East of Vernita Bridge MSA HMESC 
600-398 600-398; Debris South of Waste Treatment Plant TBD CPCC 

600-399-PL 600-399-PL; ERDF Leachate Line; Groundwater 
Transfer Line; Groundwater Treatment System; 
Liquid Effluent Treatment Facility Pipeline, LERF 
Pipeline 

WRPS TCC 

600-4 600-4; Howitzer Site MSA HMESC 
600-40 600-40; West of West Lake Dumping Area CHPRC CPCC 
600-400 600-400; Debris near Pit 14b TBD CPCC 
600-401-PL 600-401-PL; ERDF Leachate Pipeline TBD CPCC 
600-402 600-402; Light Ballasts Dump Site TBD CPCC 
600-403 600-403; Thorium Contamination Found Near 618-

13 
MSA HMESC 

600-404 600-404; 506B and 506BA Unconventional Septic TBD HMESC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

System 
600-406 600-406; 101 Building Laundry Pit and Pipeline TBD CPCC 
600-41 600-41; H 70 Anti-Aircraft Artillery (AAA) Site MSA HMESC 
600-42 600-42; H 71 Anti-Aircraft Artillery (AAA) Site MSA HMESC 
600-43 600-43; McGee Fish Farm MSA HMESC 
600-45 600-45; Transite and Metal Debris Pile MSA HMESC 
600-46 600-46; Cutup Oil Dump MSA HMESC 
600-47 600-47; Dumping Area North of 300-FF-1 MSA HMESC 
600-49 600-49; H-42 Gun Site Building Foundations, 

Ammunition Storage and Small Arms Firing Range 
CHPRC CPCC 

600-5 600-5; Asphalt Heliport; White Bluffs Waste Oil 
Dump 

MSA HMESC 

600-50 600-50; Hanford Construction Camp Coal Yard MSA HMESC 
600-51 600-51; Chemical Dump; Pile of White Powder MSA HMESC 
600-52 600-52; White Bluffs Surface Basin MSA HMESC 
600-55 600-55; Paved Area and Collapsed Structure MSA HMESC 
600-56 600-56; Pre-Hanford Farm Site; Undocumented 

Solid Waste Site 
MSA HMESC 

600-58 600-58; BPA SWMU #13; H.J. Ashe Substation 
Oil/Water Separator & Drywells 

TBD HMESC 

600-59 600-59; BPA SWMU #12; Generator Storage Area 
Sump; H.J. Ashe Substation Storage Area 

TBD HMESC 

600-6 600-6; Battery B Nike Missile Launch Site; MIL - 
H-12-L 

MSA HMESC 

600-60 600-60; H.J. Ashe Substation Switchyard Facility TBD HMESC 
600-61 600-61; White Bluffs Substation CHPRC CPCC 
600-62 600-62; Benton Switch Substation Releases TBD HMESC 

600-63 600-63; Buried Waste Test Facility; BWTF; 
Recharge Study Site; Vadose Zone Field Study - 
300 North; VZFS300N; 300-N Lysimeter Area 

MSA HMESC 

600-65 600-65; 607 Batch Plant Drum Site CHPRC CPCC 
600-66 600-66; 607 Batch Plant Orphan Drums CHPRC CPCC 
600-67 600-67; Bruggemann's Fruit Storage Warehouse MSA HMESC 
600-7 600-7; Concrete/Asbestos Pipe Site; Nike Asbestos 

Pipe Site 
MSA HMESC 

600-70 600-70; Solid Waste Management Unit (SWMU) 
#2 - Miscellaneous Solid Waste 

CHPRC CPCC 

600-71 600-71; 607 Batch Plant Burn Pit CHPRC CPCC 
600-72 600-72; H-12R; Wahluke Slope H-12-R Debris 

Site 
MSA HMESC 

600-73 600-73; Wahluke Slope Igloo Sites MSA HMESC 
600-74 600-74; Motor Pool Dump; Wahluke Slope PSN MSA HMESC 
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J-13-120 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

12/14 Military Construction Dump 
600-75 600-75; Wahluke Slope PSN 80 Debris Site MSA HMESC 
600-76 600-76; Underground Rooms; Wahluke Slope 

Radar Site 
MSA HMESC 

600-77 600-77; Antiaircraft Gun Shrapnel Sites 1, 2, and 
3; Wahluke Slope Shrapnel Sites 

MSA HMESC 

600-78 600-78; Power Pole 12-3 Cistern; 12-3 Cistern MSA HMESC 
600-79 600-79; Wahluke Slope Clay Pit Cistern MSA HMESC 
600-80 600-80; Wahluke Slope Cow Camp Cistern MSA HMESC 
600-81 600-81; Wahluke Slope Homestead Cistern MSA HMESC 
600-82 600-82; Wahluke Slope Overlook Cistern MSA HMESC 
600-83 600-83; Wahluke Slope Stock Tank Cistern MSA HMESC 
600-84 600-84; Wahluke Slope Wagon Road Cistern MSA HMESC 
600-85 600-85; Wahluke Slope Stove Cistern MSA HMESC 
600-86 600-86; Wahluke Slope Wasteway Cistern MSA HMESC 
600-87 600-87; Wahluke Slope Dune Homestead MSA HMESC 
600-88 600-88; Wahluke Slope Lonetree Homestead MSA HMESC 
600-89 600-89; Wahluke Slope Asphalt Batch Plant MSA HMESC 
600-90 600-90; Wahluke Slope Coyote Bait Can/Bait 

Station 
MSA HMESC 

600-91 600-91; Pit 47; Wahluke Slope Gravel Pit #47 MSA HMESC 
600-92 600-92; Borrow Pit #56; Pit 56; Wahluke Slope 

Gravel Pit #56 
MSA HMESC 

600-93 600-93; Hanford Firing Range MSA HMESC 
600-94 600-94; Wahluke Schoolhouse MSA HMESC 
600-95 600-95; Bridge Overlook Site; Wahluke Slope 

Bridge Disposal Area 
MSA HMESC 

600-98 600-98; East White Bluffs City Landfills; East 
White Bluffs Dump and East White Bluffs Dump 
#2; East White Bluffs Landfill; EWBCL 

MSA HMESC 

600-99 600-99; J. A. Jones #2; JA Jones 2; JA JONES2 MSA HMESC 

616 616; 616 Building Non-Radioactive Dangerous 
Waste Storage Facility; 616 Nonradioactive 
Dangerous Waste Storage; 616 NRDWSF 

WRPS TCC 

616-WS-1 616-WS-1; 616 NRDWSF French Drain WRPS TCC 
618-1 618-1; Solid Waste Burial Ground No. 1; 300 Area 

Burial Ground No. 1; 318-1 
MSA HMESC 

618-1:1 Solid Waste Burial Ground No. 1, 318-1, 300 Area 
Burial Ground No. 1, Subsite 1 

MSA HMESC 

618-1:2 Solid Waste Burial Ground No. 1, 318-1, 300 Area 
Burial Ground No. 1, Subsite 2 

MSA HMESC 

618-10 618-10; 300 North Solid Waste Burial Ground; MSA HMESC 
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Site Code Title Pre-
Transition 
Contractor 
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Contractor 

318-10 
618-11 618-11; Y Burial Ground; 300 Wye Burial Ground; 

318-11 
CHPRC CPCC 

618-12 618-12; North Process Pond Scraping Disposal 
Area 

MSA HMESC 

618-13 618-13; 618-13 Burial Ground; 303 Building 
Contaminated Soil Burial Site; 318-13 

MSA HMESC 

618-2 618-2; Solid Waste Burial Ground No. 2; 318-2 MSA HMESC 
618-3 618-3; Burial Ground #3; Dry Waste Burial 

Ground No. 3; Solid Waste Burial Ground No. 3; 
318-3 

MSA HMESC 

618-4 618-4; Burial Ground No. 4; 318-4 MSA HMESC 
618-5 618-5; Burial Ground No. 5; Regulated Burning 

Ground; 318-5 
MSA HMESC 

618-6 618-6; Solid Waste Burial Ground #6 MSA HMESC 
618-7 618-7; Burial Ground #7; Solid Waste Burial 

Ground No. 7; 318-7 
MSA HMESC 

618-8 618-8; Early Solid Waste Burial Ground; Solid 
Waste Burial Ground No. 8; 318-8 

MSA HMESC 

618-9 618-9; Dry Waste Burial Site No. 9; 300 West 
Burial Ground; 318-9 

MSA HMESC 

622-1 622-1; Construction and Demolition Debris CHPRC CPCC 
622-R ST 622-R ST; 6607-02; 6607-2; 622-R Atmospheric 

Physics Laboratory Septic Tank; 622-R Septic 
Tank 

MSA HMESC 

6241-A 6241-A; 6241-A Diversion Box WRPS TCC 
6241-V 6241-V; 6241-V Vent Station WRPS TCC 
628-1 628-1; White Bluffs Burn Pit MSA HMESC 
628-2 628-2; 100 Area Fire Station Burn Pit MSA HMESC 
628-3 628-3; 628-3 Burn Pit MSA HMESC 
628-4 628-4; Landfill 1D MSA HMESC 
6607-1 6607-1; H-40 Gun Site Septic Tank CHPRC CPCC 
6607-10 6607-10; Hanford Patrol Training Academy Septic 

System 
TBD HMESC 

6607-13 6607-13; Core Area Septic; Project FP-0003 Septic MSA HMESC 
6607-16 6607-16; ECN-C018H-040; Project C-018H; 6107-

16 Septic System 
MSA HMESC 

6607-17 6607-17; Conoco Service Station Septic System; 
6291 Service Station Building Septic System 

MSA HMESC 

6607-18 6607-18; 609-G and MO292 Septic System MSA HMESC 
6607-19 6607-19; Emergency Vehicle Operations Facility 

Mobile Office Septic 
MSA HMESC 

6607-2 6607-2; Gun Site H-42 Septic Tank CHPRC CPCC 
6607-3 6607-3; Anti-Aircraft Artillery Site H-51 Septic CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
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Contractor 

Tank 
6607-4 6607-4; 6607-4 Septic System; Replacement for 

2607-FSN; 609A Building Septic Tank; 6607-04 
MSA HMESC 

6607-5 6607-5; 616 Building Septic System; 6607-05 MSA HMESC 
6607-6 6607-6; 6701 Building Septic Tank and Tile Field; 

Wye Barricade Septic; 6607-06 Septic System 
MSA HMESC 

6607-7 6607-7; Yakima Barricade Septic System and 
Permitted Holding Tank; 6607-07 

MSA HMESC 

6607-8 6607-8; 251-W Electrical Substation Septic 
System; 6607-08 

MSA HMESC 

6607-9 6607-9; Project W-011H; Septic Tank 6607-9 
Large On-Site Sewage System; 6607-09 Septic 
System 

MSA HMESC 

700-1 700-1; 747 Building 90-Day Waste Accumulation 
Area 

CHPRC CPCC 

B PLANT 
FILTER 

B PLANT FILTER; Filter F-34-4; 221-B-TK-34-2 
Decant Filter; B Plant Filter 

CHPRC CPCC 

BTTF BTTF; Biological Treatment Test Facilities MSA HMESC 
CTFN 2703-E CTFN 2703-E; 200-E Chemical Drain Field; 

Chemical Tile Field North of 2703-E 
CHPRC CPCC 

CWC CWC; Hanford Central Waste Complex; 
Radioactive Mixed Waste Storage Facility; 
RMWSF; 2401W, 2402W, 2402WB, 2402WC, 
2402WD, 2402WE, 2402WF, 2402WG, 2402WH, 
2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 
2403WB, 2403WC, 2403WD, 2404WA, 2404WB, 
2404WC 

CHPRC CPCC 

GTF GTF; Grout Treatment Facility CHPRC CPCC 
GTFL GTFL; PSW Vault; 218-E-16; Grout Treatment 

Facility Landfill; GTF Vaults 
CHPRC CPCC 

HSVP HSVP; Semiworks Valve Pit; 201-C Diversion 
Box; 201-C Valve Box; Hot Semiworks Valve Pit 

CHPRC CPCC 

HWVP HWVP; Hanford Waste Vitrification Plant 
(Original Proposed Site) 

CHPRC CPCC 

JA JONES 1 JA JONES 1; JA Jones Construction Pit #1; JA 
Jones Dumping Pit #1; JA Jones 1 

MSA HMESC 

OCSA OCSA; Old Central Shop Area; Central Shop Area CHPRC CPCC 
PCTTF PCTTF; Physical and Chemical Treatment Test 

Facilities 
MSA HMESC 

SHLWSTS SHLWSTS; Simulated High-Level Waste Slurry 
Treatment/Storage 

CHPRC CPCC 

TRUSAF TRUSAF; 224-T TRUSAF; Transuranic Assay 
Facility 

CHPRC CPCC 

TTTF TTTF; Thermal Treatment Test Facilities MSA HMESC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
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Contractor 

UPR-100-D-1 UPR-100-D-1; Oil Soaked Soil MSA HMESC 
UPR-100-D-2 UPR-100-D-2; Effluent Line Leak #1 MSA HMESC 
UPR-100-D-3 UPR-100-D-3; Effluent Line Leak #3 MSA HMESC 
UPR-100-D-4 UPR-100-D-4; Unplanned Release: 107-D Basin 

Leaks 
MSA HMESC 

UPR-100-D-5 UPR-100-D-5; Effluent Line Leak #4 MSA HMESC 
UPR-100-F-1 UPR-100-F-1; 141 Building Sewer Line Spill; 141-

C to 141-M Sewer Line Leak; UN-100-F-1 
MSA HMESC 

UPR-100-F-2 UPR-100-F-2; 100-F-3; 107-F Basin Leak Ditch; 
Basin Leak Ditch 

MSA HMESC 

UPR-100-F-3 UPR-100-F-3; Mercury Spill MSA HMESC 
UPR-100-K-1 UPR-100-K-1; 105-KE Fuel Storage Basin Leak; 

UN-100-K-1; UN-116-KE-2 
CHPRC CPCC 

UPR-100-N-1 UPR-100-N-1; 100-N 1304-N Dump Tank; 
Emergency Dump Tank Inlet Valve Box Leak; 
UN-100-N-1 

MSA HMESC 

UPR-100-N-10 UPR-100-N-10; 100-N Area 105-N Check Valve; 
Lift Station Gravity Drain Line Leak; UN-100-N-
10 

MSA HMESC 

UPR-100-N-11 UPR-100-N-11; 100-N Area Valve Bonnet; Five 
Hundred Pound Valve Bonnet Contamination in 
Uncontrolled Area; UN-100-N-11 

MSA HMESC 

UPR-100-N-12 UPR-100-N-12; Spacer Transport Line Leak; UN-
100-N-12 

MSA HMESC 

UPR-100-N-13 UPR-100-N-13; 1314-N Drywell Overflow; 1314-
N Loading Station; UN-100-N-13 

MSA HMESC 

UPR-100-N-14 UPR-100-N-14; 119-N Drain System Leak; UN-
100-N-14 

MSA HMESC 

UPR-100-N-15 UPR-100-N-15; 108-N Neutralization Sump Spill; 
Acid Spill at 108-N; UN-100-N-15; UN-116-N-15 

MSA HMESC 

UPR-100-N-17 UPR-100-N-17; 166-N Diesel Oil Supply Line 
Leak; UN-100-N-17 

CHPRC CPCC 

UPR-100-N-18 UPR-100-N-18; 166-N Four-Inch Diesel Oil 
Supply Line to 184-N Leak and Affected French 
Drain; UN-100-N-18 

MSA HMESC 

UPR-100-N-19 UPR-100-N-19; 184-N Day Tank Fuel Oil Spill; 
UN-100-N-19; UN-116-N-19 

MSA HMESC 

UPR-100-N-2 UPR-100-N-2; 100-N FLV-858 Valve Leak; UN-
100-N-2 

MSA HMESC 

UPR-100-N-20 UPR-100-N-20; 166-N Two-Inch Diesel Oil 
Return Line Leak; UN-100-N-20; UN-116-N-20 

MSA HMESC 

UPR-100-N-21 UPR-100-N-21; 184-N Diesel Oil Day Tank 
Overflow; UN-100-N-21; UN-116-N-21 

MSA HMESC 

UPR-100-N-22 UPR-100-N-22; 184-N Diesel Oil Supply Line 
Leak No. 1; UN-100-N-22; UN-116-N-22 

MSA HMESC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

UPR-100-N-23 UPR-100-N-23; 184-N Diesel Oil Supply Line 
Leak No. 2; UN-100-N-23; UN-116-N-23 

MSA HMESC 

UPR-100-N-24 UPR-100-N-24; 166-N Fuel Oil Supply Line Leak; 
UN-100-N-24; UN-116-N-24 

MSA HMESC 

UPR-100-N-25 UPR-100-N-25; UN-100-N-25; Uncontrolled 
Venting of 1310-N Tank 

MSA HMESC 

UPR-100-N-26 UPR-100-N-26; Backflow of Radioactive Waste in 
1314-N Facility; UN-100-N-26 

MSA HMESC 

UPR-100-N-29 UPR-100-N-29; 1304-N Dump Tank; Emergency 
Dump Tank Bypass Line Leak; UN-100-N-29 

MSA HMESC 

UPR-100-N-3 UPR-100-N-3; Dummy Fuel Transfer Line; Spacer 
Disposal System Transport Line Leak; UN-100-N-
3; UN-116-N-3 

MSA HMESC 

UPR-100-N-30 UPR-100-N-30; 1304-N Dump Tank; Emergency 
Dump Tank Overflow; UN-100-N-30 

MSA HMESC 

UPR-100-N-31 UPR-100-N-31; Radioactive Effluent Water Spill 
Near 116-N-1 (1301-N); UN-100-N-31 

MSA HMESC 

UPR-100-N-32 UPR-100-N-32; 1304-N Dump Tank; Emergency 
Dump Tank Bypass Line Leak; UN-100-N-32 

MSA HMESC 

UPR-100-N-33 UPR-100-N-33; 108-N Acid Transfer Spill; UN-
100-N-33; UN-116-N-33 

MSA HMESC 

UPR-100-N-34 UPR-100-N-34; 108-N Tank Transfer; Sulfuric 
Acid Line Break; UN-100-N-34 

MSA HMESC 

UPR-100-N-36 UPR-100-N-36; 184N; 184N Annex; Diesel 
Generator Area Unplanned Release 

MSA HMESC 

UPR-100-N-37 UPR-100-N-37; HGP Transformer Yard Oil 
Stained Gravel; SWMU #1 

MSA HMESC 

UPR-100-N-38 UPR-100-N-38; 100-N Spring 1983 Caustic; 116-
N-2 Facility Liquid Unplanned Release; Truck 
Spill 116-N-2 

MSA HMESC 

UPR-100-N-39 UPR-100-N-39; Corridor 22 Suspect Liquid 
Unplanned Release (Cleaned Up) 

MSA HMESC 

UPR-100-N-4 UPR-100-N-4; 1322-A Sump Overflow; UN-100-
N-4 

MSA HMESC 

UPR-100-N-42 UPR-100-N-42; 184-N; 184-N Day Tank Area 
Liquid Unplanned Release; Day Tank Diesel Oil 
Spill 

MSA HMESC 

UPR-100-N-43 UPR-100-N-43; 166-N / 184-N Pipelines Liquid 
Unplanned Release 2 (4/26/89; Cleaned Up) 

MSA HMESC 

UPR-100-N-5 UPR-100-N-5; 116-N-2 Radioactive Chemical 
Waste Treatment Storage Facility; 1310-N 
Chemical Waste Storage Tank Leak; UN-100-N-5 

MSA HMESC 

UPR-100-N-6 UPR-100-N-6; 1 1/2 Inch Chemical Decontam. 
Waste Drain Line Leaks; Chemical 
Decontamination Waste Drain Line Leak; UN-100-
N-6; UN-116-N-6 

MSA HMESC 
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Site Code Title Pre-
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Contractor 

UPR-100-N-7 UPR-100-N-7; Ten-Inch Radioactive Drain Return 
Line Leak; UN-100-N-7; UN-116-N-7 

MSA HMESC 

UPR-100-N-8 UPR-100-N-8; 1322-A Sump Overflow; UN-100-
N-8 

MSA HMESC 

UPR-100-N-9 UPR-100-N-9; 119-N Cooling Water Drain Line 
Leak; UN-100-N-9 

MSA HMESC 

UPR-200-E-1 UPR-200-E-1; Waste Line Failure on South Side 
of 221-B 

CHPRC CPCC 

UPR-200-E-10 UPR-200-E-10; Contaminated Purex Railroad 
Spur; UN-200-E-10 

CHPRC CPCC 

UPR-200-E-
100 

UPR-200-E-100; Radioactive Contamination Near 
244-A Lift Station; UN-200-E-100; UN-216-E-
100; UN-216-E-29 

CHPRC CPCC 

UPR-200-E-
103 

UPR-200-E-103; BCS Line Leak South of R-17 at 
221-B; UN-200-E-103 

CHPRC CPCC 

UPR-200-E-11 UPR-200-E-11; Railroad Track Contamination 
Spread; UN-200-E-11 

CHPRC CPCC 

UPR-200-E-
112 

UPR-200-E-112; Contaminated Railroad Track 
from B-Plant to the Burial Ground; UN-200-E-112 

CHPRC CPCC 

UPR-200-E-
114 

UPR-200-E-114; 202-A Valve Pit; UN-200-E-114 CHPRC CPCC 

UPR-200-E-12 UPR-200-E-12; Contaminated Purex Railroad 
Spur; UN-200-E-12 

CHPRC CPCC 

UPR-200-E-
140 

UPR-200-E-140; PCB Oil Spill at 211-B Bulk 
Chemical Storage Area; UN-200-E-140 

CHPRC CPCC 

UPR-200-E-
142 

UPR-200-E-142; 202-A Diesel Fuel Spill; UN-
200-E-142 

CHPRC CPCC 

UPR-200-E-
143 

UPR-200-E-143; Contamination Adjacent to 244-
A Lift Station; UN-216-E-43 

CHPRC CPCC 

UPR-200-E-
144 

UPR-200-E-144; Soil Contamination North of 241-
B; UN-216-E-44 

CHPRC CPCC 

UPR-200-E-
145 

UPR-200-E-145; VCP Pipeline Leak; W049H 
Green Soil 

CHPRC CPCC 

UPR-200-E-17 UPR-200-E-17; Overflow at 216-A-22; UN-200-E-
17 

CHPRC CPCC 

UPR-200-E-18 UPR-200-E-18; Contamination Release at the 216-
A-8 Sampler Pit; UN-200-E-18 

CHPRC CPCC 

UPR-200-E-19 UPR-200-E-19; Contamination Release at 216-A-6 
Sampler Pit; UN-200-E-19 

CHPRC CPCC 

UPR-200-E-2 UPR-200-E-2; Spotty Contamination Around the B 
and T Plant Stacks; UN-200-E-2 

CHPRC CPCC 

UPR-200-E-20 UPR-200-E-20; Contaminated Purex Railroad 
Spur; UN-200-E-20 

CHPRC CPCC 

UPR-200-E-21 UPR-200-E-21; 216-A-6 Overflow; UN-200-E-21 CHPRC CPCC 
UPR-200-E-28 UPR-200-E-28; Contamination Release Inside the 

PUREX Exclusion Area; UN-200-E-28 
CHPRC CPCC 
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Transition 
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Transition 
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UPR-200-E-29 UPR-200-E-29; 216-A-6 Overflow; UN-200-E-29 CHPRC CPCC 
UPR-200-E-3 UPR-200-E-3; Line Leak from 221-B to 241-BX-

154; UN-200-E-3 Line Failure 
CHPRC CPCC 

UPR-200-E-33 UPR-200-E-33; Contaminated Purex Railroad 
Tracks; UN-200-E-33 

CHPRC CPCC 

UPR-200-E-35 UPR-200-E-35; 218-E-13; Buried Contaminated 
Pipe; UN-218-E-1 

CHPRC CPCC 

UPR-200-E-37 UPR-200-E-37; Contamination East of Hot Semi-
Works; UN-200-E-37; UN-216-E-37; UN-216-E-
39 

CHPRC CPCC 

UPR-200-E-39 UPR-200-E-39; Release from 216-A-36B Crib 
Sampler (295-A); UN-200-E-39 

CHPRC CPCC 

UPR-200-E-42 UPR-200-E-42; 241-AX-151 Release; UN-200-E-
42 

WRPS CPCC 

UPR-200-E-43 UPR-200-E-43; Road Contamination Near 241-BY 
Tank Farm; UN-200-E-43 

CHPRC CPCC 

UPR-200-E-44 UPR-200-E-44; BCS Waste Line Leak South of 
221-B; UN-200-E-44 

CHPRC CPCC 

UPR-200-E-45 UPR-200-E-45; Contamination Spread from the 
241-B-154 Diversion Box; UN-200-E-45 

CHPRC CPCC 

UPR-200-E-50 UPR-200-E-50; Soil Contamination at the 
Overground Equipment Storage Yard; UN-200-E-
50 

CHPRC CPCC 

UPR-200-E-52 UPR-200-E-52; Contamination Spread Outside the 
North Side of 221-B; UN-200-E-52 

CHPRC CPCC 

UPR-200-E-54 UPR-200-E-54; Contamination Outside 225-B 
Doorway; UN-200-E-54 

CHPRC CPCC 

UPR-200-E-55 UPR-200-E-55; Contamination Spread South of B 
Plant; UN-200-E-55 

CHPRC CPCC 

UPR-200-E-56 UPR-200-E-56; 216-A-24 Crib Excavation; 
Excavated Contamination Adjacent to 216-A-24 
Crib; UN-200-E-56; UN-216-E-33 

CHPRC CPCC 

UPR-200-E-58 UPR-200-E-58; Contaminated Tumbleweeds 
Found on Dirt Road; UN-200-E-58 

CHPRC CPCC 

UPR-200-E-59 UPR-200-E-59; Contaminated Bird Nests and Mud 
at 216-A-40 and 244-AR Vault; UN-200-E-59 

CHPRC CPCC 

UPR-200-E-62 UPR-200-E-62; Transportation Spill Near 200-E 
Burning Ground; UN-200-E-62; UN-216-E-62 

CHPRC CPCC 

UPR-200-E-64 UPR-200-E-64; Radioactive Soil and Ant Hills; 
UN-200-E-64; UN-216-E-36 

CHPRC CPCC 

UPR-200-E-66 UPR-200-E-66; 216-A-42 Basin Contamination 
Release; UN-200-E-66; UN-216-E-66 

CHPRC CPCC 

UPR-200-E-67 UPR-200-E-67; Excavation of Radioactively 
Contaminated Pipe Encasement (V004, V005, 
V006, V007,V008); UN-200-E-67; UN-216-E-67 

WRPS CPCC 
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J-13-127 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

UPR-200-E-69 UPR-200-E-69; Railroad Car Flush Water 
Radioactive Spill; UN-200-E-69; UN-216-E-69 

CHPRC CPCC 

UPR-200-E-7 UPR-200-E-7; Cave-In Near 216-B-9 (241-B-361 
Crib); Pipeline Leak; UN-200-E-7 

CHPRC CPCC 

UPR-200-E-72 UPR-200-E-72; Radioactive Contamination from 
Uncovered Buried Waste; UN-200-E-72 

CHPRC CPCC 

UPR-200-E-77 UPR-200-E-77; 241-B-154 Diversion Box Ground 
Contamination; UN-200-E-77; UN-216-E-5 

WRPS CPCC 

UPR-200-E-78 UPR-200-E-78; 241-BX-155 Diversion Box 
Ground Contamination; UN-200-E-78; UN-216-E-
6 

WRPS CPCC 

UPR-200-E-79 UPR-200-E-79; 200-E-264-PL Line Break; 242-B 
to 207-B Line Break; UN-200-E-79; UN-216-E-7 

CHPRC CPCC 

UPR-200-E-80 UPR-200-E-80; 221-B R-3 Line Break; R-3 
Radiation Zone; UN-200-E-80; UN-216-E-8 

CHPRC CPCC 

UPR-200-E-83 UPR-200-E-83; Zone A, Zone B, Zone C; BC 
Controlled Area; BC Cribs Controlled Area; 
BCCA; UN-200-E-83; UN-216-E-11 

CHPRC CPCC 

UPR-200-E-84 UPR-200-E-84; 241-ER-151 Catch Tank Leak 
(241-ER-311A); UN-200-E-84; UN-216-E-12 

CHPRC CPCC 

UPR-200-E-85 UPR-200-E-85; Line Leak at 221-B Stairwell R-
13; UN-200-E-41; UN-200-E-85; UN-216-E-13; 
UPR-200-E-41 

CHPRC CPCC 

UPR-200-E-87 UPR-200-E-87; 216-E-15; 224-B South Side 
Plutonium Ground Contamination; UN-200-E-87; 
UN-216-E-15 

CHPRC CPCC 

UPR-200-E-88 UPR-200-E-88; TC-4 Spur Contaminated Railroad 
Track; UN-200-E-88. Ground Contamination 
Around the Western Purex Railroad Spur; UN-216-
E-16; UN-216-E-88 

CHPRC CPCC 

UPR-200-E-89 UPR-200-E-89; Contamination Migration to the 
North, East & West of BX-BY Tank Farms; UN-
200-E-89; UN-216-E-17 

CHPRC CPCC 

UPR-200-E-9 UPR-200-E-9; Liquid Overflow at 216-BY-201; 
UN-200-E-9 

CHPRC CPCC 

UPR-200-E-90 UPR-200-E-90; Ground Contamination Around B 
Plant Sand Filter; Radioactive Spill Near 221-B 
Building; UN-200-E-90; UN-216-E-18; UN-216-
E-90 

CHPRC CPCC 

UPR-200-E-91 UPR-200-E-91; UN-200-E-91; UN-216-E-19 CHPRC CPCC 
UPR-200-E-94 UPR-200-E-94; Vehicle Decontamination Area; 

UN-200-E-94; UN-216-E-22 
CHPRC CPCC 

UPR-200-E-95 UPR-200-E-95; Ground Contamination Around 
RR Spur Between 218-E-2A and 218-E-2; UN-
200-E-95; UN-216-E-23 

CHPRC CPCC 
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J-13-128 

Site Code Title Pre-
Transition 
Contractor 

Post 
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Contractor 

UPR-200-E-96 UPR-200-E-96; Ground Contamination SE of 
PUREX; UN-200-E-96; UN-216-E-24 

CHPRC CPCC 

UPR-200-E-98 UPR-200-E-98; Ground Contamination East of C 
Plant (Hot Semi Works); UN-200-E-98; UN-216-
E-26 

CHPRC CPCC 

UPR-200-E-99 UPR-200-E-99; Contamination Adjacent to 244-
CR Vault; UN-200-E-99; UN-216-E-27 

WRPS CPCC 

UPR-200-N-1 UPR-200-N-1; Unplanned Release at the 212-R 
Railroad Spur 

CHPRC CPCC 

UPR-200-N-2 UPR-200-N-2; Well Pumphouse East of 212-R; 
200-N-2; Unplanned Release Near Well 
Pumphouse No. 2 

CHPRC CPCC 

UPR-200-W-
101 

UPR-200-W-101; 221-U Acid Spill R-1 Through 
R-9; UN-200-W-101; UN-216-W-9 

CHPRC CPCC 

UPR-200-W-
102 

UPR-200-W-102; 224-T Underground Line Leak; 
UN-200-W-102; UN-216-W-12 

CHPRC CPCC 

UPR-200-W-
103 

UPR-200-W-103; 216-Z-18 Line Break; Pipe Line 
Leak; UN-200-W-103; UN-216-W-13 

CHPRC CPCC 

UPR-200-W-
108 

UPR-200-W-108; Line Leak at 216-S-9 Crib; UN-
200-W-108; UN-216-W-18 

CHPRC CPCC 

UPR-200-W-
109 

UPR-200-W-109; Waste Line Leak Near 218-W-9; 
UN-200-W-109; UN-216-W-19 

CHPRC CPCC 

UPR-200-W-
110 

UPR-200-W-110; Contaminated Soil from 216-Z-
1; UN-216-W-20 Spoil Trench 

CHPRC CPCC 

UPR-200-W-
111 

UPR-200-W-111; Sludge Trench at 207-U; UN-
216-W-21 

CHPRC CPCC 

UPR-200-W-
112 

UPR-200-W-112; Sludge Trench at 207-U; UN-
216-W-22 

CHPRC CPCC 

UPR-200-W-
113 

UPR-200-W-113; Contamination Areas Around 
241-TX-155 Diversion Box; Soil Contamination 
East of 241-TX; UN-200-W-113; UN-216-W-23 

WRPS CPCC 

UPR-200-W-
114 

UPR-200-W-114; Ground Contamination East of 
241-SX Tank Farm; UN-200-W-114; UN-216-W-
24 

CHPRC CPCC 

UPR-200-W-
115 

UPR-200-W-115; Ground Contamination Above 
Transfer Line Along Cooper Street; UN-216-W-25 

CHPRC CPCC 

UPR-200-W-
116 

UPR-200-W-116; Ground Contamination North of 
202-S; UN-200-W-116; UN-216-W-26 

CHPRC CPCC 

UPR-200-W-
117 

UPR-200-W-117; 221-U Railroad Cut 
Contamination; Railroad Track Contamination; 
UN-200-W-117; UN-216-W-27 

CHPRC CPCC 

UPR-200-W-
118 

UPR-200-W-118; Contamination at 211-U; UN-
200-W-118; UN-216-W-28 

CHPRC CPCC 

UPR-200-W-
124 

UPR-200-W-124; Dike Break at the REDOX 
Pond; UN-200-W-124 

CHPRC CPCC 

UPR-200-W- UPR-200-W-130; Line Leak at 231-W-151 Sump; CHPRC CPCC 
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J-13-129 

Site Code Title Pre-
Transition 
Contractor 

Post 
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Contractor 

130 UN-200-W-130 
UPR-200-W-
131 

UPR-200-W-131; Release from 241-TX-155 WRPS CPCC 

UPR-200-W-
134 

UPR-200-W-134; Improper Drum Burial at 218-
W-3A 

CHPRC CPCC 

UPR-200-W-
135 

UPR-200-W-135; Release from 241-TX-155; UN-
200-W-135 

WRPS CPCC 

UPR-200-W-
138 

UPR-200-W-138; UPR-200-W-22; 221-U Vessel 
Vent Blower Pit French Drain; UN-200-W-138; 
UN-200-W-22; UN-216-W-11 

CHPRC CPCC 

UPR-200-W-14 UPR-200-W-14; Waste Line Leak at 242-T 
Evaporator; UN-200-W-14 

CHPRC CPCC 

UPR-200-W-
159 

UPR-200-W-159; Caustic Spill at Plutonium 
Finishing Plant; UN-200-W-159 

CHPRC CPCC 

UPR-200-W-
161 

UPR-200-W-161; Large Area East of 241-U Tank 
Farm; UN-200-W-161; UN-216-W-35 

CHPRC CPCC 

UPR-200-W-
162 

UPR-200-W-162; Contaminated Area on East Side 
of 221-U; UN-216-W-37 

CHPRC CPCC 

UPR-200-W-
164 

UPR-200-W-164; Overhead UNH Line Leak; UN-
216-W-29 

CHPRC CPCC 

UPR-200-W-
165 

UPR-200-W-165; Contamination Area East of 
241-S; UN-216-W-30 

CHPRC CPCC 

UPR-200-W-
166 

UPR-200-W-166; Contamination Migration from 
241-T Tank Farm; UN-216-W-31 

CHPRC CPCC 

UPR-200-W-
167 

UPR-200-W-167; Contamination Migration from 
241-TY; UN-216-W-32 

WRPS CPCC 

UPR-200-W-19 UPR-200-W-19; 241-U-361 Overflow; UN-200-
W-19 

CHPRC CPCC 

UPR-200-W-2 UPR-200-W-2; UN-200-W-2; Underground Waste 
Line Leak 

CHPRC CPCC 

UPR-200-W-20 UPR-200-W-20; Spread of Contamination from a 
Diversion Box; UN-200-W-20 

WRPS CPCC 

UPR-200-W-23 UPR-200-W-23; Waste Box Fire at 234-5Z; UN-
200-W-23 

CHPRC CPCC 

UPR-200-W-28 UPR-200-W-28; Release from 241-TX-155 
Diversion Box; UN-200-W-28 

WRPS CPCC 

UPR-200-W-29 UPR-200-W-29; 23rd and Camden Line Break; 
Transfer Line Leak; UN-200-W-27; UN-200-W-
29; UN-216-W-5; UPR-200-W-27 

CHPRC CPCC 

UPR-200-W-3 UPR-200-W-3; Railroad Contamination; UN-200-
W-3 

CHPRC CPCC 

UPR-200-W-32 UPR-200-W-32; UN-200-W-32; UNH Transfer 
Line Break 

CHPRC CPCC 

UPR-200-W-33 UPR-200-W-33; Ground Contamination at 224-U; 
UN-200-W-33 

CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

UPR-200-W-35 UPR-200-W-35; Ground Contamination Near 
UNH Process Line; REDOX to 224-U UNH Line 
Leak; UN-200-W-35 

CHPRC CPCC 

UPR-200-W-36 UPR-200-W-36; Groundwater Contamination at 
216-S-1 and 216-S-2 

CHPRC CPCC 

UPR-200-W-38 UPR-200-W-38; UPR-200-W-40; 216-T-30; Line 
Break at 241-TX-302C; UN-200-W-38; UPR-200-
W-160 

CHPRC CPCC 

UPR-200-W-39 UPR-200-W-39; 224-U Buried Contamination 
Trench; UN-200-W-39 

CHPRC CPCC 

UPR-200-W-4 UPR-200-W-4; Railroad Contamination; UN-200-
W-4 

CHPRC CPCC 

UPR-200-W-41 UPR-200-W-41; Railroad Contamination; REDOX 
Railroad Cut Contamination; UN-200-W-41 

CHPRC CPCC 

UPR-200-W-43 UPR-200-W-43; Contaminated Blacktop East of 
233-S; UN-200-W-43 

CHPRC CPCC 

UPR-200-W-44 UPR-200-W-44; Railroad Track Contamination; 
UN-200-W-44 

CHPRC CPCC 

UPR-200-W-45 UPR-200-W-45; Burial Box Collapse CHPRC CPCC 
UPR-200-W-46 UPR-200-W-46; Contaminated Railroad Track; H-

2 Centrifuge Burial; UN-200-W-46 
CHPRC CPCC 

UPR-200-W-48 UPR-200-W-48; Contaminated Railroad Track 
Near 221-U; UN-200-W-48 

CHPRC CPCC 

UPR-200-W-5 UPR-200-W-5; Overflow at 241-TX-155; UN-200-
W-5 

WRPS CPCC 

UPR-200-W-51 UPR-200-W-51; UPR-200-W-52; Release from 
241-S Diversion Box; UN-200-W-51 

CHPRC TCC 

UPR-200-W-55 UPR-200-W-55; Uranium Powder Spill at 224-U; 
UN-200-W-55 

CHPRC CPCC 

UPR-200-W-56 UPR-200-W-56; Contamination at the REDOX 
Column Carrier Trench; UN-200-W-56 

CHPRC CPCC 

UPR-200-W-57 UPR-200-W-57; 233-S Fire; UN-200-W-57; UPR-
200-E-120 (error in area number assignment) 

CHPRC CPCC 

UPR-200-W-58 UPR-200-W-58; Railroad Track Contamination; 
UN-200-W-58 

CHPRC CPCC 

UPR-200-W-6 UPR-200-W-6; Contamination Spread from 241-
U-151 and 241-U-152 Diversion Boxes; UN-200-
W-6 

WRPS CPCC 

UPR-200-W-60 UPR-200-W-60; Railroad Contamination; UN-
200-W-60 

CHPRC CPCC 

UPR-200-W-61 UPR-200-W-61; REDOX Ground Contamination; 
UN-200-W-61 

CHPRC CPCC 

UPR-200-W-63 UPR-200-W-63; Road Contamination Along the 
South Shoulder of 23rd Street; UN-200-W-63 

CHPRC CPCC 

UPR-200-W-64 UPR-200-W-64; Road Contamination at 23rd and 
Camden; UN-200-W-64 

CHPRC CPCC 
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Site Code Title Pre-
Transition 
Contractor 

Post 
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Contractor 

UPR-200-W-65 UPR-200-W-65; Contamination in the T-Plant 
Railroad Cut; UN-200-W-65 

CHPRC CPCC 

UPR-200-W-67 UPR-200-W-67; Contamination Near 2706-T; UN-
200-W-67 

CHPRC CPCC 

UPR-200-W-68 UPR-200-W-68; Road Contamination; UN-200-W-
68 

CHPRC CPCC 

UPR-200-W-69 UPR-200-W-69; Railroad Contamination; UN-
200-W-69 

CHPRC CPCC 

UPR-200-W-70 UPR-200-W-70; Contamination Found at the 200 
West Burning Ground East of Beloit Ave. 

CHPRC CPCC 

UPR-200-W-71 UPR-200-W-71; Contamination Spread from 16th 
Street to Dayton Ave.; UN-200-W-71 

CHPRC CPCC 

UPR-200-W-73 UPR-200-W-73; Contaminated Railroad Track at 
221-T; UN-200-W-73 

CHPRC CPCC 

UPR-200-W-74 UPR-200-W-74; Overground Line Leak at 241-Z; 
UN-200-W-74 

CHPRC CPCC 

UPR-200-W-75 UPR-200-W-75; Contamination Spread at 241-Z; 
UN-200-W-75 

CHPRC CPCC 

UPR-200-W-76 UPR-200-W-76; Contamination Found at 241-TX-
155; UN-200-W-76 

WRPS CPCC 

UPR-200-W-78 UPR-200-W-78; UN-200-W-78; UO3 Powder 
Spill at 224-U 

CHPRC CPCC 

UPR-200-W-8 UPR-200-W-8; 200-W-5; Old Burial/Burning Pit; 
UN-200-W-8; U-Plant Burning Pit/Burial Ground 

CHPRC CPCC 

UPR-200-W-82 UPR-200-W-82; Contamination Spread at 240-S-
151; UN-200-W-82 

CHPRC CPCC 

UPR-200-W-85 UPR-200-W-85; Radioactive Spill from 
Multipurpose Transfer Box; UN-200-W-85; UN-
216-W-85 

CHPRC CPCC 

UPR-200-W-86 UPR-200-W-86; Contaminated Pigeon Feces at 
221-U and 204-S; UN-200-W-86; UN-216-W-86 

CHPRC CPCC 

UPR-200-W-87 UPR-200-W-87; Radioactive Spill from 219-S 
Filter Housing; UN-200-W-87; UN-216-W-87 

WRPS TCC 

UPR-200-W-90 UPR-200-W-90; Radioactive Contamination South 
of 236-Z Building; UN-200-W-90; UN-216-N-90 

CHPRC CPCC 

UPR-200-W-91 UPR-200-W-91; Radioactive Contamination Near 
234-5Z Building; UN-200-W-91; UN-216-W-91 

CHPRC CPCC 

UPR-200-W-96 UPR-200-W-96; 233-S Floor Overflow; 233-SA 
Floor Overflow; UN-216-W-4 

CHPRC CPCC 

UPR-200-W-97 UPR-200-W-97; Transfer Line Leak; UN-200-W-
97; UN-216-W-5 

CHPRC CPCC 

UPR-200-W-98 UPR-200-W-98; 221-T Waste Line Break at R-19; 
UN-200-W-98; UN-216-W-6 

CHPRC CPCC 

UPR-200-W-99 UPR-200-W-99; 241-153-TX Diversion Box 
Contamination Spread; UN-200-W-99; UN-216-
W-7 

CHPRC CPCC 
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Site Code Title Pre-
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UPR-300-10 UPR-300-10; Contamination Under 325 Building; 
UN-300-10 

MSA HMESC 

UPR-300-12 UPR-300-12; Contaminated Soil Beneath the 325 
Building; UN-300-12 

MSA HMESC 

UPR-300-15 UPR-300-15; Uranium Bearing Acid Release from 
313 to the Process Sewer 

MSA HMESC 

UPR-300-17 UPR-300-17; Metal Shavings Fire; UN-300-17 MSA HMESC 
UPR-300-19 UPR-300-19; Chemical Release to the Process 

Sewer 
MSA HMESC 

UPR-300-20 UPR-300-20; Acid Release to the Process Sewer MSA HMESC 
UPR-300-21 UPR-300-21; Nitric Acid Release to the Process 

Sewer 
MSA HMESC 

UPR-300-22 UPR-300-22; Acid Release to the Process Sewer MSA HMESC 
UPR-300-23 UPR-300-23; Acid Release to the Process Sewer MSA HMESC 
UPR-300-24 UPR-300-24; Acid Release to the Process Sewer MSA HMESC 
UPR-300-25 UPR-300-25; Release to the Process Sewer MSA HMESC 
UPR-300-26 UPR-300-26; Caustic Release to the Process Sewer MSA HMESC 
UPR-300-27 UPR-300-27; Acid Release to the Process Sewer MSA HMESC 
UPR-300-28 UPR-300-28; Release to the Process Sewer MSA HMESC 
UPR-300-29 UPR-300-29; Release to the Process Sewer MSA HMESC 
UPR-300-30 UPR-300-30; Acid Release to the Process Sewer MSA HMESC 
UPR-300-32 UPR-300-32; Acid Leaks at the 333 Building MSA HMESC 
UPR-300-33 UPR-300-33; Waste Leak at the 333 Building MSA HMESC 
UPR-300-34 UPR-300-34; Release to the Process Pond MSA HMESC 
UPR-300-35 UPR-300-35; Leak at the 333 Building MSA HMESC 
UPR-300-36 UPR-300-36; Acid Leak at the 333 Building MSA HMESC 
UPR-300-37 UPR-300-37; 333 Building Leaks MSA HMESC 
UPR-300-38 UPR-300-38; 313 Slab; Demolished 313 Building 

Foundation; Soil Contamination Beneath the 313 
Building 

MSA HMESC 

UPR-300-39 UPR-300-39; Sodium Hydroxide Leak at 311 Tank 
Farm; UN-300-39 

MSA HMESC 

UPR-300-4 UPR-300-4; Contaminated Soil Beneath the 321 
Building; UN-300-4 

MSA HMESC 

UPR-300-40 UPR-300-40; Acid Release at the 303-F Pipe 
Trench; UN-300-31; UN-300-40; UPR-300-31 

MSA HMESC 

UPR-300-41 UPR-300-41; 300 Area #340 Building Phosphoric 
Acid Spill; UN-300-41 

MSA HMESC 

UPR-300-42 UPR-300-42; 300 Area Powerhouse Fuel Oil Spill; 
UN-300-42 

MSA HMESC 

UPR-300-43 UPR-300-43; 300 Area Solvent Refined Coal Spill; 
UN-300-43 

MSA HMESC 

UPR-300-45 UPR-300-45; 303-F Building Uranium-Bearing 
Acid Spill; UN-300-45 

MSA HMESC 
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J-13-133 

Site Code Title Pre-
Transition 
Contractor 

Post 
Transition 
Contractor 

UPR-300-46 UPR-300-46; Contamination North of 333 
Building 

MSA HMESC 

UPR-300-47 UPR-300-47; 309 Building; Ethylene Glycol 
Release; Glycol Spill from the 309 Chiller System 

MSA HMESC 

UPR-300-48 UPR-300-48; 325 Building Basement Topsy Pit MSA HMESC 
UPR-300-5 UPR-300-5; Spill at 309 Storage Basin; UN-300-5 MSA HMESC 
UPR-300-7 UPR-300-7; Oil Spill at 384 Building; UN-300-7 MSA HMESC 
UPR-300-8 UPR-300-8; Caustic Spill from 311 Tank Farm to 

Process Sewer 
MSA HMESC 

UPR-300-9 UPR-300-9; Nitric Acid Leak from 306-W to the 
Process Sewer 

MSA HMESC 

UPR-300-FF-1 UPR-300-FF-1; 300-FF-1 Hot Spots; Surface 
Radiation Survey for 300-FF-1; UN-300-FF-1 

MSA HMESC 

UPR-400-1 UPR-400-1; 400 Area Coolant Spill; UN-400-1 CHPRC CPCC 
UPR-600-11 UPR-600-11; Contaminated Soil Dumped at JA 

Jones Pit #1 
MSA HMESC 

UPR-600-12 UPR-600-12; UN-600-12; UNH Spill to Route 4S CHPRC CPCC 
UPR-600-15 UPR-600-15; Contaminated Material found at 618-

4; UN-600-15 
MSA HMESC 

UPR-600-16 UPR-600-16; P-11 Fire and Contamination Spread; 
UN-600-16; UN-616-16 

MSA HMESC 

UPR-600-17 UPR-600-17; 600 Area Patrol Boat Spill; UN-600-
17 

MSA HMESC 

UPR-600-18 UPR-600-18; Tank Truck Gasoline Spill; UN-600-
18 

MSA HMESC 

UPR-600-19 UPR-600-19; Lime Sulfur Barrel MSA HMESC 
UPR-600-20 UPR-600-20; Old Cross Site Transfer Line Surface 

Contamination; UN-216-E-41 
CHPRC CPCC 

UPR-600-21 UPR-600-21; Contamination Found Northeast of 
200 East Area; UN-216-E-31 

CHPRC CPCC 

UPR-600-22 UPR-600-22; WPPSS Windrow Site; 600-21 CHPRC CPCC 
WESF WESF; 225-B; Waste Encapsulation and Storage 

Facility 
CHPRC CPCC 

WRAP WRAP; Waste Receiving and Processing Facility CHPRC CPCC 
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