

ATTACHMENT J-12

GOVERNMENT FURNISHED SERVICES AND INFORMATION

TABLE J-12.1 GFS/I LIST FROM SECTION C (SOW)

ID	GFS/I	GFS/I Due	Contract Section
GF0001	DOE will administer MOUs with other law enforcement agencies or other Federal agencies (e.g., U.S. Department of Defense [Yakima Training Center]). DOE will provide copies of MOUs and/or contracts to the MSC.	As required	C.2.1.1.1
GF0002	DOE will provide Federal Commissions for Hanford Patrol personnel.	As required	C.2.1.1.1
GF0003	DOE will arbitrate all security or law enforcement jurisdictional issues.	As required	C.2.1.1.1
GF0004	DOE will provide technical and administrative support expertise, including clearance and special access processing, adjudication of investigative reports or other security-related information, HRP oversight/administration, and Administrative Review processing. DOE will monitor and provide reporting on the various stages of clearance actions, when necessary.	As required	C.2.1.1.4
GF0005	DOE will provide the Local Area Network Material Accountability System program software and periodic updates.	As required	C.2.1.1.5
GF0006	The DOE will provide the US PCSP and RAMS (including training in its use), and any updates to these.	As required	C.2.1.1.6
GF0007	DOE will provide up-to-date projections of future site-wide employment numbers, in order to base training and funding needs on an annual basis.	As required	C.2.1.2
GF0008	DOE will provide approval/disapproval of facility use by non-Hanford Site customers, and authorize facility use without charge, when appropriate and applicable.	As required	C.2.1.2
GF0009	DOE will provide all active MOAs/MOUs with other Federal, state, tribal, and local agencies or officials affecting the use of HAMMER facilities by these agencies, including Mutual Aid Agreements.	As required	C.2.1.2
GF0010	DOE-issued standards, including but not limited to, the Crane and Rigging Manual and the Radiological Control (RADCON) Manual will be provided to establish appropriate training programs in accordance with those standards.	As required	C.2.1.2
GF0011	DOE will provide the contract for emergency, fire, medical, and confined space rescue/retrieval for Energy Northwest.	As required	C.2.1.3
GF0012	DOE will provide an MOU between the DOE and USFWS for the operation of designated portions of the Hanford Reach National Monument regarding any fire notification responsibilities.	As required	C.2.1.3
GF0013	DOE will provide the "Cooperative Fire Protection Agreement" with the USFWS regarding the commitment of both the USFWS and DOE, in fire suppression emergency response activities for land managed by the USFWS.	As required	C.2.1.3

ID	GFS/I	GFS/I Due	Contract Section
GF0014	DOE will provide access to all active permits, license, databases, MOAs, MOUs, agreements with other Federal, state, and local agencies and the Tribal Nations for the protection of environmental, cultural, and historical resources.	As required	C.2.1.7
GF0015	DOE will coordinate with the regulators to reach agreement on Contractor-prepared regulatory and supporting documentation, and on innovations that require changes to the regulatory approach. The Contractor shall not assume that each innovation will result in a change to the regulatory approach.	As required	C.2.1.7
GF0016	DOE will review, approve, and/or certify as required, all regulatory and supporting documentation.	As required	C.2.1.7
GF0017	DOE-RL will provide assistance as necessary to aid in the gathering information and data necessary to prepare the PSRP Business Case Analysis for direct MSC performance of PSRP workscope.	As required	C.2.1.8
GF0018	DOE will provide guidance for the content of the NEPA Characterization Report and the PSRP Data System Plan.	As required	C.2.1.8.1
GF0019	DOE will provide access to the Hanford Reach National Monument, which is managed by the USFWS under a permit with DOE.	As required	C.2.1.8.2
GF0020	DOE will provide access to the Hanford Reach National Monument, which is under permit management for DOE by the USFWS.	As required	C.2.1.8.3
GF0021	DOE will provide access to the Hanford Reach National Monument, which is under permit management for DOE by the USFWS.	As required	C.2.1.8.4
GF0022	All active MOAs, Programmatic Agreements with other Federal, state, local and tribal nations/agencies or officials regarding the protection of cultural and historic resources.	As required	C.2.1.8.5
GF0023	DOE-RL will provide assistance as necessary to aid in the gathering information and data necessary to prepare the RSS Business Case Analysis for direct MSC performance of RSS workscope.	As required	C.2.1.9
GF0024	DOE will provide the Cross-Service Agreement with GSA that addresses preventive maintenance and repair services and reimbursement rates for GSA Fleet vehicles.	As required	C.2.2.6
GF0025	Deleted		
GF0026	DOE-RL will provide the MSC with copies of agreements with BPA, BPUD, BREA and City of Richland including revisions and amendments thereto. RL will provide the MSC with any guidance from BPA on the implementation of agreements. RL will provide the MSC with guidance from DOE-HQ for implementing the 2005 Energy Policy Act, annual guidance for developing the Energy Conservation Report, and guidance for energy cost and consumption data entry into EMS4.	As required	C.2.2.9.1
GF0027	DOE-RL will provide directions as to when program missions or portions of a real property asset are no longer needed in support of DOE missions.	As required	C.2.3.1.1

ID	GFS/I	GFS/I Due	Contract Section
GF0028	DOE-RL will approve and execute all real estate actions to acquire, utilize, and dispose of real property assets.	As required	C.2.3.1.1
GF0029	DOE-RL will approve real estate reports as identified in the 41 CFR 102, Property Management Regulations, for the Stewart M. McKenny – Vento Homeless Assistance Act Title V – Identification and Use of Surplus Federal Property, (300 and 400 Areas complete).	As required	C.2.3.1.1
GF0030	DOE-RL will approve any non-DOE-RL activities that require the use of any Hanford Site real property to conduct work or other activities. This requirement applies to activities not included in the scope of DOE-RL prime contracts, or proposed by non-DOE-RL entities such as other DOE area offices and their contractors, non-profit organizations, non-DOE governmental agencies, and private parties.	As required	C.2.3.1.1
GF0031	DOE-RL will approve original and/or updates to the Draft Hanford Long-Term Stewardship Program Plan, the Draft Long Term Surveillance and Maintenance Plan, the Site Wide Institutional Control Plan, the Draft CERCLA 5-year reviews including comment responses, and the LTS web site content.	As required	C.2.3.1.2
GF0032	MOA between DOE and TARC for establishing the Community Reuse Organization, as required by DOE Personal Property Guidance Letter No. 970.1.	As required	C.2.3.2
GF0033	The FCPA electronic reporting system will be provided to the Contractor.	As required	C.2.3.4
GF0034	The DAVID Renaissance electronic database will be provided to the Contractor.	As required	C.2.3.5
GF0035	Direction pertinent to the distribution and records schedule information for correspondence.	As required	C.2.3.10
GF0036	Access to personnel locator information and other systems, as appropriate for various contractors/companies, will be provided.	As required	C.2.3.13
GF0037	Forms design software (Adobe), form templates for all existing and superseded forms, forms database, etc. will all be provided to the incoming contractor.	As required	C.2.3.14
GF0038	Access to the RIDS database and all content (records) management databases and all records whether paper or electronic.	As required	C.2.4.5.3
GF0039	Provide Baseline Updating Guidance (BUG) and the RL Project Summary Data.	As required	C.2.5.1
GF0040	Design requirements as applicable.	As required	C.2.5.2
GF0041	Deleted		
GF0042	Deleted		
GF0043	Deleted		
GF0044	Deleted		
GF0045	Deleted		
GF0046	Deleted		

ID	GFS/I	GFS/I Due	Contract Section
GF0047	DOE will provide guidance for the preparation of the Annual Site Environmental Report.	As required	C.2.1.8.3
GF0048	DOE will provide a CERCLA 5-Year schedule to establish an applicable deliverable due date for submittal of the final CERCLA 5-Year Review Report for the Hanford Site.	As required	C.2.3.1.2
GF0049	DOE provides a Hanford "planning case" budget to prepare the DRAFT Hanford Lifecycle Scope, Schedule and Cost Report	July 1, 2011 for TPA Milestone M-036-01B (2012 Lifecycle Report), and annually thereafter by June 1 for the remaining M-036-01 milestones	C.2.5
GF0050	DOE Approval of the DRAFT Hanford Lifecycle Scope, Schedule and Cost Report	October 31, 2011 for TPA Milestone M-036-01B (2012 Lifecycle Report), and annually thereafter by October 31 for the remaining M-036-01 milestones.	C.2.5