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Sort Structure 1D Title Gegg:l;gﬁ:ilcal Geographical Fac_ility Pre-Transition | Post-Transition | Current Lifecycle
Area Zone Bin Contractor Contractor Phase
1/100-B (A) Riverlines [100-B (A) \ Riverlines (1904B1) 100B WCH RCCC Disposition
2(100-B (B) Riverlines |100-B (B) \ Riverlines (1904B2) 100B WCH RCCC Disposition
3[100-C (A) Riverlines |100-C (A) \ Riverlines (1904B3) 100B WCH RCCC Disposition
4]100-C (B) Riverlines |100-C (B) \ Riverlines (1904B3) 100B WCH RCCC Disposition
5[100-D (A) Riverlines |100-D (A) \ Riverlines (1904D) 100D WCH RCCC Disposition
6[100-D (B) Riverlines [100-D (B) \ Riverlines 1904D) 100D WCH RCCC Disposition
7/100-DR Riverlines 100-DR \ Riverlines (1904DR) 100D WCH RCCC Disposition
8[100-F (A) Riverlines [100-F (A) \ Riverlines (1904F) 100F WCH RCCC Disposition
9[100-F (B) Riverlines |100-F (B) \ Riverlines (1904F) 100F WCH RCCC Disposition
10]|100-H (A) Riverlines [100-H (A) \ Riverlines (1904H) 100H WCH RCCC Disposition
11|100-H (B) Riverlines |100-H (B) \ Riverlines (1904H) 100H WCH RCCC Disposition
12]1100-K (A) Riverlines [100-K (A) \ Riverlines (1904K) 100K WCH RCCC Disposition
13|100-K (B) Riverlines |100-K (B) \ Riverlines(1904K) 100K WCH RCCC Disposition
14[100-N Riverlines 100-N \ Riverlines (1908N) 100N WCH RCCC Disposition
Reactor Building and Fuel Storage
15(105B Basin 100B WCH RCCC Disposition
Reactor Building and Fuel Storage
16(105C Basin 100B WCH RCCC Disposition
Reactor Building and Fuel Storage
17(105D Basin 100D WCH RCCC Disposition
Reactor Building and Fuel Storage
18[105DR Basin 100D WCH RCCC Disposition
19|105DR Water tunnels |105-DR \ Water tunnels 100D WCH RCCC Disposition
Reactor Building and Fuel Storage
20|105F Basin 100F WCH RCCC Disposition
Reactor Building and Fuel Storage
21|105H Basin 100H WCH RCCC Disposition
22|105KE Reactor Building 100K WCH RCCC Disposition
23| 105KE Basin Spent Fuel Storage Basin 100K FH PRC O&M
24|105KE Water Tunnels |105-KE \ Water tunnels 100K FH PRC 0&M
25|105KW Reactor Building 100K WCH RCCC Disposition
26[105KW Basin Spent Fuel Storage Basin 100K FH PRC O&M
27|105KW Water tunnels |105-KW \ Water tunnels 100K WCH RCCC Disposition
Reactor Building and Fuel Storage
28|105N Basin 100N WCH RCCC Disposition
29|105NA Emergency Diesel Enclosure 100N WCH RCCC Disposition
30{105NB Maintenance Building Addition 100N WCH RCCC Disposition
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31|105ND Remote Air Intake 100N WCH RCCC Disposition
32[(105NE Fission Products Trap 100N WCH RCCC Disposition
33[107N Basin Recirculation Cooling Building 100N WCH RCCC Disposition
34|109N Heat Exchanger Building 100N WCH RCCC Disposition
35(110KE Gas Storage Facility 100K WCH RCCC Disposition
36|110KW Gas Storage Facility 100K WCH RCCC Disposition
37|1112N Guard Station (Telecommunications 100N WCH RCCC Disposition
38|1112NA Microwave Tower Annex 100N FH MSC O&M
39(1120N Storage & Training Building 100N WCH RCCC O&M
40|1143N Carpenter / Paint Shop 100N WCH RCCC O&M
41[115KE Gas Recirculation Building 100K WCH RCCC Disposition
42]|115KW Gas Recirculation Building 100K WCH RCCC Disposition
43(116B Reactor Exhaust Air Stack 100B WCH RCCC Transition
44]|116KE Reactor Exhaust Stack 100K WCH RCCC Disposition
45[(116KW Reactor Exhaust Stack 100K WCH RCCC Disposition
46|116N Exhaust Stack -105N Reactor 100N WCH RCCC Disposition
47(117KE Exhaust Air Filter Building 100K WCH RCCC Disposition
48|117KW Exhaust Air Filter Bldg 100K WCH RCCC Disposition
49(117N Air Filter Building 100N WCH RCCC Disposition
50{117NVH Valve Control House 100N WCH RCCC Disposition
51|118KE Horizontal Control Rod Storage Cave 100K WCH RCCC Disposition
52|118KW Horizontal Control Rod Storage Cave 100K WCH RCCC Disposition
53(119B Exhaust Air Sample Building 100B WCH RCCC Disposition
54|119KE Exhaust Air Sampling Bldg 100K FH PRC 0&M
55[(119KW Exhaust Air Sampling Bldg 100K WCH RCCC Disposition
56|1303N Radioactive Dummy Burial Facility 100N WCH RCCC Disposition
57(1308N Rupture Waste Processing Pump Pit 100N WCH RCCC Disposition
58|1310N Chemical Waste Storage Facility 100N WCH RCCC Disposition
59(1312N Liquid Effluent Retention Facility 100N WCH RCCC Disposition
60|1314N Liquid Waste Loadout Station 100N WCH RCCC Disposition
61|1315NA Valve House 100N WCH RCCC Disposition
62|1322N Waste Treatment Pilot Plant Facility 100N WCH RCCC Disposition
63|1322NA Effluent Water Pilot Plant 100N WCH RCCC Disposition
64(1322NB Crib Effluent lodine Monitoring Facility 100N WCH RCCC Disposition
65|1322NC Turbine Meter Vault 100N WCH RCCC Disposition
66{1323N N8 Wells Sampling Station 100N PNNL PRC Transition
67|1330N Waste Storage Building at 100N 100N WCH RCCC Disposition
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68|142K Cold Vacuum Drying Facility 100K FH PRC O&M
69|142KA CVDF Generator Building 100K FH PRC 0&M
70|1506K1 Fiber Optics Computer Hut 100K FH MSC O&M
71|151B Primary Substation 100B WCH RCCC Disposition
721151D Primary Substation Switch House 100D WCH RCCC Disposition
73|151K Electrical Substation (230 kV) 100K FH MSC Disposition
74|151KE Electrical Substation (230 kV) 100K FH MSC Disposition
75[151KW Electrical Substation (230 kV) 100K FH MSC O&M
76|1524N Hazardous Waste Pad 100N WCH RCCC O&M
77]1525N Laydown Storage Area 100N WCH RCCC Disposition
78|155N BPA Switch Yard 100N ENW/BPA BPA O&M
7911601D Pump and Treat Transfer Building 100D FH PRC O&M
80|1601H Transfer Building 100H FH PRC O&M
81]|1604K 100-KR-4 Pump & Treat 100K FH PRC 0&M
82|1605KE Guard Tower - East 100K WCH RCCC Transition
83|1605KW Guard Tower - West 100K WCH RCCC Transition
84|1605NE East Observation Post 100N WCH RCCC Transition
85|1606K Transfer Building KR3 100K FH PRC 0&M
86|1607K Transfer Building 1 100K FH PRC O&M
87(1607N1 Sewage Treatment Tank #1 100N WCH RCCC Disposition
88|1607N2 Sewage Treatment Tank #2 100N WCH RCCC Disposition
89(1607N3 Sewage Treatment Tank #3 100N WCH RCCC Disposition
90|1607N9 Sewage Treatment Tank #9 100N WCH RCCC O&M
91(1608B Vacuum Seal House 100B WCH RCCC Disposition
92(1614K3 Environmental Monitoring Station 100K FH PRC O&M
93|165KE KE Power Control Building 100K FH PRC Transition
94|165KW Power Control Building 100K WCH RCCC Disposition
95|166AKE Qil Storage Facility 100K FH PRC O&M
96|166KE Oil Storage Vault 100K WCH RCCC Disposition
97[(166KW Oil Storage Vault 100K WCH RCCC Disposition
98[167K Cross Tie Tunnel Building 100K FH PRC O&M
99|1705KE Effluent Water Treatment Pilot Plant 100K FH PRC Disposition
100{1705N Instrument & Electrical Facility 100N WCH RCCC Disposition
101|1705NA Motor Shop 100N WCH RCCC Disposition
102]|1706KE Rad Con Count Lab Facility 100K FH PRC O&M
103|1706KEL Development Laboratory 100K FH PRC O&M
104|1706KER Water Studies Recirculation Bldg 100K FH PRC O&M
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105|1706N Storage Building / Maintenance Shop 100N WCH RCCC Disposition
106(1706NA Sewer Lift Station 100N WCH RCCC Disposition
107{1713H Warehouse 100H FH PRC O&M
108|1713KE Shop Building 100K FH PRC 0&M
109|1713KER Warehouse 100K FH PRC O&M
110|1713KW Warehouse 100K FH PRC 0&M
111|1714KE Oil & Paint Storage Shed 100K FH PRC O&M
112|1714KW Oil & Paint Storage Shed 100K FH PRC 0&M
113|1717AKE Electrical Shed 100K FH PRC O&M
114]1717K Maintenance Transportation Shop 100K FH PRC O&M
115(1720K Administrative Office Building 100K WCH RCCC Disposition
116|1722N Decontamination Shop 100N WCH RCCC Disposition
117]1723NX Laydown Storage Yard 100N WCH RCCC Disposition
118|1724K Maintenance Shop 100K FH PRC 0&M
119|1724KA Storage Shed 100K FH PRC O&M
120|1724KB Gas Bottle Storage Facility 100K FH PRC O&M
121|181B River Pump House 100B FH MSC O&M
Tank, Petroleum (Replaced Tank
122|181B66 100B1) 100B FH MSC O&M
123]181D River Pump House 100D FH MSC 0&M
124|181KE River Pump House 100K FH PRC O&M
125[181KW River Pump House 100K WCH RCCC Disposition
126(181N River Water Pump House 100N WCH RCCC Disposition
127|181NA Pump House / Guard Tower 100N WCH RCCC Disposition
128|181NB #3 Diesel Enclosure 100N WCH RCCC Disposition
129]|181NE HGP River Water Pump House 100N ENW RCCC Disposition
130|182B Reservoir and Pump House 100B FH MSC O&M
131(182D Reservoir and Pump House 100D FH MSC O&M
Emergency Water Reservoir Pump
132(182K House 100K WCH RCCC Disposition
133]|182N High Lift Pump House Building 100N WCH RCCC Disposition
134]183.1KE Headhouse, Cl, Alum & Chem Storage 100K FH PRC O&M
135(183.1KW Headhouse, Cl, Alum & Chem Storage 100K WCH RCCC Disposition
136(183.2KE KE Sedimentation Basins 100K FH PRC O&M
137(183.2KW KW Sedimentation Basins 100K WCH RCCC Disposition
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138]183.3KE KE Filter Basin 100K FH PRC O&M
139(183.3KW KW Filter Basin 100K WCH RCCC Disposition
140(183.4KE KE Reservoir & Clearwells 100K FH PRC O&M
141(183.4KW KW Reservoir & Clearwells 100K WCH RCCC Disposition
142|183.5KE Lime Feeder Building 100K FH PRC O&M
143(183.5KW Lime Feeder Building 100K WCH RCCC Disposition
144|183.6KE Lime Feeder Building 100K FH PRC O&M
145(183.6KW Lime Feeder Building 100K WCH RCCC Disposition
146|183.7KE 183KE Pipe Tunnel 100K FH PRC O&M
147(183.7KW 183KW Pipe Tunnel 100K WCH RCCC Disposition
148|183D Filter Plant Power Operation Facility 100D FH MSC Transition
149(183F West Clearwell 100F WCH RCCC Disposition
150|183H West Clearwell |183H West Clearwell 100H WCH RCCC Disposition
151(183K Pipe Tunnels 100K WCH RCCC Disposition
152|183KE Chlorine Vault 100K FH PRC O&M
153|183NB Water Filter Plant Clearwell 100N WCH RCCC Disposition
154{183NC Filter Backwash Sump 100N WCH RCCC Disposition
155|184N Power House 100N WCH RCCC Disposition
156[184NA Power Annex Building 100N WCH RCCC Disposition
157|184NE Two Compressor Sheds on 184N 100N WCH RCCC Disposition
158[184NF Chemical Injection House 100N WCH RCCC Disposition
159]185K Potable Water Treatment Plant 100K FH PRC O&M
160{186D 100D Pump and Treat DR-5 100D FH PRC O&M
161]|186N 100N Alternative Potable Water Plant 100N WCH RCCC O&M
162]|1901Y Export Water Line Valve House 600 FH MSC O&M
16319017 Export Water Line Valve House 600 FH MSC O&M
164]1902D Elevated Water Tank (100,000 gal) 100D FH MSC Disposition
165|1902N Fire Lines General 100N WCH RCCC Disposition
166(1902N81 Fire Protection Valve House 100N WCH RCCC O&M
Sanitary Sewer Tile Field & Septic
167(1903N Tanks 100N WCH RCCC Disposition
168|1904B1 Outfall Structure 100B WCH RCCC Disposition
169(1904B2 Outfall Structure 100B WCH RCCC Disposition
170]|1904D Outfall Structure 100D WCH RCCC Disposition
171|1904N Sewage Lagoon 100N WCH RCCC O&M
172|1904NA Sewage Lift Station #1 100N WCH RCCC 0&M
173]1904NB Sewage Lift Station #2 100N WCH RCCC O&M

J-11-5




Mission Support Contract

Contract No. DE-AC06-09RL14728

ATTACHMENT J-11
HANFORD SITE STRUCTURE LIST

Section J

Attachment J.-11

Sort Structure 1D Title Gegg:l;gﬁ:ilcal Geographical Fac_ility Pre-Transition | Post-Transition | Current Lifecycle
Area Zone Bin Contractor Contractor Phase
17411904NC Sewage Lift Station #3 100N WCH RCCC O&M
175|1908K Outfall Structure 100K FH PRC 0&M
176|1908KE Effluent Water Monitoring Station 100K FH PRC O&M
177]|1908N Outfall Structure 100N WCH RCCC Disposition
178]1908NE Outfall Structure, HGS 100N ENW RCCC Disposition
179]1909K Effluent Junction Boxes 100K WCH RCCC Disposition
180|1909N Waste Disposal Valve Pit 100N WCH RCCC O&M
181|190KE Main Pump House 100K FH PRC O&M
182[190KW Main Pump House 100K WCH RCCC Disposition
183]|1926N Valve Pit 100N WCH RCCC Disposition
184|200CC-BA Construction Complex Boiler Annex 200W T Plant Zone D JCI JCI Transition
185(201C Hot Shop at Semiworks (Demolished) 200E Semi-Works 2 B FH Remove Disposition
186|201R Waste Tank Mockup Facility 200W U Plant Zone C CHG TOC Transition
Vegetation & Animal Control Shop SE
187|201wW CRN 200W 200W REDOX Zone D FH MSC O&M
188|2025E Effluent Treatment Facility -200E 200E ETF Zone C FH PRC O&M
189|2025EA Effluent Treatment Office Bldg 200E ETF Zone C FH PRC O&M
190|2025EC Containment Pit and Sump 200E ETF Zone C FH PRC O&M
191|2025EC71 ETF LCU Building 200E ETF Zone D FH PRC O&M
192|2025ED ETF Truck Load-in Facility 200E ETF Zone FH PRC 0&M
193]|202A PUREX Canyon and Service Facility 200E PUREX Zone A FH PRC Disposition
1941202A417 Steam Condensate Pump Pit 200E PUREX Zone FH PRC Transition
195]202S REDOX Canyon 200W REDOX Zone A FH PRC Disposition
Acid Pump House, Tanks, Retention
196|203A Basin 200E PUREX Zone C FH PRC Disposition
197|203UX Gas Storage Building 200W U Plant Zone Cx FH PRC Disposition
198|204A Acid Storage Vault, U Cell below Grade 200E PUREX Zone B FH PRC Disposition
199]|204AR Railcar Unloading Facility 200E PUREX Zone R CHG TOC O&M
200|206A Vacuum Acid Fractionator Building 200E PUREX Zone B FH PRC Disposition
201|207B Cooling Water Retention Basin 200E Solid Waste Zone FH PRC Disposition
202|207BA CBC Sampler Building 200E Solid Waste Z| D FH PRC Disposition
203|207SL Water Retention Basin 200W REDOX Zone CHG TOC Disposition
Water Retention Basins, Sample Pit &
2041207V Equip. Enclosure 200W T Plant Zone FH PRC Transition
205|209E Tank Farm Waste Support Facility 200E Semi-Works 4 B FH PRC Transition
206|209EA Storage Pad with Metal Roof 200E Semi-Works 4 D FH PRC O&M
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207]|2101HV Construction Warehouse - HWVP 200E 200-E Admin] D CHG TOC O&M
208|2101M Spare Parts Warehouse, Office Bldg 200E 200-E Admin] D FH PRC O&M
209|2102HV Material Management Pad 200E 200-E Admin] D CHG TOC O&M
210|2102M Storage Shed 200E 200-E Admin Zone FH PRC 0&M
211|2102N Storage Shed 200E 200-E Admin Zone FH PRC O&M
212(2103HV Hazardous Waste Accumulation Area 200E 200-E Admin } D CHG TOC O&M
21312104M Utility Truck Shed 200E 200-E Admin } D FH PRC O&M
214|2104N Breezeway 200E 200-E Admin Zone FH PRC 0&M
215|2105HV Pre-Fabricated Sprung Dome 200E 200-E Admin] D CHG TOC O&M
216|2106HV HWVP Storage Bldg (Sprung Dome) 200E 200-E Admin Zone CHG TOC O&M
217]2107 Drum Vent Facility for TRU Retreival 200E Solid Waste Zone FH PRC O&M
218(210A Oil Drum Storage (PUREX) 200E PUREX Zone D FH PRC Disposition
219(210E Cement Storage 200E 200-E Admin ] D FH PRC Transition
Chemical Makeup Tank Farm, Pump
220[211A House 200E PUREX Zone C FH PRC Disposition
221|211B Chemical Makeup Tank Farm 200E B Plant Zone D FH PRC Disposition
222|211BA BCE Neutralization 200E B Plant Zone D FH PRC Transition
223|211BA151 Monitoring Station 200E B Plant Zone D FH PRC O&M
224|211BB Motor Control Center Building 200E B Plant Zone D FH PRC Disposition
225|211S Cold Chemical Makeup Tank Farm 200W REDOX Zone D FH PRC Disposition
226|211T Cold Chemical Makeup Tank Farm 200W T Plant Zone D FH PRC O&M
227(211752 Instrumentation Building 200W T Plant Zone D FH PRC O&M
228|211V Cold Chemical Makeup Tank Farm 200W U Plant Zone Cx FH PRC Disposition
Cold Chemical Makeup Tank Farm
229|211UA Addition 200W U Plant Zone Cx FH PRC Disposition
230|2120WA CWC Equipment Storage Building 200W WM Zone C FH PRC O&M
231|2120WB CWC Equipment Storage Building 200W WM Zone C FH PRC O&M
232|2125E ETF North End Storage Facility 200E ETF Zone D FH PRC O&M
233|212A Fission Product Loadout Station 200E PUREX Zone B FH PRC Disposition
Fission Product Loadout, Cask Transfer
234|212B Building 200E B Plant Zone B FH PRC Disposition
235|212H Canister Storage Building 200E CSB Zone C FH PRC O&M
236|212N Storage Building 600 200-E Ponds ! B FH PRC Disposition
237|212P Electrical Storage & Transformer Shop 600 200-E Ponds] C FH PRC Transition
238(212R Storage Building 600 200-E Ponds } C FH PRC Disposition
239|212S Covered Gas Cylinder Storage Dock 200W REDOX Zone D CHG TOC O&M
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240(212T T Plant Storage 200W T Plant Zone FH PRC O&M
241|212W Storage Sheds Near 272S 200W 200-W Ponds D CHG TOC 0&M
242|213A Fission Product Load-in Station 200E PUREX Zone C FH PRC Disposition
243|213E Storage Shed 200E 200-E Admin Zone FH PRC 0&M
2441213J Storage Vault 600 WCH PRC Disposition
245|213K Storage Vault 600 WCH PRC Disposition
246|213S Covered Pipe Rack 200W REDOX Zone D CHG TOC O&M
247]|213W Waste Compactor Building 200W WM Zone C CHG TOC O&M
248|214A PUREX Warehouse 200E PUREX Zone D FH PRC Disposition
249|214E Storage Facility 200E 200-E Admin Zone FH PRC O&M
25021417 Metal Chemical Storage Building 200W T Plant Zone C FH PRC O&M
251|215C Gas Preparation Building 200E Semi-Works 4 C FH PRC Disposition
252|215E Storage Facility 200E 200-E Admin Zone FH PRC O&M
253|216A Valve Control Facility 200E PUREX Zone CHG TOC Disposition
254|216A1A Proportional Sampler Pit #3 200E PUREX Zone FH PRC Disposition
Monitoring Bldg, diversion box &
255|216A271 Metering MH's 200E 200-E Pondsd C CHG TOC Disposition
256|216A29A Ditch Control Structure 200E 200-E Ponds] C FH PRC Disposition
257|216A524 Crib Control Structure 200E 200-E Ponds Zone FH PRC Disposition
258[216A5A Proportional Sampler Pit #4 200E PUREX Zone FH PRC Disposition
260|216B59A Diversion Box 200E B Plant Zone FH PRC Disposition
261|216B59B Valve Pit 200E B Plant Zone FH PRC Disposition
262|216E28A Contingency Pond Control Structure 600 200-E Ponds] C CHG TOC Disposition
Contingency Pond Bypass Control
263|216E28B Structure 600 200-E Pondsd C FH PRC Disposition
264|216E28C PUREX Cooling Water Line Flow Meter 600 200-E Pondsd D FH PRC Disposition
265[216E43A Pond A at 200 Area TEDF 600 200-E Ponds Zone FH PRC 0&M
266|216E43B Pond B at 200 Area TEDF 600 200-E Ponds Zone FH PRC O&M
267|216Z9A Contaminated Soil Removal Building 200W PFP Zone Cx FH PRC Transition
2681216798 Z-9 Mining Facility Operator's Cubicle 200W PFP Zone Cx FH PRC Transition
269(21629C 216-Z-9 Weather Enclosure 200W PFP Zone Cx FH PRC Transition
270|216ZP1 Main Process Facility 200-ZP-1 200W PFP Zone C FH PRC O&M
271|216ZP1A Injection Manifold Building 200W WM Zone D FH PRC O&M
272|216ZP1B Extraction Manifold Building 200W PFP Zone C FH PRC O&M
273|216ZP1C Extraction Manifold Building 200W PFP Zone C FH PRC O&M
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SAMSCONS Surveillance for
274(217A Deactivating PUREX Bldg 200E PUREX Zone C FH PRC Disposition
275|217B Demineralizer Building 200E B Plant Zone D FH PRC Disposition
276|217E Storage Facility 200E 200-E Admin Zone FH PRC O&M
277|218B Emergency Equipment Storage Shed 200E B Plant Zone D FH PRC O&M
278|218E14 PUREX Plant Storage Tunnel #1 200E PUREX Zone A FH PRC Disposition
279|218E15 PUREX Plant Storage Tunnel #2 200E PUREX Zone A FH PRC Disposition
Grout Disposal/Treatment Facility Vaults
280(218E16 102-105 200E WTP/A Farm R CHG TOC Transition
281|218E16101 Grout Disposal Vault 101 200E WTP/A Farm C CHG TOC Transition
282|218E7 Dry Burial Vaults - behind 222B, inactive 200E B Plant Zone FH PRC Transition
283|218W5-252 Electrical Control Building - Trench 31 200W WM Zone D FH PRC O&M
284(218W5-252A Electrical Control Building - Trench 34 200W WM Zone D FH PRC O&M
285|218W5T31T1 Leachate Storage Tank-Trench 31 200W WM Zone FH PRC O&M
286(218W5T34T1 Leachate Storage Tank-Trench 34 200W WM Zone FH PRC O&M
287|218W7 Dry Waste Burial Vault-222S 200E REDOX Zone FH PRC Transition
Hazardous Waste Emergency
288|219B Equipment Storage 200E B Plant Zone D FH MSC
Liguid Waste Processing Storage Unit
289|219C W 0f2025E 200E ETF Zone C FH PRC O&M
Liguid Waste Processing Storage Unit S
290(219D of 2025E 200E ETF Zone C FH PRC O&M
291|219S Rad Waste Staging & Transfer Facility 200W REDOX Zone R CHG TOC O&M
292|2202E Weather Enclosure for Waste Recovery 200E Solid Waste Zone FH PRC O&M
293|220A Steam Condensate Sampler Pit 200E PUREX Zone C FH PRC Disposition
294|221A Former KEH Pipefitter Shop 200E PUREX Zone D FH PRC Disposition
295|221B B Plant Canyon 200E B Plant Zone A FH PRC Disposition
296|221BA Cooling Water Monitoring Station 200E B Plant Zone D FH PRC Disposition
Process Steam and Condensate
297|221BB Building 200E B Plant Zone C FH PRC Disposition
298|221BC SWP Change House 200E B Plant Zone C FH PRC Disposition
299|221BD Laundry Storage Building 200E B Plant Zone C FH PRC Disposition
Condensate Effluent Discharge Facility
300{221BF at B Plant 200E B Plant Zone C FH PRC Disposition
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301(221BG B Plant Cooling Water Sampling Bldg 200E B Plant Zone D FH PRC Disposition
B Plant Canyon Ventiliation Instrument
302(221BK Bldg 200E B Plant Zone C FH PRC O&M
303|221T T-Plant Canyon 200W T Plant Zone A FH PRC 0&M
304|221TA Fan House 200W T Plant Zone C FH PRC Transition
305|221TB Laundry Storage Skid Shack 200W T Plant Zone C FH PRC Disposition
306(221U U Plant Canyon Building 200W U Plant Zone AX FH PRC Disposition
307|2220E Telephone Exchange Bldg 200E 200-E Admin } D FH MSC O&M
308(2220W Telephone Exchange 200W T Plant Zone D FH MSC O&M
309|222B Office Building 200E B Plant Zone C FH PRC Disposition
310(222S Central Analytical Laboratory 200W REDOX Zone B CHG TOC O&M
Standards/Process Development
311|222SA Laboratory 200W REDOX Zone D CHG TOC O&M
312|222SB South Filter Building 200W REDOX Zone C CHG TOC 0&M
313|222S-BA 222S Boiler Annex 200W REDOX Zone D JCI JCI 0O&M
314|222SC North Filter Building 200W REDOX Zone C CHG TOC 0&M
315|222SD Solid Waste Storage Pad 200W REDOX Zone D CHG TOC O&M
316|222SE Filter Building 200W REDOX Zone C CHG TOC 0&M
317|222SF Equipment Storage 200W REDOX Zone D CHG TOC O&M
318|222SH Office & Change Room 200W REDOX Zone D CHG TOC 0&M
319(222T Office Administration Building 200W T Plant Zone D FH PRC Transition
Materials Receiving and Distribution
320]|2230E Warehouse 200E 200-E Admin ] D FH MSC O&M
321|2231E Storage Building 200E 200-E Admin } D FH PRC Disposition
322|2232E Storage Building (Ladders) 200E 200-E Admin] D FH PRC Disposition
323|2233E Storage Building 200E 200-E Admin } D FH PRC Disposition
324|2235E Storage Bldg SW of 244A Lift Station 200E WTP/A Farm D CHG TOC O&M
325|2236E Storage Building 200E PUREX Zone D CHG TOC 0&M
326(2237E Pipefitter's Shop 200E PUREX Zone D CHG TOC O&M
327|223E 105A Mock Tank 200E Semi-Works Zone CHG TOC O&M
328|224B Concentration Facility 200E B Plant Zone Bx FH PRC Disposition
329(224T Transuranic Storage and Assay Facility 200W T Plant Zone Bx FH PRC Transition
UO3 Plant Concentration and Loadout
330]224U Building 200W U Plant Zone Bx FH PRC Disposition
331|224UA UO3 Calcination and Loadout Facility 200W U Plant Zone Bx FH PRC Disposition
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Combination Shop East Of Vitrification
332|2256WTP Bldg 200E WTP/A Farm Zone BNI WTP 0&M
333|2258E Storage Building at A Farm 200E PUREX Zone D CHG TOC O&M
334(2259W Pipefitters Storage 200W T Plant Zone D FH PRC O&M
335|225B Waste Encapsulation & Storage Facility 200E B Plant Zone A FH PRC O&M
336(225BA K1 Filter Pit Encapsulation Facility 200E B Plant Zone C FH PRC O&M
337|225BB K3 Filter Pit Encapsulation Facility 200E B Plant Zone B FH PRC O&M
338|225B-BA 225B Boiler Annex 200E B Plant Zone D JCI JCI O&M
339(225BC Encapsulation Compressor Facility 200E B Plant Zone D FH PRC O&M
Encapsulation Waste Monitoring &
340[225BD Sample Bldg 200E B Plant Zone D FH PRC 0&M
341(225BE Encapsulation Maintenance Shop 200E B Plant Zone D FH PRC O&M
342|225BF WESF Tanker Loadout Station 200E B Plant Zone B FH PRC O&M
WESF Closed Loop Cooling Equipment
343[225BG Building 200E B Plant Zone D FH PRC 0&M
344(225BG-GEN1 Backup Generator & Diesel Fuel Tanks 200E B Plant Zone FH PRC O&M
345|225E TEDF Pump Station 2 200E Solid Waste Z| C FH PRC O&M
346|225EC TEDF - Local Control Unit 55C-13 200E PUREX Zone D FH PRC Disposition
347(225W TEDF Pump Station 1 200W T Plant Zone C FH PRC O&M
Treated Effluent Monitoring Bldg at T
348[225WA Plant 200W T Plant Zone D FH PRC O&M
Treated Effluent Monitoring Bldg at
349|225WB 222S 200W REDOX Zone D CHG TOC O&M
350|225WC PFP Wastewater Sampling Facility 200W PFP Zone Cx FH PRC O&M
351(2262W Painters Storage Building 200W T Plant Zone D FH PRC O&M
352|2263W Storage Building (Bottles) 200W T Plant Zone D FH PRC O&M
353[2265W Storage Building (Ice Storage) 200W T Plant Zone D FH PRC O&M
354|2266E Closure Support Center 200E 200-E Admin Zone FH PRC O&M
355(2300W Electrician Shop / Office (Skid Shack) 200W T Plant Zone D FH PRC O&M
356(2304W Pipefitter Shop (Skid Shack) 200W T Plant Zone D FH PRC O&M
357[2305W Ladder Storage Rack 200W T Plant Zone D FH PRC O&M
358|2306W Gas Bottle Storage Skid Shack 200W T Plant Zone D FH PRC Disposition
359(2307W Pipefitter Storage Skid Shack 200W T Plant Zone D FH PRC Disposition
360]2308W Carpenters Shop 200W T Plant Zone D FH PRC O&M
361(2309W Sheetmetal Shop 200W T Plant Zone D FH PRC O&M
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362(2310W Material Storage 200W T Plant Zone D FH PRC O&M
363|2314W Bench Stock Storage (Skid Shack) 200W T Plant Zone D FH PRC Disposition
364(2315W Ice House (Skid Shack) 200W T Plant Zone D FH PRC Disposition
365(2316W Heavy Equipment Operator Shack 200W T Plant Zone X FH PRC O&M
366(2318W Painter Shop 200W T Plant Zone D FH PRC O&M
367|231W151 Sump Tank and Well 200W PFP Zone FH PRC Transition
368(231Z Pu Metallurgy Lab 200W PFP Zone B FH PRC Transition
3692327 Waste Incinerator Facility 200W PFP Zone X FH PRC Post Closure
370]|2336W Waste Receiving & Processing Facility 200W WM Zone X FH PRC O&M
371|234-57 PFP Pu Processing & Storage 200W PFP Zone X FH PRC Transition
372|234-5ZA PFP Change Room Addition 200W PFP Zone X FH PRC 0&M
373|234-5Z-BA PFP Boiler Annex 200W PFP Zone X JCI JCI O&M
374(234ZB Waste Material Storage Building 200W PFP Zone X FH PRC Disposition
375|234ZC Waste Drum Storage and Loading Dock 200W PFP Zone X FH PRC Disposition
376(236Z Plutonium Reclamation Building 200W PFP Zone X FH PRC Transition
377|2400E Dry Material Facility Control Room 200E 200-E Admin ] X CHG PRC Transition
378|2401W Mixed Waste Storage Facility at CWC 200W WM Zone X FH PRC O&M
379|2402EA Dry Material Facility Unloading Pit 200E 200-E Admin] X CHG PRC Transition
380|2402EB Dry Material Facility Cement Silo 200E WTP/A Farm X CHG PRC Transition
381(2402EC Dry Material Facility Fly Ash Silo 200E WTP/A Farm X CHG PRC Transition
382|2402ED Dry Material Facility Pottery Clay Silo 200E WTP/A Farm X CHG PRC Transition
383|2402EF Dry Material Facility Attapulgite Clay Silo 200E WTP/A Farm X CHG PRC Transition
384|2402EG Dry Material Facility Transfer Pump Pit 200E WTP/A Farm X CHG PRC Transition
385(2402W Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
386(2402WB Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
387|2402WC Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
388|2402WD Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
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389(2402WE Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
390|2402WF Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
391|2402WG Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
392|2402WH Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
393[2402W1 Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
394|2402WJ Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
395|2402WK Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
396(2402WL Mixed Waste Storage Facility at CWC 200W WM Zone FH PRC O&M
DMRHF Dry Blended Storage/Truck
397|2403E Loadout Facility 200E 200-E Admin Zone CHG PRC Transition
398|2403EA Compressor Bldg 200E WTP/A Farm Zone CHG PRC Transition
399|2403WA RMW Storage Facility 200W WM Zone FH PRC O&M
400{2403WB RMW Storage Facility 200W WM Zone FH PRC O&M
401|2403WC RMW Storage Facility 200W WM Zone FH PRC O&M
402|2403WD RMW Storage Facility 200W WM Zone FH PRC O&M
403|2404E DMRHF Compressor Building 200E 200-E Admin Zone CHG PRC Transition
404|2404WA Long Term Drum Storage Building 200W WM Zone FH PRC O&M
405|2404WB Long Term Drum Storage Building 200W WM Zone FH PRC O&M
406|2404WC Long Term Drum Storage Building 200W WM Zone FH PRC O&M
407|241A152 Diversion Box 200E WTP/A Farm Zone CHG TOC Disposition
Emergency Cooling Water Storage

408|241A201 Tank SE of PUREX 200E PUREX Zone FH PRC Disposition
409|241A271 Tank Farm Control House 200E WTP/A Farm Zone CHG TOC O&M
410|241A401 Tank Farm Condenser House 200E WTP/A Farm Zone CHG TOC O&M
411|241A431 Tank Farm Ventilation House 200E WTP/A Farm Zone CHG TOC Disposition
412|241A701 Tank Farm Compressor House 200E WTP/A Farm Zone CHG TOC O&M
413|241A702 Tank Farm Fan House 200E WTP/A Farm Zone CHG TOC O&M
414|1241AN271 Instrument Control House 200E WTP/A Farm Zone CHG TOC O&M
415|241AN273 Compressor Building 200E WTP/A Farm Zone CHG TOC O&M
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Mixer Pump and Caustic Addition
416|241AN274 Control Bldg 200E WTP/A Farm Zone CHG TOC 0&M
417|241AN801 Water Service Building 200E WTP/A Farm Zone CHG TOC O&M
418|241AP271 Tank Farm Instrument Building 200E WTP/A Farm Zone CHG TOC O&M
419|241AP273 Compressor Building 200E WTP/A Farm Zone CHG TOC O&M
420|241AP801 Water Service Building 200E WTP/A Farm Zone CHG TOC O&M
421|241AW271 Tank Farm Control House 200E WTP/A Farm Zone CHG TOC O&M
422(241AW273 Compressor Building 200E WTP/A Farm Zone CHG TOC O&M
423[241AW801 Water Service Building 200E WTP/A Farm Zone CHG TOC O&M
424|241AX801A Tank Farm Control House, North 200E WTP/A Farm Zone CHG TOC 0&M
425(241AX801B Tank Farm Control House, South 200E WTP/A Farm C CHG TOC O&M
426|241AX801C Tank Farm Control House (S of A Farm) 200E WTP/A Farm C CHG TOC O&M
427|241AY401 Vent Recirculation Equipment Vault 200E WTP/A Farm Zone CHG TOC O&M
428|241AY402 Vent Recirculation Equipment Vault 200E WTP/A Farm C CHG TOC O&M
429|241AY51 Electrical Equipment Enclosure 200E WTP/A Farm D CHG TOC O&M
430[241AY51A Seismic Shutdown System 1A & 1B 200E WTP/A Farm D CHG TOC O&M
431|241AYB01A Tank Farm Instrument House 200E WTP/A Farm C CHG TOC O&M
432|241AZ156 Mixer Pump Speed Control House 200E WTP/A Farm D CHG TOC O&M
433|241AZ271 Change House / Control Building 200E WTP/A Farm D CHG TOC O&M
434|241AZ301A Receiver Tank Vault 200E WTP/A Farm Zone CHG TOC O&M
435(241AZ7401 Vent Recirculation Equipment Vault 200E WTP/A Farm C CHG TOC O&M
436(241AZ402 Vent Recirculation Equipment Vault 200E WTP/A Farm C CHG TOC O&M
437|241AZ701 Diesel Generator Building 200E WTP/A Farm C CHG TOC 0&M
438|241AZ702 Waste Tank Ventilation Building 200E WTP/A Farm C CHG TOC O&M
439|241AZ801A Instrument House 200E WTP/A Farm C CHG TOC 0&M
440(241B361 Underground Waste Settling Tank 200E B Plant Zone B FH PRC Transition
441(241B701 Instrument Air Compressor Building 200E B Farm Zone D CHG TOC O&M
442|241BY254 Control House and Compressor, ITS2 200E B Farm Zone C CHG TOC O&M
443|241BY301 Control House For In-Tank Solidification 200E B Farm Zone C CHG TOC O&M
4441241BY302 Compressor House, ITS1 200E B Farm Zone C CHG TOC O&M
Electrical Equipment Enclosure at C-
445|241C51 Farm 200E C Farm Zone D CHG TOC 0&M
446|241C51A Seismic Shutdown System 1A & 1B 200E C Farm Zone CHG TOC Disposition
4471241C73 C-Farm Service Building 200E C Farm Zone D CHG TOC O&M
448|241C801 Cesium Loadout Building 200E C Farm Zone B CHG TOC Disposition
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449(241C90 Air Compressor Facility 200E WTP/A Farm C CHG TOC O&M
450|241C91 241C106 Process Bldg 200E C Farm Zone C CHG TOC O&M
451|241CR271 Waste Disposal Control House 200E C Farm Zone C CHG TOC O&M
452|241CX40 Grout Removal Building 200E Semi-Works Zone FH PRC Transition
453[241CX70 Mixed Waste Storage Tank 200E Semi-Works Zone FH PRC Transition
4541241CX71 Acidic Waste Neutralization Tank 200E Semi-Works Zone FH PRC Transition
455|241CX72 Self Concentaror Tank 200E Semi-Works Zone FH PRC Transition
456|241CXV Self Concentrator Vault 200E Semi-Works Zone FH PRC Transition
457(241S271A Electrical/Instrument Control Building 200W S/U Farm Zone CHG TOC Transition
4581|241S271B Electrical/Instrument Control Building 200W S/U Farm Zone CHG TOC Transition
459|241SX271 Tank Farm Control House 200W S/U Farm Zon C CHG TOC O&M
460[241SX281 Emergency Cooling Water Pump House 200W S/U Farm Zon D CHG TOC O&M
Waste Disposal Condensor House -
461|241SX401 North 200W S/U Farm Zon B CHG TOC Disposition
Waste Disposal Condensor House -
462|241SX402 South 200W S/U Farm Zon| C CHG TOC Disposition
463|241SX701 Waste Disposal Condenser House 200W S/U Farm Zon| D CHG TOC O&M
4641241SY271 Instrument and Electrical Control House 200W S/U Farm Zon| C CHG TOC O&M
465|241SY272 Electrical Building 200W S/U Farm Zon D CHG TOC O&M
466|241SY274 Gas Monitoring Shelter (GMS-1) 200W S/U Farm Zon| X CHG TOC O&M
467|241SY275 Gas Monitoring Shelter (GMS-2) 200W S/U Farm Zon| X CHG TOC O&M
DACS Uninteruptable Power Supply
468|241SY276 Skid 200W S/U Farm Zon| D CHG TOC O&M
4692417361 Waste Settling Tank Underground 200W T Plant Zone B CHG TOC Transition
47012417701 Instrument Air Compressor House 200W T Farm Zone D CHG TOC O&M
4711241TX701 Laundry Storage Facility 200W T Farm Zone D CHG TOC O&M
472|241U271 U Farm Control House 200W S/U Farm Zon C CHG TOC O&M
473|241U361 Waste Settling Tank Underground 200W U Plant Zone Bx CHG TOC Transition
4741241U701 Instrument Air Compressor House 200W S/U Farm Zon C CHG TOC O&M
475(|241WR Vault - Thorium Storage 200W U Plant Zone B FH PRC Disposition
476(2417 Tank Farm Waste Disposal Building 200W PFP Zone Bx FH PRC Transition
Waste Disposal Sample Loadout
AT77|241ZA Building 200W PFP Zone Bx FH PRC Transition
Bulk Chemical Storage Tank & Loadout
478|241ZB Slab 200W PFP Zone Cx FH PRC Transition
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479(2412G Change Facility for 241-Z 200W PFP Zone Cx FH PRC Post Closure
480|241ZRB Retention Basin 200W PFP Zone FH PRC Post Closure
481]|2420W German Logs Storage Pad at CWC 200W WM Zone C FH PRC O&M
482|242A Evaporator 200E WTP/A Farm R CHG TOC 0&M
483|242A702 Turbine Building 200E WTP/A Farm C CHG TOC O&M
484|242A81 Water Service Building 200E WTP/A Farm D CHG TOC 0&M
485|242AB Evaporator Control Building 200E WTP/A Farm D CHG TOC O&M
486|242A-BA Boiler Annex 200E WTP/A Farm D JCI JCI 0&M
487(242AC Pipefitter's Shop 200E WTP/A Farm D CHG TOC O&M
488|242AL11 LERF Storage Building 200E ETF Zone D FH PRC O&M
489(242A1L.42 LERF Basin 42 200E ETF Zone C FH PRC O&M
490(|242AL43 LERF Basin 43 200E ETF Zone C FH PRC 0&M
491(242AL44 LERF Basin 44 200E ETF Zone C FH PRC O&M
492|242AL71 LERF Instrument Bldg 200E ETF Zone D FH PRC O&M
Radioactive Particle Research
493(242B Laboratory 200E B Farm Zone B FH PRC Disposition
494|242BL Cask Loading Building 200E B Farm Zone B FH PRC Transition
495(242S 242S Evaporator Facility 200W S/U Farm Zon B CHG TOC O&M
496(242S302C 242S Neutralization Tank 200W S/U Farm Zone CHG TOC Transition
49712425702 Turbine Building, Ventilation 200W S/U Farm Zon| C CHG TOC O&M
498(242T Waste Disposal Evaporator Building 200W T Farm Zone B CHG TOC O&M
499|242T271 Dust Control Barrier 200W T Farm Zone D CHG TOC 0&M
500(242T601 Chemical Makeup Building 200W T Farm Zone D CHG TOC O&M
501(242T701 TX/TY Compressed Air Station 200W T Farm Zone CHG TOC O&M
502|242TB Vent House 200W T Farm Zone B CHG TOC O&M
Tank Farm Microcomputer Equipment
503|242TC Bldg 200W T Farm Zone D CHG TOC O&M
Waste Treatment & Americium
504(2422 Extraction Facility 200W PFP Zone Bx FH PRC Transition
505|242ZA Entrance Control Building for 2427 200W PFP Zone C FH PRC O&M
Grout Processing Facility (GPF) Mix-
506|243G1 Pump Module 200E WTP/A Farm D CHG PRC Transition
507(243G12 GPF Mobile Control Room 200E WTP/A Farm Zone CHG PRC Transition
508|243G1A Grout Processing Facility Motor Pit 200E WTP/A Farm D CHG PRC Transition
509|243G2 GPF Dry Blend Handling & Feed Module 200E WTP/A Farm D CHG PRC Transition
510({243G3 GPF Additives Module 200E WTP/A Farm D CHG PRC Transition
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511(243G4 GPF Control Room Module 200E WTP/A Farm D CHG PRC Transition
512|243G6 GPF Electrical Equipment Room 200E WTP/A Farm D CHG PRC Transition
513(243G8 Grout Filtration Module 200E WTP/A Farm C CHG PRC Transition
514|243G81 Water Service Building 200E WTP/A Farm D CHG PRC 0&M
515(243G82 GPF Pressure Reducing Valve Pit 200E WTP/A Farm D CHG PRC Transition
516|243G9 GPF Electrical Substation - GROUT 200E WTP/A Farm D CHG PRC Transition
517(2432 Low-Level Waste Treatment Facility 200W PFP Zone Cx FH PRC O&M
518|243ZA Low Level Waste Storage Facility 200W PFP Zone Cx FH PRC Transition
519(243ZB Cooling Towers and Concrete Pad 200W PFP Zone Cx FH PRC O&M
520|244A Waste Vault and Instrument House 200E PUREX Zone CHG TOC O&M
521|244AR Sludge Vault Storage & Processing 200E PUREX Zone R CHG TOC O&M
522|244AR40 Cooling Water Diversion Box 200E PUREX Zone CHG TOC Transition
523|244AR701 Emergency Generator Building 200E PUREX Zone D CHG TOC O&M
524|244AR702 500KW Standby Generator Enclosure 200E PUREX Zone CHG TOC Transition
525(244AR712 Vault Air Lock and Load Out Bldg 200E PUREX Zone CHG TOC O&M
526|244AR715 Closed Loop Cooling System 200E PUREX Zone D CHG TOC O&M
527|244AR716 South Compressor Bldg 200E PUREX Zone CHG TOC O&M
528|244AR717 North Compressor Bldg 200E PUREX Zone CHG TOC 0&M
529|244BX271 Electrical Instrument Control House 200E B Farm Zone C CHG TOC O&M
530({244CR Waste Disposal Vault, C Tank Farm 200E C Farm Zone CHG TOC Disposition
531(244S271 Instrument Control House 200W S/U Farm Zon C CHG TOC O&M
53224452904 Flush Pit at 244S Tank Farm 200W S/UFarm Zon| C CHG TOC 0&M
533(244TX271 Electrical Instrumention Control Bldg 200W T Farm Zone C CHG TOC O&M
534|244TX2904 Salt Well Receiver Flush Pit Bldg 200W T Farm Zone CHG TOC 0&M
535|244U271 244U Instrument Control House 200W S/U Farm Zone CHG TOC O&M
536|244U2904 244U Flush Pit 200W S/U Farm Zone CHG TOC 0&M
537|2451E Dry Material Facility Substation 200E 200-E Admin Zone CHG PRC Transition
538|246S Interim Storage Area-West of 212H 200E CSB Zone FH PRC O&M
539(25032 13.8kV Switch Yard at 234-5Z 200W PFP Zone FH MSC 0&M
540(2506E1 Telecommunications Hub 200E 200-E Admin Zone FH MSC O&M
541|2506E2 Telecommunications Hub 200E WTP/A Farm Zone FH MSC O&M
542|2506E3 Telecommunications Hub 200E 200-E Admin Zone FH MSC O&M
543[2506W 1 Telecommunications Hub 200W T Plant Zone | FH MSC 0&M
Substation A6 Switchgear Bldg at Vit
544|251E Plant 200E WTP/A Farm Zone FH MSC Transition
545[251W Primary 230kV Switching Station 600 200-E Ponds Zone FH MSC O&M
546[251W66 Petroleum Tank (Diesel) 600 200-E Ponds Zone FH MSC O&M
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547|2524WTP LAW Swichgear Building 200E WTP/A Farm Zone BNI WTP O&M
548|252A Electrical Switching Structure 200E PUREX Zone FH MSC Transition
549|252AB PUREX Electrical Substation 200E PUREX Zone FH MSC Disposition
550[252AC PUREX Mini Electrical Substation 200E PUREX Zone FH MSC Disposition
551|252E Electrical Switching Station 13.8kV 200E 200-E Admin Zone FH MSC Disposition
5521252S Electrical Switching Station -13.8kV 200W S/U Farm Zone CHG TOC O&M
553|252W Electrical Switching Station -13.8kV 200W T Plant Zone FH MSC Disposition
55412620W Maintenance Facility at WRAP 200W WM Zone FH PRC O&M
555|2652WTP Warehouse at WTP 200E WTP/A Farm Zone BNI WTP O&M
556|267Z Fire Riser #9 Valve House 200W PFP Zone FH PRC O&M
557(2701AB PUREX Badge House 200E PUREX Zone FH PRC Disposition
558|2701EC Guard Station for 209E 200E Semi-Works Zone FH PRC Disposition
559[2701HV Office Building 200E CSB Zone | FH PRC 0&M
560]|2701M Office Building 200E 200-E Admin Zone FH PRC Disposition
Patrol Central Alarm Monitoring Station
561[2701ZA [Z-Plant 200W PFP Zone FH MSC 0&M
562|2701ZD PFP Badge House 200W PFP Zone FH MSC O&M
563(27022 Microwave Tower and Support Building 200W PFP Zone FH MSC O&M
564(2703E Chemical Engineering Laboratory 200E 200-E Admin Zone CHG TOC O&M
565|2704HV TWRS Office Building 200E 200-E Admin Zone CHG TOC O&M
566(2704S Office Building 200W REDOX Zone CHG TOC 0&M
567|2704W Office Building 200W T Plant Zone FH PRC Disposition
568|2704Z Office Administration Building 200W PFP Zone FH PRC O&M
569(2705Z2 PFP Operations Control Facility 200W PFP Zone FH PRC O&M
570(2706T Equipment Decontamination Building 200W T Plant Zone FH PRC O&M
571(2706TA Equipment Decontamination Annex 200W T Plant Zone FH PRC O&M
572|2706TB Holding Tanks Building 200W T Plant Zone FH PRC O&M
573|2707AR Sludge Vault Change House 200E PUREX Zone CHG TOC O&M
574|2707AX Change House AX Farm 200E WTP/A Farm Zone CHG TOC O&M
575[2707SX Carpenter Shop 200W S/U Farm Zone CHG TOC O&M
576(2707W Change House 200W T Plant Zone FH PRC 0&M
577|2708S Insulator Shop / Storage Building 200W REDOX Zone FH PRC Disposition
578|270A Neutralization Tank 200E PUREX Zone FH PRC Disposition
Underground Condensate Neutralization
579|270E Tank 200E B Plant Zone FH PRC Disposition
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Underground Condensate Neutralization
580(270W Tank 200W U Plant Zone FH PRC Disposition
581(270Z PFP Operations Support Bldg 200W PFP Zone FH PRC O&M
582|2710E Coal Handlers Shelter 200E 200-E Admin Zone FH PRC Disposition
583|2710S Inert Gas Generator Building 200W REDOX Zone FH PRC Disposition
584|2710W Coal Handlers Shelter 200W T Plant Zone FH PRC Disposition
585(2711A Air Compressor Building 200E PUREX Zone FH PRC Disposition
586|2711B Breathing Air Compressor Bldg 200E B Plant Zone FH PRC Disposition
Fleet Equipment Maintenance Shop &
587(2711E Administration 200E 200-E Admin Zone FH MSC 0&M
588|2711E66 Petroleum Tank (Waste Oil) 200E 200-E Admin Zone FH MSC O&M
589|2711E66A Petroleum Tank (Waste Qil) 200E 200-E Admin Zone FH MSC O&M
Regulated Equipment Maintenance
590(2711EA Shop 200E 200-E Admin Zone FH MSC 0&M
Heavy Mobile Equipment Maintenance
591(2711EB Shop 200E 200-E Admin Zone FH MSC 0&M
592(2711EC Equipment Shed for 200E Garage 200E 200-E Admin Zone FH MSC O&M
593(2711ED Heavy Equipment Washdown Carport 200E 200-E Admin Zone FH MSC O&M
Heavy Equipment Washdown Supply
594(2711EF Bldg w/Catch Tk 200E 200-E Admin Zone FH MSC 0&M
595|2711S Stack Gas Monitoring Station 200W REDOX Zone FH PRC Disposition
596(2712A Pump House 200E PUREX Zone FH PRC Disposition
597(2712B Electrical/Instrumentation Building 200E B Plant Zone CHG TOC O&M
598(2712S Electrical/Instrumentation Building 200W REDOX Zone CHG TOC Disposition
599(2712T Electrical/Instrumentation Building 200W T Plant Zone CHG TOC O&M
600|2712U Electrical/Instrumentation Building 200W U Plant Zone CHG TOC Disposition
601|27127 Stack Sampling & Monitoring Station 200W PFP Zone FH PRC O&M
602(2713W 2W Carpenter Shop 200W T Plant Zone FH PRC O&M
Regulated Garage and Heavy
603|2713WB Equipment Repair 200W T Plant Zone CHG TOC O&M
604|2713WC Pesticide Washwater Recovery Facility 200W T Plant Zone FH MSC 0&M
605|2714A Dry Chemical Warehouse 200E PUREX Zone FH PRC Disposition
606|2714S Contaminated Equipment Maintenance 200W S/U Farm Zone CHG TOC O&M
607|2715AW Tank Farm Storage / Staging Facility 200E PUREX Zone CHG TOC O&M
608|2715B Paint Storage Building 200E B Plant Zone FH PRC Disposition
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609|2715EC Paint Shop 200E 200-E Admin Zone FH MSC 0&M
610(2715ED Paint Storage Facility 200E 200-E Admin Zone FH MSC O&M
611|2715M Paint Storage Building 200E 200-E Admin Zone FH PRC Disposition
612(2715S Qil Storage Building 200W 200-W Ponds Zone FH PRC Disposition
613|2715T CAM Shop 200W T Plant Zone FH PRC O&M
614|2715WA Tank Farm Storage and Staging Facility 200W WM Zone CHG TOC O&M
615(2715Z Oil & Solvent Storage Building 200W PFP Zone FH PRC Disposition
616|2715ZL Oil Storage Building 200W PFP Zone FH PRC O&M
617|2716B RM Checkout Station, RR Tunnel 200E B Plant Zone FH PRC Disposition
618|2716E Power Maintenance Storage Building 200E 200-E Admin Zone FH MSC O&M
619|2716S Laboratory Storage 200W REDOX Zone CHG TOC 0&M
620|2716T RM Checkout Station Near Tunnel 200W T Plant Zone FH PRC O&M
Critical Mass Laboratory Fissile Storage
621(2718E Building 200E Semi-Works Zone FH PRC Transition
622|2718S Sand Filter Sampler Monitoring Station 200W REDOX Zone FH PRC Disposition
623(2719EA Transportation Services 200E 200-E Admin Zone FH MSC O&M
624|2719WB Modular First Aid Station 200W T Plant Zone FH MSC O&M
625|271AB PUREX Maintenance Support Facility 200E PUREX Zone FH PRC Disposition
626|271B B Plant Support Building 200E B Plant Zone FH PRC Disposition
627(271BA Laundry Storage Bldg 200E B Plant Zone FH PRC Disposition
628|271CR Service and Office Building 200E C Farm Zone CHG TOC O&M
629(271T Office/Main Building 200W T Plant Zone FH PRC O&M
630|271U U Plant Admin Bldg 200W U Plant Zone FH PRC Disposition
Patrol Headquarters (Central Alarm
631|2721E Facility) 200E 200-E Admin Zone FH MSC O&M
632|2721EA Fire Systems Maintenance North 200E 200-E Admin Zone FH MSC O&M
633(2721Z Emergency Generator Service Building 200W PFP Zone Cx FH PRC O&M
634|2722W Welding Laboratory Building 200W T Plant Zone D FH PRC Disposition
635(2723W Mask Laundry and Office Building 200W T Plant Zone D FH PRC Disposition
Rad Monitoring & Protective Clothing
636|2724A Bldg 200E WTP/A Farm C CHG TOC Transition
Rad Monitoring & Protective Clothing
637|2724AB Bldg 200E WTP/A Farm C CHG TOC Transition
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Rad Monitoring & Protective Clothing
638|2724AY Bldg 200E WTP/A Farm C CHG TOC Transition
Rad Monitoring & Protective Clothing
639(2724AZ Bldg 200E WTP/A Farm C CHG TOC Transition
Rad Monitoring & Protective Clothing
640(2724B Bldg 200E B Farm Zone C CHG TOC Transition
Rad Monitoring & Protective Clothing
641(2724BX Bldg 200E B Farm Zone C CHG TOC Transition
Rad Monitoring & Protective Clothing
642(2724BY Bldg 200E B Farm Zone C CHG TOC Transition
Rad Monitoring & Protective Clothing
643|2724BYA Bldg 200E B Farm Zone C CHG TOC Transition
Rad Monitoring & Protective Clothing
644|2724CA Bldg 200E C Farm Zone B CHG TOC Transition
Rad Monitoring & Protective Clothing
645|2724SX Bldg 200W S/UFarm Zon C CHG TOC Transition
Rad Monitoring & Protective Clothing
646|2724SY Bldg 200W S/UFarm Zon C CHG TOC Transition
Rad Monitoring & Protective Clothing
647(2724T Bldg 200W T Farm Zone C CHG TOC Transition
Rad Monitoring & Protective Clothing
648(2724TX Bldg 200W T Farm Zone C CHG TOC Transition
Rad Monitoring & Protective Clothing
649(2724TXA Bldg 200W T Farm Zone C CHG TOC Transition
Rad Monitoring & Protective Clothing
650(2724TXB Bldg 200W T Farm Zone C CHG TOC Transition
Rad Monitoring & Protective Clothing
651(2724U Bldg 200W S/UFarm Zon C CHG TOC Transition
652(2724WB Storage Building 200W T Plant Zone C FH PRC O&M
653|2726S Propane Storage Yard 200W REDOX Zone FH PRC Disposition
654|2727E Safeguards and Security Offices 200E 200-E Admin] D FH MSC O&M
655(2727W Sodium Storage Building 200W T Plant Zone D FH PRC O&M
656|2727TWA Sodium Storage Building 200W T Plant Zone D CHG TOC O&M
657(2727Z Supply Storage Building 200W PFP Zone Cx FH PRC O&M
658|2728W Dimensional Inspection Building 200W T Plant Zone D FH PRC Transition
659|2729Z Storage Building 200W PFP Zone Cx FH PRC 0&M
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660|272AW Tank Farm Operations Support Facility 200E WTP/A Farm D CHG TOC O&M
661|272B Electrical Maintenance Shop 200E B Plant Zone D FH MSC O&M
662(272BA Dry Material Storage Building 200E B Plant Zone D FH MSC O&M
663|272BB Insulation Shop 200E B Plant Zone D FH MSC O&M
664|272E Fabrication, Mockup Shop Building 200E 200-E Admin] D FH PRC Disposition
665|272EA SWP Change Shelters - Two 200E WTP/A Farm D CHG TOC O&M
CSB Change Room Facility & Office
666|272HV Bldg 200E CSB Zone D FH PRC O&M
667|272S Maintenance Shop 200W 200-W Ponds D CHG TOC O&M
668|272W Machine Shop Building 200W T Plant Zone D FH MSC O&M
669|272WA Tank Farm Support Facility 200W WM Zone D CHG TOC O&M
670|272W-BA 272W Boiler Annex 200W T Plant Zone D JCI JCI O&M
671(2731Z PR Can Storage Building 200W PFP Zone Cx FH PRC Post Closure
672|2731ZA Container Storage Building 200W PFP Zone Cx FH PRC O&M
673|2734EA Gas Cylinder Storage Building 200E 200-E Admin Zone FH PRC Disposition
674|2734S Liquid Nitrogen Storage Facility 200W REDOX Zone| D CHG TOC O&M
675|2734SX Gas Cylinder Storage Enclosure 200W S/U Farm Zone CHG TOC Disposition
676|2734Z Gas Cylinder Storage Building 200W PFP Zone FH PRC Disposition
677|2734ZA Gas Storage 200W PFP Zone Cx FH PRC Transition
6781|2734ZB Gas Storage 200W PFP Zone Cx FH PRC Transition
679|2734ZC Gas Storage 200W PFP Zone Cx FH PRC Disposition
680(2734ZD Process Gas Storage 200W PFP Zone Cx FH PRC Transition
681|2734ZF Gas Storage 200W PFP Zone Cx FH PRC Post Closure
682|27342G Gas Storage 200W PFP Zone Cx FH PRC Post Closure
683|2734ZH Gas Storage 200W PFP Zone X FH PRC Post Closure
684|27347) Liquid Nitrogen Storage Pad & Tank 200W PFP Zone Cx FH PRC Transition
685(2734ZK Gas Cylinder Storage 200W PFP Zone Cx FH PRC Transition
686|2734ZL Hydrogen Fluoride Facility 200W PFP Zone Cx FH PRC Transition
Chemical Storage Tanks and Catch
687(2735Z Basin 200W PFP Zone Cx FH PRC Transition
688(2736Z Plutonium Storage Building 200W PFP Zone Cx FH PRC O&M
689(2736ZA Plutonium Storage Ventilation Structure 200W PFP Zone Bx FH PRC O&M
690|2736ZB Plutonium Storage Support Facility 200W PFP Zone Bx FH PRC O&M
691(2736ZC Cargo Restraint Transport Dock 200W PFP Zone Cx FH PRC Transition
692|2736ZD Fuel Storage Cask Structure 200W PFP Zone Cx FH PRC O&M
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693|273E Material Storage Building 200E 200-E Admin] D FH PRC O&M
694|273EA Storage Yard/Pad 200E 200-E Admin] X CHG TOC 0&M
695|273W Material Storage 200W T Plant Zone D FH PRC O&M
696|2740W WRAP Office Building 200W WM Zone D FH PRC 0&M
697|274AW Office Building 200E PUREX Zone D CHG TOC O&M
698|274E Landlord and Maintenance Shop 200E 200-E Admin } D FH MSC O&M
699(2750E Office Building 200E 200-E Admin ] D CHG TOC O&M
700|2751E Office Building 200E 200-E Admin] D FH PRC 0&M
701|2752E Office Building 200E 200-E Admin ] D CHG TOC O&M
702|2753E Office Building 200E 200-E Admin] D FH PRC 0&M
703|2754W 200W Hanford Patrol Center 200W T Plant Zone D FH MSC O&M
704|275E Carpenter Shop Building 200E 200-E Admin] D FH PRC O&M
705|275EA Warehouse Essential Materials 200E PUREX Zone D FH PRC Disposition
706|275E-BA 275E Boiler Annex 200E 200-E Admin] D JCI JCI 0&M
707|275W Heavy Equipment Shop 200W T Plant Zone D FH MSC O&M
708(276A Cold Solvent Storage Building, R Cell 200E PUREX Zone B FH PRC Disposition
709|276B Paint Shop 200E B Plant Zone C FH PRC Disposition
710(276C Solvent Handling Bldg 200E Semi-Works 2 C FH PRC Disposition
Cold Solvent Storage & Makeup
711|276S Building 200W REDOX Zone C FH PRC Disposition
712|276S141 Hexone Storage Tank-Underground 200W REDOX Zone FH PRC Disposition
713|276S142 Hexone Storage Tank-Underground 200W REDOX Zone FH PRC Disposition
7141276V Solvent Recovery Tanks 200W U Plant Zone Cx FH PRC Disposition
715(277A All-Craft Fabrication Shop 200E PUREX Zone D CHG TOC O&M
716(277T Blow Down Building 200W T Plant Zone D FH PRC O&M
717|277W Fabrication Shop 200W T Plant Zone D FH PRC O&M
718|278AW Tank Farm Document Control Center 200E PUREX Zone D CHG TOC O&M
719(278WA Tank Farm Document Control Center 200W WM Zone D FH MSC O&M
720|279W Sand Blasting Shop 200W 200-W Ponds Zone CHG TOC O&M
721|281A Backup Generator Facility 200E PUREX Zone D FH PRC Disposition
722(282B Water Pump House South 200E B Plant Zone D FH MSC O&M
723(282BA Water Pump House North 200E B Plant Zone D FH MSC O&M
724|282E Pump House and Reservoir 200E 200-E Admin] D FH MSC O&M
725(282EA Water Reservoir Inlet House, North 200E 200-E Admin } D FH MSC O&M
726|282EB Water Reservoir Inlet House, South 200E 200-E Admin] D FH MSC O&M
EW Booster Southwest of Fire Pump
727|282EC House 200E 200-E Admin] D FH MSC 0&M
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728|282ED Standby Generator 200E 200-E Admin] D FH MSC O&M
729(282wW Reservoir and Pump House 200W T Plant Zone D FH MSC O&M
730[282WA Water Inlet House 200W T Plant Zone D FH MSC O&M
731|282WB Water Plant Seepage & Settling Pond 200W T Plant Zone D FH MSC Disposition
EW Booster Southwest of Fire Pump
732|282WC House 200W T Plant Zone D FH MSC 0&M
733|282WD Standby Generator 200W T Plant Zone D FH MSC O&M
734|283E Water Filtration Plant 200E 200-E Admin ] D FH MSC O&M
735|283EA Sanitary Water Tank 200E 200-E Admin] D FH MSC O&M
736|283E-BA 283E Building Boiler Annex 200E 200-E Admin] D JCI JCI 0&M
737|283W Water Filtration Plant 200W T Plant Zone D FH MSC O&M
738[283WA Sanitary Water Tank 200W T Plant Zone D FH MSC O&M
739|283WB Equalization Basin & Pump Station 200W T Plant Zone D FH MSC O&M
740|283W-BA 283W Boiler Annex 200W T Plant Zone D JCI JCI O&M
741|1283WC Solid Contact Clarifier Tank 200W T Plant Zone D FH MSC O&M
742|283WD Recycle Pump Station 200W T Plant Zone D FH MSC O&M
743|283WE Sludge Lagoons 200W T Plant Zone D FH MSC O&M
744|1283WF Sample Building 200W T Plant Zone D FH MSC O&M
745|284E Power House & Steam Plant 200E 200-E Admind D FH PRC Disposition
746(284EA Salt Brine Storage Tank (Fiberglass) 200E 200-E Admin Zone FH PRC Transition
747|284EB Power House Filtration Building 200E 200-E Admin Zone FH PRC Disposition
748|284W Power House & Steam Plant 200W T Plant Zone D FH PRC Disposition
749|284WB Package Boiler Plant (200W) 200W T Plant Zone D FH PRC Disposition
750]|285W Backflow Prevention Building 200W WM Zone D FH MSC O&M
751|286W RMW Backflow Preventer Bldg 200W WM Zone D FH MSC O&M
Reduced Pressure Backflow Assembly
752(287W No. 2 200W T Plant Zone D FH MSC O&M
Reduced Pressure Backflow Assembly
753[289W No 1 200W PFP Zone D FH MSC O&M
754|2901A Elevated Water Storage Tank-PUREX 200E PUREX Zone FH PRC Disposition
755[2901S Elevated Water Storage Tank-REDOX 200W REDOX Zone D FH Remove Disposition
756|2901SX1 Water Storage Tank 200W S/U Farm Zon D CHG PRC Transition
757(2901SX2 Water Storage Tank 200W S/U Farm Zon D CHG PRC Transition
758|2901T Export Water Line Valve Vault 600 FH MSC O&M
759|2901U Export Water Line Valve Vault 600 FH MSC O&M
760|2901W Export Water Line Valve Vault 600 D FH MSC O&M
761|2901X Export Water Line Valve House 600 FH MSC O&M
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762|2901Y Export Water Line Valve House 600 FH MSC O&M
763|29017Z Export Water Line Valve House 600 FH MSC O&M
764|2902B Elevated Water Storage Tank-B Plant 200E B Plant Zone FH PRC Disposition
765|2902E 200E Elevated Water Storage Tank 200E 200-E Admin Zone FH PRC Disposition
766(2902HV80 Fire Water Storage Tank 200E 200-E Admin ] D FH MSC O&M
767[2902HV82 Fire Water Pump House 200E 200-E Admin] D FH MSC O&M
768|2902HV83 RWX/SWX Manifold Shelter 200E CSB Zone D FH MSC O&M
769|2902W 200W Elevated Water Storage Tank 200W T Plant Zone FH Remove Disposition
770|2904AR Sample Monitor Building 200E PUREX Zone CHG TOC O&M
771129045160 Control Structure 200W 200-W Ponds Zone FH PRC O&M
772]2904S170 Weir Structure 200w REDOX Zone)| FH PRC o&M
773|2904S171 Weir Control Structure 200W 200-W Ponds Zone FH PRC O&M
774129045172 Weir Control Structure 200W 200-W Ponds Zone FH PRC O&M
775(2904SA Cooling Water Sampling Bldg 200W REDOX Zone D FH PRC Disposition
776|2904ZA Liquid Effluent Monitoring Station 200W PFP Zone X FH PRC Post Closure
777(2904ZB Monitoring Building 200W PFP Zone X FH PRC Post Closure
Exhaust Fan Control House, Air Filter #1
778|291A & Plenums 200E PUREX Zone FH PRC Disposition
779|291A001 Stack, 202A Main 200E PUREX Zone B FH PRC Disposition
780|291AA Filter Cell #3 200E PUREX Zone B FH PRC Disposition
781|1291AB Exhaust Air Sampler House #1 200E PUREX Zone C FH PRC Disposition
782|291AC Exhaust Air Sampler House #2 200E PUREX Zone C FH PRC Disposition
783|291AD Filter Pit and Stack 200E PUREX Zone B FH PRC Disposition
784|291AE Filter Cell #4 200E PUREX Zone C FH PRC Disposition
785[291AF #2 Filter and Drain Tank 200E PUREX Zone FH PRC Disposition
786|291AG Sample Station #2 200E PUREX Zone B FH PRC Disposition
787|291AH AOG Sample Station 200E PUREX Zone B FH PRC Disposition
788|291AJ Sample Station #3 200E PUREX Zone B FH PRC Disposition
Tunnel Spray Enclosure with (2)
789|291AK Caissons 200E PUREX Zone C FH PRC Disposition
790|291AR Exhaust Air Filter Stack Bldg 200E PUREX Zone B CHG TOC O&M
Exhaust Fan Control House & Sand
791|291B Filter 200E B Plant Zone FH PRC Disposition
792|291B001 Stack, 221B Main 200E B Plant Zone B FH PRC Disposition
793|291BA Exhaust Air Sample House 200E B Plant Zone C FH PRC Disposition
794|291BB Instrument Bldg - A & B Filters 200E B Plant Zone C FH PRC Disposition
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A & B Filters & C & D Filter Access
795|291BC Control Bldg 200E B Plant Zone B FH PRC Disposition
796|291BD C Filter and Instrument Bldg 200E B Plant Zone B FH PRC Disposition
797|291BF D Filter 200E B Plant Zone B FH PRC Disposition
798|291BG 291BG Filter Vault & Instrument Bldg 200E B Plant Zone C FH PRC Disposition
799|291BH 291BG Filter Plug Cover 200E B Plant Zone C FH PRC Disposition
800|291BJ B Plant Instrument Bldg - F Filter 200E B Plant Zone C FH PRC Disposition
801]|291BK Instrument Bldg - E & F Filters 200E B Plant Zone C FH PRC Disposition
802[291CR 244CR Vault Ventilation System 200E C Farm Zone R CHG TOC Transition
Exhaust Fan Control House, Sand Filter
803|291S & Exhaust Plenums 200W REDOX Zone FH PRC Disposition
804(2915001 Stack (202S Main) 200W REDOX Zone B FH PRC Disposition
Exhaust Fan, Control House, Sand Filter
805(291T and Plenum 200W T Plant Zone FH PRC O&M
806(291T001 Stack, 221T Main 200W T Plant Zone FH PRC Disposition
Exhaust Fan Control House, Sand Filter,
807|291V Blower Pit & Sample House 200W U Plant Zone FH PRC Disposition
808|291U001 Exhaust Air Stack (221 Main) 200W U Plant Zone FH PRC Disposition
809(2917 Ventilation Exhaust Fan House 200W PFP Zone FH PRC O&M
Main Exhaust Air Stack (234-5Z, 2362,
8102917001 2427) 200W PFP Zone FH PRC O&M
811[292AA PR Stack Sample House 200E PUREX Zone FH PRC Disposition
812|292AB PUREX Gases Effluent Monitoring Bldg 200E PUREX Zone FH PRC Disposition
813[292AR 244AR Vent System Bldg & Vault 200E PUREX Zone CHG TOC O&M
814|292B Stack Monitor Station 200E B Plant Zone FH PRC Disposition
815|292S Jet Pit House 200W REDOX Zone FH PRC Disposition
816(292T Building Laboratory 200W T Plant Zone FH PRC O&M
817|292V Stack Monitoring Station 200W U Plant Zone FH PRC Disposition
818[293A Off Gas Treatment Facility 200E PUREX Zone FH PRC Disposition
Acid Recovery & Off Gas Treatment
819(293S Facility 200W REDOX Zone FH PRC Disposition
Off Gas Treatment and Monitoring
820[294A Station 200E PUREX Zone FH PRC Disposition
821(294B Backflow Preventer Building 200E B Plant Zone FH PRC O&M
822|295A ASD Monitoring/Sample Station 200E PUREX Zone FH PRC Disposition
823[295AA SCD Sample and Pumpout Station 200E PUREX Zone FH PRC Disposition
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824|295AB PDD Sample Station 200E PUREX Zone FH PRC Disposition

825|295AC CSL Sample Station 200E PUREX Zone FH PRC Disposition

826|295AD SWL Sample Station 200E PUREX Zone FH PRC Disposition

827|295AE PDD Monitoring Bldg 200E PUREX Zone FH PRC Disposition

828|295AZ ASD Monitoring/SamplingCaisson 200E PUREX Zone FH PRC Disposition
Stack, PUREX Plant Pipe, Operating

829|296A008 Gallery, and White Room Exhaust 200E PUREX Zone FH PRC Disposition

830[{296A010 Stack, Storage Tunnel No. 2 200E PUREX Zone FH PRC Transition

831|296A012 Stack, 244AR Vault Vessel Ventilation 200E PUREX Zone CHG TOC 0&M
Stack, 244AR Vault Canyon/Cells

832|296A013 Ventilation 200E PUREX Zone CHG TOC 0&M
Stack, 241AY101 Tank Annulus

833|296A018 Ventilation 200E WTP/A Farm Zone CHG TOC 0&M
Stack, 241AY102 Tank Annulus

834(296A019 Ventilation 200E WTP/A Farm Zone CHG TOC 0&M

835[296A020 Stack, 241AZ Tank Annuli Exhaust 200E WTP/A Farm Zone CHG TOC O&M

836[296A021 Stack, 242A Evaporator Bldg Ventilation 200E WTP/A Farm R CHG TOC O&M
Stack, 242A Evaporator Vessel

837]|296A022 Ventilation 200E WTP/A Farm R CHG TOC O&M
AW Tank Farm Primary Tank

838|296A027 Ventilation 200E WTP/A Farm R CHG TOC O&M
Stack, AW Tank Farm Annulus

839[296A028 Ventilation 200E WTP/A Farm R CHG TOC O&M
Stack, AN Tank Farm Primary Tank

840[296A029 Ventilation 200E WTP/A Farm R CHG TOC O&M
Stack, AN Tank Farm Annulus

841[296A030 Ventilation 200E WTP/A Farm R CHG TOC O&M
Stack, AP Tank Farm Primary Tank

842]|296A040 Ventilation 200E WTP/A Farm R CHG TOC O&M
Stack, AP Tank Farm Annulus

843|296A041 Ventilation 200E WTP/A Farm R CHG TOC O&M

8441296A044 Stack, AN Tank Farm Exhauster 200E WTP/A Farm R CHG TOC 0&M

845|296A045 Stack, AN Tank Farm Exhauster 200E WTP/A Farm R CHG TOC O&M

846]296B002 Filter Vault Passive Vent Stack 200E B Plant Zone C FH PRC O&M

847]296B010 WESF Stack Exhaust 200E B Plant Zone B FH PRC Disposition
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Stack, 221BF Condensate Effluent

848|296B013 Discharge Facility Ventilation 200E B Plant Zone C FH PRC Disposition

849[296C005 244CR Vault Ventilation System Stack 200E C Farm Zone R CHG TOC Transition

850(296C006 Exhaust Stack for Tank 241C106 200E C Farm Zone CHG TOC O&M
Exhaust Stack -Tank 241C103 Vapor

851(296C007 Mix System 200E C Farm Zone R CHG TOC O&M
Stack Effluent Treatment Exhaust

852[296E001 (2025E) 200E ETF Zone FH PRC O&M

853[296G001 Stack, TGF (Grout) Air Filtration Module 200E WTP/A Farm R CHG PRC Transition

854|296G1 TGE HVAC Exhaust Stack 200E WTP/A Farm R CHG PRC Transition

855(296H212 Canister Storage Building Main Stack 200E CSB Zone D FH PRC O&M

856(296K105 Air Sparging Vent 105KW Basin 100K FH PRC Transition

857|296K142 Cold Vacuum Drying Facility Main Stack 100K FH PRC O&M
Portable Exhauster For Tanks

858|296P017 241A104/105/106 200E WTP/A Farm R CHG TOC O&M
Stack, 241SY Tank Farm Annulus

859|296P022 Ventilation 200W S/UFarm Zon| R CHG TOC O&M
Stack, 241SY Tank Farm Primary Tank

860/296P023 Ventilation 200W S/UFarm Zon| R CHG TOC O&M
Stack, 241AY/AZ Primary Tank Backup

861|296P026 Vent, 296A17 200E WTP/A Farm R CHG TOC O&M
Stack, 241SY Primary Tank Backup

862|296P028 Vent, 296P23 200W S/UFarm Zon| R CHG TOC O&M

863[296S012 Stack 200W REDOX Zone C FH PRC Disposition
Stack, 241SX107-112 & 241SX114

864(296S015 Ventilation 200W S/U Farm Zon R CHG TOC Transition
Stack, 219S Bldg Vault & Waste Tanks

865[296S016 Exhaust 200W REDOX Zone R CHG TOC O&M

866(296S018 Stack, 242S Evaporator Bldg Ventilation 200W S/U Farm Zon B CHG TOC O&M

867(296S021 Stack, 222S Filter House Exhaust Stack 200W REDOX Zone B CHG TOC O&M
Stack, 241SY Primary Ventilation

868(296S25 System 200W S/U Farm Zon| R CHG TOC O&M
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869(2962003 Stack, 2417 Vault Sump Exhaust 200W PFP Zone Bx FH PRC O&M
870(2962015 Exhaust Stack for 243Z Building 200W PFP Zone FH PRC O&M
Environmental Molecular Sciences
871(3020 Laboratory 300 PNNL PNNL 0&M
872|306E-BA Boiler Annex 300 300ACP Zone F JCI JCI O&M
873|306W Materials Development Laboratory 300 300ACP Zone F WCH RCCC O&M
300 Area Process Sewer Retention
874|307 Basins 300 300ACP Zone J FH PRC 0&M
875|308 Fuels Development Laboratory 300 300ACP Zone K WCH RCCC O&M
876[308A Fuels Development Laboratory 300 300ACP Zone K WCH RCCC Disposition
Plutonium Recycle Test Reactor -
877|309 Offices - Shop 300 300ACP Zone L WCH RCCC 0&M
878|310 Treated Effluent Disposal Facility 300 FH PRC O&M
879(310S Drum Storage Area at 300 TEDF 300 FH PRC O&M
880|310T1 Equalization Tank T1-TEDF 300 FH PRC O&M
881(310T1A Equalization Tank T1A at TEDF 300 FH PRC O&M
882|310T2 Diversion Tank T2 - TEDF 300 FH PRC O&M
883|310T3 Diversion Tank T3 - TEDF 300 FH PRC 0&M
884(310T7A Clarifier T7A - TEDF 300 FH PRC O&M
885|310T7B Clarifier T7B - TEDF 300 FH PRC 0&M
886|310V Valve Vault TEDF 300 FH PRC O&M
887|312 River Pumping Station 300 300ACP Zone K WCH PNNL 0&M
8883128 Gas Bottle Storage E of 328 300 300ACP Zone J WCH RCCC Transition
889(315 Filter Water Plant Building 300 300ACP Zone K WCH RCCC Transition
890(315A Chlorinator/Injection Building 300 300ACP Zone K WCH RCCC Transition
891(315B Chlorine Storage Building 300 300ACP Zone K WCH RCCC Transition
892(315C Backwash Sedimentation Pond 300 WCH RCCC Transition
893|315D Backwash Recycle Lift Station 300 WCH RCCC Transition
High Temperature Lattice Test Reactor
(HTLTR) & Radiological Calibrations &
894318 Development Laboratory 300 PNNL PNNL O&M
High Temperature Lattice Test Reactor
895(318B (HTLTR) Stack 300 PNNL PNNL 0&M
896|318-BA 318 Boiler Annex 300 JCI JCI O&M
897|318C HTLTR Filter Pit & Underground Duct 300 PNNL PNNL 0&M
898320 Physical Sciences Laboratory 300 PNNL PNNL O&M
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899(320-BA 320 Boiler Annex 300 JCI JCI O&M
900(321 Hydromechanical / Seismic Facility 300 300ACP Zone G WCH RCCC Transition
Hydromechanical / Seismic (Part of 321
901|321B Bldg) 300 300ACP Zone G WCH RCCC Transition
902(321C Core Pump Shelter (Part of 321 Bldg) 300 300ACP Zone G WCH RCCC Transition
903|321D Seismic Testing Facility 300 300ACP Zone G WCH RCCC Transition
9043220 Telephone Exchange Building 300 | FH MSC O&M
905|323 Mechanical Properties Laboratory 300 300ACP Zone G WCH RCCC O&M
906|323-BA 323 Boiler Annex 300 300ACP Zone G JCI JCI O&M
Waste Technology Engineering
907(324 Laboratory 300 300ACP Zone K WCH RCCC Transition
908|324A Chemical Engineering Bldg 300 300ACP Zone K WCH RCCC Transition
Chemical Engineering Lab Exhaust
909(324B Stack 300 300ACP Zone K WCH RCCC Transition
910|324-BA Boiler Annex 300 300ACP Zone L JCI JCI O&M
911|324C Experimental Lithium Enclosure 300 300ACP Zone K WCH RCCC O&M
912(324D Exhaust Stack Sampling Building 300 300ACP Zone K WCH RCCC Transition
913|324S Concrete Basin 300 300ACP Zone K WCH RCCC Transition
914325 Radiochemical Processing Laboratory 300 PNNL PNNL O&M
915(|325A Cesium Recovery Facility 300 PNNL PNNL O&M
916(325B Shielded Lab Annex 300 PNNL PNNL O&M
917|325-BA Boiler Annex 300 JCI JCI 0&M
918(325C Maintenance Shop Addition 300 PNNL PNNL O&M
919(325D Fluorine Gas Storage 300 PNNL PNNL O&M
920|325E Fire Riser/Backflow Preventer Building 300 PNNL PNNL O&M
921326 Material Science Laboratory 300 PNNL RCCC O&M
922|326-BA 326 Boiler Annex 300 JCI JCI 0&M
923|327 Post-irradiation Testing Laboratory 300 300ACP Zone H WCH RCCC Transition
924|327-BA 327 Boiler Annex 300 300ACP Zone H JCI JCI 0&M
925|328 Engineering Services & Safety Building 300 300ACP Zone H WCH RCCC O&M
926|328A Sheet Metal Shop 300 300ACP Zone H WCH RCCC O&M
927|328-BA 328 Boiler Annex 300 300ACP Zone H JCI JCI 0&M
928329 Chemical Sciences Laboratory 300 PNNL RCCC O&M
929|331 Life Sciences Laboratory 300 PNNL RCCC O&M
930(331-BA 331 Boiler Annex 300 JCI JCI O&M
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931(331C Animal Care Facility Storage Building 300 PNNL RCCC O&M
932|331D Biomagnetic Effects Laboratory 300 PNNL RCCC O&M
933(331G Interim Tissue Repository 300 PNNL RCCC O&M
934|331H Aerosol Wind Tunnel Research Facility 300 PNNL RCCC O&M
935|332 Packaging Test Facility 300 300ACP Zone A WCH RCCC O&M
936|335 Sodium Test Facility 300 300ACP Zone K WCH RCCC O&M
937|336 High Bay Testing Facility 300 300ACP Zone K PNNL RCCC 0&M
938|337 Technical Management Center 300 WCH RCCC Transition
939(337B 337 Bldg High-Bay & Service Wing 300 WCH RCCC Transition
940|337-BA 337 Boiler Annex 300 JCI JCI O&M
941338 Maintenance Building 300 300ACP Zone K PNNL RCCC O&M
942(339A Computer Facility 300 | WCH MSC O&M
943|340 Waste Neutralization Facility. 300 300ACP Zone J FH PRC O&M
944|340A Waste Retention Building 300 300ACP Zone J FH PRC O&M
945|340B Waste Loadout Building 300 300ACP Zone J FH PRC O&M
946|342 Waste Collection Sump 1 300 FH PRC O&M
300 TEDF Electrical / Instrumentation
947|342A Building 300 FH PRC O&M
948|342B Transformer Pad / Vault - TEDF 300 FH PRC O&M
949(342C Generator Pad - TEDF Sump 300 FH PRC O&M
Plant Operations and Maintenance
950|350 Facility 300 PNNL RCCC 0&M
951|3503A Electrical Cable Pit No. 2 300 300ACP Zone F WCH RCCC O&M
952|3503B Electrical Cable Pit No. 3 300 300ACP Zone H WCH RCCC O&M
953[3506C Telecommunications Hub 300 | WCH MSC 0&M
95413507 Microwave Tower and Building 300 300ACP Zone G WCH MSC O&M
955|350A Paint Shop 300 PNNL RCCC 0&M
956(350B Warehouse - Maintenance Materials 300 PNNL RCCC O&M
957|350C Storage Building 300 PNNL RCCC O&M
958(350D Oil Storage Facility 300 PNNL RCCC O&M
959|351 Substation, 115kV 300 300ACP Zone C FH RCCC 0&M
960(351A Meter Testing and Switchgear Facility 300 300ACP Zone C FH RCCC O&M
961|351B Meter and Testing Building 300 300ACP Zone C FH RCCC O&M
962|352E Switch Station East Side 300 FH RCCC O&M
963|352F Electrical Substation 13.8kV 300 FH RCCC O&M
964361 CTBT Equipment Shelter 300 PNNL RCCC O&M
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965(3614A River Monitoring Station 300 300ACP Zone K PNNL RCCC Transition
966|3621-66 Tank Petroleum (Diesel) 300 | WCH RCCC Transition
967|3621BC Emergency Generator Building 300 300ACP Zone H WCH RCCC O&M
968(3621D Emergency Generator Building & Shop 300 WCH RCCC O&M
969(3705-BA 3705 Boiler Annex 300 300ACP Zone D JCI JCI Transition
Communication and Documentation
970|3706 Services Bldg 300 300ACP Zone G WCH RCCC Transition
Ventilation Equipment Room for 3706
971|3706A Bldg 300 300ACP Zone G WCH RCCC Disposition
972|3706-BA 3706 Boiler Annex 300 300ACP Zone E JCI JCI Transition
973|3707F Radiation Monitoring Bldg 300 300ACP Zone J FH PRC O&M
974|3707H Change House 300 300ACP Zone F WCH RCCC Disposition
975|3709 Paint Shop 300 300ACP Zone G WCH RCCC 0&M
976(3709A Fire Station 300 FH MSC O&M
977|3709B Fire Equipment Storage 300 FH MSC O&M
978|3714 Soil & Cement Laboratory 300 300ACP Zone H WCH RCCC Disposition
979|3717C Materials Archive Building 300 300ACP Zone J WCH RCCC Transition
980(3718 Office & Storage Building 300 300ACP Zone J JCI JCI O&M
981(3718A Laboratory Equipment Central Pool Bldg 300 300ACP Zone J WCH RCCC Transition
982(3718B Laboratory Equipment Central Pool Bldg 300 300ACP Zone J WCH RCCC Transition
983|3718C Storage Building 300 300ACP Zone J WCH RCCC 0&M
Laboratory Equipment Central Pool
984|3718E Storage Bldg 300 300ACP Zone J WCH RCCC Transition
Laboratory Equipment Central Pool
985|3718G Storage Bldg 300 300ACP Zone J WCH RCCC Transition
986(3718M Sodium Storage Facility 300 | WCH RCCC Transition
987|3718N Insulation Shop 300 300ACP Zone J WCH RCCC 0&M
988(3718P Storage Building - Environmental 300 300ACP Zone K PNNL RCCC O&M
989(3718S Laboratory Equipment Central Pool 300 300ACP Zone G WCH RCCC Transition
990|3719 Computer Facility 300 300ACP Zone D WCH RCCC O&M
9913720 Environmental Sciences Laboratory 300 300ACP Zone B WCH RCCC Transition
992|3720-BA 3720 Boiler Annex 300 300ACP Zone B JCI JCI O&M
993(3721 Classified Shredder Facility 300 300ACP Zone J WCH RCCC O&M
994|3723 Solvent / Acid Storage 300 300ACP Zone H WCH RCCC Transition
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995|3727 Classified Vault 300 300ACP Zone J WCH RCCC Disposition
996|3728 Geotechnical Highbay 300 300ACP Zone J WCH RCCC O&M
9973730 Gamma Irradiation Facility 300 300ACP Zone G PNNL RCCC O&M
998|3731 Laboratory Equipment Central Pool 300 300ACP Zone F WCH RCCC Transition
999|3731A Graphite Machine Shop 300 300ACP Zone F WCH RCCC Transition
1000|3745 Radiological Calibrations and Standards 300 300ACP Zone G WCH RCCC Transition
1001|3745A Electron Accelerator Facility 300 300ACP Zone G WCH RCCC Disposition
1002|3745B Positive lon Accelerator Facility 300 300ACP Zone G WCH RCCC Transition
1003|3746 Irradiation Physics Building 300 300ACP Zone G WCH RCCC Transition
1004|3746A Radiological Physics Lab 300 300ACP Zone G WCH RCCC Transition
1005|3760 Technical Library 300 300ACP Zone G PNNL RCCC 0&M
1006|3766 Office Building 300 WCH RCCC Transition
1007|3790 Security Office Building 300 WCH MSC 0&M
1008(3802A Steam PRV Station 300 300ACP Zone L WCH RCCC Transition
1009|382 Pump House Building 300 300ACP Zone H WCH RCCC O&M
1010(382B Fire Pump Station 300 300ACP Zone H WCH RCCC O&M
1011|382-BA 382 Boiler Annex 300 300ACP Zone H JCI JCI 0&M
1012|382C Sanitary Water Storage Tank 300 300ACP Zone H WCH RCCC O&M
1013|382D Sanitary Water Storage Tank 300 300ACP Zone H WCH RCCC O&M
1014|384 Powerhouse Building 300 300ACP Zone F WCH RCCC Transition
1015{3906 Process Sewer Lift Station 300 | FH PRC 0&M
1016|3906A Sanitory Sewer Lift Station #1 300 300ACP Zone A WCH RCCC O&M
1017|3906B Sanitory Sewer Lift Station #2 300 300ACP Zone K WCH RCCC O&M
1018|3906C Sanitary Sewer Monitoring Station 300 WCH RCCC O&M
1019|402 Sodium Storage Facility 400 FFTF Zone FH PRC O&M
1020403 Fuel Storage Facility 400 FFTF Zone FH PRC Transition
1021{405 FFTF Reactor Containment Building 400 FFTF Zone FH PRC Transition
1022[408A Main Heat Dump, East 400 FFTF Zone FH PRC Transition
1023{408B Main Heat Dump, South 400 FFTF Zone FH PRC Transition
10241408C Main Heat Dump, West 400 FFTF Zone FH PRC Transition
1025[409A Closed Loop Heat Dump, East #1 400 FFTF Zone FH PRC Transition
1026|409B Closed Loop Heat Dump, East #2 400 FFTF Zone FH PRC Transition
1027(4220 Telephone Exchange Bldg 400 FFTF Zone WCH MSC O&M
102814221 HLAN Fiber Hub 400 FFTF Zone WCH MSC O&M
Fuels and Materials Examination Facility
1029|427 (FMEF) 400 FFTF Zone FH PRC Transition
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1030|427A Argon / Hydrogen Mixing Bldg 400 FFTF Zone FH PRC Transition
1031|432A ISA Covered Equipment Storage 400 FFTF Zone FH PRC O&M
1032|436 Training Facility 400 FFTF Zone FH PRC O&M
1033|437 Maintenance & Storage Facility (MASF) 400 FFTF Zone FH PRC O&M
1034440 90-day Covered Storage Pad 400 FFTF Zone FH PRC O&M
1035|451A FFTF Substation, 115/13.8kV 400 FFTF Zone FH MSC O&M
1036|451B FFTF Substation, 115/13.8kV 400 FFTF Zone FH MSC 0&M
Transformer Station, East DHX Al
1037|453A 2.4kV 400 FFTF Zone FH PRC Transition
Transformer Station, South DHX A2
1038|453B 2.4kV 400 FFTF Zone FH PRC Transition
Transformer Station, West DHX A3
1039453C 2.4kV 400 FFTF Zone FH PRC Transition
1040|4607 Septic Tank (60,000 gal) 400 FFTF Zone FH PRC Disposition
Control Structure & Process Sewer
1041]4608B Sampling Station 400 FFTF Zone FH PRC O&M
1042|4621E Auxiliary Equipment Building, East 400 FFTF Zone FH PRC Transition
1043|4621W Auxiliary Equipment Building, West 400 FFTF Zone FH PRC Transition
1044]|4701A Guard Station, Kentucky Blvd 400 FFTF Zone FH PRC O&M
1045|4701B Former Guard Station, Grant Ave 400 FFTF Zone WCH RCCC Transition
1046]14701C FMEF Gate Bldg, Hayes Street 400 FFTF Zone WCH RCCC Transition
1047|4702 Office Building 400 FFTF Zone WCH RCCC Transition
1048(4703 FFTF Control Building 400 FFTF Zone FH PRC Transition
1049|4704N Security Maintenance Shop 400 FFTF Zone FH PRC O&M
1050(4704S 400 Area Fire Station 400 FFTF Zone FH MSC 0&M
1051|4706 Office Building 400 FFTF Zone WCH RCCC Transition
1052|4707 400 Area Site Support Office 400 FFTF Zone WCH RCCC O&M
1053|4710 FFTF Office Bldg 400 FFTF Zone FH PRC O&M
1054(4713A Riggers & Drivers Operations Facility 400 FFTF Zone FH PRC O&M
1055|4713B FFTF Maintenance Shop 400 FFTF Zone FH PRC O&M
1056(4713C Contaminated Storage Warehouse 400 FFTF Zone FH PRC O&M
Interim Maintenance and Storage
1057|4713D Facility 400 FFTF Zone FH PRC 0&M
1058(4716 FFTF Rigging Loft 400 FFTF Zone FH PRC Transition
10594717 Reactor Service Building 400 FFTF Zone FH PRC Transition
1060{4718 400 Area Interim Storage Area Pad 400 FFTF Zone FH PRC O&M
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1061(4719 Patrol Annex 400 FFTF Zone WCH RCCC O&M
10624721 FFTF Emergency Generator Building 400 FFTF Zone FH PRC Transition
1063|4722B Riggers Shop 400 FFTF Zone WCH RCCC O&M
1064|4722C Painters Shop 400 FFTF Zone WCH RCCC 0&M
1065|4726 Riggers Supply Storage Bldg 400 FFTF Zone WCH RCCC O&M
Maintenance Flammable Storage
1066(4727 Building 400 FFTF Zone WCH RCCC O&M
1067|4732A Warehouse 400 FFTF Zone WCH RCCC 0&M
1068|4732B Warehouse 400 FFTF Zone WCH RCCC O&M
1069|4732C Warehouse 400 FFTF Zone WCH RCCC 0&M
1070(4734A FFTF Argon/Nitrogen DEWAR Pad 400 FFTF Zone FH PRC Transition
1071|4734B Recycle Center 400 FFTF Zone WCH RCCC 0&M
1072|4734C Vehicle Maintenance Shop 400 FFTF Zone WCH RCCC O&M
1073|4734D Warehouse 400 FFTF Zone WCH RCCC 0&M
1074|4760 Construction Shop 400 FFTF Zone WCH RCCC O&M
1075(4790 Patrol Headquarters Building 400 FFTF Zone WCH RCCC O&M
1076[4790A Microwave Tower Storage 400 FFTF Zone WCH MSC O&M
1077(4791TC Warehouse (General Storage) 400 FFTF Zone WCH RCCC O&M
1078|4802 Office / Warehouse 400 FFTF Zone WCH RCCC O&M
1079(480A Water Supply Well House (P-14) 400 FFTF Zone FH PRC O&M
1080|480B Water Supply Well House (P-15) 400 FFTF Zone FH PRC O&M
1081(480D Water Supply Well House (P-16) 400 FFTF Zone FH PRC O&M
1082|481 Water Pump House 400 FFTF Zone FH PRC O&M
1083|4814 Warehouse 400 FFTF Zone WCH RCCC 0&M
1084[481A Water Pump House 400 FFTF Zone FH PRC O&M
1085(482A Water Storage Tank (T-58) 400 FFTF Zone FH PRC O&M
1086|482B Water Storage Tank (T-87) 400 FFTF Zone FH PRC O&M
1087(482C Water Storage Tank (T-330) 400 FFTF Zone FH PRC O&M
1088|483 Cooling Towers Chemical Addition Bldg 400 FFTF Zone FH PRC Transition
1089|4831 Flammable Storage 400 FFTF Zone WCH RCCC O&M
1090|483A FMEF Cooling Tower 400 FFTF Zone FH PRC 0&M
10911483B FMEF Water Treatment Building 400 FFTF Zone FH PRC O&M
FFTF In-Containment Chiller Water
1092|484 Equipment Bldg 400 FFTF Zone FH PRC Transition
1093|4842A 451B Electrical Substation - Switchgear 400 FFTF Zone FH MSC O&M
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1094|4842B Switchgear Bldg for Pump Houses 400 FFTF Zone FH PRC O&M
Interim Solid Sanitary Waste Transfer
1095|4843 Facility 400 FFTF Zone WCH RCCC O&M
1096|4852 Gas Bottle Storage-FMEF 400 FFTF Zone FH PRC 0&M
10974862 FMEF Office Wing 400 FFTF Zone FH PRC O&M
1098|491E HTS Service Building, East 400 FFTF Zone FH PRC Transition
1099]491S HTS Service Building, South 400 FFTF Zone FH PRC Transition
1100]|491W HTS Service Building, West 400 FFTF Zone FH PRC Transition
1101|506B Telephone Storage Building 600 ERDF Zone FH MSC Disposition
1102|{506BA Telecommunications Facility North 600 ERDF Zone FH MSC O&M
100KW Pump and Treat Process
1103|6004KW Facility 600 FH PRC 0&M
1104|600G Central Landfill Lysimeter 600 NRDWL/BC Zone PNNL PNNL Disposition
Emergency Vehicle Operations Course
1105|6010 (EVOC) 600 FH MSC O&M
1106|604A Yakima Barricade Patrol Sentry House 600 FH MSC O&M
1107|607 Storage Shed 600 ERDF Zone FH MSC Disposition
1108|609 Central Fire Station - 100 Areas 600 FH MSC O&M
1109|6091 HAMMER - Administration Building 600 FH MSC 0&M
1110|6092 HAMMER - Training Support Building 600 FH MSC O&M
1111(6092A HAMMER - Training Tower Structure 600 FH MSC O&M
1112|6092B HAMMER - Burn Structure Prop 600 FH MSC O&M
1113|6092C HAMMER - HAZMAT Pad 600 FH MSC 0&M
111416092D HAMMER - Pipeline Pad 600 FH MSC O&M
1115|6092E HAMMER - 90 Day Storage Pad 600 FH MSC 0&M
1116|6092F HAMMER - LPG Burn Pad 600 FH MSC O&M
1117]6092G HAMMER - Flammable Liquid Burn Pad 600 FH MSC O&M
1118|6092H HAMMER - Comfort Station 600 FH MSC 0&M
111960921 HAMMER - Pump House 600 FH MSC O&M
HAMMER - Confined Space/Fall
1120]6092J Protection Pad 600 FH MSC O&M
1121|6092K HAMMER - Waste Tank Prop 600 FH MSC 0&M
1122]6092L HAMMER - Tanks Prop Pad 600 FH MSC O&M
1123|6092M HAMMER - Rail Tank Prop 600 FH MSC 0&M
1124[6092N HAMMER - LPG Gas Storage Pad 600 FH MSC O&M
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112560920 HAMMER - Rail/Truck Tank Burn Pad 600 FH MSC O&M
HAMMER - SCBA Search & Rescue
1126(6092P Training Pad 600 FH MSC O&M
1127]|6092Q HAMMER - Trench Prop 600 FH MSC 0&M
HAMMER - Crane & Rigging Training
1128|6092R Pad 600 FH MSC 0&M
HAMMER - Dept of State Port of Entry
1129(6092S Training Facility 600 FH MSC O&M
1130{6092U HAMMER - Vehicle Burn Prop 600 FH MSC O&M
1131|6092V HAMMER - Tactical Maze Training Bldg 600 FH MSC O&M
1132|6093 HAMMER - Storage Building 600 FH MSC 0&M
HAMMER - Training Support Building
1133|6094 (TSB) Annex 600 FH MSC 0&M
1134{6095 Simulator Training Building 600 BNI WTP O&M
1135[609A Fire Station - 200 Areas 600 ERDF Zone FH MSC O&M
1136|609D Fire Department Training Tower 600 ERDF Zone FH MSC O&M
1137(609G Fire Alarm and Testing Office Facility 600 ERDF Zone FH MSC O&M
1138|609H Emergency Vehicle Storage Facility 600 ERDF Zone FH MSC O&M
1139|609J Breathing Air Facility 600 ERDF Zone FH MSC 0&M
1140{609K Fire Station Storage Building 600 ERDF Zone FH MSC O&M
Office Chlorinator Storage Shelter Near
11411610 609 Bldg 600 ERDF Zone FH MSC O&M
1142|611 Cold Test Facility Warehouse 600 CHG TOC O&M
1143|613 Storage Shelter 600 FH PRC Transition
11441614 Monitor Station 600 PNNL PNNL Transition
1145|614A1 Water Sampling Station 600 FH MSC O&M
1146|614B1 Water Sampling Station 600 FH MSC O&M
Nonradioactive Dangerous Waste
1147|616 Storage Facility 600 ERDF Zone CHG TOC 0&M
State Approved Land Disposal Structure
1148|616A (SALDS) 600 FH PRC 0&M
1149|620 Tank Waste Retrieval Pit & Caisson 600 ERDF Zone CHG TOC O&M
1150|622 Meterology Tower 600 ERDF Zone PNNL PNNL 0&M
1151|16221NA 6221N Tower Building 600 PNNL PNNL O&M
1152|6223A 6223 Tower Building 600 PNNL PNNL 0&M
1153(6224A 6224 Tower Building 600 WCH WCH O&M
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1154|622A Elevator Control Building 600 ERDF Zone PNNL PNNL O&M

1155|622B Pilot Balloon Release Building 600 ERDF Zone PNNL PNNL O&M

1156|622C Environmental Support Storage Building 600 ERDF Zone PNNL PNNL O&M

1157(622D Environmental Support Storage Building 600 ERDF Zone FH MSC Disposition

1158|622F Environmental Support Field Office Bldg 600 ERDF Zone FH MSC O&M

1159|622G Atmosphere Science Annex 600 ERDF Zone FH MSC Disposition

1160|622R Meteorology Lab 600 ERDF Zone PNNL PNNL 0&M

1161(622S Field Lysimeter Test Facility (see notes) 600 ERDF Zone PNNL PNNL Disposition

1162|623 Seismic Relay Building 600 FH MSC O&M
B & C Dopplers At 622R Facility AKA

1163[6230A 6232A 600 ERDF Zone PNNL PNNL O&M
Plant Radio Relay Bldg (Top of

1164|623A Rattlesnake) 600 FH MSC O&M
Backup Radio Repeater Bldg, Gable

1165|623B Mountain 600 FH MSC O&M

1166|6241A Diversion Box & Support Bldg 200W U Plant Zone CHG TOC O&M
Leak Detection Pkg for 2E/2W X-Site

1167(6241L Tranfer Line 200E B Plant Zone CHG TOC 0&M

1168|6241V Vent Station & Support Bldg 600 ERDF Zone CHG TOC O&M

1169626 Scale House at ERDF 600 ERDF Zone WCH RCCC O&M

1170|6265 Utility Building WSCF 600 ERDF Zone FH MSC O&M

1171]|6265A WSC Covered Solid Waste Storage Pad 600 ERDF Zone FH MSC O&M

1172|6266 Environmental Support Laboratory 600 ERDF Zone FH MSC O&M
Contaminated Liquid Waste Retention

1173|6266A Vault 600 ERDF Zone FH MSC 0&M

117416266B VAS Pump Bldg at WSCF 600 ERDF Zone FH MSC O&M

1175|6267 WSCF Cold Sample Archiving Facility 600 ERDF Zone FH MSC O&M
WSCF Sample Equipment Cleaning

1176|6268 Facility 600 ERDF Zone FH MSC 0&M
WSCF Mobile Laboratory Storage

1177|6269 Facility 600 ERDF Zone FH MSC 0&M

J-11- 38




Mission Support Contract

Contract No. DE-AC06-09RL14728

ATTACHMENT J-11
HANFORD SITE STRUCTURE LIST

Section J

Attachment J.-11

Sort Structure 1D Title Gegg:l;gﬁ:ilcal Geographical Fac_ility Pre-Transition | Post-Transition | Current Lifecycle
Area Zone Bin Contractor Contractor Phase
Envir Data Remedial Tracking System
1178|6270 Facility at WSCF 600 ERDF Zone FH MSC 0&M
1179(6290 Rigging Services Facility 600 200-E Admin Zone FH MSC O&M
1180(6291 Fueling Facility 600 200-E Admin Zone FH MSC O&M
1181|6291-66 Petroleum Tank (Diesel) 200E 200-E Admin Zone FH MSC O&M
1182(6291-66A Petroleum Tank (Unleaded Gas) 200E 200-E Admin Zone FH MSC O&M
Rigging Loft Storage Building South of
1183|6292 6290 600 200-E Admin Zone FH MSC 0&M
Crane & Rigging Change Room &
1184|6293 Meeting Bldg 600 200-E Admin Zone FH MSC 0&M
Plant Microwave Tower/Equipment
1185|630 Facility 600 200-E Ponds Zone FH MSC 0&M
1186(652 Sub-station / Riverland 600 | FH MSC 0&M
1187(6607-13 Septic Tank N37752, W55100 200E 200-E Admin Zone FH MSC Transition
1188|6607-4 Septic Tank N40490, W62910 600 ERDF Zone | FH MSC 0&M
1189(6607-8 Septic Tank N50667, W6556 600 200-E Ponds Zone FH MSC O&M
Environmental Restoration Disposal
1190|6618 Facility 600 ERDF Zone WCH RCCC 0&M
1191|6618A ERDF North Crest Circuit Breaker Bldg 600 ERDF Zone WCH RCCC O&M
1192|6618B ERDF South Crest Circuit Breaker Bldg 600 ERDF Zone WCH RCCC O&M
1193]6618C ERDF Pump House - Leachate 600 ERDF Zone WCH RCCC O&M
1194|6618E Cell 3 Crest Pad Bldg 600 ERDF Zone WCH RCCC 0&M
1195|6618F Cell 4 Crest Pad Bldg 600 ERDF Zone WCH RCCC O&M
1196|6618G Cell 5 Crest Pad Building 600 ERDF Zone WCH RCCC 0&M
1197|6618H Cell 6 Crest Pad Building 600 ERDF Zone WCH RCCC O&M
1198(661A Target Range Control Building 600 FH MSC O&M
1199(662 Patrol Training Building 600 FH MSC O&M
1200(662A Patrol Exercise & Training Facility 600 FH MSC O&M
1201{6652C Space Science Laboratory 600 FH PRC Disposition
1202|6652CSHED Storage Building 600 FH PRC Disposition
1203(6652D Pump House 600 FH PRC Disposition
1204|6652E Garden Building 600 USF&W USF&W 0&M
1205|6652G ALE Field Storage Building 600 FH PRC Transition
1206(6652H ALE Laboratory 1 600 FH PRC Transition
1207|6652I ALE Headquarters 600 FH PRC Transition
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1208|6652 ALE Laboratory Il 600 FH PRC Transition
1209|6652K Pump House 600 USF&W USF&W Transition
Gravitational Experiments Research
1210]|6652L Facility 600 FH PRC Transition
1211]|6652M Fallout Laboratory 600 FH PRC Transition
121266520 Storage Building 600 USF&W USF&W 0&M
1213|6652PH Fire Protection Pump House 600 USF&W USF&W Transition
121416652R Acid Storage Shed - Inactive 600 USF&W USF&W Transition
1215{6652T Fire Protection Lower Pump House 600 FH PRC Disposition
Rattlesnake Mountain Upper Pump
1216(6652U House 600 FH PRC Disposition
1217|6653 Sample & Monitoring Building 600 200-E Ponds Zone FH PRC O&M
1218|6653A TEDF Pump Station #3 600 200-E Ponds Zone FH PRC O&M
AT&T Wireless Services Equipment
1219|6654 Shelter 600 ERDF Zone ATE&T MSC O&M
Instrument Calibration Monitoring
1220|668 Station 600 FH MSC Transition
1221(6701 WYE Barricade Guard House 600 FH MSC O&M
1222|6701A Guardhouse WYE Barricade 600 FH MSC O&M
Rattlesnake Barricade SR240/Beloit
1223|6701B Access 600 FH MSC O&M
1224(6701C Rattlesnake Barricade off Highway 240 600 FH MSC O&M
Rattlesnake Barricade Inspection
1225|6701D Station 600 FH MSC O&M
1226672 Cold Test Administrative Bldg 600 CHG TOC O&M
1227|674 Cold Test RPP Briefing Center 600 CHG TOC O&M
1228|676 Communications Support Building 600 FH MSC O&M
1229|682A Storage Building 600 FH MSC O&M
1230(682B Storage Building 600 FH MSC O&M
1231]682C Storage Building 600 FH MSC O&M
1232(682D Storage Building 600 FH MSC O&M
1233|682E Storage Building 600 FH MSC O&M
12341683 Control Room at Range #3 600 FH MSC O&M
Records Center Printing and
1235(712 Reproduction Plant 700 FH MSC O&M
1236|712B IRM Litigation Support Facility 700 FH MSC O&M
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1237|7220 Telephone Exchange 700 FH MSC O&M
1238|C8S49 Main 221B Plant Substation 200E B Plant Zone FH PRC Disposition
1239|C8S77 291B Area Substation 200E B Plant Zone FH PRC Disposition
Trailer at 105D, In Situ Redox
1240{HO645929 Manipulation 100D FH PRC O&M
1241|HS Units at WRAP Alkali Metal Storage Modules at CWC 200W WM Zone FH PRC O&M
1242|Low-Level Waste BuridLow-Level Waste Burial Grounds 200E/W FH PRC O&M
1243|{MO001 Mobile Office at PTA 600 FH MSC O&M
1244|{MO002 Mobile Office at PTA 600 FH MSC O&M
1245|MO005 Mobile Office HTS Pipe Yard 600 200-E Ponds Zone FH MSC O&M
1246|MO011 Mobile Office - 200W Patrol HQ at PFP 200w PFP Zone FH MSC 0O&M
1247|MO013 Mobile Office at 1120N AKA 1158N 100N WCH RCCC O&M
1248(MO014 Mobile Office at PFP 200W PFP Zone FH PRC O&M
1249|MO015 Mobile Office at PFP 200W PFP Zone FH PRC O&M
1250({MO016 Mobile Office at PFP 200W PFP Zone FH PRC O&M
1251|{MO017 Mobile Office at PFP 200W PFP Zone FH PRC O&M
1252{M0O027 Mobile Office at 272S 200W 200-W Ponds Zone CHG TOC O&M
1253|M0O028 Mobile Office at S Plant 2704S 200W REDOX Zone CHG TOC O&M
1254({M0O029 Mobile Office at 271B 200E B Plant Zone FH PRC O&M
1255|M0O031 Mobile Office at PFP 200W PFP Zone FH PRC O&M
1256|MO032 Mobile Office at PFP 200W PFP Zone FH PRC 0O&M
1257|MO036 Mobile Office East of 3718 300 300ACP Zone J WCH RCCC Transition
1258|{MO037 Mobile Office at 222S 200W REDOX Zone CHG TOC 0O&M
1259|M0O039 Mobile Office at S Plant 2704S 200W REDOX Zone CHG TOC O&M
1260{MO040 Mobile Office 200E 200-E Admin Zone FH PRC Disposition
1261|{MO041 Mobile Office at 