

PRC STATEMENT OF WORK SECTION	ASSIGNED WBS ELEMENTS	CLIN
C.2.1 Transition	013.01 Project Management - PBS RL-13	1
C.2.1 Transition	030.04 Project Management	1
C.2.1 Transition	040.01 PBS RL-40 Reg Decisions & Closure integration	1
C.2.2.1 Maintain Safe and Secure Special Nuclear Material	011.01 Maintain Safe & Secure SNM	2
C.2.2.2 Maintain Safe and Compliant PFP	011.01 Maintain Safe & Secure SNM	2
C.2.2.2 Maintain Safe and Compliant PFP	011.02 Maintain Safe & Compliant PFP	2
C.2.2.2 Maintain Safe and Compliant PFP	011.02 Maintain Safe & Compliant PFP	6
C.2.2.3 Disposition Special Nuclear Material	011.04 Disposition SNM	2
C.2.2.3.1 3013 Container De-Inventory	011.04 Disposition SNM	2
C.2.2.3.2 Store/De-Inventory Un-Irradiated Fuel	011.04 Disposition SNM	2
C.2.2.3.3 Store/De-Inventory Slightly Irradiated Spent Fuel	011.04 Disposition SNM	2
C.2.2.3.4 Misc. Fuels/Materials De-inventory	011.04 Disposition SNM	2
C.2.2.4 Remediation Activities	011.05 Disposition PFP	2
C.2.2.4 Remediation Activities	011.05 Disposition PFP	6
C.2.2.4.1 Facility Demolition	011.05 Disposition PFP	2
C.2.2.4.1 Facility Demolition	011.05 Disposition PFP	6
C.2.2.4.2 Remediate 216-Z-9	011.05 Disposition PFP	2
C.2.2.4.3 Manage and Dispose of PFP Solid Waste	011.05 Disposition PFP	2
C.2.2.4.3 Manage and Dispose of PFP Solid Waste	011.05 Disposition PFP	6
C.2.2.2 Maintain Safe and Compliant PFP	011.06 Project Management & Support	2
C.2.2.2 Maintain Safe and Compliant PFP	011.06 Project Management & Support	6
C.2.2.4 Remediation Activities	011.06 Project Management & Support	2
C.2.2.4 Remediation Activities	011.06 Project Management & Support	6
C.2.2 Plutonium Finishing Plant Closure Project	011.90 Usage Based Services Distributions -PBS RL-11	2
C.2.2 Plutonium Finishing Plant Closure Project	011.90 Usage Based Services Distributions -PBS RL-11	6
C.2.2 Plutonium Finishing Plant Closure Project	011.91 RL-11 CHPRC Allocations	2
C.2.2 Plutonium Finishing Plant Closure Project	011.97 PBS RL-11 Company Level Initiatives	2
C.2.2 Plutonium Finishing Plant Closure Project	011.98 Ramp-up and transition	2
C.2.2 Plutonium Finishing Plant Closure Project	011.98 Ramp-up and transition	6
C.2.2 Plutonium Finishing Plant Closure Project	011.99 PBS RL-11 UBS, G-n-A, Direct Distrib	2
C.2.2 Plutonium Finishing Plant Closure Project	011.99 PBS RL-11 UBS, G-n-A, Direct Distrib	6
C.2.2.4.2 Remediate 216-Z-9	040.02.10 PFP Zone	2
C.2.3.1 Strategic Planning and Integration	013.01 Project Management	1
C.2.3.2 Waste Support Services	013.01 Project Management	1
C.2.3.2 Waste Support Services	013.01 Project Management	6
C.2.3.14 Facility Management	013.02 Capsule Storage & Disposal	1
C.2.3.14 Facility Management	013.02 Capsule Storage & Disposal	6

PRC STATEMENT OF WORK SECTION	ASSIGNED WBS ELEMENTS	CLIN
C.2.3.9 Cesium/Strontium Capsule Transfer to Dry Storage	013.02 Capsule Storage & Disposal	4
C.2.3.9 Cesium/Strontium Capsule Transfer to Dry Storage	013.02 Capsule Storage & Disposal	6
C.2.3.14 Facility Management	013.03 Canister Storage Building	1
C.2.3.2 Waste Support Services	013.04 Mixed Low Level Waste Treatment	1
C.2.3.3 Low Level Waste/Mixed Low Level Waste (LLW/MLLW) Treatment	013.04 Mixed Low Level Waste Treatment	1
C.2.3.3 Low Level Waste/Mixed Low Level Waste (LLW/MLLW) Treatment	013.04 Mixed Low Level Waste Treatment	6
C.2.3.7 Waste Retrieval	013.05 TRU Retrieval	3
C.2.3.7 Waste Retrieval	013.05 TRU Retrieval	6
C.2.3.6.1 Transuranic Waste Certification	013.06 TRU Repackaging	3
C.2.3.6.1 Transuranic Waste Certification	013.06 TRU Repackaging	6
C.2.3.10 TPA Milestone M-91 Upgrades to T Plant	013.06 TRU Repackaging	6
C.2.3.14 Facility Management	013.07 Waste Receiving and Processing Facility (WRAP)	1
C.2.3.14 Facility Management	013.07 Waste Receiving and Processing Facility (WRAP)	6
C.2.3.14 Facility Management	013.08 T Plant	1
C.2.3.14 Facility Management	013.08 T Plant	6
C.2.3.8.1 T Plant Modifications for Sludge Storage	013.08 T-Plant	1
C.2.3.14 Facility Management	013.09 Central Waste Complex	1
C.2.3.14 Facility Management	013.09 Central Waste Complex	6
C.2.3.14 Facility Management	013.09 Central Waste Complex/Low Level Burial Grounds	1
C.2.3.8.2 Provide Alternate TRUPACK Loadout Capability	013.09 Central Waste Complex/Low Level Burial Grounds	4
C.2.3.14 Facility Management	013.10 Environmental Restoration Dipsosal Facility (ERDF)	3
C.2.3.14 Facility Management	013.10 Environmental Restoration Dipsosal Facility (ERDF)	6
C.2.3.5 Liquid Waste Treatment and Disposal	013.11 Liquid Effluent Facilities	1
C.2.3.5 Liquid Waste Treatment and Disposal	013.11 Liquid Effluent Facilities	6
C.2.3.12 Integrated Disposal Facility Authorization to Operate	013.12 Integrated Disposal Facility	1
C.2.3.14 Facility Management	013.12 Integrated Disposal Facility	1
C.2.3.4 Solid Low Level Waste (LLW) and Mixed Low Level Waste (MLLW) Disposal	013.14 Solid Waste	1
C.2.3.4 Solid Low Level Waste (LLW) and Mixed Low Level Waste (MLLW) Disposal	013.14 Solid Waste	6
C.2.3.10 TPA Milestone M-91 Upgrades to T Plant	013.15 M-91 Facility (Solid Wate Processing Center)	3
C.2.3.10 TPA Milestone M-91 Upgrades to T Plant	013.15 M-91 Facility (Solid Wate Processing Center)	6
C.2.3.11 Fuel Preparation Facility Design	013.16 SNF Disposition	1
C.2.3.13 Canister Storage Building/200 ISA Security Upgrades	013.16 SNF Disposition	1
C.2.3.14 Facility Management	013.16 SNF Disposition	1
C.2.3.14 Facility Management	013.21 Mixed Waste Disposal Trenches	1
C.2.3.14 Facility Management	013.21 Mixed Waste Disposal Trenches	6
C.2.3.14 Facility Management	013.22 Sludge Disposition	1
C.2.3 Solid and Liquid Waste Treatment and Disposal	013.90 Usage Based Services Distributions -PBS RL-13 (Only UBS)	1
C.2.3 Solid and Liquid Waste Treatment and Disposal	013.90 Usage Based Services Distributions -PBS RL-13 (Only UBS)	6
C.2.3 Solid and Liquid Waste Treatment and Disposal	013.91 RL-13 CHPRC Allocations	1
C.2.3 Solid and Liquid Waste Treatment and Disposal	013.97 PBS RL-11 Company Level Initiatives	1
C.2.3 Solid and Liquid Waste Treatment and Disposal	013.98 Ramp-up and transition	1

PRC STATEMENT OF WORK SECTION	ASSIGNED WBS ELEMENTS	CLIN
C.2.3 Solid and Liquid Waste Treatment and Disposal	013.98 Ramp-up and transition	6
C.2.3 Solid and Liquid Waste Treatment and Disposal	013.99 PBS RL-13 UBS, G-n-A, and Direct Distrib	1
C.2.3 Solid and Liquid Waste Treatment and Disposal	013.99 PBS RL-13 UBS, G-n-A, and Direct Distrib	6
C.2.4.1.1 Groundwater and Vadose Zone Remediation Integration	030.01 Integration and Assessments	1
C.2.4.1.2 Risk Assessment Activity Integration	030.01 Integration and Assessments	1
C.2.4.2 Hanford Environmental Data Integration	030.01 Integration and Assessments	1
C.2.4.3 Modeling and Risk Assessment	030.01 Integration and Assessments	1
C.2.4.4.4 Treatability Tests	030.01 Integration and Assessments	1
C.2.4.5 Groundwater Monitoring, Assessment and Reporting	030.01 Integration and Assessments	1
C.2.4.1.1 Groundwater and Vadose Zone Remediation Integration	030.02 Recharge Control	1
C.2.4.4.1 Groundwater Monitoring Wells	030.03 Drilling	3
C.2.4.4.1 Groundwater Monitoring Wells	030.03 Drilling	6
C.2.4.1.1 Groundwater and Vadose Zone Remediation Integration	030.04 Project Management	1
C.2.4.1.1 Groundwater and Vadose Zone Remediation Integration	030.04.01 Project Management and Support	1
C.2.4.1.1 Groundwater and Vadose Zone Remediation Integration	030.05 Integrated Field Work	1
C.2.4.1.1 Groundwater and Vadose Zone Remediation Integration	030.05 Integrated Field Work	3
C.2.4.4.3 Borehole and Surface Geophysical Logging	030.06 GW Monitoring and Performance Assessments	1
C.2.4.5 Groundwater Monitoring, Assessment and Reporting	030.06 GW Monitoring and Performance Assessments	1
C.2.4.6 OU Decision Document Activities	030.10 100-BC-5 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.11 100-KR-4 Operable Unit	3
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.11 100-KR-4 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.12 100-NR-2 Operable Unit	3
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.12 100-NR-2 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.13 100-HR-3 Operable Unit	3
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.13 100-HR-3 Operable Unit	3
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.13 100-HR-3 Operable Unit	6
C.2.4.6 OU Decision Document Activities	030.14 100-FR-3 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.20 200-BP-5 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.21 200-PO-1 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.22 200-UP-1 Operable Unit	3
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.22 200-UP-1 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.23 200-ZP-1 Operable Unit	3
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.23 200-ZP-1 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.23 200-ZP-1 Operable Unit	6
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.23 200-ZP-1 Operable Unit	6
C.2.4.6 OU Decision Document Activities	030.24 200-PW-1 Operable Unit	3
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.24 200-PW-1 Operable Unit	3
C.2.4.6 OU Decision Document Activities	030.30 300-FF-5 Operable Unit	3
C.2.4.7 Remediation – Groundwater and Deep Vadose Zone	030.30 300-FF-5 Operable Unit	3
C.2.4.4.2 Soil Boring and Sampling	030.31 PBS RL-30 Reg Decisions and Closure Integration	3

PRC STATEMENT OF WORK SECTION	ASSIGNED WBS ELEMENTS	CLIN
C.2.4.1.1 Groundwater and Vadose Zone Remediation Integration	030.31 PBS RL-30 Reg Decisions and Closure Integration	3
C.2.4.4.4 Treatability Tests	030.31 PBS RL-30 Reg Decisions and Closure Integration	3
C.2.4.6 OU Decision Document Activities	030.31 PBS RL-30 Reg Decisions and Closure Integration	3
C.2.4.4.2 Soil Boring and Sampling	030.31 PBS RL-30 Reg Decisions and Closure Integration	6
C.2.4.4.4 Treatability Tests	030.31 PBS RL-30 Reg Decisions and Closure Integration	6
C.2.4.6 OU Decision Document Activities	030.31 PBS RL-30 Reg Decisions and Closure Integration	6
C.2.4.4.4 Treatability Tests	030.32 Deep Vadose Zone Treatability Tests	3
C.2.4.6 OU Decision Document Activities	030.33 Deep Vadose Zone Operable Unit	3
C.2.4 Groundwater Vadose Zone Project and Soil Remediation Decision Documents	030.90 Usage Based Services Distributions -PBS RL-30	1
C.2.4 Groundwater Vadose Zone Project and Soil Remediation Decision Documents	030.91 RL-30 CHPRC Allocations	3
C.2.4 Groundwater Vadose Zone Project and Soil Remediation Decision Documents	030.97 PBS RL-30 Company Level Initiatives	3
C.2.4 Groundwater Vadose Zone Project and Soil Remediation Decision Documents	030.98 Ramp-up and transition	1
C.2.4 Groundwater Vadose Zone Project and Soil Remediation Decision Documents	030.98 Ramp-up and transition	6
C.2.4 Groundwater Vadose Zone Project and Soil Remediation Decision Documents	030.99 PBS RL-30 UBS, G-n-A, and Direct Distrib	1
C.2.4 Groundwater Vadose Zone Project and Soil Remediation Decision Documents	030.99 PBS RL-30 UBS, G-n-A, and Direct Distrib	3
C.2.4 Groundwater Vadose Zone Project and Soil Remediation Decision Documents	030.99 PBS RL-30 UBS, G-n-A, and Direct Distrib	6
C.2.5 Soil and Facility Remediation/Disposition	040.01 PBS RL-40 Reg Decisions & Closure Integration	1
C.2.5 Soil and Facility Remediation/Disposition	040.01 PBS RL-40 Reg Decisions & Closure Integration	6
C.2.5 Soil and Facility Remediation/Disposition	040.90 Usage Based Services Distributions - PBS RL-40	1
C.2.5 Soil and Facility Remediation/Disposition	040.90 Usage Based Services Distributions - PBS RL-40	6
C.2.5 Soil and Facility Remediation/Disposition	040.91 RL-40 CHPRC Allocations	1
C.2.5 Soil and Facility Remediation/Disposition	040.97 PBS RL-40 Company Level Level Initiatives	1
C.2.5 Soil and Facility Remediation/Disposition	040.98 WBS 040 Ramp-up and Transition	1
C.2.5 Soil and Facility Remediation/Disposition	040.98 WBS 040 Ramp-up and Transition	6
C.2.5 Soil and Facility Remediation/Disposition	040.99 PBS RL-40 UBS, G-n-A, and Direct Distrib	1
C.2.5 Soil and Facility Remediation/Disposition	040.99 PBS RL-40 UBS, G-n-A, and Direct Distrib	6
C.2.5.1 Facility and Waste Site Minimum-Safe Operations	040.03 Min-Safe for Facilities and Waste Sites	1
C.2.5.2 Facility OU Decision Document Activities	040.01 PBS RL-40 Reg Decisions & Closure Integration	3
C.2.5.2 Facility OU Decision Document Activities	030.31 PBS RL-30 Reg Decisions and Closure Integration	3
C.2.5.2 Facility OU Decision Document Activities	030.31 PBS RL-30 Reg Decisions and Closure Integration	6
C.2.5.3 Remediation Optimization	040.01 PBS RL-40 Reg Decisions & Closure Integration	3
C.2.5.4 Remediation - Closure	040.01 PBS RL-40 Reg Decisions & Closure Integration	3
C.2.5.2 Facility OU Decision Document Activities	040.02.01 200-E Admin Zone	4
C.2.5.3 Remediation Optimization	040.02.01 200-E Admin Zone	4
C.2.5.4 Remediation - Closure	040.02.01 200-E Admin Zone	4
C.2.5.4 Remediation - Closure	040.02.01 200-E Admin Zone	6
C.2.5.4 Remediation - Closure	040.02.02 200-E Ponds Zone	4
C.2.5.4 Remediation - Closure	040.02.02 200-E Ponds Zone	6
C.2.5.4 Remediation - Closure	040.02.03 200-W Ponds Zone in Industrial Exclusive Zone	4
C.2.5.3 Remediation Optimization	040.02.04 B Farm Zone	4

PRC STATEMENT OF WORK SECTION	ASSIGNED WBS ELEMENTS	CLIN
C.2.5.4 Remediation - Closure	040.02.04 B Farm Zone	4
C.2.5.4 Remediation - Closure	040.02.05 B Plant Zone	4
C.2.5.3 Remediation Optimization	040.02.05 B Plant Zone	4
C.2.5.4 Remediation - Closure	040.02.06 C Farm Zone	4
C.2.5.3 Remediation Optimization	040.02.06 C Farm Zone	4
C.2.5.4 Remediation - Closure	040.02.07 CSB Zone	4
C.2.5.3 Remediation Optimization	040.02.07 CSB Zone	4
C.2.5.4 Remediation - Closure	040.02.08 ERDF Zone	4
C.2.5.3 Remediation Optimization	040.02.08 ERDF Zone	4
C.2.5.4 Remediation - Closure	040.02.09 ETF Zone	4
C.2.5.3 Remediation Optimization	040.02.09 ETF Zone	4
C.2.5.2 Facility OU Decision Document Activities	040.02.10 PFP Zone	4
C.2.5.3 Remediation Optimization	040.02.10 PFP Zone	4
C.2.5.4 Remediation - Closure	040.02.10 PFP Zone	4
C.2.5.2 Facility OU Decision Document Activities	040.02.11 PUREX Zone	4
C.2.5.3 Remediation Optimization	040.02.11 PUREX Zone	4
C.2.5.4 Remediation - Closure	040.02.11 PUREX Zone	4
C.2.5.3 Remediation Optimization	040.02.12 REDOX Zone	4
C.2.5.4 Remediation - Closure	040.02.12 REDOX Zone	4
C.2.5.3 Remediation Optimization	040.02.13 S/U Farms Zone	4
C.2.5.4 Remediation - Closure	040.02.13 S/U Farms Zone	4
C.2.5.2 Facility OU Decision Document Activities	040.02.14 Semi-Works Zone	4
C.2.5.3 Remediation Optimization	040.02.14 Semi-Works Zone	4
C.2.5.4 Remediation - Closure	040.02.14 Semi-Works Zone	4
C.2.5.4 Remediation - Closure	040.02.14 Semi-Works Zone	6
C.2.5.3 Remediation Optimization	040.02.15 Solid Waste Zone	4
C.2.5.4 Remediation - Closure	040.02.15 Solid Waste Zone	4
C.2.5.3 Remediation Optimization	040.02.16 T-Farm Zone	4
C.2.5.4 Remediation - Closure	040.02.16 T-Farm Zone	4
C.2.5.2 Facility OU Decision Document Activities	040.02.17 T-Plant Zone	4
C.2.5.3 Remediation Optimization	040.02.17 T-Plant Zone	4
C.2.5.4 Remediation - Closure	040.02.17 T-Plant Zone	4
C.2.5.4 Remediation - Closure	040.02.17 T Plant Zone	6
C.2.5.2 Facility OU Decision Document Activities	040.02.18 U Plant Zone	4
C.2.5.3 Remediation Optimization	040.02.18 U Plant Zone	4
C.2.5.4 Remediation - Closure	040.02.18 U Plant Zone	4
C.2.5.4 Remediation - Closure	040.02.18 U Plant Zone	6
C.2.5.3 Remediation Optimization	040.02.19 Waste Management Zone	4
C.2.5.4 Remediation - Closure	040.02.19 Waste Management Zone	4
C.2.5.3 Remediation Optimization	040.02.20 WTP/A Farm Zone	4
C.2.5.4 Remediation - Closure	040.02.20 WTP/A Farm Zone	4

PRC STATEMENT OF WORK SECTION	ASSIGNED WBS ELEMENTS	CLIN
C.2.5.4 Remediation - Closure	040.02.21 IDZ Zone	3
C.2.5.2 Facility OU Decision Document Activities	040.02.22 NRDWL/BC Control Zone	4
C.2.5.4 Remediation - Closure	040.02.22 NRDWL/BC Control Zone	4
C.2.5.4 Remediation - Closure	040.02.23 100 Area	4
C.2.5.2 Facility OU Decision Document Activities	040.02.24 600 Area (and Misc)	4
C.2.5.4 Remediation - Closure	040.02.24 600 Area (and Misc)	4
C.2.5.4 Remediation - Closure	040.02.24 600 Area (and Misc)	6
C.2.5.4 Remediation - Closure	040.02.25 300 Area	4
C.2.5.3 Remediation Optimization	040.02.26 400 Area	4
C.2.5.4 Remediation - Closure	040.02.26 400 Area	4
C.2.5.2 Facility OU Decision Document Activities	040.02.29 O Zone	4
C.2.5.3 Remediation Optimization	040.02.29 O Zone	4
C.2.5.4 Remediation - Closure	040.02.29 O Zone	4
C.2.5.4 Remediation - Closure	040.02.29 O Zone	6
C.2.5.4 Remediation - Closure	040.02.30 - PFP Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02.30 - PFP Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.31 - U Plant Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02.31 - U Plant Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.32 - 200 East Landfills 3 Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.33 - Balance of West Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02.33 - Balance of West Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.34 - Balance of East Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02.34 - Balance of East Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.36 - B Plant Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.37 - 200 East Landfills 2 Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02.37 - 200 East Landfills 2 Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.38 - 200 West Landfills Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.39 - PUREX Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02.39 - PUREX Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.40 - T Plant Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.41 - REDOX Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02.41 - REDOX Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.42 - C Farm Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.43 - U Farm Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.44 - A Farm Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02.44 - A Farm Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.45 - B Farm Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.46 - T Farm Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.47 - S Farm Implementation Area	4
C.2.5.4 Remediation - Closure	040.02.48 - ERDF Implementation Area	4
C.2.5.5 Post Remediation Activities	040.02 Zone Environmental Remediation	3

PRC STATEMENT OF WORK SECTION	ASSIGNED WBS ELEMENTS	CLIN
C.2.5.1 Facility and Waste Site Minimum-Safe Operations	040.03 Min-Safe for Facilities and Waste Sites	3
C.2.5.5 Post Remediation Activities	040.03 Min-Safe for Facilities and Waste Sites	3
C.2.6.1 Maintain Safe and Compliant FFTF Complex	042.01 FFTF Cleanup	1
C.2.6.2 FFTF Shutdown Activities	042.01 FFTF Cleanup	1
C.2.6 Fast Flux Test Facility	042.90 Usage Based Services Distributions -PBS RL-42 (Only UBS)	1
C.2.6 Fast Flux Test Facility	042.91 RL-42 CHPRC Allocations	1
C.2.6 Fast Flux Test Facility	042.97 PBS RL-42 Company Level Level Initiatives	1
C.2.6 Fast Flux Test Facility	042.98 PBS - 42 PRC Rewards & Recognition Program	1
C.2.6 Fast Flux Test Facility	042.99 PBS RL-42 UBS, G-n-A, and Direct Distrib	1
C.2.7.1 Maintain Safe and Compliant K Basin Facilities	012.01 Program Management	5
C.2.7 100 K Area	012.01 Program Management (Only UBS)	5
C.2.7.1 Maintain Safe and Compliant K Basin Facilities	012.02 Basins Operations & Maintenance	5
C.2.7.1 Maintain Safe and Compliant K Basin Facilities	012.03 Facility Operations	5
C.2.7.1 Maintain Safe and Compliant K Basin Facilities	012.09 Sludge and Fuel Disposition Management	5
C.2.7.7 100 K Area Structures and Waste Sites	012.11 100K Facilities Deactivation	5
C.2.7.2 KE Basin Demolition	012.13 KE Basin Demolition	5
C.2.7.5 KW Demolition	012.14 KW Basin Decontamination & Deactivation	5
C.2.7.5 KW Demolition	012.15 KW Basin Demolition	5
C.2.7.3 K Basins Sludge Treatment System	012.16 Sludge Treatment Project	5
C.2.7.3 K Basins Sludge Treatment System	012.17 D-401 KW Basin Sludge Removal Project	5
C.2.7.4 K Basins Sludge Treatment	012.16 Sludge Treatment Project	5
C.2.7.5 KW Demolition	012.16 Sludge Treatment Project	5
C.2.7 100 K Area	012.90 Usage Based Services Distributions -PBS RL-12 (Only UBS)	1
C.2.7 100 K Area	012.91 RL-12 CHPRC Allocations	5
C.2.7 100 K Area	012.97 PBS RL-12 Company Level Level Initiatives	5
C.2.7 100 K Area	012.98 Transition	1
C.2.7 100 K Area	012.98 Transition	5
C.2.7 100 K Area	012.99 PBS RL-12 UBS, G-n-A, and Direct Distrib	5
C.2.8 618-10 & 618-11 Burial Ground Remediation	041.02 PRC River Zone Environmental	3
C.2.7.6 Place K Reactors in Interim Safe Storage (ISS)	041.02 PRC River Zone Environmental	5
C.2.7.7 100 K Area Structures and Waste Sites	041.02 PRC River Zone Environmental	5
C.2.7.7 100 K Area Structures and Waste Sites	041.02.01 100K Area Regulatory Closure Documents	6
C.2.7.7 100 K Area Structures and Waste Sites	041.02.02 100-K Group 1 Remediation	6
C.2.7.7 100 K Area Structures and Waste Sites	041.02.04 100-K Group 3 Remediation	6
C.2.7.5 KW Demolition	041.02.06 105KE & 105KW Reactor Disposition	6
C.2.7.6 Place K Reactors in Interim Safe Storage (ISS)	041.02.06 105KE & 105KW Reactor Disposition	6
C.2.7.7 100 K Area Structures and Waste Sites	041.02.06 KW Deactivation	6
C.2.7.1 Maintain Safe and Compliant K Basin Facilities	041.02.07 100K Area Utilities	6
C.2.7 100 K Area	041.02.10 Transition Subc Assignments	1

ATTACHMENT J.11
CONTRACT LINE ITEM NUMBER (CLIN) ASSIGNMENT AGAINST CONTRACT STRUCTURE

PRC STATEMENT OF WORK SECTION	ASSIGNED WBS ELEMENTS	CLIN
C.2.7 100 K Area	041.02.11 100K Project Management	5
C.2.7 100 K Area	041.02.11 100K Project Management	6
C.2.7 100 K Area	041.90 Usage Based Services Distributions -PBS RL-41 (Only UBS)	1
C.2.7 100 K Area	041.90 Usage Based Services Distributions -PBS RL-41 (Only UBS)	6
C.2.7 100 K Area	041.91 RL-41 CHPRC Allocations	5
C.2.7 100 K Area	041.97 PBS RL-41 Company Level Level Initiatives	5
C.2.7.7 100 K Area Structures and Waste Sites	041.98 WBS 041 Ramp-up and transition	1
C.2.7.7 100 K Area Structures and Waste Sites	041.98 WBS 041 Ramp-up and transition	6
C.2.7 100 K Area	041.99 PBS RL-41 UBS, G-n-A, and Direct Distrib	1
C.2.7 100 K Area	041.99 PBS RL-41 UBS, G-n-A, and Direct Distrib	6
C.3 Description of Project Support Performance Requirements	000 Closure Services	6
C.3 Description of Project Support Performance Requirements	000.13 Usage Based Services Distribution	1
C.3 Description of Project Support Performance Requirements	000.17 Platear Remediation Contract General and Administration	1
C.3 Description of Project Support Performance Requirements	000.18 Platear Remediation Contract Direct Distributables	1
C.3 Description of Project Support Performance Requirements	000.19 - ARRA Ramp-Up	1
C.3 Description of Project Support Performance Requirements	000.20 - Workforce Restructuring Program	1
C.3 Description of Project Support Performance Requirements	000.21 - Rewards and Recognition Program	1
C.3 Description of Project Support Performance Requirements	030.98 Ramp-up and Transition	6