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ATTACHMENT J.1 LIST OF APPLICABLE DOE DIRECTIVES

The Contractor shall comply with the requirements of the DOE Directives identified below. DOE
directives may be found at http://www.directives.doe.gov/.

Order
Number/Changes

Title

DOE 0O 130.1 CRD

Budget Formulation

DOE M 140.1-1B, CRD

Interface with the Defense Nuclear Facilities Safety Board

DOE O 142.1, CRD

Classified Visits Involving Foreign Nationals

DOE O 142.2A, Change
1, CRD

Voluntary Offer Safeguards Agreement and Additional Protocol
with the International Atomic Energy Agency

DOE M 142.2-1, Change
1, CRD

Manual for Implementation of the Voluntary Offer Safeguards
Agreement and Additional Protocol

DOE O 142.3 A, CRD

Unclassified Foreign Visits and Assignments Program

DOE O 150.1A, CRD

Continuity Programs

DOE O 151.1C, CRD

Comprehensive Emergency Management System

DOE O 200.1A CRD

Information Technology Management

DOE O 205.1B, Change
2, CRD (Supp. Rev. 1)

Department of Energy Cyber Security Management

DOE O 206.1, CRD

Department of Energy Privacy Program

DOE 0 206.2.2 Rev 1,
CRD

Identity, Credential, and Access Management (ICAM)

DOE 0 210.2A ,CRD

DOE Corporate Operating Experience Program

DOE O 221.1A, CRD

Reporting Fraud, Waste, and Abuse to the Office of Inspector
General

DOE O 221.2A, CRD

Cooperation with the Office of Inspector General

DOE 0 225.1B, CRD

Accident Investigations

DOE O 226.1B, CRD

Implementation of DOE Oversight Policy

DOE O 231.1B, Change
1, CRD

Environment, Safety, and Health Reporting
Attachment 1, Step 2a

DOE O 232.2A, CRD

Occurrence Reporting and Processing of Operations
Information
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DOE O 241.1B, CRD

Scientific and Technical Information Management

DOE O 243.1B, Change
1, CRD

Records Management Program

DOE O 413.1B CRD

Internal Control Program

DOE O 414.1D, CRD

Quality Assurance

DOE O 422.1, CRD

Conduct of Operations

DOE O 426.2, Change 1,

Personnel Selection, Training, Qualification and Certification

CRD Requirements for DOE Nuclear Facilities
DOE 0 435.1, Change

1, CRD Radioactive Waste Management

DOE O 436.1 CRD Departmental Sustainability

DOE M 441.1-1 Nuclear Material Packaging Manual

DOE O 442.1B, CRD

Department of Energy Employee Concerns Program

DOE 0O 442.2, CRD

Differing Professional Opinions for Technical Issues Involving
Environmental, Safety, and Health Technical Concerns

DOE 0O 458.1, CRD

Radiation Protection of the Public and the Environment

DOE 0 460.1B CRD

Packaging and Transportation Safety

DOE 0O 470.4B, Change 1, CRD

Safeguards and Security Program

DOE O 471.3, Change
1, CRD

Identifying and Protecting Official Use Only Information

DOE M 471.3-1, Change 1, CRD

Manual for Identifying and Protecting Official Use Only
Information

DOE 0 471.6, CRD

Information Security

DOE 0 473.3, CRD

Protection Program Operations

DOE O 474.2, Rev3 Chg. 4, CRD

Nuclear Material Control and Accountability

RRD-009, Rev. 1

Hanford Safeguards Implementation

DOE 0 475.1 CRD

Counterintelligence Program

DOE O 486.1A, CRD

Foreign Government Sponsored or Affiliated Activities

DOE O 551.1D, CRD

Official Foreign Travel

RRD-006, Rev.0

Contractor Support to RL Implementation of DOE Order 470.3A, Design
Basis Threat Policy

DOE-0223

RL- Emergency Implementing Procedures
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DOE/RL-94-02, Rev 5

Hanford Emergency Management Plan
- Section 11.1

- Section 11.1.3

- Section 12.0

DOE/RL 96-68

HASQARD, Revision 3

DOE/RL-2001-36

Revision 1-E to the Hanford Site-wide Transportation Safety
Document

MGT-PM-IP-08,
Attachment 9.2, R3, CRD

Facility Representative Program
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Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

ATTACHMENT J.2 - LIST OF DELIVERABLES

Modification 0051

All deliverables shall be provided to the DOE Contracting Officer in an editable electronic format (i.e.,
rather than PDF) in addition to hardcopy. Omission of any deliverable from the List of Deliverables does
not affect the obligation of the Contractor to comply with such requirement.

Deliverable .

Number Deliverable Reference Frequency
C-01 Transition Plan C2.19 T,W
C-02 Transition Status Report C2.19 T
C-03 Performance Status Report C.1l.21 M
C-04 Property Management Plan C2.19 T, W, A

. . .. . C2.1.6and
C-05 Property Acquisition and Dispositions — if Interface Matrix A
applicable 451
C-06 Physical Inventory Report C2.1.9 T, W, A
C2.13
C-07 Integrfate.d Safety Management System W, A
Description

C-08 Worker Safety and Health Plan C.2I.{1 f 9and T,W, A
C-09 Employee Concerns Plan C.2. 11'{1 305 and A
C-10 Communications Plan C2.19 T, W, A
C-11 Records Management Plan C2.1.7 T, W, A
C-12 Quality Assurance Program Plan C'é’ 121 %nd W, A
C-13 Service Level Agreements C.1.2.5 A
C-14 Contractor Notice to Assume Full Responsibility C2.1.9 T
C-15 Contractor Assurance System Description C2.19 T
C-16 Environmental Management System Description C212 AW
F-01 Corrective Action Plan F.05 A
H-01 Pension Management Plan H.02 ALY
H-02 Benefit Value Study H.02 A
H-03 Employee Benefits Cost Study H.02 Y
H-04 Itemization of Costs for Plan Administration H.02 Y
H-05 Investment Policy Statement H.02 Y
H-06 Investment Performance Self-Assessment H.02 Y
H-07 Actuarial Valuation Reports H.02 Y
H-08 Copy of IRS Form 5500 H.02 Y
H-09 Copy of IRS Form 5300 H.02 Y
H-10 Changes to Pension Plan H.02 A
H-11 Incumbent Employee Benefit Plans H.04 AT
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Modification 0051
H-12 Report of Settlement H.06 A
H-13 Workforce Restructuring H.08 A
H-14 Submission of Payroll Records H.09 A
H-15 Accident Reports H.09 A
Evaluation and Analysis of Workers H.09
H-66 . A
Compensation Costs
Notification of Foreign National Participation in H.13
H-17 A
Performance of Work
H-18 Job Related Injuries or Illnesses Occurring at H.19 A
DOE Facility
H-19 Notification of Change in Key Personnel Team H.24 A
H-20 Phase-Out and Phase-In Operations Plan H.28 T, W, A
H-21 Notice of Violations, Fines, Penalties H.33 A
H-22 Security Incidents Involving PII H.37 A
H-23 DOE Directive Implementation Schedule and H.40 A
Notification to CO
Notification of Corporate Board of Director H.42
H-24 A
Changes
H-25 Year End Self-Assessment Report H.43 Y
H-26 EEOICPA Claims H.44 A
101 OMB Standard Form LLL, Disclosure of 1.8, FAR
Lobbying Activities 52.203-12
Limitation on
Payments to
Influence A
Certain Federal
Transactions
(OCT 2010)
1-02 Business Ethics Awareness and Compliance L9 FAR 52.203-
Program 13 Contractor
Code of
Business Ethics W, A
and Conduct
(APR 2010)
1-03 Code of Business Ethics and Conduct 1.9 FAR 52.203-
13 Contractor
Code of

Business Ethics
and Conduct
(APR 2010)
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1-04 System for Award Management Updates .12 FAR
52.204-7
System for
Award A
Management
(Jul 2013)

1-05 Reporting Executive Compensation and First L.14, FAR
Tier Subcontract Awards 52.204-10
Reporting
Executive
Compensation T,Y
and First-Tier
Subcontract
Awards (JUL
2013)

1.17 FAR

52.209-9
Updates of
Update of Publicly Available Information Information
Regarding Responsibility Matters Regarding
Responsibility
Matters (AUG

2013)

1-06

1-07 Affirmative Action Plan for Females & .38 FAR

Minorities 52.222-26 Equal
Opportunity TY
(MAR 2007)

1-08 Equal Employment Report (EEO-1 138 FAR
! n port( ) 52.222-26 Equal

Opportunity
(MAR 2007)

1.39 FAR
52.222-35 Equal
Opportunity for

Veterans (SEP
2010)

1-09 Affirmative Action Plan for Veterans &
Individuals with Disabilities

FAR 52.222-36 T.Y
Affirmative
Action for
Workers with
Disabilities
(OCT 2010)

1.41 FAR
52.222-37 Equal Y
Opportunity for

Employment Reports for Special Disabled

I-10 Veterans and Veterans of Vietnam Era (Federal
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Modification 0051

Contractor Veterans Employment Report VETS-
100)

Veterans (SEP
2010)

Material Safety Data Sheet

1.49 FAR
52.223-3
Hazardous
Material
Identification
and Material
Safety Data
(JAN 1997)

I-12

Annual Biobased Purchases Report

.48 FAR
52.223-2
Affirmative
Procurement of
Biobased
Products Under
Service and
Construction
Contracts (JUL
2012)

Contractor Electronic Funds Transfer
Information Contained in SAM Database

1.76 FAR
52.232-33
Payment By
Electronic
Funds Transfer-
System For
Award
Management
(JUL 2013)

Bankruptcy Notification

1.83 FAR
52.242-13
Bankruptcy
(JUL 1995)

I-15

Consent to Subcontract

.86 FAR
52.244-2
Subcontracts
(OCT 2010)

I-16

Property Management Plans, Systems and
Procedures

1.89 FAR

52.245-1
Government
Property (APR
2012) ALT1
(APR 2012)
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Modification 0051

I-17

Report of Physical Inventory Results

1.89 FAR
52.245-1
Government
Property (APR
2012)

Y

I-18

property

Reports of loss, damage, destroyed or stolen

1.89 FAR
52.245-1
Government
Property (APR
2012) ALT L.
(APR 2012)

I-19

inventory

Final physical completion or termination

1.89 FAR
52.245-1
Government
Property (APR
2012) ALT L.
(APR 2012)

1-20

Release of Information

1.102 DEAR
952.204-75

I-21

Cyber Security Program Plan

1.103 DEAR
952.204-77
Computer
Security (AUG
2006) ;

T,Y

[-22

Management and Program Implementation Plan

1.106 DEAR
952.223-72
(APR 1984)

1-22

Workplace Substance Abuse Program

1.116 DEAR
970.5223-4,
Workplace
Substance
Abuse Programs
at DOE Sites
(DEC 2010);

1-23

Computer Security Incident Reports

DOE O 205.1B

Frequency Code | Description
A As Required
T During Contract Transition
C Change to Contractual Agreement
M Monthly
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Quarterly

Semi Annually

Yearly or Upon Renewal of Contract

=< |»n |0

Within a Specified Period Following Notice to Proceed
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ATTACHMENT J.3 - HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX

Services listed in the Hanford Site Services and Interface Requirements Matrix (Matrix) shall be performed in accordance with the Section H
Clause entitled, Hanford Site Services and Interface Requirements Matrix.

All services are provided during the Hanford alternate work schedule (AWS) defined as 7:00 a.m. to 4:30 p.m. Monday through Thursday and
7:00 a.m. to 3:30 p.m. on standard Site Fridays unless otherwise noted. Hanford Site contractors can request work outside of this schedule by
providing a statement of work and requesting that scope as a usage-based service.

Note: The terms ASTC and LAT&S refer to the Laboratory Analysis and Testing Services contractor.

Legend for Matrix — The Legend for the primary Matrix users/providers is as follows:

MSC Mission Support Contract(or)

PRC Plateau Remediation Contract(or)

TOC Tank Operations Contract(or)

WTP Waste Treatment and Immobilization Plant (Contractor)
RCCC River Corridor Closure Contract(or)

Other Site Users  Examples include: Occupational Health Services Contractor (OHSC), Analytical Services and Testing Contractor
(ASTC), Energy Savings Performance Contractor (ESPC), Pacific Northwest National Laboratory (PNNL)
[activities located on the Hanford Site], Laundry Services Contractor, DOE, etc.

Types of Interfaces —

1. Information (I): knowledge (data, facts, etc) gathered or supplied
2. Physical (P): systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or materials
3. Service (S): provision of work for another Contractor
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Infrastructure and Services Information |Direct-Funded Interface Receive input | Deliver input | Deliver input | Deliver input | Deliver input | Deliver input
Alignment Plan (ISAP), and the from site to MSC to MSC to MSC to MSC to MSC
1 Annual Forecast of Services and contractors
Infrastructure (including the
Hanford Site Services and Interface
Requirements Matrix)
Scope/Cost Allocation

Service Description
ISAP is the strategic plan for right-sizing the infrastructure to support the future Hanford Site mission and the Annual Forecast of Services and Infrastructure is a projection of needed utilities,
services, and infrastructure from other Hanford Site contractors.

e  MSC shall develop, maintain and update an ISAP and the Annual Forecast of Services and Infrastructure, which includes the costs for services. Proposed changes in service providers shall
include a justification, and a plan forward.

e MSC shall solicit input from Hanford Site contractors/users for the ISAP and the Annual Forecast of Services and Infrastructure, including projection of need for services and proposed
performance metrics/controlling agreements for the service provider.
e  DOE will evaluate contractor/user input prior to approval. The plan will be approved by DOE.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs.
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Return to top

Interface - Interface q Other

Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts

Hanford Site Interface Information  |Direct-Funded Interface Receive input | Deliver input | Deliver input | Deliver input | Deliver input | Deliver input
2 Management Plan from site to MSC to MSC to MSC to MSC to MSC
contractors

Scope/Cost Allocation

Service Description

Hanford Site Interface Management Plan is the controlling agreements that ensure effective control of technical, administrative, and regulatory interfaces.

e  MSC shall develop and maintain the Hanford Site Interface Management Plan.

e MSC shall collaborate with the Hanford Site contractors/users on the Hanford Site Interface Management Plan.

e PRC, TOC, and MSC shall sign the Hanford Site Interface Management Plan.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs.

Return to top
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Interface - Interface : Other

Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Direct-Funded Mandatory Provide Receive Receive N/A Receive Receive

. Service service to service from |service from service from |service from

3 Protective Forces . . . . .
site and provide |and provide and provide |and provide

contractors  |input to MSC |input to MSC input to MSC |input to MSC
Scope/Cost Allocation

Service Description

Protective Forces provides security for facilities possessing critical Safeguards and Security interests (e.g., special nuclear material). Coverage is provided 24/7 via the Hanford Patrol.
e MSC shall provide Protective Force operations.
e  Hanford Patrol shall provide random and special searches as required.

e  Hanford Patrol shall provide Protective Force services for WTP facilities when turned over to TOC.

Usage-Based Services

N/A

Direct-Funded Services

Funded through MSC; provided at no cost to Hanford Site contractors. Hanford Site contractors shall provide facility, operational, and system configuration changes that may affect Protective
Force operations.
Return to top
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Interface - Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Physical Security (PSS) Systems |Information/ |Direct-Funded Mandatory Provide Receive Receive N/A Receive Receive
(Nuclear Material, Special Service service to service from |service from service from |service from
Nuclear Material, and Classified site and provide |and provide and provide |and provide
4 Matter) contractors | input to MSC |input to MSC input to MSC |input to MSC
Scope/Cost Allocation

Service Description

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including performance testing, intrusion detection, entry/access control, explosive detection,
locksmith services, and engineering and maintenance of the physical security and access control systems.

e  MSC shall provide Security Representatives for facilities or groups of facilities where there are important safeguards and security (SAS) assets.

e MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews of Asset Protection Agreements.

e  MSC shall design security system upgrades for existing facilities with changing requirements and design security systems for new facilities.

e MSC shall provide locksmith support for installation, replacement, and maintenance of locks, keys, and access control systems for the protections of Government property and nuclear
materials, including special nuclear materials, classified matter, new facilities and WTP turnover facilities to TOC, etc.

e  Hanford Site contractors shall provide the MSC information about SAS arrangements and/or changes prior to new operations commencing, or changing operations or configurations that
might alter the performance of existing SAS systems; support the MSC in the development of or update of facility Asset Protection Agreements, and requesting locksmith services.

Usage-Based Services

N/A

Direct-Funded Services

Funded through the MSC; provided at no cost to Hanford Site contractors with the exception of physical security upgrades within the facility - these may be shared costs between the MSC and

the Hanford Site contractor that has responsibility for the facility.

Return to top

J-15




Hanford 222-S Laboratory Analysis and Testing Services

Contract Number DE-EM0003722

Modification 0051
Interface - Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Direct-Funded Mandatory Provide Receive Receive N/A Receive Receive
Service service to service from |service from service from |service from
5 Physical Security Systems site and provide |and provide and provide |and provide
(Government Property) contractors | input to MSC |input to MSC input to MSC |input to
MSC. N/A
PNNL
Scope/Cost Allocation

Service Description

Physical security under this activity is for Government property other than nuclear material, special nuclear material, and classified. Physical Security such as fences, locks, etc. through 4sset
Protection Agreements.

e  MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews of Asset Protection Agreements.

e  Hanford Site contractors shall support the MSC in the development of or update of facility Asset Protection Agreements and implement those agreements.

e  MSC shall provide Technical and Engineering Security services as required for the design and/or turnover of new facilities.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration; Hanford Site contractors bear costs of physical security upgrades. If used by PNNL off Hanford Site, they pay full-cost.

Return to top
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Modification 0051
Interface - Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Direct-Funded Mandatory Provide Receive Receive N/A Receive Receive
Information Security - Service service to service from |service from service from |service from
6 (Operations Security (OPSEC) site and provide |and provide and provide |and provide
contractors  |input to MSC |input to MSC input to MSC |input to MSC
(only DOE)
Scope/Cost Allocation

Service Description

The OPSEC Program helps ensure that sensitive information is protected from compromise and secured from unauthorized disclosure, and provides management with necessary information
required for sound risk management decisions concerning the protection of sensitive information.

e  MSC shall implement a Hanford Site-wide program; assure conformity of implementation with OPSEC standards and requirements; conduct assessment(s) of all Hanford Site facilities
having Category I special nuclear material (SNM) (or credible roll-up to Category I SNM); conduct reviews of all Hanford Site facilities that have the potential to process or store classified
or sensitive information; and conduct the Annual Site OPSEC Threat Assessment and prepare the annual OPSEC Plan.

e  Hanford Site contractors shall implement their internal OPSEC responsibilities, participate and support Hanford Site-wide OPSEC Working and Awareness groups; provide support to the
MSC OPSEC assessments; and support the Annual Site OPSEC Threat Assessment and preparation of the annual OPSEC Plan.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost of Program administration; Hanford Site contractors/users bear internal implementation costs.

Return to top
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LS £ Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Rl
Number yp yp yp Contracts
Information Security - Classified | Information / | Direct-Funded Mandatory Provide Receive Receive N/A Receive N/A
Matter Protection and Control |Service service to service from |service from service from
7 (CMPC); Classification, site and provide |and provide and provide
Declassification and UCNI contractors | input to MSC |input to MSC input to MSC
Program
Scope/Cost Allocation

Service Description

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified matter, reproduction, receipt and transmission, and destruction; and, physical
protection requirements for classified matter in storage.

e  MSC shall provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear Information (UCNI) Program that includes operation and management of the
Classified Document Control Center and management of classified information in the records holding area.

e MSC shall provide trained and authorized personnel to conduct inquiries for incidents of security concern, maintain the reporting database, and assist the contractor in report writing as
required.

e  Hanford Site contractors shall be responsible for maintaining an updated list of security containers, locations and custodians; support investigation of any incidents of potential or actual
compromise of classified; and nominate a sufficient number of Derivative Classifiers and Reviewing Officials who shall be trained and approved by the MSC.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the burden of Program administration; Hanford Site contractors/users bear internal implementation costs.

Return to top
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LS £ Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Other
Number yp yp yp Contracts
Information/ | Direct-Funded Mandatory Provide Receive Receive N/A Receive N/A
8 Information Security - Official |Service service to service from |service from service from
Use Only (OUO) site and provide |and provide and provide
contractors  |input to MSC |input to MSC input to MSC
Scope/Cost Allocation

Service Description

The OUO Program establishes controls to protect sensitive unclassified information as OUO.

e  MSC shall manage, integrate, and oversee implementation of a common Hanford Site-wide OUO program to ensure conformity of implementation by performing Hanford Site contractors
and coordination of OUO education and awareness.
e  Hanford Site contractors shall manage and implement an OUO information program consistent with the common Hanford Site-wide OUO information program.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost of Program administration; Hanford Site contractors /users bear internal implementation costs.

Return to top
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AEFAES Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Rl
Number yp yp yp Contracts
Service Direct-Funded Mandatory Provide Receive Receive Receive Receive Receive
service to service from |service from |service from |service from |service from
. . site and provide |and provide |and provide |and provide |and provide
9 Personnel Security — Badging contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to
MSC. N/A
for PNNL
Scope/Cost Allocation

Service Description

A DOE security badge is utilized for all DOE and contractor personnel to gain access to DOE-owned or -leased facilities or areas where DOE-sponsored work is ongoing.

e  MSC shall provide badging service for the Hanford Site, which includes manufacture, issuance, destruction, control, and accountability for DOE Standard, Hanford Specific, Temporary,

and Personal Identify Verification badges.

e MSC shall coordinate and initiate “STOP ACCESS” procedures, and control and issue private vehicle passes for Property Protection Areas.

e  Hanford Site contractors shall obtain badging service from MSC; participate in “STOP ACCESS” program; and obtain vehicle passes from MSC.

Usage-Based Services

N/A

Direct-Funded Services

Funded through MSC; provided at no cost to Hanford Site contractors. Hanford Site contractors/users bear internal implementation costs.

Return to top
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AEFAES Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Rl
Number yp yp yp Contracts
Service Direct-Funded Mandatory Provide Receive Receive Receive Receive Receive
. service to service from |service from |service from |service from |service from
Personnel Security — Access . d d d d d d d d d d
10 Authorization (Security site and provide |and provide |and provide |and provide |and provide
N contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to
Clearance) Processing Program MSC. N/A
for PNNL
Scope/Cost Allocation

Service Description

The Access Authorizations (Security Clearances) Program involves processing, granting, and allowing individuals to retain an access authorization when their official duties require access to
classified information or matter, or special nuclear material (SNM).

e  MSC shall process all security clearances in support of Hanford Site contractors. These activities include requesting, obtaining, maintaining, downgrading and terminating security
clearances, including "Special Access" privileges (e.g., SIGMA). The clearance processing program shall include reviews of each requested clearance action to ensure adequate justification
exists and that reporting requirements are met.

e  Hanford Site contractors shall request and obtain personnel security clearances, including “Special Access” from the MSC.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051
LS £ Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Other
Number yp yp yp Contracts
Information/ | Direct-Funded Mandatory Provide Receive N/A N/A N/A N/A
1 Personnel Security — Human |Service service to service from
Reliability Program (HRP) site and provide
contractors  |input to MSC
Scope/Cost Allocation

Service Description

The Human Reliability Program (HRP) on the Hanford Site is designed to ensure that individuals who occupy positions affording access to special nuclear material and classified materials

programs meet the highest standards of reliability and physical and mental suitability.

e  MSC shall coordinate and track all Hanford Site drug and alcohol testing; MSC shall notify the PRC of drug and alcohol testing results.

e MSC shall administer the HRP program, including initial and refresher training.

e  PRC shall identify HRP positions, submit requests to MSC for enrollment in the Hanford Site HRP, and execute their portion of the HRP consistent with the Hanford Site HRP, as

administered by the MSC.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs.
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Hanford 222-S Laboratory Analysis and Testing Services

Contract Number DE-EM0003722

Modification 0051
AEFAES Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Rl
Number yp yp yp Contracts
Information/ | Direct-Funded Mandatory Provide Receive Receive N/A Receive Receive
. Service service to service from |service from service from |service from
Personnel Security — Workplace . . . . .
site and provide |and provide and provide |and provide
12 Substance Abuse Programs . . . .
contractors |input to MSC |input to MSC input to MSC | input to
(WSAP) MSC, N/A
for PNNL
Scope/Cost Allocation

Service Description

The WSAP is responsible for maintaining a workplace free from the use of illegal drugs, and is applicable to DOE contractors and their sub-contractors in testing-designated positions
performing work at Sites owned or controlled by DOE under the authority of the Atomic Energy Act of 1954.
e MSC shall administer the WSAP and maintain the procedures for testing and databases.
e MSC shall notify the respective Hanford Site contractor of drug and alcohol testing results.
Hanford Site contractors shall identify individuals in testing-designated positions and execute the program per the MSC procedure.
Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051
AEFAES Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Rl
Number yp yp yp Contracts
Information/ | Direct-Funded Mandatory Provide Receive Receive Receive Receive Receive
Personnel Security — Foreign | Service service to service from |service from [service from |service from |service from
13 National Visits and Assignments site and provide |and provide |and provide |and provide |and provide
(FNVA) contractors | input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
(N/A PNNL)
Scope/Cost Allocation

Service Description

FNVA pertains to unclassified (and potentially classified) foreign national access to the DOE Hanford Site for information and technologies.

e  MSC shall process security plans for foreign visitors to Hanford Security areas, coordinate all FNVA requests, and submit to the appropriate contractor FNVA authority for approval.
e  Hanford Site contractors shall notify the MSC of potential foreign visitor or assignment, and prepare and submit security plans to MSC for processing of the visit/assignment.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of Program administration. Hanford Site contractors/users bear internal implementation costs.
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Hanford 222-S Laboratory Analysis and Testing Services

Contract Number DE-EM0003722

Modification 0051
LS £ Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Other
Number yp yp yp Contracts
Information/ | Direct-Funded Mandatory Provide Receive Receive N/A Receive N/A
14 Cyber Security — (Classified and | Service service to service from |service from service from
Unclassified Cyber Security) site and provide |and provide and provide
contractors  |input to MSC |input to MSC input to MSC
Scope/Cost Allocation

Service Description

Classified/Unclassified Cyber Security Program identifies and protects classified, unclassified and sensitive information generated, processed and stored for the Hanford Site.

e  MSC shall provide a Hanford Site Classified Information Systems Security Officer; develop a Hanford Master Classified Information Systems Security Plan; ensure that all classified

systems are certified and accredited; and implement the classified cyber security training program.

e MSC shall implement a centralized Hanford unclassified computer security program.

e  Hanford Site contractors shall manage and execute classified and unclassified cyber security responsibilities consistent with DOE requirements and the MSC centralized program.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs.

Return to top

J-25




Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

Modification 0051
i Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC i
Number yp yp yp Contracts
. Information/ | Direct-Funded Mandatory Provide Receive Receive N/A Receive N/A
Nuclear Material Controls and . . . . .
e Service service to service from |service from service from
15 Accountability MC&A) . . . .
site and provide |and provide and provide
contractors  |input to MSC |input to MSC input to MSC
Scope/Cost Allocation

Service Description

The MC&A Program provides control and accountability of nuclear materials within DOE.

e  MSC shall manage and conduct a centralized MC&A program for all accountable quantities of nuclear material on the Hanford Site, and approve all implementing procedures of Hanford

Site contractors.

e  Hanford Site contractors shall support MSC in preparation and maintenance of a Hanford Site-wide MC&A Plan, administration of treaty related activities, performance of occurrence
investigation and reporting, and scheduling of periodic inventories.
e  Hanford Site contractors shall implement MC&A requirements per the Hanford Site-wide MC&A Plan. Hanford Site contractors are required to implement facility specific requirements.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the burden of Program administration. Hanford Site contractors/users bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051
Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Direct-Funded Mandatory Provide Receive Receive Receive Receive Receive
Service service to service from |service from |service from |service from |service from
SAS Program Management — . . . . . .
16 Safeguards and Security (SAS) site and provide |and provide |and provide |and provide |and provide
cguards ecurity contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to
Awareness
MSC. N/A
for PNNL.
Scope/Cost Allocation

Service Description

SAS Awareness Program is used to inform Hanford Federal and contractor employees, subcontractors, and visitors of their SAS responsibilities and to promote continuing awareness of good

security practices.

e  MSC shall provide SAS Awareness training for all Hanford Federal and contractor employees, subcontractors, and visitors; and conduct security training for all permanently badged
employees on an initial and annual frequency to maintain appropriate levels of awareness.
e  Hanford Site contractors shall comply with the requirements of the Hanford Security Awareness program, as administered by the MSC.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost of Program administration; Hanford Site contractors/users bear internal implementation costs.
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Hanford 222-S Laboratory Analysis and Testing Services

Contract Number DE-EM0003722

Modification 0051
Interface q Interface : Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Direct-Funded Mandatory Provide Receive Receive N/A Receive Receive
Service service to service from |service from service from |service from
17 SAS Program Management site and provide |and provide and provide |and provide
contractors  |input to MSC |input to MSC input to MSC |input to
MSC. N/A
for PNNL.
Scope/Cost Allocation

Service Description

SAS Program Management provides formal organized process for planning, performing, assessing, and improving the secure conduct of work in accordance with risk-based protection strategies.

e  MSC shall establish, manage, integrate and execute the processes and services that comprise the SAS Program Management, such as Program Planning, Oversight, and Administration;
Security Conditions (SECON); Site Safeguard and Security Plan (SSSP); Vulnerability Assessments; Design Basis Threat; and safeguards and security training.

e  Hanford Site contractors shall coordinate and interface with MSC on SAS Program Management regarding SAS technical, cost, and schedule performance; comply with SECON activities;
support the Site Safeguards and Security Plan (SSSP) development, etc.
e  Hanford Site contractors shall manage their internal SAS Program Management activities.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost of Program administration Hanford Site contractors/users bear internal implementation costs.
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Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

Modification 0051
Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Combination of |Mandatory for Provide Receive Receive Optional Optional Receive
Service Usage-Based and | standardized service to service from |service from service from
Direct-Funded |training site and provide |and provide and provide
Site Training Services and contractors  |input to MSC |input to MSC input to MSC
18 HAMMER All other services (Optional for
under this activity PNNL)
are Optional
Scope/Cost Allocation

Service Description

Site Training Services provides training facility, curriculum, and training delivery services to Federal, contractor, and subcontractor employees in support of the Hanford and PNNL missions

consistent with the DOE, local, state, and Federal workforce training requirements.

e  MSC shall provide Hanford Site workers (and PNNL, as requested) mandatory standardized training as listed below and optional training as requested to support maintaining a qualified

workforce, develop the Annual Training Needs Forecast and Plan, and operate the HAMMER facility.
e  MSC shall maintain the employee training records for training provided by MSC.

e MSC shall perform mask fit services for Hanford Site contractors.

e  Hanford Site contractors shall provide training priorities, training needs, and input regarding standardized training programs.

Mandatory Standardized Training

Hazardous Waste Operations and Emergency Response (HAZWOPER) Training
Lockout/tagout of hazardous energy

Permit required confined space entry

Chronic Beryllium Disease Prevention Program (CBDPP-

Respiratory protection program

Hoisting and rigging

Fall protection

Electrical safety

Radiation Safety (e.g., Radiological Worker I and II and Radiological Control Technician training).
Criticality Safety

Hanford General Employee Training

el e AR

—_ o

Usage-Based Services
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Site training services, including maintenance of employee training records for training provided by MSC and mask-fit services are usage-based services reimbursed by the user.

Direct-Funded Services

HAMMER base operations for the facility are at no cost to Hanford Site contractors for DOE-EM funded Work Scope.
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Contract Number DE-EM0003722

Modification 0051
LS £ Interface Title LIS Cost Type hasl MSC PRC TOC WTP RCCC Other
Number Type Type Contracts
Information/ |Direct-Funded |Mandatory |Provide Receive Receive Receive Receive Receive
Fire & Emergency Response |Service service to site |service from |service from |[service from |service from |service from
Services (Fire Prevention, Fire contractors and provide |and provide |and provide |and provide |and provide
Suppression, Fire Investigations; input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
Emergency Rescue; Emergency (includes
19 Medical Service and Patient Energy
Transport; Incident Command; Northwest.)
and Hazardous Material and May include
Chemical/ Non-Hanford
Biological/Radiological Site areas
Emergency Response) designated by
DOE
Scope/Cost Allocation

Service Description

Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue; emergency medical service and patient transport; incident command; and
hazardous material and chemical/biological/radiological emergency response for the Hanford Site and those non-Hanford Site areas designated by DOE.

e MSC shall provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and advanced life support emergency medical services.

e MSC shall act as the Site Incident Command Agency for all fires and hazardous/radiological materials emergencies on the Hanford Site.

e  Hanford Site contractors shall support facility access to the MSC fire services personnel, and notify the Fire Department of work activities, events, incidents, etc., that may require Fire
Services involvement and/or response (e.g., medical assistance, hazardous or radiological emergency help, etc.).

e The MSC will provide support for HFD participation in drills and exercises.

Usage-Based Services

N/A

Direct-Funded Services

e  Funded through the MSC; provided at no cost to Hanford Site Contractors.
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Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

Modification 0051
Interface . . Other Site-Users
Number Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information/ |Combination of |Mandatory Provide Receive Receive Receive Receive Receive service from
Fire & Emergency Service Usage-Based and service to service from |service from |service from |service from |and provide input to
Response Services (Fire Direct-Funded site and provide |and provide |and provide |and provide |MSC. The only
Protection System contractors  |input to MSC |input to MSC |input to MSC |input to MSC |service applicable to
20 Inspection, Testing, and (RFAR only) PNNL is Fire
Maintenance) Protection Systems
Testing in DOE
owned facilities on
the Hanford Site.
Scope/Cost Allocation

Service Description

Fire and Emergency Response Services also includes fire protection system inspection, testing, and maintenance of existing and new fire systems for the Hanford Site, including backflow

prevention devices.

e  MSC shall provide a Fire Marshal with authority for fire protection system inspection, testing, and maintenance; respiratory protection services; building inspections; ignitable and reactive

waste site inspections; pre-fire planning; etc.

e  Hanford Site contractors shall be required to use certain mandatory Fire Services from the MSC contractor in performance of this work scope (e.g., fire systems inspection, testing, etc.)

consistent with the MSC.

Usage-Based Services

Hanford Site contractors are required to provide their own hardware projects.

Direct-Funded Services

MSC is direct-funded to maintain fire alarm systems for each Hanford Site contractor.
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Contract Number DE-EM0003722

Modification 0051

Interface q Interface - Other

Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Emergency Operations Information / |Direct-Funded Mandatory Provide Receive Receive Receive Receive Receive

(Centralized Hanford Site Service service to service from |service from |service from |service from |service from

21 . . . . . .
Emergency Preparedness site and provide |and provide |and provide |and provide |and provide

Program) contractors | input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
Scope/Cost Allocation

Service Description

Emergency Operations consists of the Hanford Site-wide Emergency Preparedness (EP) Program, which includes operation of the Emergency Operations Center (EOC), Joint Information
Center (JIC), requirements for hazards surveys and hazards assessments, training of EOC staff, Hanford Site-wide exercises, and facility-specific plans and procedures for EP development,

training, drills and assessments.
MSC shall:

. Coordinate, integrate, and maintain a centralized Hanford Site EP Program.

. Provide instruction in accordance with DOE/RL-94-02, Hanford Emergency Management Plan to all Hanford Site contractors and their subcontractors.

Conduct or support emergency management surveillances and assessments and work with the Hanford Site contractors for corrective action implementation.
. Establish procedures and provide direction and coordination for the Hanford Site Occurrence Reporting Program.

Usage-Based Services

N/A
Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs. MSC shall provide support for the Unified Dose Assessment Center
(UDAC). Hanford Site contractors shall develop, maintain, and execute an Emergency Management Program as described in DOE/RL-94-02, Hanford Emergency Management Plan for

facilities and waste sites under their control.
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Contract Number DE-EM0003722

Modification 0051

Interface q Interface - Other

Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Emergency Operations (Event |Information/ |Direct-Funded Mandatory Provide Receive Receive Receive Receive Receive
2 Reporting; and Emergency |Service service to service from |service from |service from |service from |service from
Operations Center Shift Center) site and provide |and provide |and provide |and provide |and provide
contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
Scope/Cost Allocation

Service Description

Event Reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the health and safety of the public or the workers, the environment, the intended
purpose of the facilities, or the credibility of the DOE.

e  MSC shall operate the Hanford Site-wide Emergency Operations Center (EOC) Shift Office.
e  Hanford Site contractors shall report their environmental, safety, and health events and related information directly to DOE and to the EOC Shift Office.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051
Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Direct-Funded Mandatory Provide Receive Receive N/A Receive N/A
23 Site Safety Standards (Common |Service service to service from |service from service from
Safety Processes) site and provide |and provide and provide
contractors  |input to MSC |input to MSC input to MSC
Scope/Cost Allocation

Service Description

Site Safety Standards are to be used by Hanford Site contractors to ensure common processes for worker safety.
e  MSC shall obtain affected Hanford Site contractor approval and establish common safety processes on the Hanford Site as listed below.

e  MSC shall maintain a site-wide web-based system with input from other Hanford contractors for sharing operating experiences and lessons learned with a focus on preventing recurrence of
safety or reliability events, and to share good work practices in accordance with DOE O 210.2.

e  MSC, PRC, and TOC shall work collaboratively and build coalitions with Hanford Site contractors and workers to continue to build a strong and enduring safety culture. Based on input
from Hanford Site contractors and workers, the MSC with the PRC and TOC shall identify DOE opportunities to enhance and measure the Hanford safety culture.

e  MSC shall manage and administer Hanford Site safety activities/initiatives, such as, Annual Safety Exposition, Hanford Worker Electrical Safety Board, etc., as approved by DOE.
Affected Hanford Site contractors shall approve common safety standards and develop internal implementing procedures, and participate in Hanford Site safety activities/initiatives, where
appropriate, as administered by MSC.

1.

Common Safety Processes.Lockout/tagout of hazardous energy

Permit required confined space entry.

Chronic Beryllium Disease Prevention Program (CBDPP).

Respiratory protection program.

Hoisting and rigging

Fall protection.

Electrical safety.

Industrial hygiene exposure records including the generation, common database, and storage.

Employee job task analysis (EJTA) as being implemented on the Hanford site at the present time.

Excavation permits with emphasis on the existing Hanford site system for obtaining excavation permits.

Hazardous Chemical Reporting: Community Right-to-Know with the MSC responsible for obtaining data from other Hanford site contractors, compiling and submitting the

required data.

el A
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Usage-Based Services

N/A
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Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051
Interface . Interface : Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
. . . Information / |Direct-Funded Mandator Provide Provide staff |Provide staff [N/A N/A N/A
24 Radiological Assistance (RAP) Service Y service to MSC to MSC
Scope/Cost Allocation

Service Description

RAP provides first-responder radiological response capabilities 24/7 for the Hanford Site and Region 8 (states of Alaska, Oregon, and Washington).

e  MSC shall maintain and implement a first-responder radiological assistance that includes plans, procedures, resources and 24/7 response capabilities for Region 8 in support of the DOE
Regional Response Coordinator and provide equipment.

e  PRC and TOC shall provide qualified personnel, technical expertise, and support to the DOE Region 8 RAP to ensure maintenance and staffing of emergency teams with the ability to
respond under the direction of DOE National Nuclear Security Administration (NNSA) and the U.S. Department of Homeland Security.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration to include travel, equipment, and RAP specific training. PRC and TOC provide personnel and bear personnel costs associated with RAP
participation. PNNL also provides personnel to RAP, but is funded through MSC.
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Modification 0051
Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Environmental Regulatory |Information/ |Direct-Funded Mandatory Provide Receive Receive Receive Receive Receive
Management (Site-wide permits, | Service service to service from |service from |service from |service from |service from
permit applications, and site and provide |and provide |and provide |and provide |and provide
reports; Site-wide NEPA contractors | input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
documents; Site-wide
25 . .
environmental reports; Site-
wide (environmental) Quality
Assurance standards; allocation
of permit limits)
Scope/Cost Allocation

Service Description

Environmental Regulatory Management ensures a Site-wide environmental program which is compliant with applicable laws, regulations, DOE directives and the Section H Clause entitled,
Environmental Responsibility.
MSC shall establish and provide site-wide management, administration, integration, permitting and compliance in coordination with other Hanford Site contractors. The MSC shall obtain
concurrence from affected Hanford Site contractors for Site-wide environmental documents. MSC performs all near-field monitoring activities for the Hanford Site, including near-field

monitoring required by a facility specific permit.

Hanford Site contractors shall:

e  Provide input for the Site-wide Environmental Management System (EMS) Program Management Plan.

e Integrate their environmental permitting and regulatory compliance activities with the Hanford site-wide permitting and compliance framework maintained by the MSC.

e  Provide appropriate and timely input to the MSC and other designated Hanford Site contractors for regulatory required Site-wide environmental reports and metrics for their facilities and

activities.

e Support MSC in their Site-wide environmental regulatory management roles.

e  Provide legally and regulatory required air and liquid effluent and near facility environmental monitoring; collect, compile, and/or integrate air and liquid effluent monitoring data from
operations and activities under their control.

e  Provide appropriate environmental data for its facility and operable units to support Hanford Site assessments and preparation of the annual Hanford Site Environmental Report. Obtain unit

specific permit modifications in coordination with the MSC.

e Inform MSC if any near-field monitor(s) are required as part of contractor’s facility monitoring.

Usage-Based Services

N/A
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Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051
Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Direct-Funded Mandatory Provide Receive Receive Receive Receive Receive
N - . service to service from |service from |service from |service from |service from
26 Seismic Monitoring Services . . . . . .
site and provide |and provide |[and provide |and provide |and provide
contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
Scope/Cost Allocation

Service Description

Seismic Monitoring Services are required to operate the Hanford Site seismic network and provide report activities as needed. This information is utilized for operational facilities, to support
new facility design and for emergency operations activities.

e  MSC shall maintain seismic sensors and systems, monitor seismic activity and report seismic activities on the Hanford Site.

e MSC shall provide seismic information to Hanford Site contractors upon request.

e  Hanford Site contractors shall request and provide requirements for services when necessary.

Usage-Based Services

N/A

Direct-Funded Service

. Service scope as defined above.
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Contract Number DE-EM0003722

Modification 0051

Interface q Interface : Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information | Direct-Funded Interface Provide Deliver input |Deliver input | Deliver input |Deliver input | Deliver input
27 Hanford Environmental service to to MSC to MSC to MSC to MSC to MSC
Oversight (HEO) site
contractors
Scope/Cost Allocation

Service Description

HEO provides program management, coordination and integration of Public Safety and Resource Protection (PSRP) functions. HEO also provides technical and administrative support to DOE
associated with the PSRP program including Natural Resource Trustee activities.

e  MSC shall provide annual updates of the Hanford Site National Environmental Policy Act (NEPA) Characterization Report.
e  Hanford Site contractors shall provide to MSC appropriate environmental data for its facility and operable units to support Hanford Site assessments and preparation of the Hanford Site

NEPA Characterization Report.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051

Interface q Interface - Other

Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information/ |Combination of Mandatory Provide Receive Receive Receive Receive Receive
28 Meteorological and Service Usage-Based and service to service from |service from |service from |service from |service from
Climatological Services Direct-Funded site and provide |and provide |[and provide |and provide |and provide
contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
Scope/Cost Allocation

Service Description

The Hanford Meteorological Monitoring System includes 30 monitoring stations on the Hanford Site and provides accurate and timely weather information that enable safe conduct of activities

and emergency response.

e  MSC shall provide all standard, weather-related information for Hanford Site contractors, providing detailed around-the-clock, easily retrieved and understood, real time meteorological
data. This includes forecasts, heat indices, historical information, etc.

e MSC shall maintain and operate the Hanford Meteorological Monitoring system. MSC may be requested to provide special-use information by Site contractors.

Usage-Based Services

Special-use information requested by Site contractors

Direct-Funded Services

MSC bears the cost burden of program administration, Hanford Site contractors shall request and provide requirements for service.
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Modification 0051
Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Combination of Interface Receive input | Receive Receive Receive Receive Receive
Service Usage-Based and from and information |information |information |information |information
29 Environmental Surveillance Direct-Funded provide from and from and from and from and from and
information |provide input |provide input |provide input |provide input |provide input
to site to MSC to MSC to MSC to MSC to MSC as
contractors applicable
Scope/Cost Allocation

Service Description

Environmental Surveillance consists of far-field multimedia environmental monitoring to measure the concentration of radionuclides and chemicals in environmental media and assess the
integrated effects of these materials on the environment and the public.

e  MSC shall assess impacts and risks of contaminants on human health in order to prepare the annual Hanford Site Environmental Report and the Hanford Site Environmental Surveillance
Master Sampling Schedule; and align the surface environmental surveillance with the needs of the environmental clean-up, restoration, and assessment activities at the Hanford Site.

e MSC shall assess impacts and risks of Hanford contaminants on human health and the environment in support of Hanford cleanup activities as requested. Data and analysis shall be made
available to the Hanford risk assessment activities.

e  Hanford Site contractors shall provide appropriate input to support MSC preparation of the annual Hanford Site Environmental Report and Hanford Site Environmental Surveillance Master
Sampling Schedule.

Usage-Based Services

Hanford Site contractors bear request for services costs.

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors /users bear internal implementation costs.
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Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Combination of Mandatory Provide Receive Receive Receive Receive Receive
. - Service Usage-Based and service to service from |[service from |service from |service from |service from
Ecological Monitoring and - . . . . . .
30 Compliance — Site Wide Direct-Funded site and provide |and provide |and provide |and provide |and provide
P contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
as applicable
Scope/Cost Allocation

Service Description

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory requirements; Biota is monitored to access the abundance, vigor, or
condition, and distribution on the Hanford Site.

MSC shall:

e  Assess the impacts to biological resources from Hanford Site operations and legacy contaminants to the environment and monitor the abundance, vigor, and distribution of plant and animal
populations on the Hanford Site. This includes baseline surveys of protected biological resources, species, and habitats within key areas of the Hanford Site where the majority of routine
operations and clean-up are conducted.

e  Conduct ecological compliance reviews for Hanford Site contractors.

e  Ecological reviews that are required to be conducted outside the Hanford alternate work schedule will not charge overtime to OHC projects.

Hanford Site contractors shall:
e  Allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and samples.

e  Provide ecological information to the MSC from their sampling activities such as CERCLA/RCRA risk assessments.

Usage-Based Services

Ecological reviews are a usage-based service.

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors/ users bear internal implementation costs
Return to top
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Combination of Service - Provide Receive Receive Receive Provide input | Receive
Cultural and Historic Resource |Service Direct-Funded and | Mandatory service to service from |[service from |service from [to MSC service from
31 Program Usage-Based site and provide |and provide |and provide and provide
contractors  |input to MSC |input to MSC |input to MSC input to MSC
as applicable
Scope/Cost Allocation

Service Description

The Cultural and Historic Resource Program administers the program for protecting Hanford Site cultural and historic resources, and documents and addresses any real or potential Site-wide
issues and their impacts; and assures compliance with associated laws, DOE directives, and legally-binding agreements.

e  MSC shall monitor and support the resource protection activities of Hanford Site contractors; coordinate surveys performed to document the occurrence of protected resources; evaluate and
document impacts to protected resources; perform NHPA Section 106 Reviews for Hanford Site contractors; maintain, establish procedures for and manage Hanford Site cultural and
historic resource site files (hard copy and electronic) and associated compliance project files for all such work that occurs at the Hanford Site; and curate files and artifacts in accordance

with 36 CFR 79.

e  Hanford Site contractors shall provide information to the MSC necessary to perform NHPA Section 106 Reviews for their scope of work, and provide to MSC information and materials to
support MSC execution of the Comprehensive Land Use Plan’s (CLUP) Cultural & Historic Resource Program Plan. In particular, mission contractors (who meet 36 CFR 61 standards
and guidelines) shall utilize the MSC project records and files for background research.

Usage-Based Services

Cultural reviews are a usage-based service. Hanford Site contractors bear request for services costs.

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs.
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Interface q Interface : Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Usage-Based Mandatory Provide Receive Receive Receive Receive Receive
32 Radiological Site Services (RSS) |Service service to service from |service from |service from |service from |service from
site MSC MSC MSC MSC MSC
contractors
Scope/Cost Allocation

Service Description

Radiological Site Services (RSS) is a documented set of comprehensive and integrated radiological support programs which provide the technical support, dosimetry, data, and records necessary
to demonstrate compliance with required radiological monitoring and to verify the adequacy of Site radiological control programs in protecting the health and safety of workers, the public, and
the environment. The RSS includes the Hanford External Dosimetry Program (HEDP), the Hanford Internal Dosimetry Program (HIDP), the Hanford Radiological Instrumentation Program
(HRIP), and the Hanford Radiological Records Program (HRRP).

MSC shall provide:

. DOELII)\P accredited external dosimetry services, including technical support, documentation, and dosimeter preparation and processing, based on the types and quantities of external
dosimetry required by all key customers.

*  DOELAP accredited internal dosimetry services, including technical support, documentation, and analyses, based on the types and quantities of internal dosimetry required by all key
customers

e (Calibration, maintenance, and repair services as defined in ANSI 323-1978 for a broad range of portable and semi-portable radiological instrumentation, including technical support and
documentation, based on the types and quantities of portable and semi-portable radiological instrumentation calibration, maintenance, and repair services required by all key customers.

*  Services to maintain, manage, and procure parts or replacements for the existing Hanford Site pool of radiological instruments, including developing processes for necessary replacement, as
required by all key customers.

*  Performance testing as defined in ANSI 323A-1997, or other standards as requested, to verify instruments continue to meet operational requirements.

e  Management and preservation of current and former radiation monitoring records for DOE (and predecessor agencies) employees, Hanford contractors, sub-contractors, and visitors,
including records of existing and past Hanford Site radiation dosimetry policies and practices.

On an as-requested basis, MSC will provide dosimetry and bio-assay scheduling, dosimeter distribution, and other services commonly associated with “Dosimetry Operations.” These services
will be fully defined in the SOW and agreed upon by the requesting party and MSC.

Hanford Site contractors shall request, and provide requirements for, service.

Usage-Based Services

Service as described above.
Direct-Funded Services
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N/A
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Combination of Mandatory Provide Receive Receive Optional Optional Receive
Analytical Services (Chemical Usage-Based and service to service from |service from service from
33 and Low-Level Radiological Direct-Funded site and provide |and provide and provide
Analysis) contractors | input to MSC |input to MSC input to MSC
as applicable
Scope/Cost Allocation

Service Description
Analytical Services performs chemical and low-level radiological analysis on a variety of sample media. These services are performed at the Hanford Waste Sampling and Characterization
Facility (WSCF).

e  MSC shall operate the WSCF.
e  Hanford Site contractors shall request analytical services as needed

Usage-Based Services
e  Sample analysis is a usage-based service reimbursed by the user

Direct-Funded Services

e WSCF Laboratory fixed costs for maintaining the facility in a ready-to-serve capacity are at no cost to Hanford Site contractors.
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Combination of Mandatory Provide Receive Receive Receive Receive Receive
Usage-Based and service to service from |service from |service from |service from |service from
34 Biological Controls Direct-Funded site and provide |and provide |[and provide |and provide |and provide
contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
as applicable
Scope/Cost Allocation

Service Description

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation, and animal pests. The program controls vegetation on approximately 2,000 acres, traps and removes
animals, and eliminates insect infestations.

e  MSC shall provide a Hanford Site-wide biological control program.
®  Hanford Site contractors shall request support as needed.

Usage-Based Services

Hanford Site contractors may request additional services beyond direct funded basic service as a usage-based service

Direct-Funded Services

Basic service funded through MSC; provided at no cost to Hanford Site contractors.
Return to top
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LS £ Interface Title AEFAEIRS Cost Type 2 MSC PRC TOC WTP RCCC Rl
Number Type Type Contracts
Service Usage-Based |Mandatory |Provide Receive Receive N/A Optional Receive
service to site |service from |service from service from
contractors and provide  |and provide and provide
35 Crane and Rigging input to MSC |input to MSC input to MSC
as applicable
(Optional for
PNNL)
Scope/Cost Allocation

Service Description

The Crane and Rigging is a centralized pool of equipment and manpower for the Hanford Site. The MSC shall:

. Provide a mobile crane pool, a regulated and non-regulated guzzler; coordinate rental and movement of cranes, preventative maintenance inspections and scheduling of necessary repairs;
assemble, erect, and dissemble scaffolding and supervises crane crews.

Usage-Based Services

Service as described above.

Direct-Funded Services

N/A

Return to top

Manage, and schedule operations involving movable cranes and Crane and Rigging services.
Maintain and operate cranes, rigging equipment and cable fabrication equipment.
Chair the Site Hoisting and Rigging Committee.
Maintain the Hanford Site Hoisting and Rigging Manual (HSHRM) and Hanford Site Hoisting and Rigging intranet web site
Hanford Site contractors shall request and provide requirements for service.
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Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Usage-Based Mandatory Provide Receive Receive N/A N/A Receive
service to service from | (limited) service from
site and provide |service from and provide
36 Facility Services contractors | input to MSC |and provide input to MSC
input to MSC as applicable
(N/A for
PNNL)
Scope/Cost Allocation

Service Description

Facility Services is a central maintenance function for non-radiological facilities.

e  MSC shall provide management and administrative oversight for all requested facility activities, including planning and directing the work. MSC shall provide for the following facility
services in support of the Hanford Site projects and contractors: facility painting, sign painting, carpentry, refrigerated equipment service, insulation, pipefitting, electrical, sheet metal,
instrumentation, cement finishing, glazier work, custodial, locksmith, movers, equipment calibration, and HVAC maintenance and repair.

e PRC and other Site users shall request and provide requirements for service.

e TOC shall only receive Refrigerated Equipment Service, floor service, and Movers Service from and provide input to MSC.

Usage-Based Services

Service as described above.

Direct-Funded Services

N/A
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AEFAES Interface Title AEFAEIRS Cost Type 2 MSC PRC TOC WTP RCCC Rl
Number Type Type Contracts
Service Usage-Based |Mandatory |Provide Receive Receive N/A Optional Receive
service to site |service from |service from service from
37 Motor Carrier Services contractors MSC MSC and provide
input to MSC
as applicable
Scope/Cost Allocation

Service Description

Motor Carrier Services provides a centralized pool of vehicles and drivers for the on-site or local transportation of freight including hazardous material at the Hanford Site, including radioactive
materials and radioactive/mixed waste.
e MSC shall:
e Manage, schedule, and conduct motor carrier services.
e  Maintain and operate a centralized pool of vehicles and drivers for the on-site and limited local transportation of freight including hazardous and radioactive materials at the
Hanford Site.
e Act as the Hanford Site motor carrier similar to a commercial motor carrier.
e  Provide compressed gas shipments.
Pick up at local vendors as directed by their customers.
e  The Hanford Site contractor will prepare freight for shipment (packaging the freight) and provided associated documentation or direct a pick up of freight from a particular Site
contractor or vendor.
e The preferred method for shipment of freight to other DOE site or to commercial vendor(s) is using a commercial motor carrier.
e  Upon mutual agreement, the Contractor may provide a limited number of specialized vehicles to Other Hanford Site Contractors to support the efficient management of resources.
Any vehicles provided by the MSC will remain in the MSC Fleet Maintenance Programs.

e  Hanford Site contractors who are customers of this service prepare the waste for transport including shipper/receiver agreement documents, transportation documents for packaging,
transportation and receipt by the receiving facility.

Usage-Based Services

Service as described above.

Direct-Funded Services

N/A
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Combination of Mandatory Provide Receive Receive N/A Optional Receive
Usage-Based and service to service from |service from service from
38 Fleet Services Direct-Funded site and provide |and provide and provide
contractors  |input to MSC |input to MSC input to MSC
as applicable
Scope/Cost Allocation

Service Description

Fleet Services administers and manages a fleet of motorized vehicles and equipment including, but not limited to sedans, pickups, vans, busses, ambulances, tractors, flatbeds, dump trucks, tool
vans, utility maintenance vans, cab and chassis, trailers, forklifts, cranes, generators, compressors, excavators, frontend loaders, dozers, wreckers, and fuel tankers.

MSC shall provide management and coordination, statistical usage tracking, and reporting on GSA-leased vehicles and DOE-owned vehicles/equipment; perform vehicle and equipment
repair and modification services as required (e.g., in the 200 Area); and perform record-keeping, vehicle assignment, ensuring vehicle utilization, and excess/disposal of fleet vehicles and
parts. Some vehicles are designated as “regulated” due to contamination and are required to be serviced within radiologically-controlled areas.

MSC shall provide and execute the DOE approval of equipment/vehicle procurements when necessary.
Hanford Site contractors shall request and provide requirements for service and those using Fleet Services shall provide report input such as the Transportation Management Scorecard.

Usage-Based Services

Fleet facilities maintenance, operations support, consumables, fuel delivery, maintenance, parts, and labor for the DOE fleet.

Vehicle maintenance services, including inventory of or access to parts normally used for routine maintenance.

Routine preventive maintenance and inspections in accordance with manufacturer specifications, GSA schedules, and OSHA safety regulations
Vehicle and equipment corrective maintenance, as required to maintain performance and air quality standards.

Performance of GSA non-reimbursable services, such as in-the-field service calls (including towing).

Major component repair and reconstruction of failed major operating and drive train components.

Auto body, glass and upholstery repair services.

Performance of customer-specified non-maintenance mechanical support, vehicle and equipment modifications, auxiliary equipment installation and transfer, accident damage repair, and
special fabrication services.

Purchase and distribution of bulk fuel to heavy equipment located in the field.

Direct-Funded Services
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e  Management of the process for the acquisition, control, assignment, and disposal of DOE fleet equipment and GSA vehicles and associated property, which includes general and special
purpose equipment.
e Administration of the GSA lease.
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Interface q Interface : Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Physical / Usage-Based Optional Coordinate |Request Request Request Request Request
39 Railroad Services Service service service from |service from |service from |service from |service from
MSC MSC MSC MSC MSC
Scope/Cost Allocation

Service Description

The Hanford railroad system consists of approximately 40 miles of Class II track and one signal crossing between Horn Rapids Road and the 200W Area.

e  MSC determines requirements for future use on the Hanford Site and coordinates with Hanford Site contractors, projects, and off-Site entities prior to and during any on-site rail
movements, including placement of “flaggers” at necessary intersections, taking proper security actions, and making Hanford Site notifications.

e Upon DOE direction, MSC shall maintain and operate the rail system on the Hanford Site.

e  Hanford Site contractors shall request and provide requirements for service to the MSC.

Usage-Based Services

Service scope as defined above

Direct-Funded Services

N/A
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Combination of Mandatory Provide Receive Receive Receive Receive Receive
Usage-Based and service to service from |service from |service from |service from |service from
Direct-Funded site and provide |and provide |[and provide |and provide |and provide
40 Roads & Grounds contractors | input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
per ICD 12 - (except
Roads PNNL off
Hanford Site)
Scope/Cost Allocation

Service Description

Roads and Grounds consist of road maintenance, 24/7 snow removal, traffic management, and common grounds maintenance service for the Hanford Site.

Usage-Based Services

e  Hanford Site contractors may request additional services for facility specific services, such as, snow removal on sidewalks.

Direct-Funded Services

e  MSC shall maintain primary and secondary Hanford Site roadways, to include patching/paving, striping, and other services; perform maintenance of common grounds; and make
recommendations to restrict access and make the appropriate notifications of restricted access or closure to DOE and other Hanford Site contractors in the event that roads are unsafe for
travel. MSC shall remove snow at primary and secondary roads and at designated facilities, parking lots, and walkways (per the Hanford Snow Removal Plan).

e  Maintain the common grounds to ensure public/worker safety and environmental integrity within the 200, 300, and 600 Areas. Activities in this area include perimeter fence/sign
maintenance at the Site boundaries; lawn and landscape care; annual inspection and maintenance of gravel pits; general area cleanup; sweeping sidewalks; washing buildings; sweeping
general purpose facility parking lots and repairing bumper blocks.

Return to top

J-57




Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

Modification 0051
Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Physical / Combination of Mandatory Provide Receive Receive Receive Receive Receive
. - Service Usage-Based and service service from |service from |service from |service from |service from
Electrical Transmission, . . . . . .
41 Distribution. & Ener Direct-Funded and provide |and provide |[and provide |and provide |and provide
ution, gy input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
Management
per ICD 11 -
Electricity
Scope/Cost Allocation

Service Description

Electrical Transmission, Distribution, & Energy Management is the management function of the high voltage electrical utility consisting of a system for providing power to the facilities at the
Hanford Site.

e  MSC externally supplies electrical power to Hanford Site contractors.
MSC shall coordinate with other Hanford Site contractors to obtain the following:
- Energy cost and consumption data for the Annual Energy Conservation Performance Report.
- Energy cost and consumption data for the quarterly Hanford Site energy cost and consumption date entry to EMS4 database.
- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan.
- Facility electrical load information for the annual electrical load forecast.
- Other facility electrical or energy information, as needed.
Hanford Site contractors shall provide input for EMS4 database, annual Energy Conservation Performance Report, Emergency Conservation Plan, and annual electrical load forecast.
e  Hanford Site contractors may enter into a service-provider relationship with the MSC and/or other utility providers for the operation, maintenance, and/or closure of all or part of their
internal utility systems.
e  Hanford Site contractors shall protect Hanford Site systems against disruption and damage during performance of work and support Hanford Site utility operations, maintenance, and
closure of a service where appropriate.

Notes:

e  The interface point between the MSC electrical distribution system and the Hanford Site contractors’ facilities electrical system is routinely the connection at the secondary side of the
building service transformer (MSC also owns the electrical meters). However, there may be some facilities where the systems interface is located at a different connection point. The
interface points are identified on the electrical utility switching system diagram drawings.

e The 300 Area electrical substation and electrical distribution system will be owned by the RCCC. The RCCC may request MSC to operate and maintain the 300 Area substation and
distribution system on a work order basis. Upon completion of the RCCC, or as directed by DOE, the substation/distribution system may be reassigned to the MSC.

Usage-Based Services

Direct, mission-related upgrade projects are sub-contracted by MSC and paid by the requesting Hanford Site contractor.
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Direct-Funded Services

Basic service funded through MSC; provided at no cost to Hanford Site contractors
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Physical / Combination of Mandatory Provide Receive Receive Receive Receive Receive
Service Usage-Based and service to service from |service from |service from |service from |service from
Direct-Funded site and provide |and provide |[and provide |and provide |and provide
contractors  |input to MSC |input to MSC |input to MSC |input to MSC |input to MSC
42 Water System per ICD 01 -
Raw Water
and ICD 02 —
Potable
Water
Scope/Cost Allocation

Service Description

The Water System function is a water utility service (the geographic areas to be served are the 100, 600, and 200 Areas). The 300 Area and 100N Area water systems are within the scope of the
RCCC, along with the 30-inch concrete line supplying the 100F and 100H Areas, and all distribution piping connecting to the concrete main water lines supplying the 100F, 100H, 100D, 100N,
and 100B Areas.

MSC shall manage the water system in accordance with agreements negotiated with the Hanford Site contractor being served and in accordance with guidance documents cited in state
regulations for water systems; and maintain the existing Water System Master Plan. The Plan shall document a strategy for managing repairs, life extensions, replacements, and
deactivations for facilities and equipment for the water systems within the scope of this contract over a ten year planning horizon.

MSC shall provide a “purveyor” (per the Washington Administrative Code and other state regulations) for MSC water systems.

MSC shall be responsible for all aspects of the water distribution system only up to and including the first off-valve or demarcation point outside the customer’s facility or complex of
facilities. The customer or facility maintains all responsibility for lines downstream of this agreed-upon point. On side-by-side multiple valve isolations and backflow assemblies, the
facility assumes responsibility from the discharge side of the downstream isolation valve. For WTP, the demarcation point is the premise isolation backflow prevention at the fence line.
For PFP, the demarcation point is the premise isolation backflow assembly.

MSC shall perform, as requested, backflow preventer testing, water system contaminant monitoring management, and pipeline sanitization for other Hanford Site contractors (e.g., water
systems outside of MSC):

Hanford Site contractors shall input to the Water System Master Plan and negotiate agreements for water utility service.

PRC shall identify priority water line upgrades which would prevent further ground water degradation; MSC shall perform priority water line upgrades to prevent further ground water
degradation.

Upon completion of the RCCC, or at the direction of DOE, the 300 Area water system may be reassigned to the MSC.

Note: The 100K Area and 400 Area Water Systems will be operated and maintained by the PRC.
Usage-Based Services

Direct, mission-related upgrade projects are paid for by the Site contractor requiring the upgrade. For water systems outside of the MSC, water system contaminant monitoring management is a
usage-based service reimbursed by the user. Water permits for Hanford Site contractors’ new facilities is a usage-based service.
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Direct-Funded Services

Hanford Site-wide water upgrades and Basic Service are funded through MSC; provided at no cost to site contractors.
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Interface q Interface - Other

Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Physical Combination of Mandatory Provide Receive Receive Optional Receive Receive
43 Sewer System Service Usage-Based and service to service from |service from service from |service from
ewer Systems Direct-Funded site and provide |and provide and provide |and provide
contractors  |input to MSC |input to MSC input to MSC |input to MSC
Scope/Cost Allocation

Service Description

e  Sewer system operations provide sewer pumper truck services and collection of sewage through piping for treatment and disposal in subsurface soil absorption systems. The geographic
areas to be served are the 600 Area and 200 Area. The 100N Area sanitary sewer system, -100 B Area, C Area, D Area, F Area, H Area, and the 200 Area ERDF sanitary sewer holding
tanks, and the 300 Area sanitary sewer system are within the scope of the RCCC. MSC shall operate the Hanford Site sanitary sewer systems, including compliance sampling; maintenance
of support structures, systems, and components; and performance of sewer administration duties in accordance with the State of Washington sanitary sewer regulations.

e MSC shall update the existing Sewer System Master Plan. The Plan shall document a strategy for managing repairs, life extensions, replacements, and deactivations for facilities and
equipment for the sewer systems within the scope of this contract over a ten year planning horizon and shall be updated every two (2) years.

Hanford Site contractors shall provide input to the Sewer System Master Plan.
Legacy facilities that are returned to service will be treated as a base, unless special circumstances require facility upgrades.

Notes:

e The 100N Area sanitary sewer system, 100 B Area, C Area, D Area, F Area, H Area, and the 200 Area ERDF sanitary sewer holding tanks, and the 300 Area sanitary sewer system are
excluded from the scope of this Contract. These sewer systems are within the scope of the RCCC. Upon completion of the RCCC, or at the direction of DOE, utilities assigned to the
RCCC, may be reassigned to the MSC.

e The 100K Area and 400 Area sanitary sewer systems will be operated and maintained by the PRC.

Usage-Based Services

Direct, mission-related upgrade projects are paid for by the Hanford Site contractor requiring the upgrade. Hanford Site contractors are responsible for facility-specific upgrades or new facilities
sewer tie-ins under their control. Sewer permits for Hanford Site contractor new construction or project upgrades are a usage-based service.

Direct-Funded Services

Hanford Site-wide sewer upgrades and basic service are funded through MSC; provided at no cost to Hanford Site contractors.
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Combination of Mandatory Provide Receive Receive Optional Receive Receive
Usage-Based and service to service from |service from service from |service from
44 Sanitary Waste Management Direct-Funded site and provide |and provide and provide |and provide
and Disposal contractors | input to MSC |input to MSC input to MSC |input to MSC
(PNNL on
Hanford Site)
Scope/Cost Allocation

Service Description

Sanitary Waste Management and Disposal function consists of waste collected from on-site dumpsters and transport to off-site landfills for disposal. MSC shall pick-up, inspect, and dispose of
non-radioactive, non-hazardous dry waste.

e  Hanford Site contractors shall request and provide requirements for service.

Usage-Based Services

Delivery and disposal of sanitary waste for roll off boxes is a usage-based service reimbursed by the user.

Direct-Funded Services

e  Management and oversight of Hanford sanitary, inert, and demolition waste landfills that are currently in operation or closed.

® Delivery of and disposal of sanitary waste for dumpsters is provided at no cost to Hanford Site contractors
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Ilillltlel:;?:: Interface Title Inr}e;‘;zce Cost Type Service Type MSC PRC TOC WTP RCCC C()Ollttl;zl; ts
Information / |Combination of Mandatory Provide Request Request Request Request Receive
Service Usage-Based and (only for site service service from |service from |service from |service from |service from
. Direct-Funded selection and MSC and MSC and MSC and MSC and and provide
Land-Use Planning and . L L . . .
45 Management excavation provide input | provide input | provide input | provide input |input to
permits) per ICD 09 — MSC, as
Land for applicable
Siting
Scope/Cost Allocation

Service Description
Land-Use Planning and Management consists of land-use planning (for the Hanford Site, in general and specific parcels) and management (including day-to-day implementation of the
Comprehensive Land Use Plan [CLUPJ).

e  MSC shall perform management of real property at the Hanford Site for DOE and coordinate the use of real property among Hanford Site contractors. MSC shall perform a range of real
property activities, such as conducting land-use planning for areas and specific parcels; conducting reviews and integrating land-use requests for all new facilities, infrastructure systems,
land improvements, or change of land use; conducting land management activities, including day-to-day implementation of the CLUP; managing land use requirements and beneficial reuse
of land; and conducting real estate activities in the out-grant and disposal of real property or interests therein.

e MSC shall implement the CLUP as directed or interpreted by DOE. MSC shall assess the need for updating the existing or developing new Area Management Plans and Resource
Management Plans. In coordination with other Hanford Site contractors, the MSC shall develop new plans and update existing plans where applicable.

e  MSC shall administer and manage the Site Selection and Excavation Permit process.
e  MSC shall monitor and assess the use of real property to assure compliance with restrictions, such as institutional controls.

e  MSC shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and characterizing land, monitor misuse of property or encroachments,
identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites), dispositioning non-permitted activities; and tracking and documenting land-use occurrences and
activities.

e  Hanford Site contractors shall support the land-use planning and management program as administered by the MSC, including providing input to the Ten Year Site Plan (TYSP).
e  MSC shall develop the TYSP for the Hanford Site in coordination with other Site contractors.

Usage-Based Services

Excavation permits are provided as a usage-based service.

Direct-Funded Services
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MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface - Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information/ |Direct-Funded |Interface Provide Deliver input |Deliver input |Deliver input |Deliver input |N/A
Service service and to MSC to MSC to MSC per  |to MSC
46 Long-term Stewardship receive input ICD 09 — Land
from Site for Siting
contractors
Scope/Cost Allocation

Service Description

Long-term stewardship (LTS) includes all engineered and non-engineered institutional controls designed to contain or to prevent exposures to any potential residual contamination and waste,
such as surveillance activities, record-keeping activities, inspections, groundwater monitoring, ongoing pump and treat activities, cap repair, maintenance of entombed buildings or facilities,
maintenance of other barriers and containment structures, access control, and posting signs.

Other prime contractors’ role is to provide input to the MSC by preparing an LTS Transition and Turnover Package (TTP) in accordance with the approved TTP template.
MSC shall provide for integrated planning of LTS for the entirety of the Hanford Site.
MSC shall prepare and maintain the Hanford Long-Term Stewardship Program Plan and Long-Term Surveillance and Maintenance Plans.

MSC shall coordinate with DOE-RL and Hanford Site contractors to compile the results of the annual Hanford Site-wide institutional controls assessment, and to conduct the Hanford Site-
wide Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) 5-year reviews including comment response, interim documentation, and lessons
learned.

MSC shall execute LTS for those portions of the Site assigned to the MSC.

Hanford Site contractors provide information for the Hanford Long-Term Stewardship Program Plan, Long-Term Stewardship Surveillance and Maintenance Plans, Annual NEPA
Mitigation Action Plan Accomplishments, IC Plan, CERCLA 5-year reviews, Site Transition Plans, and annual site-wide institutional controls assessment.

Hanford Site contractors will coordinate with the Hanford LTS Program Plan and provide input to the LTS Transition and Turnover Packages for a given parcel or segment of land to DOE
and concurrently to the MSC.

Hanford Site contractors shall coordinate with the MSC in development of CERCLA RODs including institutional controls to achieve consistency with the LTS Plan.

Hanford Site contractors shall provide information for the Hanford Site Institutional Controls Plan (ICP) in accordance with Hanford Site CERCLA Records of Decision, Hanford Site
RCRA post closure plans, and RCRA Permit Corrective Action Modifications.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Cost for sites transferred (post-remediated) to MSC are the responsibility of the MSC. Hanford Site contractors bear internal
implementation costs. Transition costs are the responsibility of the respective Hanford Site contractor
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Modification 0051
Return to top
Interface q Interface - Other
Number Interface Title e Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Facilitv Information Information | Direct-Funded Interface Receive input | Deliver input |Deliver input |Deliver input | Deliver input | Deliver input
47 crity mormatio from Site  |to MSC to MSC to MSC to MSC to MSC, as
Management System (FIMS) :
contractors applicable

Scope/Cost Allocation

Service Description

DOE uses FIMS as the Complex-wide real property database for real property which provides an inventory and management tool that assists with planning and managing real property assets.
FIMS is centrally managed at DOE Headquarters.

e  MSC shall manage the local effort for FIMS, meeting specific, annual reporting requirements and shall be responsible for collecting data from Hanford Site contractors in order to meet all
mandatory reporting requirements.
e  Hanford Site contractors deliver FIMS data and input to the Comprehensive Data/Site Management Strategy for spatial data

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information | Direct-Funded Interface Receive input | Deliver input |Deliver input |Deliver input | Deliver input | Deliver input
Hanford Site Structures List and from Site to MSC to MSC to MSC per |to MSC to MSC
48 Hanford Waste Site Assignment contractors ICD 09 -
List Land for
Siting
Scope/Cost Allocation

Service Description

The Hanford Site Structures List (List) and Hanford Site Assignment List Is the integrated, central inventory of Hanford facilities, structures, and waste sites. DOE Hanford uses these lists for

integrated planning of baselines, cost-estimating, reporting DOE Gold Chart metrics, establishing assignment of responsibility for each facility and waste site to site contractors, support to FIMS,
HSTD (Hanford Site Technical Data Base), Caretaker, and WIDS. This activity provides for maintenance, configuration control, and upgrading of the Lists.
e MSC shall maintain the Hanford Site Structures List and Hanford Waste Site Assignment List serving as Administrator of the data, and is responsible for the platform for the data and Site-

wide reporting.

e MSC shall be responsible for the Site-wide configuration control process, and shall be responsible for collecting data from Hanford Site contractors in order to meet all mandatory reporting

requirements.

e  Proposed changes in assignment of facilities must be ratified by DOE.

Hanford Site contractors deliver facilities, structures, and wastes site data and input to the Hanford Site Structures List and Hanford Waste Site Assignment List.
The Hanford Site contractors shall provide data and support to the MSC, for the Hanford Sites contractor’s facilities, waste sites and activities, to support maintenance of the Hanford Site
Structures List and Hanford Waste Site Assignment List, Hanford Site contractors supplying information/ data are responsible for data quality.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Condition A ment Sur Information | Direct-Funded Interface Receive input | Deliver input |Deliver input |Deliver input | Deliver input | Deliver input
49 onditio (SE:G:SS) entsurveys from Site  |to MSC to MSC to MSC to MSC to MSC
contractors
Scope/Cost Allocation

Service Description

CAS is used to assess the current material condition of its facilities, structures, systems, and equipment, and documents maintenance deficiencies. The assessment information for each assessed

item is entered into the Condition Assessment Information System (CAIS), which provides an estimate of maintenance upgrade costs.

e  MSC shall manage the Hanford Site CAS/CAIS and provide for the administration of and execution of the CAS inspection program in order to accurately evaluate the existing state of
specific facilities and identifying the deferred maintenance liability.

e  MSC shall coordinate all of the necessary inspection activities with the various site contractors that have eligible facilities for CAS inspections.

e  MSC shall make the CAS data available to the mission contractors.

e  Hanford Site contractors shall enable access to MSC for conducting on-site condition assessments.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information/ |Combination of Mandatory Provide Receive Receive Receive Receive Receive
Service Usage-Based and service to service from |service from |service from |service from |service from
50 Geospatial Information Direct-Funded site and provide |and provide |[and provide |and provide |and provide
Management contractors | input to MSC |input to MSC |input to MSC |input to MSC |input to
MSC, as
applicable
Scope/Cost Allocation

Service Description

Geospatial Information (relates the visualization, measurement, and analysis of features or phenomena that occur on the earth) supports the execution of requirements for worker health, land use

planning, emergency response, etc., and is available to all Hanford Site contractors.

e  MSC shall develop and implement a comprehensive Hanford Geospatial Information Strategy and Implementation Plan (H-GIS) to ensure that all spatial data, information and
documentation required for accomplishing the Hanford Site missions are captured, managed, and preserved.

e  The MSC shall provide general and business-specific Hanford Site maps, and act as a central geospatial clearinghouse to coordinate, capture, manage, and share geospatial information,

including management of the Hanford Geographical Information System (HGIS).

e  Hanford Site contractors deliver data to MSC and input to Comprehensive Data/Site Management Strategy for spatial data.

Usage-Based Services

Hanford Site contractors may request business-specific map services as a usage-based service.

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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LS £ Interface Title LIS Cost Type Baice MSC PRC TOC WTP RCCC Other
Number Type Type Contracts
Information/ |Combination of |Mandatory |Provide Receive Receive Optional Optional Receive
Service Usage-Based and service to site |service from |service from service from
Direct-Funded contractors and provide |and provide and provide
51 Property Systems/-Acquisition input to MSC |input to MSC input to MSC,
& Materials Management as applicable
(PNNL DOE-
EM owned
equipment)
Scope/Cost Allocation

Service Description

Property Systems/Acquisition & Materials Management consists of Site-wide processes and procedures for centralized personal property management functions, such as recycling of precious
metals and processing equipment that is no longer needed through the excess property system. Tracking of all DOE-owned, contractor-managed property (site-wide) is accomplished by means
of decentralized data entry into the primary property management site-wide database (Sunflower Asset Management System [SAMS]). The Program also manages the centralized storage and
staging of equipment and inventory through the use of various on-Site warehouses.

e  MSC shall provide a Site-wide Personal Property Systems and Materials Management Program that provides for tracking of accountable personal property, management of the property
management database (Sunflower Asset Management System [SAMS], including providing Site-wide property management reports) and other related systems; central recycling; excess
property dispositioning; and equipment transfers and loans.

e  MSC shall manage the (on-site) “stores” inventory warehouses. As required, the MSC shall provide for delivery of inventory items to on-Site locations managed by other contractors. MSC
shall manage the supply chain, and evaluate Site-wide demand, usage trends, and programmatic requirements to act as lead in the reduction of existing line item site inventory to the lowest
achievable levels.\

e  Hanford Site contractors deliver input to MSC to include warehouse requirement needs, Property Information Data Systems (PIDS) data, and Contractor Balanced Scorecard Report data;
and deliver property no longer required.

Usage-Based Services

Hanford Site contractors bear costs associated with delivery of excess materials to the central recycling and turn-over of excess property for disposition.

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Hanford Site Pension Plan Information | Direct-Funded Interface Sponsor and |Sponsor and |Sponsor and |Sponsor and |Sponsor and |PNNL
(HSPP) receive input |deliver input |deliver input |deliver input |deliver input |Sponsor and
52 Hanford Site Savings Plan from Pension [to Pension  |to Pension  |to Pension  |to Pension deliver input
(HSSP) and Savings |and Savings |and Savings |and Savings |and Savings |[to Pension
Hanford Employee Welfare Committee |Committee |Committee |Committee, |Committee |and Savings
Trust (HEWT) HSPP only Committee
Scope/Cost Allocation

Service Description

e MSC shall provide administration for the HSPP, HSSP, and HEWT.
e  Hanford Site participating sponsors provide funding and deliver input to the Pension and Savings Committee whose decisions are provided to the MSC.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Contributions are allocated to the participating sponsors (Hanford Site contractors).
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / |Direct-Funded Interface Provide Support MSC | Support MSC | Support MSC | Support MSC | Support MSC
Service service and as applicable
53 External Affairs receive
support from
Site
contractors
Scope/Cost Allocation

Service Description

External Affairs includes assistance to DOE in its programs to communicate with outside entities for Hanford Site tours.

e  MSC shall work with DOE to strategize, plan, arrange logistics for and conduct or support Hanford Site tours and visits to projects/facilities by external parties as requested.

e  MSC shall provide transportation, badging coordination, working with other Site contractors, as needed, and providing guides/speakers, handouts, and refreshments, as appropriate or as

requested.

e  Hanford Site contractors shall provide technical staff support to MSC when their facilities or waste sites are visited, to include guides/speakers, and handouts, when the tour involves
respective Hanford Site contractor workscope.

e MSC shall support DOE’s management of the Hanford web site.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information | Direct-Funded Interface Receive Support MSC | Support MSC | Support MSC | Support MSC | Support MSC
54 External Reviews ssliltp;port from as applicable
contractors
Scope/Cost Allocation

Service Description

External Reviews provides support to DOE during audits and assessments from outside entities having oversight responsibility for DOE-RL and DOE-ORP and their contractors. These entities
include the Defense Nuclear Facilities Safety Board, the Government Accountability Office, the DOE Office of Inspector General, and other governmental and Department of Energy oversight
organizations, such as the Office of Health, Safety, and Security and Office of Enforcement.

e The MSC shall support DOE-RL and DOE-ORP in hosting staff from auditing and assessing organizations, providing or coordinating required presentations, responding to information
requests, and by providing required subject matter experts to respond to questions and information requests.

e  Hanford Site contractors shall provide support to MSC, as directed by DOE, in their External Reviews responsibilities.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface . Interface . Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Usage-Based Optional Provide Receive Receive Receive Receive Receive
55 Courier Servi service to service from |service from |service from |service from |service from
ourier services site MSC MSC MSC MSC MSC, as
contractors applicable
Scope/Cost Allocation

Service Description

Courier services for the Hanford Site includes delivery and pickup of miscellaneous items, such as calibrated instruments, medical samples, equipment to be repaired, and essential (time-
sensitive, critical) documents.

e  MSC shall provide transportation of priority or time-sensitive documents, medical samples or supplies (i.e., serum, blood samples, medical records, etc.), calibrated instruments, new or
used office machines to and from repair facilities, and pickup and shredding of classified documents.
e  Hanford Site contractors shall request and provide requirements for service.

Usage-Based Services

Service as described above.
Direct-Funded Services

N/A
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Interface q Interface : Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Usage-Based Service - Large |Provide Receive Receive Optional Optional Optional
Volume: service to service from |service from service
. . Mandatory. site MSC MSC (except
56 Reproduction Services Convenience contractors DOE)
Copiers:
Optional
Scope/Cost Allocation

Service Description

Reproduction Services provides large volume document reproduction services and manages the convenience copier contract. Reproduction includes duplication of paper ,digitally transmitted
documents, and engineering drawings; high volume copying services; color copies; forms reproduction; special bindings; tabbing, etc.

e MSC shall provide printing, duplicating, binding, and reproduction services for the Hanford Site.

e  Hanford Site contractors shall be responsible for identifying convenience copier locations to the MSC and for costs incurred to utilize equipment provided through the MSC copier contract.

e  Hanford Site contractors shall request and provide requirements for service.

Usage-Based Services

Service as described above.
Direct-Funded Services

N/A
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Interface q Interface : Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Usage-Based Optional Provide Receive Receive Receive Receive Receive
57 Multi-media Servi service to service from |service from |service from |service from |service from
ulti-media Services Standards: site MSC MSC MSC MSC MSC, as
Mandatory contractors applicable
Scope/Cost Allocation

Service Description

Multi-media Services provides for the development, production, or acquisition of photos, videotapes, movies, audio productions, and other similar types of media.

e  MSC multi-media organization shall be a centralized resource for the Hanford Site. The contractor shall establish the standards and written procedures that shall be used by all Hanford Site
contractors and DOE to inventory photographs, videos, etc, identified as records. The standards/procedures shall direct that all photos, videos, etc. taken or acquired are indexed, and that
the images/photos are merged into a Hanford Site archive or clearinghouse.

e MSC shall conduct aerial photography of the Hanford Site (e.g., monthly), as directed by DOE.

e Whether using MSC, or procuring outside services, Hanford Site contractors shall:

- Comply with Hanford Site multi-media standards
- Provide multi-media records to the MSC.

Usage-Based Services

Service as described above.
Direct-Funded Services

N/A
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Interface . Interface . Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Direct-Funded Mandatory Provide Receive Receive N/A Receive Receive
58 Mail Servi service to service from |service from service from |service from
atl Services site MSC MSC MSC, as MSC, as
contractors applicable applicable
Scope/Cost Allocation

Service Description

Mail Services for the Hanford Site includes delivery to major building/locations and relies on the serviced organization/company to deliver mail to individuals within their respective organization

e  MSC shall provide for basic mail services, including postage fees, pickup and delivery of interplant and U.S. Postal mail to customers. The work scope includes the pickup, routing and
delivery of interplant mail (i.e., mail that does not leave the Hanford Site).

e MSC shall distribute and pickup mail at defined locations in the contractor’s facilities.

e  Hanford Site contractors shall be responsible for mail distribution to contractor staff within their facility.

Usage-Based Services

N/A

Direct-Funded Services

Service as described above.
Return to top
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Interface q Interface : Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Direct-Funded Optional Provide Receive Receive N/A N/A Receive
59 Site Forms Management service to service from |service from service from
tte Lorms geme site MSC MSC MSC (only
contractors DOE)
Scope/Cost Allocation

Service Description

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies consistent design and utilizes the use of electronic forms in gathering of
electronic record information to electronic records systems.

e  MSC shall administer the Hanford Site forms management system and process, and design electronic forms for interactive use, as well as, conventional hard copy forms. MSC shall
develop/design/revise/approve electronic and hard copy forms, eliminate obsolete or duplicate forms, maintain Site forms historical records, and maintain the system for centralized
configuration management of site electronic and conventional hard copy forms. Development of forms shall be coordinated with the sponsor and its users.

Hanford Site contractors may request and provide requirements for service.
Hanford Site contractors are allowed to create and maintain unique forms relevant solely to their internal use, unless otherwise prohibited by Site policy.

Usage-Based Services

N/A

Direct-Funded Services
Service as described above.
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information |Direct-Funded Mandatory |Provide Receive Receive Optional Optional |Receive
60 Strategic Planning & Program service to site|service from |service from service from
Management contractors |MSC MSC MSC, as
applicable
Scope/Cost Allocation

Service Description

Usage-Based Services

N/A

Direct-Funded Services

Return to top

e MSC shall develop a Computing and Telecommunications Strategic Plan.
e  PRC and TOC shall provide input to the Computing, Telecommunications, and Content (Records) Management Strategic Plan.

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.

Strategic Planning & Program Management assesses the current IR/CM technology infrastructure, systems, applications, and business practices and provides recommendations for improving the
scalability and reducing the life-costs over the current approach.
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Usage-Based Mandatory |Provide Receive Receive Optional Optional  |Receive
61 Telephone Services service to site|service from |service from service from
contractors |MSC MSC MSC, as
applicable
Scope/Cost Allocation

Service Description

Telephone Services function consist of the Hanford Site Telephone Exchange activities that encompass voice, data, special circuits, 9-1-1 support, and attendant/operator services to Hanford Site
programs, projects, and support organizations.

e  MSC shall provide and maintain telecommunications capability and capacity sufficient to meet the needs of the Hanford site, encompassing those systems required to maintain data
transmissions, including local, state, national, and international subscribers; data and network circuits; off-premise stations; telephone service to offsite offices occupied by Hanford Site
end-users; alerting systems; and other miscellaneous voice and data circuits.

e  Hanford Site contractors shall request and provide requirements for service.

Usage-Based Services

Service as described above.
Direct-Funded Services

N/A
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J-81




Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

Modification 0051
Interface q Interface - Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Usage-Based | Optional, except Provide Receive Receive N/A Receive Receive
62 Pacer Servi Emergency service to site|service from |service from service from |service from
ger Services Response, which is |contractors | MSC MSC MSC MSC, as
Mandatory applicable
Scope/Cost Allocation

Service Description

Pager Services provides the electronic network and devices for Hanford Site paging.

MSC shall provide maintenance, operations and account administration of the Government-owned Hanford Site pager infrastructure and commercial pager services, including site, regional
and national paging services.

MSC shall provide system designs, integration, maintenance, frequency management, associated engineering services, and support to manage regional, international, and nonstandard
inventory for pager replacement parts.
Hanford Site contractors may request and provide requirements for service.

Usage-Based Services

Service as described above
Direct-Funded Services

N/A
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J-82




Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Usage-Based Optional  |Provide Receive Receive N/A Receive Receive
63 Radio Services for Craft service to site|service from |service from service from |service from
adio Services for Lraits contractors |MSC MSC MSC MSC, as
applicable
Scope/Cost Allocation

Service Description

Radio Services for Crafts provides radio communication infrastructure and licensing.
e  MSC shall provide engineering, maintenance and operations of non-emergency radio communication services, including associated infrastructure.

e  MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation, upgrade and required system calibration services, and registration
of radio frequencies with the National Telecommunications and Information Administration.

e  Hanford Site contractors shall request and provide requirements for service. If procuring radios, the contractor must comply with Hanford Site specifications.
Equipment (radios, antennas, etc.) costs are the responsibility of the Hanford Site contractor.

Usage-Based Services

Service as described above.

Direct-Funded Services

N/A
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Combination of Mandatory |Provide Receive Receive N/A Receive Receive
64 Radio Services for Emergency Usage-Based and service to site|service from |service from service from |service from
Services Direct-Funded contractors |MSC MSC MSC MSC, as
applicable
Scope/Cost Allocation

Service Description

Radio Services for Emergency Services provides radio communication infrastructure and licensing.

e  MSC shall provide engineering, maintenance and operations of radio communication services, including two-way, fire dispatch, safety and emergency preparedness, security systems and
infrastructure.

e  MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation, upgrade and required system calibration services, and registration
of radio frequencies with the National Telecommunications and Information Administration.

e  Hanford Site contractors shall:

- Follow Hanford Site radio frequency policy and use the MSC for radio spectrum licensing; and

- Request and provide requirements for service.

Usage-Based Services

Equipment (radios, antennas, etc.) costs are the responsibility of the Hanford Site contractor.

Direct-Funded Services

Service as described above.
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Usage-Based Mandatory |Provide Receive Receive Optional Optional | Optional,
65 Network Services service to site|service from |service from except DOE
contractors |MSC MSC
Scope/Cost Allocation

Service Description

Network Services consist of the Hanford Local Area Network (HLAN) information infrastructure used by DOE-RL, DOE-ORP and Hanford Site contractors for intranet and internet services.

e  MSC shall operate and maintain the HLAN information/communication infrastructure including Application Hosting Services, Internet Support, Maintenance and Software License
Management, Technology Support for Hardware and Software, network management and maintenance, desktop/user services, hardware maintenance, work station acquisition,
redeployment and retirement, engineering and configuration, software distribution, and streaming video engineering services. The MSC will also provide HLAN infrastructure maintenance.

e  Hanford Site contractors shall request and provide requirements for service.

Usage-Based Services

Service as described above
Direct-Funded Services

N/A
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Combination of Mandatory |Provide Receive Receive N/A Optional Optional
66 Information Systems Usage-Based and service to site|service from |service from except DOE
Direct-Funded contractors | MSC MSC
Scope/Cost Allocation

Service Description
Information Systems provide integrated business, technical, and project information systems including management and performance of steady state operations, maintenance, development and
enhancements for Hanford Site data systems, and support to project and business functions.

e  MSC provides database management, video-teleconferencing (VTC) support services, software and systems engineering, system development, systems operations and maintenance (O&M),
software testing, software configuration management, and application hosting services.
e  Hanford Site contractors shall request and provide requirements for service.

Usage-Based Services

Hanford Site contractors may request additional services as a usage-based service.

Direct-Funded Services

Service as described above.
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information / | Combination of Site-wide  |Provide Deliver input | Deliver input |Optional Deliver input | Deliver input
Service Usage-Based and System —  |service to to MSC to MSC to MSC to MSC,
Direct-Funded Mandatory |and receive except PNNL

Federal Records Inventory and .
input from

67 Schedule Management Inventory & |Site
Scheduling |contractors
Service -
Optional
Scope/Cost Allocation

Service Description

Inventory and Schedule Management provides the Hanford Site-wide RIDS database for inventorying and scheduling all Federal records for MSC and for designated contractors including those
documenting the missions, programs, projects and all administrative functions. This work addresses all records (and non-records) originated or held by any of the covered contractors and
includes records in all media, including electronic systems, databases, spreadsheets, microform, photo/negatives, hard copy paper, and all other formats and media.

e MSC shall provide Hanford Site-wide RIDS database for Hanford Site Federal records.

e Other Hanford Site contractors shall provide RIDS database information.

Usage-Based Services

Optional service beyond the basic service described above
Direct-Funded Services

Service as described above
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Direct-Funded Mandatory |Receive Deliver input | Deliver input |Deliver input |Optional Deliver input
68 Major Collection Management input from  |to MSC to MSC to MSC to MSC,

Site (Optional) except PNNL

contractors
Scope/Cost Allocation

Service Description

Major Collection Management provides continued maintenance of significant collections of records. Examples of major collections include engineering drawings, photographs/negatives,
videotapes, etc.

e  MSC shall ensure that records in identified collections are indexed, authenticated, metadata complete, and are accessible to those that have a business requirement.
e  Hanford Site contractors shall meet the requirements of Major Collection Management as administered by the MSC.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs
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Interface - Interface q Other

Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Service Direct-Funded Mandatory |Provide Receive Receive N/A Optional Receive

Long-Term Records Storage service to site|service from |service from service from

69 . . .
contractors  |and provide |and provide and provide

input to MSC |input to MSC input to MSC
Scope/Cost Allocation

Service Description

Long-Term Records Storage provides for physical storage of over 110,000 cubic feet of records in various hard copy medium (paper, photographs, video, tapes, etc.).

e  MSC shall provide program administration and long-term physical storage for paper and other hard copy media records and maintain information systems to manage that collection.

e  Hanford Site contractors shall coordinate with MSC for pickup of records.

Usage-Based Services

N/A

Direct-Funded Services

Service as described above.
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Hanford Portfolio Planning, Information |Direct-Funded Interface  |Receive Deliver input |Deliver input |Deliver input |Deliver input | Deliver input
Analysis & Performance input from |to MSC to MSC to MSC to MSC to MSC,
Assessment (Integrated Hanford Site except PNNL
70 Life-Cycle Clean-up Plan; contractors and DOE
[Hanford] Programmatic Risk
Management Plan; P6 schedules,
and State of the Site briefing)

Scope/Cost Allocation

Service Description

Hanford Portfolio Planning, Analysis & Performance Assessment consists of support to DOE-RL and DOE-ORP in maintaining the Integrated Hanford Life-Cycle Clean-up Plan that optimizes
the mission life-cycle, enabling DOE to ensure cost and schedule efficiency while adequately anticipating and managing programmatic risk.

e MSC shall perform Hanford Site portfolio integration, provide simulation and optimizing analysis tools, and coordinate and assist with integrated scheduling and performance evaluation.
MSC shall develop an Integration Issues Management Plan, provide Hanford Portfolio Planning, develop and maintain an Integrated Hanford Life-Cycle Clean-up Plan, and shall evaluate
project and program performance against the Integrated Hanford Life-cycle Baseline.

e  Hanford Site contractors shall provide information to the MSC as necessary to complete the Hanford Portfolio Planning, Analysis & Performance Assessment activities.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Modification 0051
Interface . Interface . Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information |Direct-Funded Interface Receive Deliver data |Deliver data N/A N/A N/A
Critical and info. to  |and info. to
. . Decision MSC MSC
7 Project Acquisition and Support data and

information
from PRC
and TOC

Scope/Cost Allocation

Service Description

Project Acquisition and Support includes project initiation, design, construction, and/or procurement services to DOE and as an optional service to Hanford Site contractors.

e Asdirected by DOE, MSC shall provide the means to enable DOE to perform its project owner management responsibilities, in the areas of planning and procurement actions for new
projects, by supporting the Critical Decision (CD) 0 through CD-1/2 phase of new project life-cycles and, when requested, act as project lead in support of the CD-3 and 4 phase of new

projects.

e  Hanford Site contractors shall provide Critical Decision data and information to the MSC as directed by DOE.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Information |Direct-Funded Interface | Receive Deliver input | Deliver input |Deliver input |Deliver input | Deliver input
7 Independent Assessment and input from |to MSC to MSC to MSC to MSC to MSC,
Analysis Site except PNNL
contractors and DOE
Scope/Cost Allocation

Service Description

Independent Assessment and Analysis provides to DOE a capability for ensuring that work is being accomplished in accordance with ESH&Q requirements, or to accomplish special DOE
studies and obtain recommendations on an as needed basis to resolve technical and regulatory issues.

e Asdirected by DOE, MSC shall provide specialty technical expertise, on a task-order basis, for areas such as project management, project control, cost estimating and scheduling,
environmental, safety, quality and health, quality assurance, criticality, nuclear safety, radiological control, fire protection, environmental protection, regulatory compliance, Integrated
Safety Management System, etc., and conduct independent analyses and generate technical assessment reports as needed in these areas.

e  Hanford Site contractors shall provide data and facility access to the MSC as required by the Independent Assessment and Analysis activity.

Usage-Based Services

N/A

Direct-Funded Services

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface . Interface . Other
Number Interface Title e Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Waste forecast system - Solid Information |Direct-Funded Interface  |Provide data |Receive data |Provide data |Provide data |Provide data |Provide data
Waste Information and to PRC from Site to PRC to TOC to PRC to PRC,
73 Tracking System (SWITS) and contractors except DOE
Solid Waste Integrated Forecast
Technical Database (SWIFT)

Scope/Cost Allocation

Service Description

Waste forecast system identifies future quantities of hazardous and radioactive waste generation for wastes managed by the contract.

e  PRC shall operate and maintain SWITS and SWIFT, and make available to other Site contractors.
e  Hanford Site contractors shall provide waste generation data.

Usage-Based Services

N/A

Direct-Funded Services

PRC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Low Level Waste (LLW) and Physical  |Combination of Mandatory |[N/A Receive Package and |Provide Package and |Package and
74 Mixed Low Level Waste Usage-Based and waste deliver to waste to TOC |deliver to deliver to
(MLLW) Treatment, Storage, Direct-Funded PRC PRC PRC, except
and Disposal DOE
Scope/Cost Allocation

Service Description

This activity provides for LLW and MLLW Treatment, Storage, and Disposal.

e  PRC shall perform waste unloading, receipt, storage, and disposal of LLW and MLLW.
e  Hanford Site contractors prepare waste, including packaging and treatment, and provide for waste transport.

Usage-Based Services

e  Waste generators provide funding for packaging, treatment, transport (including unloading), storage, and disposal.
e  RCCC only pays for treatment, packaging, and transport.
e  TOC pays WTP waste disposal costs.

Direct-Funded Services

PRC provides ready-to-serve capability.
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WIPP Core
Totertace Tnterface Title I“}"yrlf)i“ CostType  |Service Type Charl’,‘;’ff]f?czt““"“ MSC | PRC TOC WTP RCCC | e
(CCP)
Transuranic (TRU) and Information / | Combination of Mandatory |Performs all N/A Provides Package and N/A Package and |Except DOE,
Transuranic Mixed Waste Physical / |Usage-Based and Hanford support to  |deliver TRU deliver TRU |package and
(TRUM) Packaging, Service Direct-Funded TRU Waste CCp to PRC to PRC deliver TRU
Characterization, Certification, Characterization characteriza to PRC.
75 and Transportation and tion and
Certification certification
activities. activities.
Receives
waste from
site users.

Scope/Cost Allocation

Service Description
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This activity provides for TRU and TRUM certification and loading waste for shipment to the Waste isolation Pilot Plant (WIPP).

e PRC shall receive waste from contractors, provides interim storage if required, certifies waste for shipment, prepares payloads, and loads waste for shipment to WIPP or other DOE Sites.
e Hanford Site contractors shall conduct and budget for packaging (if required by WAC) and transporting waste to PRC, and certify for WIPP and load waste for shipment to WIPP or other
DOE Sites.

CCP will provide, operate, and maintain RTR equipment, drum assay equipment, large box NDE/NDA equipment (if needed), and mobile loading equipment.

CCP will operate and maintain the Hanford Super-HENC equipment for Standard Waste Box (SWB) assay.

CCP will operate the Shipping and Receiving Bay within WRAP for TRUPACT loading. PRC will operate and maintain the balance of the WRAP facility.

CCP will provide the equipment for and perform head space gas sampling (HSGS) and analysis.

CCP will establish and implement appropriate ESH&Q programs to support CCP activities.

PRC will perform initial (in-field) assay of retrieved waste, as necessary, to segregate TRU from non-TRU waste.

PRC will perform all waste repackaging activities.

PRC will provide facility records, packaging records, and other documents necessary for CCP to prepare waste certification packages.

PRC will provide the necessary public release clearances for CCP generated documents.

PRC will provide the infrastructure to support installation and operation of the CCP-provided RTR equipment, drum assay equipment, and mobile loading equipment.

PRC will provide the facility and infrastructure to support the installation and operation of the large box NDE/NDA equipment, if needed.

PRC will provide mobile crane and crane operator support for CCP mobile loading equipment.

PRC shall receive TRU waste from other site users and provide interim storage if required.

PRC will identify ESH&Q interfaces with CCP.

Other Hanford Generators of TRU waste will provide TRU waste to PRC that complies with WIPP waste acceptance criteria.

Usage-Based Services

e  Waste generators provide funding to PRC for the increment of work resulting from their waste.
e  RCCC pays only for TRU treatment and packaging, and TRU transport to PRC.

Direct-Funded Services

PRC provides ready-to-serve capability for TRU waste receipt, storage, and repackaging.
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Industrial and Radioactive Physical  |Direct-Funded Mandatory |[N/A Receive Deliver to Deliver to Deliver to Deliver to
Liquid Effluents Treatment and from TOC, |PRC PRC PRC PRC or
76 Disposal and Industrial Liquid WTP and RCCC as
Effluents Retention and RCCC applicable,
Transfer except DOE
Scope/Cost Allocation

Service Description

This activity provides for treatment and disposal of radioactive liquid effluents in the 200 Area and retention and transfer of industrial liquid effluents in the 300 Area.

e  PRC shall operate the Effluent Treatment Facility (ETF), Liquid Effluent Retention Facility (LERF), 200 Area Treated Effluent Disposal Facility (TEDF), and the State Approved Land
Disposal Site (SALDS) to receive, treat, and dispose of industrial and radioactive liquid effluents from Site contractors in the 200 Areas. RCCC is responsible for overall management of the
300 Area combined sanitary/process sewer (CS) that discharges to the City of Richland Publicly Owned Treatment Works and administrative duties associated with Permit No. CR-IU010.

e  PRC shall operate the 300 Area Retention Transfer System (RTS) to receive, and retain industrial liquid effluents from Site contractors in the 300 Area and discharge compliant effluent to
the CS. Hanford Site contractors shall send waste to PRC and RCCC facilities.

e  RCCC shall administer the 300 Area Effluent Discharge Permit,

Usage-Based Services

N/A

Direct-Funded Services

Funded through PRC; provided at no cost to Hanford Site contractors. Hanford Site contractors bear internal implementation costs.
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Contract Number DE-EM0003722

Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Immobilized High Level Waste Physical  |Combination of Mandatory |[N/A Receive Transport to | Provide filled N/A N/A
(IHLW) Interim Storage Usage-Based and from TOC |PRC IHLW
77 Direct-Funded canisters for
TOC
transport
Scope/Cost Allocation

Service Description

This activity provides for storage of IHLW.

e  PRC shall operate and maintain the Canister Storage Building.
e TOC and PRC shall coordinate on modifications of the CSB for receipt of the IHLW.

Usage-Based Services

Modifications to CSB or construction of other storage capability funded by TOC.

Direct-Funded Services

PRC funds ready to serve operations of the CSB.
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Immobilized low activity waste Physical | Combination of Mandatory |N/A Receive Deliver to Deliver to N/A N/A
78 (ILAW) Disposal Usage-Based and from TOC |PRC TOC
Direct-Funded and dispose
Scope/Cost Allocation

Service Description

This activity provides for disposal of ILAW.

e  PRC shall operate the Integrated Disposal Facility and receive/dispose waste.

e  TOC shall prepare and provide for transportation of ILAW to the IDF for disposal.

Usage-Based Services

Waste generators provide funding to PRC for the increment of work resulting from their waste.

Direct-Funded Services

PRC provides ready-to-serve capability
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Groundwater/Vadose Zone Information / |Direct-Funded Mandatory |Deliver to Receive Deliver to N/A Deliver to N/A
79 Integration Service PRC from Site PRC PRC
contractors
Scope/Cost Allocation

Service Description

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for groundwater/vadose zone analysis and coordinates site-wide groundwater/vadose
zone activities.

e  PRC shall conduct the groundwater/vadose zone integration project.

e  Hanford Site contractors shall participate in PRC periodic planning and coordination meetings; and deliver modeling and risk assessment information. Mission contractors shall provide
comments on the annual update to the Integrated Plan and Schedule for all soil and groundwater work, and the annual Groundwater Monitoring Report.

e  Hanford Site contractors shall supply groundwater analysis requirements and reporting of risk assessment data and analysis, input for the Fiscal Year Integrated Groundwater Monitoring
Plan for the Hanford Site, comments on the Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) Groundwater and Deep Vadose Zone
Remediation Activity Progress Reports.

e  Hanford Site contractors shall provide data/information to PRC on self-performed drill and sample soil borings that yield additional vadose zone characterization data.

Usage-Based Services

N/A

Direct-Funded Services

PRC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Hanford Environmental Data Information |Direct-Funded Mandatory |[N/A Receive Deliver input N/A Deliver input |Deliver input
Integration Service and Interface from to PRC to PRC to PRC,
TOC,RCCC, except DOE
80
and other
site
contractors
Scope/Cost Allocation

Service Description

This activity provides for maintenance, configuration control, and upgrading of key Hanford Site environmental assessment databases.
e The PRC shall serve as Data Manager for the following information systems:

- Hanford Environmental Information System (HEIS);

- Sample Data Tracking (SDT) System;

- Hanford Well Information System (HWIS);

- Waste Information Data System (WIDS).

e  The Hanford Site contractors shall provide data and support to the PRC, for the Hanford Sites contractor’s facilities and activities, to support maintenance of the above listed Hanford-wide
environmental databases. Hanford Site contractors supplying information/ data are responsible for data quality.

Usage-Based Services

N/A

Direct-Funded Services

PRC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Hanford Site Well Drilling and Information |Direct-Funded Interface  |Coordinate |Coordinate |Coordinate N/A Coordinate | Coordinate
Decommissioning with PRC with TOC, with PRC with PRC with PRC
81 RCCC, MSC,
and other Site
contractors
Scope/Cost Allocation

Service Description

This activity includes drilling and decommissioning of Hanford Site wells.

e  PRC shall coordinate with the mission contractors during the installation and maintenance of wells for the groundwater monitoring well network and maintain and implement the Hanford
Site Well Decommissioning Plan.

e  Hanford Site contractors shall provide input for the Hanford Site Well Decommissioning Plan.

Usage-Based Services

N/A

Direct-Funded Services

PRC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.

Return to top

J-102



Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722

Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
82 Special Nuclear Fuel (SNF) Physical Direct-Funded Mandatory |N/A Receive N/A N/A Transfer to N/A
FragmentsTransportation from RCCC PRC
Scope/Cost Allocation

Service Description

SNF fragments are safely stored.

e  RCCC shall package SNF fragments and transport to PRC.
e  PRC shall receive packaged SNF fragments from RCCC.

Usage-Based Services

N/A

Direct-Funded Services

PRC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Interface . Interface 5 Other
Number Interface Title e Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Tank Farm Projects Double Information |Direct-Funded Interface  |N/A N/A Integrate with | Deliver input |N/A N/A
83 Shell Tank (DST) System WTP to TOC
Management
Scope/Cost Allocation

Service Description

DST System Management maintains acceptable waste feed specifications for future waste feed delivery to the WTP while also maximizing use of available DST space to facilitate single-shell
tank waste retrieval and any in-tank treatment to preserve tank integrity and improve waste feed characteristics.

® TOC shall integrate with the WTP contractor, develop the Integrated Waste Feed Delivery Plan, and the River Protection Project System Plan, and operate the DST system.
®  WTP shall provide input for feed delivery integration.

Usage-Based Services

N/A

Direct-Funded Services

TOC bears the cost burden of program administration.
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Vent and Balance Service Usage-Based Mandatory |Receive Receive Provide Optional Optional N/A
34 service from |service from |service to
TOC TOC PRC, RCCC,
and MSC
Scope/Cost Allocation

Service Description

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain established flows and pressures on systems. Specifics include ventilation
stack flow testing, fume hood flow testing, high efficiency particulate air (HEPA) filter vacuum testing/certification and HEPA filter efficiency testing.

®  TOC shall perform cost-effective/efficient Vent and Balance services (primarily HEPA filter testing and replacement) for RPP facilities and for the balance of the Hanford Site.

® PRC, MSC, and RCCC (optional user) shall request and provide requirements for service.

Usage-Based Services

Service as described above
Direct-Funded Services

N/A
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts

Analytical Laboratory Support Service Direct-Funded Mandatory N/A N/A Provide N/A N/A N/A

(Landlord Services for 222-S service to LAS&T

85 Laboratory Complex) LAS&T receives
service from
TOC

Scope/Cost Allocation

Service Description

Analytical Services are performed by the Laboratory Analytical Services and Testing Contractor (LAS&T), a separate prime contractor to DOE-ORP, while laboratory facility operations and

maintenance are performed by the contractor.

® TOC shall operate and maintain the 222-S Laboratory Complex to support analysis activities performed by the LAS&T.

® [LAS&T will provide input and coordination to support operations.

Usage-Based Services

N/A

Direct-Funded Services

Funded through TOC; provided at no cost to Hanford Site contractors.
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contractors
36 Analytical Integrated Planning Information |Direct-Funded Interface  |N/A Provide data |Integrate data |Provide data |N/A N/A
(222-S Laboratory Complex) to TOC to TOC LAS&T
provide data
to TOC
Scope/Cost Allocation

Service Description

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and analytical technology support.

® TOC shall interface with the LAS&T to develop sample analysis rates and waste generation estimates.

® Hanford Site contractors shall use integrated planning products to plan sample analysis expenditures.
® Hanford Site contractors shall provide input to support sample analysis planning.

Usage-Based Services

N/A

Direct-Funded Services

TOC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs.
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Tank Closure and Waste Information |Direct-Funded Interface | Deliver input |Deliver input |Deliver input [N/A N/A N/A
87 Management Environmental to DOE-ORP [to DOE-ORP [to DOE-ORP
Impact Statement (EIS) and
Record of Decision (ROD)

Scope/Cost Allocation

Service Description

Tank Closure and Waste Management EIS and ROD is a regulatory requirement supporting Hanford Site closure activities. DOE is currently preparing the Tank Closure and Waste Management
(TC & WM) Environmental Impact Statement (EIS). The TC & WM EIS is evaluating options for managing and disposing of waste, supplemental treatment, tank closure and establishing final
end states for the Fast Flux Test Facility (FFTF) at Hanford. These decisions are expected to be applied to the related programs after 2009.

® DOE-ORP will develop the Tank Closure and Waste Management EIS and ROD.
® Hanford Site contractors shall provide input to the Tank Closure and Waste Management EIS and ROD.

Usage-Based Services

N/A

Direct-Funded Services

Hanford Site contractors bear the cost of their respective resources for this activity.
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
WTP Support Information / | Direct-Funded Mandatory |Provide Provide Coordinate  |Receive N/A N/A
38 Service and Interface [services to |services to and provide |service from
WTP WTP services to and provide
WTP input to TOC
Scope/Cost Allocation

Service Description

WTP interface provides support for WTP construction.

® MSC, PRC, and TOC will participate with WTP in the revision and approval of WTP Interface Control Documents (ICDs).

® TOC shall be responsible for coordinating, planning, and paying for the WTP contractor’s requirements for infrastructure, utility, and service support from the MSC and PRC as identified in

the J.3 Hanford Site Services and Interface Requirements Matrix.

ICDs identify interface requirements, technical and service gaps, and document issues in order to support efficient and timely construction, startup, commissioning, and operation of WTP.
ICDs do not represent contractual obligations between the executing parties or the government.

®  WTP shall maintain WTP Interface Control Documents.

WTP ICDs include:
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ICD 1, Raw Water

ICD 2, Potable Water

ICD 3, Radioactive Solid Wastes

ICD 5, Non-Radioactive, Non-Dangerous Liquid Effluents
ICD 6, Radioactive Dangerous Liquid Effluents
ICD 9, Land for Siting

ICD 11, Electricity

ICD 12, Roads

ICD 14, Immobilized High-Level Waste

ICD 15, Immobilized Low-Activity Waste

ICD 19, Low-Activity Waste Feed

ICD 23, Waste Treatability Samples

ICD 28, Pit 30 Aggregate Supply for Construction
ICD 29, Waste Sodium

Usage-Based Services

N/A

Direct-Funded Services

Return to top
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Modification 0051
Interface . Interface . Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Janitorial Service Service General and Optional  |[Receive Receive Receive N/A Receive Receive
39 Administrative service service service service service
(G&A) cost for each
contract.
Scope/Cost Allocation

Service Description

The Janitorial Service Contractor provides janitorial services for certain buildings in the 600, 700 and 1100 Areas of the DOE-RL, Richland, Washington. Services include light cleaning, high
cleaning, and special services, as needed.

Usage-Based Services

N/A
Direct-Funded Services

N/A
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
90 Laundry Service Service Fee for service. Optional  |Receive Receive Receive Optional Receive Receive
service service service service service
Scope/Cost Allocation

Service Description

The Laundry Service Contractor provides for commercial laundry and decontamination services for government-owned protective clothing, non-regulated items, and regulated face pieces. This
service includes periodic batch pick-up and drop-off at site locations.

Usage-Based Services

N/A
Direct-Funded Services

N/A
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts

Occupational Medicine Service Service Fee for Service Mandatory |Receive Receive Receive N/A Receive Optional
service service service service service
OHSC -
Provides
service to site
contractors

91

Scope/Cost Allocation

Service Description

The Occupational Health Services Contractor (OHSC), under a separate prime contract to DOE-RL, provides occupational health services through health risk management and occupational
health services to personnel at Hanford. The contractor has the lead to coordinate Health Risk Management program teams with the Site in identifying and analyzing the hazards that Hanford
personnel face in the work environment and brings an awareness of health and safety issues to DOE, Hanford Site contractors, and others.

The contractor provides the following, but is not limited to these types of services: medical monitoring and qualification examinations, including the controlled substances/alcohol testing
program (mandatory use); diagnosis of occupational injury or illness; monitored care; legacy health issues; employee counseling and health promotion; occupational health process improvement;
human reliability testing; records management; emergency and disaster preparedness; health care cost management; field/facility visits; case management; records and data extraction; other
occupational medicine services; reporting; and supporting transition.

Usage-Based Services

N/A

Direct-Funded Services

N/A
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Modification 0051
Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Personnel Security Services Information / |DirectFunded by Mandatory |Receive Receive Receive N/A Receive Receive
Service DOE service from |service from |service from service from |service from
and provide |and provide |and provide and provide |and provide
input to input to input to input to input to
9 PSSC PSSC PSSC PSSC PSSC (N/A
for PNNL)
PSSC -
Provide
service to site
contractors
Scope/Cost Allocation

Service Description

The Personal Services Security Contractor (PSSC) currently provides technical and administrative support expertise for the implementation of the DOE Personnel Security Program, including
clearance and special access processing, adjudication of investigative reports, human reliability programs, and other personnel security related programs. The contractor also provides
transcription services, screening and processing classified mail, operation of the vault, visitor control and security education for both employees and visitors located in the Federal Office
Building (FOB), and management of several personnel security-related databases.

Usage-Based Services

N/A

Direct-Funded Services

N/A
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Interface
Number

Interface Title

Interface
Type

Cost Type

Service Type

MSC

PRC

TOC

WTP

RCCC

Other
Contracts

93

Research, development, and
demonstration

Service

Usage-Based

Optional

Receive
service

Receive
service

Receive
service

Receive
service

Receive
service

Receive
service
PNNL -
Provide
service to
site
contractors

Scope/Cost Allocation

Service Description

PNNL is one of five Office of Science multi-program laboratories that conduct research and development activities. Some of the programs conducted at PNNL are part of the DOE Office of
Science laboratory system and require no integration with the Hanford DOE Office of Environmental Management programs; however, many of the research and technology development

programs have direct relevance to the Hanford cleanup mission. As applicable, the contractor is encouraged to utilize the scientific and technical capabilities available from PNNL and work
directly with PNNL to maximize the benefit to Hanford from the National research and development program.

Usage-Based Services

.Service as described above.

Direct-Funded Services

N/A
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Interface
Type

Interface

Number Interface Title

Cost Type

Service Type

MSC

PRC

TOC

WTP

RCCC

Other
Contracts

Sample Analysis (highly Service

radioactive)
94

Fee for Service

Mandatory

N/A

Receive
services from
LAS&T

Receive
services from
LAS&T

N/A

N/A

N/A
LAS&T -
Provide
services to
TOC and
PRC

Scope/Cost Allocation

Service Description

Analytical Services are performed by the Laboratory Analytical Services and Testing Contractor (LAS&T) under a separate prime contract to DOE-ORP. LAS&T is responsible for providing

analysis of highly radioactive samples in support of Hanford Site projects. These services will be performed in the 222-S Laboratory Complex located in the 200 Area of the Hanford Site.

The LAS&T is responsible for: receiving samples, which are potentially highly radioactive; preparing samples, which are potentially highly radioactive for analysis; recording and tracking all

samples and related waste materials; performing chemical and radionuclide analyses using necessary quality control and quality assurance; reporting the results and archive sample remainders as

required by the customer; and providing Standards Laboratory services for the Hanford Site.
Service users will develop annual Service Level Agreements upon which Fee for Service will be based.

Usage-Based Services

N/A

Direct-Funded Services

N/A

Return to top
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Interface
Number

Interface Title

Interface
Type

Cost Type

Service Type

MSC

PRC

TOC

WTP

RCCC

Other
Contracts

95

Steam Services

Service

Direct-Funded

Mandatory

Receive
service

Receive
service

Receive
service

N/A

Receive
service

Receive
service

ESPC -
Deliver
service to site
contractors

Scope/Cost Allocation

Service Description

The Energy Savings Performance Contractor (ESPC), under a separate prime contract, currently includes steam service to support heating and other operations at the Site and air compressors for
twenty 300 Area facilities. The ESPC can also propose additional energy conservation measures. These may include, but are not limited to, lighting system upgrades; pumping system upgrades;
automation; heating, ventilation, and air conditioning upgrade; and addition of utility monitoring and control systems.

Usage-Based Services

N/A

Direct-Funded Services

RCCC & TOC “advance” pay from their DOE funding allocations. MSC & PRC costs are funded by DOE-RL directly to the ESPC from PBS-40.

Return to top
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Interface q Interface q Other
Number Interface Title Type Cost Type Service Type MSC PRC TOC WTP RCCC Contracts
Waste Disposal - CERCLA Physical Usage-Based Mandatory |Deliver to Deliver to Deliver to Deliver to Receive Optional
remediation Low Level (LLW) RCCC RCCC RCCC RCCC from Site
96 and Contact-handled and contractors

Remote-handled (CH/RH)
Mixed Low Level (MLLW)

Scope/Cost Allocation

Service Description

e RCCC performs treatment, storage, and disposal of Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) LLW and CH/RH-MLLW.
e  Hanford Site contractors shall request and provide requirements for service.

Usage-Based Services

Hanford Site contractors budget for waste treatment and disposal; deliver waste to ERDF.

Direct-Funded Services

N/A

Return to top
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ATTACHMENT J.4 - APPLICATIONS, PERMITS, AND NOTICES OF CONSTRUCTION

The following is a list of applications, permits, and Notices of Construction (NOCs) the lab currently
complies with:

Liquid Effluents:
o SWDP ST4511, Site-wide Hydrotest, Maintenance, and Construction Discharges, Site-wide
Cooling Water and Condensate Discharges and Site-wide Industrial Stormwater Discharges to
Engineered Land Disposal Structures

e HNF-SD-W049H-ICD-001, 200 Area Treated Effluent Disposal Facility Interface Control
Document

Air Emissions:

e Hanford Site Air Operating Permit, 00-05-006

e NOC, State of Washington Department of Ecology, Letter, July 13, 1992, Approval of the Notice
of Construction for the Environmental Hot Cell Expansion

e NOC, State of Washington Department of Health, AIR 08-904, September 8, 2008, License to
Operate the 222-S Laboratory

Waste Treatment, Storage, Disposal:

The 222-S Laboratory Complex is an interim status Treatment, Storage, and Disposal Facility and does
not have a RCRA Permit. An application (DOE/RL-91-27) for a RCRA, Part B, Final Status Treatment,
Storage, and Disposal Facility Permit has been submitted to the State of Washington Department of
Ecology. The Part A, Form 3, Dangerous Waste Permit Application; for the 222-S Dangerous and Mixed
Waste Treatment, Storage, and Disposal Unit must be complied with. Applicable conditions of the
Hanford Facility Resource Conservation and Recovery Act Permit, Dangerous Waste Portion
WA7890008967 Revision 8C, as amended, must also be complied with.

Waste Analysis Plan
A draft Waste Analysis Plan for the Low-Level Burial Grounds is currently being discussed with the
Washington State Department of Ecology
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ATTACHMENT J.5 - DEPARTMENT OF LABOR WAGE DETERMINATIONS

J.5.8 Wage Determination No. SCA-2015-5527 Rev No. 10
Dated 7/01/2020 (current)

J.5.7 Wage Determination No. SCA CBA-2012-5191 Rev
No. 4 Dated 11/19/2018 (current)
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CREGISTER OF WAGE DETERMINATIONS UNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRALT ACY EMPLOYMENT STANDARDS ADMINISTRATION
By directicn of the Secretary of Laber WASE AND HOUR DIVISION
| WASHINGTON D.C. 20010
|
| Wage Determination No.: 2015.5527
Daniel ¥. Sisms Division of | Revision No.: 30
Director wage mrm:' Date OF Last Revision: @2/¢1/2e2
te: Under Executive Order (E0) 13658 an hourly minisue
wage of $10.80 or calendar year 2020 applies to all contracts subject to the
Service Contract Act for which the contract is awarded (and any icitation
was issued) on o after January 1 2015. 1€ this contract is covered by the EO
the contractor must pay all workers in any classification listed on this wage
detersination at least $10.50 per hour (or the spplicable wage rate u:m on
this wage determination 1€ it is higher) for all hours spent
the contract in calendar year 2000. mwmu-u.-m-uxuu)uau
annvally. Additicnal information on contractor requirements and worker
protections wnder the EO Is avallable at www.dol. gov/whd/govicntracts.
State: Washington
Area: Washington Counties of SBenton Franklin
Sofringe Benefits Required Follow the Occupational Listing*s
CCOUPATION CODE - TITLE fooTNoTE FATE
1000 - Administrative Support And Clerical Occupaticons
01011 - Accounting Clerk I 16,88
01012 - Accounting Clerk II 18.69
01013 - Accounting Clerk III 2.0
01020 - Aduinistrative Assistant 29.68
01035 - Court Reporter 18.59
01041 - Customer Service Representative ! 1.9
01042 - Customer Service Representative II 17.3%
01043 - Customer Service Representative 111 18.87
01051 - Duta Entry Operator I 17.48
01052 - Duta Entry Operator II 19.6%
01060 - Dispatcher Motor Vehicle 2.72
01079 - Document Preparation Clerk 14.78
01098 - Duplicatisg Machine Operator 14.78
1111 - Gereral Clerk I 15.69
01112 - Gereral Clerk II 14.9%4
©1313 - Ceneral Clerk III 8.7
01320 - Mousing Referral Assistant 20.69
0114 - r Courler “.n
€1191 - Order Clerk I 1.0
013192 - Order Clerk Il .0
012681 - Persomnel Assistant (Esploywent) I 18.08
01262 - Pursomel Assistant (Esploysent) II 20.4
01263 - Persommel Assistant (Esploywent) III 22.56
01279 - Production Control Clerk 5n.e
01298 - Rental Clerk 15.1
01300 - Scheduler Maintenance 16.99
01311 - Secretary ! 1.5
01312 - Secretary I 18.56
01313 - Secretary 111 20.89
01320 - Service Order Dispatcher 20.38
01410 - Supply Technicliam 29.68
Q1420 - Surwvey Worker 5.
01460 - Switchboard Operator/Receptionist 15.87
@1531 - Travel Clesk ! 14.84
01532 - Travel Clerk II 15.9%%
01533 - Trawvel Clesk 11X 17.¢
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e1811
e1e12
o181
L
Lo
e
Ll
esere
es110
es1%
5180
51%
s
0525
580
es110
L
s
A0y
e -

111322
11150
18
11240
11280
127
11335
11380

110
1211
112
18
120
12025
12030
12055
12040
1ixn
172
173
1
ins»
12180
in»n
1%
121
wn
12222
12223
12224
12258
12238
1225
1280
12308
1231

- Word Processor 1

- Word Processor Il

- Word Processor 111

Avtomotive Service Occupations
Automcbile Body Repairer Fiberglass
Automotive Electricim

Automotive Glass Installer
Automotive wWorker

Mobile Equipment Servicer

Moter Equipsent Metal Mechanic
Motor Equipsent Metal Worker

Moter Vehicle Mechanic

Motor Vehicle Mechanic Helper
Motor Vehicle Upholstery Worker
Motor Vehicle Wrecher

Painter Automotive

Radlator Repalr Speclalist

Tire Repairer

Transalssion Repalr Speclalist

Food Preparation And Service Occupaticns
- Baker

- Cook 1
- Cook II
« Dishuasher

Food Service Worker
Meat Cotter
Walter/wWaltress
Furniture Maintenance And Repalr Occupations
« Electrostatic Spray Painter
- Fumiture Handler
fumiture Refinisher
Fumiture Refinisher Melper
Furmniture Repalrer Misce
Upholsteres
General Services And Support Occupations
« Cleaner vehicles

Elevator Operator
Carderer

~ Mousekeeping Alde
= Janitor
- Latorer Grounds Maintenance

Mald or Houseman

Tractor

- Astulance Oriver

« Breath Alcchol Technician

- Cortiflied Occupational Therapist Assistant
« Cartified Physical Therapist Assistant
~ Dental Assistant

« Dental Wyglenist

- EXG Techniciam

« Electronevrodiagnostic Technologist
« Emergency Medical Techniclien

« Licensed Practical Nurse I

« Licensed Practical Nurse II

« Licensed Practical MNurse III

« Medical Assistant

« Medical Laboratory Techniclan

« Medical Record Clerk

« Medical Record Technician

« Medical Transcriptionist

« Nuclear Medicine Techmologist

« Nursing Assistast I

« Nursing Assistant II

~ Nursing Assistast 11X

« Nursing Assistast 1V

- Optical Dispenser

- al Techaiclian

- Radiolegic Techmologist
- Registered Nurse I

s.w
.0
.0

n.4
22.3%
20.88
17.88
25.83
20.88
23.83
1.5
19.38
20.88

22.33
20.88
14.84
25.83

17.2%
16.37
1%.10
12.41
13.85%
7.5
15.92

27.%4
7.
27.54
2.9

27.%

1.7
1s.03
20.5%
16.03
18,03

15.¢
2z.n
135
1s.81
5.0
is.e2

5.
24.74
3.9
30.83
19.44
4423
.
“.n
5.
22.11
24.74
27.58
17.69
25.18
18.1%
0.5
21.87
$4.58
11.42
12.8%
14,02
1574
1%.06
22.11
21.88
.5
.2
»n.5
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12312 - Ragistered Nurse II 36.10
12313 - Registered Nurse Il snchuu 6.3
12334 - Registered Nurse 111 43.88
12315 - Registered Nurse 111 Asesthetist 43.68
12318 - Registered Nurse IV $2.3
12317 - Scheduler (Drug and Alcohol Testing) 30.64
12320 - Substance Abuse Treatment Counselor 18.7¢
13000 - Information And Arts Occupations
13011 - Exhibits Speclalist I 27.32
13012 - Bxhibits Speclalist II PN
13013 - Exhibits Specialist IIX 41.8
15041 - Illustrator I 27.52
13042 - Illustrator I RN )
13043 - Illustrator III 41.480
13047 - Libearian 37.48
u‘so - Ubrary Alde/Clerk 21.19
- Ubrary Information Technology Systess 5.8
ma
13058 - Library Techaician 27.32
13061 - Media Specialist I 24.42
13062 - Media Speclalist II 27.52
13063 - Media Specialist I 30.48
13071 - Photographer I 24.42
13072 - Photographer 11 27.52
130735 - Photographer 111 35.84
13074 - Photographer IV 41.40
15075 - phar ¥ s0.00
13090 - Technical Order Library Clerk 22.87
15310 - Video Teleconference Techaiclan 24.42
34000 - Information Technology Occupaticns
4041 - Computer Operator I 19.45
4042 - Computer Operator II 1.7
14043 - Computer Operatos 11X 24.28
14044 - Computer Operator 1V 26.98
14045 - Computer Operator V 0.8
14871 - Computer Programser I (see 1) 22.8%
4072 - Computer Programmer 11 (see 1)
14075 - Computer Prograsser 111 (see 1)
U4 - Computer Programser IV (see 1)
14301 - Computer Systess Asalyst I (see 1)
14302 - Computer Systess Asalyst II (see 1)
14303 - Computer Systess Analyst 11X (see 1)
143150 - Peripheral Equipment Operator 19.45
- Pursonal Computer Support Technician 26.98
143179 - System Support Speclalist 35.83
15000 - Instructional Occupations
15018 - Alrcrew Tralning Devices Instructor (Noo-Rated) 31.2¢
15020 - Alrcrew Tralning Devices Iastructor (Rated) 3r.82
15030 - Alr Crew Trainisg Devices Instructor (Pilot) 45.33
15050 - Computer Based Tralnlng Speclalist / Instructer 31.2¢
15060 - Educational Technolegist v
15079 - Flight Instructor (Pllot) 45.33
15080 - Graphic Artist 25.41
15085 - Maintenance Test Pilot Fixed Jet/Prop 45.33
15088 - Maintenance Test Pilot Rotary Wing 45,33
15088 - Non-Maintenance Test/Co-Pilot 45.33
15090 - Technical Instroctor 32.14
i3995 - Tecnicai imirecior/lcurse Deveioper 39.33
15110 - Test Procter 25.9
15120 - Tuter 25.9%
16000 - Laundry Dry-Cleaning Pressing And Related Occupations
16010 - Assesbler 14,84
16030 - Counter Attendant 14,44
16048 - Dry Cleaner 18.52
16079 - Finisher Flatwork Machine 4.4
16090 - Presser Hand U )
16310 - Presser Machine Orycleaning 4.4
16130 - Presser Machine Shirts 4.4
163160 - Presser Machine Wearing Agpparel Lawndry 14,44
16190 - Sewing Machine Operator 1r.22
16220 - Tallor 1r.n
16250 - Washer Machine 15.34
19000 - Machine Tool Operation And Repalr Occupations
19010 - Machine-Tool Operator (Yool Room) 30.52
19048 - Tool And Die Maker 8.1
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nes -
21020
21050
21040
21058
2101
21080
22118
2115
21340
21150
nne
21410
23000 -
2510
29
2en
23022
25023
23040
23050
23060

25182
25188
25200
250%
25310
25
352
2530
25180
2518
25382
25m
25392
25393
23410

Materials Handling And Packing Occupations
Forklift Operator

Material Coondinator

Material Expediter

Material Mandling Laborer

Order Filler

Production Line Worker (Food Processing)
Shigping Packer
Shipping/Receiving Clerk

Store Worker I

Stock Clerk

Tools And Parts Attendant

~ Warehouse Speclalist

Mechanics And Malntenance And Repalr Occupations
« Asrcspace Structural wWelder

« Alrcraft Logs and Records Techniclam

- Alrcraft Mechanic I

- Alrcraft Mechanic II

- Alrcraft Mechanic 11X

« Alrcraft Mechanic Melper

- Alrcraft Palnter

L R

Alrcraft Servicer

Alrcraft Survival Flight Equipsent Techalician
Alrcraft worker

Alrcrew Life Support Equipement (ALSE) Mechanic

- Alrcrew Life Support Equipment (ALSE) Mechanic

Appliance Mechanic
Bicycle Repalrer

- Carpet Layer

- Electricien Malntensnce

- Electronics Technician Malntenance I

- Electronics Technician Malntenance II
- Electronics Technician Malntenance 11X
- Fabeic

« Fire Alarm Systes Mechanic

- Fire Ext isher Repairer

- Fuel Distr Systes Mechanic

- Fuel Distribution Systes Operator

« Caneral Maintenance Worker

« Ground Support Equipsent Mechanic

- Ground Support Equipsent Servicer

« Ground Support Equipsent Worker

- Gunsaith I

- Gunssith II

- Gunssith 11X

- Meating ventilation And Alr-Conditicning

Mechanic

23411

- Meating ventilation And Alr Contidicning

Mechanic (Research Facllity)

23430
23440
23480
23485
23470
25510
2555
23550
25580
2550
25592
25593
21840
30
25780
257%
25810
25820
25850
25870
258%
2me

- Meavy Equipsent Mechanic

« Meavy Equipsent Operator
Instrument Mechanic
Latoratory/Shelter Mechanic
Laborer

Locksaith

Machinery Maintenance Mechanic
Machinist Maintenance
Faintenance Trades Melper
Metrolegy Techniciam I
Metrolegy Techniciam II
Metrolegy Techniclian IIX

- Rilluright

- Of¥ice Appliance Repalrer

- Painter Maintenance

- Preudraulic Systess Mechanic
- Rigger
- Scale Mechanic

« Sheet-Metal wWorker Malntensnce
- Ssall Engine Mechanic
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« Telecommunications Mechanic I
« Telecommunications Mechanic II
- Telephone Linesan

25960 - Welder Combinaticn Maintenance
« Wall Oriller

i

Water Treatsent Plant Cperator

27000 - Protective Service Occupations

27004 - Alars Monitor

27007 - Baggage Inspector
27008 - Corrections Officer

- Court Security Officer
- Detection Dog Handler
27048 - Dutention Of€icer

- unﬁ?w

- Guard

- Guard II

27131 - Police Officer I
27132 - Police OFficer 1L

28042 - Carnival Equipsent Repairer
28043 - Carnival worker
28210 - Cate Attendant/Gate Tender
28310 - Lifeguard
28350 - Park Attendant (Alde)
28510 - Recreation Alde/Mealth Facility Attendant
28515 - Recreation Specialist
- Sports oﬂum
- Swimming Mool

smnum Cccupational Services
- Blocker And Bracer

- Hatch Tender

« Line Handler

- Stevedore I

- Stevedore 11X

Technical Occupations

« Alr Traféic Control Speclalist Center (HFO)

Archeological Techaician I
al Techaician II

wmu;uu Techaician 11X
phic Techniciam

- Civil Englneering Technician

- Crycgenic Technician I

- Crycgenic Techniciam II

- Drafter/CA0 Operator l

« Drafter/CAD Operator

- Drafter/CAD m m

Orafter/CD Operator IV

Engineering Technician I

Engineering Technician II

Engineering Technician 11X

Engineering Technician IV

Engineering Technician Vv

Engineering Technician VI
Environsental Techaiclian

Evidence Control Specialist
Lateratory Techalician
Latent Fisgerprint Technician I

- ALr Traffic Control Speclalist Station (WFO) (see 2)
« Alr Traffic Control Speclalist Terminal (WFQ) (see 2)

22.87
28.33
28.33
0.9
31.58
34,85
20.44
22.87
%.e
51.38
1820
20.44
22.87
28.33
34,85
41.92
5.9
28.33
“.n
1.3
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- Latent Fingerperint Technician II

- Mathematical Techniciam

« Paralegal/legal Assistant I

« Paralegal/legel Assistant I

« Paralegal/legel Assistent 11X

« Paralegal/legal Assistant IV

- Petroleus Supply Speclalist

- Photo-Optics Technicliam

- Radiation Control Technician

- Technical writer I

- Yechnical writer II

- Technical writer III

« Unexpleded Ordnance (WD) Techniciam I
« Unexploded Ordnance (UXD) Techniciam II
« Unexpleded Ordnance (UND) Technicliem III
- Unexploded (URD) Safety Escort

- loded (WD) Sweep Persomel

- Forecaster I

« Weather Forecaster II

« Weather Observer Combined Upper Alr Or (see 2)
Surface Progrees
30621 - Weather Observer Senlor (see 2)

31000 - Transportation/Mobile Equipment Operation Occupaticns

e
31020

7

« Alrplane Pilot

- Bus Alde

« Bus Driver

- Driver Courler

« Parking and Lot Attendant
- Shuttle Bus Oriver

« Taxi Oriver

« Trockdriver Light

= Trockdriver Medice

= Trockdriver Meavy

« Trockdriver Tractor-Tralles

miscellmeocus Occupations

- Cabin Safety Speclalist
- Cashier
Desk Clerk

Exbalmer
Flight Follower
Latcratory Anisal Caretaker I

Recyclin Lalist

Recuse Cortactor

Sales Clerk

Scheol Crossing Guard

Survey Party Chief

Surveying Alde

Surveying Techniciam

Vending Machine Attendant
Vending Machine Repairer
Vending Machine Repairer Melper

BERREERREES
buRIIREEAR

26.34

Note: Executive Order (E0) 13706 Establishing Pald Sick Leave for Federal
Contractors applies to all contracts subject to the Service Contract Act for which
the contract is swarded (and any solicitation was issued) on or after Janvery 1

w17,

If this contract is covered by the £0 the contractor must provide emp

with 1 hour of pald sick leave for every 30 hours they work o to 56 hours of pald
sick leave each year. Employees sust be persitted to use pald sick leave for thelr
cwn illness injury or other health-related needs Including preventive care; to
assist & family mesber (O person who is like family to the esployee) who s 111
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injured or has other health-related needs Including prevestive care; or for
reascns resulting from o to assist & family member (O person who is like family
to the employee) who is the victis of domestic viclence sexual assault o
stalking. Additional information on contractor requirements and worker protections
under the £0 Is avallable at www.dol.gov/whd/govcontracts.

ALL CCOUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

MEALTH & WELFARE: $4.54 per hour up to 48 hours per week o $181.68 per week o
$786.95 per month

FEALTH & WELFARE EO 13706: $4.22 per hour up to 40 hours per week or $168.30 per
week or $731.47 per month*

*This rate is to be used only when compensating employees for performance on an SCA-
covered contract also covered by EO 13706 Establishing Pald Sick Leave for Federal

Contractors. A contractor say sot receive credit towanrd its SCA cbligations for any
pald sick leave provided purscant to EO 13706,

the predecessor contrac
the performance of sisilar work at the same Federal facility. (Reg. 29 CFR 4.173)

HOLIDAYS: A minisus of ten pald holidays 2

King Jr.'s Birthday Washington's Birthday Mesorial Oay Independence Day

Labor Day Columbus Oay Veterans' Day Thanksgivisg Dey

contractor say substitute for any of the nased holideys another day with pay in
accordance with & plan comunicated to the esployees (nvolved.) (See 29 OFR 4.174)

THE OCCUPATIONS WMIOY MAVE NUPBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING:

1) COPUTER EMPLOYEES: Under the SCA ot section 8(B) this wige determination does
not apply to any esployee who Individually qualifies as a bons fide executive
aduinistrative or professional esployee as deflned In 29 C.F.R. Part 541, Because
rost Computer System Asalysts and Computer Programmers who are compensated at a rete
not less than $27.63 (or on a salary or fee basis at a rate not less than 3455 per
week) an hour would 1lkely qualify as exempt computer professionals (29 C.F.R. S41,
400) wage rates may not be listed on this wage determination for all occupations
within those job families. In addition because this wage determination say mot
115t & wage rate for scme or all occupations within those job families L{f the survey
data indicates that the prevall wige rate for the occupation equals or exceeds
$27.63 per hour conformances may necessary for certaln nomexespt esployees. For
exanple 1¥ an Individual employee (s nonexespt but severtheless performs dutles
within the scope of one of the Computer Systems Asalyst or Computer Programer
cccupations for which this wage determination does not specify an SCA rate
then the wige rate for that esployee sust be conformed In accordence with the
conformance procedures described In the conformance note Included on this wage
deteraination.

Additionally because Job titles vary widely and charge quickly in the computer
industry job titles are not detersinative of the applicetion of the computer
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professional exesption. Therefore the exesption spplles only to computer esployees
who satisfy the compensation regquirements and whose primary duty comsists of:

(1) The spplication of systems analysis techniques and procedures including
consulting with users to determine hardware software or system functiomal
specifications;

(2) The design development documentation analysis creation testing o
rodification of computer systess or progrems Including prototypes based on and
related to user or systes design specifications;

(3) The design documentation testing crestion or sodificetion of computer
prograns related to machine cperating systess; o

(4) A combination of the sforesenticned ditles the performance of which
requires the same level of skills. (29 C.F.R. S431.400).

2) AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY £ SUNDAY PAY: 1€ you
work at night as part of a regular tour of duty you will earn & night diféerential
and recelve an additionsl 16K of basic pay for any hours worked Detween Sjm and Sam.
1f you are & full-tise employed (&0 ) Sunday 1is part of your
regularly scheduled workweek you are < pay plus & Senday
premium of 258 of your Basic rate for each hour of Sunday which {s not owvertise
(1.0, occasional work on Sunday cutside the normal s

overtinme work).

4 MAZARDOUS PAY DIFFERENTIAL *¢

An B percent differential is applicadble to employees employed in & position that
represents a hgh degree of hazard when working with or in close proximity to
crdnance explosives and Incendlary materials. This Includes work such as

screen blend and of sensitive crdnance losives

and mm mtu:.m”‘gm nm‘:ua black powder and MM”’ powder,
All dry-house activities Involving propellants or explosives. ODesilitarization
rodificetion rescvation descliticn and malntenance cperstions on sensitive
crdnance explosives and Incendlary materials. All operaticns Lsvolving re-gradisg
and cleaning of artillery ranges.

A 4 percent differential is applicable to esployees employed in & position that
represents a low degree of hazard when workling with or in close proxisity to
ordnance (or esployees possibly adjecent to) explosives and Incendlary materials
which involves potestial in such as laceraticn of hands face or arms of the
enployes engaged In the oper irritation of the skin minos burns and the llke;
ninisal demage to lamediate o adjacent work ares or eguipment beling used. All
cperations Isvolving unloading storage and hauling of ordaance explosive and
incendlary ordnance material other than saall arms asmenition. These differentials
are only sppliceble to work that has been specifically designated by the agescy for
ordnance explosives and Incendlary materlal differential pay.

S8 UNIFORM ALLOWANCE **

1f employees are reguired to wear unifores In the perforsance of this contract
(either by the terss of the Governsent contract by the esployer by the state o
local law etc.) the cost of furnishing such unifores and maintalning (by
laundering or dry cleaning) such uniforms is an expense that may not be borne by an
enployes where such cost reduces the hourly rete below that required by the wige
detersination. The Department of Labor will accept payment In accordance with the
following standards as compliance:
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The contractor or subcontractor is required to furnish all esployees with an
sdeguate rumber of wniforms without cost o to relisturse smployees for the actual
cost of the winifores. In addition where iniform cleaning and salntenance is made
the responsibility of the esployee all contractors and subcontractors subject to
this wage determination shall (in the absence of & bona fide collective bargaining

ressent providing for a different ascunt or the furnishing of contrary

iresative proof as 1o the actusl cost) relsburse all esployees for such cleaning
and maintenance at & rate of $3.35 per week (or $.67 cents per day). However in
those instances where the uniforms furnished are made of "“wash and wear™"
saterials may be rovtisely washed and drled with other personsl germents and do
not reguire any special treatment such as dry cleaning dally washing or commercial
laundering in order to meet the clemliness or sppearance standards set by the terss
of the Goverrment contract by the contractor by law or by the nature of the work
there 1s no requiresent that esployees be relsbursed for uiniform malntenance costs.

6 SERVICE CONTRACT ALY DIRECTORY OF OCCUPATIONS *¢

The duties of employees under Job titles listed are those described in the
*"Service Contract ACt Directory of Occupations®™™ Fifth Editicn (Revision 1)
dated Septesber 2015 unless otherwise Indicated.

4 REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE Standerd
Form 1444 (SF-1444) **

Conformance Process:

The contracting cfficer shall require that any class of service employes which is
not listed heruin and which 1s to be employed under the contract (1.e. the work to
be performed is not performed by any classification listed in the wage
deternination) be classifled by the contractor so as to provide & ressonable
relationship (L.e. mppropriate level of skill comparison) between such unlisted
classifications and the classifications listed In the wige determination (See 29 CFR
4.6(0)(2)(1)). Such conforeing procedures shall be Initiated by the contracter
prior to the performance of contract work by such unlisted class(es) of esployees
(See 29 CFR 4.6(0)(2)(11)). The Wage and Mour Division shall sake & final
detersination of conformed classificetion wage rate and/or fringe benefits which
shall be pald to all employees performing In the classificetion from the first day
of work on which contract work is perforsed by thes in the classificeticn. Ffallure
to pay such inlisted employees the compensation agreed upon by the interested
parties and/or #lly determined by the Wage and Mour Division retroactive to the
date such class of employees commenced contract work shall be a viclaticn of the Act
and this contract. (See 29 OR 4.6(0)(2)(v)). when multiple wage determinations are
Included In & contract & separate SF-1444 should be prepared for each wige
detersination to which & class(es) is to be conformed.

The process for preparing & conforsance regquest 1s as follows:

1) When preparing the bid the contractor identifles the need for & conformed
cccupation(s) and computes a proposed rate(s).

2) After contract award the COntractor prepares & written report list in order
the proposed classification title(s) & Federal grade eguivalency (Fof) each
proposed classification(s) Job description(s) and retionale for proposed wige
rate(s) including information regarding the agr or disagr of the
wthorized representative of the {evolved or where there is no authorized
representative the esployees themselves. This report should be subsitted to the
contracting officer no later than 30 days after such unlisted class(es) of employees
performs any contract work.

J-130



Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722
Modification 0051

3) The contracting officer reviews the proposed acticn and promptly suledts a repert
of the action together with the agency’s recommendations and pertinent

inforsation including the positicn of the contractor and the employees to the U.S.
Department of Labor Wage and Mour Division for review (See 29 CFR &4.6(0)(2)(11)).

4) Within 30 days of recelpt the Wage and Mour Division approves modifles or
disapproves the action via transmittal to the agency contracting offices or
notifles the contracting officer that additional time will be required to process
the reguest.

$) The contracting officer transmits the Wage and Mour Divisicn's decision to the
contractor.

6) Each affected employee shall be furnished by the contractor with a weittes copy
of such determination or It shall be posted as a part of the wage determination (See
29 OR 4.6(b)(2)(114)).

Inforsation required by the Regulations sust be submitted on SF-1444 or bond paper.

When preparing a conformance reguest the "“Service Contract ACt Directory of
Cccupations™™ should be used to compare definitions to ensure that dutles
requested are not perforsed by & classificetion already listed in the wige
detersination. Resesber It {s not the fob title But the required tasks that
deternine whether a class s Included In an established wage detersination.
Conformances may not be used to artificlally split combine or subdivide
classifications 1isted In the wage determination (See 29 COFR 4.152(c)(1))."
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ATTACHMENT J.6 - HANFORD 222-S LABORATORY DOCUMENTED SAFETY ANALYSIS

In accordance with Section C requirements, the following documents are incorporated and
provided in separate PDF files:
Documented Safety Analysis:

Technical Safety Requirements:
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ATTACHMENT J.7 - DOE Office of Environmental Management FY 14

Annual Performance Agreement
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Office of Environmental Management
FY 2014 Performance Agreement

The Office of Environmental Management (EM) is working to complete the safe cleanup of the
environmental legacy brought about by five decades of nuclear weapons development and government-
sponsored nuclear energy research. For FY 2014, EM's commitments advance the program and
management goals, priorities, and expectations of the Department of Energy (DOE). They will move us
toward a more efficient and effective organization by using a business model that reflects the
management philosophy of empowering the Field with the authorities and resources necessary to
successfully execute the EM Program mission safely. The “lapse in appropriations” at the beginning of
the fiscal year has disrupted work execution and may delay completion of proposed milestones.

This Performance Agreement articulates the link between DOE’s Strategic Goals and those of EM. It is
intended to communicate the metrics used to measure progress, and convey the commitment of EM’s
Senior Management to the mission of DOE. This Agreement is the commitment by the EM leadership
team to turn ideas into reality and resources into results.

DOE Strategic Plan and EM’s Mission

In May 2011, the Department released its Strategic Plan, a document that outlines the broad, cross-cutting
and collaborative goals that stretch across our complex. The Strategic Plan is intended to serve as a
blueprint for DOE to help address the Nation’s energy, environmental, and nuclear challenges through
transformative science and technology solutions. At the heart of that plan are the following Departmental
goals:

DOE Goal 1: Transform Our Energy Systems. Catalyze the timely, material and efficient
transformation of the Nation’s energy system and secure U.S. leadership in clean energy technologies

DOE Goal 2: The Science and Engineering Enterprise. Maintain a vibrant U.S. effort in science
and engineering as a cornerstone of our economic prosperity with clear leadership in strategic areas

DOE Goal 3: Secure Our Nation. Enhance nuclear security through defense, nonproliferation, and
environmental efforts

DOE Goal 4: Management and Operational Excellence. Establish an operational and adaptable
framework that combines the best wisdom of all Department stakeholders to maximize mission
success

The plan expresses how the Department’s missions and programs are designed to bring the best minds
and capabilities to bear on important problems. DOE draws on the diverse talents of our federal
workforce, scientists and engineers from national laboratories, academia, and the private sector in
multidisciplinary teams, striving to find solutions to the most complex and pressing challenges. At the
time of this writing, DOE has initiated efforts to develop a new Strategic Plan. Once completed, this
Performance Agreement will be updated, as appropriate.

Measuring Progress
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EM leadership has developed and assigned specific efforts targeted to further the overall mission of the
organization. These management initiatives are each led by an assigned Deputy Assistant Secretary
sponsor and will be implemented through a Plan of Action and Milestones (POAM). A review of the
status of these initiatives will be conducted on a bimonthly basis to ensure the organization is on-track to
meet these high level commitments:

Partner with NE to develop a strategy and alternatives for the utilization of WIPP for expanded
material and waste forms. Resolve storage and disposition pathways of other waste forms
Execute a National Academy of Science (NAS) study on Waste Classification in coordination
with EM-10

Complete first shipment of Hanford Tank Waste, considered and classified as TRU, to WIPP
Complete construction of Low Activity Waste (LAW) facility at Hanford, along with direct feed
capability and begin radioactive operations of the LAW facility no later than December 2019
Complete construction by December 2016 and begin radioactive operations for the Salt Waste
Processing Facility by December 2018

Complete treatment of liquid sodium bearing waste at Idaho and close the four remaining liquid
waste storage tanks. Achieve full operations, with high reliability, of IWTU

Award of Paducah Site Surveillance & Maintenance contract

Award the Expression of Interest/Request for Offerors for the future use of the Paducah gaseous
diffusion plant and facilities and uranium tails

Complete a site-by-site and contract-by-contract plan to consider and implement (as appropriate)
the Deputy Secretary's principles for aligning contract management. Plan should include specific
milestones and should include the participation of the relevant field office manager and the
relevant DAS

Review the regulatory framework for each site to determine flexibility in aligning expectations
(to include potential new milestones and agreements under discussion) with current and out-year
budget projections

Implement process/procedures for scrap metal recycling to address: 1) clean materials in clean
areas, 2) clean material in contaminated areas, and 3) contaminated materials in contaminated
areas. Initial approach may focus on nickel recycling

Prepare an EM analysis to assess the EM HQ and Field workforce/skills mix to justify increasing
EM’s FTE personnel cap. Prepare a presentation to OMB

Determine viability of processing graphite matrix coated used nuclear fuel (UNF) at SRS
Continue Safety Conscious Work Environment (SCWE) training for all HQ EM staff. Develop
and implement ongoing Safety Culture sustainment actions based on the information from the
safety culture extent of condition review and benchmarking data

Analyze Infrastructure and Min-Safe activities and costs across EM sites. Establish guidance if
necessary

Continue H-canyon operations in support of non-proliferation activities. Facilitate cost-effective
use of the Nation’s only large-scale operating chemical and nuclear processing facility and
comply with the public law by maximizing utilization of H-canyon facilities

Goals and Metrics

EM's primary responsibility is the safe cleanup of the environmental legacy of research and materials
production by DOE and its predecessor agencies for which Congress established the EM Program.
Programmatic success will be measured by what is accomplished, that is the number of sites restored,
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quantities of waste treated and disposed of, amounts of soil and groundwater remediated, etc. However,
overall success will also be measured by fow the program is managed, i.e., through critical management
goals such as safety performance, project and contract management, and excellence in business
management practices. To support this commitment to both improvement and programmatic success, EM
has identified the following goals, strategies and metrics specifically for FY 2014. These goals evolve
directly from DOE’s 2012 Amended Strategic Goals articulated by the Secretary of Energy.

Safety Culture

The safety of EM workers is a core value that is incorporated into every aspect of the EM program. To
best protect our workers, EM has a goal of zero accidents or incidents in the work place and to date, has
maintained a strong safety record. EM continues to utilize the Integrated Safety Management System to
ensure that all work activities are appropriately scoped, analyzed for hazards, comprehensively planned to
eliminate or mitigate those hazards, and effectively performed by trained employees. In addition, EM
follows DOE Order 226.1B; Implementation of Department of Energy Oversight Policy that establishes
the philosophy that line management is responsible for ensuring safety when work is performed. EM
seeks to continue safety improvements by instituting corrective actions, promoting lessons learned, and
developing new or improved processes.

Goal 1: Improve safety, security and quality performance towards a goal of zero
accidents, incidents, and defects and continue to improve the EM Complex-
Wide Safety Culture
Strategies

e Use rigorous management oversight to help ensure EM sites and projects integrate safety, security
and quality throughout their lifecycle, including planning, procurement, design, engineering,
construction, commissioning, operation, deactivation/decommissioning, and environmental
restoration

e Foster a safety culture that promotes quality work in a safe and secure manner by establishing
strong leadership behaviors that reflect EM’s expectations

e EM will further the implementation of Safety Conscious Work Environment (SCWE) training to
all HQ EM staff. Develop and implement ongoing safety culture sustainment actions based on the
information from the safety culture extent of condition review and benchmarking data in
accordance with DOE’s Safety Culture Improvement Implementation Plan

e Develop a transparent relationship with the Defense Nuclear Facilities Safety Board (DNFSB) to
expeditiously resolve DNFSB concerns and issues

e For response to formal DNFSB correspondence requiring field input, the Field will submit final
products at least 30 days prior to the established formal deliverable due date for Headquarters
processing

e Collect key performance metrics that monitor the health of key security programs and equipment
to prevent identified adverse outcomes or events, track data, and investigate and address emergent
negative trends

e EM will continue to implement its Corporate Quality Program consistent with the quality
requirements established in DOE O 414.1D, “Quality Assurance”
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Metrics

e Metric 1.01: Maintain an average Total Recordable Case rate of <1.1 and a Days Away from
Work, Restricted Work or Transfer case rate of <0.6

e Metric 1.02: Finalize implementation of EM-QA-001 Revision 1 by September 30, 2014, and
verify through a HQ assessment of each EM field organization

e Metric 1.03: Ensure at least 80 percent of EM sites and contractors have documented
performance metric processes and maintain key performance metrics that monitor the health of
key security programs and equipment

e Metric 1.04: Maintain less than 20 percent overdue action items resulting from Defense Nuclear
Facilities Safety Board (DNFSB) letters or recommendations

e Metric 1.05: Meet Federal Information Security Management Act (FISMA) requirements in
accordance with planned EM activities

e Metric 1.06: Accomplish a web application penetration test of 50 public facing applications
throughout the enterprise by September 30, 2014, such that vulnerabilities are discovered and
mitigated

Reducing Lifecycle Cost

EM will continue to identify opportunities to make strategic investments that reduce the overall cost of
the cleanup program while shortening project and program schedules. The current life-cycle cost estimate
for EM is $274 to $309 billion. This includes $100 billion in actual costs from 1997 through 2011, and an
additional estimate of $174 to $209 billion to complete EM’s remaining mission in the timeframe of 2050
to 2062. EM will continue to identify opportunities, including technology development, to reduce the life-
cycle cost of its program. In FY 2014, EM plans to continue investing in technologies that might/could
reduce life-cycle costs, such as modeling to predict complex behaviors of radionuclides; developing in
situ decommissioning sensor performance monitoring; investigating small column ion exchange
technology to reduce cost of treating liquid waste; and evaluating the effects of placing heat-generating

Goal 2: Continue cleanup progress in a cost effective manner that is risk-informed,
engages stakeholders, applies innovative solutions and provides value to the
American taxpayer

radioactive waste in a salt repository.
Strategies

e Reduce risk, lower cost, and accelerate project completion by using the best scientific and
technical resources available to ensure the technologies selected for development and deployment
are appropriate

e Ensure projects have the tools necessary to succeed in the most efficient manner by working with
the Federal staff, contractors, and union representatives to identify their needs

e Use Construction Project Reviews to identify and assist in resolution of key project issues
regarding scope, cost, schedule, project risk management, security requirements, and technical
approach

J-140



Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722
Modification 0051

o Ensure Construction Project Review recommendations align with contract requirements.
Partnership agreements may be considered but are informal

e Continue to implement the Operations Activity Protocol issued as Revision 0, March 15, 2012,
conduct quarterly reviews of operations activities and revise as needed based on lessons from
implementation

e Work to resolve storage and disposition pathways for HLW and spent nuclear fuel managed by
the DOE

e Implement process/procedures for scrap metal recycling to address: 1) clean materials in clean
areas, 2) clean material in contaminated areas, and 3) contaminated materials in contaminated
areas. Initial approach may be to focus on nickel recycling

e Partner with NE to develop a strategy and alternatives for the utilization of WIPP for NNSA
surplus material disposition and expansion of the WIPP mission

e Continue to safely transport and dispose of RH-TRU from Argonne National Laboratory in
support of reducing laboratory facility from Category 2 to Category 3 as funding allows

e Reduce the life cycle cost by evaluating and implementing opportunities transferring leasing EM
assets for reindustrialization and reutilization especially for renewable energy projects in support
of DOE mission

e Work towards substantially completing the Low Activity Waste Vitrification Facility
Construction by December 31, 2014

e Expand the use of authorized limits to support a cost effective approach to site remediation and
D&D: specifically apply to Gaseous Diffusion Plants, in coordination with Portsmouth and/or
Paducah

e Finalize and implement Operation Activity Manager certification program metrics

Metrics

e Metric 2.01: Working with stakeholders, industry and the sites create at least one business model
for reindustrialization and reutilization for renewable energy projects on EM lands based on
public-private partnership approach

e Metric 2.02: Review the regulatory framework for each site to determine flexibility in aligning
expectations with current and out-year budget projections

e Metric 2.03: Complete final evaluation for procurement process to acquire services to deactivate
the Paducah Gaseous Diffusion Plant upon turnover from the USEC

e Metric 2.04: Finalize agreement for sale of depleted and off-specification Uranium Hexafluoride
Inventories at Paducah and Portsmouth

e Metric 2.05: Initiate an Environmental Assessment (EA) to evaluate the impacts of the receipt,
storage and disposition of the German graphite spheres

e Metric 2.06: Conduct two workshops through the National Academy of Sciences on best
practices for risk-informing decisions on remedies and closure and post-closure activities

e Metric 2.07: Implement requirement for certification of Operation Activity Managers by
December 31, 2013

Achieving Excellence in Contract and Project Management

To ensure that EM delivers the best value for the American taxpayers, the FY 2014 budget request
reflects continued improvement in acquisition, contract, and project management. EM will further
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improve acquisition processes by obtaining early involvement and approvals on various acquisition
approaches from DOE senior management, including the Office of Acquisition and Project Management,
the Office of the General Counsel, and the Office of Small and Disadvantaged Business Utilization.

EM’s continued progress in contract and project management has resulted in EM meeting three of the five
criteria needed in order to be removed from the Government Accountability Office’s (GAO) High Risk
List. One of GAQO’s remaining concerns is that EM must provide the capacity (people and resources) to
address problems. EM’s reorganization of February 2012 established project sponsor positions at
Headquarters for all capital asset projects Field project and contract management resources will be
evaluated to determine and address any gaps in staffing and skills for proper oversight so that any gaps
can be addressed. GAO’s second remaining concern is that EM must monitor and independently validate
the corrective measures that it has taken to help ensure they are both effective and sustainable over the
long term. EM’s Annual Performance Agreement has been established as a vehicle for measuring,
tracking, and validating progress. EM has also developed a Continuous Improvement Program for
Contract and Project Management to guide and monitor improvements.

Goal 3: Improve management of contracts and projects/operations activities with the
objective of delivering results on time and within cost

Strategies

e Annually assess contract and project management staffing and skills to build and sustain needed
capacity for Federal oversight of EM mission. (GAO High Risk Criteria)

e Independently validate the effectiveness and sustainability of contract and project management
improvement actions through project and contract management reviews. (GAO High Risk
Criteria)

e Improve acquisition planning and contract management by adhering to principles described in
Deputy Secretary’s policy memorandum of December 13, 2012: 1) always seeking to align
contractor interest with taxpayer interest; and 2) structuring contracts so that each party bears
responsibility for its own actions

e Improve the timeliness of approvals for contract performance baselines, contract modifications,
and project/operations activity changes to maintain contract, project/operations activity and
budget alignment by ensuring change management requirements and guidance is understood and
being followed

e Increase the use of prime contractor small businesses

e Become a stronger owner by ensuring requirements are clearly delineated in the contracts, by
holding contractors accountable for delivering results, and by ensuring contractors’ performance
is fairly documented

e Execute world-class contract and project management, and administration of traditional contracts
in accordance with OMB Circular A-123, Federal Acquisition Regulation, Department of Energy
Acquisition Regulation, EM Head of Contracting Activity directives to ensure the activities listed
below are executed in strict compliance: 1) separation of duties and functions; 2) performance
evaluation and measurement; 3) fee determination; 4) timely approval, recording/documentation

J-142



Hanford 222-S Laboratory Analysis and Testing Services
Contract Number DE-EM0003722
Modification 0051

of changes; 5) resolution of audit findings and other deficiencies; 6) management of acquisition
workforce; 7) proper review and certification of business systems; and 8) timely contract closeout
e Make progress in resolving the five oldest outstanding contract changes at each site

Metrics

e Metric 3.01: Achieve the overall prime contract small business goal of 6% for each site with a
stretch goal of meeting the current DOE goal

e Metric 3.02: Approve contract performance baselines with work aligned with the contract for the
following contracts: 1) DUF6 Conversion Plants; 2) ORP Tank Operations; 3) Waste Treatment
and Immobilization Plant project; 4) Salt Waste Processing Facility project; and for all new
contracts within 180 days after transition

e Metric 3.03: Implement partnering agreements for the following two contracts: 1) Savannah
River Nuclear Solutions; and 2) Idaho Treatment Group

e Metric 3.04: Ensure 90% of capital projects have Federal Project Directors that are certified at
the appropriate level assigned to projects not later than CD-3

e Metric 3.05: Complete 16 project peer reviews for active post CD-0 capital projects with TPCs
greater than $10M

e Metric 3.06: Complete a site-by-site and contract-by-contract plan to consider and implement (as
appropriate) the Deputy Secretary's principles for aligning contract management

e Metric 3.07: Ensure 95% of contractors maintain their Earned Value Management System
certification, when EVMS is required by the contract

Management Excellence

As described in DOE’s Strategic Plan, EM’s success will require a sustained commitment to management
excellence from Headquarters to every site office, service center, laboratory, and production facility.
Management principles will be translated into action by focusing on operational and technical excellence.
That excellence requires developing the most highly qualified, capable, and flexible federal workforce.
Additionally, our management principles require implementation of a performance-based culture that
clearly links work to agency goals, hold employees accountable for meeting our mission, and
appropriately rewards employees for their efforts. These concepts are represented in EM’s fourth goal.

Goal 4: Achieve excellence in leadership and resource management by championing
financial stewardship, integrating business processes, optimizing EM culture
change, and improving communications with the objective of enhancing
accountability and achieving performance results

Strategies

e Use surveys to identify where EM can enhance its customer and stakeholder relationships and
implement improvements

e Utilize the results of the Employee Viewpoint Survey to implement actions that will improve all
aspects of the EM Workplace and enhance mission execution
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Metrics

e Metric 4.01: Analyze Infrastructure and Min-Safe activities and costs across EM sites. Complete
Report on the Analysis of Infrastructure And Min-Safe Activities

e Metric 4.02: Prepare an analysis to assess the EM HQ and Field workforce/skills mix and
prepare a presentation to OMB by December 2013.

e Metric 4.03: Ensure at least 90% of employees are either on current IDPs or EEPs that align to
EM goals and objectives. Review employee Learning and Development progress on a quarterly
basis

e Metric 4.04: Develop a strategic framework that integrates leadership culture, employee
engagement, safety conscious work environment and diversity and inclusion to implement
improvements in organizational culture

e Metric 4.05: Develop an EM complex-wide Human Capital Management Plan to include
strategies for Knowledge Transfer

e Metric 4.06: Develop an EM career intern program based on the DOE new Pathways program

Sustainability

As stated in the DOE Strategic Plan, “The Department is uniquely positioned to lead by example in
transforming domestic energy use. Integrating sustainability throughout the Department is an essential
aspect of implementing Executive Order 13514, Federal Leadership in Environmental Energy, and
Economic Performance, and Executive Order 13423, Strengthening Federal Environmental, Energy, and
Transportation Management, as well as related statutes, and meeting or exceeding all required energy
management and environmental goals. As stated in the U.S. Department of Energy Strategic
Sustainability Performance Plan (SSPP), the Department will reduce greenhouse gas emissions from
onsite combustion of fossil fuel, fugitive emissions, and purchased power by 28% and reduce emissions
from outside sources—such as business travel and employee commuting—by 13% by 2020. We will strive
to exceed these goals at our own facilities by incorporating sustainability into all corporate management
decisions,

continually improving our operations and existing infrastructure to maximize efficient use of energy and
natural resources, and ensuring, whenever built, new facilities are highly energy efficient. We will also
meet the new goal on Climate Change Adaptation which has been elevated by the President’s Climate
Action Plan in June, 2013”. The strategies and metrics of EM’s Goal 5 are our responses to the
Sustainability challenge.

Goal 5: Execute the EM Mission in a Sustainable Manner

Strategies
e Meet Executive Order 13514 - reduce energy intensity in agency buildings, by soliciting

suggestions from the staff and contractors
e Identify means for reducing the overall EM carbon footprint
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e Utilize the Department’s Energy Saving Performance Contract (if viable) or alternative data
center optimization practices to reduce the IT data center’s infrastructure footprint while
providing state of the art services

¢ Identify activities that promote climate change adaptation and mitigation
Work with local jurisdictions, as appropriate, to develop regional partnerships for climate change
information sharing and collaboration

Metrics

e Metric 5.01: Promote effective IT energy conservation practices across EM, with at least 3 sites
joining, or continuing to participate in, EPA’s “Federal Green Challenge” (FGC) or winning a
DOE Sustainability (Green IT) award by September 30, 2014

e Metric 5.02: Utilize DOEGRIT or DC Pro energy efficiency assessment tools at 2 EM data
centers to document baseline configurations by September 30, 2014

e Metric 5.03: Reduce EM’s IT data center footprint by 20% by September 30, 2014

e Metric 5.04: Conduct detailed risk or vulnerability assessments, as appropriate, for selected EM
site(s)

e Metric 5.05: Update site sustainability plans to address climate change resiliency

Process and Procedure

The Office of Program Planning and Budget will track/monitor the progress on strategies and metrics
identified in this agreement and provide periodic reports to EM Management. EM DASs, Field
Managers and Office Directors will update the status of all items on a quarterly basis through the
predetermined tracking or reporting systems involving the appropriate field sites as needed. All changes
to goals and/or metrics will be fully vetted, documented and used as lessons learned when appropriate.
All the results will be evaluated and assessed to ensure success meeting of goals as well as their
effectiveness and appropriateness. The results of these assessments will be considered for lessons
learned and possible impact on FY 2014 goals.

EM Senior Advisor Support

In order to accomplish the goals herein described, it is the EM Senior Advisor's objective to provide
visible, high profile support to:

o Ensure that the necessary resources are in place to promote the success of these goals

e Communicate goal achievement and progress periodically through EM Updates, Reports and
other media

e Formally recognize superior efforts in achieving goals through incentive awards

e Communicate, negotiate and mitigate responses and issues with senior Department and private
sector officials
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Office of Environmental Management

Terms of Agreement

This agreement is intended to improve the internal management of the U.S. Department of Energy’s
Office of Environmental Management and 1s not intended to and does not create any nght. benefit, trust
or responsibility, substantive or procedural, enforceable by law or equity by any party against the U.S.
Department of Energy. its agencies, its officers. or any person. This agreement will remain in effect until
modified. It 1s expected that it will be updated as needed to reflect significant changes in budget, policy.
personnel or other factors that may affect the accomplishment of objectives. This agreement represents
our joint commitment to an EM that works befter, costs less, and fulfills our sacred trust to the American
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e (CBC-03: Award Engineering Technology Engineering Center (ETEC) Contract in FY 14
e (CBC-04: Complete solidification and shipment of 9,000 gallons of SPRU Tank Residual
Radioactive Waste from Building H2 in FY 14

ETEC

Metrics

e ETEC-01: Complete chemical and radiological soil characterization that defines the nature and
extent at the ETEC site by June 30, 2014

e ETEC-02: Complete the Notice of Intent (NOI) and re-Scoping of the NEPA process by April
30,2014

e ETEC-03: Complete the groundwater characterization for the Area IV responsibilities by
September 30, 2014

Idaho

Strategy
e Maintain shipments of TRU waste to WIPP in accordance with WIPP’s integrated schedule

Metrics

e INL-01: Begin hot operations of the Idaho Integrated Waste Treatment Unit (IWTU) by June 30,
2014
INL-02: Initiate treatment of liquid sodium bearing waste by May 30, 2014

e INL-03: Complete exhumation work at the Accelerated Retrieval Project (ARP) II and III
facilities by March 30, 2014

LANL

Strategies
e  Submit approval of interim work plan on chromium in groundwater

e Resolve litigation on 2010 RCRA Permit

Metrics
e LANL-01: Complete Framework Agreement Legacy TRU Waste Disposal Component: Dispose
of 1,106 m3 legacy TRU waste under 3706 TRU Campaign by June 30, 2014

e LANL-02: Submit supplemental interim work plan on chromium in groundwater
e LANL-03: Submit integrated Lifecycle Baseline to Headquarters for approval by July 30, 2014

Moab

Strategy
e Continue efforts to reduce project life cycle costs and reduce the overall project completion
schedule

Metrics
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Moab-01: Safely transport and dispose of 650K tons of Uranium Mill Tailings by September 30,
2014

Moab-02: Continue groundwater cleanup with the extraction of 15,000,000 gallons of water and
removal of 250 Ibs of uranium by September 30, 2014

Strategies

Continue progress toward closure of approximately 900 subsurface contaminated groundwater
sites

Continue audits and waste certification reviews in support of generator programs to ensure
compliance with the Nevada National Security Site Waste Acceptance Criteria

Metric

NNSS-01: Complete characterization activities for 19 contaminated soil sites and closure of 16
contaminated soil sites

Oak Ridge

Strategy
Establish a TRU Central Characterization Program through CBFO

Metrics

ORO-01: Submit integrated lifecycle baseline updates to Headquarters for approval by December
31,2013

ORO-02: Obtain agreement from regulators for the siting of the Environmental Management
Disposal Facility by September 30, 2014

ORO-03: Submit CD-1 package for the Outfall 200 project in sufficient time for approval by
September 30, 2014

ORO-04: Complete demolition and waste disposal for four of the remaining six units of the K-25
Building at Oak Ridge’s East Tennessee Technology Park by September 30, 2014

ORO-05: Renegotiate the current STP milestone for construction start of the sludge build out
project by September 30, 2014

Office of River Protection

Strategies
Resolve issues with respect to the High Level Waste Facility sufficiently that plans can be

completed and construction ramped up to planned level in FY 14

Continue construction on Analytical Laboratory, Low Activity Waste Facility, and Balance of
Facilities

Define the path forward for the tanks that potentially contain contact-handled TRU waste

Metrics
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ORP-01: Complete the High-Level Waste (HLW) Facility Technical Issue Resolution Plan so
that decision can be made on resumption of HLW production engineering and appropriate
construction by June 30. 2014

ORP-02: Complete an initial version of the Interface Control Document (ICD) 19 that provides
the waste characterization feed parameters necessary to optimize Full Scale Vessel Testing by
September 30, 2014

ORP-03: Complete hard-heel waste removal from 4 single shell tanks in C Farm by September
30,2014

ORP-04: Restart the 242-A Evaporator and conduct 3 evaporator campaigns by July 30, 2014

Portsmouth/Paducah

Metrics

PPPO-01: Complete process to support issuance of ROD on CERCLA cell at Paducah
PPPO-02: Submit to Ohio Environmental Protection Agency (Ohio EPA) the Proposed Plan for
the Site-Wide Waste Disposition Evaluation Project by September 30, 2014

PPPO-03: Establish long term operational parameters and align operational baseline for DUF6
by September 30, 2014

PPPO-04: Submit to Ohio EPA the Proposed Plan for the Process Buildings and Complex
Facilities D&D Evaluation Project by September 30, 2014

e PPPO-05: Disposition Legacy and newly generated LLW & MLLW of 10,000 cubic meters

e PPPO-06: Remove 50 complete cells of process gas equipment from X-326 process building at
the Portsmouth Gaseous Diffusion Plant

e PPPO-07: Complete shipment of a combination of 500 converters and compressors from the X-
326 process building

Richland

Strategies

¢ Initiate implementation of beryllium corrective action plan products into the site’s Chronic
Beryllium Disease Prevention Program (CBDPP)

e Issue the draft natural gas pipeline Environmental Impact Statement for public comment

Metrics

e RL-01: Complete removal of the 174 glove boxes associated with Plutonium Finishing Plant
capital asset project

e RL-02: Complete cleanup of 80 waste sites in the Columbia River Corridor

e RL-03: Complete decontamination and demolition of all (11) surplus facilities in the Columbia

River Corridor (except 324 Building and 100K)

RL-04: Remediate 1.8 Billion gallons of contaminated groundwater

RL-05: Complete a Pretreatment Facility Technical Issue Resolution Plan for the Waste
Treatment Plant project that outlines scope and schedule to resume Pre-Treat Facility engineering
and return the HLW Facility to construction status by September 30, 2014

Savannah River
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Strategies

Continue processing Used Nuclear Fuel (e.g., Sodium Reactor Experiment (SRE); Material
Testing Reactor (MTR); and High Flux Isotope Reactor (HFIR) at H Canyon)

Dissolve plutonium feedstock in H Canyon to feed HB line for conversion to oxide (for MOX),
meeting HB-Line throughput requirements

Perform activities to reduce the risk to personnel and the environment by reducing the residual
plutonium-238 contamination in the F-Area Materials Storage Facility (235-F) as committed in
DNFSB Recommendation 2012-1

Metrics

SRS-01: Dissolve plutonium feedstock in H Canyon at the Savannah River Site to feed HB line
for conversion to oxide (for MOX), meeting HB-Line throughput requirements

SRS-02: Perform activities to reduce the risk to personnel and the environment by reducing the
residual plutonium-238 contamination in the F-Area Materials Storage Facility (235-F) as
committed in DNFSB Recommendation 2012-1

SRS-03: Produce 100 canisters of highly radioactive waste with 2 million curies at the Defense
Waste Processing Facility at Savannah River by September 30, 2014

SRS-04: Perform activities to support 46 TRUPACT3 shipments of Legacy CH-TRU Waste out
of SRS to the WIPP by September 30, 2014.

SRS-05: Close Tanks 5 and 6 at the Savannah River Site by September 30, 2014

SRS-06: Tank waste processed for disposition (mass of sodium): 400 metric tons by September
30,2014

SRS-07: Accept FRR and DRR receipts as agreed to with NNSA

SRS-08: Complete processing Sodium Reactor Experiment (SRE) Fuel and begin treatment of
aluminum-clad spent nuclear fuel

SRS-09: Determine viability of processing graphite matrix coated used nuclear fuel (UNF)
SRS-10: Complete CPA 100 foot elevation north labyrinths piping installation.

SRS-11: Implement Savannah River National Laboratory Infrastructure Plan to reduce
operational cost by facility and scientific instrument renewal as well as an improved Asset
Condition Index

West Valley

Strategy
Build a dry cask storage system for HLW canisters to permit timely D&D of the site.

Metrics

WVDP-01: Complete demolition of the Environmental Lab by June 30, 2014

WVDP-02: Complete fabrication of eight Vertical Storage Casks and eight Multi Purpose
Canisters for the High-Level Waste Canister Relocation Project by September 30, 2014
WVDP-03: Complete Vitrification Cell decontamination and final survey by September 30, 2014
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Asset Acquisition Room
Identifier | Official Name Manufacturer Model Quantity | Value Date Site Building
WC77414 | COMPUTER DELL COMPUTER | GX150MT 1 $768.00 4/9/2002 | 200W | 2228 4C
WC90968 | COMPUTER DELL COMPUTER | GX620MT 1 $704.52 9/18/2006 | 200W | 2228 B1F
WC90969 | COMPUTER DELL COMPUTER | GX620MT 1 $704.52 9/18/2006 | 200W | 27138 146E
WC90974 | COMPUTER DELL COMPUTER | GX620MT 1 $704.52 9/18/2006 | 200W | 2228 BIF
WC90976 | COMPUTER DELL COMPUTER | GX620MT 1 $704.52 9/18/2006 | 200W | 2228 4M
WC92213 | PROJECTOR | DELL COMPUTER | 2400MP 1 $1,227.46 7/11/2007 | 200W | 27048 25
WC94561 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $799.55 5/6/2008 | 200W | 27138 146L
WC94564 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $799.55 5/6/2008 | 200W | 2228 5-A/B
WC94626 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $799.55 5/20/2008 | 200W | 27138 146F
WC94669 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $799.55 6/6/2008 | 200W | 27138 129
WC94672 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 6/11/2008 | RCHN | 1979SNYDER | STE 130 C17
WC94675 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 6/11/2008 | 200W | 27048 29
WC94708 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 6/25/2008 | RCHN | 1979SNYDER | STE 130 C-14
WC94728 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 7/1/2008 | 200W | 27138 146E
WC94732 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 7/8/2008 | 200W | 27138 139
WC94780 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 7/17/2008 | 200W | 27138 143
WC94794 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 7/17/2008 | 200W | 27048 27-B
WC94846 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $942.00 7/23/2008 | 200W | 27138 147L
WC94873 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 8/6/2008 | 200W | 2704S 5
WC94903 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 8/21/2008 | 200W | 2228 4D
WC94904 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 8/21/2008 | 200W | 27138 146A
WC94934 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 9/3/2008 | RCHN | 1979SNYDER | STE 130 ROOM 1
WC95063 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 9/11/2008 | RCHN | 1979SNYDER | STE 130 C18
WC95066 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 9/11/2008 | 200W | 2713S 147U
WC95073 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 9/11/2008 | 200W | 27048 14
WC95082 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 9/11/2008 | RCHN | 1979SNYDER | 130/7
WC95089 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 9/11/2008 | 200W | 27138 146]
WC95100 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $839.85 9/11/2008 | 200W | 2713S 129
W(C95229 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/16/2008 | 200W | 2713S 139
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WC95250 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/16/2008 | 200W | 2704S 27-B
WC95253 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/16/2008 | RCHN | 1979SNYDER | SUITE 130 RM 5
WC95255 | LAPTOP DELL COMPUTER | LATITUDE E6400 1 $1,972.05 10/3/2008 | RCHN | 1979SNYDER | SUITE 130 RM 4
WC95258 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/16/2008 | 200W | 2713S 148N
WC95262 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/16/2008 | RCHN | 1979SNYDER | STE 130 C13
WC95265 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/16/2008 | 200W | 2713S 140
WC95291 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/16/2008 | 200W | 2713S 147M
WC95337 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/15/2008 | 200W | 2713S 141
WC95349 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/15/2008 | 200W | 2228 BIF
WC95361 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/15/2008 | 200W | 2713S 148G
WC95364 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/15/2008 | 200W | 2713S 148P
WC95366 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/15/2008 | 200W | 2713S 147F
WC95371 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/15/2008 | 200W | 2713S 146E
WC95375 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/15/2008 | 200W | 2713S 146P
WC95376 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/15/2008 | 200W | 2228 4M
WC95403 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $1,076.60 10/3/2008 | 200W | 27138 147X
WC95528 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/29/2008 | 200W | 2713S 146B
WC95534 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/29/2008 | 200W | 2713S 135
WC95553 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/29/2008 | 200W | 2713S 147H
WC95556 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 10/29/2008 | RCHN | 1979SNYDER | SUITE 130 RM 11
WC95572 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 11/10/2008 | 200W | 2713S 146G
WC95579 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 11/10/2008 | 200W | 2713S 146D
WC95619 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $814.47 | 11/13/2008 | 200W | 2713S 130B
WC95799 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 27048 27A
WC95802 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 27138 147N
WC95804 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 2704S 25
WC95816 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 2228 BIF
WC95820 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 27138 1460
WC95821 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 27138 146R
WC95830 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 27138 146C
WC95851 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 27138 147S
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WC95854 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | RCHN | 1979SNYDER | SUITE 130 C15
WC95862 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | 200W | 27138 133
WC95880 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 1/16/2009 | RCHN | 1979SNYDER | SUITE 130 CUB C16
WC95937 | COMPUTER DELL COMPUTER | OPTIPLEX 755MT 1 $768.79 2/4/2009 | RCHN | 1979SNYDER | STE 130 RM 3
WC96174 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 3/11/2009 | 200W | 2704S 26

EXTERNAL WESTERN 28
WC96175 | HARD DRIVE | DIGITAL WDH1U3200N 1 $92.02 3/9/2009 | 200W | 2704S
WC96197 | LAPTOP DELL COMPUTER | LATITUDE E6400 1 $1,528.78 3/13/2009 | 200W | 2228 5A/B
WC96198 | LAPTOP DELL COMPUTER | LATITUDE E6400 1 $1,799.48 3/13/2009 | RCHN | 1979SNYDER | 9
WC96978 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 4/15/2009 | RCHN | 1979SNYDER | SUITE 130 CUBE 19
WEF11308 | CAMCORDER | SONY DCR-SR85 1 $599.00 5/7/2008 | 200W | 27138 146K
WF11449 | PDA PHONE BLACKBERRY 8310 1 $300.00 9/25/2008 1100 | 2355STEVENS | WHSE

WESTERN SUITE 130 RM 7
WEF13102 | HARD DRIVE | DIGITAL MY BOOK 1 $114.00 8/3/2009 | RCHN | 1979SNYDER
WESTERN STE 130 RM 4

WF13103 | HARD DRIVE | DIGITAL MY BOOK 1 $114.00 8/3/2009 | RCHN | 1979SNYDER
WF16092 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 5/14/2009 | 200W | 2704S 16
WEF16291 | LAPTOP DELL COMPUTER | LATITUDE E6400 1 $1,765.64 5/18/2009 | 200W | 2704S 28
WEF16294 | LAPTOP DELL COMPUTER | LATITUDE E6400 1 $1,765.64 5/18/2009 | 200W | 2713S 146L
WF16589 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 5/20/2009 | 200W | 2713S 1461
WF16598 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 5/28/2009 | 200W | 2713S 148M
WEF18949 | PDA PHONE BLACKBERRY 9800 TORCH 1 $108.00 1/10/2011 | 200W | 2704S 5
WF19030 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 6/20/2009 | 200W | 2704S 8
WF19173 | LAPTOP DELL COMPUTER | LATITUDE E6400 1 $1,771.53 6/24/2009 | 200W | 2704S 15
WEF19971 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 7/29/2009 | 200W | 2704S 26
WF19999 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 8/3/2009 | 200W | 27138 134
WF20132 | LAPTOP DELL COMPUTER | LATITUDE E6400 1 $1,771.53 9/17/2009 | RCHN | 1979SNYDER | 9
WF20303 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 9/14/2009 | 200W | 2713S 1471
WF20304 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 9/14/2009 | 200W | 2713S 1471
WF20306 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 9/14/2009 | 200W | 27138 142
WF20307 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 9/14/2009 | 200W | 2704S 7
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WF20308 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $861.85 9/14/2009 | 200W | 2713S 139
WF21219 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $900.76 1/20/2010 | 200W | 27138 147D
WF21220 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $900.76 1/20/2010 | 200W | 27138 147E
WF21221 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $900.76 1/20/2010 | 200W | 27138 146F
WE21222 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $900.76 1/20/2010 | 200W | 27138 147B
WE21223 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $900.76 1/20/2010 | 200W | 27138 147A
WF21224 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $900.76 1/20/2010 | 200W | 27138 147C
WF21230 | COMPUTER DELL COMPUTER | OPTIPLEX 760MT 1 $900.76 1/20/2010 | 200W | 27138 147G
WF21542 | LAPTOP DELL COMPUTER | LATITUDE E6400 1 $1,832.44 3/10/2010 | 200W | 2713S 136
WE21559 | COMPUTER DELL COMPUTER | OPTIPLEX 780MT 1 $904.99 3/15/2010 | 200W | 2704S 28
WE21676 | COMPUTER DELL COMPUTER | OPTIPLEX 780MT 1 $904.99 4/10/2010 | 200W | 2713S 147K
WF21677 | COMPUTER DELL COMPUTER | OPTIPLEX 780MT 1 $904.99 4/10/2010 | 200W | 2713S 147H
WF23501 | COMPUTER DELL COMPUTER | OPTIPLEX 780MT 1 $935.20 | 10/22/2010 | RCHN | 1979SNYDER | SUITE 130 RM 2
WE25107 | PDA PHONE BLACKBERRY 9800 TORCH 1 $649.99 3/1/2011 | 200W | 2713S 136
WE25108 | PDA PHONE BLACKBERRY 9800 TORCH 1 $649.99 3/1/2011 | RCHN | 1979SNYDER | STE 130 RM 4
WE25109 | PDA PHONE BLACKBERRY 9800 TORCH 1 $649.99 3/1/2011 | RCHN | 1979SNYDER | STE 130 ROOM 6
WF25623 | SCANNER FUJITSU F16770 1 $5,098.00 10/4/2010 | 200W | 27138 139
WF27349 | PDA BLACKBERRY TORCH 9810 1 $55.00 2/21/2012 | 200W | 2713S 140

SMART 14
WE28102 | PHONE APPLE IPHONE 5 1 $199.99 2/25/2013 | 200W | 2704S

SMART 134
WF28310 | PHONE APPLE IPHONE 5 1 $649.99 7/1/2013 | 200W | 2713S
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ATTACHMENT J.9 - PERFORMANCE EVALUATION AND MEASUREMENT PLAN

DETAILED FEE PLAN

Total Award Fee Available — Contract Extension Year —
Months 62 through 74 (September 21, 2020 — September 20, 2021)

Total Award Fee Available * $296,385.57

The Total Award Fee available is calculated at 2.5% of contract price for applicable period.

Preface

The Fee Plan is developed as allowable by FAR 16.404, Fixed-price contracts with award fees. As further
described in FAR See 16.401(e), award fee shall not be earned if the Contractor’s overall performance in
the aggregate is below satisfactory. The basis for all award-fee determinations shall be documented to
determine if the aggregate performance is or is not at a satisfactory level. This determination and the
methodology for determining the award fee are unilateral decisions made solely at the discretion of the
Government.

The Government will provide quarterly feedback to minimize any potential unexpected evaluation(s). If
the Contractor is under performing in a particular area, the PEMP shall be revised to reallocate fee to
influence the Contractor’s performance improvement in the under-performing area.

The Fee Plan supports the DOE Strategic Plan where the Agency Priority Goals for Management and
Performance seeks to increase the focus on efficient and effective management across the DOE
enterprise and improve performance in the areas of environmental cleanup (latest version, 2018). In
particular, the Fee Plan supports continuing cleanup of radioactive and chemical waste resulting from
the Manhattan Project and Cold War activities (Strategic Objective 8).
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Incentives Award Fee Allocation Table
Incentive Value Value
(%) ($)
Objective Fee
1 - Delivery 20% $59,277.11
2 - Evaluations/Proficiency Tests 20% $59,277.11
3 - Maintain Holding Times 20% $59,277.11
Total Objective Fee 60% $177,831.33
Subjective Fee
4 - Business Interfaces and Efficiency 14% $41,493.98
5 - Analytical Reporting and Data Quality 8% $23,710.85
6 - Environment, Safety, & Health 8% $23,710.85
7 - Contract Transition 10% $29,638.56
Total Subjective Fee 40% $118,554.24
Total Award Fee Available 100% $296,385.57

Evaluation Methodology for Incentives 1 Through 3

DOE will evaluate performance for Incentives 1 through 3 against the performance objectives specified
below. The Contractor is eligible for the fee amount described in the corresponding performance target.
These incentives shall be outcome-oriented and end-state driven to result in value to the government.
In addition, the evaluation shall include objective fee reduction for unsatisfactory performance in any
subjective performance area, including safety and health. Therefore, the performance targets are
established at demanding thresholds with some risk assumed by the Contractor as effective motivation
toward exceptional performance.
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Descriptions and Evaluation Criteria for Incentive 1 through 3

Incentive 1 — Delivery

(See Section C.1.2.5)

Value (%): 20% Value ($): $59,277.11 Due Date: 09/20/2021
Performance The Contractor will provide at a minimum 95% on-time delivery of
Objective: analytical deliverables due to customers during this evaluation period.

Performance Measures/
Surveillance Method:

This incentive will be measured by dividing the number of on-time
analytical deliverables by the total number of analytical deliverables due
to customers during this evaluation period.

Performance Eligibility for available award fee will be:
Target Score % less than 80%, is not eligible for Fee
Score % greater than or equal to 80% but less than 95%, for 50% of Fee
Score % greater than or equal to 95% but less than 97%, for 75% of Fee
Score % greater than or equal to 97%, is eligible for 100% of Fee
Incentive 2 — Evaluations/Proficiency Tests (See Section C.1.2.4)
Value (%): 20% Value ($): $59,277.11 Due Date: 09/20/2021
Performance The Contractor shall maintain an overall average score of at least 95% for
Objective: proficiency tests performed during the evaluation period.

Performance Measures/
Surveillance Method:

This incentive will be measured by the percent of acceptable
performance evaluation results of the total number of performance
evaluation analyses performed.

Performance
Target:

Eligibility for available award fee will be:

Score % less than 80%, is not eligible for Fee

Score % greater than or equal to 80% but less than 95%, for 50% of Fee
Score % greater than or equal to 95% but less than 97%, for 75% of Fee
Score % greater than or equal to 97%, is eligible for 100% of Fee
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Incentive 3 — Maintain Holding Times (See Section C.1.2.1)
Value (%): 20% Value ($): $59,277.11 Due Date: 09/20/2021
Performance The Contractor will maintain holding time performance at greater than or
Objective: equal to 95% of all samples received during this evaluation period.

Performance Measures/
Surveillance Method:

This incentive will be measured by dividing the number of holding times
met by the total number of samples received by the laboratory during
this evaluation period.

Performance
Target:

Eligibility for available award fee will be:

Score % less than 80%, is not eligible for Fee

Score % greater than or equal to 80% but less than 95%, for 50% of Fee
Score % greater than or equal to 95% but less than 97%, for 75% of Fee
Score % greater than or equal to 97%, is eligible for 100% of Fee
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EVALUATION METHODOLOGY FOR INCENTIVES 4 THROUGH 7

DOE will evaluate performance for Incentives 4 through 7 against the desired outcomes specified below.
The evaluation will assign a Numerical Rating of 0 to 100 and associated adjectival rating. The numerical
ratings shall correspond to the Percent of Available Fee Earned awarded to each of these incentives as
shown in the Ratings and Description Chart below. Ratings shall take into account whether Contractor
performance (as opposed to other factors and conditions) directly contributed to the desired outcome.

As applicable, the Contractor shall:

e Demonstrate effective subcontract management, including award of subcontracts as scheduled,
inclusion of all requirements, subcontractor audits, and subcontract administration. Contractor
will monitor subcontractor performance to ensure compliance with all requirements including
small business subcontracting plans, Buy American Act, and applicable labor statutes.

e Demonstrate effective use of domestic suppliers of PPE and achieving on-time delivery of PPE, as
applicable.

e Demonstrate proactive communication with Corporate Official and parent companies to
identify and resolve project issues early.

While Incentives 4 through 7 each have associated evaluation criteria and surveillance methods, DOE
may consider other pertinent information in determining performance. DOE may not use all of the listed
surveillance methods during any one evaluation period, but rather will select a subset of the listed
surveillance methods appropriate to current priorities and concerns.

For Incentives 4 through 7, an adjectival rating below Good for total performance is a matter of concern

to DOE-ORP. Although this rating represents satisfactory performance, it indicates significant room
exists for improvement in quality of services delivered.
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Descriptions and Evaluation Criteria for Incentive 4 through 7
Incentive 4 — Business Interfaces and Efficiency
Value (%): 14% Value ($): $41,493.98 Due Date: 09/20/2021
Performance The Contractor will maintain positive and effective relationships with DOE
Objective: and interface partners.

Award Fee Evaluation
Criteria:

Negotiations with interface partners are carried out in a spirit of
cooperation and transparency. This may include the timely
submission of requests for additional data, timely counteroffers, and
conveying a positive and professional attitude.

Risk-based implementation of scope requirements for improving cost
effectiveness while maintain commensurate level of safety, quality,
and security.

Effective management and resolution of uncertainties relating to the
analytical production. This may include sample delivery (variation in
schedule and composition), facility outages, reliability of the 222-S
complex (building and analytical instrumentation), analytical software
availability, and Stop Work declarations for health and safety
concerns.

Support the DFLAW Program to allow DOE to achieve successful start-
up and commissioning of DFLAW. This may include identifying and
addressing technical and/or operational gaps and issues that will
impact DFLAW operations

Surveillance Method:

Validate Contractor claims of viable reductions in use of government-
furnished property, materials, and services.

Check alighment between the sample receipt schedules shown in
Service Level Agreements and the corresponding actuals.

Verify Contractor cost estimating procedures for reasonableness and
correct use for Non-TOC customers.

Note the frequency with which inter-Contractor disputes are elevated
to DOE for resolution.

Note the frequency with which uncertainties relating to analytical
production are elevated to DOE for resolution

Performance and/or completion of DFLAW-related prerequisites

Note effective coordination and integration within the DFLAW
Program team to include providing performance indicators and
metrics.
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Incentive 5 — Analytical Reporting and Data Quality

Value (%): 8% Value ($): $23,710.85 Due Date: 09/20/2021
Performance The Contractor will deliver a high-quality product that meets Customer
Objective: needs and provides maximum value to the Hanford site cleanup mission.
Avyarq Fee Evaluation e Quality of reporting measured by issues identified through customer
Criteria: feedback which includes: review comment records, complaints, and

requests for revised or corrected reports.

e The number and seriousness of quality issues associated with
analytical data and the effectiveness and speed with which they are
resolved.

e Appropriateness of sample archival and sample preservation
activities to meet customer and site needs.

e Effective implementation of compliant QA processes including a
proactive QA assessment and evaluation program.

Surveillance Method: e Solicit input from customers on the quality of Contractor analytical

services.

e Consider review comment records, complaints, and requests for
revised and corrected reports.

e Check sample archiving to determine whether appropriate protocols
are being observed for sample preservation.

e Observe Laboratory activities and note any procedural
non-compliances.

e Audit the Contractor’s QA program.
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Incentive 6 — Environment, Safety, & Health
Value (%): 8% Value ($): $23,710.85 Due Date: 09/20/2021
Performance The Contractor integrates environment, safety, and health (ES&H)
Objective: requirements and controls into all work activities at the company, facility,

and activity level. Workers are protected and are encouraged to raise ES&H
concerns without fear of retaliation.

Awarq Fee Evaluation e Issue identification is encouraged, and tracked in an issues management
Criteria: system. Resolution is timely, effective, and prevents negative impact to
personnel safety.

e (lear, timely, and effective communication to workers about hazards and
avenues available for raising safety and health concerns.

e Actions and plans by Contractor management and its workforce to
continuously improve ES&H and safety culture.

e Prompt and accurate reporting on work-related injuries, illnesses, and
exposures among Contractor employees.

o Effectiveness of processes defined in the Contractor’s Integrated Safety
Management System.

e Demonstration of sound environmental compliance, stewardship and
sustainability

e Compliance with requirements for management of chemicals.
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Surveillance Method:

Monitor Contractor compliance with ES&H regulations.

Note the number and seriousness of any ES&H non-compliances,
infractions, or violations and the timeliness and quality of related
reporting and responses.

Review the Contractor’s VPP/Safety Improvement Plan, Performance
Objectives, Measures, and Commitments (POMC), and their completion
status.

Monitor Management response to and reporting of worker injuries,
illnesses, and exposures, including any corrective actions.

Review the results of any safety culture surveys and assessments (internal
and external) of Contractor staff performed during the evaluation period.

Observe communications with workers to see whether ES&H messages
are consistent and effective.

Note particular instances of demonstrated environmental stewardship
and sustainability

Observe waste management and chemical management practices and
note any non-compliances with procedures and environmental
regulations.
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Incentive 7 — 222-S Lab Contract Transition
Value (%): 10% Value (S): $29,638.56 Due Date: 09/20/2021
Performance Conduct a smooth transition of full responsibility to execute the 222-S
Objective: Laboratory Analysis and Testing Services (LA&TS) Contract to the new 222-S

Laboratory Contract that maintains continuity of operations and avoids or
minimizes disruptions to accomplish the DOE-ORP mission.

Award Fee Evaluation ,
Criteria:

Immediate engagement with the new 222-S Laboratory Contractor upon
contract award.

e  Weekly meetings (at a minimum) with the designated ORP transition
team and the new 222-S Laboratory Contractor to ensure seamless
transition.

e Adherence to the DOE-approved Transition Plan.

e Transition Completion Criteria that documents transition verification
checklists between ORP, the LA&TS Contractor, and the new 222-S
Laboratory Contractor that confirms all transition activities are complete
to the satisfaction of each party.

Surveillance Method: e Solicit other Hanford Contractors input on the effectiveness of

Contractor support in transition to the new 222-S Laboratory Contractor.

e Review transition verification checklists to confirm completion of
transition.

e Review Contractor self-assessments of transition to the new 222-S
Laboratory Contractor.

e Note the effectiveness and engagement of the contract transition
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RATINGS AND DEFINITIONS CHART

Adjectival Rating: Excellent (corresponding to Numerical Rating)

Assigned Numerical 91 to 100 Percentage of Award

0, 0,
Rating A 91% to 100%

Contractor has exceeded almost all of the significant award-fee criteria and has met overall cost,
schedule, and technical performance requirements of the contract in the aggregate as defined and
measured against the criteria in the award-fee plan for the award-fee evaluation period.

Adjectival Rating: Very Good (corresponding to Numerical Rating)
Assi N ical P t f A

ss!gned umerica 76 t6 90 ercentage of Award 51% to 75%
Rating Fee Earned

Contractor has exceeded many of the significant award-fee criteria and has met overall cost,
schedule, and technical performance requirements of the contract in the aggregate as defined and
measured against the criteria in the award-fee plan for the award-fee evaluation period.

Adjectival Rating: Good (corresponding to Numerical Rating)

Assigned Numerical 51 to 75 Percentage of Award

0, (o)
Rating Fee Earned 0% to 50%

Contractor has exceeded some of the significant award-fee criteria and has met overall cost,
schedule, and technical performance requirements of the contract in the aggregate as defined and
measured against the award-fee plan for the award-fee evaluation period.
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CONTRACTOR PERFORMANCE EVALUATION REPORT

Calculations: For Incentives 1 through 3, percent of fee earned is calculated according to the instructions
provided in each incentive’s description and applied to the corresponding value in the Incentives Award
Fee Allocation table. For Incentives 4 through 7, the assigned rating is converted to a percent according
to the Ratings and Definitions Chart and then multiplied by the value provided in the Incentives Award
Fee Allocation Table. Fees for the seven incentives are summed to produce the total fee earned. A
sample evaluation form is shown:

Period: Date of Report:
Contract No: Contractor:

Board Members:

Total AWard FEE AVAIlable .....cooueeeeeiieeeeeeeee e e e ettt e e e e e e e e s eeeaees

Incentive Score Percent of Fee Amount of Fee

1 - Delivery
2 — Evaluation/Proficiency Tests

3 — Maintain Holding Times

Incentives 1 through 3 Subtotal

4 — Business Interface and Efficiency
5 — Analytical Reporting and Data Quality
6 — Environment, Safety, & Health

7 — Contract Transition

Incentives 4 through 7 Subtotal

|
Total Fee Earned

Chairperson Signature Date Signed
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ATTACHMENT J.10 - EXECUTED PERFORMANCE GUARANTEE AGREEMENT

[Not Applicable]
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ATTACHMENT J.11 - ACRONYM LIST
Acronym Description

ABCASH Automated Bar Coding of All Samples at
Hanford

ADR Alternative Dispute Resolution

AEA Alpha Energy Analyzers

AFB Award Fee Board

ASME American Society of Mechanical Engineers
Analytical Services Testing Contractor (Same

ASTC as Laboratory Analytical Services and Testing
Contractor (LAS&T)

BMS-OTM Overtime Management System

CAIRS Computerized Accident/Incident Reporting
System

CCR Central Contractor Registration

e L AT

CFR Code of Federal Regulations

CLIN Contract Line Item Number

CIAC Cyber Incident Advisory Capability

CITS Chemical Inventory Tracking System

CO Contracting Officer

COR Contracting Officer Representative

CPARS g;;g;ctor Performance Assessment Reporting

CRD Contractor Requirements Document

DEAR Department of Energy Acquisition Regulation

DOE Department of Energy

DOL Department of Labor

DPLH Direct Productive Labor Hours

DSA Documented Safety Analysis

DSC Differential Scanning Calorimeters

EEO Equal Employment Opportunity

ECP Employee Concerns Program

EFT Electronic Funds Transfer
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EMS Environmental Management System

EMCBC Env'ironmental Management Consolidated
Business Center

EJTA Employee Job Task Analysis

EPA Environmental Protection Agency

ERISA Employee Retirement income Security Act

FAPIIS f;giﬁzégla;(}lzfel;;rformance and Integrity

FAR Federal Acquisition Regulation

FDO Fee Determining Official

FP Fixed Price

FOCI Foreign Ownership, Control, or Influence

FNVA Foreign National Visits and Assignments

GAO Government Accountability Office

GC/MS Gas Chromatograph/Mass Spectrometers

GEA Gamma Energy Analyzers

GFE Government Furnished Equipment

GFP Government Furnished Property

GSA General Services Administration

GSP Graded Security Protection

HAZOARD e e

HEIS Hanford Environmental Information System

HEWT Hanford Employee Welfare Trust

HGET Hanford General Employee Training

HISI Hanford Information Systems Inventory

HLAN Hanford Large Area Network

HSPP Hanford Site Pension Plan

HSSP Hanford Site Savings Plans

HTML Hyper Text Markup Language

IC Ion Chromatographs

IDMS Integrated Document Management System

ICD Interface Control Documents

1G Inspector General

IH Industrial Hygiene

ICP/MS Inductively Coupled Plasma/Mass

Spectrometer systems
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Inc. Incorporated

ISAP Infrastructure and Services Alignment Plan

ISO International Organization for Standardization

ITEM Integrated Training Electronic Matrix

v Joint Venture

LA&TS Laboratory Analysis and Testing Services

LAS&T Laboratory Analytical Services and Testing
Contractor

LIMS Laboratory Information Management System

LLC Limited Liability Corporation

LTS2 Laboratory Training System 2

MC&A Material Control and Accountability

MBA Material Balance Area

MOA Memoranda of Agreement

MOU Memoranda of Understanding

MSC Mission Support Contractor

MSDS Material Safety Data Sheets

NAICS I;}(I)sr:f}:l nﬁ\merican Industrial Classification

NEPA National Environmental Policy Act

NIOSH National Institute for Occupational Safety and
Health

NIST ?I:émhélizgljtltute of Standards and

NQA Nuclear Quality Assurance

NTP Notice to Proceed

OCI Organizational Conflict of Interest

OpEx Operating Experience

OPEXShare OPerating EXperience Sharing

OPSEC Operations Security

ORFSC Oak Ridge Financial Service Center

ORP Office of River Protection

OSHA gzﬁg?tsi(r):zgrslafety and Health

ouo Official Use Only

PE Performance Evaluation

PEMP Performance Evaluation Measurement Plan
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PDF Portable Document Format
PIDS Property Information Data System
PIV Personal Identity Verification
PMP Pension Management Plan
PNNL Pacific Northwest National Laboratory
POMS Ic’irrﬁ);lriréi?ec; SObj ectives, Measurements, and
PPA Pension Protection Act
PPIRS Is’illzi ;irformance Information Retrieval
PRC Plateau Remediation Contractor
PROTRAX-ATL Procedure Status Tracking
Pu Plutonium
PWS Performance Work Statement
RCW Washington Revised Code
RFP Request for Proposal
QA Quality Assurance
QAP Quality Assurance Program
QC Quality Control
RCCC River Corridor Closure Contract(or)
RCRA Resource Conservation and Recovery Act
RL Richland Operations Office
SAA Satellite Accumulation Areas
SAM System for Award Management
SAMS Sunflower Asset Management System
SAS Safety and Security
SBA Small Business Administration
SCR System Change Request
SEB Source Evaluation Board
SECON Security Conditions
SEM Scanning Electron Microscopes
SES Security and Emergency Services
SF Standard Form
SLA Service Level Agreement
SSO Source Selection Official
Sr Strontium
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TFMSS Tank Farms Material Service System
TGA Thermal Gravimetric Analyzers
T&M Time-and-Materials
TOC Tank Operations Contractor
TPA Third Party Administrator or Tri-Party

Agreement

TRAINTRAX-222-S

Training Tracking System

TSR

Technical Safety Requirements

U.sS.C United States Code

VIPERS ;/;32?; Inquiry Payment Electronic Reporting
WRPS Washington River Protection Solutions
WASP Workplace Substance Abuse Programs

WSCF Waste Sampling and Characterization Facility
WSHP Worker Safety and Health Plan

WTP Waste Treatment Plant

90DAAs 90-Day Accumulation Areas
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ATTACHMENT J.12 STAFFING PLAN
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ATTACHMENT J.13 - HANFORD SITE DATA SYSTEMS

Automated Bar Coding of All Samples at Hanford (ABCASH) system: Site wide
application used to track sample data for air filters, soil samples and vegetation samples.

Laboratory Training System 2 (LTS2): A training record database management tool for
laboratory managers.

Tank Farms Material Service System (TFMSS): Provides automated collection,
statusing and reporting of materials utilized for projects by the TOC on the Hanford Site.

Procedure Status Tracking (PROTRAX-ATL): Tracks the status of procedures, operator
aids and standing orders for the 222-S Laboratory analytical services provider.

Training Tracking System (TRAINTRAX-222-S): A training tracking system used by
the 222-S Laboratory to interface with the ITEM database and track qualification cards.

Overtime Management System (BMS-OTM): A business management system which
tracks overtime hours for the Contractor’s bargaining union personnel.

Hanford Environmental Information System (HEIS): A site wide repository of
environmental data and information collected during environmental monitoring.

Chemical Inventory Tracking System (CITS): Site wide database that keeps
track of all hazardous chemicals, their locations and quantities.

OmniLIMS™: A laboratory information management system that accumulates
analytical data directly from instruments and from manual input. It also includes
tools for data reduction, conversion to proper electronic formats and report
generation.

OPEXShare (OPerating EXperience Sharing): This Web site contains Hanford
related operating experience articles including Lessons Learned, Safety
Bulletins, Recalls, and other types of information that can be used for preventing
recurrence of events, and sharing of good work practices.

Hanford Information Systems Inventory (HISI): Site wide database tracking
controlled software that is safety significant.

Integrated Document Management System (IDMS): Hanford Site approved
electronic records management tool.

Integrated Training Electronic Matrix (ITEM): Site-wide system used to track
training.
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Material Safety Data Sheets (MSDS) System: Site wide database used for
retrieving Material safety data sheets for chemicals used by Hanford contracts.

System Change Request (SCR): The SCR system maintains and stores work
records for system development efforts.

Sunflower Asset Management System (SAMS) Property Management Database.

Computerized Accident/Incident Reporting System (CAIRS): a database for
recording incidents involving injuries or requiring first aid.
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