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HANFORD SITE STRUCTURE LIST 

Structure ID Title Geographic 
Area 

Assigned 
Contractor 

100-B (A) Riverlines 100-B (A) / Riverlines (1904B1) 100B MSA 

100-B (B) Riverlines 100-B (B) / Riverlines (1904B2) 100B MSA 

100-C (A) Riverlines 100-C (A) / Riverlines (1904C1) 100B MSA 

100-C (B) Riverlines 100-C (B) / Riverlines (1904C2) 100B MSA 

100-D (A) Riverlines 100-D (A) / Riverlines (1904D) 100D MSA 

100-D (B) Riverlines 100-D (B) / Riverlines 1904D) 100D MSA 

100-DR Riverlines 100-DR / Riverlines (1904DR) 100D MSA 

100-F (A) Riverlines 100-F (A) / Riverlines (1904F) 100F MSA 

100-F (B) Riverlines 100-F (B) / Riverlines (1904F) 100F MSA 

100-H (A) Riverlines 100-H (A) / Riverlines (1904H) 100H MSA 

100-H (B) Riverlines 100-H (B) / Riverlines (1904H) 100H MSA 

100-K (A) Riverlines 100-K (A) / Riverlines (1904K) 100K CHPRC 

100-K (B) Riverlines 100-K (B) / Riverlines(1904K) 100K CHPRC 

100-N Riverlines 100-N / Riverlines (1908N) 100N MSA 

105B B Reactor Museum 100B MSA 

105C Cocooned Reactor Building 100B MSA 

105D Cocooned Reactor Building 100D MSA 

105DR Cocooned Reactor Building 100D MSA 
105DR Water 
tunnels 105-DR / Water tunnels 100D MSA 

105F Cocooned Reactor Building 100F MSA 

105H Cocooned Reactor Building 100H MSA 

105KE Reactor Building 100K CHPRC 

105KW Reactor Building 100K CHPRC 

105KW Annex KW Annex 100K CHPRC 

105KW Basin Spent Fuel Storage Basin 100K CHPRC 
105KW Water 
tunnels Process Water tunnels 100K CHPRC 

105N Reactor Building and Fuel Storage Basin 100N MSA 

109N HeExchanger Building 100N MSA 

111KE Compressed Gas Storage 100k CHPRC 

114D Bat Tower - S of 182D 100D MSA 

115KW Gas Recirculation Building 100K CHPRC 

116B Reactor Exhaust Air Stack 100B MSA 

116KW Reactor Exhaust Stack 100K CHPRC 

117KW Exhaust Air Filter Building 100K CHPRC 

119B Exhaust Air Sample Building 100B MSA 

119KW Exhaust Air Sampling Building 100K CHPRC 

1220 Telecommunications RCHN MSA 

142K Cold Vacuum Drying Facil ity 100K CHPRC 

142KA CVDF Generator Building 100K CHPRC 

1506K1 Telecommunications 100K CHPRC 

1506K2 Telecommunications 100K MSA 
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151K Electrical Substation (230 kV) 100K CHPRC 

151KE Electrical Substation (230 kV) 100K MSA 

151KW Electrical Substation (230 kV) 100K MSA 

152K Switchgear Control Building 100K MSA 

155N BPA Switch Yard 100N BPA 

1602H 100HX Transfer Building 100H CHPRC 

1604K KR-4 Pump and Treat Process Building 600 CHPRC 

1606K KR-4 Pump and Treat Transfer Building 2 600 CHPRC 

1606KA KX Pump and Treat Transfer Building 2 600 CHPRC 

1607K KR-4 Pump and Treat Transfer Building 1 600 CHPRC 

1607KA KX Pump and Treat Transfer Building 1 600 CHPRC 

1608B Vacuum Seal House 100B MSA 

1608K KX Pump and Treat Process Building 600 CHPRC 

165KE Power Control Building 100K CHPRC 

165KW Power Control Building 100K CHPRC 

166AKE Material Storage Building 100K CHPRC 

166KE Oil Storage Vault 100K CHPRC 

166KW Oil Storage Vault 100K CHPRC 

167K Cross Tie Tunnel Building 100K CHPRC 

1705KE Effluent Water Treatment Pilot Plant 100K CHPRC 

1713KW Warehouse 100K CHPRC 

1714KW Oil and Paint Storage Shed 100K CHPRC 

1724K Maintenance Shop 100K CHPRC 

1724KA Equipment Shed 100K CHPRC 

175KE Survey Tent - 100KE 100K CHPRC 

1803K Water Treatment Storage Tank 100K CHPRC 

1804D 100-DX Pump and Treat 100D CHPRC 

1805D 100-DX Pump and Treat Transfer Building M2 100D CHPRC 

1806D 100-DX Pump and Treat Transfer Building M1 100D CHPRC 

180B Valve Pit House 100B MSA 

180D PRV Station South of 182D 100D MSA 

181B River Pump House 100B MSA 

181B101 Raw Water Valve Pit 100B MSA 

181B102 Raw Water Valve House 100B MSA 

181B66 Diesel Fuel Tank 100B MSA 

181D River Pump House 100D MSA 

181D101 Raw Water Valve Pit 100D MSA 

181D102 Raw Water Valve House 100D MSA 

182B Reservoir and Pump House 100B MSA 

182D Reservoir and Pump House 100D MSA 

183F West Clearwell 100F MSA 

186B Export Water Valve Pit 100B MSA 

186D 100D Pump and Treat DR-5 100D CHPRC 
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189K Water Treatment Facility 100K CHPRC 

1901H17 Valve Pit Export Water 600 MSA 

1901U Valve Pit - SW of 1901Z 600 MSA 

1901Y Export Water Line Valve House 600 MSA 

1901Z Export Water Line Valve House 600 MSA 

1908K Outfall Structure 100K CHPRC 

1909KW Effluent Junction Box 100K CHPRC 

200CC-BA Construction Complex Boiler Annex 200W JCI 

201R Waste Tank Mockup Facil ity 200W WRPS 

201W Vegetation & Animal Control Shop (SE Corner 2W) 200W MSA 

2025E 200 Area Effluent Treatment Facil ity 200E WRPS 

2025EA Effluent Treatment Office Building 200E WRPS 

2025EC Purgewater Receiving Tanks and Containment 200E WRPS 

2025EC71 ETF LCU Building 200E WRPS 

2025ED Purgewater Unloading Facility 200E WRPS 

202A PUREX Canyon and Service Facility 200E CHPRC 

202A417 Steam Condensate Pump Pit 200E CHPRC 

202S REDOX Canyon 200W CHPRC 

203A Acid Pump House 200E CHPRC 

204A Acid Storage Vault, U Cell below Grade 200E CHPRC 

204AR Railcar Unloading Facility 200E WRPS 

204T RSSF Test Facil ity 200W TBD 

206A Vacuum Acid Fractionator Building 200E CHPRC 

207A Retention Basin 200E CHPRC 

207B Cooling Water Retention Basin 200E CHPRC 

207BA CBC Sampler Building 200E CHPRC 

207SL Water Retention Basin 200W WRPS 

207U Water Retention Basins, Sample Pit & Inst. Enclosure 200W CHPRC 

2101E Storage Shed SE Side Of 2101M 200E MSA 

2101HV HWVP Construction Warehouse 200E WRPS 

2101M Spare Parts Warehouse, Office Bldg 200E MSA 

2102E Transformer Storage 200E MSA 

2102F Transformer Storage 200E MSA 

2102HV Material Management Pad 200E WRPS 

2103HV Hazardous Waste Accumulation Area 200E WRPS 

2104M Util ity Truck Shed 200E MSA 

2104N Breezeway 200E MSA 

2105HV General Storage - Sprung Dome 200E WRPS 

2106HV HWVP Storage - Sprung Dome 200E WRPS 

2107 Drum Vent Facil ity for TRU Retrieval 200E CHPRC 

2109E Bottle Storage at AP Tank Farm 200E WRPS 

210A PUREX Oil Drum Storage 200E CHPRC 

210M Refrigeration Equipment Services Storage 200E MSA 
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210T Drum Storage Shed - NW Corner of 221T 200W CHPRC 

210W Drum Movement Material storage shed 200W CHPRC 

211A Chemical Makeup Tank Farm and Pump House 200E CHPRC 

211B Bulk Chemical Storage 200E CHPRC 

211BA Electrical Maintenance Equipment Storage 200E CHPRC 

211BA151 Monitoring Station 200E CHPRC 

211BB Motor Control Center Building 200E CHPRC 

211E Overflow Storage Tank 200E MSA 

211ED Tent Structure for Equipment Repair 200E MSA 

211H Storage Shed 200E MSA 

211S Cold Chemical Makeup Tank Farm 200W CHPRC 

211T Cold Chemical Makeup Tank Farm 200W CHPRC 

211T52 Instrumentation Building 200W CHPRC 

2120WA CWC Equipment Storage Building 200W CHPRC 

2120WB CWC Equipment Storage Building 200W CHPRC 

2125E ETF Storage Shelter - N of 2025E 200E WRPS 

212A Fission Product Load-out Station 200E CHPRC 

212B Fission Product Load-out, Cask Transfer Building 200E CHPRC 

212C Road Striping Vehicle Carport 200E MSA 

212E Emergency Response Equipment Storage 200E MSA 

212ED Tent Structure for Equipment Repair 200E MSA 

212H Canister Storage Building 200E CHPRC 

212S Covered Gas Cylinder Storage Dock 200W WRPS 

212T T Plant Storage Building 200W CHPRC 

212W Storage Sheds (Near 272S) 200W WRPS 

212Z Lag Storage Area 200W CHPRC 

213A Fission Product Load-in Station 200E CHPRC 

213E Storage Shed for Insulators - SW of 274E 200E MSA 

213P Storage Shed 200E MSA 

213W Waste Compactor Building 200W WRPS 

213WB Skid Mounted Storage Shed 200W MSA 

213WTK1 Catch Tank 200W TBD 

214A PUREX Warehouse 200E CHPRC 

214C Covered Maintenance Work Location 200E WRPS 

214E Storage Facil ity 200E MSA 

214F Equipment Laydown Shelter SW of MO595 200E WRPS 

214G Equipment Laydown Shelter SW of MO595 200E WRPS 

214T Chemical Storage Building 200W CHPRC 

215C Gas Preparation Building 200E CHPRC 

216A Valve Control Facility 200E WRPS 

216A1A Proportional Sampler Pit 3 200E CHPRC 

216A271 Valve Control House 600 CHPRC 

216A29A Ditch Control Structure 200E CHPRC 
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216A30 Crib 200E CHPRC 

216A37-1 Crib at E of 202A 200E CHPRC 

216A37-2 Crib 200E CHPRC 

216A42 PUREX Effluent Retention Basin 200E CHPRC 

216A42A Pump Station Pit 200E CHPRC 

216A42B PUREX Effluent Diversion Valve Box 200E CHPRC 

216A42C PUREX Effluent Diversion Valve Box 200E CHPRC 

216A42D PUREX Effluent Diversion Box 200E CHPRC 

216A42E Diversion Box for 216A42 Ditch 200E CHPRC 

216A508 Crib Control Structure 200E CHPRC 

216A524 Crib Control Structure 200E CHPRC 

216A5A Proportional Sampler Pit 4 200E CHPRC 

216A8A Proportional Sampler Pit 2 200E CHPRC 

216ATK1 Neutralization Tank -- Underground 200E TBD 

216ATK2 Neutralization Tank -- Underground 200E TBD 

216B351 B3 Pond Flow Control Structure 600 CHPRC 

216B352 B3 Pond Flow Control Structure 600 CHPRC 

216B353 B3A Pond Flow Control Structure 600 CHPRC 

216B354 B3A Pond Flow Control Structure 600 CHPRC 

216B57 Prototype Surface Barrier Test (Crib) 200E CHPRC 

216B59A Retention Basin, Diversion Station, Valve Pit 200E CHPRC 

216B59B Retention Basin and Pump Pit 200E CHPRC 

216B60 Crib and Tile Field 200E TBD 

216E28A Contingency Pond Control Structure 600 WRPS 

216E28B Contingency Pond Bypass Control Structure 600 CHPRC 

216E28C PUREX Cooling Water Line Flow Meter 600 CHPRC 
216E43 Control Structures for 200 Area TEDF 600 WRPS 

216E43A TEDF Pond A 600 WRPS 

216E43B TEDF Pond B 600 WRPS 

216TY201 Supernatant Disposal Flush Tank 200W CHPRC 

216Z8 Silica Waste Storage Tank and French Drain 200W CHPRC 

216Z9 Recuplex Waste Disposal Facil ity 200W TBD 

216Z9A 216Z9 Contaminated Soil Removal Building 200W CHPRC 

216Z9B 216Z9 Mining Operator Cubicle 200W CHPRC 

216Z9C Z-9 Weather Enclosure 200W CHPRC 

216ZP1 Main Process Facil ity 200-ZP-1 200W CHPRC 

216ZP1A Injection Manifold Building 200W CHPRC 

216ZP1B Extraction Manifold Building 200W CHPRC 

216ZP1C Extraction Manifold Building 200W CHPRC 

217A PUREX SAMCONS Surveil lance Controller 200E CHPRC 

217AW AW Farm Bottle Change Tent 200E WRPS 

217AZ AZ-301 Tanker Tent Enclosure 200E WRPS 

217E Storage Facil ity 200E MSA 
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217F Portable Building 4B Burial Ground 200W CHPRC 

217G Portable Change Building - 3A Burial Ground 200W WRPS 

217H Portable Building - 4B Burial Ground 200W CHPRC 

217I Portable Building Burial Ground 200W WRPS 

218A Conditioned Storage Building 200E WRPS 

218B Emergency Equipment Storage Shed 200E CHPRC 

218E14 PUREX Plant Storage Tunnel 1 200E CHPRC 

218E15 PUREX Plant Storage Tunnel 2 200E CHPRC 

'218E16 Grout Disposal/Treatment Facility Vaults 102-105 200E WRPS 

218E16101 Grout Disposal Vault 101 200E WRPS 

'218E7 Dry Burial Vaults (behind 222B) 200E CHPRC 

218HV Storage Shed - S of 2701HV 200E MSA 

218W5-252 Trench 31 Electrical Control Building 200W CHPRC 

218W5-252A Trench 34 Electrical Control Building 200W CHPRC 

218W5T31T1 Leachate Storage Tank-Trench 31 200W CHPRC 

218W5T34T1 Leachate Storage Tank-Trench 34 200W CHPRC 

218W7 Dry Waste Burial Vault-222S 200W CHPRC 

218W8 Dry Burial Vaults - S of 222T 200W CHPRC 

219A Itegrated Disposal Facility Crest Pad Building 200E CHPRC 

219A1 IDF Leachate Transfer Building 200E CHPRC 

219A201 IDF Leachate Storage Tank 200E CHPRC 

219C Storage Unit - W of 2025E 200E WRPS 

219D Liquid Waste Processing Storage Unit 200E WRPS 

219E Itegrated Disposal Facility Crest Pad Building 200E CHPRC 

219E1 IDF Leachate Transfer Building 200E CHPRC 

219E201 IDF Leachate Storage Tank 200E CHPRC 

219G Custodial Storage 200W MSA 

219H Transportation Equipment Storage 200E MSA 

219S Rad Waste Staging and Transfer Facil ity 200W WRPS 

219T Fabric Weather Enclosure S of 289T 200W CHPRC 

2202E Weather Enclosure for Waste Recovery 200E CHPRC 

220A Steam Condensate Sampler Pit 200E CHPRC 

221A Former PUREX Pipefitter Shop 200E CHPRC 

221B B Plant Canyon 200E CHPRC 

221BA Cooling Water Monitoring Station 200E CHPRC 

221BB Process Steam and Condensate Building 200E CHPRC 

221BC SWP Change House 200E CHPRC 

221BD Laundry Storage Building 200E CHPRC 

221BF Condensate Effluent Discharge Facility B Plant 200E CHPRC 

221BG B Plant Cooling Water Sampling Building 200E CHPRC 

221BK B Plant Canyon Ventilation Instrument Bldg 200E CHPRC 

221T T-Plant Canyon 200W CHPRC 

221TA Fan House 200W CHPRC 
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221U U Plant Canyon Building 200W CHPRC 

2220E Telecommunications 200E MSA 

2220W Telecommunications 200W MSA 

222B Office Building 200E CHPRC 

222S Central Analytical Laboratory 200W WRPS 

222SB South Filter Building 200W WRPS 

222S-BA 222S Boiler Annex 200W JCI 

222SC North Filter Building 200W WRPS 

222SD Solid Waste Storage Pad 200W WRPS 

222SE Laboratory Exhaust Filter Building 200W WRPS 

222SH Office and Change Room 200W WRPS 

222T Office Administration Building 200W CHPRC 

2230E Biological Control Storage Facil ity 200E MSA 

2237E Pipefitters Shop 200E WRPS 

223E 105A Mock Tank 200E WRPS 

224B Concentration Facility 200E CHPRC 

224T Transuranic Storage and Assay Facil ity 200W CHPRC 

2256WTP Combination Shop - E of Vitrification Bldg 200E BNI 

225B Waste Encapsulation and Storage Facility 200E CHPRC 

225BA K1 Filter Pit Encapsulation Facility 200E CHPRC 

225BB K3 Filter Pit Encapsulation Facility 200E CHPRC 

225B-BA 225B Boiler Annex 200E MSA 

225BC Encapsulation Compressor Facil ity 200E CHPRC 

225BD Encapsulation Waste Monitoring & Sample Bldg 200E CHPRC 

225BE Encapsulation Maintenance Shop 200E CHPRC 

225BF WESF Tanker Loadout Station 200E CHPRC 

225BG WESF Closed Loop Cooling Equipment Building 200E CHPRC 

225BG-GEN1 Backup Generator and Diesel Fuel Tanks 200E CHPRC 

225E TEDF Pump Station 2 - Local unit 55C-10 200E WRPS 

225EC TEDF Local Control Unit 55C-13 200E CHPRC 

225W TEDF Pump Station 1 - Local Unit 55C-20 200W WRPS 

225WA TEDF Local Control Unit 55C-21 200W CHPRC 

225WB TEDF Local Control Unit 55C-22 200W WRPS 

2266E Closure Support Center 200E MSA 

2268E Soil and Ground Water Shop 200E CHPRC 

2269E EPC Shop 200E CHPRC 

226W Cool Down Bldg S of 2403WD 200W CHPRC 

226Z Change Trailer - S of 243ZA 200W CHPRC 

227S Lab Conditioned Storage Building 200W WRPS 

229E Oil Storage Shed N of 272AW 200E WRPS 

229W Drum Storage Weather Enclosure 200W CHPRC 

231W151 Sump Tank and Well 200W CHPRC 

231Z Pu Metallurgy Lab 200W CHPRC 
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2336W Waste Receiving and Processing Facil ity 200W CHPRC 

234-5Z PFP Pu Processing & Storage 200W CHPRC 

234-5Z-BA PFP Boiler Annex 200W JCI 

234-5Z-BE Boiler House Electric Annex 200W JCI 

236Z Plutonium Reclamation Building 200W CHPRC 

2400E Dry Material Facility Control Room 200E CHPRC 

2401W CWC Mixed Waste Storage Facility 200W CHPRC 

2402EA Dry Material Facility Unloading Pit 200E CHPRC 

2402EB Dry Material Facility Cement Silo 200E CHPRC 

2402EC Dry Material Facility Fly Ash Silo 200E CHPRC 

2402ED Dry Material Facility Pottery Clay Silo 200E CHPRC 

2402EF Dry Material Facility Attapulgite Clay Silo 200E CHPRC 

2402EG Dry Material Facility Transfer Pump Pit 200E CHPRC 

2402W CWC Mixed Waste Storage Facility 200W CHPRC 

2402WB CWC Mixed Waste Storage Facility 200W CHPRC 

2402WC CWC Mixed Waste Storage Facility 200W CHPRC 

2402WD CWC Mixed Waste Storage Facility 200W CHPRC 

2402WE CWC Mixed Waste Storage Facility 200W CHPRC 

2402WF CWC Mixed Waste Storage Facility 200W CHPRC 

2402WG CWC Mixed Waste Storage Facility 200W CHPRC 

2402WH CWC Mixed Waste Storage Facility 200W CHPRC 

2402WI CWC Mixed Waste Storage Facility 200W CHPRC 

2402WJ CWC Mixed Waste Storage Facility 200W CHPRC 

2402WK CWC Mixed Waste Storage Facility 200W CHPRC 

2402WL CWC Mixed Waste Storage Facility 200W CHPRC 

2403E DMRHF Dry Blended Storage/Truck Loadout Facility 200E CHPRC 

2403EA Compressor Building 200E CHPRC 

2403WA Radioacitve Mixed Waste Storage Facil ity 200W CHPRC 

2403WB Radioacitve Mixed Waste Storage Facil ity 200W CHPRC 

2403WC Radioacitve Mixed Waste Storage Facil ity 200W CHPRC 

2403WD Radioacitve Mixed Waste Storage Facil ity 200W CHPRC 

2404E Dry Materials Receiving and Handling Facility Compressor Bldg 200E CHPRC 

2404WA Long Term Drum Storage Building 200W CHPRC 

2404WB Long Term Drum Storage Building 200W CHPRC 

2404WC Long Term Drum Storage Building 200W CHPRC 

2405W W&FM ERDF Maintenance Facility 200W CHPRC 

2506W High Energy Real Time Radiography 200W CHPRC 

240S151 DIVERSION BOX AT 202S 200W TBD 

240S152 DIVERSION BOX AT 202S 200W TBD 

240S302 CATCH TANK IN SUPPORT OF 240S151 200W WRPS 

240W CWC Box Storage Area 200W CHPRC 

241A151 Diversion Box 200E WRPS 

241A152 Diversion Box 200E WRPS 
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241A153 Diversion Box 200E WRPS 

241A201 Emergency Cooling Water Storage Tank - SE of PUREX 200E CHPRC 

241A271 Tank Farm Control House 200E WRPS 
241A285 A-AX Air and Water Service Building 200E WRPS 

241A302A Catch Tank - S of 202A 200E WRPS 

241A302B Catch Tank - A Tank Farm 200E WRPS 

241A401 Tank Farm Condenser House 200E WRPS 

241A417 Condensate Receiver and Pump Pit 200E WRPS 

241A431 Tank Farm Ventilation House 200E WRPS 

241A501 Condensate Valve Pit 200E TBD 

241A701 Tank Farm Compressor House 200E WRPS 

241A702 Tank Farm Fan House 200E WRPS 

241AA Valve Vault 200E WRPS 

241AB Valve Vault 200E WRPS 

241AN271 Instrument Control House 200E WRPS 

241AN273 Compressor Building 200E WRPS 

241AN274 Mixer Pump and Caustic Addition Control Bldg 200E WRPS 

241ANA Valve Vault 200E WRPS 

241ANB Valve Vault 200E WRPS 

241AP271 Tank Farm Instrument Building 200E WRPS 

241AP273 Compressor Building 200E WRPS 

241AP801 Water Service Building 200E WRPS 

241AR151 Diversion Box - N of 244AR 200E WRPS 

241AW271 Tank Farm Control House 200E WRPS 

241AW273 Compressor Building 200E WRPS 

241AW801 Water Service Building 200E WRPS 

241AX151 Diverter Station, Valve Pit, and Instrument Enclosure 200E WRPS 

241AX152 Diverter Station 200E TBD 

241AX153 Isolation Jumper Pit 200E TBD 

241AX155 Diversion Box 200E WRPS 

241AX501 Condensate Valve Pit 200E WRPS 

241AXA Valve Vault 200E WRPS 

241AXB Valve Vault 200E WRPS 

241AY151 Pump-Out Pit, Diversion Box 200E WRPS 

241AY152 Sluice Transfer Box 200E WRPS 

241AY401 Vent Recirculation Equipment Vault 200E WRPS 

241AY402 Vent Recirculation Equipment Vault 200E WRPS 

241AY501 Condensate Valve Pit 200E TBD 

241AY51 Electrical Equipment Enclosure 200E WRPS 

241AY51A Seismic Shutdown System 1A and 1B 200E WRPS 

241AY801A Tank Farm Instrument House 200E WRPS 

241AZ151 Pump Pit / Catch Tank 200E WRPS 

241AZ152 Diversion Box 200E WRPS 
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241AZ154 Condensate Pump Pit 200E WRPS 

241AZ155 Contaminated Storage Pit 200E WRPS 

241AZ156 Mixer Pump Speed Control House 200E WRPS 

241AZ271 Change House / Control Building 200E WRPS 

241AZ301 Condensate Receiver Tank 200E WRPS 

241AZ301A Chemical Addition Building and Receiver Tank 200E WRPS 

241AZ401 Vent Recirculation Equipment Vault 200E WRPS 

241AZ402 Vent Recirculation Equipment Vault 200E WRPS 

241AZ701 Standby Diesel Generator Building 200E WRPS 

241AZ702 Waste Tank Ventilation Building 200E WRPS 

241AZ801A AZ Tank Farm Instrument House 200E WRPS 

241B151 Diversion Box 200E WRPS 

241B152 Diversion Box 200E WRPS 

241B153 Diversion Box 200E WRPS 

241B154 Diversion Box 200E WRPS 

241B252 Diversion Box 200E WRPS 

241B301 Catch Tank - S of Diversion Box 241B252 200E WRPS 

241B302 Catch Tank 200E WRPS 

241B361 Underground Waste Settl ing Tank 200E CHPRC 

241B701 Instrument Air Compressor Building 200E WRPS 

241BR152 Diversion Box 200E WRPS 

241BX153 Diversion Box - S of BX Farm 200E WRPS 

241BX154 Diversion Box 200E WRPS 

241BX155 Diversion Box 200E WRPS 

241BX302A Catch Tank (DB SST Tank) 200E WRPS 

241BX302B Catch Tank (DB SST Tank) 200E WRPS 

241BX302C Catch Tank (DB SST Tank) 200E WRPS 

241BXR151 Diversion Box 200E WRPS 

241BXR152 Diversion Box 200E WRPS 

241BXR153 Diversion Box - Waste Material Recovery Facility 200E WRPS 

241BY254 Control House and Compressor, ITS2 200E WRPS 

241BY301 Control House For In-Tank Solidification 200E WRPS 

241BY302 Compressor House, ITS1 200E WRPS 

241BY303 Caustic Tank Containment Dike 200E TBD 

241BY361 Flush Tank – Underground 200E TBD 

241BYR152 Diversion Box 200E WRPS 

241BYR153 Diversion Box 200E WRPS 

241BYR154 Diversion Box 200E WRPS 

241C151 Diversion Box 200E WRPS 

241C152 Diversion Box 200E WRPS 

241C153 Diversion Box 200E WRPS 

241C154 Diversion Box - Near Hot Semi-Works 200E WRPS 

241C252 Diversion Box - C Tank Farm 200E WRPS 



Tank Operations Contract  
Contract No. DE-AC27-RV14800 

Section J.13 
Modification 551 

J.13 - 11 

  

 

HANFORD SITE STRUCTURE LIST 

Structure ID Title Geographic 
Area 

Assigned 
Contractor 

241C301 Catch Tank - C Tank Farm 200E WRPS 

241C51 C Farm Electrical Equipment Enclosure 200E WRPS 

241C51A Seismic Shutdown System 1A and 1B 200E WRPS 

241C73 C-Farm Service Building 200E WRPS 

241C801 Cesium Loadout Building 200E WRPS 

241C90 Air Compressor Facil ity 200E WRPS 

241C91 241C106 Tank Process Building 200E WRPS 

241CR151 Diversion Box 200E WRPS 

241CR152 Diversion Box 200E WRPS 

241CR153 Diversion Box 200E WRPS 

241CR271 Waste Disposal Control House 200E WRPS 

241CX40 Grout Removal Building 200E CHPRC 

241CX70 Mixed Waste Storage Tank 200E CHPRC 

241CX71 Acidic Waste Neutralization Tank 200E CHPRC 

241CX72 Self Concentrator Tank 200E CHPRC 

241CXV Self Concentrator Vault 200E CHPRC 

241ER151 Diversion Box 200E TBD 

241ER152 DIVERSION BOX 200E TBD 

241ER153 DIVERSION BOX 200E TBD 

241ER311 241ER311 CATCH TANK 200E WRPS 

241ER311A 241ER311 CATCH TANK FOR DIV BOX 241ER141 200E TBD 

241EW151 WASTE EXPORT LINES, VENT STATION 600 WRPS 

241S151 Diversion Box - SE of Tank 241S110 200W WRPS 

241S152 Diversion Box - W of 242S 200W WRPS 

241S271A Electrical/Instrument Control Building 200W WRPS 

241S271B Electrical/Instrument Control Building 200W WRPS 

241S302A Catch Tank - N of Diversion Box 241S151 200W WRPS 

241S302B Catch Tank - E of 241SY103 200W WRPS 

241S304 Pump Pit / Catch Tank - Replacement of 241S302A 200W WRPS 

241SA Valve Pits 200W WRPS 

241SB Valve Pits 200W WRPS 

241SC Valve Pits 200W WRPS 

241SD Valve Pits 200W WRPS 

241SX151 Diversion Box - SX Tank Farm 200W WRPS 

241SX152 Diversion Box - SX Tank Farm 200W WRPS 

241SX271 Tank Farm Control House 200W WRPS 

241SX281 Emergency Cooling Water Pump House 200W WRPS 

241SX302 Catch Tank - SX Tank Farm 200W WRPS 

241SX401 Waste Disposal Condenser House - North 200W WRPS 

241SX402 Waste Disposal Condenser House - South 200W WRPS 

241SX701 Waste Disposal Condenser House 200W WRPS 

241SXA Valve Pits 200W WRPS 

241SXB Valve Pits 200W WRPS 
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241SY271 Instrument and Electrical Control House 200W WRPS 

241SY272 Electrical Building 200W WRPS 

241SYA Valve Pit with Flush Pit 200W WRPS 

241SYB Valve Pit with Flush Pit 200W WRPS 

241T151 Diversion Box 200W WRPS 

241T152 Diversion Box 200W WRPS 

241T153 Diversion Box 200W WRPS 

241T201 Catch Tank 200W WRPS 

241T202 Catch Tank 200W WRPS 

241T203 Catch Tank 200W WRPS 

241T204 Catch Tank 200W WRPS 

241T252 Diversion Box 200W WRPS 

241T301 Catch Tank - T Tank Farm 200W WRPS 

241T361 Waste Settl ing Tank Underground 200W CHPRC 

241T701 Instrument Air Compressor House 200W WRPS 

241TR152 Diversion Box 200W WRPS 

241TR153 Diversion Box 200W WRPS 

241TX152 Diversion Box 200W WRPS 

241TX153 Diversion Box 200W WRPS 

241TX154 Diversion Box 200W WRPS 

241TX155 Diversion Box 200W WRPS 

241TX302A Catch Tank TX Tank Farm 200W WRPS 

241TX302B Catch Tank TX Tank Farm 200W WRPS 

241TX302BR Catch Tank TX Tank Farm 200W WRPS 

241TX302C Catch Tank TX Tank Farm 200W WRPS 

241TX302X Catch Tank TX Tank Farm 200W WRPS 

241TX701 Laundry Storage Facility 200W WRPS 

241TXR151 Diversion Box 200W WRPS 

241TXR152 Diversion Box 200W WRPS 

241TXR153 Diversion Box 200W WRPS 

241TY153 Diversion Box 200W WRPS 

241TY302A Catch Tank TY Tank Farm 200W WRPS 

241TY302B Catch Tank TY Tank Farm 200W WRPS 

241U151 Diversion Box 200W WRPS 

241U152 Diversion Box 200W WRPS 

241U153 Diversion Box 200W WRPS 

241U201 Catch Tank 200W WRPS 

241U202 Catch Tank 200W WRPS 

241U203 Catch Tank 200W WRPS 

241U204 Catch Tank 200W WRPS 

241U252 Diversion Box 200W WRPS 

241U271 U Tank Farm Control House 200W WRPS 

241U301 Catch Tank U-Plant 200W WRPS 
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241U361 Waste Settl ing Tank Underground 200W CHPRC 

241U701 Instrument Air Compressor House 200W WRPS 

241UA U Farm Valve and Flush Pit 200W WRPS 

241UB U Farm Valve and Flush Pit 200W WRPS 

241UC U Farm Valve and Flush Pit 200W WRPS 

241UD U Farm Valve and Flush Pit 200W WRPS 

241UR151 Diversion Box 200W WRPS 

241UR152 Diversion Box 200W WRPS 

241UR153 Diversion Box 200W WRPS 

241UR154 Diversion Box 200W WRPS 

241UX154 Diversion Box - U Plant 200W WRPS 

241UX302A Catch Tank with Pump Pit 200W WRPS 

241WR Thorium Storage Vault 200W CHPRC 

241Z361 Waste Settl ing Tank - Underground 200W TBD 

241ZRB Retention Basin 200W CHPRC 

2420W German Logs Storage Pad CWC 200W CHPRC 

242A Evaporator 200E WRPS 

242A702 Turbine Building 200E WRPS 

242A81 Water Service Building 200E WRPS 

242AB Evaporator Control Building 200E WRPS 

242A-BA Boiler Annex 200E JCI 

242AL11 LERF Storage Building 200E WRPS 

242AL42 LERF Basin 42 200E WRPS 

242AL43 LERF Basin 43 200E WRPS 

242AL44 LERF Basin 44 200E WRPS 

242AL71 LERF Instrument Building 200E WRPS 

242B Radioactive Particle Research Laboratory 200E CHPRC 

242B151 Diversion Box 200E TBD 

242BL Cask Loading Building 200E CHPRC 

242S 242S Evaporator Facility 200W WRPS 

242S302C Neutralization Tank - 242S 200W WRPS 

242S702 Turbine Building, Ventilation 200W WRPS 

242T Waste Disposal Evaporator Building 200W WRPS 

242T151 Diversion Box in TX Farm 200W TBD 

242T271 Dust Control Barrier 200W WRPS 

242T601 Chemical Makeup Building 200W WRPS 

242T701 TX/TY Compressed Air Station 200W WRPS 

242TA Waste Receiving Vault 200W TBD 

242TB Vent House 200W WRPS 

242TC Tank Farm Microcomputer Equipment Building 200W WRPS 

243G1 Grout Processing Facil ity Mix-Pump Module 200E CHPRC 

243G1A Grout Processing Facil ity Motor Pit 200E CHPRC 

243G2 Grout Processing Facil ity Dry Blend Handling and Feed Module 200E CHPRC 
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243G3 Grout Processing Facil ity Additives Module 200E CHPRC 

243G4 Grout Processing Facil ity Control Room Module 200E CHPRC 

243G6 Grout Processing Facil ity Electrical Equipment Room 200E CHPRC 

243G8 Grout Processing Facil ity Filtration Module 200E CHPRC 

243G81 Grout Processing Facil ity Water Service Building 200E CHPRC 

243G82 Grout Processing Facil ity Pressure Reducing Valve Pit 200E CHPRC 

243G9 Grout Processing Facil ity Electrical Substation 200E CHPRC 

243S-TK1 Catch Tank NW of 242S Underground 200W TBD 

243T Waste Storage Structure 200W CHPRC 

244A Waste Vault and Instrument House 200E WRPS 

244AR Vault Storage and Processing Facility 200E WRPS 

244AR40 Cooling Water Diversion Box 200E WRPS 

244AR701 Emergency Generator Building 200E WRPS 

244AR702 500KW Standby Generator Enclosure 200E WRPS 

244AR712 Vault Air Lock and Load Out Bldg 200E WRPS 

244AR715 Closed Loop Cooling System 200E WRPS 

244AR716 South Compressor Building - W of 244AR 200E WRPS 

244AR717 Compressor Building - NW of 244AR 200E WRPS 

244BX Double Contained Receiver Tank 200E WRPS 

244BX271 Electrical Instrumentation Control House 200E WRPS 

244BXR Underground Waste Disposal Vault 200E WRPS 

244CR C Tank Farm 'Waste Disposal Vault 200E WRPS 

244S Waste Lift Station (Vault) 200W WRPS 

244S271 Instrument Control House 200W WRPS 

244S2904 Flush Pit 244S Tank Farm 200W WRPS 

244TX Salt Well Receiver Vault 200W WRPS 

244TX271 Electrical Instrumentation Control Building 200W WRPS 

244TX2904 Salt Well Receiver Flush Pit Building 200W WRPS 

244TXR Waste Disposal Vault 200W WRPS 

244U Salt Well Receiver Vault 200W WRPS 

244U271 244U Instrument Control House 200W WRPS 

244U2904 244U Flush Pit 200W WRPS 

244UR Underground Waste Disposal Vault 200W WRPS 

2451E Dry Material Facility Substation 200E MSA 

246S Interim Storage Area - W of 212H 200E CHPRC 

'2506E1 Telecommunications 200E MSA 

'2506E2 Telecommunications 200E WRPS 

'2506E3 Telecommunications 200E MSA 

'2506E4 Telecommunications 200E MSA 

2506W1 Telecommunications 200W MSA 

2506W4 Telecommunications 200W MSA 

251E Substation A6 Switchgear Building WTP 200E MSA 

251W Primary 230kV Switching Station 600 MSA 
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251W66 Petroleum Tank (Diesel) 600 MSA 

2524WTP LAW Switchgear Building 200E BNI 

252A 13.8kV Electrical Switching Structure 200E MSA 

252AB PUREX Electrical Substation 200E CHPRC 

252AC PUREX Mini Electrical Substation 200E CHPRC 

252E Electrical Switching Station - 13.8kV 200E CHPRC 

252S Electrical Switching Station - 13.8kV 200W WRPS 

252W Electrical Switching Station - 13.8kV 200W CHPRC 

252Z Electrical Substation (C8-S6) 200W MSA 

253E Laydown Yard for Electrical Utilities 200E MSA 

254W Electrical Utilities Transformer Shop 200E MSA 

'2607E15 Sanitary Sewage Holding Tank Servicing MO493 200E MSA 

2607W1 Septic Tank N41200 W73926 200W MSA 

2607Z Septic Tank N39730 W76462 200W CHPRC 

2610E Engineering Proc and Const Shop 200E CHPRC 

2611E Soil and Groundwater Warehouse 200E CHPRC 

2620W Maintenance Facility WRAP 200W CHPRC 

2652WTP Warehouse WTP 200E BNI 

2701AB PUREX Badge House 200E CHPRC 

2701HV Office Building 200E CHPRC 

2702Z Telecommunications 200W MSA 

2703E Chemical Engineering Laboratory 200E WRPS 

2704HV TWRS Office Building 200E WRPS 

2704S Office Building 200W WRPS 

2705S Lab Office Building 200W WRPS 

2706T Equipment Decontamination Building 200W CHPRC 

2706TA Equipment Decontamination Annex 200W CHPRC 

2706TB Holding Tanks Building 200W CHPRC 

2707AR Sludge Vault Change House 200E WRPS 

2707SX Carpenter Shop 200W WRPS 

2708S Insulator Shop / Storage Building 200W CHPRC 

270A Neutralization Tank 200E CHPRC 

270E Underground Condensate Neutralization Tank 200E CHPRC 

270W Underground Condensate Neutralization Tank 200W CHPRC 

2711A Air Compressor Building 200E CHPRC 

2711B Breathing Air Compressor Building 200E CHPRC 

2711E Fleet Equipment Maintenance Shop & Administration 200E MSA 

'2711E66 Petroleum Tank (Waste Oil) 200E MSA 

2711E66A Petroleum Tank (Waste Oil) 200E MSA 

2711EA Regulated Equipment Maintenance Shop 200E MSA 

2711EB Heavy Mobile Equipment Maintenance Shop 200E MSA 

2711ED Heavy Equipment Washdown Carport 200E MSA 

2711EF Heavy Equipment Washdown Supply Bldg w/Catch Tank 200E MSA 



Tank Operations Contract  
Contract No. DE-AC27-RV14800 

Section J.13 
Modification 551 

J.13 - 16 

  

 

HANFORD SITE STRUCTURE LIST 

Structure ID Title Geographic 
Area 

Assigned 
Contractor 

2712A Vacuum Pump House 200E CHPRC 

2712B Electrical/Instrumentation Building 200E WRPS 

2712S Electrical/Instrumentation Building 200W WRPS 

2712T Electrical/Instrumentation Building 200W WRPS 

2712U Electrical/Instrumentation Building 200W WRPS 

2713S Lab Office Building 200W WRPS 

2713W 200W Carpenter Shop 200W CHPRC 

2713WB Regulated Garage, Heavy Equipment Repair 200W WRPS 

2713WC Pesticide Washwater Recovery Facil ity 200W MSA 

2714A Dry Chemical Warehouse 200E CHPRC 

2714S Contaminated Equipment Maintenance 200W WRPS 

2715AW Tank Farm Storage / Staging Facility 200E WRPS 

2715B Paint Storage Building 200E CHPRC 

2715EC Paint Shop 200E MSA 

2715ED Paint Storage Facility 200E MSA 

2715EF Covered Pad for Paint Supplies 200E MSA 

2715S Oil Storage Building 200W CHPRC 

2715T Instrument Tech Shop 200W CHPRC 

2715WA Tank Farm Storage and Staging Facility 200W WRPS 

2715ZL Oil Storage Building 200W CHPRC 

2716S Laboratory Storage 200W WRPS 

2716T RM Checkout Station Near Tunnel 200W CHPRC 

2719EA Electrical Shop - 4th and Baltimore 200E MSA 

2719WB Modular First Aid Station 200W MSA 

271AB PUREX Maintenance Support Facility 200E CHPRC 

271B B Plant Support Building 200E CHPRC 

271BA Laundry Storage Building 200E CHPRC 

271CR Service and Office Building 200E WRPS 

271E Load/Unloading Steel Frame 200E TBD 

271T T Plant Service Building 200W CHPRC 

271U U Plant Administration Building 200W CHPRC 

2720EA Office Building 200E MSA 

2721E Office Building 200E MSA 

2721EA Fire Systems Maintenance North 200E MSA 

2724A Rad Monitoring & Protective Clothing Bldg 200E WRPS 

2724AY Rad Monitoring & Protective Clothing Bldg 200E WRPS 

2724AZ Rad Monitoring & Protective Clothing Bldg 200E WRPS 

2724B Rad Monitoring & Protective Clothing Bldg 200E WRPS 

2724BX Rad Monitoring & Protective Clothing Bldg 200E WRPS 

2724BY Rad Monitoring & Protective Clothing Bldg 200E WRPS 

2724BYA Rad Monitoring & Protective Clothing Bldg 200E WRPS 

2724CA Rad Monitoring & Protective Clothing Bldg 200E WRPS 

2724SX Rad Monitoring & Protective Clothing Bldg 200W WRPS 
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2724SY Rad Monitoring & Protective Clothing Bldg 200W WRPS 

2724T Rad Monitoring & Protective Clothing Bldg 200W WRPS 

2724TX Rad Monitoring & Protective Clothing Bldg 200W WRPS 

2724TXA Rad Monitoring & Protective Clothing Bldg 200W WRPS 

2724TXB Rad Monitoring & Protective Clothing Bldg 200W WRPS 

2724U Rad Monitoring & Protective Clothing Bldg 200W WRPS 

2724WB Storage Building 200W MSA 

2725E Covered Parking - S of 2720EA 200E MSA 

2726S Propane Storage Yard 200W CHPRC 

2727E Office Building 200E MSA 

2727W Sodium Storage Building 200W CHPRC 

2727WA Sodium Storage Building 200W WRPS 

272AW Tank Farm Operations Support Facility 200E WRPS 

272B Electrical Maintenance Shop 200E CHPRC 

272BA Dry Material Storage Building 200E CHPRC 

272BB Insulation Shop 200E CHPRC 

272EA SWP Change Shelters - Two 200E WRPS 

272HV CSB Change Room Facility & Office Bldg 200E CHPRC 

272S Maintenance Shop 200W WRPS 

272WA Tank Farm Support Facil ity 200W WRPS 

272W-BA 272W Boiler Annex 200W JCI 

2734S Liquid Nitrogen Storage Facility 200W WRPS 

2734SX Gas Cylinder Storage Enclosure 200W WRPS 

273E Vehicle Maintenance Shop 200E MSA 

273EA Storage Yard / Pad 200E WRPS 

273W Material Storage 200W CHPRC 

2740W WRAP Office Building 200W CHPRC 

274AW Office Building 200E WRPS 

274E Landlord and Maintenance Shop 200E MSA 

2750E Office Building 200E WRPS 

2751E Office Building 200E MSA 

2752E Office Building 200E WRPS 

2753E Office Building 200E CHPRC 

2754W 200W Office and Change Facility 200W CHPRC 

275E-BA Machine Shop 200E MSA 

275W Heavy Equipment Shop 200W CHPRC 

2766E CONSTRUCTION LABORER SHOP WEST OF 244AR 200E WRPS 

2767E CONSTRUCTION CARPENTER SHOP 200E WRPS 

276A Cold Solvent Storage Building, R Cell 200E CHPRC 

276B Paint Shop 200E CHPRC 

276BA Interim Organic Storage Facility B Plant 200E CHPRC 

276C Solvent Handling Building 200E CHPRC 

276S Cold Solvent Storage and Makeup Building 200W CHPRC 
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276S141 Hexone Storage Tank-Underground 200W CHPRC 

276S142 Hexone Storage Tank-Underground 200W CHPRC 

276U Solvent Recovery Tanks 200W CHPRC 

277A All-Craft Fabrication Shop 200E WRPS 

277T Material Storage 200W CHPRC 

278AW Tank Farm Document Control Center 200E WRPS 

278WA WM/TRU Document Control Center 200W CHPRC 

279W Sand Blasting Shop 200W WRPS 

281A Backup Generator Facil ity 200E CHPRC 

281W Premises Isolation Enclosure 200W MSA 

282B Water Pump House South 200E CHPRC 

282BA Water Pump House North 200E CHPRC 

282E Pump House and Reservoir 200E MSA 

282EA North Water Reservoir Inlet House 200E MSA 

282EB Water Reservoir Inlet House, South 200E MSA 

282EC EW Pump House - SW of Fire Pump House 200E MSA 

282ED Standby Generator Enclosure 200E MSA 

282W Reservoir Pump House 200W MSA 

282WA Water Inlet House 200W MSA 

282WB Water Plant Seepage and Settling Pond 200W CHPRC 

282WC EW Pump House - SW of Fire Pump House 200W MSA 

282WD Standby Generator Enclosure 200W MSA 

283E Water Filtration Plant 200E MSA 

283EA Sanitary Water Tank 200E MSA 

283E-BA 283E Building Boiler Annex 200E JCI 

283W Water Filtration Plant 200W MSA 

283WA Sanitary Water Tank 200W MSA 

283WB Equalization Basin and Pump Station 200W MSA 

283W-BA 283W Boiler Annex 200W JCI 

283WC Solid Contact Clarifier Tank 200W MSA 

283WD Recycle Pump Station 200W MSA 

283WE Sludge Lagoons 200W MSA 

283WF Sample Building 200W MSA 

285W Backflow Prevention Building 200W CHPRC 

286W RMW Backflow Preventer Bldg 200W CHPRC 

287W Reduced Pressure Backflow Assembly No. 2 200W MSA 

289E Purgewater Storage Tanks 600 CHPRC 

289T Pump and Treat Bio Process Building 200W CHPRC 

289TA Pump and Treat System Rad Building 200W CHPRC 

289TB Pump and Treat Extraction Transfer Building 1 200W CHPRC 

289TC Pump and Treat Extraction Transfer Building 2 200W CHPRC 

289TD Pump and Treat Injection Transfer Building 1 600 CHPRC 

289TE Pump and Treat Injection Transfer Building 2 200W CHPRC 
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289TF Pump and Treat Extraction Transfer Building 3 200W CHPRC 

289W Reduced Pressure Backflow Assembly No 1 200W MSA 

2901A Elevated Water Storage Tank - PUREX 200E CHPRC 

2901R Export Water Line Valve Vault 600 MSA 

2901SX1 Water Storage Tank for 241SX281 200W CHPRC 

2901SX2 Water Storage Tank for 241SX281 200W CHPRC 

2901T Export Water Line Valve Vault 600 MSA 

2901U Export Water Line Valve Vault 600 MSA 

2901W Export Water Line Valve Vault 600 MSA 

2901X Export Water Line Valve House 600 MSA 

2901Y Export Water Line Valve House 600 MSA 

2902HV80 Fire Water Storage Tank 200E CHPRC 

2902HV82 Fire Water Pump House 200E CHPRC 

2902HV83 RWX/SWX Manifold Shelter 200E MSA 

2904AR Cooling Water Sampler Monitoring System 200E WRPS 

2904S160 Control Structure 200W CHPRC 

2904S170 Weir Structure 200W CHPRC 

2904S171 Weir Control Structure 200W CHPRC 

2904S172 Weir Control Structure 200W CHPRC 

2904SA Cooling Water Sampler Building 200W CHPRC 

291A PUREX Main Exhaust System 200E CHPRC 

291A001 Stack (Main) - 202A 200E CHPRC 

291AA Filter Cell 3 200E CHPRC 

291AB Exhaust Air Sampler House 1 200E CHPRC 

291AC Exhaust Air Sampler House 2 200E CHPRC 

291AD Ammonia Off-Gas Building 200E CHPRC 

291AE Filter Cell 4 200E CHPRC 

291AF Filter and Drain Tank 2 200E CHPRC 

291AG Sample Station 2 200E CHPRC 

291AH Ammonia Off Gas Sample Station 200E CHPRC 

291AJ Sample Station 3 200E CHPRC 

291AK Tunnel Spray Enclosure and Caissons 200E CHPRC 

291AR Exhaust Air Filter Stack Building 200E WRPS 

291B Exhaust Air Control House, Sand Filter 200E CHPRC 

291B001 221B Main Stack 200E CHPRC 

291BA Exhaust Air Sample House 200E CHPRC 

291BB Instrument Building 1st & 2nd Filter Vaults 200E CHPRC 

291BC 1st & 2nd Filter Vaults & 291BD Access Control Bldg 200E CHPRC 

291BD Instrument Bldg & 3rd Filter Vault 200E CHPRC 

291BF Instrument Bldg & 4th Filter Vault 200E CHPRC 

291BG Instrument Bldg & 5th Filter Vault 200E CHPRC 

291BH Fifth Filter Vault Plug Cover 200E CHPRC 

291BJ Instrument Building & 6th Filter Vault 200E CHPRC 
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291BK Instrument Bldg for 5th & 6th Filter Vaults 200E CHPRC 

291CR 244CR Vault Ventilation System 200E WRPS 

291S Exhaust Fan Control House, Sand Filter & Exhaust Plenums 200W CHPRC 

291S001 Stack (Main) - 202S 200W CHPRC 

291T Exhaust Fan Control House, Sand Filter & Plenum 200W CHPRC 

291T001 Stack (Main) - 221T 200W CHPRC 

291U Exhaust Fan Control House, Plenums, Sand Filter, Blower Pit & Sample 
House 200W CHPRC 

291U001 Exhaust Air Stack (221 Main) 200W CHPRC 

292AA Plutonium Recovery Stack Sample House 200E CHPRC 

292AB PUREX Gas Effluent Monitoring Building 200E CHPRC 

292AR 244AR Vent System Bldg & Vault 200E WRPS 

292S Jet Pit House 200W CHPRC 

292T Exhaust Gas Laboratory 200W CHPRC 

292U Stack Monitoring Station 200W CHPRC 

293A Off-Gas Treatment Facility 200E CHPRC 

293S Acid Recovery and Off Gas Treatment Facility 200W CHPRC 

293W Waste Container Enclosure - 218W3A 200W CHPRC 

294A Off Gas Treatment and Monitoring Station 200E CHPRC 

294B Backflow Preventer Building 200E CHPRC 

295A ASD Monitoring/Sample Station 200E CHPRC 

295AA SCD Sample and Pumpout Station 200E CHPRC 

295AB PDD Sample Station 200E CHPRC 

295AC Chemical Sewer Line Sample Station 200E CHPRC 

295AD SWL Sample Station 200E CHPRC 

295AE PDD Monitoring Building 200E CHPRC 

295AZ ASD Monitoring/Sample Cassion - S of PUREX and 295A 200E CHPRC 

296A008 Stack, PUREX Plant Pipe, Operating Gallery, and White Room Exhaust 200E CHPRC 

296A010 Stack - Storage Tunnel No. 2 200E CHPRC 

296A012 Stack - 244AR Vault Vessel Ventilation 200E WRPS 

296A013 Stack - 244AR Vault Canyon/Cells Ventilation 200E WRPS 

296A018 Stack - 241AY101 Tank Annulus Ventilation 200E WRPS 

296A019 Stack - 241AY102 Tank Annulus Ventilation 200E WRPS 

296A020 Stack - 241AZ Tank Annuli Exhaust 200E WRPS 

296A021 Stack - 242A Evaporator Bldg Ventilation 200E WRPS 

296A022 Stack - 242A Evaporator Vessel Ventilation 200E WRPS 

296A027 AW Tank Farm Primary Tank Ventilation 200E WRPS 

296A028 Stack - AW Tank Farm Annulus Ventilation 200E WRPS 

296A029 Stack - AN Tank Farm Primary Tank Ventilation 200E WRPS 

296A030 Stack - AN Tank Farm Annulus Ventilation 200E WRPS 

296A040 Stack - AP Tank Farm Primary Tank Ventilation 200E WRPS 

296A041 Stack - AP Tank Farm Annulus Ventilation 200E WRPS 

296A044 Stack - AN Tank Farm Exhauster 200E WRPS 
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296A045 Stack - AN Tank Farm Exhauster 200E WRPS 

296A048 AP DOUBLE SHELL TANK FARM EXHAUSTER 200E WRPS 

296A049 AP DOUBLE SHEEL TANK FARM EXHAUSTER 200E WRPS 

296B010 WESF Stack Exhaust 200E CHPRC 

296B013 Stack, 221BF Condensate Effluent Discharge Facility Ventilation 200E CHPRC 

296C005 244CR Vault Ventilation System Stack 200E WRPS 

296C006 Exhaust Stack for Tank 241C106 200E WRPS 

296C007 Exhaust Stack -Tank 241C103 Vapor Mix System 200E WRPS 

'296E001 Stack - Effluent Treatment Exhaust (2025E) 200E CHPRC 

296G001 Stack - TGF (Grout) Air Filtration Module 200E CHPRC 

296G1 TGE HVAC Exhaust Stack 200E CHPRC 

296H212 Canister Storage Building Main Stack 200E CHPRC 

296K105 Air Sparging Vent 105KW Basin 100K CHPRC 

296K142 Cold Vacuum Drying Facil ity Main Stack 100K CHPRC 

296P017 Portable Exhauster For Tanks 241A104/105/106 200E WRPS 

296P022 Stack - 241SY Tank Farm Annulus Ventilation 200W WRPS 

296P023 Stack - 241SY Tank Farm Primary Tank Ventilation 200W WRPS 

296P026 Stack - 241AY/AZ Primary Tank Backup Vent, 296A17 200E WRPS 

296S012 Twin Stacks - 276S 200W CHPRC 

296S015 Stack - 241SX107-112 and 241SX114 Ventilation 200W WRPS 

296S016 Stack - 219S Bldg Vault and Waste Tanks Exhaust 200W WRPS 

296S018 Stack - 242S Evaporator Bldg Ventilation 200W WRPS 

296S021 Stack - 222S Filter House Exhaust Stack 200W WRPS 

296S025 Stack - 241SY Primary Ventilation System 200W WRPS 

300LYS 300 Area Lysimeter Plot 600 TBD 

312 River Pumping Station 300 PNL 

317T SURVEY TENT AT PIT 6 600 CHPRC 

318 HTLTR/Radiological Calibrations Laboratory 300 PNNL 

318B High Temperature Lattice Test Reactor Stack 300 PNNL 

318-BA 318 Boiler Annex 300 JCI 

318C HTLTR Exhaust Filter Pit & Underground Duct 300 PNNL 

3212 Records Storage Facil ity 300 MSA 

3212LS Sewage Lift Station 300 MSA 

3220 Telecommunications / Records 300 MSA 

324 Waste Technology Engineering Laboratory 300 CHPRC 

324A Exhaust Stack Monitoring Building (Original) 300 CHPRC 

324B Exhaust Stack Monitoring Building (Replacement) 300 CHPRC 

324-BA Boiler Annex 300 JCI 

324D Exhaust Stack Sampling Building 300 CHPRC 

325 Radiochemical Processing Laboratory 300 PNNL 

325A Cesium Recovery Facil ity 300 PNNL 

325B Shielded Laboratory Annex 300 PNNL 

325-BA Boiler Annex 300 JCI 
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325C Maintenance Shop Addition 300 PNNL 

325D Fluorine Gas Storage 300 PNNL 

325E Fire Riser/Backflow Preventer Building 300 PNNL 

326 Material Science Laboratory 300 CHPRC 

329 Chemical Sciences Laboratory 300 CHPRC 

331 Life Sciences Laboratory 300 PNNL 

331-BA 331 Boiler Annex 300 JCI 

331K Self Contained Laboratory 300 PNNL 

339A Telecommunications 300 MSA 

350 Plant Operations and Maintenance Facility 300 PNNL 

3507 Telecommunications 300 MSA 

350A Paint Shop 300 PNNL 

350B Maintenance Material Warehouse 300 PNNL 

350C Storage Building 300 PNNL 

350D Oil Storage Facility 300 PNNL 

350LS 350 Lift Station 300 MSA 

361 CTBT Equipment Shelter 300 PNNL 

3614A River Monitoring Station 300 PNNL 

3709A Fire Station 300 MSA 

3709B Fire Equipment Storage 300 MSA 

3714 Soil and Cement Laboratory 300 PNNL 

3718P Environmental Storage Building 300 CHPRC 

3802A Steam PRV Station 300 CHPRC 

385 Sanitary Water Pump House 300 MSA 

3906C Sanitary Sewer Monitoring Station 300 MSA 

3906D Sanitary Lift Station #10 300 MSA 

3906E Sanitary Lift Station #11 300 MSA 

3906F Sanitary Lift Station #12 300 MSA 

402 Sodium Storage Facil ity 400 CHPRC 

403 Fuel Storage Facility 400 CHPRC 

405 FFTF Reactor Containment Building 400 CHPRC 

408A Main HeDump, East 400 CHPRC 

408B Main HeDump, South 400 CHPRC 

408C Main HeDump, West 400 CHPRC 

409A Closed Loop HeDump, East 1 400 CHPRC 

409B Closed Loop HeDump, East 2 400 CHPRC 

4220 Telecommunications 400 MSA 

4221 Telecommunications 400 MSA 

427 Fuels and Materials Examination Facility 400 CHPRC 

427A Argon / Hydrogen Mixing Bldg 400 CHPRC 

432A Interim Storage Area Equipment Storage 400 CHPRC 

436 Training Facility 400 CHPRC 

437 Maintenance and Storage Facility (MASF) 400 CHPRC 
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440 Hazardous Waste Temporary Storage 400 CHPRC 

451A FFTF Substation, 115/13.8kV 400 MSA 

451B FFTF Substation, 115/13.8kV 400 MSA 

453A Transformer Station, East DHX A1 2.4kV 400 CHPRC 

453B Transformer Station, South DHX A2 2.4kV 400 CHPRC 

453C Transformer Station, West DHX A3 2.4kV 400 CHPRC 

4607 Septic Tank (60,000 gal) 400 CHPRC 

4607T2 Septic Tank for 400 Area 400 CHPRC 

4608B Control Structure & Process Sewer Sampling Station 400 CHPRC 

4621E Auxiliary Equipment Building, East 400 CHPRC 

4621W Auxiliary Equipment Building, West 400 CHPRC 

4701A Kentucky Blvd Guard Station 400 CHPRC 

4701C FMEF Gate Bldg - Hayes Street 400 CHPRC 

4703 FFTF Control Building 400 CHPRC 

4704N CHREST Storage 400 MSA 

4704S 400 Area Fire Station 400 MSA 

4707 400 Area Site Support Office 400 CHPRC 

4710 Operations Support Building 400 CHPRC 

4713A Riggers and Drivers Operations Facil ity 400 CHPRC 

4713B FFTF Maintenance Shop 400 CHPRC 

4713C Contaminated Storage Warehouse 400 CHPRC 

4713D Interim Maintenance and Storage Facility 400 CHPRC 

4716 FFTF Rigging Loft 400 CHPRC 

4717 Reactor Service Building 400 CHPRC 

4718 400 Area Interim Storage Area Pad 400 CHPRC 

4721 FFTF Emergency Generator Building 400 CHPRC 

4722C Painters Shop 400 MSA 

4725 Sand Blasting Facil ity 400 TBD 

4732A Warehouse 400 MSA 

4732B Warehouse 400 CHPRC 

4732C Warehouse 400 MSA 

4734A FFTF Argon/Nitrogen DEWAR Pad 400 CHPRC 

4734B Recycle Center 400 MSA 

4734C Vehicle Maintenance Shop 400 MSA 

4790A Telecommunications 400 MSA 

4802 Office / Warehouse 400 CHPRC 

480A Water Supply Well House (P-14) 400 CHPRC 

480B Water Supply Well House (P-15) 400 CHPRC 

480D Water Supply Well House (P-16) 400 CHPRC 

481 Water Pump House 400 CHPRC 

481A Water Pump House 400 CHPRC 

482A Water Storage Tank (T-58) 400 CHPRC 

482B Water Storage Tank (T-87) 400 CHPRC 
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482C Water Storage Tank (T-330) 400 CHPRC 

483 Cooling Towers Chemical Addition Bldg 400 CHPRC 

483A FMEF Cooling Tower 400 CHPRC 

483B FMEF Water Treatment Building 400 CHPRC 

484 FFTF In-Containment Chiller Water Equipment Bldg 400 CHPRC 

4842A 451B Substation Switchgear Building 400 MSA 

4842B Pump Houses Switchgear Building 400 CHPRC 

4852 Gas Bottle Storage-FMEF 400 CHPRC 

4862 FMEF Office Wing and Shop 400 CHPRC 

491E HTS Service Building, East 400 CHPRC 

491S HTS Service Building, South 400 CHPRC 

491W HTS Service Building, West 400 CHPRC 

506B Telephone Storage Building 600 CHPRC 

506BA Telecommunications Facil ity North 600 MSA 

6004KW 100KW Pump and Treat Process Facil ity 600 CHPRC 

600LYS Central Landfill Lysimeter 600 CHPRC 

6010 Emergency Vehicle Operations Course (EVOC) 600 MSA 

604A Yakima Barricade Guard Station 600 MSA 

6088 HAMMER - Field Exercise Building 600 MSA 

6089 HAMMER - Operations Building 600 MSA 

609 Central Fire Station - 100 Areas 600 MSA 

6091 HAMMER - Administration Building 600 MSA 

6092 HAMMER - AL ALM Building 600 MSA 

6092A HAMMER - Training Tower Structure 600 MSA 

6092B HAMMER - Burn Structure Prop 600 MSA 

6092C HAMMER - HAZMPad 600 MSA 

6092D HAMMER - Pipeline Pad 600 MSA 

6092E HAMMER - 90 Day Storage Pad 600 MSA 

6092F HAMMER - Liquified Petroleum Gas Burn Pad 600 MSA 

6092G HAMMER - Flammable Liquid Burn Pad 600 MSA 

6092H HAMMER - Comfort Station 600 MSA 

6092I HAMMER - Pump House 600 MSA 

6092K HAMMER - Waste Tank Prop 600 MSA 

6092L HAMMER - Tanks Prop Pad 600 MSA 

6092M HAMMER - Rail Tank Prop 600 MSA 

6092N HAMMER - Liquified Petroleum Gas Storage 600 MSA 

6092O HAMMER - Rail/Truck Tank Burn Pad 600 MSA 

6092P HAMMER - SCBA Search & Rescue Training Pad 600 MSA 

6092Q HAMMER - Trench Prop 600 MSA 

6092R HAMMER - Crane and Rigging Training Pad 600 MSA 

6092S HAMMER - Dept of State Port of Entry Training Facility 600 MSA 

6092U HAMMER - Vehicle Burn Prop 600 MSA 

6092V HAMMER - Tactical Maze Training Building 600 MSA 
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6093 HAMMER - Storage Building 600 MSA 

6094 HAMMER - ALM Building Annex 600 MSA 

6095 Simulator Training Building 600 BNI 

6096 HAMMER - Volpentest Annex Building 600 MSA 

6097 State Department Training Building 600 MSA 

6098 Al Alm Storage Building 600 MSA 

6099 Health and Safety Building 600 MSA 

609A Fire Station - 200 Areas 600 MSA 

609D Fire Department Training Tower 600 MSA 

609G Fire Alarm and Testing Office Facility 600 MSA 

609H Emergency Vehicle Storage 600 MSA 

609J Breathing Air Facil ity 600 MSA 

609K Fire Station Storage Building 600 MSA 

609L Respiratory Equipment Storage Shed 600 MSA 

609M Material Storage Shed - Hammer 600 MSA 

609N Material Storage Shed - Hammer 600 MSA 

610 Chlorinator Storage Shelter - 609 Bldg 600 MSA 

611 Cold Test Facil ity Warehouse 600 WRPS 

6120 Salt and Sand Storage 600 MSA 

613 Storage Shelter - 609 Bldg 600 CHPRC 

6130 Salt and Sand Storage 600 MSA 

616 Nonradioactive Dangerous Waste Storage Facil ity 600 WRPS 

616A State Approved Land Disposal Structure (SALDS) 600 WRPS 

619C EVOC Carport 600 MSA 

620 Tank Waste Retrieval Pit and Caisson 600 WRPS 

622 Meteorology Tower 600 MSA 

6221N ERDS Tower 600 MSA 

6221NA 6221N Tower Building 600 MSA 

6223 ERDS Tower - W of 300 Area 600 MSA 

6223A 6223 Tower Building 600 MSA 

6224 ERDS Tower - S of 400 Area 600 MSA 

6224A 6224 Tower Building 600 MSA 

6225 Meteorological Station 24 600 MSA 

6226 Meteorological Station 23 600 MSA 

622A Elevator Control Building 600 MSA 

622B Pilot Balloon Release Building 600 MSA 

622C Environmental Support Storage Building 600 MSA 

622F Field Storage Building 600 MSA 

622R Meteorology Lab 600 MSA 

622S Field Lysimeter Test Facil ity 600 WRPS 

623 Telecommunications 600 CHPRC 

623B Telecommunications 600 MSA 

6241A Diversion Box and Support Building 200W WRPS 
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6241L Leak Detection Package for 2E/2W X-Site Transfer Line 200E WRPS 

6241V Vent Station and Support Building 600 WRPS 

6250 ERDF Equipment Maintenance Op Center 600 CHPRC 

6251 ERDF Equipment Maintenance Facility 600 CHPRC 

626 Scale House ERDF 600 CHPRC 

6260 ERDF Container Maintenance Building 600 CHPRC 

6265 WSCF Util ity Building 600 CHPRC 

6265A WSCF Covered Solid Waste Storage Pad 600 CHPRC 

6266 WSCF Environmental Support Laboratory 600 MSA 

6266A WSCF Contaminated Liquid Waste Retention Vault 600 MSA 

6266B WSCF Vacuum Pump Building 600 MSA 

6266L WSCF Env Support Lab 600 MSA 

6267 WSCF Cold Sample Archiving Facility 600 CHPRC 

6268 WSCF Sample Equipment Cleaning Facility 600 CHPRC 

6269 WSCF Mobile Laboratory Storage Facility 600 CHPRC 

6270 WSCF Environmental Data Remedial Tracking System Facility 600 MSA 

6290 Rigging Services Facil ity 600 MSA 

6291 Fueling Facil ity 600 MSA 

6291-66 Petroleum Tank (Diesel) Fuel Station 600 MSA 

6291-66A Petroleum Tank (Unleaded Gas) Fuel Station 600 MSA 

6291-66B Petroleum Tank (E-85) Fuel Station 600 MSA 

6292 Rigging Loft Storage Building - S of 6290 600 MSA 

6293 Crane & Rigging Change Room & Meeting Bldg 600 MSA 

6294 Fuel Station Storage Building 600 MSA 

630 Plant Microwave Tower/Equipment Facility 600 MSA 

631 Scale House ERDF 600 CHPRC 

633 Range 5 Shoothouse 600 MSA 

636 Scale House off of Landfill North Road 600 CHPRC 

637 DS Survey Enclosure - 618-10 Burial Site 600 CHPRC 

6607-13 Septic Tank N37752, W55100 200E MSA 

6607-19 Septic Tank and Drain Field 600 MSA 

6607-2 Septic Tank - Near 622R N44860, W70105 600 MSA 

6607-4 Septic Tank N40490, W62910 600 MSA 

6607-8 Septic Tank N50667, W6556 600 MSA 

6608 Biosolids Handling Facility 600 MSA 

6618 Environmental Restoration Disposal Facility 600 CHPRC 

6618A ERDF North Crest Circuit Breaker Bldg 600 CHPRC 

6618B ERDF South Crest Circuit Breaker Bldg 600 CHPRC 

6618C ERDF Leachate Pump House 600 CHPRC 

6618D ERDF Truck Shop Building 600 CHPRC 

6618E Cell 3 Crest Pad Building 600 CHPRC 

6618F Cell 4 Crest Pad Building 600 CHPRC 

6618G Cell 5 Crest Pad Building 600 CHPRC 
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6618H Cell 6 Crest Pad Building 600 CHPRC 

6618I ERDF Cell 7 Crest Pad Building 600 CHPRC 

6618J ERDF Cell 8 Crest Pad Building 600 CHPRC 

6618K ERDF Cell 9 Crest Pad Building 600 CHPRC 

6618L ERDF Cell 10 Crest Pad Building 600 CHPRC 

6618M Cell 1 Crest Pad Building 600 CHPRC 

6618N Cell 2 Crest Pad Building 600 CHPRC 

6618T3 ERDF Leachate Storage Tank 3 600 CHPRC 

6618T4 ERDF Leachate Storage Tank 4 600 CHPRC 

661A Target Range Control Building 600 MSA 

662 Training Building 600 MSA 

6620 ERDF Container Maintenance Building 600 CHPRC 

6621 Gas Cylinder Storage Shed 600 CHPRC 

662A Exercise and Training Building 600 MSA 

663 Storage Facil ity 600 MSA 

6638 Telecommunications 600 ENW 

6639 Hanford Town High School 600 MSA 

664 Office Building 600 MSA 

6640 Electrical Substation-Switching Station 600 MSA 

6641 White Bluffs Bank 600 MSA 

6642 Allard Pump House 600 MSA 

6643 Bruggemann's Warehouse 600 MSA 

6644 Well House 600 CHPRC 

6652E Garden Building 600 USF&W 

6652K Pump House 600 USF&W 

6652L Gravitational Experiments Research Facil ity 600 MSA 

6652O Storage Building 600 USF&W 

6652PH Fire Protection Pump House 600 USF&W 

6653 Sample and Monitoring Building - TEDF 600 WRPS 

6653A TEDF Pump Station 3 600 WRPS 

6654 AT&T Wireless Services Equipment Shelter 600 AT&T 

668 200 East Deep Lysimeter 600 CHPRC 

669 Maintenance Shop 600 MSA 

669A Portable Vault Building 600 MSA 

6701 WYE Barricade Guard House 600 MSA 

6701A WYE Barricade Guardhouse 600 MSA 

6701B Rattlesnake Barricade Second Guard House 600 MSA 

6701C Rattlesnake Barricade Primary Guard House 600 MSA 

6701D Rattlesnake Barricade Inspection Station 600 MSA 

6701E Vehicle Inspection WYE Barricade 600 MSA 

6701F Vehicle Inspection Rattlesnake Barricade 600 MSA 

6701H CSB Enclosure 600 CHPRC 

672 Cold Test Administrative Building 600 WRPS 
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674 Cold Test RPP Briefing Center 600 WRPS 

676 Telecommunications 600 MSA 

678 ERDF Maintenance Tent 600 CHPRC 

680 Backflow Preventer Enclosure 600 MSA 

682A Storage Building PTA 600 MSA 

682B Storage Building PTA 600 MSA 

682C Storage Building PTA 600 MSA 

682D Storage Building PTA 600 MSA 

682E Storage Building PTA 600 MSA 

682F Storage Facil ity PTA 600 MSA 

683 Control Room PTA Range 5 600 MSA 

684 Control House - Range 2 600 MSA 

685 300 Area Backflow Preventer Enclosure #1 300 PNL 

686 300 Area Backflow Preventer Enclosure #2 300 PNL 

687 Premise Isolation Building 600 MSA 

688 Rigging Storage Shed 600 MSA 

689 Pump and Treat Facil ity 600 CHPRC 

712 Records Center Printing and Reproduction Plant 700 Removed 
(CBC) 

712B IRM Records Support Facil ity 700 Removed 
(CBC) 

7220 Telecommunications 700 MSA 

C8S49 Main 221B Plant Substation 200E CHPRC 

C8S77 291B Area Substation 200E CHPRC 

HS Units WRAP Alkali Metal Storage Modules CWC 200W CHPRC 

Low-Level 
WasteBurial Low-Level Waste Burial Grounds 200E/W CHPRC 

T11WTP Yard/BOF Construction Area Office 200E BNI 

T1WTP Main Construction Site Office 200E BNI 

T23WTP Security Trailer - WTP S Gate 200E BNI 

T27WTP Time Keeping Trailer - WTP W Gate 200E BNI 

T28WTP Hospitality Mobile/Site Observation 200E BNI 

T31WTP Security Trailer - WTP N Gate 200E BNI 

T33WTP Electrical Materials Distribution Center 200E BNI 

T40WTP BOF GF Trailer 200E BNI 

TC272HV Temporary Maintenance Shop 200E WRPS 

X13 Gandy Shack E of Gable Mt 600 TBD 
 

 


